
 
 
 

 
 
 

TENDER DOCUMENT 
 

Interior Furnishing & Allied Civil Works 
 

FOR 

 

SBI NOIDA EXTENSION 

         GREATER NOIDA 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

STATE BANK OF INDIA 
REGIONAL BUSINESS OFFICE - 1 

A-35, SECTOR 84 
NOIDA (U.P.) 

 
 



  

 

INDEX 
 
 

 

S. NO. DESCRIPTION 
 

PAGE NOS. 
 

1. NOTICE INVITING TENDERS 3 – 4 

2. 
INSTRUCTIONS TO THE  
TENDERERS 

5 – 7 

3. FORM OF TENDER 8 - 9 

4. ARTICLES OF AGREEMENT 10– 13 

5. 
GENERAL CONDITIONS OF 
CONTRACT 

14 – 30 

6. 
SPECIAL CONDITIONS OF 
CONTRACT 

31 – 34 

7. SPECIFICATIONS (INTERIORS) 35 - 49 

8. SAFETY CODE 50 

9. PROFORMAS 51 - 55 

10. 
LIST OF APPROVED MAKES 
(INTERIORS) 

56 

11. SCHEDULE OF QUANTITIES  

12. APPENDIX   

13. DRAWINGS  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

STATE BANK OF INDIA 
 

Notice Inviting Tenders 
 



  

 

State Bank of India invites online tenders from the Bank’s empanelled contractors Delhi circle for Interior 
Furnishing & Allied Civil works for SBI Noida Extension, Greater Noida: 

 

1 Name of Work : 
Interior Furnishing & Allied Civil works for SBI 
Noida Extension, Greater Noida. 

2 Estimated Amount : 
₹ 12,27,200/- (Rupees Twelve lacs twenty seven 
thousand two hundred Only ) to be deposited 
online 

3 
Time allowed for 
completion 

: 30 Days from the date of handing over of the site. 

4 Earnest Money Deposit : 
₹ 12,500/- (Rupees Twelve Thousand and Five 
hundred Only ) to be deposited online 

5 Initial Security Deposit : 2% of the total value of the contract 

6 
Last date and time of 
receipt of Tenders 

: 16/04/2025  upto 3:00 pm 

7 Address at which the 
tenders are to be submitted 

: Technical Bid and Price Bid to be uploaded Online 
www.tenderwizard.com/SBIETENDER 

8 Date and time of opening 
Tenders 

: 16/04/2025 at 03:30 pm 
Technical Bid : Online only 
Price Bid: Online only 

9 Place of opening tenders : Office of The Regional Manager 
State Bank of India, RBO-1, A-35, Sector 84 
Noida. 

10 Defects Liability Period : 12 months from the date of handing over of the project 
to the satisfaction of Bank 

11 Validity of offer : 90 days from the date of opening the tenders. 

12 Liquidated Damages : At the rate of 0.5% of the contract value per week 
which subject to a maximum of 5% of the accepted 
contract value. 

13 Note:  : If the vendor is found to have delayed the running/in 
hand project beyond the prescribed time limit specified 
in related tender document, the vendor will not be 
issued the new tender until completion of the previous 
delayed work. 

14 Note : The vendor has to obtain all necessary approvals/ 
permissions including liasioning, if any, with the 
appropriate government authorities required for the 
completion of the above contract at the site mentioned 
in this tender. The vendor has to comply with all the 
rules and regulations which are necessary for the 
execution of the contract and shall indemnify SBI from 
all legal and monetary liabilities arising due to the 
violation of the approvals/ permissions, rules and 
regulations. 

15 Retention Percentage : Besides the ISD, as deposited by the contractor in the 
above said manner, the retention money shall be 
deducted from the running account bill at the rate of 
10% of the gross value of work done by the contractor 
and claimed in each bill, provided the total security 
deposit i.e., ISD plus Retention Money shall both 
together not exceed 5% of the contract value. 

16 Retention Period : 12 months from the date of completion of work 

17 Additional Performance 

Deposit  

(ASD) / Additional 

Performance  

: * ASD ASD/ APG shall be deposited by the 

bidder whose bid is accepted only if their bid amount 

is 7.5% or more below to the estimated cost put to 

tender   

* The Amount of such ASD / ASG shall be the 



  

 

Guarantee (APG) difference amount between 92.50% of the estimated 

cost and the quoted price / bid   

Bank Guarantee or FDR receipt favoring SBI but 
drawn on any other nationalized Bank may also be 
accepted as ASD / APG. ASD/APG should be 
deposited/submitted within 7 days of date of issue of 
letter of Acceptance. 

18 Rates : This is an Item Rate Tender. Rates quoted by the 

bidder shall be including all labour, Materials, 

Royalties, Octroi, carrying charge to site from any 

market of Delhi-NCR; taxes etc. except GST which 

shall be paid extra at the rate & as per Govt / 

Statutory guidelines / Rules. Quoted amount by 

contractor should be excluding GST. 

19 Important Note-  * The Bidders need to enclose list of ongoing works in 
SBI Delhi Circle with scheduled completion date as 
per NIT / work order. In case more than 2 works 
(under SBI Delhi Circle) are delayed beyond 
scheduled date of completion, such bidders 
themselves should refrain from participating in bidding 
process till their works are completed and renovated / 
completed works are handed over to the Bank. Such 
bidders may not qualify for the participation in bidding 
process and their price bid may not be opened at the 
sole discretion of the Bank. 

 
Note: The work is to be carried out on 2nd & 4th floor of the building. The works are of extremely urgent 
nature and have to be completed in a time bound manner. Any delay or extension shall not be provided for 
the said works.  
  
Use of lift as per building guideline: The Contractor and his workforce cannot use the lift during construction 
work for accessing the 2nd & onward floor of the building; and to come down to ground floor. Movement of 
contractor and his workforce is strictly prohibited in other floors. In case of requirement, permission has to 
be obtained for the same from building management team before-hand. Conditions for using lifts and 
staircase to be discussed and clarified with the building management before hand. All service lifts and 
staircase to be cleaned by the contractor’s team on daily basis (in case they are getting dirty due to 
Contractor’s use) to minimize inconvenience to other users of the building.  
  
Mode of Submission of Tender:   
Technical Bid (only Undertaking) and the Price Bid shall be submitted online only. First the Technical Bids 
(Undertaking) shall be opened and after that the Price Bids of only those bidders shall be opened who have 
submitted / uploaded the Technical Bid (Undertaking) and Requisite   
  
EMD. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. State Bank of India has the right to accept / reject any or all tenders without 
assigning any reasons. 
 
Mode of Submission of Tender: The tender shall be submitted in online mode only ON OR BEFORE 3.00 p.m. on 
16/04/2025.  
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working day at 
the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 
 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha 
Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-49352034  
 

Help Desk: Contact Person: Mr. Pravesh Mani / Mr. Abhay Kumar on Mobile no. 9044314492 / 9708966660 (On 
working days-9 hours–18 hours) E-mail: praveshmani.t@ antaressystems.com, abhaykumar@antaressystems.com 
 

For any other queries the vendors may contact Architect M/s Mohan & Associates, New Delhi Phone-7290056346 
   



  

 

    
STATE BANK OF INDIA 

                              
                               

 
 

                                                                     SIGNATURE OF THE TENDERER 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors category from up to ₹ 25 lacs (IF-

25) for Interior Furnishing & Allied Civil works for SBI Noida Extension, Greater Noida:  
 

1.1 Site and its Location 

The proposed work is to be carried out at proposed new Branch of SBI Branch at Sector 16, Greater Noida West. 
 
 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the 

following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case 
of ambiguities or discrepancies, shall take precedence in the order given below: 



  

 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded from e-tendering portal of 
the e-tendering service provider engaged by SBI  

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, 
labour, the law and order situation, climatic conditions, liaison requirements with local authorities/ 
authorities maintaining the campus, security agencies guarding the campus, traffic regulations in and 
around the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 

 
4.0 Earnest Money - Rs 12,500/- (Rupees Twelve thousand Five hundred Only ) to be deposited online 

 

5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value by means of Demand 
Draft drawn in favour of State Bank of India payable at Noida within a period of 7 days of acceptance of 
tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit. Balance 3% shall be deducted from the running account bill of the work at the rate of 10% of 
the respective running account bills i.e., deduction from each running bill account will be 10% till total 3% of 
contract value is reached.  50% of the total security shall be paid to the contractors on the basis of architect’s 
certifying the virtual completion.  The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract provided he has carried out all the work and attended to all the defects in 
accordance with the condition of the contract and clearance, if any, of the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within 7 days from the receipt of intimation of acceptance of his tender by the 
Bank. However, the written acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of 
contract within a period of 30 Days from the date of handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the date of opening price 
bid.  

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted Contract Value. 

11.0 Rate and Prices: 



  

 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In case of discrepancy 
between the rate quoted in words and figures the unit rate quoted in words will prevail.  If no rate is quoted for 
a particular item the contractor shall not be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given.  In case of discrepancy between 
the unit rate and the total amount calculated from multiplication of unit rate and the quantity the unit rate 
quoted will govern and the total amount will be corrected. 

 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers quote 
their rates for such items those rates will be ignored and will not be considered during execution. 

 

11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is changed the tenders would 
be evaluated as per the original unit and the contractor would be paid accordingly. 

 

11.3 The tenderer should not change or modify or delete the description of the item.  If any discrepancy is observed 
he should immediately bring to the knowledge of the Architect/Bank. 

 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall be duly 
attested by him. 

 

11.5 Each page shall be totaled and the grand total shall be given. 
 
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and deduction at 

source for Income Tax, Work Contract Tax etc. will be made as per statutory rules. 
 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought from tube well or any other 

outside source, from approved laboratory. 
 
11.5.3 The contractor is required to comply with all act of the Government relating to labour and the rules and 

regulations made there under from time to time and to submit at the proper times all particulars and 
statements required to be furnished to the appropriate authorities. 

 
12 Vendor has to submit in Hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by authorized 

representative/ signatory on becoming L1. However we accept all the terms and conditions along with 

the specifications, Drawings, Layouts etc defined in the tender documents. 

12.0 Nominated Contractor for Allied work, if any.  
 

The contractor shall get allied works executed only through Contractors already in SBI’s Panel, for different 
categories of works. 
 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

Annexure-I 
 

UNDERTAKING 
(To be submitted along with the technical Bid) 

 
To 
 
The Regional Manager 
State Bank of India,  
RBO-1, 
A-35, 
Sector 84 
Noida 
 
 
Dear Sir, 
 
Reg.:- Interior Furnishing & Allied Civil works for SBI Noida Extension, Greater Noida. 

 
2. I / We refer to the tender notice issued by you for Electrical & Allied Works and allied works in connection with 

the above. 
 

3. I undertake to submit in hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by authorized 

representative/ signatory on becoming L1. However we accept all the terms and conditions along with 

the specifications, Drawings, Layouts etc defined in the tender documents. 

4. I / We hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 
drawings, designs, conditions of contracts, specifications, schedule of quantities relating to the works. 
 

5. I / We have satisfied myself / ourselves as to the site conditions, examined the drawings and all aspects of the 
tender conditions, subject to above, I / We do hereby agree, should this tender be accepted in whole or in 
part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to, 
b. Complete the works within 30 Days as per the work programme enclosed with the tender in two or three shifts 

if considered necessary by the Employer / Consultants at no extra cost to the Employer. 
6. I / We understand that you are not bound to accept the lowest or any tender you receive. 
 
The names of DIRECTORS of our Firm are: 
 
1. ________________________________ 
2. ________________________________ 
3. ________________________________ 
4. ________________________________ 
 
Yours faithfully, 
 
 
 
 
Signature …………………………….. 
Designation ………………………….. 
 
 
Name of Partner / Director of the Firm, authorized   
to sign or name of person having power of attorney 
to sign the contract. (Certified true copy of power  
of attorney should be attached) 
 
 
Signature and address of witnesses:  a. Signature …………………………………… 
         
       Name ……………………………………………….. 
 
       Address …………………………………………….. 



  

 

 
       b. Signature……………………………………… 
         
       Name ………………………………………………. 
 
       Address ……………………………………………. 
 

       b. Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

AGREEMENT 
 
This agreement made on the __________day of ____________Two Thousand _____ BETWEEN State Bank of 
India a corporation constructed under the State Bank of India Act, 1955 and having its Local Head Office at New Delhi 
and many other places, (hereinafter called “the Employer”) of the one part and M/s __________________________ 
through its ______________ having its registered office at _______________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI Noida Extension, Greater 
Noida, as per Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and Specification describing 
the work to be done, prepared by SBI, New Delhi (hereinafter called “Employer”). 
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ (inclusive) and the 
Specifications as stated have been signed by or on behalf of the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the Conditions of 
Contract and further subject to the Special Conditions set forth in Schedule-II hereto attached (hereinafter collectively 
referred to as “the said Conditions”) as per the said Drawings and as described in the said Specification and included 
in the said Bills of Quantities for the sum of Rupees _____________________ 

 

 



  

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees ________________________________________ to be paid at the 
time and in the manner set forth in the said Conditions, the Contractor shall upon and subject to the said 
Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of Rs._______________________________ 
________________________________________________________________________________ or such 
other sum as shall become payable hereunder at the times and in the manner specified hereinafter.                                               

3. The term “The Architects” in the said conditions shall mean SBI, New Delhi or in the event of their ceasing to 
be Architects for the purposes of this Contract, such other persons as shall be nominated for that purpose by 
the Employer, not being a person to whom the contractor shall object for reasons considered to be sufficient 
by the Employer mentioned in the said Conditions.  Provided always that no persons subsequently appointed 
to be Architects under this Contract shall be entitled to disregard or overrule any decision or approval or 
direction given or expressed by the Architects for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed as forming part 
of this agreement, and the parties hereto shall respectively abide by and submit themselves to the conditions 
and stipulations and perform the agreement on their parts respectively in such Conditions, Specifications and 
Priced Bills of Quantities contained. 

 This agreement is subject to jurisdiction of courts in Noida only. 

 The Regional Manager concerned shall exercise powers on behalf of the said Employer for the purpose of 
the Contract Agreement. 

 Whereas both the parties agree to sign the following annexure Annexed to this Agreement in token of their 
acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

 The Bank shall pay the contractor such sum as shall become payable hereunder at the times and in the 
manner specified in the said Conditions mentioned in the General Conditions of Contract. 

 Whereas the Contractor hereby undertakes and agrees to carry out and complete the works within 30 Days 
from the date of handing over site or 15 days from the date of issue of letter of acceptances, whichever is 
later. The Contractor agrees and has deposited the sum of Rs. _________ by way of Initial Security Deposit 
for due fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall be deducted from 
each running bills and refunded to the contractor as per clause 2 of the General Conditions of the Contract 
Annexed herewith. 

 Whereas Shri __________________ is the accredited representative(s) of the Contractor who would be 
responsible for taking instructions from the Employer in relation to the Works. The Contractor agrees to pay 
Sales Tax or any other Tax on material or finished works like Works Contract Tax, Turnover Tax etc. including 
Income Tax in respect of this Contract of the Works and the Employer will not entertain any claim whatsoever 
in this report nor the Employer shall be responsible to pay any Tax as mentioned above. If due to non – 
payment of any of the aforesaid Tax or other Taxes connected with the Works, the Contractor suffers any loss 
or damages occurred to the Contractor and the Employer will be entitled to claim damages from the contractor 
for non completion of the Work within 12 calendar months stipulated in Para 9, above. 

 Whereas the Contractor hereby declares the list of all the relative working with the Employer which is annexed 
herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

      OR 



  

 

Whereas the Contractor declares that he has associated himself with the agencies of the appropriate classes 
of person for Sanitary and Water Supply Installation etc. or any other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned shall form basis of 
this Contract and the decision of State Bank of India, RBO-1, A-35, Sector 84 Noida for the time being as 
mentioned in the Conditions of Contract in reference to all matters of dispute as to material, workmanship or account 
and as to the intended interpretation of the clauses of the Agreement or any of the document attached hereto shall be 
final and binding on both parties and may be made rule of the court. 
 The work comprises of the “ Interior Furnishing & Allied Civil works for SBI Extension, Greater Noida” 

as mentioned above and all subsidiary and other works connected therewith on the same site as may be 
ordered to be done from time to time by Regional Manager/ Concerned Engineer / Architect for the time 
being even though such works may not have been shown on the , Plans or described in the said 
Specifications or Schedule of Quantities of various classes of Work to be done. 

 The Employer through the Regional Manager/ Concerned Engineer / Architect reserves himself the right of 
altering the Plans, Drawings and nature of Work of adding to or omitting any items of work or having portions 
of the same carried out departmentally or otherwise and such alterations or variations shall be carried out 
without prejudice to this Contract. 

 All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen in 
Noida and only the courts of Noida shall have jurisdiction to determine the same. 

 The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today and year first hereinabove 
written. 

 

Signed, Sealed and Delivered by: 

 

 

 
 
Authorized Representative of Employer Authorized Representative     of Contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

SCHEDULE I 
 
 

“Interior Furnishing & Allied Civil works for SBI Noida Extension, Greater Noida” all as described in Tender and 
Drawings inclusive hereto as Specifications. 
 

SCHEDULE II 
 

The following Letters/ Correspondence form a part of Agreement: 
 
1. 

2. 

3. 

 

 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
 
 
 
Signature:       Signature by the said Employer  
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
 
In presence of  
 
 
Signature:       Signature by the said Contractor 
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 



  

 

GENERAL CONDITIONS OF CONTRACT 

 

 
I) Definitions: 

Contract means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the architects/ Bank and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, successors and 
assigns. 

1.1.2 ‘Architects/ Consultants’ shall mean M/s Mohan Associates 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 

instructions to the contractors. 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 
composing the firm or company and the permitted assignees of such individual or firms of company. 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
“Scope of work” and/ or to be executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract. 

1.1.5 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time.  

1.1.7 ‘Contract Value’ shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be under the deductions 
there from as may be made under the provision herein after contained. 

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof 

as may time to time be furnished or approved by the architect/ consultant “Month” means calendar 

month.  

1.1.9 “Week” means seven consecutive days. 

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

 
II) Total Security Deposit 

Total Security Deposit shall comprise of 
Earnest Money Deposit 
Initial Security Deposit 
Retention Money 
 

3.0 Earnest Money Deposit: 
The tenderer shall furnish EMD of ₹ 12,500/- (₹ Twelve thousand Five hundred only) in the form 

of Demand Draft drawn in favour of State Bank of India payable at Delhi on any Scheduled Bank. 

No tender shall be considered unless the EMD is so deposited in the required form. No interest shall 

be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded after the decision to 

award the contract is taken without interest.  The EMD shall stand absolutely forfeited if the tenderer 

revokes his tender at any time the period when he is required to keep his tender open acceptance 

by the SBI or after it is accepted by the SBI the contractor fails to enter into a formal agreement or 

fails to pay the initial security deposit as stipulated or fails to commence the work within the 

stipulated time. 

 

4.0  Initial Security Deposit (ISD) 



  

 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D 

drawn on any scheduled Bank and shall be deposited within 7 days from the date of acceptance of 

tender. 

 

5.0  Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall 

be deducted from the running account bill at the rate of 10% of the gross value of work done by the 

contractor and claimed in each bill provided the total security deposit i.e. the ISD plus Retention 

Money shall both together not exceed 5% of the contract value. the total security deposit shall be 

refunded to the contractor without any interest after the end of defects liability period provided the 

contractor has satisfactorily attended to all defects in accordance with the conditions of contract 

including site clearance. 

 

6.0   Language 

The language in which the contract documents shall be drawn shall be in English. 

 

7.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled dimensions on the 

drawings or between the drawings and specifications etc., the following order shall apply. 

i Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii. Between the written or shown description or dimensions in the drawings and the correspondence 

one in the specification the former shall be taken as correct. 

iii Between written description of the item in the specifications and descriptions in bills of quantities of 

the same item, the former shall be adopted. 

iv In case of difference between rates written in figures and words, the rate in words shall prevail. 

v Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 

 

8.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in strictly 

accordance with this contract and with the directions of and to the satisfaction of the Bank/ SBI to be 

communicated through the Consultant/ consultant.  The Consultant/ consultant at the directions of 

the Bank from time to time issue further drawings and/ or written instructions, details directions and 

explanations which are hereafter collectively referred to as Consultant’s/ Consultant’s instructions in 

regard to the variation or modification of the design, quality or quantity of work or the addition or 

omission or substitution of any work.  Any discrepancy in the drawings or between the BOQ and/ or 

specifications.  The removal from the site of any material brought thereon by the contractor and any 

substitution of any other materials therefore the removal and/ or re-execution of any work executed 

by him.  The dismissal from the work of any person employed/ engaged thereupon. 

 

9.0 Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 

through the Consultant by registered post or otherwise depositing at the address of the contractor 

as given in the tender to enter into a Contract for the execution of the work as per the terms of the 

tender.  The letter of acceptance shall constitute a binding contract between the SBI and the 

contractor. 

 

10.0 Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Consultant the successful 

tenderer shall be bound to implement the contract and within seven days thereof he shall sign an 

agreement in a non-judicial stamp paper of appropriate value. 

 



  

 

11.0  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its Consultants/ 

consultants are the properties of the SBI.  They are not to be used on other work. 

 

12.0 Detailed Drawings and Instructions: 

The SBI through its Consultants/ consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of work.  All such 

drawings and instructions shall be consistent with the contract documents, true developments 

thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various activities on 

receipt of the wok order and submit the same to the SBI through the Consultant / consultant. 

13.0  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to 

the contractors. 

 

14.0  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete 

the work and clear the site including vacating their office on or before the contracted or extended 

date or completion without justification in support of the cause of delay, he may be called upon 

without prejudice to any other right of remedy available under the law to the SBI on account of such 

breach to pay a liquidated damages at the rate of 0.5% of the contract value per week which is 

subject to a maximum of 5% of the contract value. 

 

15.0     Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 

power, tools, equipment transportation and any other facilities that are required for the satisfactory 

execution and completion of the work.  Unless or otherwise specified all materials shall be new and 

both workmanship and materials shall be of best quality.  The contractor shall at all times enforce 

strict discipline and good order among his employees and shall not employ on the work any unfit 

person or anyone not skilled in the work assigned to him.  Workman whose work or behavior is 

found to be unsatisfactory by the SBI / Consultant/ Consultant he shall be removed from the site 

immediately. 

 

16.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his 

own expenses.  The contractor shall give notices and comply with regulations, laws, and ordinances 

rules, applicable to the contract.  If the contractor observes any discrepancy between the drawings 

and specifications, he shall promptly notify the SBI/ - in writing under intimation of the Consultant / 

Consultant.  If the contractor performs any act which is against the law, rules and regulations he 

shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising there 

from. 

 

17.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect setting out of 

the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof and get it approved by the Consultant/ consultant before proceeding with the work.  If at any 

time any error in this respect shall appear during the progress of the works, irrespective of the fact 

that the layout had been approved by the Consultant / consultant the contractor shall be responsible 

for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the 

SBI. 

 



  

 

18.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract.  He shall 

make good any such damage, injury, loss, except due to causes beyond his control and due to his 

fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The contractor 

shall take all precautions for safety and protections of his employees on the works and shall comply 

with all applicable provisions of Govt. and local bodies safety laws and building codes to prevent 

accidents, or injuries to persons or property on, about or adjacent to his place of  work.  The 

contractor shall take insurance covers as per clause 26.0 at his own cost.  The policy may take in 

joint names of the contractor and the SBI and the original policy may be lodged with the SBI. 

 

19.0 Inspection of Work: 

The SBI /-/ Consultant / Consultant or their representatives shall at all reasonable times have free 

access to the work site and/ or to the workshop, factories, or other places where materials are lying 

or from where they are obtained and the contractor shall give every facility to the SBI/ -, Consultant / 

consultant and their representatives necessary for inspection and examination and test of the 

materials and workmanship.  No person unless authorised by the SBI/ Consultant / Consultant 

except the representative of Public authorities shall be allowed on the work at any time.  The 

proposed work either during its construction stage or its completion can also be inspected by the 

Chief Technical Examiner’s organisation a wing of Central Vigilance Commission. 

 

20.0 Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall not directly 

entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof 

or interest therein without the written consent of the SBI/ - through the Consultant and no 

undertaking shall relieve the contractor from the responsibility of the contractor from active 

superintendence of the work during its progress. 

21.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the contract and in 

accordance with Consultant/ Consultant instructions and shall be subject from time to time to such 

tests as the Consultant/ consultant may direct at the place of manufacture or fabrication or on the 

site or an approved testing laboratory. The contractor shall provide such assistance, instruments, 

machinery, labour, and materials as are normally required or examining measuring sampling and 

testing any material or part of work before incorporation in the work before incorporation in the work 

or testing as may be selected and required by the Consultant/ Consultant. 

 

i) Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be supplied 

by the contractor without any extra charges.  If certain items proposed to be used are of such nature 

that samples cannot be presented or prepared at the site detailed literature/ test certificate of the 

same shall be provided to the satisfaction of the Consultant / Consultant.  Before submitting the 

sample / literature the contractor shall satisfy himself that the material / equipment for which he is 

submitting the sample / literature meet with the requirement of tender specification.  Only when the 

samples are approved in writing by the Consultant / consultant the contractor shall proceed with the 

procurement and installation of the particular material / equipment.  The approved samples shall be 

signed by the Consultant / Consultant for identification and shall be kept on record at site office until 

the completion of the work for inspection / comparison at any time.  The Consultant / Consultant 

shall take reasonable time to approve the sample.  Any delay that might occur in approving the 

samples for reasons of its not meeting the specifications or other discrepancies inadequacy in 

furnishing samples of best qualities from various manufacturers and such other aspects causing 

delay on the approval of the materials / equipment etc. shall be to the account of the contractor. 



  

 

ii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such test is intended 

by or provided for in the specification or BOQ. 

iii) Costs of Tests not provided for 

If any test is ordered by the Consultant / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or 

though so intended or provided for but ordered by the Consultant / Consultant to be carried out by 

an independent person at any place other than the site or the place of manufacture or fabrication of 

the materials tested or any Government / approved laboratory, then the cost of such test shall be 

borne by the contractor.  

 

22.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is consequent upon 

failure on his part to obtain correct information as to any matter affecting the execution of the work 

nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 

information relieve him form nay risks or from the entire responsibility for the fulfillment of contract.  

23.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the works 

and as long, thereafter, as the Consultant / consultant may consider necessary until the expiry of the 

defects liability period stated hereto. 

 

24.0 Quantities 

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 

remain valid for variation of quantity against individual item to any extent subject to maximum 

variation of the contract value by 25%. The entire amount paid under Clause 20, 21 hereof as well 

as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall 

be paid on the basis of provisions of clause 22 (e) hereof. 

 

25.0 Works to be measured 

The Consultant / Consultant may from time to time intimate to the contractor that he required the 

work to be measured and the contractor shall forthwith attend or send a qualified representative to 

assist the Consultant in taking such measurements and calculations and to furnish all particulars or 

to give all assistance required by any of them. Such measurements shall be taken in accordance 

with the Mode of measurements detailed in the specifications. The representative of the Consultant/ 

Consultant shall take joint measurements with the contractor’s representative and the 

measurements shall be entered in the measurement book. The contractor or his authorised 

representative shall sign all the pages of the measurement book in which the measurements have 

been recorded in token of his acceptance. All the corrections shall be duly attested by both 

representatives. No over writings shall be made in the M book should the contractor not attend or 

neglect or omit to depute his representative to take measurements then the measurements 

recorded by the representative of the Consultant / consultant shall be final. All authorized extra 

work, omissions and all variations made shall be included in such measurement.  

26.0 Variations  

No alteration, omission or variation ordered in writing by the Consultant / consultant shall vitiate the 

contract. In case the SBI / -/ Consultant / Consultant thinks proper at any time during the progress of 

works to make any alteration in, or additions to or omissions from the works or any alteration in the 

kind or quality of the materials to be used therein, the Consultant / Consultant shall give notice 

thereof in writing to the contractor or shall confirm in writing within seven days of giving such oral 

instructions the contractor shall alter to, add to, or omit from as the case may be in accordance with 

such notice, but the contractor shall not do any work extra to or make any alterations or additions to 



  

 

or omissions from the works or any deviation from any of the provisions of the contract, stipulations, 

specifications or contract drawings without  previous consent in writing of the Consultant / 

Consultant and the value of such extras, alterations, additions or omissions shall in all cases be 

determined by the Consultant / Consultant and the same shall be added to or deducted from the 

contract value, as the case may be. 

 

27.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 

Consultant / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is 

herein referred to as authorised extra and shall be made in accordance with the following 

provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he extra work where   such 

extra work is of similar character and executed under similar conditions as the work priced herein.  

ii)Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, 

otherwise the prices for the same shall be valued under sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works are 

carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance inform the 

Consultant / consultant of the rate which he intends to charge for such items of work, duly supported 

by analysis of the rate or rates claimed and the Consultant / Consultant shall fix such rate or prices 

as in the circumstances in his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work 

prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with 

the local day work rates and wages for the district; provided that in either case, vouchers specifying 

the daily time (and if required by the Consultant / Consultant) the workman’s name and materials 

employed be delivered for verifications to the Consultant / consultant at or before the end of the 

week following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be derived from the 

tender, the Contractor shall submit rates duly supported by rate analysis worked on the market rate 

basis” for material, labour, hire / running charges of equipment and wastage etc. plus 15% towards 

establishment charges, contractor’s overheads and profit. Such items shall not be eligible for 

escalation.   

 

28.0 Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be completed within 

six months of the virtual completion of the work. 

 

29.0 Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction of the 

Consultants / SBI/ -, the contractor shall ensure that the following works have been completed to the 

satisfaction of the Consultants / SBI/ -. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery. 

b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 

labour sheds/camps and constructions and other items and things whatsoever brought upon or erected at 

the site or any land allotted to the contractor by the SBI and not incorporated in the permanent works.  

c. Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 

shall clear, level and dress, compact the site as required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 



  

 

e. Shall hand over the work in a peaceful manner to the SBI. 

f. All defects / imperfections have been attended and rectified as pointed out by the SBI/ - to the full 

satisfaction of SBI/ -. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 

apply to the Consultant / consultant is satisfied of the completion of the work. Relative to which the 

completion certificate has been sought, the Consultant/ consultant shall within Fourteen (14) days of 

the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 

which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 

under the contract including the contractor’s liability for defects liability period nor shall the issuance 

of VCC in respect of the works or work at any site be construed as a waiver of any right or claim of 

the SBI against the contractor in respect of works or work at the site and in respect of which the 

VCC has been issued.  

30.0  Work by other Agencies 

The SBI / Consultant / Consultant reserves the rights to use premises and any portion of the site for 

execution of any work not included in the scope of this contract which it may desire to have carried 

out by other persons simultaneously and the contractor shall not only allow but also extend 

reasonable facilities for the execution of such work, the contractor, however, shall not be required to 

provided any plant or material for the execution of such work except by special arrangement with 

the SBI/ -. Such work shall be carried out in such manner as not to impede the progress of the 

works included in the contract.  

31.0 Insurance of Works 

 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in 

the joint names of the SBI and the contractor against all loss of damages from whatever cause 

arising other than the excepted risks, for which he is responsible  under the terms of contract and in 

such a manner that the SBI and contractor  are covered for the period stipulated in clause 28 of 

GCC and are also covered during the period of maintenance for loss or damage arising from a 

cause, occurring prior to the  period of maintenance for loss or damage arising from a cause, 

occurring prior to the commencement of the period of maintenance and  for any loss or damage 

occasioned by the contractor in the course of any operations carried out by him for the purpose of 

complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at their 

replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 

shall not be unreasonably withheld and the contractor shall whenever required produce to the 

Consultant / consultant the policy if insurance and the receipts for payment of the current premiums.  

 

32.0 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI/ - 

against all losses and claims in respect of injuries or damages to any person or material or physical 

damage to any property whatsoever which may arise out of or in consequence of the execution and 

maintenance of he works and against all claims proceedings, damages, costs, charges and 

expenses whatsoever in respect of or in relation thereto except any compensation of damages for or 

with respect to:   

a. The permanent use or occupation of land by or any part thereof.  

b. The right of SBI/ - to execute the works or any part thereof on, over, under, in or through any lands. 

c. Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 



  

 

d. Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any claims, 

proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 

injury or damage was contributed to by the contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the responsibility of the SBI/ -, 

their employees, or agents or other employees, or agents or other contractors for the damage or injury.   

 

33.0 Contractor to Indemnify SBI 

The contractor shall indemnify SBI against all claims, proceedings, damages, costs, charges and 

expenses in respect of the matters referred to in the matters referred to in the provision sub-clause 

26.2 of this clause. 

 

34.0   Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI/ - against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claim made under or action brought against SBI/ - in 

respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 

that may arise there from, provided that the contractor shall not be liable to indemnify the SBI/ - if 

the infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the Consultant / Consultant in this behalf.   

 

35.0    Third Party Insurance  

Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical 

damage, loss or injury which may occur to any property including that of SBI/ SBI, or to any person, 

including any employee of the SBI/ SBI, by or arising out of the execution of the works or in the 

carrying out of the contract, otherwise than due to the mattes referred to in the provision to clause 

26.0 thereof.     

 

36.0   Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI/ SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The contractor 

shall, whenever required. Produce of the Architect / consultant the policy or policies of insurance 

cover and receipts for payment of the current premiums.  

36.1  The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per occurrence 

with the number of occurrences limited to four. After each occurrence contractor will pay additional 

premium necessary to make insurance valid for four occurrences always.  

36.2 Accident or Injury to Workman 

The SBI/ SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury resulting 

from any act or default of the SBI/ SBI or their agents, or employees. The contractor shall indemnify 

and keep indemnified SBI/ SBI against all such damages and compensation, save and except as 

aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto.  

36.3 Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI/ SBI during the 

whole of the time that any persons are employed by him on the works and shall, when required, 

produce to the architect / consultant such policy of insurance and receipt for payment of the current 



  

 

premium. Provided always a that, in respect of any persons employed by any sub-contractor the 

contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 

contractor shall be insured against the liability in respect of such persons in such manner that SBI/ 

SBI in indemnified under the policy but the contractor shall require such sub-contractor to produce 

to the Architect / Consultant when such policy of insurance and the receipt for the payment of the 

current premium. 

36.4 Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such case 

the SBI/ SBI may effect and keep in force any such insurance and pay such premium or premiums 

as may be necessary for that purpose and from time to time deduct the amount so paid by the SBI 

as aforesaid from any amount due or which may become due to the contractor, or recover the same 

as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 

employer shall be entitled to deduct from any sums payable to the contractor the amount of any 

damages costs, charges, and other expenses paid by the SBI/ SBI and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer of any claim made 

against the insurer pursuant to a policy taken under this clause, proceed with due diligence to 

rebuild or repair the works destroyed or damaged. In this event all the monies received from the 

insurer in respect of such damage shall be paid to the contractor and the contractor shall not be 

entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 

the materials or goods destroyed or damaged. 

37.0  Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or three 

days from the date of issue of letter of acceptance of the tender by the SBI whichever is later. 

38.0 Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work 

shall be completed within a period of 30 days from the date of commencement. If required in the 

contract or as directed by the Architect / Consultant. The contractor shall complete certain portions 

of work before completion of the entire work. However the completion date shall be reckoned as the 

date by which the whole work is completed as per the terms of the contract.  

39.0 Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of 

the contractor, the Architect/consultant may submit a recommendation to the SBI/ SBI to grant a fair 

and reasonable extension of time for completion of work as per the terms of contract. If the 

contractor needs an extension of time for the completion of work or if the completion of work is likely 

to be delayed for any reasons beyond the due date of completion as stipulated in the contract, the 

contractor shall apply to the SBI/ SBI through the Architect / Consultant in writing in detail and his 

justification if any, for the delays. The Architect/Consultant shall submit their recommendations to 

the SBI in the prescribed format for granting extension of time. While granting extension of time the 

contractor shall be informed the period-extended time which will qualify for levy of liquidated 

damages. For the balance period in excess of original stipulated period and duly sanctioned 

extension of time by the SBI/ SBI the provision of liquidated damages as stated under clause10.0 of 

Instructions to the Tenderers shall become applicable. Further the contract shall remain in force 

even for the period beyond the due date of completion irrespective whether the extension is granted 

or not. 

 

40.0 Rate of Progress 



  

 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 

and speed of execution and maintenance of the works are to be of a kind and conducted in a 

manner to the satisfaction of the Architect / Consultant should the rate of progress of the work or 

any part thereof be at any time be in the opinion of the Architect / consultant too slow to ensure the 

completion of the whole of the work by the prescribed time or extended time for completion the 

Architect / Consultant to expedite progress so as to complete the works by the prescribed time or 

extended time. Such communications from the Architect / Consultant neither shall relieve the 

contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims 

arising out of such directions. 

 

41.0 Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as 

herein provided be carried on during the night or on holidays without the permission in writing of the 

Architect/ Consultant, save when the work is unavoidable or absolutely necessary for the saving of 

life or property or for the safety of the work in which case the contractor shall immediately advise the 

Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any 

work which becomes essential to carry by rotary or double shifts in order to achieve the progress 

and quality of the part of the works being technically required / continued with the prior approval of 

the Architect/ Consultant at no extra cost to the SBI/ SBI.  

All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance.  

42.0  No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI/ SBI shall decide to abandon or reduce the scope of work 

for any reason whatsoever and hence not required the whole or any part of the work to be carried 

out. The Architect / Consultant shall give notice in writing to that effect to the contractor and the 

contractor shall act accordingly, in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 

bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 

abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 

provided however that the Architect / consultant shall have in such cases the option of taking over 

all or any such materials at their purchase price or a local current rate whichever is less.  

In case of such stores having been issued for SBI/ SBI stores and returned by the contractor to 

stores, credit shall be given to him at the rates not exceeding those at which were originally issued 

to the contractor after taking into consideration and deduction for claims on account of any 

deterioration or damage while in the custody of the contractor and in this respect the decision of 

Architect / consultant shall be final. 

43.0 Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect/ consultant (whose decision 

shall be final and binding on the contractor) suspend the progress of works or any part thereof for 

such time and in such manner as Architect/ consultant may consider necessary so as not to cause 

any damage or injury to the work already done or endanger the safety thereof for any of following 

reasons.  

a) One account any default on the part of the contractor, or 

a) for proper execution of the works or part thereof for reasons other then the default of the contractor, 

or for safety of the works or part thereof.  



  

 

b) The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Architect / consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be 

entitled to an extension of time equal to the period of every such suspension. No compensation 

whatsoever shall be paid on this account.  

44.0  Action when the whole Security Deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit the 

Architect / consultant shall have the power to adopt any of the following course as they may deem 

best suited to the interest of the SBI/ SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect / 

consultant shall be conclusive evidence) and in which case the security deposit of the contractor 

shall be forfeited and be absolutely at the disposal of SBI/ SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 

work, debiting the contractor with the cost of the labour and materials (the cost of such labour and 

materials as worked out by the Architect /Consultant shall be final and conclusive against the 

contractor) and crediting him with the value of the work done, in all respects in the same manner 

and at the same manner and at the same rates as if it had been carried out by the contractor under 

the terms of this contract the certificate of Architect / Consultant as to the value of work done shall 

be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out 

of his hands, to give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor, if the whole 

work had been executed by him (of the amount of which excess the certificates in writing of the 

Architects / Consultant shall be final and conclusive) shall be borne by original contractor and may 

be deducted from any money due to him by SBI/SBI under the contract or otherwise, or from his 

security deposit or the proceeds of safe thereof, or sufficient part thereof. In the event of any of 

above courses being adopted by the SBI/ SBI the contractor shall have no claim to compensation 

for any loss sustained by him by reasons of his having purchased or procured any material or 

entered into any engagements or make any advances on account of, or with a view to the execution 

of the work or the  

performance of the contract and in case the contract shall be rescind under the provision aforesaid, 

the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually 

performed under this contract, unless, and until the Architect / consultant will have certified in writing 

the performance of such work and the value payable in respect thereof, and he shall only be entitled 

to be paid the value so certified.  

 

45.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 

subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency 

or winding up shall be unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the Architect/ Consultant the at the is able to carry out and fulfill the contract, and to give 

security therefore if so required by the Architect/ consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 

issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor. 



  

 

Or shall assign or sublet this contract without the consent in writing of the SBI/ SBI through the Architect 

/ consultant or shall charge or encumber this contract or any payment due to which may become due to 

the contractor thereunder: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for days after receiving from the SBI through the Architect / 

Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or has failed to remove the 

materials from the site or to pull down and replace work within seven days after written notice from 

the SBI/ SBI through the Architect/ Consultant that the said materials were condemned and rejected 

by the Architect/ Consultant under these conditions; or has neglected or failed persistently to 

observe and perform all or any the acts, matters or things by this contract to be observed and 

performed by the contractor for seven days after written notice shall have been given to the 

contractor to observe or perform the same or has to the determent of good workmanship or 

indefiance of the SBI’s or Architect’s/ Consultant’s instructions to the contrary subject any part of the 

contract. Then and in any of said cases the SBI/ SBI and or the Architect / Consultant, may not 

withstanding any previous waiver, after giving seven days notice in writing to the contractor, 

determine the contract, but without thereby affecting the powers of the SBI or the Architect / 

Consultant or the obligation and liabilities of the contractor the whole of which shall continue in force 

as fully as if the contract had not been so determined and as if the works subsequently had been 

executed by or on behalf of the contractor. And further the SBI/ SBI through the Architect / 

consultant their agents or employees may enter upon and take possession of the work and all 

plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 

lands or roads use the same by means of their own employees or workmen in carrying on and 

completing the work or by engaging any other contractors or persons to complete the work and the 

contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such 

other contractor or other persons employed for completing and finishing or using the materials and 

plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the architect / 

consultant shall give a notice in writing to the contractor to remove his surplus materials and plants 

and should the contractor fail to do so within 14 days after receipt thereof by him the SBI/ SBI sell 

the same by public auction after due publication, and shall adjust the amount realized by such 

auction. The contractor shall have no right to question any of the act of the SBI/ SBI incidental to the 

sale of the materials etc.  

46.0   Certificate of Payment 

The contractor shall be entitling under the certificates to be issued by the Architect/ Consultant to 

the contractor within 14 working days from the date of certificate to the payment from SBI/ SBI from 

time to time. The SBI/ SBI shall recover the statutory recoveries towards Income tax, Work contract 

tax as per the prevailing bye laws and other dues including the retention amount from the certificate 

of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during the progress of 

works or completion shall not have effect as certificate of satisfaction or relieve the contractor from 

his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or any part thereof 

is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in previous 

certificate.   



  

 

The SBI/ SBI shall modify the certificate of payment as issued by the Architect/ Consultant from time 

to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and property 

recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work done by him is less 

than ₹ 5 lacs and maximum 2 bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the date of virtual 

completion and Architect/ Consultant shall issue the certificate of payment within a period of two 

months. The SBI shall pay the amount within a period of three months from the date of issue of 

certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

 

47.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to the 

quality of workmanship or materials used on the work or as to any other question, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or those conditions or otherwise concerning the work 

or the execution or failure to execute the same whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 

made from the contract or raise any dispute, the contractor shall forthwith give notice in writing of 

his claim, or dispute to the Regional Manager, SBI, RBO- 1, A-35, SECTOR 84, NOIDA (U.P.)  and 

endorse a copy of the same to the Architect, within 30 days from the date of disallowance thereof 

or the date of deduction or recovery.  The said notice shall give full particulars of the claim, grounds 

on which it is based and detailed calculations of the amount claimed and the contractor shall not be 

entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 

contractor unless notice of such claim shall have been given by the contractor to the Regional 

Manager, SBI, RBO- 1, A-35, SECTOR 84, NOIDA (U.P.)  in the manner and within the time as 

aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights in 

respect of any claim not notified to the Regional Manager, SBI, RBO- 1, A-35, SECTOR 84, NOIDA 

(U.P.)  in writing in the manner and within the time aforesaid. 

c) Regional Manager, SBI, RBO- 1, A-35, SECTOR 84, NOIDA (U.P.)  shall give his decision in writing 

on the claims notified by the contractor.  The contractor may within 30 days of the receipt of the 

decision of the Regional Manager, SBI, RBO- 1, A-35, SECTOR 84, NOIDA (U.P.) submit his claims 

to the conciliating authority namely Regional Manager, Regional Manager, SBI, RBO- 1, A-35, 

SECTOR 84, NOIDA (U.P.), for conciliation along with all details and copies of correspondence 

exchanged between him and the Regional Manager. 

d) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 

General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims 

failing which the claims of the contractor shall be deemed to have been considered absolutely 

barred and walved. 



  

 

e) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the differences arising out of the notified 

claims of the contractor as aforesaid and all claims of the Bank shall be referred for adjudication 

through arbitration by the Sole Arbitrator appointed by the Chief General Manager of the Bank,  It 

will also be the objection to any such appointment that the Arbitrator so appointed is a Bank Officer 

and that he had to deal with the matters to which the Contract relates in the course of his duties as 

Bank Officer.  If the arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the 

manner aforesaid by the Chief General Manager of the Bank, Such person shall be entitled to 

proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along-with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by Chief General 

Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 

rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 

Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their statement of claims and 

counter statement of claims.  The venue of the arbitration shall be such place as may be fixed by 

the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the parties.  The cost of 

the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 

of the arbitrator who may direct to any by whom and in what manner, such costs or any part 

thereof, shall be paid and fix or settle the amount of costs to be so paid. 

48.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing extra 

will be paid for the same. This will be subject to the following conditions.  

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 

Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the arrangement made 

by the contractor for procurement of water in the opinion of the Architect/ Consultant is 

unsatisfactory.  

The contractor shall construct temporary well / tube well in SBI land for taking water for construction 

purposes only after obtaining permission in writing from the SBI. The contractor has to make his 

own arrangement for drawing and distributing the water at his own cost. He has to make necessary 

arrangements. To avoid any accidents or damages caused due to construction and subsequent 

maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at 

his own cost. He shall restore the ground to its original conditions after wells are dismantled on 

completion of work or hand over the well to the SBI without any compensation as directed by the 

SBI/ Architect/ Consultant. 

 

49.0   Power Supply 



  

 

The contractor shall make his own arrangements for power and supply / distribution system for 

driving plant or machinery for the work and for lighting purpose at his own cost. The cost of running 

and maintenance of the plants are to included in his tender prices. He shall pay all fees and charges 

required for the power supply and include the same in his tendered rates and hold the owner free 

from all such costs. He has to obtain necessary approval from the appropriate authorities, if 

required.  

 

50.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of 

SBI and shall be handed over to Bank immediately.  

 

51.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date. Rules 

laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision 

of the Architect / consultant shall be final and binding on the contractor.  

 

52.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site of work and 

should produce the same for inspection of SBI/ SBI/ Architect/ Consultant whenever desired by them. 

The contractor shall also maintain the records / registers as required by the local authorities / Govt. form 

time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance  

iv) Register for Bulkage of Sand 

v) Register for Silt Test  

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 

53.0 Force Majeure 

a) Neither contractor nor SBI/ SBI shall be considered in default in performance of their obligations if such 

performance is prevented or delayed by event such as butnot to war, hostilities revolution, riots, civil 

commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 

earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 

party affected or prevented or delayed. However a notice is required to be given within 30 days from the 



  

 

happening of the even with complete details, to the other party to the contract, if it is not possible to 

serve a notice, within the shortest possible period without delay. 

b) As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other such cessation and the actual delay incurred in 

such affected activity adducing necessary evidence in support thereof. 

c) From the date of occurrence of a case of force majeure obligations of the party affected shall be 

suspended during the continuance of any inability so caused. With the cause itself and inability resulting 

there from having been removed, the agreed time of completion of the respective obligations under this 

agreement shall stand extended by a period equal to the period of delay occasioned by such events. 

d) Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 

majeure lasting to a period of 6 months or more the two parties shall each other to decide regarding the 

future execution of this Agreement. 

 

54.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 

and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of 

all labour legislation including the latest requirements of all the Acts, laws, any other regulations that are 

applicable to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under from time to time. 

 

55.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with 

the execution of the work report such accident to the Architect / consultant. The contractor shall also 

such report immediately to the competent authority whenever such report is required to be lodged by the 

law and take appropriate actions thereof. 

 

 

 

Signature of Contractor & Seal 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS OF CONTRACT 

 

b) Scope of Work 

The scope of work is to carry out “Interior Furnishing & Allied Civil works for SBI Noida Extension, Greater 
Noida (New premises)” 

 

c) Address of Site 

The site is located at Sec-16 B, Noida Extension, Greater Noida. 

 

d) Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he will be 
held responsible for the accuracy and maintenance of the entire dimension and the levels. Figured 
dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale details shall take 
precedence over small – scale drawing. In case of discrepancy the contractor shall ask for clarification from 
the Architect / Consultant before proceeding with the work. 

 

e) Notice of Operation 

 The contractor shall not carry out any important operation without the consent in writing from the Architect / 
Consultant. 

 

f) Construction Records 

 The contractor shall keep and provide to the Architect/ Consultant full and accurate records of the dimension 
and positions of all new work and any other information necessary to prepare complete drawings recording 
details of the work as constructed. 

 

g) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect/ Consultant such supports as may be required 
to protect effectively all structures and protective guards to trees which may be endangered by the execution 
of the works or otherwise take such permanent measures as may be required by the Architect to protect the 
trees and structures. 

 

h) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days in advance to the architect/ 
consultant for approval complete drawings of all temporary works he may require for the execution of the 
works. The contractor shall carry out the modifications relating to strength, if required by the Architect/ 
Consultant may require in accordance with the conditions of contract at his own cost. The contractor shall be 
solely responsible for the stability and safety of all temporary works an unfinished works and for the quality of 
the permanent works resulting from the arrangement eventually adopted for their execution. 



  

 

 

i) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no extra cost and as directed by 
the Architect/ Consultant.  The contractor shall also responsible for proper maintenance of this access road 
and would take all care to see that existing services, if any, are maintained in working order at his own cost.  
The laying and maintaining the temporary roads within the site area shall be the contractor’s responsibility and 
the contractor shall take such measures that are necessary and as directed by the Architect/ Consultant. 

 

j) Water, Power and Other Facilities 

f) The rate quoted by the contractor shall include all expenses that are required for providing all the 
water required for the work and the contractor shall make his own arrangements for the supply of good quality 
water suitable for the construction and good quality drinking water for their workers.  If necessary, the 
contractor has to sink a tube well / open well and bring water by means of tankers at his own cost for the 
purpose.  The SBI/ SBI will not be liable to pay any charges in connection with the above. 

 The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and 
shall pay for the consumption charges. 

 The contractors for other trades directly appointed by the SBI/ SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor.  However, the concerned 
contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them.  All municipal charges for drainage and water connection for 
construction purposes shall be borne by the contractor and charges payable for permanent connections, if 
any, shall be initially paid by the contractor and the SBI will reimburse the amount on production of receipts. 

 

f) The SBI/ SBI as well as the Architect / Consultant shall give all possible assistance to the contractors 
to obtain the requisite. 

 

f) Permission from the various authorities, but the responsibility for obtaining the same in time shall be 
of the contractor. 

 

k) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 
canteens and other temporary structures for themselves in connection with the work at the site own cost after 
getting the approval from the architect / consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at 
any other earlier date as directed by the architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expense 
shall be borne by the contractor at no extra cost.  It is also the responsibility of the contractor to obtain 
statuary approvals for providing the above facilities.   

l) Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make his arrangements at his own cost 
for transport where necessary for his staff and workmen to and from site of work at his own cost. 

m) Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required for the proper execution 
and supervision and inspection of works. 

 

n) Fire Fighting Arrangements 

36.0 The contractor shall at all times provide suitable arrangements for the fighting at his own cost. For this 
purpose he shall provide requisite number of fire extinguishers and adequate number of buckets, some of which 
are of be always kept filed with sand and some with water. These equipment shall be provided atsuitable 
prominent and easily accessible places and shall be properly maintained. 

 



  

 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and 
to the approval of the relevant authorities. The contractor shall make the following arrangements at his own cost 
but not limited to the following :   

 

 

i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 

iii) Access for the fire fighting equipment’s. 

iv) Types, number and location of containers for the removal of surplus materials and rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting equipment. 

vi) General housekeeping. 

 

 

o) Site Order Book 

 A site order book shall be maintained at site for the purpose of quick communication between the Architect/ 
Consultant. Any communication relating to the works may be conveyed through Records in the site order 
book. Such a communication from one party to the other shall be deemed to have been adequately served in 
terms of contract. Each site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the Architect/ Consultant as and 
when demanded. Any instruction which the Architect/ Consultant may like to issue to the contractor or the 
contractor may like to bring the Architect/ Consultant may like to issue to the Contractor or the Contractor may 
like to bring to the Architect/ Consultant two copies of such instructions shall be taken from the site order book 
and one copy will be handed over to the party against proper acknowledgment and the second copy will be 
retained for their record. 

 

p) Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The contractors shall depute a senior 
representative along with the site representative staff of approved sub-contractors and suppliers as required 
to the site meetings and ensure all follow up actions. Any additional review meetings shall be held if required 
by the Architect/ Consultant. 

 

q) Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same 
as directed by the Architect/ Consultant at his own cost. It is the responsibility of the contractor to obtain from 
the locate authorities concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly disposed off. 

 

r) Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by other specialists 
contractors of other sub contractors to enable them to prepare their own shop drawings and pass on the 
information with sufficient promptness as will not in any way delay the works. 

 

s) Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect/ Consultant indicating 
there in the name of the project and other details as given by the Architect/ Consultant at his own cost remove 
the same on completion of work. 

 

t) Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got them approved 
by the Architect/ Consultant well in advance. 

 



  

 

u) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect / Consultant will issue two 
sets of drawings to the contractor for the item for which some changes have been made. From the approved 
drawings as instructed by the SBI / SBI/ Architect / Consultant. The Contractor will make the changes made 
on these copies and return these copies to the Architect/ Consultant for their approval. In case any revision is 
required or the corrections are not properly marked the Architect/ Consultant will point out the discrepancies to 
the contractor. The contractor will have to incorporate these corrections and /or attend to discrepancies either 
on the copies as directed by the Architect/ Consultant and resubmit to him for approval. The Architect / 
Consultant will return one copy duly approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared by him 
wherever the changes are made by the SBI/ SBI Architect/ Consultant. And submit two copies of such 
modified drawings to the Architect/ Consultant for approval. The Architect/ Consultant will return one copy of 
the approved drawing to the Contractor.  

 

v) Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own cost. The Architect/ 
Consultant may approve any make / agency within the approved list as given in the tender after inspection of 
the sample / mock up. 

 

w) Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials for the work. All 
wastage’s and losses in weight shall be to the contractors account. 

 

x) Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies, royalties, 
fees cess, or charges in respect of the works including but not limited to sales tax, tax on works contract 
excise duty, and octroi, payable in respect of materials, equipment’s plant and other things required for the 
contact. All of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the contractors 
account and the SBI shall not be required to pay any additional or extra amount on this account. Variation of 
taxes, duty fees, levies etc if any, till completion of work shall be deemed to be included in the quoted in the 
quoted rates and no extra amount on this account.  Variation of taxes, duties, fees, levies, etc if any till 
completion of work shall be deemed to be included in the quoted rates and no extra claim on this account will 
in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as statue 
or law during the currency of contract the same shall be borne by the contractor. 

 

y) Acceptance of Tender 

The SBI/ SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bound to 
accept the lowest or any tender and the tenderer shall have no right to question the acts of the SBI/ SBI. 
However, the adequate transparency would be maintained by the SBI/ SBI. 



  

 

SAFETY CODE 

• First aid appliances including adequate supply of sterlised dressing and cotton wool shall be kept in a readily 

accessible place. 

• An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 

• Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground. 

• No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less 

than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than 30 cm. When a ladder 

is used an extra mazdoor shall be engaged for holding ladder. 

• Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

to fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 

meter. 

• No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render it 

unsafe. 

• Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime 

mortar shall be provided with protective footwear and rubber hand-gloves. 

• Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 

• I)  No paint containing leads or lead products shall be used except in the form of paste or readymade 

paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form of spray 

or surface having lead paint dry rubbed and scrapped. 

• Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable 

the working painters to wash during the periods of cessation of work. 

• Hoisting machines and tackle used in the works, including their attachments, anchorage and supports shall be 

in perfect condition. 

• The ropes used in hoisting or lowering material or as a means of suspension shall be of durable quality and 

adequate strength and free from defects. 

 

 

 

 

 

 

 

 

 

 

 



  

 

SPECIFICATIONS 
 

1. All the works specified and provided for in the schedule and drawing or which may be required to be done in 

order to perform and complete any part there of shall be executed in accordance with the technical 

specification, workmanship, quality control, as prescribed (though not enclosed in this document) in the 

specification & codes, with up to date amendments, in the following order:- 

 

a) CPWD/ DSR 

 

b) IS (BIS) Codes 

 

2. All works under this contract (wherever grey cement is used) have to be executed in OPC.  

 

3. The quantities given in the tender are approximate. However the payment shall be made on the basis of actual 

measurements taken on site and in conformity with CPWD Specification and BIS Codes. It is clarified that all 

quantities are subject to change and no claims whatsoever on this behalf shall be entertained. 

 

4. All materials used in the works shall be of their respective kind and quality specified in the tender document 

or approved by the SBI and/ or Architect and shall comply strictly with the requirements of the latest 

specifications of CPWD and Indian Standard Codes. 

 

5. The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, 

Drawings etc. (FPS units wherever indicated are for guidance only). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded at pages _________________of  

Measurement BookNo._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of    Date & Signature 

Contractor.   Consultant’s Representative              of Site Engineer 

    (Seal)     

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

 

 

 

 

 

 

CONSULTANT         SITE ENGINEER/ BANK’s ENGINEER 

          



  

 

 

RUNNING A/C BILL 

 

Name of Contractor/Agency:  ________________________ 

Name of Work:              ________________________ 

Sr. No. of this Bill:  ________________________ 

No. and Date of Previous Bill. ________________________ 

Reference to Agreement No. ________________________ 

Date of Written Order to Commence.____________________ 

Date of Completion as per Agreement.___________________ 

 

Sr. 

No. 

 

 

 

Item 

descriptio

n 

 

 

 

Uni

t 

 

 

 

 

Rate  

(Rs.) 

 

 

 

 

As per 

Tender 

 

 

Upto 

Previous 

R/A Bill 

 

Upto Date 

(Gross) 

 

 

Present 

Bill 

 

 

Remarks 

 

 

 

 Qty

.           

Amt

. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty

.           

Amt

. 

                 

(Rs.) 

 

Qty

.           

Amt. 

                 

(Rs.) 

 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       

 

 

 

 

     

 

Note:  1.  If Part Rate is allowed for any Item, it should be       

 Net value since 

     Indicated with reasons for allowing such a Rate.       

 Previous Bill. 

 2. If Adhoc Payment is made, it should be mentioned specifically. 

 

            Date & Signature 

of Contractor 

 

 

 



  

 

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

• Name of the Contractor 

• Name of the Work as given in the Agreement 

• Agreement W O 

• Tender Amount 

• Date of Commencement of Work 

• Period allowed for Completion as per Agreement 

• Date of Completion as per Agreement 

• Period for which Extension of Time has been given 

 

    Date  Month                       Year 

• 1st Extension vide Bank’s Letter No 

• 2nd Extension vide Bank’s Letter No 

• 3rd Extension vide Bank’s Letter No 

 

• Reasons for which extensions have been previously given (Copies of the previous 

applications should be attached) 

 

• Period for which extension is applied for and the reasons thereof including 

hindrances, time for extra work assigned, if any etc. 

 

 

 

 

 

Signature of Contractor & Seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

PERFORMA OF HINDERANCE REGISTER 

 

 

 Name of Work :    Date of State of Work: 

 

 Name of Contractor:    Period of Completion: 

 

 Agreement No :    Date of Completion: 

 

 

Sr No Nature of 

Hindrance 

Date of 

occurrence of 

Hindrance 

Date of which 

Hindrance was 

removed 

Period of 

Hindrance 

Signature SE 

/ PE 

Remarks 

1 2 3 4 5 6 7 

  

 

     

  

 

     

  

 

     

  

 

     

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

 

Total Value of Materials at  Site 

 

 

Secured Advance @………………………% of above Value                                                             B 

 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the site 

of the work and no advance on any quantity of any of this item is outstanding on their security, (ii) that the 

materials are of imperishable nature and are all required by the contractor for use in the work in connection 

with the items for which rates of finished work have been agreed upon. 

 

 

Dated         Signature of Site Engineer 

               Preparing the Bill 

 

        

        Designation_______ 

 

                 Dated Signature of 

               Bank’s Consultants 

 

 

(Name of the Consultants) 

         ________________ 

 

Dated                  Signature of Contractor 

 

 

 

 

 

 



  

 

LIST OF APPROVED BRANDS/ MAKES 

One of the following make of the material shall be used. The contractor will have to get the sample approved from the 

Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The condition is also applicable for any 

material, not mentioned in the specification or schedule of work. No deviations are allowed in these even during/ after 

Tender. 

 

 

1 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient Bell 

2 Ceramic wall Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient Bell 

3 Ceramic floor Tiles (antiskid) Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient Bell 

4 False Flooring                                                    Unifloor/ Flexi Access Floor/ Armstrong 

5 Wooden Laminated Flooring Pergo/ Armstrong/ Vista/ Action Tesa 

6 Aluminum Fittings Jindal/ Hindalco/ MAAN 

7 Aluminum Extrusion Sections  Jindal/ Hindalco/ MAAN 

8 Commercial/ Fire retardant 

Plywood 

Century/ Greenpanel/ Duro/ Archidply / Green ply 

9 Laminates (1.00 mm thk.) Greenlam/ Century/ Aica Sunmica/ Archidlam 

10 Veneer    Century/ Durian/ Archid/ Duro/ Green 

11 Drawer Sliding/ Patch  Fittings   Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma/ Ozone/ 

Haffelle 

12 Floor Spring/ Door Closer                            Godrej/ Hardwyn/ Hyper/ Dorma/ Haffele/ Ozone/ 

Haffelle 

13 Triple Computer Monitor 

Mount/ Stand Arm                            

Vivo/ Dell/ HP  

14 Flush Door                                        Century/ Greenpanel/ Duro 

15 Texture Interior Paint                                Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 

16 Readymade Computer Drawer                        EBCO/ Hettich/ Blum 

17 Paints    Asian/ Nerolac/ Berger/ Dulux 

a)  Cement paint  

  

Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint                                 Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint               

(Interior and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

18 Glazing   Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi Glass 

Co. Ltd./ Saint Gobain 

19 Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech 

20 Mineral Fibre/ Gypsum board 

False Ceiling   

Armstrong/ Indian Gypsum Board/ Gypro 

21 ACP Panels/ Sheets 

  

Alubond/ ALU Decor/ Alstrong/ Alstone 

22 Acrylic Sheets Dupondt/ LG/ Sanmati Acrylics/ Acrylic Sheet India/ 

Acry Plus 

23 Vertical/Roller blinds Vista/ MAC/ Hunter Douglas 

24 Corian Corian/ LG/ Luxor Durlax 

25 PU Paint Asian/ Berger/ ICI 

26 Wall Paper Elemento/ Marshel 

27 MDF (IS 12406) Greenpanel/ Action Tesa/ Century/Archid 



  

 

28 Block board/ ply Green/ Century/ Archid 

 

 

 
 

A. CIVIL & FURNISHING WORKS 
 

SL. 
NO. 

NAME OF MATERIALS MAKE 

 
1 False Flooring                                                    Unifloor/ Flexi Access Floor/ Armstrong 

2 Wooden Laminated Flooring Pergo/ Armstrong/ Vista/ Action Tesa 

3 Aluminum Fittings Jindal/ Hindalco/ MAAN 

4 Aluminum Extrusion Sections  Jindal/ Hindalco/ MAAN 

5 Commercial/ Fire retardant 
Plywood 

Century/ Greenpanel/ Duro/ Archidply / Green ply 

6 Laminates (1.00 mm thk.) Greenlam/ Century/ Aica Sunmica/ Archidlam 

7 Veneer    Century/ Durian/ Archid/ Duro/ Green 

8 Drawer Sliding/ Patch  Fittings   Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma/ Ozone/ 
Haffelle 

9 Floor Spring/ Door Closer                            Godrej/ Hardwyn/ Hyper/ Dorma/ Haffele/ Ozone/ 
Haffelle 

10 Triple Computer Monitor 
Mount/ Stand Arm                            

Vivo/ Dell/ HP  

11 Flush Door                                        Century/ Greenpanel/ Duro 

12 Texture Interior Paint                                Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 

13 Readymade Computer Drawer                        EBCO/ Hettich/ Blum 

14 Paints    Asian/ Nerolac/ Berger/ Dulux 

a)  Cement paint    Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint                                 Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint               

(Interior and Exterior)   
Asian/ Nerolac/ Berger/ Dulux 

15 Glazing   Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi Glass Co. 
Ltd./ Saint Gobain 

16 Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech 

17 Mineral Fibre/ Gypsum board 
False Ceiling   

Armstrong/ Indian Gypsum Board/ Gypro 

18 ACP Panels/ Sheets   Alubond/ ALU Decor/ Alstrong/ Alstone 

19 Acrylic Sheets Dupondt/ LG/ Sanmati Acrylics/ Acrylic Sheet India/ Acry 
Plus 

20 Vertical/Roller blinds Vista/ MAC/ Hunter Douglas 

21 Acrylic Sheet Corian/ LG/ Luxor Durlax 

22 PU Paint Asian/ Berger/ ICI 

23 Wall Paper Elemento/ Marshel 

24 Block board/ ply Green/ Century/ Archid 

25 Cement (OPC and White) ULTRATECH/ AMBUJA/ ACC/ DALMIA/ SHREE  

26 Steel SAIL/ TATA/ RINL/ RATHI/ GALLANT 

27 Ready Mix Concrete ULTRATECH/ ACC/ NUVOCO 

28 Concrete Admixture PIDILITE/ CICO/ ROFF/SIKA/ FOSROC/ BASF 

29 Ceramic Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient Bell 

30 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient Bell 

31 Exterior grade Vitrified PAVIT/ RESTILE/ KAJARIA 

32 Glass Mosaic Tiles PICOLO/ ITALIA/ BISAZZA OR AS 
APPROVED 

33 Flush Door GREEN INDUSTRIES/ CENTURY/ DURO/ EURO 



  

 

34 Floor Hardening Compound IRONITE/ FERONITE/ ARDEX ENDURA OR ANY 
BRAND APPROVED BY THE AUTHORITY 

35 Water Proofing Compound/ 
Materials 

PIDILITE/ CICO/ ROFF/ SIKA/ BASF/ FOSROC 

36 Water Proofing Treatment to 
Roof/ Sunken Floor/ 
Basement   

PIDILITE/ SIKA/ BASF/ FOSROC/ STP/CICO 

37 Tile Grout MYK MATICRETE/ ROFF/ PIDILITE/ SIKA 

38 Water Proof Adhesive for Tile 
Fixing 

KAJARIA/ SOMANY/ SIKA/ PIDILITE/ MYK 
LATICRETE 

39 Chequered Tile PAVIT/ UNITILE/ ORIENT BELL 

40 Glazing/ Glass/ Mirror SAINT GOBAIN/ AIS/ MODIGUARD 

41 Mechanical/ Chemical Fastener, 
Rebar Grouting 

HILTI/ FISHER/ WURTH/ KINLONG  

42 Glass Processor FG GLASS INDUSTRY/ ANCHOR GLASS INDUSTRY/ GLAZE 
ARCHITECTURE/ MICO OR AS APPROVED 

43 Hardware Fittings & Locks HAFFELE/ GODREJ/ DORMA/ HETTICH/ OZONE/ EBCO/ 
HARRISON/ DORSET 

44 
 

Door Closures & Floor Spring/ 
Sensor 

HAFFELE/ DORMA/ HETTICH/ OZONE 

45 SRI Paint COOLROOF/ ARDEX ENDURA/ EXCEL 
46 Interlocking paver block/ Grass 

Paver Block. 
OMKER/ RP CERAMICS/ SHARDA/ INSTONE/ STYLISH OR 
AS APPROVED 

47 Micro Cell Poly-Carbonate Sheet DANPALON/ MACROLON/ LEXAN/ GE 
48 Fire Check Door Frame & Shutter SHAKTI HORMANN/ MPP/ AHURA MAZDA/ IGI/ NAVAIR/ 

BHAVANI FIRE 
49 Fire resistant Glass VETROTEC/ AIS/ SAINT GOBAIN OR AS APPROVED 

50 Pre-coated galvanized sheet TATA BLUE SCOPE/ EVEREST/ JSW  

51 Metal steel Door TATA PRAVESH/ SHAKTI HORMANN OR AS APPROVED 

52 Stamp Concrete ACC/ NUVOCO/ RDC 

53 MDF/ HDHMR Board ACTION TESA/ GREEN PANEL/ CENTURY 

54 False Ceiling INDIA GYPSUM/ USG BORAL/ ARMSTRONG 

55 Bricks CLASS DESIGNATION 75 (CPWD APPROVED) 

56 Adhesive FEVICOL/ VAMICOL/ MAHACOL 

57 MS Tubes TATA, JINDAL/ APOLLO/ SURYA 

58 ACP ALSTONE/ ALUCOBOND/ ALUDECOR 

59 WPC Door ALSTONE/ CENTURY/ ECOSTE 

60 Wall Putty ADITYA BIRLA/ ASIAN PAINTS/ JK 

61 Automotive Paint (Duco) DULUX/ ASIAN/ ICI/ BERGER/ NEROLAC 

62 Solar Control Film GARWARE/ 3M/ WURTH/ LUMAR 

63 Levelplast BIRLA/ JK/ WALPLAST 

64 WPC Jaali GLO/ ECOSTE/ ALSTONE/ CENTURY/ FLORESTA 

B. SANITARY & PLUMBING WORKS 
 

SL. 
NO. 

NAME OF MATERIALS MAKE 

 
1 Vitreous China Sanitary ware HINDWARE/ PARRYWARE/ KEROVIT/ CERA 
2 Brass Chrome Plated Fixtures, 

Fittings, Accessories 
JAQUAR/ CERA/ HINDWARE/ KEROVIT 

3 Health Faucets JAQUAR/ CERA/ HINDWARE/ KEROVIT 

4 Urinal Sensors JAQUAR/ CERA/ HINDWARE/ KEROVIT 

5 Pressure gauge HGURU/ FIEBIG/ EMERALD 

6 Cast Iron Drainage pipes NECO/ HEPCO OR SIMILAR OTHER ISI MARKED 
APPROVED MAKE 

7 Polypropylene Random, PPR SFMC/ VECTUS OR SIMILAR OTHER ISI MARKED 



  

 

pipes & fittings APPROVED MAKE 

8 UPVC/ PVC/ CPVC pipes SUPREME/ FINOLEX/ ASTRAL/ PRINCE 

9 Brass/ SS ball Valves SANT/ ZOLOTO/ DANFOSS/ ADVANCE 

10 Brass/ Gun metal gate Valves ADVANCE/ NVR/ SANT/ ZOLOTO 

11 Sluice valves KIRLOSKAR/ NVR/ LEHRY 

12 Cast Iron MH Covers NECO/ BIC/ HEPCO 

13 Grating CHILLY/ NEER/ JAINA/ KEROVIT 

14 Pumps GRUNDFOS/ DP/ WILO/ KSB 

15 Stainless Steel Sink NEELKANTH/ NIRALI/ JAINA/ CARYSIL 

16 GI Pipes TATA(M)/ JINDAL/ SURYA PRAKASH 

17 GI Fittings HB/ KS/ UNIK 

18 PVC Water Tank SINTEX/ PATTON/ SUPREME 

19 Water Meter CAPSTAN/ KAYCEE/ ACTARIS 

 

 

 

 

 



  

 

BILL OF QUANTITY 

PREAMBLE: 

 

TO BE READ ALONG WITH DRAWINGS. 

 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF 

FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES 

UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 

OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL 

GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO 

TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS 

AND APPROVAL OF THE CONSULTANT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE 

OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED 

WITH VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / 

FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK 

ETC. AND FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID 

EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS 

UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE 

LOCATIONS OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION 

WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR 

ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. 

AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER 

RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION 

/ DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN 

OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE CONSULTANT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING 

ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE 

PURCHASED BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF 

QUALITY AND RATES BY THE CONSULTANT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI 

BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER 

MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 

MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST. 



  

 

TENDER DRAWINGS 
 

 

 


