TENDER ID NO: CHA202506001

DATE OF ISSUE OF TENDER:25.06.2025
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STATE BANK OF INDIA

LOCAL HEAD OFFICE, CHANDIGARH.

INVITES
TENDER FOR

INTERNAL PAINT AND CIVIL REPAIR WORK IN BANK'S FLATS AT SEC 42

NAME :
ADDRESS :

MAIL ADDRESS:

& SEC 23 CHANDIGARH.
(TIME BOUND WORK)

IVIL ntractors wh r n th nel of
Bl Chandigarh Circle.(LH

in _th ivil Work t ry ar nly eligibl

Last date for submission of tender:- 05-07-2025 by 12.00PM

TENDER SUBMITTED BY :

NAME & PHONE NO.

OF CONTACT PERSON: :
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State Bank of India (SBI), LHO CHANDIGARH Invites sealed Tenders from the Empaneled CIVIL WORKS
Contractors of SBI at Chandigarh for the TENDER FOR INTERNAL PAINT AND CIVIL REPAIR IN BANK'S

FLATS SEC 42-C & SEC 23 CHANDIGARH.

1| Name of the work TENDER FOR INTERNAL PAINT AND CIVIL REPAIR IN BANK'S
FLATS SEC 42-C & SEC 23 CHANDIGARH.

Estimated Time of 10 days ( for each flat) from date of commencement . Work

completion will be allotted flat wise, one at a time as per need within a
period of 1year or earlier , from date of allotment of work
order.

2 Approx Estimated cost of | Rs  9,00,000 /- + plus GST ( for 20 flats)
20 flats ( APPROX 50 flats | Scale- Clerical , Sec 42- Rs 36200 per flat
to be painted in a year then | Scale - Clerical ,Sec 23- Rs 40900 per flat
40 % of Total flats painted | Scale-I/ll- Rs 40100 per flat

in a year is 20) Scale lll- Rs 46600 per flat

Scale IV/V- Rs 58100 per flat

Scale VI- RS 73100 per flat

3 Cost of Tender NIL
Documents

4 Quantum of Earnest Rs 9000/-Drafts/BCs shall be in favor of “State Bank of
Money Deposit(EMD) India,” Payable at CHANDIGARH. “ MSME/NSIC Certificates

will not be accepted for exemption of EMD”

5 Date and Time where From 25-06-2025 till 05-07-2025 upto 12:00 pm at
tender forms are www.sbi.co.in /SBI in the News procurement-news or can be
available collected from the office of the undersigned

6 Last date and time 05-07-2025 up to 12:00 pm
of submission of
Tender

7 Place, date & time for a) Offline submission of Tender (Including Technical Bid
submission of e- and Price Bid) till 05-07-2024 Up to 12:00PM
tender Contact person b) EMD submission Address:

/telephone no/ email

address. The Asstt general Manager(

premises &Estate)

State Bank of India,

Local head Office.
Sector 17-A,
Chandigarh

05-07-2025 Up to 12:00PM
Contact person:Desk Officer: Mr. Nikhil Dogra
Contact No.: 9464562440
8 Date, Time and Place Offline on 05-07-2025 at 03:00PM
of opening of Tender The Asstt general Manager(
premises &Estate)
State Bank of India,

Local head Office.
Sector 17-A,
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Chandigarh

9 Quantum of Rs 45,000/- as one time Security Deposit including EMD
Security Deposit

10 | Value of interim payment Final bill of each flat shall be entertained separately without any

running bill.

n Stipulated time 10 days ( for each flat) from date of commencement . Work
for completion of will be allotted flat wise, one at a time as per need within a
the Work/supply. period of 1year or earlier , from date of allotment of work

order

12 | (Penalty @0.5% of the value of work per day for every flat for delay
clause)Liquidated subject to a
Damages maximum penalty of 5%of the value of work per flat

would be strictly imposed.

13 | Validity period of the Three(3)Months from date of opening of tender, rates shall remain

tender. constant for every flat for 12 months which may be allotted within
12 months from date of award of work, however bank shall review
the work after 6 months to continue the same for another 6
months or to retender

14 | Defect Liability Period Twelve(12)Months

15 | Eligible Taxes A) Income Tax & GST IT will be deducted at source as

per Govt. Guidelines.

B) Reimbursement of GST will be made only on
submission of proper GST invoice as per applicable
GST provision. The con-tractor should comply with the
following;

1. Contractor should have GST Registration Number

2. Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per GST
provision

3. In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment

4. Contractor should timely file his GST return in
accordancewithGSTprovisionstoenablethebanktoclaimthecr
editofGSTpaid to the contractor
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17

Allotment of work

L-1 vendor will be allotted 40% (assured subject to the
maintenance of desired quality , timely completion and urgency of
work) or more of total work generated during the year. Rest of
the work can be allocated to L-2, L-3, L-4 & L-5(upto L-5 only
and not to L-6, L-7and others) other than L-1 bidder at L-1 rates.
However no single vendor shall be allotted more than 20% of the
work.

Final Bill of each flat will be entertained separately

18

Any additional
information

The quoted rate should be inclusive of materials, labour,
wages, fixtures, transportation, installation, all taxes
(excluding GST),wastages, Octroi, machinery ,temporary works
such as scaffolding, cleaning ,overheads, profit, statutory
expenses, incidental charges, material store charges and all
related expenses to complete the work

19

EVALUATION  OF
PRICE BIDS AND
FINALIZATION

1. Only those Bidders who qualify in Technical evaluation
would be shortlisted and the price bids submitted by the
shortlisted bidders will be opened.

2. The L1 Bidder will be selected on the basis of net total
of the price evaluation per flat of each type as quoted in
the price bid

If the final L1 bid is unreasonably low i.e.L1 bid is
less by 10% or more of the Estimated Cost, the
contractor shall submit additional Security Deposit
in the form of PBG/DD for an amount equal to
difference in the 90% of the estimated cost vis-a-vis
final tender amount quoted by the L1 contractor.
PBG/DD to be submitted within 7 days from issue
of letter from Bank.

3. If the L1 bidder refuses to give the PBG, then the EMD
will be forfeited and the tender will be re-invited. The L1
bidder will not be allowed to participate in the retendering
process.
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Asstt general MANAGER,
STATE BANK OF INDIA

Signature of the Contractor




INSTRUCTIONS TO TENDERERS

Tenders are invited for TENDER FOR INTERNAL PAINT AND CIVIL REPAIR IN BANK'S FLATS SEC 42-C &
SEC 23 CHANDIGARH.

1. Contractors should submit/send EMD physically within due date of the tender at the
office address mentioned the in NIT document. The tender will be rejected if the
tenderer fails to submit the EMD.

2. Contract documents consist of detailed plans, technical specification, schedule of quantities of
the various classes of work to be done, and the set of conditions of contract’ to be compiled
with by the person whose tender may be accepted. The documents are available in the
Bank’s website _

3. Tenders should be submitted (As mentioned in NIT).

4. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/
Banker's Cheque payable at CHANDIGARH and drawn in favor of State Bank of India,
otherwise the tender is liable for rejection.

5. Retention Money: From each running bill, an amount at the rate of 5% of the gross
value of the running bill shall be recovered as retention money, till the total retention
amount including the EMD and ISD amounts already with the Bank become 5% of the value of
the contract amount.

This amount is called as Total Security Deposit, which consists of three components

a) EMD-Earnest Money Deposit.
b) ISD-Initial Security Deposits.
€) RM-Retention Money.

The total security deposit will be kept with the Bank. And total security deposit may be refunded
after the end of defects liability period (one year), provided he has satisfactorily carried out all
the works and attended to rectification of all defects in accordance with the conditions of the
contract. In case of failure on the part to do so, the cost of rectifying the defects through any
other agency shall be deducted from the amount of security deposit due to the contractor.

6. Completion of work:

i) The work shall be considered as complete only when the certificate of virtual
completion is issued by the architects/Bank.

i) The defects liability period as prescribed in the contract shall commence only from date of
such virtual completion.

iii)  Any defect that may appear within the defects liability period shall be rectified

by the con-tractor within reasonable time on receipt of necessary instructions from Bank to
that effect.

7. The acceptance of a tender will rest with the Competent Authority, who does not bind
himself to accept the lowest tender and reserves to himself the authority to reject any
or all the tenders received, without assigning any reasons. All tenders in which any of the
prescribed conditions are not fulfilled or are in complete in any respect are liable to be
rejected.

8. All compensation or other sums of money payable by the Contractor to Clients under the terms
of this contract may be deducted from the security deposit, or from any sum that may
be or may be come due to the Contractor on any account whatsoever and in the event
of the Security Deposit being reduced by reasons of any such deductions, the
Contractor shall within 7 days of being asked to do make good in by DD any sum
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which have been deducted from his security deposit.

Tender containing any condition leading to unknown/indefinite liability ,are liable to be
summarily rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted
by the con-tractors who resort to canvassing will be liable to rejection.

The tenderer should quote their(own) rates for undertaking the work.
GST as applicable will be reimbursed by Bank as specified in NIT.

All taxes other than GST, other statutory obligation in respect of this contract, as applicable,
shall be payable by contractor including transportation and TA/DA of the workers at site and
the Bank will not entertain any claim whatsoever in this respect.

I.T. will be recovered as per Government Rules

The successful tenderer, after the work is awarded, he will have to enter into an
agreement with the competent authority of the bank.

The tenderer must co-ordinate with the other agencies such as CIVIL/Furnishing/
Electric-al/IT/Fire/AC etc.

The tenderer should visit the site to ascertain the working conditions and local authority
regulations / restrictions if any and other information required for the proper execution
of the work.

The work may be carried out on any floor level as per site condition. Please note that
materials and machines are required to be carried on head load and the same must
be accounted in the costing. Please note that no separate cost shall be allowed for
head load.

The quantities of various items given in the schedule of quantities are approximate. The
quantities of work may vary at time of allotment / execution of work. Bank reserves
the right to omit / delete any item(s) of work from the schedule at the time of
allotment / before. Contractor will be paid for the actual work done at the site duly
verified by the concerned official of the bank.

The unit price shall be deemed to be fixed price. In case of extra items, a record of
labour charges paid shall be maintained and shall be presented regularly to the
Employer's for checking. The settlement will be made based on figures arrived at
jointly and taking unit price given in the contract assigned to the successful Tenderer.
In case of extra items where similar or com- parable items are quoted in the tender,
extra rates shall be based on tender rates.

If the rate quoted by the contractor for any item / items are not workable or
abnormally lower than the market rate, the bank may demand Bank guarantee from
the contractor for satisfactory completion of these work. The bank guarantee amount
will be not less than 50% of the estimated amount of the items for which the rates
are not workable or abnormally low. This bank guarantee will be released after
completion of these works (unworkable and abnormally low rated items) to the
satisfaction of the bank.

The contractor shall submit the bar chart/CPM/PERT as well as shall submit the insurance

cover for the work in the form of CAR policy and Third-Party Insurance within Three
(3) days from the acceptance of work order.

Signature of the Contractor
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The work must be started within immediately from the date of receipt of work order/
mark out at site; whichever is later. In case of work not being started within this
stipulated period, the bank reserves the right to cancel the work order duly forfeiting
the Earnest money deposit

No employee of the Bank is allowed to work as a contractor for a period of 2 years
of his/her retirement from Bank Services without previous permission of the Bank. This
contract is liable to be cancelled, if either the contractor or any of his employees is
any time to be such a person who had not obtained the permission of Bank as
aforesaid before submission of the tender or engagement in the contractor’'s service.

Contractor should get approval of the samples of materials, MTC certificate in advance
with Bank's Engineer be-fore use of the same in the work’

Bank has the right to offer the contract or to modify the old material
wherever/whenever necessary instead of new supplies

The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges
and all related expenses to complete the work.

The tenders shall summarily have rejected, if any one of the above said requirements has not
been complied with.

The Bank will not be bound to accept the lowest tender and reserves the right to
accept or reject any or all the tenders without assigning any reason whatsoever.

The contractor should fulfill the labour regulation guidelines stipulated by the governments
No advance payment in any form will be granted for the works proposed

Period of taking up the final bill will be
onemonthfrom/aftersatisfactoryvirtualcompletionorthedateofsubmission of the final bill
whichever is later.

Contractor is advised not to engage child labour during the contract period

The SBI reserves the right to cancel or postpone the tenders at any stage
without assigning any reason.

Firm should be visit the website till last date of submission for changes/corrigendum if
any

Tender documents found partly or fully modified/altered/corrected etc. shall

stand summarily rejected

37.

The make of materials should be chosen strictly from the approved makes as

given in the tender .

38.

ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE
ENTERTAINED AT ANY COST.

The Asstt general Manager( premises &Estate)

State Bank of India,

Local head Office.
Sector 17-A,
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Chandigarh
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Asstt general Manager( premises &Estate)
State Bank of India,

Local head Office.
Sector 17-A,
Chandigarh

Dear Sir/s,

REF: PROPOSED TENDER FOR INTERNAL PAINT AND CIVIL REPAIR IN BANK'S FLATS SEC 42-C & SEC 23
CHANDIGARH.

I/We hereby declare that I/ We have carefully gone through the conditions laid down in
the Notice Inviting Tender, General notes, General Conditions of Contract, Special
conditions, Schedule of approximate quantities and rates, Form of Agreement, General
Specification, Approved manufacturers/ natural source of materials Technical Specifications
of schedule of quantities, and clearly understood all the same and on the basis of the
same |/ We have quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with
the tender documents.

| / We do here by undertaken to execute and complete the whole or part of the work (as desired
by you) at the respective rates quoted.

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand draft drawn in
favor of SBI, CHANDIGARH; along with this tender for due execution of the work at my/ our tendered
rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract ac-
cording to your form of Agreement etc. in default whereof, I/ We do hereby bind my-self / ourselves
to forfeit the aforesaid deposit.

In the event of this Tender being accepted |/ We agree to obtain the labor license and the CAR and
Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other
instructions as given in TENDER DOCUMENT.

| / We further agree to complete the work included in the said schedule of quantities as mentioned
in NIT from the date of the work order issued to commence the same.

Date of commencement shall be either three days from the date of work order issued to the contractor
or the date on which mark out of work at site has been given to contractor; whichever is later.

I/We agree not to employ sub-contractors other than those that may be approved by Employer.
| / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such

items for whom same is to be levied by/ for the government, and the rates quoted by me / us are
inclusive of all the same.

Yours Faithfully, Signature of Witness:
Contractor’s Signature _ 1.

Name: 2.

Address: 3.
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GENERAL NOTES

1. RATES TO INCLUDE:
While quoting their rates the tenderer should include the following if otherwise not stated herein before.

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the
same at Govt's / approved laboratory including transportation, cost of the samples, as and
when required.

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.

2. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than the work site handed
over to him.

5. LABOUR HUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own expense
and responsibility (outside the Bank premises).

6. IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for any decisions
instructions / want of details from Employer or for any of the conditions, the contractor shall be allowed
reasonable extension of time by the employer but any claim for idle labour shall not been entertained by the
employer. Contractor’s quoted rates should include for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions from
the Employer. The work should not suffer due to lack of supervision, man power and materials.

8. The Contractor is required to co-ordinate his works along with other agencies working at site.
He has to reimburse any of the damage made by him or any of his representatives for any of the
other agency or owner at site.

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition,
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall
not be paid extra.

10. The contractor is required to fabricate a sample where required, or any item so installed for
approval. Any changes made by the Architect/Employer, in the sample to the specifications as
mentioned in the tender, shall not be deducted or paid extra.

1. All measurements given in the schedule hereunder are for the purpose of tender only. Payment
will be made on actual measurement of the work done.

12. All measurements shall be as per relevant IS .standards
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LETTER OF UNDERTAKING (Annexure [)

(The bidders are required to print this on their company'’s letter head and sign, stamp before
emailing)

To,

The Asstt general Manager( Premises &Estate)

State Bank of India,
Local head Office.
Sector 17-A,
Chandigarh

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of the
works specified in the said memorandum and having acquired the requisite information relating
thereto as affecting the tender, |/We hereby offer to execute the works specified in the said memorandum at
the rates mentioned in the attached Schedule of Quantities and in accordance in all respects with
the specifications, design, drawings and instructions in writing referred to in conditions of tender, the
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with
such materials as are provided for by, and in all other respects in accordance with such conditions
so far as they may be applicable.

MEMORANDUM

(a) | Description of work TENDER FOR INTERNAL PAINT AND CIVIL REPAIR IN BANK'S
FLATS SEC 42-C & SEC 23 CHANDIGARH.

(b) Earnest Money Rs. 9000/-(Rupees Nine Thousand Only) by means of Demand
Draft / Pay Order (Valid for a period of completion of the
work from the last date of submission of the tender)
from any scheduled Nationalized Bank drawn in favour of

SBI and payable in Chandigarh

(c) | Time allowed for completion | 10 days ( for each flat) from date of commencement .

of the Works from  Third | Work will be allotted flat wise, one at a time as per need
day after the date of written | within a period of 1year or earlier , from date of

Order or date of handing | allotment of work order

over of the site (Whichever
is later) to commence the
work

1) Should this tender be accepted, |/we here by agree to abide by and fulfill the terms and
provisions of the said conditions of contract annexed hereto so far as may be applicable
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

2) | / We have deposited a sum of Rs. 9000/-(Rupees Nine Thousand Only) as Earnest

Money with theSBlwhichamountisnottobearanyinterest.Shouldl/We fail to execute the Contract

when called upon to do so | / We do hereby agree that this sum shall be forfeited by me/us

to SBI.

3) I/ We have read and understood various clauses of this tender and hereby submit

deposit Additional Security Deposit (ASD) of required amount as provided for in this
11|Page Signature of the Contractor



tender and within the stipulated period, in case, my/our tender is found too low (i.e.
beyond 10% of the estimated cost) ,as a performance guarantee for due fulfillment of our
contractual obligation for the project.

Further, under any circumstances, whatsoever, if I/We fail to comply the same including compliance of
any such other conditions of tender within the stipulated time. | /We hereby, authorized SBI to
cancel my/our tender, to forfeit my EMD/ISD/ASD and to take further necessary action as deemed
fit including debarring our firm from participating in SBI future tenders/de-paneling etc.

4) 1/ We understand that as per terms of this tender, the SBI may consider accepting
our tender in part or whole or may entrust the various work proposed in phases. We,
therefore, undertake that we shall not raise any claim/ compensation in the eventuality
of Bank deciding to drop any of the work from the scope of work of this tender at
any stage during the contract period. Further, we also undertake to execute the work
entrusted to us in phases on our approved rates and within stipulated time limit without any
extra claim for price escalation as also provided for in the clause of “Instructions to
Tenderers” of this tender.

5) 1/ We, hereby, also undertake that, we will not raise any claim for any escalation in
the prices of any of the material during the currency of contract/execution/completion period
including authorized extended contract period, if any.

6)Our Bankers are
i)
ii)
The names of partners of our firm are:
i)
ii)

Name of the partner of the firm
Authorized to sign

Or

(Name of person having Power of
Attorney to sign the Contract.

(Certified true copy of the Power of Attorney should
be attached)

Yours faithfully,
Signature of Contractors.
Signature and addresses of Witnesses

i)
i)
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GENERAL CONDITIONS OF CONTRACT
1.0 Definitions: -

“Contract means the documents forming the tender and the acceptance there of and the formal
agreement executed between SBI (client) and the Contractor/ Vendor, together with the documents
referred there in including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Bank and all these documents taken together shall be deemed to form
one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama Road,
Nariman Point, Mumbai- 400 021 and its representative Local HeadOffices/Administrative
Offices/Regional Business Offices/Branches at various places across India and includes the
client’s representatives, successors and assigns.

1.1.2 The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works
and shall include legal personal representative of individual or composing the firm or
company and the permitted assignees of individual or firms of company.

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description
inthe “Scope of work” and / or to be executed in accordance with the contract includes
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be
provided, the obligations of the Contractor/ Vendor hereunder and work to be done by the
Contractor/ Vendor under the contract.

1.1.4 Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI

1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and referred
to in the specifications and any modifications of such drawings as may be issued by the
Engineer from time to time.

1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance of
tender subject such additions thereto or deductions there from as may be made under the

provide herein after contained.

1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof
as may time to time be furnished or approved by the SBI

1.1.8 “Month” means calendar month.
1.1.9 “Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.
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1.1.11 SBI's Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project.

2.0 CLAUSE

1.0 Total Security Deposit: The Total Security deposit comprise of

a) Earnest Money Deposit
b) Initial security deposit
c) Retention Money

a) Earnest Money Deposit -

The tenderer shall furnish EMD of Rs. 9000/-(Rupees Nine Thousand Only) in the form of
Demand draft drawn in favor of SBI on any Scheduled Bank. No tender shall be considered
unless the EMD is deposited in the required form.

* No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be
refunded soon after the decision to award the contract is taken without interest.

+ The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any
time the period when he is required to keep his tender open acceptance by the SBI or
after it is accepted by the SBI. the Contractor/ Vendor fails to enter into a formal
agreement or fails to pay the initial security deposit as stipulated or fails to commence
the commence the work within the stipulated time.

b) Retention Money: -

An amount @ 5% of the bill amount will be retained by the SBI from the bills and the samewill be
released by the SBI against Bank guarantee for equal amount issued by any Nationalised /Scheduled
Bank in the SBI's approved format valid for 1 year. The Bank guarantee shall be released only after
completion of warranty period of lyear provided no complaint is received in the office chairs or the
defects has been rectified by replacing the same satisfactorily.

The successful bidder may choose to submit such Secuity Deposit/Bank Guarantee of Rs
45,000/- to the SBI soon after commencement of work to avoid deduction of retention money
from the Bills. No advance on materials / plant / machinery or mobilization advance shall be
paid in any circumstances.

2.0 Language
The language in which the contract documents shall be drawn shall be in English.
3.0 Errors, Omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled dimensions onthe
drawings or between the drawings and specifications etc., the following order shall apply.
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b)

4.0

Between scaled and written dimension (or description) on a drawing, the latter shall
beadopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words
shallprevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be taken
ascorrect.

Scope of Work:

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect strictly
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through SBI. The SBI at the direction of the Bank from time to timeissue further
drawings and / or written instructions, detailed directions and explanations which are hereafter
collectively referred to as instructions in regard to the variation ormodification of the design, quality
or quantity of any work or the addition or omission or substitution work. Any discrepancy in the
drawings or between BOQ and / or drawings and / or specifications should be brought to the notice of
SBl immediately. The removal from the site of any material brought thereon by the Contractor/ Vendor
and any substitution of any other materials therefore the removal and / or re-executed of any work
executed by him. The dismissal from the work of any person engaged thereupon.

5.0i) Letter of Acceptance:

ii)

60.0

7.0

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by registered
post or otherwise depositing at the office of the Contractor/ Vendor as given in the tender to enter into
a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a binding contract between the SBI and the Contractor/ Vendor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI. The successful tenderer shall be
bound to implement the contract and within 03 days there of shall sign an agreementin a non-judicial
stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI are the properties of the SBI. They
are not to be used on other work.

Detailed drawings and instructions:

The SBI shall furnish with reasonable proper additional instructions by means of drawings or otherwise
necessary for the execution of the work. All such drawings and instructions shall be consistent with
contract documents, true developments thereof and reasonably inferable there.
The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a detailed
program schedule indicating therein the date of start and completion of various activities on receipt of
the work order and submit the same to the SBI through the architect/consultant
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7.0

8.0

9.0

10.0

Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the
Contractor/ Vendors.

Liquidated damages:

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause under
General Conditions of Contract (GCC) or to complete the work and clear the site including vacating
their office on or before the contracted or extended date or completion, without justification in support
of the cause of delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damage at the rate of 0.50% of
the contract value subject to a maximum of 5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are requiredfor the
satisfactory execution and completion of the work. Unless or otherwise specified all materials shall
be new and both workmanship and materials shall be best quality. The Contractor/ Vendor shall at all
times enforce strict discipline and good order among his employees and shall not employ on the work
any unfit person or anyone not skilled in the work assigned to him. Workman whose work or behavior
is found to be unsatisfactory by the SBI he shall be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the Contractor/
Vendor at his own expenses. The Contractor/ Vendor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the Contractor/ Vendor observes
any discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing.
If the Contractor/ Vendor performs any act, which is against the law, rules and regulations he shall
meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:

The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect setting
out of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts
thereof and get it approved by the SBI before proceeding with the work. If at any time any error in this
respect shall appear during the progress of the works, irrespective of the fact that the layout had
been approved by SBI, the Contractor/ Vendorshall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property:

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from damage
and shall protect the SBI's properties from injury or loss arising in connection with contract. He shall
make good any such damage, injury, loss, except due to causes beyondhis control and due to his
fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The Contractor/Vendor
shall take all precautions for safety and protections of his employees on the works and shall comply
with all applicable provisions of Govt. and local bodies’ safety laws and building codes to prevent
accidents, or injuries to persons or property on about or adjacent to his place of work. The Contractor/
Vendor shall take insurance covers as per clause 24.0 at his own cost. The policy may be taken in joint
names of the Contractor/ Vendor and the SBI and the original policy may be lodged with the SBI.

16|Page Signature of the Contractor



13.0 Inspection of work:

The SBI or their representatives shall at all reasonable times have free access to the work site and /
or to the workshop, factories, or other places where materials are lying or from where they are
obtained and the Contractor/ Vendor shall give every facility to the SBI and their representatives
necessary for inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI except the representative of Public authorities shall be allowed on the
work at any time. The proposed work either during its construction stage or its completion can also be
inspected by the Regional Technical Examiner'sOrganization a wing of Central Vigilance commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed the Contractor/ Vendor and he shall not
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or share
thereof or interest therein without the written consent of the SBI and no undertaking shall relieve the
Contractor/ Vendor from the responsibility of the Contractor/ Vendor from active & superintendence
of the work during its progress.

15.0 Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds as described in the contract/BOQ
and in accordance with SBI's instructions and shall be subject from time totime to such tests as
the SBI. may direct at the place of manufacture or fabrication or on the site or an approved testing
laboratory. The Contractor/ Vendor shall provide such assistance,instruments, machinery, labor, and
materials as are normally required for examining measuring sampling and testing any material or part
of work before incorporation in the work for testing as may be selected and required by the SBI.

i) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the
Contractor/ Vendor without any extra charges. If certain items proposed to beused are of such nature
that samples cannot be presented or prepared at the site detailed literature / test certificate of the
same shall be provided to the satisfaction of the SBI. Before submitting the sample / literature the
Contractor/ Vendor shall satisfy himself that the material/ Equipment for which he is submitting the
sample / literature meet with the requirement of tender specifications. Only when the samples are
approved in writing by SBI the Contractor/ Vendor shall proceed with the procurement and installation
of the particular material / equipment. The approved samples shall by the signed by SBI for
identification and shall be kept on record at site office until the completion of the work for inspection
/ comparison at any time. SBI shall take reasonable time to approve the sample. Any delay that might
occurin approving the samples for reasons of its not meeting the specifications or other discrepancies
inadequacy in samples of best qualities from variousmanufacturers and such other aspects causing
delay on the approval of the materials / equipment etc. shall be to the account of the Contractor/
Vendor.

iii) Cost of tests

The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended by or
provided for in the specification or BOQ.

160.0 Obtaining information related to execution of work

No claim by the Contractor/ Vendor for additional payment shall be entertained which is consequent
upon failure on his part to obtain correct information as to any matter affecting the execution of the
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct
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information relieve him from any risks or from the entire responsibility for the fulfilment of contract.

17.0 Contractor/ Vendor's superintendence

The Contractor/ Vendor shall give necessary personal superintendence during the execution the works
and as long, thereafter, as the SBI may consider necessary until the expiry of the defects liability period,
stated here to.

18.0 Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance
with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid
for variation of quantity against individual item to any extent.

19.0 Works to be measured

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be measured
and the Contractor/ Vendor shall forthwith attend or send a qualified representative to assist the SBI
in taking such measurements and calculation and to furnish all particulars or to give all assistance
required by any of them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of SBI shall take measurements with
the Contractor/ Vendor's representative and the measurements shall be entered in the measurement
book. The Contractor/ Vendoror his authorized representative shall sign all the pages of the
measurement book in which the measurements have been recorded in token of his acceptance. All the
corrections shallbe duly attested by both representatives. No over writings shall be made in the
Measurement book should the Contractor/ Vendor not attend or neglect or omit to depute his
representativeto take measurements the measurements recorded by the representative of the SBI
shall be final. All authorized extra work, omissions and all variations made shall be included such
measurement.

20.0 Variations

No alteration, omission or variation ordered in writing by SBI  vitiates the contract. In case the SBI
thinks proper at any stage during the progress of works to make any alteration in, or additions to or
omission from the works or any. alteration in the kind or quality of the materials to be used therein,
the SBI shall give notice thereof in writing to the Contractor/ Vendor shall confirm in writing within
seven days of giving such oral instructions the contract shall alter to, add to, or omit from as the case
may be in accordance with such notice but the Contractor/ Vendor shall not do any work extra to or
make any alterations or additions to or omissions from the works or any deviation from any of the
provisions of the contract,stipulations, specifications or contract drawings without previous consent
in writing of the SBland the value of such extras, alterations, additions or omissions shall in all cases
be determined by the SBI and the same shall be added to or deducted from the contract value, as the
case may be.

21.0 Valuation of Variations

No claim for an extra Item shall be allowed unless it shall have been executed under the authority of
the SBI with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to
as authorized extra and shall be made in accordance with the followingprovisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work

where such extra work is of similar character and executed under similar conditions as the
work priced herein.
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(i) Rates for all items, wherever possible should be derived out of the rates given in thepriced
BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided
if omissions do not vary the conditions under which any remaining items of Works are
carried out, otherwise the prices for the same shall be valued under sub Clause ‘c’
hereunder.

C) Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items
or works are carried out, then the Contractor/ Vendor shall within 7 days of the receipt of
theletter of acceptance inform the SBI of the rate which he intends to charge for such items
of work, duly supported by analysis of the rate or rates claimed and the SBI shall fix such
rate or prices as in the circumstances in its opinion are reasonable and proper, based on
the market rate.

d) Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated
then in accordance with the local day work rates and wages for the district; provided that in
either case, vouchers specifying the daily time (and if required by the SBI) the workman'’s
name and materials employed be delivered for verifications to the Architect /consultant at
orbefore the end of the week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor/ Vendor shall submit rates duly supported by rate analysis
worked on the ‘market rate basis for material, labour hire / running charges of equipment
and wastages etc. plus 15% towards establishment charges, Contractor/Vendor’s overheads
and profit. Such items shall, not be eligible for escalation.

22.0 Final measurement

The measurement and valuation in respect of the contract shall be completed within onemonths of
the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of theSBI,
the Contractor/ Vendor shall apply to SBI for completion certificate.

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the Contractor/ Vendor is
entitled to apply to the SBI of satisfactory completion of work. Relative to which thecompletion
certificate has been sought, the SBI shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI's rights and Contractor/ Vendor
liabilities under the contract including the Contractor/ Vendor's liability for defects liability nor shall
the issuance of VCC in respect of the works or work at any site beconstruction as a waiver of any right
or claim of the SBI against the Contractor/ Vendor in respect of or work at the site and in respect of
which the VCC has been issued.

24.0 Insurance of works
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b)

24.1  Without limiting his obligations and responsibilities under the contract the Contractor/
Vendor shall insure in the joint names of the SBI and the Contractor/ Vendor against
all loss of damages from whatever cause arising other than the excepted risks, for
which he is responsible under the terms of contract and in such a manner that
theSBI. and Contractor/ Vendor are covered for the period stipulated in clause 28 of
GCC and are also covered during the period of maintenance for loss or damage arising
from a cause, occurring prior to the commencement of the period of maintenance
and for any loss or damage occasioned by the Contractor/ Vendor in the course of any
operations carried out by him for the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in
the works at their replacement value.

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the Contractor/ Vendor shall whenever
have required produce to the SBI the policy of insurance and the receipts for payment of
the current premiums.

25.0 Damage to persons and property

d)

The Contractor/ Vendor shall, except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or physical
damage to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect
to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or through
anylands.

Injuries or damages to persons or properties which are unavoidable result of the execution
ormaintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the SBI their
agents, employees or other Contractor/ Vendors not being employed by the Contractor/
Vendor or for or in respect of any claims, proceedings, damages, costs, charges and expenses
in respect thereof or in relation thereto or where the injury or damage was contributed to by
the Contractor/ Vendor, his servants or agents such part of the compensation as may be just
and equitable having regard to the extent of the responsibility of the SBI, their employees, or
agents or other employees, or agents or other Contractor/ Vendors for the damage or injury.

260.0 Contractor/ Vendor to indemnify SBI

The Contractor/ Vendor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-clause 25 of this
clause.

27.0 Contractor/ Vendor's superintendence
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28.0

29.0

The Contractor/ Vendor shall fully indemnify and keep indemnified the SBI. against any action, claim,
or proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respectof any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI. in respect
of such matters as aforesaid the Contractor/ Vendor shall be immediately notified thereof and the
Contractor/ Vendor shall be at liberty, at his ownexpenses to settle any dispute or to conduct any
litigation that may arise there from, providedthat the Contractor/ Vendor shall not be liable to indemnify
the SBI. if the infringement of the patent or design or any alleged patent or design right is the direct
result of an order passedby the SBI in this behalf.

Third Party Insurance

28.1 Before commencing the execution of the work the Contractor/ Vendor but without
limiting his obligations and responsibilities under clause 24.0 of GCC shall insure
against his liability for any material or physical damage, loss, or injury which may
occur to any property including that of SBI., or to any person, including any employee
of the SBI, by or arising out of the execution of the works or in the carrying out of the
contract, otherwise than due to the matters referred to in the provision to clause 24.0
thereof.

28.2  Minimum amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI whose approval
shall not be reasonably withheld and for at least the amount stated below. The Contractor/ Vendor
shall, whenever required, produce to the SBI the policy or policies of insurance cover and receipts for
payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with
the number of occurrences limited to four. After each occurrence Contractor/Vendor will pay additional
premium necessary to make insurance valid for four occurrences always.

Accident or Injury to workman:

i. The SBI shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the Contractor/ Vendor or any sub-Contractor/ Vendor,
save and except an accident or injury resulting from any act or default of the SBI or their
agents, or employees. The Contractor/ Vendor shall indemnify and keep indemnified SBI
against all such damages and compensation, save and except as aforesaid, and against
all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or
inrelation thereto.

ii. Insurance against accidents etc. to workmen

The Contractor/ Vendor shall insure against such liability with an insurer approved by theSBI
during the whole of the time that any persons are employed by him on the works andshall, when
required, produce to the architect / consultant such policy of insurance and receipt for payment
of the current premium. Provided always that, in respect of any persons employed by any sub
Contractor/ Vendor the Contractor/ Vendor's obligation to insured as aforesaid under this sub-
clause shall be satisfied if the sub-Contractor/Vendor shall have insured against the liability in
respect of such persons in such manner that SBI is indemnified under the policy but the shall
require such sub-Vendor to produce to the SBI when such policy of insurance and the receipt for
the payment of the current premium.
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iii. Remedy on Contractor/ Vendor's failure to insure

If the Contractor/ Vendor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and in any
such case the SBI may affect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount so paid
by the SBI as aforesaid from any amount due or which may become due to the Contractor/ Vendor
or recover the same as debt from the Contractor/ Vendor.

iv. Without prejudice to the others rights of the SBI against Contractor/ Vendors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the Contractor/
Vendor the amount of any damages costs, charges and other expenses paid by the SBI and which
are payable by the Contractor/ Vendors under this clause. The Contractor/ Vendor shall upon
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken under
this clause, proceed with due diligence to rebuildor repair the works destroyed or damaged. In
this event all the monies received from the Insurer in respect of such damage shall be paid to
the Contractor/ Vendor and the Contractor/ Vendor shall not be entitled to any further payment
in respect of the expenditure incurred for rebuilding or repairing of the materials or goods
destroyed ordamaged.

30.0 Commencement of Works:

The date of commencement of the work will be reckoned as the date of execution ofagreement
with SBI or possession of site whichever is later.

31.0 Time for completion

Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The
entire work shall be completed within a period of 30 days from the date of commencement.

32.0 Extension of time

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, theContractor/
Vendor may submit a recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the Contractor/ Vendor needs an extension of time
for the completion of work or if the completion of work is likely to be delayed for any reasons beyond
the due date of completion as stipulated in the contract, the Contractor/ Vendor shall apply to the SBI.
in writing at least 30 Days before the expiry of the scheduled time and while applying for extension of
time he shall furnish the reason in detail and his justification if any, for the delays in the prescribed
format for granting extension of time. While granting extension of time the Contractor/ Vendor shall
be informed the period extended time which will qualify for levy of liquidated damages. For the balance
period in excess of original stipulated period and duly sanctioned extension of time by the provision of
liquidated damages as stated under clause 8.0 shall become applicable. Further the contract shall
remain in force even for the period beyond the due date of completion irrespective whether the
extension is granted or not.

33.0 Rate of progress

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and conducted in a
manner to the satisfaction of the SBI. Should the rate of progress of the work or any part thereof be at
any time be in the opinion the SBI too Slow to ensure thecompletion of the whole of the work the
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prescribed time or extended time for completion, the SBI shall thereupon take such steps as
considered necessary to expedite progress so as to complete the works by the prescribed time or
extended time. Such communications from the SBI neither shall relieve the Contractor/ Vendor from
fulfilling obligations under the contract nor will he be entitled to raise any claims arising out of such
directions.

34.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall, asherein
provided, be carried on during the night or on holidays without the permission in writing of the SBI,
except when the work is unavoidable or absolutely necessary for the saving of life or property or
for the safety of the work in which case the Contractor/ Contractor/ Vendor shall immediately advise
the SBI. However, the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of
the part of the works being technically required / continued with the prior approval of the SBI at no
extra cost.

All work at night after obtaining approval from competent authorities of SBI shall be carried out without
unreasonable noise and disturbance.

35.0 No compensation or restrictions of work

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the scope of work
for any reason whatsoever and hence not required the whole or any part of thework to be carried out.
SBI shall give notice in writing to that effect to the Contractor/ Vendor and the Contractor/ Vendor shall
act accordingly in the matter. The Contractor/ Vendor shall have no claim to any payment of
compensation or otherwise whatsoever on account of any profit or advantage which he might have
derived from the execution of the Work fully but which he did not derive in consequence of the
foreclosure of the whole or part of the work.

Provided that the Vendor shall be paid the charges on the cartage of only materials actually and bona-
fide brought to the site of the work by the Contractor/ Vendor and rendered surplusas a result of the
abandonment, curtailment of the work or any portion thereof and then takenback by the Vendor,
provided however that the SBI shall have in such cases the option of taking over all or any such
materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the Vendor to stores, credit
shall be given to him at the rates not exceeding those at which were originally issued to the Vendor
after taking into consideration and deduction for claims on account of any deterioration or damage
while in the custody of the Contractor/Vendor and in this respect the decision of Architect / consultant
shall be final.

360.0 Suspension of work

i)

The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall
be final and binding on the Contractor/ Vendor) suspend the progress of works or any part
thereof for such time and in such manner as SBI may consider necessary so as not to cause
any damage or injury to the work already done or endanger the safety thereof for any of
following reasons:

a) On account any default on the part of the Contractor/ Vendor, or

b) For proper execution of the works or part thereof for reasons other than the default
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37.0

b)

theVendor/ Contractor, or
c) For safety of the works or part thereof.

The Contractor / Vendor shall, during such suspension, properly protect and secure the worksthe
extent necessary and carry out the instructions given in that behalf by the SBI.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall have
rendered himself liable to pay compensation amounting to the whole of hissecurity deposit the SBI
shall have the power to adopt any of the following course as they may deem best suited to the interest
of the SBI:

To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by SBI
shall be conclusive evidence) and in which case the security, deposit of the Contractor/
Vendor shall be forfeited and be absolutely at the disposal of SBI

To employ labour paid by the SBI and to supply materials to carry out the work, or part of the
work, debiting the Contractor/ Vendor with the cost of the labour and materials cost of such
labour and materials (as worked out by the SBI shall final and conclusive against the
Contractor/ Vendor) and crediting him with the value of the work done, in all respects in the
same manner and at the same manner and at the same rates as if it had been carried out by
the Contractor/ Vendor under the terms of this contract certificate of SBI as to the value of
work done shall be final conclusive against the Contractor/ Vendor.

To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another Contractor/ Vendor to complete, in which case
any expenses which may be incurred in excess of the sum which would have been paid to the original
Contractor/ Vendor, if the whole work had been executed by him ( The amount of which excess the
certificates in writing of the SBI shall final and conclusive) shall be borne by original Contractor/
Vendor and may be deducted if any money due to him by SBI under the contract or otherwise, or from
his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or procured
any material or entered into any engagements or make any advances on account of, or with a view to
the execution of the work or the performance of the contract and in case the contract shall be rescind
under the provision aforesaid, the Contractor/ Vendor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract, unless, and until SBI will have
certified in writing the performance of such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified.

38.0 Owner’s right to terminate the contract

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory winding
up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such
acts of insolvency or winding up shall be unable within seven days after notice to him to do so, to show
to the reasonable satisfaction of the SBI thathe is able to carry out and fulfill the contract, and to dye
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security therefore if so required by the SBI

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by oron behalf
of any of the creditors of the Contractor/ Vendor.

Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge or
encumber this contract or any payment due to which may become due to the Contractor/ Vendor there

under:
a) has abandoned the contract; or
b) has failed to commence the works or has without any lawful excuse under these conditions

suspended the progress of the works for 14 days after receiving from the SBI written notice
to proceed, or

C) has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within seven days
after written notice from the SBI that the said materials were condemned and rejected by the SBI under
these conditions; or has neglected or failed persistently to observe and perform all or any of the acts
matters or things by this contract to be observed and performed by the contactor for seven days after
written notice shall have been given to the Contractor/ Vendor to observe or perform the same or has
to the detriment of good workmanship or in defiance of the SBI to the contrary subject any part of the
contract.

Then and in any of said cases the SBI may not withstanding any previous waiver, after givingseven
days’ notice in writing to the Contractor/ Vendor, determine the contract, but without thereby affecting
the powers of the SBI or the obligation and liabilities of the Contractor/ Vendor the whole of which
shall continue in force as fully as if the contract had not been determined and as if the works
subsequently had been executed by or on behalf of the Contractor/ Vendor. And, further the SBI or
their employees may enter upon and takepossession of the work and all plants, took

scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining landsor roads
use the same by means of their own employees or workmen in carrying on and completing the work
or by engaging any other Contractor/ Vendors or persons to the work and the Contractor/ Vendor shall
not in any was interrupt or do any act, matter or thing to prevent or hinder such other Contractor/
Vendor or other persons employed for complement and finishing or using the materials and plant for
the works.

When the works shall be completed or as soon thereafter as convenient to the SBI a notice in writing
will be given to the Contractor/ Vendor to remove his surplus materials and plants and should the
Contractor/ Vendor fail to do so within 14 days after receive thereof by himthe SBI sell the same by
publication, and after due publication, and shall, adjust the amount realized by such auction. The
Contractor/ Vendor shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.

39.0 Certificate of payment

The contractor shall not submit interim bills.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion. The SBI shall pay the amount within a period of three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities.
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The contractor shall not submit interim bills.

No advance on materials / plant / machinery or mobilization advance shall be paid in any
circumstances.

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as per
contractual provisions.

The SBI shall have power to withhold the payment if the work or part thereof is not carried out to
their satisfaction.

40.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the meaning of
the specifications, design, drawings and instructions herein before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question , claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings specifications, estimates, instructions orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether arising during
the progress of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter:

i) If the contractor considers that he is entitled to any extra payment or compensation in respect
of the works over and above the amounts admitted as payable by the BANK or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to
be made from the contract or raise any dispute, the Contractor shall forthwith give notice in
writing of his claim, or dispute to the Asstt general Manager, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the amount
claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any
way liable in respect of any claim by the contractor unless notice of such claim shall have
been given by the contractor to the Asstt general Manager in the manner and within the time
as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in
respect of any claim not notified to Asstt general Manager in writing in the manner and within
the time aforesaid.

B. Settlement of Disputes and Arbitration

The DGM(CDO)shall give his decision in writing on the claims notified by the receipt of the
contractor may within 30 days of the receipt of the decision of the
DGM (CDO)Submit his claims to the conciliating authority.

i) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice
to the concerned DGM (CDO) of the SBI for appointment of an arbitrator to adjudicate
the notified claims falling which the claims of the contractor shall be deemed to have
been considered absolutely barred and waived.

ii) Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor
as aforesaid and all claims of the SBI shall be referred for adjudication through
arbitration by the Sole Arbitrator appointed by the DGM(CDO). It will also be no
objection to any such appointment that the Arbitrator so appointed is a SBI Officer
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and that he had to deal with the matters to which the Contract relates in the course
ofhis duties as SBI. If the arbitrator so appointed is unable or unwilling to act or
resignshis appointment or vacates his office due to any reason whatsoever another
sole arbitrator shall be appointed in the manner aforesaid by the said DGM (CDO) of
the SBI. Such person shall be entitled to proceed with the reference from the stage
at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by suchRegional
General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 19960 or any or any accordance modification or reenactment
thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a
SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the
arbitrators shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The Cost of the reference and ofthe award (including the fees, if
any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom
and din what manner, such costs or any part thereof, shall be paid and fix or settle the amount
of costs to be so paid.

41.0 Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date rules laid
down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the
SBI shall be final and binding on the corrector.

43.0 Force Majeure

43.1 Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any
other cause beyond the reasonable control of the party affected or prevents or delayed.

However, a notice is required to be given within 30 days from the happening of the event withcomplete
details, to the other party to the contract.

43.2 As soon as the cause of force majeure has been removed the party whose ability perform its

obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in support thereof.
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43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall

be suspended during the continuance of any inability so caused. With the caused itself and
inability resulting there from having been removed, the agreed time completion of the
respective obligations under this agreement shall stand extended a period equal to the period
of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by state of

force majeure lasting to a period of 60 months or more the two parties, shall mutually decide
regarding the future execution of this agreement.

44,0 Local laws, Acts Regulations:

The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the contract labour
(regulation and abolition act of 1970) and other safety regulations. The Contractor/ Vendors should
comply with the provision of all labour legislation including the latest requirements of the Acts, laws,
any other regulations that are applicable to the execution of the project.

45.0 Accidents

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the architect / consultant. The
Contractor/ Vendor shall also such report immediately to the competent authority whenever such
report is required to be lodged by the law and take appropriate actions thereof.

46.0 The contractor’s shall be bound to comply the following provision in terms of “Restrictions

oo

@ ~oo

imposed by the Government of India, Ministry of Finance Department of Expenditure under Rule
144 (X1) of General Financial Rules 2017 vide their order no. F. No 60/18/2019/PPD dated 23rd
July 2020” as under;

Any bidder from a country which shares a land border with India will be eligible to bid in this
tender ONLY if the bidder is registered with the Competent Authority (registration committee
constituted by the Department for Promotion of Industry and Internal Trade).

‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts)
means any person or firm or company, including any member of a consortium or joint venture
(that is an association of several persons, or firms or companies), every artificial judicial
person not falling in any of the descriptions of bidders stated hereinbefore, including any
agency branch or office controlled by such person, participating in a procurement process.

‘Bidder from a country which shares a land border with India (such a country)’ for
thispurpose means:

An entity incorporated, established or registered in such a country; or

A subsidiary of an entity incorporated, established or registered in such a country; or

An entity substantially controlled through entities incorporated, established or registered
insuch a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint venture
fallsunder any of the above

IV. The beneficial owner for the purpose of (iii) above will be as under:

1.

In case of A Company or Limited Liability Partnership, the beneficial owner is the natural
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person(s), who, whether acting alone or together, or through one or more judicial person, has
a controlling interest or who exercises control through other means.
Explanation-

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-five
percent of shares or capital or profits of the company;

b. “Control” shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or management
rights or shareholders agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether
acting alone or together, or through one or more judicial person, has ownership of entitlement
to more than fifteen percent of capital or profits of the partnership;

3. In case of an unincorporated association or body of Individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more judicial
person, has ownership of or entitltement to more than fifteen percent of the property or the
capital or profits of such association or body of individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official,

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust
througha chain of control or ownership.

V. An Agent is a person to do any act for another, or to represent another in dealings with third
person.

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with the
Competent Authority.

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard
as per “Annexure Q”". Failure to submit such valid declaration-cum-

Certificate will make the bid liable for rejection.”
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ANNEXURE “Q”

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement
From Bidders From A Country Or Countries, On Grounds Of Defence In India, OrMatters Directly
Related Thereto, Including National Security.

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, Indiaorder no. F. No
60/18/2019/PPD dated 23" July 2020

I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a
land border with India;

I/We, the bidder (Specify full name ) certify
that we are NOT from such a country OR, if from such a country, has been registered withCompetent Authority.

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.
(Signature of Authorised Signatory along with Seal)

Name of authorised signatory:
Designation of Authorised signatory:
List of Evidences enclosed:

1. Copy of certificate of valid registration with the Competent Authority (Score out if notapplicable)
3.
4

Date:
Place:
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SPECIAL CONDITION OF CONTRACT

1. The Technical Bid should contain the following: -

o

Technical Bid duly signed and sealed on each page.

Banker's Cheque/Demand Draft of Earnest Money deposit.

c. If any, The Authorization Certificate issued by the Bank's approved Principal Manufacturer
only certifying that the tenderer is an Authorized Converter/Agency of their Company and
they have been specifically authorized by them (i.e. 0EM) to participate in the bidding process
of SBI.

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in case
their Authorised Agency/Converter is not able to perform contractual obligations for the
project during the contract period, the Original Manufacturer shall own full responsibility to
comply all contractual obligations relating the captioned work of SBI at their own (i.e. 0EM's)
risk cost and consequences.

=3

The technical bid not accompanied by abovementioned any one or more documents shall be treated as
non-responsive bid and the same shall be summarily disqualified.

2. Taxes, duties, levies etc.:

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or chargesin respect
of the works but excluding GST which shall be payable over and above the approved rates as per actual.
Variation of taxes, duties, fees, levies etc. (excluding GST) if any, till completion of work shall be deemed
to be included in the quoted rates and no extra claim on this account in any case will be entertained. If
a new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law during the
currency of contract the same shall be borne by the Contractor/ Vendor. GST will however be paid by
the SBI as applicable,

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings,
design, etc. for its sufficiency considering all the regulations of local authorities and supply
company and code of standard as applicable at the time of submitting the tender and shall
bring to the notice of bank, addition or deletion, if any, in writing before due date of submission
of tender.

4. Acceptance of tender
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to
bind to accept the lowest or any tender and the tenderer or tenderers shall have noright to question
the acts of the SBI However adequate transparency would be maintained bythe SBI.

5. Dimensions and levels
All dimensions and levels shown on the drawings shall be verified by the contractor and the site and
he will be held responsible for the accuracy and maintenance of. All the dimensions and the levels.
Figured dimensions are in all cases to be accepted and dimension shall be scaled. Large scale details
shall take precedence over small scale drawings. In case of discrepancy the contractor shall ask for
clarification from the Architect / consultant before proceeding with the work.

6. Notice of operation

The contractor shall not carry out any important operation without the Consent in with from the
Architect / consultant:
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10.

11.

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate recordsof the
dimensions and positions of all new work and any other information necessary to prepare complete
drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant supports as may
be required to protect effectively all structures and protective give to trees, whichmay be
endangered by the execution of the works or otherwise such permanent measuresas may be
required by the Architect to protect the tree structures.

Temporary works

Before any temporary works are commenced the contractor shall submit at least in advance to the
architect / consultant for approval complete drawings of all temporary works he may require for the
execution of the works. The contractor shall carry out the modifications relating to strength, if
required by the architect / consultant may require in accordance with the conditions of contract at his
own cost the contractor shall be solely responsible for the stability and safety of all temporary works
and unfinished works and for the quality of the permanent works resulting from the arrangement
eventually adopted for their execution.

Water power and other facilities

a) The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers If necessary the contractor has to sink
and bring water by means of tankers at his own cost for the purpose The STATE BANK
OF INDIA will not be liable to pay any charges in connection with the above

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA shall
be entitled to take power and water connections from the temporary water and power
supply obtained by the contractor However, the concerned contractor shall make their
own arrangements to draw the supply and pay directly the actual consumption
charges at mutually agreed rates between them. All municipal charges for drainage
and water connection for Construction purposes shall be borne by the contactor and
charges payable for permanent connections, if any, shall be initially paid by the
contactor and the SBI  will reimburse the amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

Facilities for contractor's employees

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen
including adequate drinking water facilities. The contractor shall also make the arrangements at his
own cost for transport where necessary for his staff and workmen to andfrom site of work at his own
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12.

13.

14.

15.

16.

cost.
Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for the proper
execution and supervision and inspection of work.

Firefighting arrangements

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water this
equipment shall be provided at suitable prominent and easily accessible place and shall be
properly maintained.

i) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and, to the approval of the relevant authorities. The contractor makes the following
arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus materials
andrubbish.

e) Type, size, number and location of fire extinguishers or other tire fighting equipment.

f) General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication betweenthe
Architect / Consultant. Any communication relating to the work may be conveyed through records in the
site order book. Such a communication from one party to the other shall be deemed to have been
adequately served in terms of contract Each site order book shall havemachine numbered pages in
triplicate and shall carefully maintained and preserved by the contractor and shall be made available to
the architect / consultant as and when demanded- Any instruction which the architect /consultant may
like to issue to the contractor or the contractor may like to bring to the architect / consultant two
copies of such instructions shall be taken from the site order book and one copy will be handed over to
the party against proper acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at his
cost to adequately enclose all boundaries of the site for the protection of the public and for the proper
execution and security of the work and in accordance with the requirement of the architect | consultant
and regulations of local authorities. These shall be altered, relocated and adopted from time to time as
necessary and removed on completion ofthe work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a
senior representative along with the site representative and other staff of approved sub-contractors
and suppliers as required to the site meetings and ensure all follow up actions. Any additional review
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meetings shall he held if required by the architect/ consultant. -
17. Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit
the same as directed by the architect / consultant at his own cost. It is the responsibility of the
contractor to obtain from the local authorities concerned to the effect that all rubbish arising out of
contractor’s activities at the construction site or any other off-site activities borrow pits has been
properly disposed off.

18. Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested otherspecialists
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on
the information with sufficient promptness as will in any way delay the works.

19. Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/ consultant
indicating therein the name of the project and other details as given by the architect/consultant at his
own cost and remove the same on completion of work.

20. Approved make

The contractor shall provide all materials from the list of approved makes at his own cost and also
appoint the specialized agency for the waterproofing anti-termite, aluminum doors and windows and
any other item as specified in the tender. The architect/consultant may approveany make / agency
within the approved list as given in the tender after inspection of the sample/mock up.

21. Procurement of materials

The contractor shall make his own arrangements to procure all the required materials for the work.
All wastages and losses in weight shall be to the contractors account

22. Excise duty, taxes, levies etc,

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess
or charges in respect of the works including but not limited to sales tax, tax on works contract excise
duty, and octroi, payable in respect of materials, equipment plant and other things required for the
contact. All of the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account
and the STATE BANK OF INDIA shall not be required to pay any additional or extra amount on this
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be
included in the quoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies
etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra claim
on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi
is imposed under as statutory law during the currency of contract the same shall be borne by the
contractor.

23. Photographs:

* The Contractor shall at his own expense supply to the Architects with duplicate hard copies of
large photographs not less than 25 cm. x 20 cm. (10" x 8") of the works, taken from two
approved portions of each building/premises/branch, at intervals of not more than 2 days
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during the progress of the work or at every important stage of construction and in case of all
hidden items.

In addition to above, the contractor shall be bound to submit adequate no. of site photographs
along with each Running Bill for the project clearing showing major progress of work
measured and claimed therein failing which the Architect/ STATE BANK OF INDIA may consider
returning the Bill to the contractor and no claim for delay on this account will be entertained.
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between STATE BANK OF
INDIA, having its office at Mumbai hereinafter called "the Client" of the One Part and

WHEREAS the STATE BANK OF INDIA is desirous of

and has
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA.
AND WHEREAS the said Drawings numbered to inclusive, the

Specifications and the Schedule of Quantities have been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein and to the
Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and Conditions of Contract (all
of which are collectively hereinafter referred to as “the said conditions”) the works shown upon the said Drawings
and / or described in the said Specifications and included in the Schedule of Quantities at the respective rates therein
set forth amounting to the sum as therein arrived at our such other sum as shall become payable there under
(hereinafter referred to as “the said Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the
said Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the
work shown upon the said Drawings and described in the said Specifications and the priced Schedule
of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become
payable, at the times and in the manner specified in the said Conditions.

3) The term “The Architects” in the said Conditions shall mean the STATE BANK OF INDIA, or in
the event of their ceasing to be the Architects for the purpose of this Contract for whatever reason, such
other person or persons as shall be nominated for that purpose by the Employer, not being a person to
whom the Contractor shall object for reasons considered to be sufficient by the Employer, PROVIDED
ALWAYS that no person or persons subsequently appointed to be Architects under this Contract shall
be entitled to disregard or overrule any previous decisions or approval or direction given or expressed
in writing by the outgoing Architects for the time being.

4) The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement,
and the parties hereto shall respectively abide by submit themselves to the said Conditions and perform
the Agreements on their part respectively in the said Conditions contained.

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out
the work in respect of the entire building complex to be paid for according to actual measured quantities
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at the rates contained in the Schedule of Quantities and Rates or as provided in the said Conditions.

7) The Contractor shall afford every reasonable facility for the carrying out of all works relating to CIVIL
WORKS, installation of lifts, Telephone, electrical installations, fittings air conditioning and other
ancillary works in the manner laid down in the said Conditions, and shall make good any damages done
to walls,floors, etc. after the completion of his work.

8) The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of the work
by adding to or omitting any items of work or having portions of the same carried out without prejudice
to this Contract.

9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence
the work soon after the Site is handed over to him or from 3™ day after the date of issue of formal work
order as provided for in the said Conditions whichever is later and to complete the entire work within
10 days ( for each flat) from date of commencement . Work will be allotted flat wise, one at atime
as per need within a period of 1year or earlier , from date of allotment of work order subject to
nevertheless the provisions for extension of time.

10) All payments by the SBI under this Contract will be made only at Chandigarh.

11) All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen
at Mumbai and only the Courts in Chandigarh shall have jurisdiction to determine the same.

12) That the several parts of this Contract have been read by the Contractor and fully understood by the
Contractor.

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to thesepresents and two
duplicates hereof the day and year first hereinabove written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by the

By the
(Employer)
hand of Shri
(Signature of Employer)
(Name and Designation)
In the presence of :
1) Shri / Smt. (Signature of Witness)
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Address

(Witness)

SIGNED AND DELIVERED by the

by the
(Contractor) (Signature of Contractors)
in the presence of :
Shri / Smt. (Signature of Witness)

Address

(Witness)
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10.

11.

12

13.

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton
wool shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in
cases when the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between
the side rails shall not be less than 30 cm. (clear) and the distance between two
adjacent runnings shall not be more than 30 cm. When a ladder is used an extra
Mazdoor shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the
trench half of the depth of trench whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
material as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement,
mortar, concrete and lime shall be provided with protective footwear and rubber
hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye
shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form

ofpaste readymade paint.
(i) Suitable facemasks should be supplied for use by the workers when the paint
applied in the form of spray or surface having lead paint dry rubbed andscrapped.

Overalls shall be supplied by the contractor to the painters and adequate

facilities shall be provided to enable the working painters to wash during
cessation of work.

Hoisting machines and tackle used in the works including their attachments
anchor and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension
shall be durable quality and adequate strength and free form defects.
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LIST OF ACCEPTABLE MATERIALS

The contractor shall quote for the best of the materials specified below with ISI mark wherever
applicable. The contractor shall obtain prior approval from the Bank / Architect before placing order
for the specific materials agencies. In case of non-availability of any of the approved/specified
materials/agency. During the execution of the work, the Bank /Architect may approved suitable

equivalent brand/agency and his decision shall be final and binding on the contractor and the price

variations. If any shall be adjusted accordingly.

1) | CERAMIC GLAZED WALL TILES

1st quality tiles of Johnson, RAK, Kajaria, Somany

2) | MS Bars TISCO/RATHI/KAMDHENU/SAIL
3) | Sand Coarse river sand meeting IS criteria
4) | Cement Bearing ISI Mark, 43 grade, ordinary Portland Cement

(OPC) of Ambuja, , JK, ACC

5) | PLYWOOD/ PRODUCTS

Century, Green ply, Archid

6) | FLUSH DOORS

ISI stamped approved products of Century, Green ply,
Archid

7) | PRE-LAMINATED BOARD

NOVAPAN, ANCHOR, GREEN, BAJAJ, TESA

8) | VITRIFIED FLOOR TILES

GVT 2x 2 tiles of Johnson, RAK, Kajaria, Somany

9) | WATER PROOFING COMPOUNDS

CICO, Pidilite, STP, SIKKA, FOSROC

10) | PAINTS & DISTEMPERS

Asian Paints, Nerolac, Berger

11)| RED-OXIDE / ZN CHROMATE

Asian Paints, Nerolac, Berger

12)| WATER PROOF CEMENT PAINTS

Asian Paints, Nerolac, Berger

13) | EXTERIOR ACRYLIC PAINTS

Asian Paints, Nerolac, Berger

14)| GLAZING FLOAT GLASS

Modiguard (Float Glass), Indo Asahi (TATA), ST Gobain

15)| POLYSULPHIDE SEALANT

Pidilite, Choksey, STP

16)| ALUMINIUM

Jindal, Valvo, Hindalco

17)| CHOWKATS

Deodar wood

Ceiling Grid

Armstrong

Gypsum Board

Saint Gobain / Gypsum India

Ceiling Channel, Angle Screws Etc.

Gypsum India

HARDWARE FITTINGS
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21)| FERROUS ISI marked (approved by Bank) (Medium Class),
Jindal, Tata, Prakash Surya

22)| NON-FERROUS ISI marked (approved by Bank) Neco, Cial, AC

23)| DOOR CLOSER ISI marked (approved by Bank) Kich, Kaff, Pans

24)| LAMINATED SHEETS Formica, Decolam, Greenlam

25)| CP BRASS FITTINGS JACQUAR (OPAL RANGE FOR THE RESPECTIVE ITEM

MENTIONED IN THE TENDER), ROCA or equivalent.
BIB COCK: OPL-15037

ANGULAR STOP COCK: OPL-15053

CONCEALED: OPL-15083K

SINK MIXTURE: OPL-15433

BATHING MAIXTURE: OPL-15149

BASIN MIXTURE: OPL-15011B

Note:-
i) The contractor should obtain prior approval from Employer / Consultants before

placing order for any specific materials. Employer may change / delete any of the

makes or brands out of the above list.

i) All materials should conform to relevant standards and codes of BIS. Materials
with I.S.I. mark shall be used duly approved by the STATE BANK OF INDIA
Engineer/Architect.

ii) If any material is found to be not up to the mark , the contractor will have to produce original
bills/certificate from the manufacturer or his authorized Distributor for authenticity and
genuineness of the material for consideration and as per make approved by the STATE

BANK OF INDIA. The same will not be considered for payment.

Signature of Contractor with Seal
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PROFORMA FOR HINDRANCE TO WORK

Name of Work

Date of Start of work
Name of Contractor:
Period of Completion
Agreement No.:

Dt. of Completion of work:

TABLE-I

S.No. Nature of Date of Date of Period of Signature | Signatureof
Hindrance Occurrence which which of Site Bank /
of Hindrance Hindrance |Engineer Architects
Hindrance was existed Representative
removed
1 2 3 4 5 6 7

Signature of the Contractor




MEMORANDUM FOR PAYMENT

R/A BILL NO.

1.

2.

ii)

iii)
(a)

(b)

Total value of work done since
previous bill (A)

Total amount of secured advance due

since Previous Bill (B)

Total amount due since Previous Bill

(C) (A+B)

PVA on account of declaration in price
of Steel, Cement and other materials and labour as

TABLE-III

detailed in separate statementsenclosed.

Total amount due to the Contractor

OBJECTIONS:

Secured Advance paid in the previous
Retention money on value of works astenders up to

date amount Rs.
Less already recovered
Balance to be recovered
Mobilization Advance, if any
Outstanding amount (principal
interest) as on date
To be recovered in this bill

Any other Department all materials cost Rs.
to be recovered as per contract, if any

Any

other Departmental service

charges to be recovered if any, as per contract
(water, power etc.) enclose statement.
Total Deduction as per contract (F)

Y R/A

Adjustments, if any------------—---—-- Rs -- Amount less received by Contractor in

P.V.A.

Total amount payable as per contract (E+F+G)Rs.
(Rupees

The bill amount to Rs

in words)

R/A Bill (as per statement of Contractor)
Rs. --

(both figures and words) has been scrutinized by us afterdue

checking of the measurements of work as required and is recommended for payment.
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Date:
Signature of Architect with Seal

Signature of the Contractor



The bill amount to Rs certified by Consultants has been scrutinized by me after due test checking ofmeasurements
of works as required and is recommended for payment for an amount of Rs.........ccccoorrrnccennee.

Dater . . Signature of Owners Engineer
STATUTORY DEDUCTION:
i) Total Amount due(E) Rs.-===-------
ii) Less L.T .Payable Rs.-—cocmee e
iii) Less S.T. Payable Rs.-———-———---
Net Payable Rs.---——-————-

This figures given in the Memorandum for payable has been verified and bill passed for
payment (in words and figures)

Signature of the Competent Officer
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