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TENDER ID: SBI/LHO/CHD/24-25/02/01 
 
 

 

 

STATE BANK OF INDIA 
 

INVITES SHORT TERM 

E - TENDER DOCUMENT FOR 

 

PROPOSED INTERIOR RENOVATION WORK OF INTERVIEW ROOM AT 3RD FLOOR 
AT SBI LHO BUILDING, SECTOR-17A, CHANDIGARH. 

. 
 

TENDER NOTICE THROUGH 

E – TENDERING PROCESS 
 

TECHNICAL BID 

Note - Entire tender document / NIT / Technical bid should be uploaded on the service provider portal. 

 
ASSTT. GENERAL MANAGER,                                                                                     

P& E, LHO, CHD. 
SECTOR – 17, CHANDIGARH 

 agmpre.lhocha@sbi.co.in, 
 

TENDER SUBMITTED BY : 

         NAME  :                             __________________________________ 

        ADDRESS :                       __________________________________ 

      MAIL ADDRESS :                __________________________________ 

     NAME & PHONE NO. 

    OF CONTACT PERSON :      __________________________________ 

 

 
 
 
 
 

mailto:agmpre.lhocha@sbi.co.in
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NOTICE INVITING TENDER (NIT) 
 
State Bank  of  India (SBI) Invites  Online  Tenders  from  the  Empaneled  interior  works  
contractors (eligible only appropriate category) of SBI  at  Chandigarh, e- tendering for  the 

proposed interior renovation work of Interview Room at 3rd floor at SBI LHO building, 
Sector-17A, Chandigarh. 
 

1 Name  of  the  work E- tendering for interior renovation work of Interview 
Room at 3rd floor at SBI LHO building, Sector-17A, 
Chandigarh. 

2 Estimated  cost Rs. 5,75,111/- + plus GST 

 

3 Cost  of  Tender  Documents NIL 

4 Quantum  of  Earnest  
Money  Deposit(EMD) 

Rs.6,000/-Drafts/BCs shall  be  in  favor  of “State  
Bank  of  India,”  Payable  at  Chandigarh. “  
MSME/NSIC Certificates will not be accepted for 
exemption of EMD” 

5 Date  and  Time  where  
tender  forms  are  available 

From 19/02/2025 till 27/02/25 up to 1:30 pm at 

www.sbi.co.in/SBI in the News procurement News and 

https://www.tenderwizard.com/SBIETENDER 
 

6 Last  date  and  time  of  
submission  of  online 
Tender 

27-02-2025 up to 01:30 pm 

7 Place, date & time  for  
submission  of  EMD 

27/02/2025 Up to 01:30 PM at  

EMD submission Address: 

Asst. General Manager (P & E), State Bank of India, 

Local Head Office Building, Sector17 A, Chandigarh. 

LHO –  agmpre.lhocha@sbi.co.in 

8 Date, Time for opening of 
e-Tender. 

Online on 27/02/2025 at 02:30 PM 

 

9 Quantum  of  Security  
Deposit(percentage) 

1. Initial Security Deposit  (ISD)  –2%  of  the  Tender  

value  including  EMD. 

2. Retention Money-5% of the running bills and Total 
deduction of 5% of value of work including EMD, ISD. 

10 Terms  of  payment  of  Bills,  
if  any  (specify  the  mini-
mum  value  of  work  for 
payment  of  running  account  
bills) 

Only final bill. 

11 Stipulated time for 
completion of the 
Work/supply. 

30 days from the date of  the  work  order  issued  to  the  

contractor or handing over of the site whichever is earlier.  

12 (Penalty  
clause)Liquidated  
Damages 

@ 0.5% of the value of work  per  week  of  delay  subject  

to  a maximum  penalty  of  5% of  the  value  of  work  

would  be  strictly  imposed. 

http://www.sbi.co.in/
https://www.tenderwizard.com/SBIETENDER
mailto:agmpre.lhocha@sbi.co.in


Page 3 of 37  

 

13 Validity period of the 

tender. 

Three (3) Months 

14 Defect  Liability  Period Twelve (12) Months 

 

15 Agency for arranging on - 
line bidding / E - Tendring 

M/s.  Antares  Systems  Limited, 
Registered  Office:  #24,  Sudha  Complex,  3rd  
Stage,  4th  Block, Bangalore–5600079,Karnataka. 
Help  Desk:  75033476059  /  9044314492/  
90736077150/  151  /  152  
/960747585060/96074758723/260 
Contact Persons:(On working days 9AM to  60PM) 
1.Mr.Pravesh  Mani , No.:+919044314492 
e-Mail:   praveshmani.t@antaressystems.com 
2.Mr.Abhay  kr  singh 
Mobile No.:+9197089606060600 
e-Mail:abhaykumar@antaressystems.com 
 

16 Any additional 
information 

The  quoted  rate  should  be  inclusive  of  materials,  

labour,  wages,  fixtures,  transportation,  installation,  

all  taxes  (excluding GST),wastages, Octroi, 

machinery ,temporary works such as scaffolding, 

cleaning ,overheads, profit, statutory expenses, 

incidental charges  and  all  related  expenses  to  

complete  the  work. 

 

17 Additional Security 
Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 

7.5% or more, below estimated project cost), the bank 

may ask such bidder to deposit additional security 

deposit or additional performance guarantee (ASD/APG) 

equivalent to difference between 92.5% of estimated 

cost put to tender and quoted price. Such ASD could be 

in the form of FDR / Bank’s guarantee in the Bank’s 

name but drawn on any nationalized bank. On 

successful completion of work ASD/APG will be returned 

to the contractor. In case contractor fails to complete the 

work in time or as per tender specification or leave the 

job incomplete, the bank will be at liberty to recover the 

dues from ASD/APG or to forfeit such ASD/APG as the 

case may be within its sole discretion. 

 
1. Bidders who have been debarred by the bank due to poor workmanship / 

Delay in execution of work they are not entitled to participate in this tender. 
2. Firm  can  visit  the  website  ( https://etender.sbi/ till  last  date  of  submission  for  

changes.  Corrigendum if any will be published only in  https:// www.tenderwizard.com  
3. L-1  Tenderer  signed  copy  of  entire  tender  document  should  be  submitted  within  3 

days  from  date  of  tender  opening. 

mailto:praveshmani.t@antaressystems.com
mailto:abhaykumar@antaressystems.com
http://www.tenderwizard.com/
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                                                                                                  ASSTT. GENERAL MANAGER,                                                                                     
P& E, LHO, CHD. 

SECTOR – 17, CHANDIGARH 
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INSTRUCTIONS TO TENDERERS 
 

Online, E- tendering for interior renovation work of Interview Room at 3rd floor at SBI 
LHO building, Sector-17A, Chandigarh. 

 

1. Submission of BIDs /Tender Documents: Tenders should be submitted online in the website 

https://www.tenderwizard.com/SBIETENDER. In addition, scanned copy of the 

declaration given in the tender to be signed with seal and scanned proof of dealership 

/empanelment letter certificate should be submitted on- line with our service provider on the 

website at: https://www.tenderwizard.com/SBIETENDER.  
 

2. Contractors should submit / send EMD physically within due date of the tender at the 

office address mentioned the in NIT document. The tender will be rejected if the tenderer 

fails to submit the EMD. 

 

3. Contract documents consist of detailed plans, technical specification, schedule of quantities 

of the various classes of work to be done, and the set of ‘conditions of contract’ to be 

compiled with by the person whose tender may be accepted. The documents are available 

in the website https://www.tenderwizard.com/SBIETENDER 
 

4. Digitally signed/duly signed & seal technical bid should be submitted in online portal only (As 
mentioned in NIT). Successful L-1 contractor must submit the hard copy of the technical bid 
which is uploaded in e-tender portal. 

 
5. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ 

Banker’s Cheque payable at Chandigarh and drawn in favor of State Bank of India, 

otherwise the tender is liable for rejection. 

 

6. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall 

be 2% of the accepted value of the tender, by means of D.D. in favor of State Bank of 

India, Chandigarh. The Initial security deposit is to be paid by the Contractor to Bank 

within 5 days of intimation to him of the acceptance of the tender. No interest is allowed on 

the above said security deposit (EMD, ISD). 

 

Retention Money: An amount @ 5% of the bill amount will be retained by the SBI from the 

bills and the same will be released by the SBI against Bank guarantee for equal amount issued 

by any Nationalised /Scheduled Bank in the SBI’s approved format valid for 1 year. The Bank 

guarantee shall be released only after completion of warranty period of 1year provided no 

complaint is received in the office chairs or the defects has been rectified by replacing the same 

satisfactorily. 

 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills. No advance on 
materials / plant / machinery or mobilization advance shall be paid in any circumstances. 

 

This amount is called as Total Security Deposit, which consists of three components. 

 

a) EMD - Earnest Money Deposit. 

b) ISD - Initial Security Deposits. 

c) RM - Retention Money. 

 

The total security deposit will be kept with the Bank. And total security deposit may be 

refunded after the end of defects liability period (one year), provided he has satisfactorily 

carried out all the works and attended to rectification of all defects in accordance with the 
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conditions of the contract. In case of failure on the part to do so, the cost of rectifying the 

defects through any other agency shall be deducted from the amount of security deposit 

due to the contractor. 

 

7. Completion of work 

 

i) The work shall be considered as complete only when the certificate of virtual 

completion is issued by the Bank. 

ii) The 'defects liability period' as prescribed in the contract shall commence only from 

date of such virtual completion. 

iii) Any defect that may appear within the defects liability period shall be rectified by the 

con- tractor within reasonable time on receipt of necessary instructions from Bank to that 

effect. 

 

8. The acceptance of a tender will rest with the Competent Authority, who does not bind 

himself to accept the lowest tender and reserves to himself the authority to reject any or all 

the tenders received, without assigning any reasons. All tenders in which any of the 

prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 

rejected. 

 

9. All compensation or other sums of money payable by the Contractor to Clients under the 

terms of this contract may be deducted from the security deposit, or from any sum that may 

be or may become due to the Contractor on any account whatsoever and in the event of the 

Security Deposit being reduced by reasons of any such deductions, the Contractor shall 

within 7 days of being asked to do make good in by DD any sum which have been 

deducted from his security deposit. 

 

10. Tender containing any condition leading to unknown / indefinite liability, are liable to be 

summarily rejected. 

 

11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 

the con- tractors who resort to canvassing will be liable to rejection. 

 

12. The tenderer should quote their (own) rates for undertaking the work. 

 

13. GST as applicable will be reimbursed by Bank as specified in NIT. 

 

14. All taxes other than GST, other statutory obligation in respect of this contract, as 

applicable, shall be payable by contractor including transportation and TA / DA of the 

workers at site and the Bank will not entertain any claim whatsoever in this respect 

 

15. I.T. will be recovered as per Government Rules 

 

16. Time is the essence of the contract. The work should be completed on time as mentioned in 

the NIT. The successful Contractor will have to give CPM/PERT chart of various 

activities of works to be done so that the work gets completed within the stipulated time. 

The chart shall be submitted within 7 days from the date of acceptance of the tender. 

 

17. Tenders for works shall remain open for acceptance for a period of 90 days from the last 

date of tenders. If the tenderer withdraws his tender before the expiry of the said period or 

makes any modifications in terms and condition of the tender which are not acceptable to 

the Bank, then the bank without prejudice to any other right or remedy is at liberty to forfeit 

the earnest money. 
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18. The successful tenderer, after the work is awarded, he will have to enter into an agreement 

with the competent authority of the bank. 

 

19. The tenderer must co-ordinate with the other agencies such as Interior/Furnishing/ Electric- 

al/IT/Fire/AC etc. 

 

20. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations / restrictions if any and other information required for the proper execution of 

the work. 

 

21. The work may be carried out on any floor level as per site condition. Please note that 

materials and machines are required to be carried on head load and the same must be 

accounted in the costing. Please note that no separate cost shall be allowed for head load. 

 

22. The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment / execution of work. Bank reserves the 

right to omit / delete any item(s) of work from the schedule at the time of allotment / 

before. Contractor will be paid for the actual work done at the site duly verified by the 

concerned official of the bank. 

 

23. The unit price shall be deemed to be fixed price. In case of extra items, a record of 

labour charges paid shall be maintained and shall be presented regularly to the Employer’s 

for checking. The settlement will be made based on figures arrived at jointly and taking 

unit price given in the contract assigned to the successful Tenderer. In case of extra items 

where similar or com- parable items are quoted in the tender, extra rates shall be based on 

tender rates. 

 

24. If the rate quoted by the contractor for any item / items are not workable or abnormally 

lower than the market rate, the bank may demand Bank guarantee from the contractor for 

satisfactory completion of these work. The bank guarantee amount will be not less than 

50% of the estimated amount of the items for which the rates are not workable or 

abnormally low. This bank guarantee will be released after completion of these works 

(unworkable and abnormally low rated items) to the satisfaction of the bank. 

 

25. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance 

cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) 

days from the acceptance of work order. 

 

26. The work must be started within immediately from the date of receipt of work order/ mark 

out at site; whichever is later. In case of work not being started within this stipulated period, 

the bank reserves the right to cancel the work order duly forfeiting the Earnest money 

deposit 

 

27. No employee of the Bank is allowed to work as a contractor for a period of 2 years of 

his/her retirement from Bank Services without previous permission of the Bank. This 

contract is liable to be cancelled, if either the contractor or any of his employees is any 

time to be such a person who had not obtained the permission of Bank as aforesaid before 

submission of the tender or engagement in the contractor’s service. 

 

28. Contractor should get approval of the samples of materials in advance with Bank’s 

Engineer be- fore use of the same in the work’ 

 

29. Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessary instead of new supplies 
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30. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such 

as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all 

related expenses to complete the work 

 

31. The tenders shall summarily have rejected, if any one of the above said requirements 

has not been complied with. 

32. The Bank will not be bound to accept the lowest tender and reserves the right to accept or 

reject any or all the tenders without assigning any reason whatsoever 

33. The contractor should fulfill the labour regulation guidelines stipulated by the governments 

34. No advance payment in any form will be granted for the works proposed 

35. Period of taking up the final bill will be one month from/ after satisfactory virtual 

completion or the date of submission of the final bill whichever is later. 

36. Contractor is advised not to engage child labour during the contract period 

37. The SBI reserves the right to cancel or postpone the tenders at any stage without 

assigning any reason. 

38. Firm should be visit the website till last date of submission for changes/ corrigendum if 

any 

39. Tender documents found partly or fully modified / altered/ corrected etc. shall stand 

summarily rejected 

40. The make of materials should be chosen strictly from the approved makes as given in 

the tender. Using of the multi brands is not permissible. Single brand should be used for 

entire project. 

41. Any clarifications sought after opening of the tenders will not be entertained at any cost. 

 

 
 

ASSTT. GENERAL MANAGER,                                                                                     
P& E, LHO, CHD. 

SECTOR – 17, CHANDIGARH 
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The Asstt. General 

Manager,

FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

P& E, LHO, Chandigarh 

 
Dear Sir/s, 

 

REF: E- tendering for interior renovation work of Interview Room at 3rd floor at SBI 

LHO building, Sector-17A, Chandigarh. 

 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 

Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 

Schedule of approximate quantities and rates, Form of Agreement, General Specification, 

Approved manufacturers/ natural source of materials Technical Specifications of schedule of 

quantities, and clearly understood all the same and on the basis of the same I/ We have quoted 

our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents. 

 

I / We do here by undertaken to execute and complete the whole or part of the work (as 

desired by you) at the respective rates quoted. 

 

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand draft 

drawn in favor of SBI, Chandigarh; along with this tender for due execution of the work at 

my/ our tendered rates. 

 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit 

the declaration on requisite non-judicial stamp papers as and when required and execute the 

contract ac- cording to your form of Agreement etc., in default whereof, I/ We do hereby bind 

my-self / ourselves to forfeit the aforesaid deposit. 

 

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR 

and Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply 

to all other instructions as given in TENDER DOCUMENT. 

 

I / We further agree to complete the work included in the said schedule of quantities as 

mentioned in NIT from the date of the work order issued to commence the same. 

 

Date of commencement shall be either one week from the date of work order issued to the 

contractor or the date on which mark out of work at site has been given to contractor; 

whichever is later. 

 

I / We agree not to employ sub-contractors other than those that may be approved by Employer. 

 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, 

on such items for whom same is to be levied by/ for the government, and the rates quoted by 

me / us are in- clusive of all the same. 

 
Yours Faithfully, 
Contractor’s Signature   

 
1. 

Signature of Witness: 

Name:     2. 
Address:     3. 
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GENERAL NOTES 

 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 

a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://www.tenderwizard.com/SBIETENDER. In addition, scanned copy of the 

declaration to be signed with seal and scanned proof of valid dealership certificate should 

be submitted online with our service provider on the website at: 

https://www.tenderwizard.com/SBIETENDER. 

 

b) In the event of the tender being submitted by a firm, it must be signed by a member or 

members of the firm having legal authority to do so, and if called for, the legal documents 

in support thereof must be produced for inspection and the same in the case of the firm 

carried out by one member of a joint family. It must disclose that the firm is duly registered 

under the India Partner- ship Act. Any tender signed by a member not holding a power of 

attorney shall be treated as invalid. 

 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum 

period of three months from the last date of receipt of tenders. The tenders must be 

unconditional. Conditional tenders may be summarily rejected. 

 
2. RATES TO INCLUDE: 

While quoting their rates the tenderer should include the following if otherwise not stated 

herein be- fore. 

a) Necessary cost of taking samples of materials supplied by them for the work, testing of 

the same at Govt.’s / approved laboratory including transportation, cost of the 

samples, as and when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 

 
3. STORAGE OF MATERIALS: 

The contractor shall not store their materials and debris within the premises other than the work 

site handed over to him. 

 
5. LABOUR HUTMENT: 

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his 

own expense and responsibility (outside the Bank premises). 

 

6. IDLE LABOUR: 

In case the work is held up for any site conditions not attributable to the contractors or for any 

decisions instructions / want of details from Employer or for any of the conditions, the 

contractor shall be allowed reasonable extension of time by the employer but any claim for idle 

labour shall not be entertained by the employer. Contractor’s quoted rates should include for all 

such contingencies. 

 

7. The contractor shall engage one competent person at site who shall take the instructions from 

the Employer. The work should not suffer due to lack of supervision, manpower and materials. 

 

8. The Contractor is required to co-ordinate his works along with other agencies working at 

site. He has to reimburse any of the damage made by him or any of his representatives for any 

of the other agency or owner at site. 

 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 

partition, Paneling, masonry work etc., and providing panels of the same finish in partitions, 

paneling shall not be paid extra. 
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10. The contractor is required to fabricate a sample where required, or any item so installed for 

approval. Any changes made by the Employer, in the sample to the specifications as mentioned 

in the tender, shall not be deducted or paid extra. 

 

11. All measurements given in the schedule hereunder are for the purpose of tender only. 

Payment will be made on actual measurement of the work done 

 

12. All measurements shall be as per relevant I.S. standards 
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GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of 

quantities and in the specifications and conditions laid down hereinafter and, in the drawings, 

the work shall be carried out as per standard specifications and under the direction of 

Employer. 

 
1. INTERPRETATION 

In constructing these conditions, the specifications, the schedule of quantities, tender and 

agreement, the following words shall have the meaning herein assigned to them except where 

the subject or con- text otherwise requires. 

a) Employer: The term employer shall denote SBI (State Bank of India having at               

AGM, P& E, LHO, Chandigarh) and any of its employees representative authorized on 

their behalf. 

 

b) Contractor: The term contractor shall mean (Name and address of 

the con- tractor) and his / their heirs, legal representatives, assigns &successors. 

 

c) Site: The site shall mean the site where the works are to be executed, i.e. interior works, 

at SBI Branch including any building and erection thereon, allotted by the employer for the 

contractors use. 

 

d) Site Engineer: Any Engineer appointed from time to time by the Employer and the 

Contractor, to be positioned at site to supervise the work. 

 

e) Drawings: The work is to be carried out in accordance with drawings, specifications, 

the schedule of quantities and any further drawings which may be supplied or any other 

instruction, which may be given by the Employer  during the execution of the work. 

 

All drawings relating to work given to the contractor together with a copy of schedule of 

quantities are to be kept at site and the Employer shall be given access to such drawings or 

schedule of quantities wherever necessary. 

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings 

and / or dimensional sketches therefore and have it confirmed by the Employer as case may be 

prior to taking up such work. 

The contractor shall ask in writing for all clarifications on matters occurring anywhere in 

drawings, specifications and schedule of quantities or to additional instructions at least 10 days 

ahead from the time when it is required for implementation so that the Employer may be able to 

give decision there- on. 

• “The Works” shall mean the work or works to be executed or done under this contract. 

 

• “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs 

Insolvency Act or in Provincial Insolvency act or any amending status. 
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• “The Schedule of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contract. 

 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with 

the accepted quoted rates of the contractor. 

 

• “Contract” shall mean the Articles of Agreement, the general conditions special conditions, 
the appendix, the schedule of quantities, specifications and drawings attached here to and 

duly signed. 

 

• ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto 
or deductions there from as may be made under the provisions hereafter contained. 

 

• ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed 

characters sent (unless delivered personally or otherwise provided to have been received) 

by registered post to the last known private or business address or registered office of the 

addressee and shall be deemed to have been received when in the ordinary course of post it 

would have been delivered. 

• ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 

deducted from the total of the items if the Tender any sum, either as a percentage or 

otherwise, then the net price of any item in the tender shall be the sum arrived at by adding 

to or deducting from the ac- tual figure appearing in the tender as the price of that item a 

similar percentage or proportionate sum. Providing always that in determining the 

percentage or proportion of the sum so added or deducted by the contractor, the total 

amount of any Prime Cost items and provisional sums of money shall be deducted from the 

total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used with 

reference to the contract or account shall be hold to mean rates or prices so arrived at. 

 

• ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 

occupation. 

 

• Words importing persons include firms and corporations. Words importing the singular 

only, also include the plural and vice versa where the Context requires. 

 

2. SCOPE OF WORK/ CONTRACT 

The Brief Scope of work involves the 
following. 1. Interior& Furnishing Works. 

2. False Ceiling 

3. Wall paneling and 

glass works          

 

The Contractor shall carry out and complete the said work in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of the Employer. The Employer 

issue further drawings and/or written instructions, detailed directions and explanations which 

hereafter collectively referred to as ‘Instructions’ in regard to: 

• The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work. 

• Any discrepancy in the drawings or between the schedule of quantities and / or drawings 

and 

/or specification. 

• The removal from the site of any defective material brought thereon by the contractor 

and the substitution of any other material thereof. 
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• The demolition removal and / or re-execution of any work executed by the contractor/s. 

 

 

 

 

 

 

• The dismissal from the work of any persons employed there upon. 

• The opening up for inspection of any work covered up. 

• The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (Defect Liability Period). 

 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s or his agent instructions, provided always that verbal instructions, directions and 

explanations given to the contractor’s or his representative upon the works by the Employer’s 

or his agent  shall, if involving a variation, be confirmed in writing to the contractor/s within 

seven days. No works, for which rates are not specifically mentioned in the priced schedule of 

quantities, shall be taken up without written permission of the Employer. The employer as 

provided in clause “variation” shall fix rates of items not mentioned in the priced schedule of 

quantities. 

Regarding all factory-made products for which ISI marked products are available, only 

products bearing ISI marking shall be used in the work. 

 
3. TENDERER SHALL VISIT THE SITE 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site 

condition, nature and requirements of the works, facilities of transport conditions, effective 

labour and materials, access and storage for materials and removal of rubbish. The tenderer 

shall provide in their tender for cost of carriage, freight and other charges as also for any 

special difficulties and including police restriction for transport etc., for proper execution of 

work as indicated in the drawings. The successful tenderer will not be entitled to any claim of 

compensation for difficulties faced or losses incurred on account of any site condition. Work 

to be done in phase manner. 

 

4. TENDERS 

The Employer reserves the right to reject the lowest or any tender. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 

drawn to the fact that the rates for each and every item should be correct, workable and self-

supporting. If called upon by the Employer detailed analysis of any or all the rates shall be 

submitted. The Employer shall not be bound to recognize the contractor’s analysis. 

The works will be paid for as “measured work” on the basis of actual work done and not as 

“lump sum” contract, unless otherwise specified. 

All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works involved, 

directly related to and reasonably detectable from the drawings, specifications and schedule of 

quantities and no further extra charges will be allowed in this connection. In the case of lump-

sum charges in the tender in respect of any items of work will be made for the actual work 

done on the basis of lump sum charges as will be assessed to be payable by the Employer. 

The employer has power to add, omit from any work as shown in drawings or described in 

specifications or include in schedule of quantities and intimate the same in writing but no 

addition, omission or variation shall be made by the contractor without authorization from the 

Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of three 

months from the date of opening of the tender. 
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5. AGREEMENT 

The successful contractor will be required to sign agreement in accordance with the draft 

agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and 

legal expenses, incidental thereto. However the written acceptance by the employer of a 

tender will constitute a binding contract between the employer and the person so tendering 

such formal agreement is subsequently executed. 

 
 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

The contractor shall conform to the provisions of any Acts of the Legislature relating to 

the work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting 

and other companies, and / or authorities with whose systems the structures were proposed to 

have connection and shall before making any variations from the drawings or specifications 

that may be associated to so conform, give the Employer written notices specifying the 

variations proposed to be made and reasons for making them and apply for instruction 

thereon. The Employer on receipt of such intimation shall give a decision within a reasonable 

time. 

 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 

Bye- laws to be given to any authority, and to pay to such authority or to any public officer all 

fees that may be properly chargeable in respect of the work and lodge the receipts with the 

Employer The Contractor shall identify the Employer against all claims in respect of patent 

rights, designs, trade- marks or name or the protected rights in respect of any constructional 

plant, machine, work or material used for or in connection with the works or temporary works 

and from and against all claims, demands, proceedings, damages, costs, charges, and expenses 

whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 

arising from such claims, unless he has in- formed the Employer, before any such 

infringement and received their permission to proceed and shall himself pay all royalties, 

license fees, damages, coat and charges of all and every sort that may be legally incurred in 

respect thereof. 

 

7. TAXES AND DUTIES 

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties 

royal- ties, cess, local charges if applicable. No extra claim on this account will in any case be 

entertained. 

 
8. NOTICES AND STATUTORY REGULATIONS: 

The contractor shall give all notices and pay all fees and shall comply all Acts and 

Regulations for the successful completion of the contract works. 

The whole of the work is to be complied with as per the requirements and bylaws of the 

relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970. 

 
9. QUANTITY OF WORK TO BE EXECUTED 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 

accordance with the Standard Procedure shall be considered to be approximate and no 

liability shall attach to the employer for any error may be discovered therein. The Employer 

reserves the right to execute only a part or the whole or any excess thereof without assigning 

any reason therefore. 

The Contractor shall be deemed to have satisfied himself before tendering to the correctness 

and sufficiency of his tender for the works and of the prices stated in the Schedule of 

Quantities and / or the Schedule of Rates and Prices, which rates and prices shall cover all 

things necessary for the completion of the works. 
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10. OTHER PERSONS ENGAGED BY THE EMPLOYER 

The Employer reserves the right to execute any part of the work included in this contract or 

any work, which is not included in this contract by the other Agency, or persons and 

contractor shall al- low all reasonable facilities and use of his scaffoldings for the execution of 

such work. The main contractor shall extend all cooperation in his regard. 
 

11. Tenderer should deposit EMD as mentioned in the NIT. 

 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The Contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawings, schedule of quantities and specifications 

taken together whether the same may or may not be particularly shown or described therein 

provide that the same can reasonably be inferred there from and if the contractor finds any 

discrepancies therein he shall immediately and in writing , refer the same to the Employer 

whose decision shall be final and binding. 

 

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated 

in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly 

proceed with to complete the same. On or before the ‘Day of Completion’ stated in the 

Appendix subject nevertheless the provision for the extension of time hereinafter contained. 

If in the opinion of the Employer the works be delayed: 

a) By force major or 

b) By reason of any exceptionally inclement weather or 

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 

owners of public authorities arising, than through the Contractor’s won default or 

d) By the works or delays of the contractors tradesmen engaged or nominated by the 

Employer and not referred in the Schedule of Quantities and / or specifications or 

e) By reason of Furnishing, commotion, local combination of workmen or strike or lock-out 

effecting any of the buildings traders or 

f) In consequence of the Contractor not having in due time, necessary instructions from the 

Employer for which he shall have specifically applied in writing ahead of time, giving 

reasonable time to pre- pare such instructions, the employer shall make a fair and reasonable 

extension of time for completion of the Contract works 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 

thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to 

prevent delay and shall do all they may reasonably be required, to the satisfaction of the 

employer to proceed with the work. 

The Contractor on starting the works shall furnish to the Employer a PERT / CPM Pro- gram 

for carrying out the work stage in the stipulated time for the approval of Employer and follow 

strictly the approved time schedule incorporating charges if any, to ensure the completion of 

the work in stipulated time. A graph or chart on individual work shall be maintained showing 

the proportionate progress of work week by week a weekly progress report stating the number 

of skilled and un skilled laborers employed on the work, working hours done, place, type, and 

quantity of work done during the period. 

The Contractor must inform the employer within 10 days in advance of all drawings and 

detailed required by him from time to time. The Contractor shall adhere to the approved 
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program and arrange for the materials and labour etc. accordingly. 

Despite repeated instructions, if the Contractor fails to show proportionate progress of the 

work, the Employer may take suitable action and deemed fit without prejudice to any terms 

and conditions of the contract 

 
14. LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the Employer within the stipulated 

period, the contractor shall be bound to pay to the Employer a sum calculated as given 

below by way of liquidated damages and not as penalty during which the work remains un-

commenced or unfinished after the expiry of the completion date. 

If the contractor fails to complete the work by the Scheduled date of completion or within any 

sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount 

for each week beyond the date that the work remains incomplete subject to maximum of 5%of 

the contract value 

 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 

All the works specified and provided for in the specifications or which may be required to be 

done in order to perform and complete any part thereof shall be executed in the best and most 

workmanlike manner with materials of the best and approved quality of the respective kinds 

in accordance with the particulars contained in and implied by the specifications and as 

represented by the drawings or ac- cording to such other additional particulars, and 

instructions as may from time to time be given by the Employer during the execution of the 

work and to his entire satisfaction. 

 

All mandatory tests shall be carried out as per CPWD specifications. If required by the 

Employer, the contractor shall have to carry out tests on materials and workmanship in 

approved materials testing laboratories or as prescribed by the Employer at his own cost to 

prove that the materials etc., under test conform to the relevant I.S Standards or as specified in 

the specifications. The necessary charges, transporting, testing etc., shall have to be borne by 

the contractor. No extra payment on this account should in any case be entertained. 

 

All the materials (except where otherwise described) stores and equipment required for the 

full performance of the work under the contract must be provided through normal channels 

and must include charges for import duties, and other charges and must be the best of their 

kind available and the con- tractors must be entirely responsible for the proper and efficient 

carrying out of the work. The work must be done in the best workmanlike manner. Samples 

of all materials to be used must be submitted to the Employer when so directed by the 

Engineer and written approval from Employer must be obtain prior to placement of 

order. 

Any damage (during the work) to any part of the work or to the premises for any reasons due 

to rain, storm or neglect of contractor shall be rectified by the contractor in an approved 

manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 

contractor shall take all precautions necessary for the protection of work and at his own 

expenses shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new work and 

supply all temporary doors, protection to windows, and any other requisite protection for the 

execution of the work whether by himself or special tradesmen or sub-contractor and any 

damage caused must be made good by the contractor at his own expenses. 

Contractor should take all precaution to safeguard the flooring and if any damages to the 

flooring should be rectified by the contractor in the same quality at his own cost. 

 
16. REMOVAL OF IMPROPER WORK 
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The Employer shall during the progress of the work have power to order in writing from time 

to time the removal from the work within such reasonable time or times as may be specified 

in the order of any materials which in the opinion of the Employer are not in accordance with 

specification or instructions, the substitution or proper re-execution of any work executed 

with materials or workmanship not in accordance with the drawings and specifications or 

instructions. In case the con- tractor refuses to comply with the order the Employer shall have 

the power to employ and pay other agencies to carry out the work and all expenses 

consequent thereon or incidental thereto as certified by the Employer shall be borne by the 

contractor or may be deducted from any money due to or that may become due to the 

contractor. No certificate, shall relieve the contractor from his liability in respect of unsound 

work or bad materials. 
 

17. SITE ENGINEER 

The Employer may appoint a Site Engineer or clerk of works who shall be representative of 

the Employer. The duties of the Employer representative are to watch and supervise the 

works and to test any materials to be used of workmanship employed in connection with the 

works. He shall have no authority either to relieve the Contractor of any of his duties or 

obligations under the Contract, or except those expressly provided hereunder, to order any 

work involving delay or any extra payment by the Employer or any variation of or in the 

works. 

The contractor shall afford the Employer’s representative every facility and assistance for 

examining the works and materials and checking the measuring time and materials. Neither 

the Employer’s representative nor any assistant to the shall have power to revoke, alter 

enlarge or relax the requirements of this Contract, or to Sanction any day-work, additions, 

alterations, deviations or omissions unless such an authority may be specially conferred by a 

written order of the Employer. 

The Employer’s Representative shall have to give notice to the Contractor or his foremen 

about the non-approval of any work or materials and such works shall be suspended or the use 

of such material should be discontinued until the decision of the employer is obtained, the 

work will from time to time be examined by the Employer’s representative but such 

examinations shall not in any way exonerate the Contractor from the obligation to remedy 

defects which may be found to exist at any stage of the work of after the same is 

completed. Subject to the limitations of this cause, the Contractor shall take instruction from 

the Employer. 

 
18. CONTRACTOR’S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work 

who shall be available (by turn) throughout the working hours to receive and comply with 

instructions of the Employer. The contractor shall engage at least one experienced Engineer as 

site-in- charge for execution of the work. The contractor shall employ in connection with the 

work persons having the appropriate skill or ability to perform their job efficiently. 

The contractor shall not employ labour below the age of sixteen years and who is not an 

Indian National. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either 

wholly or partly under the direct order or control of the Employer or his representative shall 

be deemed to be a person employed by the contractor. 

 
LOCAL LAWS, ACTS, REGULATIONS 

The contractor should abide by the central labour regulation and also shall strictly adhere to 

all prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) 

and other safety regulations. The agency shall comply with the provision of all labour 

legislation including the latest requirements of all the acts, laws, any other regulations that are 

applicable to the execution of the tests. 
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• Minimum wages act, 1948 (Amended) 

• Payment of wages act,1936 (Amended) 

• Workmen’s compensation act 1923 (Amended) 

• Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 

• Chief Labour Commissioner( C) , Ministry of Labour& Employment vide Gazette 

notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 

• Apprentice act 1961 (Amended) 

• Industrial employment (Standing order) Act 1946 (Amended) 

• Personal injuries (compensation insurance ) Act 1963 and other modifications 

• Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

• Shop and Establishment Act 

• Employer’s Liability Act. 

• Any other Act or enactment thereof and rules framed there under from time to time. 

 

The contractor shall keep the Employer saved harmless an indemnified against claims if any 

of the workmen and all costs and expenses as may be incurred by the Employer in connection 

with any claim that may be made by any workmen. 

The contractor shall comply at his own cost with the order for requirement of any Health 

Officer of the State or any local authority or of the Employer regarding the maintenance of 

proper environmental sanitation of the area where the contractor’s laborers are housed or 

accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 

contagious diseases. The contractor shall provide, maintain and keep in good sanitary 

condition adequate sanitary accommodation and provide facilities for pure drinking water at 

all times for the use of men engaged on the works and shall remove and clear away the same 

on completion of the works. Adequate precautions shall be taken by the contractor to prevent 

nuisance of any kind on the works or the lands adjoining the same. The contractor shall 

arrange to provide first aid treatment to the laborers engaged on the works. He shall within 24 

hours of the occurrence of any accident at or about the site or in connection with execution of 

the works report such accident to the Employer and also to the competent Authority where 

such report is required by law. 

 
19. DISMISSAL OF WORKMEN 

The contractor shall on the request of the Employer immediately dismiss from works any 

person employed thereon by him, who in the opinion of the Employer be unsuitable or 

incompetent or who may misconduct him. Such discharges shall not be the basis of any claim 

for compensation or damages against the Employer or any of their officer or employee. 

 
20. ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 

share or interest therein nor, shall take a new partner, without written consent of the Employer 

and no subletting shall relieve the contractor from the full and entire responsibility of the 

contract or from active superintendence of the work during their progress 

. 

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 

The contractors under the terms of the contract are required to keep the works duly insured 

under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value 

of 110% of the Project value or Tender value until the Completion of the project or handing 

over whichever is later. The insurance policies should be taken in the joint names by the 

contractors and the same should be renewed at appropriate time. 

The contractor shall be responsible for all injury to the work or workmen to persons, 
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animals or things and for all damages to the structural and / or decorative part of property 

which may arise from the operations or neglect of himself or of any sub-contractor or of any 

of his or a sub-contractor’s employees, whether such injury or damage arise from 

carelessness, accident or any other cause whatsoever in any way connected with the carrying 

out of this contract. The clause shall be held to include inter-alias, any damage to buildings 

whether immediately adjacent or otherwise, and any damage to roads, streets, foot paths or 

ways as well as damages caused to the buildings and the works forming the subject of this 

contract by rain, wind or other inclemency of the weather. The contractor shall indemnify the 

Employer and hold harmless in respect of all and any expenses arising from any such injury 

or damages to the person or property as aforesaid and also in respect of any claim made in 

respect of injury of damage under any acts on compensation or damage consequent upon such 

claim. 

The contractor shall reinstate all damages of every sort mentioned in this clause so as to 

deliver the whole of the contract works complete and perfect in every respect and so as to 

make good or other- wise satisfy all claims for damages to the property of third parties. 

The contractor shall affect the insurance necessary and indemnify the Employer entirely from 

all responsibility in this respect must be effected jointly in the name of the Employer and 

contractor and the policy lodged with the Employer. The scope of insurance is to include 

damage or loss to the con- tract itself till this is made over in a complete state. Insurance is 

compulsory and must be affected from the very initial stage. The contractor shall be 

responsible for anything, which may be excluded from damage to any property arising out of 

incidents, negligence or defective carrying out of this contract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in respect of 

any such claim or damages from any sums due to or to become due to the contractor. 

 
22. MEASUREMENTS 

Before taking any measurement of any work the Site Engineer or employer’s representative 

shall give reasonable notice to the contractor. If the contractor fails to attend at the 

measurements after such notice or fails to countersign or to record the difference within a 

week from the date of measurement in the manner required by Site Engineer or by the 

subordinate deputed by him as the case may be is final and binding on the contractor and 

contractor shall have no right to dispute the same. 

The Employer shall issue a certificate after due scrutiny of the contractor’s bill stating the 

amount due to the contractor from the Employer and the contractor shall be entitled to 

payment thereof, within the period of honoring certificates named in these documents. 

 
23. PAYMENTS 

All bills shall be prepared by the contractor in the form prescribed by the Employer. Normally 

one interim bill shall be prepared each month subject to minimum value as stated in these 

documents. 

The bills in proper forms must be duly accompanied by detailed measurements in M-book in 

support of the qualities of work done and must show deductions for all previous payments, 

retention money, etc. 

The Bank shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 

due to the contractor from the Employer and the contractor shall be entitled to payment 

thereof, within the period of honoring certificates named in these documents. 

 

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and 

retention money as described in this document. The refund of retention money will be made 

as specified. 

If the Employer has supplied any materials or goods to the contractor, the cost of any such 
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materials or goods will be progressively deducted from the amount due to the contractor in 

accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed, and shall not 

preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and 

taken away and reconstructed, or re-erected or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect or the accruing of any claim, 

nor shall, it conclude, determine or affect in any way the power of the Employer under these 

conditions or any of them as to the final settlement and adjustment of the accounts or 

otherwise or in any other way vary or affect the contract. The final bill shall be submitted by 

the contractor within one week of the date fixed for completion of the work or of the date of 

certificate of completion and payment shall be made within one month from the date of receipt 

of the bill. 

 
Final Payment 

The final bill shall be accompanied by a certificate of completion from the Bank. Payments of 

final bill shall be made after deduction of Retention Money as specified, which shall be 

refunded after the completion of the Defects Liability Period after receiving the Branch 

Manager/Engineer’s certificate that the contractor has rectified all defects to the satisfaction 

of the Employer. The acceptance of the payment of the final bill by the contractor would 

indicate that he has no further claim in respect of the work executed. 

 
24. VARIATION / DEVIATION 

The tender rates shall be fixed and applicable for any increase or decrease in the tendered 

quantities. The Employer can increase or decrease any quantities to any extend or even delete 

particular item as per the site requirements and the contractor shall not be paid anything extra 

on this ac- count. Nothing extra will be paid by the Bank on account of omission / deletion of 

items or decrease in the quantity of items. The Bank shall not entertain any claim whatsoever 

from the contractor on this account. 

The price of all additional items/non-tendered items will be worked out on the basis of rates 

quoted for similar items in the contract wherever existing. If similar items are not available, 

the rates for such items will be derived as per standard method of rate analysis based on 

prevalent fair price of labour, material and other components as required with 15% towards 

contractor’s profit and over- heads. 

 
25. SUBSTITUTION 

Should be contractor desire to substitute any materials and workmanship, he/they must obtain 

the approval of the Employer  in writing for any such substitution well in advance. Materials 

designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. 

specific approval of the Employer has to be obtained in writing. 

 

26. CLEARING SITE ON COMPLETION 

On completion of the works the contractor shall clear away and remove from the site all 

machinery, surplus materials, rubbish and temporary works of every kind and leave the whole 

of the site and the works clean and in a workmanlike condition to the satisfaction of the 

Employer. 

 
27. DEFECTS AFTER COMPLETION 

The contractor shall make good at his own cost and to the satisfaction of the Employer all 

defects, which may appear within 12 months after completion of the work. In the default, the 

Employer may employ and pay other persons to amend and make good such damages, losses 

and expenses consequent thereon or incidental thereto shall be made good and borne by the 

contractor and such damages, loss and expenses shall be recoverable from him by the 
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Employer or may be deducted by the employer, in lieu of such amending and making good by 

the contractor, deduct from any money due to the contractor a sum equivalent to the cost of 

amending such work and in the event of the amount retained being insufficient recover that 

balance from the contractor from the amount retained(retention money) together with any 

expenses the Employer may have incurred in connection therewith. 

 

28. CONCEALED WORK 

The contractor shall give due notice to the Employer whenever any work is to be covered up 

or finished up or otherwise becoming inaccessible later on, in order that the work may be 

inspected and correct dimensions taken before such covering, in default whereof the same 

shall, at the opinion of the Employer be either opened up for measurement at the contractor’s 

expenses or no payment may be made for such materials. Should any dispute or differences 

arise after the execution of any work as to measurements etc., or other matters which cannot 

be conveniently tested or checked, the notes of the Employer shall be accepted as correct and 

binding on the con- tractor. 

 
29. IDLE LABOUR 

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire 

and labor charges of tools and plants would be entertained under any circumstances. 
 

30. SUSPENSION OF WORKS 

If the contractor except on account of any legal restraint upon the Employer preventing the 

continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with 

due diligence in the performance of his part of the contract or if he shall more than once make 

default, the Employer shall have the power to give notice in writing to the contractor requiring 

the work to be proceeded within a reasonable manner and with reasonable dispatch, such 

notice purport to be a no- tice under this clause. 

After such notice shall have been given, the contractor shall not be at liberty to remove from 

the site of the works or from any ground contiguous thereto any plant or materials to subsist 

from the date of such notice being given until the notice shall have been compiled with. If the 

contractor fails to start the work within seven days after such notice has been given to proceed 

with the works as therein pre- scribed, the employer may proceed as provided in clause 31 

(Termination of Contract by Employer) 

 

31. TERMINATION OF CONTRACT BY EMPLOYER 

If the contractor being a company go into liquidation whether voluntary or compulsory or 

being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall 

make an assignment or a composition for the benefit of the greater part, in number of amount 

of his creditors or shall enter into a Deed or arrangement with his creditors, or if the Official 

Assignee in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the 

contract, or if a receiver of the contractor’s firm appointed by the court shall be unable within 

fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction 

of the employer that he is able to carry out and fulfill the contract, and if so required by the 

employer to give reasonable security therefore, or if the contractor shall suffer execution to be 

issued, or shall suffer any payment under this contract to be attached by or on behalf of and of 

the creditors of the contractor, or shall assign, charge or encumber this contract or any 

payments due or which may become due to contractor, there under, or shall neglect or fail to 

observe and perform all or any of the acts matters of things by this contract, to be observed 

and performed by the contractor within three clear days after the notice shall have been given 

to the contractor in manner hereinafter mentioned requiring the contractor to observe or 

perform the same or shall use improper materials of workmanship in carrying on the works, or 

shall in the opinion of the employer not exercise such due diligence and make such progress 

as would enable the work to be completed within due time agreed upon, and shall fail to 
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proceed to the satisfaction of the employer after three clear das notice requiring the contractor 

so to do shall have been given to the contractor as hereinafter mentioned or shall abandon the 

contract, then and in any of the said cases, the Bank may notwithstanding previous waiver 

determine the contract by a notice in writing to the effect as hereinafter mentioned, but 

without thereby effecting the powers of the employer of the obligations and liabilities of the 

contractor the whole of which shall continue in force as fully as if the contract, had not been 

so determine and as if the works subsequently executed by or on behalf of the contractor 

(without thereby creating any trust in favor of the contractor) further the employer or his 

agent, or servants, may enter upon and take possession of the work and all plants tools 

scaffolding sheds machinery, steam, and other power, utensils and materials lying upon 

premises or the adjoining lands or roads and sell the same as his own property or may employ 

the same by means of his own servants and workmen in carrying on and completing the works 

or by employing any other contractors or other persons or person to complete the works, and 

the contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder 

such other contractors or other persons or per- son employed from completing and finishing 

or using the materials and plants for the works when the works shall be completed, or as soon 

thereafter as conveniently may be the employer shall give notice in writing to the contractor 

to remove his surplus materials and plants and should the contractor to remove his surplus 

materials after receipt by him the employer may sell the same by Public Auction and shall 

give credit to the contractor for the amount so realized. Any expenses or losses incurred by 

the contractor for the amount so realized. Any expenses or losses incurred by the employer in 

getting the amount payable to the contractor by way of selling his tools and plants or due on 

ac- count of work carried out by the contractor prior to engaging other contractors or against 

the Security Deposit. 

 

32. SETTLEMENT OF DISPUTES AND ARBITRATION 

 

Except where otherwise provided in the contract all questions and disputes to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to 

the quality of workmanship or materials used on the work or as to any other question , 

claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings specifications, estimates, instructions orders or these 

conditions or otherwise concerning the work or the execution or failure to execute the 

same whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the contractor 

wants to dispute the validity of any deductions or recoveries made or proposed to be made 

from the contract or raise any dispute, the Contractor shall forthwith give notice in writing 

of his claim, or dispute to the Assistant General Manager (Premises & Estate) within 30 

days from the date of disallowance thereof or the date of deduction or recovery. The said 

notice shall give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount claimed and the contractor shall not be entitled to raise any claim 

nor shall the Bank be in any way liable in respect of any claim by the contractor unless 

notice of such claim shall have been given by the contractor to the Assistant General 

Manager (Premises & Estate) in the manner and within the time as aforesaid. The contractor 

shall be deemed to have waived and extinguished all his rights in respect of any claim not 

notified to Assistant General Manager (Premises & Estate) in writing in the manner and 

within the time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) shall give his decision in writing on 

the claims notified by the contractor. The contractor may within 30 days of the receipt of 

the decision of the Assistant General Manager (Premises& Estate) submit his claims to the 
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conciliating authority namely the Circle Development Officer for conciliation along with all 

details and copies of correspondence exchanged between him and the Assistant General 

Manager (Premises& Estate).   

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

concerned Chief General Manager of the Bank for appointment of an arbitrator to 

adjudicate the notified claims failing which the claims of the contractor shall be deemed to 

have been considered absolutely barred and waived.  

iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as 

aforesaid, and all claims of the Bank shall be referred for adjudication through arbitration 

by the Sole Arbitrator appointed by the Chief General Manager at LHO. It will also be no 

objection to any such appointment that the Arbitrator so appointed is a technically 

competent person not below the rank of Superintending Engineer or equivalent position in 

Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable 

or unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said 

Chief General Manager. Such person shall be entitled to proceed with the reference from 

the stage at which it was left by his predecessor.  

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment of 

arbitrator.  

vi) It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager aforesaid should act as arbitrator.  

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 

and the rules made there under.  

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be 

paid equally by both the parties.  

ix)  It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall be 

such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 

arbitrator shall, if required to be paid before the award is made and published, be paid half 

and half by each of the parties. The cost of the reference and of the award (including the 

fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to 

any by whom and in what manner, such costs or any part thereof shall be paid and fix or 

settle the amount of costs to be so paid. 
 

33. Power Supply   

 

The contractor shall make his own arrangements for power and supply/distribution system for driving 

plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 

maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 

required for the power supply and include the same in his tendered rates and hold the owner free from all 

such costs. He has to obtain necessary approval from the appropriate authorities, if required.  

  

34. Water supply  

The contractor shall make his own arrangements for water required for the work and nothing extra will be 

paid for the same. This will be subject to the following conditions:  
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i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the bank 

35. Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 

shall be handed over to the Bank immediately. 

 

36. Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will 

be on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of 

Indian Standards. In the event any dispute/disagreement the decision of the Bank shall be final and binding 

on the contractor. 

 

37. Maintenance of Registers 

 The contractor shall maintain the following registers as per the enclosed format at site of work and should 

produce the same for inspection of Bank whenever desired by them. The contractor shall also maintain the 

records/registers as required by the local authorities/Government from time to time. 

i) Register for secured advance. 

 ii) Register for hindrance to work. 

iii) Register for running account bill. 

iv) Register for labour 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1. DRAWINGS AND SPECIFICATIONS 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Bank’s 

Engineer, in accordance with the signed drawings and specifications and such further drawings 



Page 26 of 37  

and details as may be provided by the Employer, and in accordance with such written 

instructions, directions and explanations as may from time to be given by the Employer, whose 

decision as to the sufficiency and quality of the work and materials shall be final and binding 

upon all parties. If the work shown on any such further drawings or work that may be necessary 

to comply with any such instructions directions or explanations, be in the opinion of the 

contractor extraction that comprised in or reasonably to be inferred from the contract he shall 

before proceedings with such work, give notice in writing to this effect to employer, and in the 

event of the employer agree to the same in writing the contractor shall be entitled to an 

allowance in respect of such extra work as on authorized extra. If the contractor fail to agree as 

to whether or to there is an extra, then, if the Employer decided that the contractor is to carry 

out the said work, the contractor shall do so, and the question whether or not there is any extra, 

and it so the amount thereof, shall failing agreement, be settled by Arbitration as hereinafter 

provided, but such references shall in no way delay the fulfillment of this contract. 

No drawings shall be taken as in itself on order for variation unless, in addition to the employer 

signature, it bears express words stating that is intended to be such an order or bears a remark 

‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed unless 

the said work shall have been executed under the provisions of clause 6 (Authorities notices, 

patent right and royalties) or by the Authorities of directions in drawing as herein mentioned. 

 

2. EXECUTION OF WORK (PRICES TO INCLUDE) 

The whole of the work is described in the contract a (including the schedule of Quantities, the 

specifications and all drawing pertaining there to) and as advised by Employer from time to 

time is to be carried out and completed in all its parts to the entire satisfaction of the 

Employer. Any minor details of the work which may not have been definitely referred to in this 

con- tract, but which are usual in practice and essential to the work, are deemed to be include in 

this con- tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, 

etc., as well as transportation, so as to execute the contractor as per the rules and regulations of 

Local Bodies, State Government and Government of India. 

The rates quoted in the tender should include all charges for: 

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc. 

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 

materials and workmanship protection from weather, shuttering, temporary supports, platform 

and maintenance of the same. 

c) Covering for the walling and other works during inclement weather or striking or whenever 

directed as necessary. 

The rates quoted by contractor shall include removal of all the existing furniture and other 

material & dispose them off where ever required including the furniture and material for which 

the contract has given the pay back offer. 

 
3. SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified 

Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials 

at site and out- side laboratory, (3) for other general supervision. Their appointment shall be 

approved by the Employer. The site Engineers shall not be removed from the site without the 

written consent of the Employer. 

 
4. DIMENSIONS 

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale 

details take precedence over small scale drawings. In case of discrepancy, the contractor is to 

ask for a clarification before proceeding with the work. Accordingly, if any work is executed 

without prior clarification it is liable to be rejected and shall not be paid for. 

 

5. PROGRAMME OF WORKS 
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Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 

immediately after issue of the work order and display the approved charts in the site office. 

He shall also make bar charts indicating individual items and during the progress of work he 

shall update the bar charts showing the proportionate progress of work every week. 

He shall strictly adhere to the program of works as per CPM/PERT charts showing the 

proportionate progress of work. 

 

6. PROCUREMENT OF MATERIALS 

Contractor shall procure all the materials for the work from the open market. Time is the 

essence of the contract. Acceptance of the completion date by the contractor shall mean that 

he has taken into consideration the availability of all material of approved make and quality 

in sufficient quantities at site to enable him to complete the entire work in the stipulated 

period. Contractor will get sample of all materials approved by the Employer before placing 

order / purchase / procurement. They shall conform to I.S. codes and or tender specification as 

applicable. 

For all materials the contractor shall quote for the best quality of the materials of best make / 

source or supply and it will be got approved by Employer before procurement. In case 

sufficient quantities of approved quality materials from approved source are not available in 

time, contractor may have to procure the same from neighboring area with longer leads as 

required and directed at no extra cost. The material will be, however as per relevant I.S code 

as and wherever applicable. 

 

7. UNFIXED MATERIALS 

When any materials intended for the works shall have been placed at site by the Contract, 

such material shall not be removed there from (except for the purposes of being used on the 

works) without the written authority of the Employer and when the contractor shall have 

received payment in respect of any certificate in which the Bank shall have stated that he has 

taken in to ac- count to value of such unfixed materials on the works such material shall 

become the property of the Employer and the contractor shall be liable for any loss or damage 

to any such materials. 

 
8. CUSTODY AND SECURITY OF MATERIALS 

The contractors shall be responsible for the custody and security of all materials and 

equipment at site and he will provide full time watchman / watchmen to lock after his 

materials, stores, equipments etc. 

 

9. RATES 

Rates quoted by the contractor shall hold good for all the work carried out to any height and 

depth as required and directed by the Bank. 

Rates quoted by the contractor shall also hold good for any small work at any place at site. 

 

10. PRICES FOR EXTRAS ETC., ASCERTAINMENT 

The rates of extra items will be ascertained as below 

a) The rates will be derived from the rates of items already quoted in the original tender for 

the extra work. 

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 

any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 

not so stated, then in accordance with the local day work, rates and wages for the district, 

provided that in either case vouchers specifying the daily time and materials employed at or 

before the end of the week following that in which the work has been executed. 

c) The measurements and valuations in respect of the extra items of contract shall be 

completed with- in the ‘period of final measurement’ or within three months of the 

completion of the contract works as defined under clause (Certificate of Virtual Completion) 
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11. EXTRA ITEMS RATES 

The work or extra items shall be started only after the approval of extra items rates by client. 

Rates for additional or extra items work which cannot be derived from the contract item rates 

shall be calculated on the basis of actual cost plus 15 % for profit and overheads. 

 
12. DRAWINGS AND INSTRUCTIONS 

A set of major drawings along with the contract documents shall be provided to the 

contractor. For any clarifications or further drawings are required by the contract, during or 

before the start of construction work, the Contractor shall inform the employer in writing to 

provide the same. Working details will be given to the contractor from time to time during 

the progress of work as and when required. In case of other drawing is required by the 

contractor he will give a minimum ten days’ notice to the Employer. 

 

13. FAILURE BY CONTRACTOR COMPLY WITH EMPLOYER’S IN- 

STRUCTIONS 

If the contractor after receipt of written notice from the employer requiring compliance with 

such further drawings and / or instruction, fails within seven days to comply with the same, 

the Employer may employ and pay other persons to execute any such work whatsoever as 

may be necessary to give effect thereto and all cost incurred in connection there with shall be 

recoverable from the contractors by the Employer as a debit or may be deducted from any 

money due or which become due to the Contractors. 

 
14. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 

The contractor shall furnish the Employer the following: 

a) Detailed industrial statistics regarding the labor employed by him etc. 

b) The Power of Attorney, name and signature of his authorized representative who 

will be in charges for the execution of work 

c) The list of technically qualified persons employed by him for the execution of this work. 

d) The total quantity and quality of materials used for the works. 

e) The list of plant and machinery employed for this work. 

 

15. FORCE MAJEURE 

Neither party shall be held responsible by the other for breach of any condition of this 

agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 

reason, beyond the control of the parties and any breach of clauses arising from much force 

majeure conditions as aforesaid shall not be regarded as a breach of the provision of this 

Agreement. 

 
16. INCOME-TAX & GST IT 

Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and 

final bill payments as per Statutory Regulations. 

 
17. SITE MEETINGS 

A senior representative of the contractor shall attend weekly meetings at works site and in 

addition meetings as and when arranged by employer to discuss the progress of the work and 

sort out problems, if any and ensure that the work is completed in the stipulated time. 

 
18. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 

1. The quantities given herein are approximate and they are subjected to alterations 

omissions, deductions or additions as provided for in the conditions of this contract and do 

not necessarily show the actual quantities of the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
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any custom or practice to the contrary according to the actual quantities when in place and 

finished ac- cording to the drawings or as may be directed from time to time by the employer 

and the cost calculated by measurements or weight, at the respective prices, without any 

additional charge for any necessary or contingent works connected there with. The rates quoted are 

for work in site and complete in every respects. 

3. If any operation of work, which is specified in the respective items mentioned in the 

schedule of quantities, is not executed by the contractor then proportionately the rate quoted 

in the schedule shall be re-fixed. 

 
21. ACTION WHERE THERE IS NO SPECIFICATION 

In case of any class of work for which is there is no specification mentioned, the same will be 

carried out in accordance with the Indian Standards Specifications subject to the approval of 

the Employer. 

. 

22. ACCIDENT AT SITE 

The contractor shall be responsible for the safety of persons employed by him on the works. 

This shall be without prejudice to the responsibility of the contractor under the Insurance 

Clause of the general conditions. Contractor shall take all precaution detailed in the safety 

code attached separately. 

 
23. TYPOGRAPHICAL CLERICAL ERRORS 

The Employer clarification regarding partially omitted particulars of typographical or 

Clericals errors shall be final and binding on the contractors. 

 
24. WORK PERFORMED AT CONTRACTOR’S RISK 

The contractor shall take all precautions necessary and shall be responsible for the safety of 

the work and shall maintain all lights, goods, signs, temporary passages or other protection 

necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or 

damage shall result from fire or from others cause, the contractor shall promptly repay or 

replace such loss or damage free from all expenses to the employer. 

The contractor shall be responsible for any loss or damage to materials, tools or other articles 

used held for use in connection with the work. The work shall be carried on to completion 

without interferences with the operations of existing machinery or equipment, if any. 

 
25. SPECIAL CONDITIONS OF CONTRACT 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clauses mentioned within special conditions of contract, the clauses mentioned within the 

special conditions of contract shall supersede those mentioned elsewhere. 

 

26. CONTRACTOR'S LABOUR REGULATIONS 

Short title: 

1. These regulations may be called the "contractor labour regulations." 

2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and 

expressions shall have the meaning hereby assigned to them respectively, that is to say : 

 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly through a 

sub-contractor or other persons or by an agent on his behalf of a payment not exceeding 

Rs. 

  /- per month and will not include supervisory staff like overseers etc. 

(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting 

tenders for the work and where such wages prescribed by the government of India in the 
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ministry of labour and employment vide Sl. No. 1917 published in the gazette of India, 

extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969. 

(iii) "Contractors' shall include every person whether a sub-contractor or headman or agent 

employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 

includes time and piece rate wages. 

2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in 

case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of 

interval for rest, if any, it shall not spread over more than 12 hours on any day. 

2.b. When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week. He shall be paid overtime for the extra hours put in by him at 

double the ordinary rate of wages. Children shall not be made to work extra. 

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance 

with the provisions of minimum wages (central) rules, 1960 as amended from time to time 

ir- respective of whether such worker is governed by the minimum wages act 1948 or not. 

3 Display of notice regarding wage etc. the contractor shall: 

(a) Before the commences his work on contract, display and correctly maintain and continue to 

display correctly maintain in a clean legible condition in conspicuous places on the work, 

notice in English and in the local Indian language spoken by the majority of workers, giving 

the rate of wages which have been certified by the executive engineer, ZONAL labour 

commissioner fair as wages and the hours of work for which such wages are earned, and 

(b) Send a copy of such notices to the certifying officer. 

• Payment of wages under central govt. wages act:– 

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 

(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained. 

•  Fixation of wage periods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

The minimum daily rates of wages fixed under notification of the government of India in 

the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for 

weekly day of restyle and the question of extra payment for week holiday would not arise. 

(ii) No wage period shall exceed one month. 

(iii) wages of every employed on the contract shall be paid (a) in case of establishments in 

which wage period is one week within 3 days from the end of the wage period and (b) in the 

case of other establishments before the expiry of the 7th day or 10th day from the end of the 

wages period according to the number of workers employed in such establishment does not 

exceed 1000 or exceeds 1000. 

(iv) When the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry the day exceeding the one on which his 

employment is terminated. 

(v) All payment of wages shall be made on a working day except when the work is completed 

before the expiry of the wage period in which case final payment shall be made within 48 

hours of the last working day at work site and during the working time. 

Note: The term "working day" means a day on which work on which the labor employed 

is in progress. 
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6. Submission of returns: 

The contractor shall submit periodical returns as may be specified from time to time. 

□ Amendment: the central government may from time to time add to or amend the 

regulation and on any question as to the application, interpretation or effect of these 

regulations the decision of the chief labour commission or deputy chief labour commission to 

the government of India, or any other person authorized by the central government in that 

behalf shall be final. 

 

□ Safety code 

Scaffolds: 

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can be 

done safely from ladders. when a ladder is used an extra mazdoor shall be engaged for 

holding the ladder and if the ladder used for carrying material as will, suitable footholds and 

hand holds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than 1/4 to 1 (1/4) horizontal and 1 vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached bolted, braced and otherwise secured at least 3 feet high above the floor or platform 

of such scaffoldings or staging and extending along the entire length of the outside and ends 

thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

(iii) Working platform, gangways, and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the stairway 

is more than 12 feet above the ground level on the floor level. They should be closely 

boarded, should have adequate width and should be suitably fastened, as described in (ii) 

above. 

 

(iv) Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 

railing whose minimum height shall be -3'0". Wherever there are open excavations in ground, 

they shall be fenced off by suitable railing and danger signals installed at night so as to 

prevent persons slipping into the excavations. 

 

(v) Safe means of access shall be provided to all working platforms and the working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length 

while the width between sides rail in rung ladder width shall in no case be less than 290mm. 

For ladder up to and including 3m.In length. For longer ladders this width should be increased 

at least 20mm. for each additional meter or length. 

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval 

of the engineer obtained prior to construction. 

Other safety measures 

(vii) All personnel of the contractor working within the plant site shall be provided with 

safety helmets. All welders shall wear welding goggles while doing welding work and all 

metal workers shall be provided with safety gloves. Persons employed on metal cutting and 

grinding shall wear safety glasses. 

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. 
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FORM OF AGREEMENT 

 

ARTICLES of AGREEMENT made this  day of year 2025 between 

the ________________________________________________________________  (Hereinafter referred to as the 

“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the context, 

includes its successors and assigns) of the ONE PART and _ of (Hereinafter 

referred to as “Contractor” unless excluded by or repugnant to the context, includes its successors 

and assigns) of the OTHER PART. 

 

WHEREAS the Employer intends to carry out interior renovation work of Interview Room at 
3rd floor at SBI LHO building, Sector-17A, Chandigarh Shall herein after referred to as 
“Project”. 

 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders 

from experienced,   resourceful   and   bonafied    contractors    vide    his    Notice    Inviting    

Tender (NO. dated.). 

 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 

General notes, General Conditions of Contract, Special conditions, Schedule of approximate 

quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ 

natural source of materials, Declaration, Technical Specifications as in Schedule of Quantities 

etc. for the above said project, (Hereinafter collectively referred to as the “said conditions”), duly 

signed on each page as a token of his acceptance of the same, along with requisite Cost of tender 

and Earnest Money Deposit 

 

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most 

suitable for the project. 

 

AND WHEREAS the Employer has accordingly issued the work order (NO.          dt. ) to the contractor subject to his furnishing the requisite Security Deposit. 

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 

acceptance NO. dt. And has also deposited with the Employer a sum 

of Rs. which with the Earnest Money of RS.  Forms the requisite 

Security Deposit @ 2 % of the accepted Tender Value of Rs. . 

 

NOW, therefore, it is hereby agreed to and between the parties as follows: 

1) Contract documents 

The following documents shall constitute the Contract Documents. 

I. This Article of Agreement. 

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 

Schedule of quantity. 

III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T 

and the date of issue of work order. 

IV. Work order No. dt.   
 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 

Contractor shall upon and subject to the said conditions, execute and complete the contracted 

project works shown upon the said drawings etc. and such further detailed drawings as may be 

furnished to the contractor by the said Employer and described in the said Specifications and the said 

Schedule of Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract 

of herein stated before, the Employer reserves itself the right of altering the drawings and the 
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nature of the work and addition to or omitting any items of work or of having portions of same 

carried out departmentally or otherwise and such alterations or variations shall be carried out 

without prejudice to this contract. 

 

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming 

part of this agreement and parties hereto will respectively be bound thereby and to abide by and 

submit themselves to the conditions and stipulations and perform the same on their parts to be 

respectively observed and preferred. 

 

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 

specified in the General Conditions of the Contract and all legal disputes shall be limited within 

the territorial jurisdiction of the LHO, Chandigarh thereto. The decision of the arbitration shall be 

final and binding on both the parties. 

 

6) IN WITNESS WHEREOF THE PARTIES to their present have here under set and 

subscribed their hands, the day, month and year first above written. 

 

 

Signed and delivered for and on behalf of 

State Bank of India, Shri. its duly authorized official, In the presence of 

– 

1. (Name and Address) 

 

2. (Name and Address) 

 

Signed and delivered for and on behalf of 

The Contractor by Shri his duly 

authorized official, in the presence of – 

1. (Name and Address) 

 
 

2. (Name and Address) 

 
ASSTT. GENERAL MANAGER,                                                                                     
P& E, LHO, CHD. 
SECTOR – 17, CHANDIGARH  

 

 

 

READ, UNDERSTOOD AND ACCEPTED 
 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 

DATE 
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DECLARATION 

 

TO 
ASSTT. GENERAL MANAGER,                                                                                     
P& E, LHO, CHD. 
SECTOR – 17, CHANDIGARH  

 

NAME OF THE WORK:  

E- tendering for interior renovation work of Interview Room at 3rd floor at SBI LHO 
building, Sector-17A, Chandigarh. 

 

 

I/We have inspected the site of works and have made me / us fully acquainted 

with the local conditions in and around the sites of works. I/We hereby declare that I/We have 

gone through the conditions laid down in the Notice Inviting Tender, Conditions of Contract, 

Technical Specifications, Bill of Quantities, approved makes and understood the same and on 

the basis of the same I/We quoted our rates in the Schedule of Quantities attached with the 

tender documents. 

 
We accept all the terms and conditions of tender documents. We will abide by the technical 

specification mentioned in the tender. We here by undertake to use only specified material/ 

make as per the tender schedule. 

 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the 

tender at your office. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 

which it shall be deemed that I have carried out any such deviations at my own and I shall be 

duty bound to replace the all deviated material/ works from the site at my/ our cost as well as I 

shall be liable to penalized by the employer as deemed fit and for all such loses made thereof, I/ 

we shall not have any right to arbitrate in any manner. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer to ensure 

completion of same within the target date as mentioned in the tender document. 

 
Witness: 

 

 

 

                                                                                              Signature of Tender 

 

Address 
 

 

Date:    
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 
 

I. The quantities given herein are those upon which the lump sum cost of the work is 

based. They are subjected to alterations omissions, deductions or additions as provided for 

in the conditions of this contract and do not necessarily show the actual quantities of 

the work to be done. The unit rate noted below are those governing payment of extras or 

deductions for omissions, ac- cording to the conditions of the contract as set forth in the 

preliminary specifications of the Bank detailed standard specifications and other 

conditions or specifications of this contract. 
 

II. It is to be expressly understood that the measured work is to be taken net 

(notwithstanding) any custom or practice to the contrary according to the actual quantities 

when in place and finished according to the drawings or as may be directed from time to 

time by the and the cost calculated by measurements or weight, at the respective prices, 

without any additional charge for any necessary or contingent works connected there with. 

The rates quoted are for work in site and complete in every respects. 

 

III. If any operation of work, which is specified in the respective items mentioned in the 

schedule of quantities, is not executed by the contractor then proportionately the rate 

quoted in the schedule shall be re-fixed. 

 
 

SIGNATURE OF THE CONTRACTOR 

WITH DATE 
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LIST OF MATERIAL 

SL. Item  Make 

1 Pre laminated Board  Navopan / Action Tesa 

2 
Commercial Ply  
 

ISI Marked BWR - MR grade - IS - 303 

3 Laminates 
Aica / Archid  / Green / Century / 
Merino  

4 Veneer 
Green / Archid / Timex / Furn & Lam / 
as approved / specified. 

5 Adhesive  Fevicol / JivanJor / Wooden Grip   

6 
Locks    
 

Godrej / Hettich / Dorma /ozone / 
herison / doorset / plaza 

7 Door Closers  
Dorma / Hettich/ Godrej/ozone / hyper 
/Dorset 

8 Glass Saint Gobain / TATA / Asahi 

9 Teak Wood  CP Teak  

10 Polish Melamine / as specified 

11 Beading  L.P. Teak Wood or as specified 

12 Vitrified Floor Tiles  Kajaria / Johnson / RAK 

13 Wall Ceremic Tiles  Kajaria / Johnson / RAK 

14 Telescopic Channel 
Ebco / Haffele / Godrej / Ozone /Door 

set / Herison 

15 Ceiling Grid  Armstrong / Diken / Dexune 

16 Gypsum Board  
Gyproc / Saint Gobain / India Gypsum / 

USG Boral.    

17 
Sanitary Ware / Urinals/ Urinal 

Partitions  
Hindware / Perryware /Jaguar 

18 Stainless Sink 
Neelkanth / Jyana / Nirali/ Kaff / 

Hindware / Franke / futura 

19 CP Fittings  Jaquar / Hindware /Johnson / Cera 

20 Flush Doors ISI Marked 

21 
Door Stopper  

 
Hettich / Haffele/Dorma/Godrej 

22 Cable Manager (60mm) 

Metal –C060ZN1(Ebco), PVC –CO60 

(Ebco) 

Black/Ivory/Grey color. 

23 
Floor Spring   

( Model No:- HTS FS 463 )    
Ozone/Dorma /Godrej / doorset 

24 Roller / Venetian Blind Vista / Mac / Hounter Douglas 

25 Texture Paint Terraco /Spectrum 

26 UPVC Windows with DG Glass Vega/Kommerling/fenesta 

27 Aluminum Fittings Jindal, Hindalco, Bharat, Maan 

28 
Drawer Sliding Fittings Ebco / godrej / Kich / Hettich /  Haffle  / 

Ozone  

29 Oil Bound Distemper Nerolac, Asian, Berger / Indigo / JSW 

30 Synthetic Enamel Paint Nerolac, Asian, Berger / Indigo / JSW 

31 Acrylic Emulsion paint Nerolac, Asian / Indigo / JSW 
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32 Wooden Flooring Pergo, Xylox, Armstrong, Vista 

33 Anti-skid Ceramic Tiles Kajaria, Johnson, RAK Ceramics 

34 Ceramic Wall Tiles Kajaria, Johnson, RAK Ceramics 

35 
G.I. Pipes a).   Tata                   

b).   Jindal, Hissar 

36 
G.I. Fittings a).   “R” Brand    

b).   Unik Brand 

37 Cement  ACC / ULTRATECH / BINANI / Ambuja 

38 Steel - TMT ISI /Sail / Jindal / Tata/ Rathi /Barnala  

39 Patch fitting, floor spring Godrej / Ozone / Dorma / doorset  

40 

 
PVC pipes 

Finolex / Diplast / Astral Pipes / 

Ashirvad Pipes / Prince Pipes 

 
 

 

 

 

 

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 

 

 

 

 

 

 

 

 

1 Samples of all items shall be approved by the Engineer in charge before use. 

2 Work will be carried out as per tender specifications / drawings and instructions of 

Bank’s Engineer. 

 

3 Work shall be done as per CPWD / tender specifications / drawings & instructions 

of Bank’s Engineer & material shall be of the make as mentioned above, as per 

CPWD & of ISI mark. 

 

4 Bank may ask for the bills / cash memo of various items purchased by the 

Contractor from the market, for its satisfaction. 

 

 
 

 
 
 
 
 


