
 

Page - 1 - of 70 
 

 
State Bank of India 

Premises department, 3rd floor, State Bank of India, 
Local Head Office, Bhopal-462011 

Phone No. 0755-2575812, e-mail: agmprem.lhobho@sbi.co.in 
 

TENDER ID:LHO/BHO/P&E/2024-25/65 
 

NOTICE OF INVITATION OF PROJECT MANAGEMENT CONSULTANT (PMC) 
 
State Bank of India (SBI) invites Expression of Interest (EOI) from reputed and 
experienced Project Management Consultant for the Proposed Construction of 
New Residential Quarters/ Flats for Officers after Demolition of Existing Old 
Building at SBI Officers Colony, Char Imli, Bhopal, Madhya Pradesh. 
 
The prequalification/eligibility criteria, scope of the services to be rendered, terms 
and conditions of appointment and prescribed formats for submission of application 
can be downloaded from Banks website www.sbi.co.in under procurement news 
(https://sbi.co.in/web/sbi-in-the-news/procurement-news) from 22nd March 2025 to 
21th April 2025 up to 3.00 PM. 
 
Interested Firms complying prescribed eligibility criteria should ensure submission of 
their applications in the prescribed format with supporting documents at this office 
latest by 3.00 pm on 21th April 2025. Applications received after due date and time 
will not be entertained. The SBI reserves their rights to accept any or to reject all the 
applications without assigning reasons there for and no correspondence shall be 
entertained in this regard. 
 

 
 
 

Assistant General Manager (P&E) 
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State Bank of India 

Premises department, 3rd  floor, State Bank of India, 
Local Head Office, Bhopal –462011 

Phone No. 0755-2575812, e-mail: agmprem.lhobho@sbi.co.in 
 
 
 

EXPRESSION OF INTEREST (EOI) FOR PROJECT MANAGEMENT CONSULTANT 
FOR CONSTRUCTION OF ABOUT 168 RESIDENTIAL FLATS, COMMUNITY HALL 
AND GUEST HOUSE (36 ROOMS) FOR SBI OFFICERS AT CHAR IMLI, BHOPAL 
AFTER DEMOLISION OF EXISTING BUILDINGS THEREAT. 

 
 
 

 
 
 
 
 

TENDER SUBMITTED BY: 
 
NAME                          : _____________________________ 
  
ADDRESS : _____________________________ 
 
 _____________________________ 
 
 _____________________________ 

    
GSTIN NO.    :                   _____________________________ 
 
DATE  : _____________________________ 
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NOTICE INVITING EOI  
 

State Bank of India invites Expression of Interest (EOI) from reputed and 
experienced Project Management Consultant (PMC) for participating in the selection 
and engagement Project Management Consultant (PMC) for the Proposed 
Construction of about 168 residential flats, community hall and guest house (36 
rooms) for SBI Officers at Char Imli, Bhopal  
 
Sr.No. Particulars Details 

1.  Name of work Construction of about 168 residential flats, 
community hall and guest house (36 
rooms) for SBI Officers at Char Imli, 
Bhopal. After demolition of existing 
buildings thereat 

2.  Nature of Work Project Management Consultancy Services 
(PMC) 

3.  Total Time allowed for 
completion of the Project 

36 months from the date of work order to L-1 
EPC Contractor.  

4.  Estimated cost of the 
project  

Approximately Rs. 133 Crores  

5.  Availability of EOI 
documents  

Available on Bank’s website 
https://sbi.co.in/web/sbi-in-the-
news/procurement-news from 22.03.2025 to 
21.04.2025  

6.  Address for submission of 
EOI proposals 

Hard copy of the document to be submitted 
to 

The Assistant General Manager (P&E), 

Premises department, 3rd floor,  
State Bank of India, 
Local Head Office, Bhopal-462011 
Ph No:0755-2575812 

7.  Date of holding pre-bid 
meeting  

11/04/2025 at 3.00 PM at address mentioned 
above 

8.  Last date for submission 
of pre-bid queries, if any, 
by the BIDDERs 

10/04/205 by 11.00 AM (via Email: 
agmprem.lhobho@sbi.co.in 
Ph No:0755-2575812 

9.  Last date & time for 
submission Technical Bid 
along with price bid (in 
sealed cover). 

21.04.2025 by 03:00 PM  
At address mentioned above through Speed 
post / drop to State Bank of India, Premises 
& Estate Department, 3rd Floor, Local Head 
Office, Bhopal. 

10.  Date and Time of opening 
of Technical Bid. 

22.04.2025 by 03:30 PM  
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11.  Opening of price bid After completion of presentation from 
shortlisted PMC. 

 
12. Conditional proposals are liable for disqualification. 

 
13. The SBI reserve their rights to accept or reject any or all the applications, 

either in whole or in part without assigning any reason(s) therefor and no 
correspondence shall be entertained in this regard. 

14. In case, date of opening of tenders is declared as a holiday, the tenders will 
be opened on the next working day at the same time. 

15. The shortlisted PMC Firms/Individual shall be invited for presentation and 
date shall be intimated by SBI after the scrutiny of Technical Bid. 

16. For any clarifications please contact Assistant General Manager (P&E), they 
shall seek the same from the office of Assistant General Manager (P&E), 
Premises & Estate Department, Local Head Office Bhopal – 462011, Ph 
No:0755-2575812 through Email: agmprem.lhobho@sbi.co.in  by 11:00AM on 
10/04/2025 in the following format: 
S.No Clause No. of 

the Bid 
Document 

Page no Query/Clarification sought 

    

Pre-Bid meeting will be held at 3.00 PM on 11.04.2025 in the Office of the 
Assistant General Manager (P&E), Premises & Estate Department, Local 
Head Office Bhopal – 462011. All efforts will be made to furnish clarification 
during the pre-bid meeting. In exceptional cases, the clarification will be 
furnished subsequently. In both cases, the minutes of the pre-bid meeting 
containing clarifications shall be published on the BANK’s website only. 
Any clarifications issued by the BANK shall be an integral part of this 
document and shall amount to an amendment to the relevant clauses of this 
document, wherever required. 

17. Interested PMC Firms/Individuals fulfilling prescribed eligibility criteria are 
hereby invited and requested to ensure submission of their Proposals in the 
prescribed format with supporting documents to the Assistant General 
Manager (P&E), Premises & Estate Department, Local Head Office Bhopal – 
462011 by 3.00 PM on 21th April 2025. 

18. The PMCs are advised to submit the complete set of documents in properly 
spiral bounded form. The applications received in loose sheets shall be 
summarily disqualified.  

 
 
Assistant General Manager (P&E) 
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Annexure-A 
1. Disclaimer 

 
1.1. The information contained in this EOI document or information provided 

subsequently to PMCs whether verbally or in documentary form/email by or on 

behalf of State of India, is subject to the terms and conditions set out in this EOI 

document. 

1.2. This EOI is not an offer by SBI, but an invitation to receive responses from the 

eligible PMCs. No contractual obligation whatsoever shall arise from the EOI 

process unless and until a formal contract is signed and executed by duly 

authorized official(s) of State Bank of India with the selected PMCs. 

1.3. The purpose of this EOI is to provide the PMC(s) with information to assist 

preparation of their Bid proposals. This EOI does not claim to contain all the 

information each PMC may require. Each PMC should conduct its own 

investigations and analysis and should check the accuracy, reliability and 

completeness of the information contained in this EOI and where necessary 

obtain independent advices/clarifications. SBI may in its absolute discretion, but 

without being under any obligation to do so, update, amend or supplement the 

information in this EOI. 

1.4. The SBI, its employees and advisors make no representation or warranty and 

shall have no liability to any person, including any  PMC under any law, statute, 

rules or regulations or tort, principles of restitution or unjust enrichment or 

otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this EOI or otherwise, 

including the accuracy, adequacy, correctness, completeness or reliability of the 

EOI and any assessment, assumption, statement or information contained 

therein or deemed to form or arising in any way for participation in this bidding 

process. 

1.5. The SBI also accepts no liability of any nature whether resulting from 

negligence or otherwise, howsoever caused arising from reliance of any PMC 

upon the statements contained in this EOI. 

1.6. The issue of this EOI does not imply that the SBI is bound to select a PMC for 

the Project and the SBI reserves the right to reject all or any of the PMCs or 

Bids without assigning any reason whatsoever. 
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1.7. The PMC is expected to examine all instructions, forms, terms and 

specifications in the bidding document. Failure to furnish all information required 

by the bidding document or to submit a Bid not substantially responsive to the 

bidding document in all respect will be at the PMC’s risk and may result in 

rejection of the Bid. 

INSTRUCTIONS TO PERSPECTIVE PROJECT MANAGEMENT CONSULTANTS 
(PMC)  

 
1. Scope of work: 

PMC Services to render Project Management Consultancy Services Proposed 
Construction of New Residential Quarters/ Flats (about 168 residential flats, 
community hall and guest house (36 rooms) ) for Officers after Demolition of 
Existing Old Building at SBI Officers Colony, Char Imli, Bhopal, Madhya 
Prades  

 
1.1. Site and its location 
  i. BRIEF INFORMATION ABOUT THE PROJECT 

SBI proposes to construct State Bank of India Officers’ Residential Flats after 
demolishing existing buildings. The buildings is for the purpose of SBI Officers’ 
residence with modern amenities. Bank is proposing to appoint a PMC to 
supervise and manage the said project in most professional and efficient manner 
and use best of their professional skills and judgment for the said purpose.  
Location: 
The proposed site is located at SBI Officers’ Colony, Char Imli, Bhopal 

 



 

Page - 7 - of 70 
 

ii Area of the plot of land  
 
The area of the plot of Land is 5.3 Acres (2,30,868.00sqft), Please read as 5.18 
Acres mention in the site plan as 5.3 Acres. The proposed site is conveniently 
and centrally situated in a posh area of Bhopal. It is located near to the market 
area, hospitals, railway station, educational institutions. It is also located 
approximately 4 KM from the SBI, Local Head Office, Bhopal. 
 
iii Apartment / Building details 

   Tentative proposed buildings which may vary as per site conditions/ municipal bye 
laws. 

 
Sl.No. Tower 

Type/ no of 
floor in 
each tower 

No of 
Tower 
(aprox) 

For official 
of Grade 

No of 
flats on 
each 
floor 
(approx..) 

Total no of 
flats 
(Approx) 

Carpet 
area of 
each flat 

1 I/ Ground+ 
silt for 
parking +6 
floor 

6 I, II & III 4 144 1100 Sq.ft 

2 II/ Ground + 
silt for 
parking +6 
floor 

1 IV & V 4 24 1300 Sq.ft 

3 III/ Ground 
floor + 5 
floors 

1 Guest 
house for 
Scale I to V 
/ Senior 
Executives/ 
Chummery, 
Community 
Hall, 
Gymnasium, 
Library, 
Indoor 
Games, 
Dispensary 
etc.   

4 Building 
with 36 
rooms with 
attached 
washroom, 
kitchen 
dinning 
etc. 

Each 
room size 
approx. 
250 sqft 
including 
washroom 
area 

 
2. EOI documents: 
2.1. The work has to be carried out strictly according to the conditions stipulated in 

the EOI consisting of the following documents and the most workmen like 
manner. 

 Instructions to Perspective PMC’s 
 General conditions of Contract 
 Price Bid 
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2.2. The above documents shall be taken as complementary and mutually 
explanatory of one another but in case of ambiguities or discrepancies, shall 
take precedence in the order given below. 

a. Price Bid 
b. Addendums (if any) 
c. General conditions of contract 
d. Instructions to Perspective PMC 

 
2.3. The tender documents are not transferable. 
 
3. Site Visit: 

The PMC are advised to obtain all necessary information to participate in this 
EOI at their own responsibility and cost before entering into a contract for the 
project. The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 

 
4. Signing of contract Documents: 

The selected PMC shall be bound to enter into an agreement in the prescribed 
format, within 15 days from the date of receipt of intimation of acceptance of 
their proposal by the SBI. However, the written acceptance of the offer from the 
SBI will constitute a binding agreement between the Bank and successful PMC 
whether such formal agreement is subsequently entered into or not. 
 

5. Completion Period: 
Time is essence of the contract. The Project has to be completed in all respect 
& in accordance with the terms of contract within a period of 36 months from 
the date of award of work to L-1 EPC Bidder 

 
6. Validity of Price Bid: 

Design Proposals shall remain valid and open for acceptance for a period of 
120 days from the date of opening Price/Commercial bid. If the tenderer 
chooses to withdraw their offer during the validity period or makes modifications 
in their original offer, their Design Proposal shall be summarily disqualified 
without notice and no correspondence shall be entertained in this regard. 

 
7. Price Bid shall be opened only of those shortlisted PMCs who will participate 

in the proposed presentation proving their technical competency and 
capability in handling similar projects for Central Govt. Dept./State Govt. 
Dept./ Semi Govt. Dept. /PSU/Public sector Banks/Public limited (Listed) 
Company. 
 

8. All the PMCs shall be bound to accept and sign the “Integrity Pact” as per 
attached “Annexure J”. The Application/EOI of the PMCs not submitting the 
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Integrity Pact as per prescribed format shall be summarily disqualified and no 
correspondence shall be entertained in this regard. 
 

9. Joint Venture / Consortium shall not be allowed, and Prospective PMC 
should meet the mentioned Eligibility criteria themselves.   

 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
1. Definitions: - 
 
1.1. “Contract” means the documents forming the tender and the acceptance 

thereof and the formal agreement executed between State Bank of India and 
PMC, together with the documents referred there in including these conditions 
and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
1.2. In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 
 

    a) ‘SBI’ shall mean State Bank of India, Premises Department, 3rd floor, Local 
Head  

          Office, Bhopal-462011 
 

b) ‘The PMC’ shall mean the individual or firm or company selected and 
engaged for undertaking the project as PMC and shall include legal personal 
representative of individual or the composing the firm or company and the 
permitted assignees of individual or firms of company. 

 
2. The PMC must be equipped with adequate expertise and experience in 

undertaking Planning, designing & implementing/execution of Civil, Landscaping 
work, Electrical (HT/LT), Plumbing, Air-Conditioning, Lifts/Elevators, DG sets, 
UPS system, IBMS (CCTV, Public Address System, Fire & Safety Systems and 
integrating it with Building Management System) and all essential and ancillary 
works/services required for construction and completion of a Residential buildings 
& Commercial building.  

 
3. Eligibility criteria:  
 
(i) Minimum 7 years’ experience as a PMC as on 21.03.2025. The experience 

should include all consultancy services for buildings such as architectural, 
structural, engineering, Interior and Furnishing and all internal and external 
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services such as electrical, AC, plumbing, water supply, soil and storm water 
drainage, lifts, firefighting / horticulture, EPABX / Networking, gymnasium, 
parking, rainwater harvesting, sewage treatment plant, recycling of wastewater 
etc. 

 
(ii) The PMC should have rendered satisfactory professional services in planning, 

designing & supervision of similar high-rise building construction projects, from 
inception to completion stage for: 

 
 
 

(a) One similar assignment with a project construction completion cost of 

Rs.106.40 crores (excluding GST) or 

(b) Two similar assignments with a project construction completion cost of Rs. 

66.5 crores (excluding GST); or 

(c) Three similar assignments with a project construction completion cost of 

Rs. 53.2 crores (excluding GST) 

during last 7 years ending on 21.03.2025. These building projects should be 
residential/ commercial/ institutional building projects.  
 
“Similar Work” under this clause means Planning, Designing and Supervision of 
Construction of High rise (Minimum 8 storied including Ground Floor) 
Residential or Commercial buildings including Civil, Plumbing, Sanitary, Interior 
& Furnishing, Fire Fighting and Electrical Installation work for Central Govt. 
Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed 
companies during last 7 years”. 

 
(iii) The PMC should preferably have a full-fledged office or ready to establish an 

office in Bhopal within 2 months from the award of work and should have 
adequate number of qualified Architects, Engineers and other personnel on the 
payroll / establishment of the company and should also have tie up 
arrangements with reputed registered and licensed services Architect, firms, 
Electrical Architects, Air-conditioning Architect etc.  

 
(iv) The average annual turnover of the PMC by way of professional Fee in last 

three financial years ending on 31.03.2024 shall not be less Rs.79.80 Lakhs. 
Copies of the audited Annual Balance sheet for the last three financial years 
ending on 31.03.2024 shall be submitted in support of claims. 

 
(v) The PMC/ firm satisfying the prescribed eligibility criteria shall only become 

eligible to bid the assignment. Clear supporting evidence like photographs, 
certificates, documents etc. should be submitted with the bid.  
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(vi) The PMC/ firm should either have their local / Branch Office in Bhopal 
(documentary evidence to be submitted) or prepared to setup an adequate 
office setup with in-house capability and infrastructure / expertise to Manage 
such high magnitude specialized projects in Bhopal within 2 months from the 
date of award of contract provided they are qualified for the project through laid 
down selection process. An undertaking to be submitted by the PMC to this 
effect along with their application. 
 

(vii) The PMC/ firm shall be responsible and prepared to engage 
expertise/Architects for all specialized services of the project for which in house 
expertise is not available with them within the professional fee agreed and 
payable to them. 
 

(viii) The PMC/ firm should have qualified & experienced technical team at its 
disposal for deployment at site for day-to-day supervision of the project during 
the execution of the project from date of commencement of work to handing 
over of the entire infrastructure to the SBI.  

 
(ix) The PMC should have all necessary licenses, permissions, consents, no 

objection certificates, approvals as required under the law for carrying out 
its/their business including those envisaged under the scope of this EOI. 
 

(x) The PMC should have a valid GST Registration Certificate and PAN. Copies of 
supporting documents to be attached. 
 

(xi) The PMC should not have been blacklisted by the Govt. of India Organizations / 
PSU / PSE / Govt. Depts./reputed Private Public Limited Companies etc. for 
breach of any applicable laws or violation of regulations or breach of contractual 
agreement or rendering unsatisfactory professional services during the last 7 
(seven) years. (Self-declaration to be submitted by the PMC along with their 
application). 
 

The PMC Firm should have been in the field of Project Management Consultancy 
and should have minimum 7 years’ experience as on 21.03.2025 and have been 
registered as consultant in any Government/ Semi Government Department. Firms 
registered for multiple activities need not apply. Documents to be submitted for Proof 
of Registration of the company / firm etc.  
a) In case of Company - Certificate of Registration issued by ROC  
b) In case of firm - Partnership deed, Municipal registration or any other document 
issued by the Authorities confirming the establishment of the firm.  
(xii) In case of Individual Proprietorship - Municipal registration or any other document 

issued by the Authorities confirming the establishment of the firm and not a 
consortium. 

 



 

Page - 12 - of 70 
 

(xiii) However, merely fulfilling the prescribed eligibility criteria shall not entitle the 
PMC for shortlisting and invitation for participation in the proposed Techno-
commercial competition for the project. The shortlisting as well as final selection 
of PMC for the project shall be subject to independent verification of credentials, 
inspection of project sites, calling confidential reports from the present/previous 
employers etc. 
 

4. The objective of this EOI is to identify reputed PMC Firm for setting up of the 
Construction of Residential Flats& Office, as envisaged above by engaging an 
EPC Contractor etc. 

 
5. Submission of bids: 

 
i. The Proposal shall be submitted as under: 

Technical Bid comprising of this tender document with all annexures duly filled 
in along with copies of the authentic supporting documents super-scribing on 
top “Expression of Interest (EOI) for the Proposed Construction of about 168 
residential flats, community hall and guest house (36 rooms) for SBI Officers at 
Char Imli, Bhopal”. 

ii. The sealed technical document along with the price bid (Technical bid 
document in envelope-1, Price bid in envelope-2 and both the envelope in 
envelope -3) sent by SPEED POST or dropped in the tender box available in 
the Assistant General Manager (P&E), Premises & Estate Department, 3rd 
floor, State Bank of India, Bhopal-462011 all working days from 22nd March 
2025 to 21st April 2025 up to 03:00 PM. 

iii. The certified/self-attested copies of the supporting documents mentioned in 
above mentioned formats shall be furnished along with the technical bid. 

iv. All Annexures shall be duly signed by the firm with stamp on each page. 
 

6. Evaluation of Proposals for Shortlisting:  
 

a) The Sealed Cover containing Technical Bid along of all the PMCs will be first 
opened by the authorized committee and evaluated on the various eligibility 
criteria and other marking matrix parameters as per “ANNEXURE B”. 
 

b) The Bids will be initially evaluated for the eligibility based on the documents 
submitted in support of eligibility criteria specified hereinbefore and accordingly 
PMCs fulfilling the various criteria shall be shortlisted. 
 

c) Maximum 5 to 6 PMC Firms/Individuals scoring highest marks on the 
prescribed parameters and marking matrix shall be shortlisted by the 
Committee. 
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d) The SBI may consider inspecting the projects and calling for confidential reports 
from their clients prior to shortlisting and inviting for presentation for the project. 

 
e) All shortlistedPMC shall be advised to submit their techno-commercial offer and 

detailed presentation by the eligible BIDDERs will be held on the date and 
venue intimated to the concerned BIDDERs. The presentation will be part of 
technical bid and will be evaluated accordingly. Presentation shall broadly 
include: as per the annexure: B 

i. Past Project with focus on special features 
ii. Quality aspect along with some photos 
iii. Special management techniques that might have been used to 

execute the project speedily and with initial budget cost. 
iv. Typical project schedule of past projects of similar nature 

(preferably qualifying projects) 
Project management approach for this project 

v. Work plan including time schedule. 

vi. Quality assurance 

vii. HSE/Risk System 

viii. Project Organization 

ix. Responsibility of key personal 

x. Overall Presentation, Interpretation of presentation Concept, 
Interaction on concept and response to queries of the committee 
members. 

xi. Technical approach and Methodology towards this project with 
respect to the nature of technology, structure, orientation, kind of 
finish, approaches for green building, sustainability, energy 
efficiency/ overall saving safety measures, innovations etc. and 
innovative idea if technology/PEB/ Modular construction. 

xii. Design of the building should be in line with latest IGBC norms, 
and it should have green and energy efficient features. 
 

f) The PMC submitting the requisite papers/ documents/drawings/Models etc. 
shall be invited for making a presentation before competent Committee 
constituted by the SBI. 

 
g) A committee will evaluate the proposal and the presentation of the proposed 

approach, methodology and technical capabilities of the PMCs and shortlist the 
PMCs as per the laid down criteria. The decision of the Committee shall be final 
and binding on the PMCs. 

 
h) The Price/Commercial Bid of only to those PMCs shall be opened who will 

participate in the Presentation. 
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i) The Technical Bid and Commercial/Price Bid will have weightage of 70 and 30 
marks respectively. 
 

7. Presentation: 
 

a)  PMCs shortlisted for participating in presentation will have to present their 
scheme of proposals/drawings/plans/visuals/3D Views etc. to the committee on 
the date to be advised by SBI separately.  
 

b) Each PMC will be given about 15 to 20 minutes time for making presentation. 
After presentation the committee members will interact with the PMC to 
understand presentation.  
 

c) To participate in design competition, the PMCs will have to attend the event on 
their own expenses.  
 

d) The exact timing of start of time slot shall be intimated to PMCs separately.  
 

e) The design brief can be seen in scope of work for the project.  
 

8. Based on the presentation proposal, their capability and capacity shall be 
judged and rated by the competent committee of SBI including some 
independent external members on various Parameters and marking matrix as 
per ANNEXURE - B for the purpose. 

 
9. Financial bid 
 
a) The perspective PMC are required to submit their price bid in the specified 

format as per Annexure ‘H’ in separate sealed Envelope. 
 

b) The Price/Commercial Bid of only those PMC shall be opened/ entertained who 
will participate in the Technical Presentation against Specific Invitation from 
SBI. 

 
c) The price Bid shall be opened only after successful completion of the Technical 

Presentation and its Evaluation by the Competent Committee. 
10. Professional Fee: 

While quoting the professional fee for the project, the PMC are as advised to 
consider the following: 
 

i) The PMCs are required to quote professional fee (excluding GST) for the 
Project Management Consultancy Services in the Price Bid. 

ii) The total professional Fee (i.e. Fee towards PMC) can be quoted by the 
perspective PMCs within following limits: - 
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Upper cap (Maximum)  @ 2% of the Actual project cost subject to 
TDS Deduction as applicable. 
 

(a)No professional fee shall be payable to the perspective PMC’s for the bought-
out items which are directly procured by the SBI.  
 

(b)The perspective PMC shall support to L-1 EPC contractor builder or their 
Architect for obtaining all mandatory building permissions/approvals 
(Essential for commencement of construction at site) and its periodical 
renewal, seeking completion/occupancy certificates after completion of 
project etc. from the respective department/authorities including necessary 
liaison for procuring such permissions within the quoted professional fee only. 
However, any Govt. fee /charges payable to the respective Govt authorities 
against Govt’s demand note/challan/Map fee etc, shall be paid by the SBI 
against production of original copies of such demand note/challans. 
 

(c) The selected PMC shall undertake to permit SBI for deductions of the 
following sums from the total fee becomes payable to them for the project as 
per the Fee structure and rate approved and accepted by the Bank: - 

(i) Deduction on account of TDS & GST TDS as per applicable rules of 
Government. 

 
11. Award of Contract: 

 
a) The firm which gets highest marks (obtained in technical and commercial bid 

put together) will be decided as the prospective PMC for further decision on 
awarding of contract. 

b) SBI may reject any/all the bids received without assigning any reasons 
whatsoever. For doing so no claim/ correspondence shall be entertain in this 
regard.  
 

c) Validity period of bid: 120 days shall be the validity period of bid from the 
date of opening of Price/Commercial Bid. 

 
12. On award of the contract, the Firm will be expected to take up/commence the 

assignment within 15 days of time.  
 

13. If the performance of the PMC at any stage of the project is not found 
satisfactory or in the interest of the Bank, the SBI will have the right to terminate 
the agreement by giving one months’ notice and in such an eventuality, no 
claim for any compensation/Fee for the balance work shall be considered. 
However, their dues shall be settled as per provisions contained in the standard 
agreement for the purpose, in proportion to the services actually rendered. 
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14. SBI will have right to change scheduled date of any event. Revised date will be 

displayed on our website or communicated separately. 
 

15. Any corrigendum in this EOI shall be intimated through announcement at 
Bank’s website or through registered email only. The prospective PMCs are 
requested to peruse Procurement News section of our Bank’s website 
www.sbi.co.in on time to time till the process of selection of PMC gets over. 

 
16. Officials of SBI/ Bank may visit office of the PMC, sites of project completed by 

PMC and office of those clients to verify information submitted by PMC in 
technical bid. In case it is found that PMC has submitted misleading information 
in technical bid, the candidature of such PMC(s) will be dismissed. SBI will have 
discretion to seek confidential report from previous clients of the PMC and in 
case of any negative report/feedback, the SBI may take action as deemed fit.   

 
17. Scope of services: 

 
SBI proposes to engage services of Project Management Consultant for 
Proposed Construction of about 168 residential flats, community hall and guest 
house (36 rooms) for SBI Officers at Char Imli, Bhopal. This will be a 'State of 
Art' design having all modern amenities and will comply / have features of 
'Green' and Energy Efficient Building.  
 

17.1. SBI intends to commence and complete the works in all respects viz. ready for 
occupation within a maximum time span of 36 months from the date of work 
order to L-1 EPC contractor. 

 
17.2. The proposed PMC  will take up all further necessary work on the project 

including support to the L-1 contractor for obtaining Municipal and other 
mandatory permissions, NOCs, occupation / completion certificate required to 
be obtained from the local Authorities viz. Bhopal Municipal Corporation, 
Municipal Corporations, Town & Country Planning Department and any other 
State / Central Government / Statutory authorities etc. as applicable including 
obtaining occupation and completion certificate from BMC/Govt. authorities 
within the specified time frame  i.e. 36 months.  

 
17.3. The time is the essence of the contract, and the duties of the PMC will be 

governed by the standard agreement (sample of proposed agreement can be 
inspected at this office during Office hours) to be executed with SBI by the 
successful PMC.   

 
17.4. The role and responsibilities of the PMC will broadly include: 
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a) Pre-construction Stage before EPC contractor Selection Phase 
 

i) Preparation of Preliminary Design and Block Estimate 
PMC shall arrange to prepare the preliminary drawings and designs based on 
the Bank’s requirement and the local municipal norms which will be baseline for 
the contractor to develop detailed architectural drawings. Based on the 
conceptual design, PMC shall work out the block estimate for the project with 
reference to CPWD PAR /prevailing market rate. 

ii) Preparation of Tender documents for Selection of EPC Contractor 
 

PMC shall prepare comprehensive EOI/ tender documents, including technical 
specifications, eligibility criteria and evaluation methodology complying CVC 
guidelines, incorporating clauses for integrity pact, transparency etc. The tender 
document shall be prepared in consultation with the Bank and as per 
requirement of the Bank. 

 
iii) Bid Evaluation and Selection 
• Provide technical assistance in the evaluation of bids received for the 

selection of EPC contractor. 
• Prepare, develop suitable format or modify the available format, scope of work 

and submission requirements for the design competition / presentation. 
• Conduct design presentation /competition as part of the tender evaluation 

criteria. 
• Develop evaluation criteria and weightage for the Quality & Cost Based 

Selection (QCBS) selection including various aspects like experience, 
innovation, design, suitability, aesthetics, compliance with project 
requirements, etc. 

• Technical bid scrutiny based on the evaluation strategy stated in the tender 
documents. 

• Preparation of the comparative statements and recommending the most 
suitable bidder (QCBS based). 

• Submitting the project technical report based on the successful bidder & 
recommending to the Bank for financial sanction. 

 
b) Pre-construction Stage post selection of EPC contractor (L-1) 

 
i) Issuing the Letter of Intent (LOI) 

The PMC has to arrange for issuing LOI to the successful bidders including 
followings:  

• Project details 
• Intent to Award subject to fulfillment of specified preconditions. 
• Contract Value 
• Design and Scope obligations 
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• List of conditions to be fulfilled before award of Work and formal contract 
signing such as Submission of ASD & ISD, Finalisation of detailed designs, 
MEP etc 

• Project timeframe including key milestones. 
ii) Design review and Validation 
• Review the detailed design prepared by the L-1 EPC contractor to ensure it 

meets the tender specifications, regulatory requirements and applicable 
quality standards. 

• Validate the structural, architectural and MEP (mechanical, electrical, 
plumbing) designs ensuring the constructability and value engineering. 

• PMC shall ensure that the Contractor’s designs align with the technical 
specifications and Bank’s requirements as outlined in the tender. 

• Recommend necessary modifications in consultation with the user department 
and concerned project engineer from the Bank, within a defined timeframe. 

 
iii) Planning and Scheduling 
• Validate the overall project schedule submitted by the L-1 EPC contractor. 
• Develop a detailed project management plan including risk assessment and 

mitigation strategies. 
 

iv) Issuing Work Order to the L-1 Contractor 
• Issuing work order subject to fulfillment of all mandatory requirements as 

stipulated in LOI including obtaining all necessary statutory approvals, 
permissions from local authorities for architectural drawings, fire NOC, Third 
party vetting of structural designs etc by the EPC contractor. 

 
c) Broad Scope of Work during Construction Phase 

 
i. Construction supervision and Monitoring 
ii. Quality Assurance and Control 
iii. Coordination among all stakeholders 
iv. Reporting &MOM 
v. Measurement of executed quantities 
vi. Verification of bills and its recommendations to the department.  

 
i. The PMC will support to EPC L-1 contractor on behalf of the Bank for obtaining 

all required approvals, NOCs, building permission / commencement certificate / 
Building / Municipal Permission from the BMC / local Municipal Corporation, 
Town & Country Planning department, Aviation, M.P.Electricity Board, Electrical 
Inspector, Lifts/Elevators Inspectors/CEA/CPCB/ Fire department and any other 
Govt. / Statutory Authorities for commencing of the project , building completion 
/ Occupation Certification and any other permission as applicable for 
establishment. However, all such building permissions shall be procured by the 
L-1 contractor in a time bound manner as per the agreement with the Bank. 
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ii. The responsibility for liaising with all Govt. departments/authorities responsible 

for issuance of such mandatory permissions shall remain within the scope of 
services of the EPC L-1 contractor within their contract value and no extra 
charges toward liaising etc. shall be payable for the same except 
reimbursement of fee payable against production of receipt /challans in respect 
of deposits made with the competent authorities, if any. 
 

iii. Scrutiny of detailed design of all internal and external services such as 
electrical, AC, plumbing, water supply, lifts, firefighting / horticulture, EPABX / 
Networking, Building Management System, etc. submitted by EPC Contractor.  
 

iv. Most of the features applicable for ‘Green building’ such as energy 
conservation, use of solar and other renewable sources of energy, use of 
natural light to the maximum extent etc. will have to be taken into account 
during planning, design, and execution stages.  
 

v. Preparation of 2/3 alternatives for 3D view / elevation / its 3D presentation of 
Visual Walk Through for its approval by SBI. 

 
vi. Submitting PERT CHART / Bar Chart through Project management Software 

(MS Project/Primavera) incorporating all the activities required for the 
completion of the project well in time. 
 

vii. Preparation of block estimates as per CPWD PAR, draft tenders and advising 
panel of EPC contractor to SBI.    

 
viii. Preparing documents for pre-qualification and empanelment of EPC contractor, 

scrutinizing prequalification applications, submitting recommendations for 
prequalification of EPC contractor for the project after inspection of work 
sites/office of various shortlisted PMCs and extending all assistance to the SBI 
in finalizing the list of qualified EPC Contractorby following elaborate procedure 
/ norms laid down as per CVC guidelines. 

 
ix. Preparing detailed tender documents/notices for various trades including 

Articles of agreement, special conditions, general conditions of contract, 
tentative specifications, bill of quantities (BOQ), time and progress charts, etc. 
and seeking approval for the same from SBI based on approved estimates by 
SBI. 
 

x. Calling of competitive tenders each trade-wise at appropriate time from the pre-
qualified EPC contractor.  Required sets of tender documents will have to be 
prepared by the PMC themselves at no extra cost to SBI.  
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xi. Detailed scrutiny of the tender received including preparation of the 
comparative statement etc. and submission of recommendations for 
acceptance or otherwise, of the tender of successful PMC, placing of work 
order etc. 

 
xii. Complete role of Project Management Consultancy (PMC) will also be played to 

ensure both qualitative and quantitative aspects of the project and would 
include day to day supervision of work through a team of various experienced 
Engineers led by a Project Manager to be posted at the site (within the 
professional fee mutually agreed only) and who will be overall responsible for 
smooth and timely completion of all works within the agreed time schedule 
without cost overruns barring exceptional circumstances beyond the control of 
the PMC.   

 
xiii. The PMC work will broadly include quality control during execution of project 

recording of measurements, verification of running account, final bills of 
contractors, finalization of accounts, extra / deviated items, rate analysis, 
maintaining various registers as per CVC / Bank’s guidelines at site, preparation 
of bar chart, CPM networks and its updating for monitoring progress etc. The 
collection of samples of various materials is being used at the site and 
arranging for its testing through approved laboratories / institutes will have to be 
done and proper record / registers need to be maintained at site.   

 
xiv. Ensuring day to day supervision of works, recording measurements, ensuring 

daily check on quality and specifications of the work being executed, ensuring 
on site / laboratory testing of materials as per contractual provisions and 
maintaining record thereof, ensuring compliance with all other standards etc. by 
deploying minimum 3 full time qualified Site Engineers (engineering graduate of 
civil & electrical branch with minimum 5-8 year site experience) for all works 
and services at their own cost within the fee payable. 
 

xv. Conducting thorough scrutiny and certification of EPC contractor’s bills/stage 
wise payment of EPC contractor including on site verification of 100% 
measurement for its correctness besides certifying execution of quality work 
strictly as per tender specifications, issuing periodical recommendations and 
certificates for payments to enable SBI to make payments to the EPC 
contractor and adjustments of all accounts between the EPC contractor and the 
SBI.  
 

xvi. The PMC shall assume full responsibility for all measurements certified by 
them. It shall be mandatory on the part of the PMC to check the measurements 
of various items to the extent of 100% of each item of work claimed, in each 
running bill. 
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xvii. The effective communication between various agencies / vendors contractors 
will have to be ensured by the PMC.  The problems / hindrances / bottlenecks 
need to be sorted out / removed by arranging site meetings of all concerned 
including employer (SBI) and record of such meetings, decisions taken etc. 
need to be maintained in a chronological manner kept in a separate register. 
 

xviii. During the defect liability period carrying out periodical inspection along with 
representatives of SBI/ SBI and contractor, preparation of defects list and 
arrange for its rectification from contractor. The inspection to be carried out 
quarterly during defect liability period at their own cost. 

 
xix. To advise EPC Contractor for Preparation of ‘As Built’ drawings including those 

for all services and 2 sets of such drawings laminate and in the form of a 
CD/pen drive (soft copy) will have to be prepared and submitted to SBI. 

 
xx. The Bank’s project comes under Technical Audit by the Chief Technical 

Examiner’s (CTE) Organization of Central Vigilance Commission. The PMC will 
assist the Bank in submission of reply to CTE’s queries, if any and compliance 
of their observations.  
 

xxi. They shall perform all the services and discharge the obligations with due 
diligence, efficiency and economy in accordance with the generally accepted 
professional standards and practices. 

 
xxii. The PMC shall act as faithful advisor and shall at all time support and safeguard 

legitimate interests of the SBI. 
 

 
xxiii. The PMC shall not accept any commission, discount etc. in connection with the 

activities to benefit himself. 
 

xxiv. All the activities mentioned in the scope of work shall be carried out in 
consultation with and approval of SBI team. 

 
xxv. The PMC shall assist the employer in sending suitable replies to queries raised 

by CTE’s/IEMS. 
 

xxvi. The list of duties mentioned above is only indicative and the PMC will have to 
assume full responsibility for timely completion of the project both qualitatively 
and quantitatively as per accepted contract conditions in the best possible 
workman like manner in all respects till its occupation within the agreed time 
schedule and cost by following laid down norms / procedure of SBI and 
guidelines of CVC in an open and transparent manner to the satisfaction of the 
Bank and towards achieving this goal whatever is required to be done will have 
to be arranged by the consulting firm with the approval of SBI. 
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18. i)Letter of Intent: 

Within the validity period specified in this EOI, the SBI shall issue a letter of 
intent (LOI)to the selected PMC by registered post at their address or through 
their registered email ID as given in the bid documents to enter into an 
Agreement in the Bank’s prescribed format for taking up the project as PMC. 
The letter of Intent shall constitute a binding contract between the SBI and the 
PMC. 

 
ii)Contract Agreement: 

On receipt of LOI from the SBI the selected PMC shall, within fifteen days, 
arrange to execute an agreement with the Bank in the prescribed format on 
non-judicial stamp paper of appropriate value. 

 
 
 
19. Assignment and subletting 

The PMC shall not directly entrust and engage or indirectly transfer, assign or 
underlet the Project or any part or share thereof or interest therein to any other 
PMC without the written consent of the SBI and no undertaking shall relieve 
them from the responsibility of active & superintendence of the work during its 
progress. Wherever, the in-house expertise is not available with the PMC, they 
shall engage professionally qualified Architects for Structural / Electrical / Lifts / 
Firefighting / HVAC and other similar specialized professional service required 
for the verification of  project within the approved professional Fee as per 
agreement other than structure design which shall be done by the EPC 
contractor through their structural consultant shall be duly checked by the PMC 
for its stability, safety and economy. However, responsibility in all matters 
pertaining to the project shall remain with PMC. 

 
20. No compensation on restrictions of work 

The SBI shall be at liberty to abandon or reduce the scope of professional 
services of the PMC for the reasons whatsoever including unsatisfactory 
performance or inordinate delay in rendering professional services in the 
project. In such an eventuality, the PMC shall have no right to claim any 
payment/ compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work fully but 
which he did not derive in consequence of the foreclosure of the whole or part 
of the work. 

 
21. Fraud & Corrupt Practices 

 
21.1. The PMC and their respective employees, agents and advisers shall observe 

the highest standard of ethics during the bidding process. Notwithstanding 
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anything to the contrary contained herein, the SBI shall reject an Application or 
any such suggestion of PMC without being liable in any manner whatsoever to 
the PMC, if it determines that they have, directly or indirectly or through an 
agent, engaged in corrupt/fraudulent/coercive/undesirable or restrictive 
practices in the bidding process. 
 

21.2. Without prejudice to the rights of the SBI hereinabove, if an PMC is found by 
the SBI to have directly or indirectly or through an agent, engaged or indulged 
in any corrupt/fraudulent/coercive/undesirable or restrictive practices during the 
bidding process or during any course of the project, such  PMC shall not be 
eligible to participate in any EOI issued by the SBI during the next period as 
decided by the SBI 

21.3. For the purposes of this Clause, the following terms shall have the meaning 
hereinafter, respectively assigned to them: 

a. “Corrupt practice” means.  
 

(i) The offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the actions of any person connected with 
the bidding process (for avoidance of doubt, offering of employment to 
or employing or engaging in any manner whatsoever, directly or 
indirectly, any official of the SBI who is or has been associated in any 
manner, directly or indirectly with the bidding process or the Letter of 
Authority or has dealt with matters concerning the Concession 
Agreement or arising there from, before or after the execution thereof, 
at any time prior to the expiry of one year from the date such official 
resigns or retires from or otherwise ceases to be in the service of the 
SBI, shall be deemed to constitute influencing the actions of a person 
connected with the bidding process); or  

(ii) Engaging in any manner whatsoever, whether during the bidding 
process or after the issue of the Letter of Authority or after the 
execution of the Agreement, as the case may be, any person in respect 
of any matter relating to the Project or the Letter of Authority or the 
Agreement, who at any time has been or is a legal, financial or 
technical adviser of the SBI in relation to any matter concerning the 
Project. 
 

b. “Fraudulent practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
bidding process. 
 

c. “Coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any person or property to influence any person’s 
participation or action in the bidding process. 
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d. “Undesirable practice” means.  
 

(i) Establishing contact with any person connected with or employed or 
engaged by the SBI with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the bidding process; or  

(ii) Having a Conflict of Interest. 
 

e. “Restrictive practice” means forming a cartel or arriving at any understanding 
or arrangement among PMCs with the objective of restricting or manipulating a 
full and fair competition in the Bidding Process/ Techno commercial evaluation 
of the EPC contractor.  

 
22. Termination for Default 

 
22.1. The SBI, without prejudice to any other remedy for breach of Contract, by a 

written notice of not less than 30 (thirty) days sent to the PMC, may terminate 
the Contract in whole or in part: 
 

a. If the PMC fails to deliver any of the Services within the period(s) 
specified in the Contract, or within any extension thereof granted by the 
SBI; or 

b. If the PMC fails to perform any other obligation(s) under the contract; or 
c. Laxity in adherence to standards laid down by the SBI; or 
d. Discrepancies/deviations in the agreed processes   or 
e. Violations of terms and conditions stipulated in this EOI. 
f. If the PMC fails to open their office locally at Bhopal within the timeline 

specified in this EOI. 
 
22.2. In the event the SBI terminates the Contract in whole or in part for the breaches 

attributable to the PMC, the SBI may engage, upon such terms and in such 
manner as it deems appropriate, Services similar to those undelivered, at the 
cost of PMC and shall be liable to the SBI for any increase in cost for such 
similar Services. However, the PMC shall continue to provide all their 
professional services to the extent same are not terminated as per agreement. 

 
22.3. If the contract is terminated under any termination clause, the PMC shall 

handover all design documents/ executable/ SBI’s data or any other relevant 
information to the SBI in timely manner and in proper format/soft copies as well 
as hard copies as per scope and shall also support the orderly transition to 
another PMC or to the SBI as decided by the SBI. 

 
22.4. During the transition, the PMC shall also support the SBI on technical 

queries/support on process implementation. 
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22.5. The SBI’s right to terminate the Contract will be in addition to the penalties and 
other actions as deemed fit. 

 
22.6. In the event of failure of PMC to render the Services or in the event of 

termination of Contract or expiry of term or otherwise, without prejudice to any 
other right, the SBI at its sole discretion may make alternate arrangement for 
getting the Services contracted with another PMC. In such a case, the SBI shall 
give prior notice to the existing PMC. The existing PMC shall continue to 
provide services as per the terms of Contract until a ‘New PMC completely 
takes over the work. During the transition phase, the existing PMC shall render 
all reasonable assistance to the new PMC within such period prescribed by the 
SBI, at no additional cost to the SBI, for ensuring smooth switch over and 
continuity of services. 

 
22.7. In case of termination under sub clause 22(1),(2),(3),(4),(5),(6), above , the Firm 

shall not be entitled to fees or compensation except the fees payable to them 
for the work actually done and as per the provisions in this agreement. In such 
cases the decision of the Bank as to what is the work actually done and what is 
the amount of the fees due to the Firm on the basis of actual work and as per 
the provision in this agreement shall be final and binding on the Firm. 

 
 
23. Force Majeure 

 
23.1. Neither contractor not SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances 
or any act of God or for any other cause beyond the reasonable control of the 
party affected or prevented or delayed. However, a notice is required to be 
given within 30 days from the happening of the event with complete details, to 
the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay.  

 
23.2. As soon as the cause of force majeure has been removed the party whose 

ability to perform its obligations has been affected, shall notify the other of such 
cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof.  

 
23.3. From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. 
With the cause itself and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement 
shall stand extended by a period equal to the period of delay occasioned by 
such events.  
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23.4. Should one or both parties be prevented from fulfilling the contractual 

obligations by a state of force majeure lasting to a period of 6 months or more 
the two parties shall mutually decide regarding the future execution of this 
agreement. 

 
24. Termination for Insolvency 

The SBI may, at any time, terminate the Contract by giving written notice to the 
PMC, if the PMC becomes Bankrupt or insolvent or any application for 
Bankruptcy, insolvency or winding up has been filed against it by any person. In 
this event, termination will be without compensation to the PMC, provided that 
such termination will not prejudice or affect any right of action or remedy, which 
has accrued or will accrue thereafter to the SBI. 

   
25. Termination for Convenience 
25.1. The SBI, by written notice of not less than 30 (Thirty) days sent to the PMC, 

may terminate the Contract, in whole or in part, at any time for its convenience. 
The notice of termination shall specify that termination is for the SBI’s 
convenience, the extent to which performance of the PMC under the Contract is 
terminated, and the date upon which such termination becomes effective. In 
case of termination under para 24 and 26, the Firm shall not be entitled to fees 
or compensation except the fees payable to them for the work actually done 
and as per the provisions in this agreement. In such cases the decision of the 
Bank as to what is the work actually done and what is the amount of the fees 
due to the Firm on the basis of actual work and as per the provision in this 
agreement shall be final and binding on the Firm. 
 

 
26. Governing Language 

The governing language shall be English. 
 

27. Taxes and Duties  
27.1. The PMC shall be liable to pay all corporate taxes and income tax that shall be 

levied according to the laws and regulations applicable from time to time in 
India and the price Bid by the PMC shall include all such taxes (excluding GST) 
in the approved professional Fee. 

27.2. Price Bid quoted should be inclusive of all Central / State Government 
taxes/duties and levies but exclusive of GST. 

27.3. Fee payable to the PMC as stated in the Agreement shall be firm and not 
subject to adjustment during execution of the Project, irrespective of reasons 
whatsoever, including exchange rate fluctuations etc. 

27.4. All expenses, stamp duty and other charges/ expenses in connection with the 
execution of the Agreement as a result of this process shall be borne by the 
PMC. 
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28. Tax deduction at Source 
28.1. Wherever laws and regulations that require deduction of such taxes at the 

source of payment, the SBI shall affect such deductions from the payment due 
to the PMCs. The remittance of amounts so deducted and issuance of 
certificate for such deductions shall be made by the SBI as per the laws and 
regulations for the time being in force. Nothing in the Contract shall relieve the 
PMCs from his responsibility to pay any tax that may be levied in India on 
income and profits made by the PMCs in respect of this contract. 

 
28.2. The PMCs staff, personnel and labour will be liable to pay personal income 

taxes in India in respect of such of their salaries and wages as are chargeable 
under the laws and regulations for the time being in force, and the PMCs shall 
perform such duties in regard to such deductions thereof as may be imposed on 
him by such laws and regulations. 

 
29. Notices 

Any notice given by one party to the other pursuant to this contract shall be sent 
to other party in writing/ scanned and confirmed in writing/scanned to other 
Party’s address. The notice shall be effective when delivered or on the notice’s 
effective date whichever is later. 

 
30. Transition Plan 

In the event of failure of the PMC to render the Services or in the event of 
termination of Contract or expiry of term or otherwise, without prejudice to any 
other right, the SBI at its sole discretion may make alternate arrangement for 
getting the Services contracted with another PMC. In such case, the SBI shall 
give prior notice to the existing PMC.  
 
The existing PMC shall continue to provide services as per the terms of 
Contract until a New PMC completely takes over the work. During the transition 
phase, the existing PMCshall render all reasonable assistance to the new PMC 
within such period prescribed by the SBI, for ensuring smooth switch over and 
continuity of Professional Services.  

 
31. Compliance with Laws 

It shall be the sole responsibility of PMC to comply with the provisions of all the 
applicable laws, concerning or in relation to rendering of Services by PMC as 
envisaged under this. PMC through EPC contractor shall procure and maintain 
all necessary licenses permissions, approvals from the relevant authorities 
under the applicable laws towards its Services throughout the currency of the 
Contract. 
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The PMC would indemnify/make good for the losses to the SBI for non-
compliance or any claims against the SBI arising out of any non-compliance as 
above. 

 
32. Non-Hire and Non-Solicitation 

During the term of the Contract and for a period of one year thereafter, neither 
party shall (either directly or indirectly through a third party) employ, solicit to 
employ, cause to be solicited for the purpose of employment or offer 
employment to any employee/s or sub-contractor/s of the other party, or aid any 
third person to do so, without the specific written consent of the other party.  
 

33.    Law and Place of Jurisdiction  
This contract is subject to Indian Law. The place of performance and   
jurisdiction is at Bhopal. 
 

 
 

Signed as token of acceptance. 
 
 

Signature of PMC with seal 
 

Date: 
Place: 
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ANNEXURE –B 

TECHNICAL PARAMETERS-70% , PRICE BID-30% 
SELECTION OF PROJECT MANAGEMENT CONSULTANT (PMC)FOR 
SERVICES FOR CONSTRUCTION OF ABOUT 168 RESIDENTIAL FLATS, 
COMMUNITY HALL AND GUEST HOUSE (36 ROOMS) FOR SBI OFFICERS’ AT 
CHAR IMLI, BHOPAL AFTER DEMOLISION OF EXISTING BUILDINGS 
THEREAT. 

(A) BRIEF TECHNICAL PARAMETER FOR EVALUATION BEFORE DESIGN 
COMPETITION (TOTAL MARKS-75) 
 

Sr.No. Broad criteria/ Technical parameter 
Maximum 

Marks 

1 

Number of technical staff (Architects and Engineers) in main office (on pay 
roll): 
Up to 10 =4, More than 10 and up to 15 = 6, more than 15 and up to 
30=108, More than 40 = 15 

15 

2 
Experience of the firm, up to 10 yrs =3 more than 10yrs and up to 15 yrs=5, 
more than 15 yrs and up to 20 yrs=8, more than 20 yrs=10 

10 

3 
Maximum value (Project Cost) of any single project handled, up to Rs 133 
crores =7, More than 133 crores and up to 266 Crores =8, More than 266 
crores=10 in the last 7 years as on 21.03.2025 

10 

4 

Experience with PSU/ Public Sector Bank/Public limited (Listed) 
Company/Govt. 
One Project of at least 100% of the proposed project cost = 15,  
One Projects of at least 80% of the proposed project cost = 12,  
Two or more Projects of at least 60% of the proposed project cost =10,  
Three or more Project of at least 40% of the proposed project cost =5 and 
completed in the last 7 years as on 21.03.2025 

15 

5 
Having Local Office at Bhopal. 
Full Fledged Office =5, Branch Office =3, No Office =0 

5  

6 

Performance Certificate from Existing Clients 
a. Excellent = 10 
b. Good= 08 
c. Satisfactory = 06 

10 

7. 

Certification level in green / energy saving building in LEED/ GRIHA/ IGBC 
rating system in any building (having project cost of Rs. 53.20 Cr or above) 
completed in the last 7 years as on 21.03.2025: 
a. Green certified 05 or more projects =10 
b. Green certified 04 or more projects = 08 
c. Green certified 03 or more projects = 06 
d. Green certified 02 or more projects = 04 
 

10 

 TOTAL 75 
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(B) BRIEF TECHNICAL PARAMETER FOR EVALUATION OF PRESENTATION 
MADE BY PMC(TOTAL MARKS 50 NOS) 

APPROACH AND METHODOLOGY (to be presented before evaluation 
committee) 
Mark to be allotted by BANK’s evaluation committee / team on the basis of 
presentation made by The BIDDER on the following parameters: 
 
Sl.no. Broad criteria / Technical parameter Maximum 

Marks 
1.  Past project with focus on special features  3 Marks 

2.  Quality aspect along with some photos 4 Marks 

3.  Special management techniques that might have been 
used to execute the project speedily and with initial 
budget cost 

3 Marks 

4.  Typical project schedule of past projects of similar nature 
(preferably qualifying projects) 

5 Marks 

 Project management approach for this project  
5.  work plan including time schedule 2 Marks 

6.  Quality assurance 2 Marks  
7.  HSE /Risk System  2 Marks  
8.  Project organization  2 Marks 
9.  Responsibility of key personal  2 Marks 
10.  Overall Presentation, Interpretation of presentation Concept, 

Interaction on concept and response to queries of the 
committee members 

5 Marks  

11.  Technical approach and Methodology towards this project with 
respect to the nature of technology, structure, orientation, kind 
of finish, approaches for green building, sustainability, energy 
efficiency/ overall savings safety measures, innovations etc. 
and innovative idea if technology/ PEB /Modular construction.  

20 Marks 
 

 
TOTAL MARKS: 50 

 
The PMC who scores maximum marks put together for technical bid and price bid 
shall be considered for selection.  
 
The marks evaluated in the Technical& Design Presentation shall be converted into 
70 marks. 
 
Marks in the price bid will be evaluated as under: 
 
The lowest offer shall be treated as base and shall be given 30 marks.  
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Example of calculation of marks for price bid will be as under: 
Financial bid quotes of four PMC’s are as follows. 
(i) A : 1.00 % of the cost of the project 
(ii) B : 1.50 % of the cost of the project 
(iii) C : 2.00 % of the cost of the project 
(iv) D : 2.5 % of the cost of the project 
 
 
 
The marks will be as under 
(i) A : 1.00 X 30/1.00 = 30 
(ii) B : 1.00 x 30 /1.5 = 20 
(iii) C : 1.00 X30/2.00=15 
(iv) D : 1.00X30/2.5= 12 
 

Signature, Name and Seal of PMC 
With Date and Place 
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Please pay attention: - 
 
Henceforth you will have to fill information in various forms. While doing so please 
keep in mind following things: 
 Information to be furnished should be crisp, to the point and precise. 

 
 Please do not keep any field blank. In case nothing has to be filled in a particular 

field then please write ‘Not Applicable’ there. 
 
 Supporting documentary evidence are needed for claims made in the Proposal. 

Please keep copies of all these documents ready. Arrange them in order of 
appearance of their reference in the Proposal. Write Annexure number in serial 
order on these documents in top right corner of document in bold letters. 
Annexed the set of these documents at the end of the Proposal. Please mention 
correct Annexure Number at relevant pages of the Proposal. This will help us to 
evaluate the bid quickly. 

 
 There is possibility that same document has to be mentioned as evidence at 

more than one place in the Proposal. In that case keep only one copy of that 
document and mention that particular Annexure Number at every place where 
that particular document needs to be referred. 

 
 The certificate from the client should clearly mention particulars of the project, 

scope of services offered by the PMC, actual project cost, date of completion of 
project, existence of green building features and opinion of client on quality of 
services rendered by the PMC. 
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ANNEXURE – C 
 

FIRM - PROFILE 
 

SELECTION OF PROJECT MANAGEMENT CONSULTANT FOR SERVICES FOR 
CONSTRUCTION OF ABOUT 168 RESIDENTIAL FLATS, COMMUNITY HALL 
AND GUEST HOUSE (36 ROOMS) FOR SBI OFFICERS’ AT CHAR IMLI, 
BHOPAL AFTER DEMOLISION OF EXISTING BUILDINGS THEREAT. 
 

 

1 Name of the Firm  

2 Address  

3 
Telephone No. with STD code& 
Mobile Number 

 

4 Fax No with STD code  

5 Primary e-mail address  

6 Alternate e-mail address  

7 

Constitution of the Firm 
(Proprietorship Firm/ Partnership 
Firm/ Private Limited Company/ 
Public Limited Company) 

 

8 Date of Establishment  

9 

Name of document of evidence of 
establishment like certificate of 
incorporation and its number (if any) 
and date of issue 

 

10 
Annexure number of documents 
mentioned in col (9) 

 

11 
Please mention PMC work done 
before 21-03-2025 

 

12 
Annexure number of documents in 
evidence of information submitted in 
col (11) 

 

13 
Name of proprietor / Partners / 
Directors   

 

 



 

Page - 34 - of 70 
 

 
 
 

 

 

14 
Registration Number(s) with 
“Council of Architecture” if any 

 

15 
Annexure number of copies of 
registration certificate mentioned in 
col (14) 

 

16 
Goods & Service Tax registration 
number 

 

17 
Annexure number of GST 
registration certificate 

 

18 
Service Tax/ GST paid during last 3 
years (amount in lacs)  

Year ended on Tax paid 

31.03.2022  

31.03.2023  
31.03.2024  

19 

Annexure number of certificates 
issued by chartered accountant for 
supporting information mentioned in 
col (18) or any other evidence in 
that regard 

 

20 
Turnover of the firm during last 3 
years (amount in lacs) 

Year ended on Turnover 

31.03.2022  

31.03.2023  

31.03.2024  

21 

Annexure number of certificates 
issued by chartered accountant for 
supporting information mentioned in 
col (20) and audited P&L statement 
in that regard  

 

22 

Number of Architects/ Engineers 
who are promoters or permanent 
employee of the firm (These 
numbers should tally with details 
being given in Format VII and VIII) 

Architects Engineers Total 

   

23 
Annexure number of lists of office 
equipment owned by the firm 

 

24 
If firm is not having office in Bhopal, 
then indicate the time by which it is 
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Signature of the PMC with Seal  
 
Date:  
 
Place:  

likely to open an office thereat 

25 

Details of Bank account of firm  

Account name (exactly as it appears 
on statement of account) 

 

Account number   

IFSC  

Name of Bank  

Branch name and branch code  

26 
Name and designation of executive 
of the firm to whom Bank can 
contact for seeking information 

 

27 
Mobile number of above contact 
person 

 

28 
Annexure number of latest income 
tax clearance certificate 
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ANNEXURE – D 
 

BIO-DATA OF THE PARTNERS / DIRECTORS 
 

SELECTION OF PROJECT MANAGEMENT CONSULTANT (PMC) FOR 
SERVICES FOR CONSTRUCTION OF ABOUT 168 RESIDENTIAL FLATS, 
COMMUNITY HALL AND GUEST HOUSE (36 ROOMS) FOR SBI OFFICERS’ AT 
CHAR IMLI, BHOPAL AFTER DEMOLISION OF EXISTING BUILDINGS 
THEREAT. 
 

 
Use separate form for each partner/director. 

 
 
 
Signature of the PMC with seal  
 
Date:  
 
Place:  

1 Name  

2 Designation/position  

3 Associated with the firm since  

4 Date of Birth  

5 Professional Qualification  

6 Professional Experience  

7 Professional Affiliation  

8 Details of Membership  

9 

Detail of the papers published 
in Magazine (s) (If enclosed in 
separate sheet then indicate 
Annexure number) 

 

10 
Annexure number of document 
evidencing association with the 
firm like partnership deed etc 
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ANNEXURE – E 
 

BIO-DATA OF TECHNICAL STAFF (ARCHITECTS/ ENGINEER) 
 

SELECTION OF PROJECT MANAGEMENT CONSULTANT (PMC) FOR 
SERVICES FOR CONSTRUCTION OF ABOUT 168 RESIDENTIAL FLATS, 
COMMUNITY HALL AND GUEST HOUSE (36 ROOMS) FOR SBI OFFICERS’ AT 
CHAR IMLI, BHOPAL AFTER DEMOLISION OF EXISTING BUILDINGS 
THEREAT. 
 

 
Use separate form for each Executive. 

1 Name  

2 Designation/position  

3 Associated with the firm since  

5 Professional Qualification  

6 Professional Experience  

7 Field of expertise  

8 Contact number  

9 e-mail Id  

10 
Annexure number of document 
evidencing employment with the firm 
like EPF contribution etc 

 

 
 
 
Signature of the PMC with Seal  
 
Date:  
 
Place:  
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ANNEXURE – F 
 

DETAIL OF MAJOR BUILDING CONSTRUCTION 
Completed during the last 7 years (as on 21.03.2025) 

 
i) Use separate sheet for each work. 
ii) Mention only completed projects. 
iii) Mention only those projects which you want bank to consider to judge 

your eligibility and awarding marks. (above 53.20 Crores excluding GST)  
 

1 Name and address of the Client  

2 
Client’s status like Public Sector 
Organization / Public Sector Bank/ 
Government Department 

 

3 Name of Project  

4 
Description and nature of work 
 

 

5 
Location of the building with 
complete address 

 

6 
Job assigned to Architect in the 
project like Design/ PMC etc 

 

7 Estimated value of project (Rs in Cr)  

8 Final value of Project (Rs in Cr)  

9 Scheduled date of start of project  

10 
Scheduled date of completion of 
project  

 

11 Actual date of start of project  

12 Actual date of completion of project  

13 
Reasons of cost/ time over run, if 
any 

 

14 Number of stories   

15 
Height of building from ground (in 
meters) 

 

16 Number of basement (s)  
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Note: 
(a) The work should have been executed by the firm under the name in which they 

are submitting the application. 
(b) The Bank will obtain the confidential report from the previous clients and the 

Architect shall not object the same. 
 
 
 
Signature of the PMC with Seal 
 
Date:  
 
Place:                                                                                                         

17 

Annexure number of side 
elevation/sectional elevation 
showing number of basement and 
height of building 

 

18 
Has client certified that the building 
is having Green / Energy Saving 
features 

Yes/ No 

19 
Annexure number of letters received 
from the client regarding award of 
work. 

 

20 
Annexure number of letters received 
from the client regarding successful 
completion of work.   
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ANNEXURE – G 
 
 

LIST OF PENDING ARBITRATION/LITIGATION/SUITS WITH PREVIOUS 
CLIENTS 

 
SELECTION OF PROJECT MANAGEMENT CONSULTANT (PMC) FOR 
SERVICES FOR CONSTRUCTION OF ABOUT 168 RESIDENTIAL FLATS, 
COMMUNITY HALL AND GUEST HOUSE (36 ROOMS) FOR SBI OFFICERS’ AT 
CHAR IMLI, BHOPAL AFTER DEMOLISION OF EXISTING BUILDINGS 
THEREAT. 
 

 
SR. 
NO. 

NAME OF 
PROJECT WITH 

NAME OF 
CLIENT 

PENDING 
SINCE 

REASONS FOR 
PENDING 

ANNEXURE 
NUMBER OF 

SUPPORTING 
DOCUMENT 

  
 
 

   

  
 
 

   

  
 
 

   

  
 
 

   

 
 
 
 
Signature of the PMC with Seal  
 
Date:  
 
Place:  
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ANNEXURE – H 
 

 (TO BE SUBMITTED IN SEPARATE SEALED ENVELOPE-B) 
PRICE BID 

 
PERFORMA FOR SUBMISSION OF THE PRICE BID 

 
SELECTION OF PROJECT MANAGEMENT CONSULTANT (PMC) FOR 
SERVICES FOR CONSTRUCTION OF ABOUT 168 RESIDENTIAL FLATS, 
COMMUNITY HALL AND GUEST HOUSE (36 ROOMS) FOR SBI OFFICERS’ AT 
CHAR IMLI, BHOPAL AFTER DEMOLITION OF EXISTING BUILDING THEREAT. 

 
We have understood the prequalification criteria, scope of the services to be offered, 
the terms and conditions for the appointment to be rendered by the PMC specified 
by SBI in their technical bid as well from their standard agreement for the captioned 
purpose and we will abide by the same in case our proposal is accepted.  
 
Accordingly, we now quote a total professional fee at 
 
Fee in figures: …………………………… (Percentage to the project cost)   
Fee in words: …………………………………………………………………………… 
plus, GST as applicable.   
 
(Upper cap maximum fee is 2 % of the actual project cost) 
Please ensure that the bidder clearly mentions the percentage of the project cost.  
We agree that the above payment of the fees will be released to us at pre-
determined stages related to the progress of work based on the standard terms of 
SBI in this regard.  
 
We, further agree that in case we fail to deliver satisfactory services, State Bank of 
India will be at liberty to discontinue our services as PMC for the project within their 
sole discretion and no fee shall be claimed by us for the project. 
 
We agree that the income tax (i.e., TDS& GST TDS) as payable to statutory 
authorities may be deducted from the above quoted fees. I/We fully understand that 
SBI is not bound to accept the lowest or any offer. 
 
 
 
 
Signature, name and designation of the Authorized signatory   
Date: 
Place:         
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ANNEXURE – I 
 

LIST OF ANNEXURES 
(Use additional sheets if necessary) 

 
 

ANNEXURE NUMBER 
 

 
PARTICULARS OF DOCUMENT 
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ANNEXURE - J 
PRE-CONTRACT INTEGRITY PACT 

(TO BE STAMPED AS AN AGREEMENT) 
General 
 
This pre-Bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 
on ………. day of the …………. month of 2025, between, on the one hand,  
 
The State Bank of India (a body corporate incorporated under the State Bank of 
India Act, 1955) having its Corporate Center at State Bank Bhavan, Nariman Point, 
Mumbai through its……………………………..Department / Office at …………… 
(Hereinafter called the "SBI", which expression shall mean and include, unless the 
context otherwise requires, its successors) of the First Part and M/s represented by 
Shri ………………………… MD & Chief Executive Officer (hereinafter called the " 
PMC which expression shall mean and include, unless the context otherwise 
requires, its / his successors and permitted assigns of the Second Part. 
 

WHEREAS the SBI proposes to appoint a  PMC for Proposed Construction of 
about 168 RESIDENTIAL FLATS, COMMUNITY HALL AND GUEST HOUSE (36 
ROOMS) FOR SBI OFFICERS’ AT CHAR IMLI, BHOPAL and the  PMC is willing to 
offer/has offered the services and WHEREAS the  PMC is a private company/public 
company/Government undertaking/partnership/registered export agency, 
constituted in accordance with the relevant law in the matter and the SBI is an 
Office / Department of State Bank of India performing its functions on behalf of 
State Bank of India. NOW, THEREFORE, 

 
To avoid all forms of corruption by following a system that is fair, transparent, and 
free from any influence/prejudiced dealings prior to, during and subsequent to the 
currency of the contract to be entered into with a view to: 

 
 Enabling the SBI to obtain the desired service / Equipment/ product at a 

competitive price in conformity with the defined specifications by avoiding the high 
cost and the distortionary impact of corruption on public procurement; and 
 

 Enabling PMCs to abstain from bribing or indulging in any corrupt practice in order 
to secure the contract by providing assurance to them that their competitors will 
also abstain from bribing and other corrupt practices and the SBI will commit to 
prevent corruption, in any farm, by its officials by following transparent 
procedures. 

 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 
1. Commitments of the SBI 
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1.1. The SBI undertakes that no official of the SBI, connected directly or indirectly 
with the contract, will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favor or any material or 
immaterial benefit or any other advantage from the  PMC, either for 
themselves or for any person, organization or third party related to the contract 
in exchange for an advantage in the bidding process, Bid evaluation, 
contracting or implementation process related to the contract. 

 
1.2. The SBI will, during the pre-contract stage, treat all PMCs alike, and will provide 

to all PMCs the same information and will not provide any such information to 
any particular PMC which could afford an advantage to that particular PMC in 
comparison to other PMCs. 

 
1.3. All the officials of the SBI will report to the appropriate authority any attempted 

or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 
 

1.4. In case any such preceding misconduct on the part of such official(s) is 
reported by the PMC to the SBI with full and verifiable facts and the same is 
prima facie found to be correct by the SBI, necessary disciplinary proceedings, 
or any other action as deemed fit, including criminal proceedings may be 
initiated by the SBI and such a person shall be debarred from further dealings 
related to the contract process. In such a case while an enquiry is being 
conducted by the SBI the proceedings under the contract would not be stalled. 

 
2. Commitments of PMC. 
2.1. The PMC commits itself to take all measures necessary to prevent corrupt 

practices, unfair means, and illegal activities during any stage of its Bid or 
during any pre-contract or post-contract stage in order to secure the contract or 
in furtherance to secure it and in particular commit itself to the following: 

 
2.2. The PMC will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favor, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
SBI, connected directly or indirectly with the bidding process, or to any person, 
organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

 
2.3. The  PMC further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favor, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the SBI or otherwise in procuring the Contract or 
forbearing to do or having done any act in relation to the obtaining or execution 
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of the contract or any other contract with State Bank of India for showing or 
forbearing to show favor or disfavor to any person in relation to the contract or 
any other contract with State Bank of India. 

 
2.4. Wherever applicable, the PMC shall disclose the name and address of agents 

and representatives permitted by the Bid documents and Indian PMCs shall 
disclose their foreign principals or associates, if any. 

 
2.5. The PMC confirms and declares that they have not made any payments to any 

agents/brokers or any other intermediary, in connection with the is 
Bid/contract. 

 
2.6. The  PMC further confirms and declares to the SBI that the  PMC is the original 

SIs in respect of Equipment / product / service covered in the Bid documents 
and the  PMC has not engaged any individual or firm or company whether 
Indian or foreign to intercede, facilitate or in any way to recommend to the SBI 
or any of its functionaries, whether officially or unofficially to the award of the 
contract to the  PMC, nor has any amount been paid, promised or intended to 
be paid to any such individual, firm or company in respect of any such 
intercession, facilitation or recommendation. 

 
2.7. The PMC, at the earliest available opportunity, i.e. either while presenting the 

Bid or during pre-contract negotiations and in any case before opening the 
financial Bid and before signing the contract, shall disclose any payments he 
has made, is committed to or intends to make to officials of the SBI or their 
family members, agents, brokers or any other intermediaries in connection with 
the contract and the details of services agreed upon for such payments. 

 
2.8. The PMC will not collude with other parties interested in the contract to impair 

the transparency, fairness, and progress of the bidding process, bid evaluation, 
contracting and implementation of the contract. 

 
2.9. The PMC will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 
 
2.10. The PMC shall not use improperly, for purposes of competition or personal 

gain, or pass. on 'to others, any -information provided by the SBI as part of the 
business relationship, regarding plans, technical proposals, and business 
details, including information contained in any electronic data carrier. The PMC 
also undertakes to exercise due and adequate care lest any such information 
is divulged. 

 
2.11. The PMC commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 



 

Page 46 of 70 
 

 
2.12. The PMC shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 
 
2.13. If the PMC or any employee of the PMC or any person acting on behalf of the 

PMC, either directly or indirectly, is a relative of any of the officers of the SBI, 
or alternatively, if any relative of an officer of the SBI has financial 
Interest/stake in the PMC’s firm, the same shall be disclosed by the PMC at 
the time of filing of tender. The term 'relative' for this purpose would be as 
defined in Section 6 of the Companies Act 1956. 

 
2.14. The PMC shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of 
the SBI. 

 
3. Previous Transgression 
3.1. The PMC declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company 
in any country in respect of any corrupt practices envisaged hereunder or with 
any Public Sector Enterprise / Public Sector Banks in India or any Government 
Department in India or RBI that could justify PMC’s exclusion from the tender 
process. 

 
3.2. The PMC agrees that if it makes incorrect statement on this subject, PMC can 

be disqualified from the tender process or the contract, if already awarded, can 
be terminated for such reason. 
 

4. Sanctions for Violations 
4.1. Any breach of the aforesaid provisions by the PMC or anyone employed by it or 

acting on its behalf (whether with or without the knowledge of the PMC) shall 
entitle the SBI to take all or any one of the following actions, wherever 
required: 

 
i. To immediately call off the pre contract negotiations without assigning any 

reason and without giving any compensation to the PMC. However, the 
proceedings with the other PMC would continue, unless the SBI desires to drop 
the entire process. 

 
ii. To immediately cancel the contract, if already signed, without giving any 

compensation to the PMC. 
 
iii. To recover all sums already paid by the SBI, and in case of an Indian PMC with 

interest thereon at 2% higher than the prevailing Base Rate of State Bank of 
India, while in case of a PMC from a country other than India with interest 
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thereon at 2% higher than the LIBOR. If any outstanding payment is due to the 
PMC from the SBI in connection with any other contract for any other stores, 
such outstanding could also be utilized to recover the aforesaid sum and 
interest. 

 
iv. To encash the advance bank guarantee and performance bond/warranty bond, 

if furnished by the PMC, in order to recover the payments, already made by the 
SBI, along with interest. 

 
v. To cancel all or any other Contracts with the PMC. The PMC shall be liable to 

pay compensation for any loss or damage to the SBI resulting from such 
cancellation/rescission and the SBI shall be entitled to deduct the amount so 
payable from the money(s) due to the PMC. 

 
vi. To debar the PMC from participating in future bidding processes of the SBI or 

any of its Subsidiaries for a minimum period of five years, which may be further 
extended at the discretion of the SBI. To recover all sums paid, in violation of 
this Pact, by PMC to any middleman or agent or broker with a view to securing 
the contract. Forfeiture of Performance Bond in case of a decision by the SBI to 
forfeit the same without assigning any reason for imposing sanction for violation 
of this Pact. 

 
vii. Intimate to the CVC, IBA, RBI, as the SBI deemed fit the details of such events 

for appropriate action by such authorities. 
 
4.2. The SBI will be entitled to take all or any of the actions mentioned at para 6.1(i) 

to (x) of this Pact also on the Commission by the PMC or any one employed by 
it or acting on its behalf (whether with or without the knowledge of the PMC), of 
an offence as defined in Chapter IX of the Indian Penal code, 1860 or 
Prevention of Corruption Act, 1988 or any other statute enacted for prevention 
of corruption. 

 
4.3  The decision of the SBI to the effect that a breach of the provisions of this Pact 

has been committed by the PMC shall be final and conclusive on the PMC. 
However, the PMC can approach the Independent Monitor(s) appointed for the 
purposes of this Pact. 

 
5. Fall Clause 

The  PMC undertakes that it has not supplied/is not supplying similar 
service/product/equipment/systems or subsystems at a price lower than that 
offered in the present Bid in respect of any other Ministry/Department of the 
Government of India or PSU or any other Bank and if it is found at any stage 
that similar Equipment/product/systems or sub systems was supplied by the  
PMC to any other Ministry/Department of the Government of India or a PSU or 
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a Bank at a lower price, then that very price, with due allowance for elapsed 
time, will be applicable to the present case and the difference in the cost would 
be refunded by the  PMC to the SBI, if the contract has already been 
concluded. 

 
6. Independent External Monitors 
6.1. The SBI has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this Pact in consultation with the Central Vigilance Commission. 
 

Shri Otem Dai 
IAS (Retd) 
otemdai@hotmail.com 

Shri Satyajit Mohanty 
IPS (Retd.) 
Satyaitmohanty88@gmail.com 

 
6.2. The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 
Pact. 

 
6.3. The Monitors shall not be subjected to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 
 
6.4. Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of meetings. 
Parties signing this Pact shall not approach the Courts while representing the 
matters to Independent External Monitors and he/she will await their decision 
in the matter. 

 
6.5. As soon as the Monitor notices, or has reason to believe, a violation of this 

Pact, he will so inform the Authority designated by the SBI. 
 
6.6. The PMC(s) accepts that the Monitor has the right to access without restriction 

to all Project documentation of the SBI including that provided by the PMC. 
The PMC will also grant the Monitor, upon his request and demonstration of a 
valid interest, unrestricted and unconditional access to his project 
documentation. The same is applicable to Subcontractors. 

  
The Monitor shall be under contractual obligation to treat the information and 
documents of the PMC/Sub-contractor(s) with confidentiality. 

 
6.7. The SBI will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the parties. The parties will offer to 
the Monitor the option to participate in such meetings. 
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6.8. The Monitor will submit a written report to the designated Authority of 

SBI/Secretary in the Department/ within 8 to 10 weeks from the date of 
reference or intimation to him by the SBI / PMC and, should the occasion arise, 
submit proposals for correcting problematic situations. 

 
7. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the SBI or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the PMCs and the PMCs shall 
provide necessary information and documents in English and shall extend all 
possible help for the purpose of such examination. 

 
8. Law and Place of Jurisdiction 

This Pact is subject to Indian Law. The jurisdiction for any dispute shall be 
Bhopal only. 

 
9. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other 
legal action that may follow in accordance with the provisions of the extant law 
in force relating to any civil or criminal proceedings. 

 
10. Validity 

 
10.1. The validity of this Integrity Pact shall be from date of its signing and extend up 

to 5 years or the complete execution of the agreement to the satisfaction of 
both the SBI and the PMC, including warranty period, whichever is later. In 
case Architect is unsuccessful, this Integrity Pact shall expire after six months 
from the date of the signing of the contract, with the successful PMC by the 
SBI. 

 
10.2. Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
 

11. The parties hereby sign this Integrity Pact at_____________ on 
_______________ 

 
For SBI       FOR PMC 
Name of the Officer     Chief Executive Officer 

 
Designation  

Office/Department/Branch
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Annexure k 
LETTER OF UNDERTAKING 

 
Assistant General Manager (P&E) 
State Bank of India, 
Premises & Estate Department, 
3rd floor, Local Head Office, 
Bhopal-462011. 

 
SELECTION OF PROJECT MANAGEMENT CONSULTANT (PMC) FOR 
SERVICES FOR CONSTRUCTION OF ABOUT 168 RESIDENTIAL FLATS, 
COMMUNITY HALL AND GUEST HOUSE (36 ROOMS) FOR SBI OFFICERS’ AT 
CHAR IMLI, BHOPAL AFTER DEMOLISION OF EXISTING BUILDINGS 
THEREAT. 
 

 
Dear Sir, 
 
We acknowledge the receipt of your Tender for the captioned project.  
 
We have examined and clearly understood the scope of professional services to be 
rendered by us in respect of the project of Construction of about 168 residential flats, 
community hall and guest house (36 rooms) for SBI Officers at Char Imli, Bhopal We 
have also taken into account all the contemplations furnished by SBI in this regard 
while submitting our proposal for your consideration.  
 
Accordingly, we offer to provide our comprehensive professional services as PMC 
for the captioned project strictly in accordance with the Scope of work and detailed 
terms and conditions spelt out in this Tender.   
 
While submitting this Bid, we certify that: -  
 
1. We have adequate experience in providing professional services for Planning, 

Designing and Supervision of all activities and services pertaining to 
Construction of about 168 residential flats, community hall and guest house (36 
rooms) for SBI Officers at Char Imli, Bhopal by engaging EPC contractor for 
designing and execution of the project. 

2. We are equipped with adequate technical expertise and Manpower to plan, 
design and supervise various activities pertaining to Civil, Plumbing, Electrical, 
Mechanical, HVAC, Firefighting, Access Control System, Security, BMS and all 
other services pertaining to the project. 

3. We shall be fully responsible to support the L-1 contractor/EPC contractor  to 
carryout necessary liaising at all levels with the respective Govt Departments/ 
local authorities to procure various mandatory municipal and other local 
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authorities permissions applicable for the project including ensuring its 
revalidation from time to time at our own cost (Excluding any legal charges 
payable to the respective authority against the Written demand for 
issuance/revalidation of such permissions) for the project for commencement, 
execution and completion of all activities and services of the project from 
scratch to Completion and procuring necessary Certificate/Occupancy 
Certificates from the local Authorities within the specified time.  

4. We, further undertake that it will be our sole responsibility to support and assist 
to L-1 contractor/EPC contractor for submission of required design 
documents/drawings/papers to the competent authorities and carrying 
necessary liaison with them to procure all such permission within a reasonable 
time. 

5. We understand that except approved professional fee, the SBI shall not be 
responsible for making any extra payment to us towards any of the professional 
and Liaison services pertaining to this project. 

6. We also undertake that in case, we are unable (i) to deliver timely professional 
services in the project to deliver satisfactory pro-rata progress in the project, the 
SBI shall be at liberty to terminate our agreement at any stage of the project by 
giving 30 days’ notice and no compensation shall be claimed by the us for the 
services rendered including compensation for the balance work. 

7. Wherever, necessary, we undertake that we shall be engaging expert 
Architects/consultants to cater the requirement of specialized services for the 
project at our own cost within the professional fee approved by the SBI.  

8. The undersigned is authorized to sign on behalf of the consultant and the 
necessary support document delegating this authority is enclosed to this letter. 

9. We declare that we are not in contravention of conflict-of-interest obligation 
mentioned in this EOI.  

10. We confirm that the Price bid pertaining to our Professional Fee for the project 
submitted by us have been arrived at without agreement with any other PMC of 
this EOI for the purpose of restricting competition.  

11. The rate for Professional Fee quoted in the price Bids are as per the EOI and 
subsequent clarifications/ modifications / revisions furnished by the SBI, without 
any exception. Moreover, our Fee approved shall remain firm and fixed till 
completion of entire project and we shall not raise any claim for any 
escalation/enhancement in the approved fee structure for the reasons 
whatsoever.  

12. The Professional Fee quoted by us have not been disclosed and will not be 
disclosed to any other PMC responding to this EOI. 

13. We have not induced or attempted to induce any other PMC to submit or not to 
submit a Bid for restricting competition. 

14. If our offer is accepted, we undertake to take up the project immediately and will 
render our professional services as per the timeline specified in this document. 

15. We agree that the SBI may split the scope of services in this project i.e., 
Principal Project Architect as well as Project Management Consultancy (PMC) 
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to different agencies within its sole discretion. Under such an eventuality, we 
undertake to manage the project in full coordination with any of the agencies 
appointed/engaged by the SBI for the successful completion of the project and 
also undertake the responsibility of pre-qualification of an “EPC contractor” who 
shall design the project, get Municipal plan approvals and construct the project 
under supervision of PMC.  

16. We undertake that in competing for and (if the award is made to us) in 
executing the above contract, we will strictly observe the laws against fraud and 
corruption in force in India namely “Prevention of Corruption Act 1988”. 

17. We undertake that we will not offer, directly or through intermediaries, any 
bribe, gift, consideration, reward, favor, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of 
the SBI, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

18. We undertake that we will not resort to canvassing with any official of the SBI, 
connected directly or indirectly with the bidding process to derive any undue 
advantage. We also understand that any violation in this regard, will result in 
disqualification of PMC from further bidding process. 

19. We certify that we have not made any changes in the contents of the EOI 
document read with its amendments/clarifications provided by the SBI 
submitted by us in our Bid document. 

20. It is further certified that the contents of our Bid are factually correct. We also 
undertake that in the event of any information / data / particulars proving to be 
incorrect at any stage, the SBI will have the right to terminate our services at 
any stage of the project without notice. 

21. We also understand that SBI reserve their rights to Shortlist any number of 
PMC firms for participating in the Techno-commercial competition and to accept 
any or to reject all the Bids without assigning reason there for.  

22. We hereby undertake that our name does not appear in any “Caution” list of 
RBI / IBA or any other regulatory body for outsourcing activity. 

23. If our Bid is accepted, we undertake to enter into and execute at our cost, when 
called upon by the SBI to do so, a contract in the prescribed form and we shall 
be jointly and severally responsible for the due performance of the contract. 
However, until such formal contract is prepared and executed, this Bid, together 
with your written acceptance thereof and your notification of award, shall 
constitute a binding Contract between us. Moreover, we shall not withhold our 
professional services in the project for execution such formal agreement. 

24. The name(s) of successful PMC to whom the contract is finally awarded after 
the completion of bidding process shall be displayed on the website of the SBI 
and/or communicated to the successful PMC(s). 
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We hereby undertake and agree to abide by all the terms and conditions stipulated 
by the SBI in the EOI document. 
Our Bankers are: 

I)  
 
ii)  
The names of partners of our firm are: 
i)  
ii) 
Name of the partner of the firm Authorized to sign.     
  
Or 
     
(Name of person having Power of Attorney to sign the Contract. 
  
(Certified true copy of the Power of Attorney should be attached) 
 
Yours faithfully, 
 
Signature of PMC 
Signature and addresses of Witnesses 
i) 
ii) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Page 54 of 70 
 

ANNEXURE-L 

 
SAMPLE AGREEMENT BETWEEN STATE BANK OF INDIA AND PROJECT 

MANAGEMENT CONSULTANT 
(Name and address of branch/ office/ Department)  
AND  
(Name and project management consultants)  
 
M/s.________  
TOWARDS PROJECT MANAGEMNET CONSULTANCY FOR PROPOSED 
Construction of New Residential Quarters/ Flats for Officers after Demolition of 
Existing Old Building at SBI Officers Colony, Char Imli, Bhopal, Madhya 
Pradesh 
 
THE AGREEMENT BETWEEN THE BANK AND  
THE PROJECT MANAGEMENT CONSULTANT(PMC)  
CONDITIONS OF AGREEMENT – BETWEEN SBI AND PMC  
 
Articles of this agreement made at Bhopal this day of _____ between M/s. 

___________ a firm having its office at __________________ hereinafter called, the 

‘PMC’ or ‘Firm (which expression shall unless it be repugnant to the context or 

meaning thereof be deemed to mean and include for the time being and from time to 

time of the said firm, the survivor or survivors of them, their respective heirs, 

executors and administrators of the last survivor heirs, his or her assigns) of the one 

part and AGM (Premises & Estate), State Bank of India, having its name of branch or 

office at -------------(address) and one of its Department known as Premises& Estate 

Department represented by Shri -----------(Name),------------------

(Designation)hereinafter called ‘SBI’ or ‘Bank’(which expression shall unless it be 

repugnant to the context or meaning thereof be deemed to mean and include its 

successors and assignees) of the other part.  

EXTENT OF AGREEMENT  

This agreement represents the entire agreement between SBI and the firm and shall 

be read with all prior negotiations, representations or correspondence or 

agreements, if any. This agreement may be amended only by written instruments 

signed by both SBI and the firm.  

1. WHEREAS SBI is desirous of constructing its (Name of Project) at (Address of 

Project) (hereinafter referred to as the Project of Works) and for that purpose have 

appointed M/s._____ as the Architects of the Project (hereinafter referred to as “The 

Architects”)  
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2. AND WHEREAS for the purpose of comprehensive services of complete 

supervision and management of the said project SBI is desirous of engaging the 

PMC. The term ‘PMC’ shall mean the persons/companies to be selected by SBI for 

undertaking the Project Management Consultancy.  

3. AND WHEREAS the PMC is agreeable to undertake the said works on the terms 

and conditions under document hereinafter appearing.  

NOW THEREFORE THE AGREEMENT WITNESSES THAT: 

1. In consideration of the covenants hereinafter contained and the fees and other 

charges agreed to be paid by SBI to the said PMC, the SBI hereby appoint the PMC 

as its Project Management Consultants for the project and issued a letter of intent 

No._____ dated the __________and the PMC hereby accepts the said appointment 

in terms of their letter No.____ dated there ad with other letters No._____ dated the 

_____ and _____.These letters and SBI’s subsequent letter No._______ dated the 

_____ shall form part of this agreement.  

2. The PMC hereby undertakes to supervise and manage the said project in most 

professional and efficient manner to further the interest of SBI and protect the same 

in all circumstances and use best of their professional skills and judgment for the 

said purpose. ACF assures SBI that it shall do all acts and things necessary to 

sustain the trust and confidence reposed in it by SBI under this agreement.  

3. PROJECT COORDINATION COMMITTEE  

3.1 The parties hereto agree that the following shall constitute the Joint Project 

Committee (hereinafter referred to as JPC) for assessing and reviewing the progress 

of the work on the project and to issue instructions or directions from time to time for 

being observed and followed by the ACF and other Consultants / Contractors 

engaged in the execution of the project.  

(i) --------------------------, SBI, who shall be the Chairman of the Committee. 

(ii) -------------------------Engineers (Civil & Electrical) in charge of this project, as may 

be nominated as Members.  

(iii) Project Manager and Resident Engineer-in-Change of the project of the ACF and 

Secretary respectively. 

 3.2 The Secretary of the Committee may convene the meetings of the SBI, PMC 

and the concerned Contractors / Consultants at such regular intervals or frequently 

as may be instructed by the Chairman of the JPC and shall record and circulate to all 
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concerned the decisions of the JPC for implementation/information as may be 

applicable. 

 3.3 The ACF shall keep the Chairman of the Committee posted with the information 

relating to implementation of the JPC’s decision and also the usual progress reports 

of the Project work fortnightly.  

4. The scope of work of the ACF toward Project Management Consultant shall 

broadly include:  

 a. Programming, planning, monitoring, follow up action, supervision, measurement 

of Civil, Electrical, air-conditioning, lifts, sanitary, water supply, file protection, roads, 

site development works, and any other work comprised in the Project as a whole, 

scrutiny of bills, preparation of variation statement, arranging various tests on 

materials / works, arranging meetings, coordination of the works of various agencies 

and all other incidental works thereto.  

b. Attend to inspection carried out by the (Names of various statutory / local 

authorities), Government, SBI and agencies such as Chief Technical Examiner 

(CTE) of Central Vigilance Commission, New Delhi and any other Authorities 

connected with the various works involved in the project and assist the Bank to reply 

their queries/ objections and ensure removal of the deficiency pointed out by the 

agency during the inspection and the help SBI in replying to their observations from 

time to time till the matters are finally cleared by the C.T.E.’s Organization and 

settled.  

c. Effect complete administration and management of construction, supply and 

installation of plant & machinery, equipment, lifts, firefighting arrangements etc. 

pertaining to the project contract till expiry of the defects liability period as indicated 

in the building contract and payment of final dues to the contractors are made, 

replies given to CTE’s/ Chief Vigilance Organization (CVO) of the SBI observations 

are finally accepted by the CTE of CVC/ CVO of the SBI.  

d. Effect coordination with the PMC, consultants, other contracting agencies and 

local authorities like __________ etc..  

e. Effect verification of work on virtual completion and actual completion of the 

project and advise the Bank suitably.  

f. Advise SBI with regard to extra claims or disputes, Chief Technical Examiner’s 

observations, arbitration cases between SBI and the contractors, if any and assist 
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SBI in case of any dispute till the cases are resolved either by mutual negation or 

through Arbitration or Court, as the case may be.  

g. Collect and deliver to SBI any specific, written warrantee/s or guarantee/s given by 

Specialist firms / Suppliers including all required trade contractors, insurance 

policies, performance guarantees and warranties. Work as conciliator in the event of 

any dispute arising between the contractors engaged in the project and SBI before 

the matter goes to arbitration.  

5.0 Further clarification for firm’s services:  

5.1 Day to day supervision and ensuring that the said works are being executed as 

per the plans and designs and specification prepared by the EPC Contractor and 

provided for in the contract agreements with the selected / appointed contractors for 

various disciplines of the said works, monitoring of the project, checking the 

materials / works, getting various tests for material and works done, correct 

measurements of the works, initial scrutiny of the contractors bills at site and making 

the recommendations to the Bank. The PMC shall be involved in the project right 

from the beginning from the stages of soil exploration, prequalification of the 

contractors as the Bank’s agency to remain fully associated with the project and day 

to day work. 

Assisting the Bank in scrutiny of the recommendation, reports, plans, estimates etc. 

received from the EPC Contractor with a view of expediting the decisions in the 

matters at the Bank’s end. It is expected that the EPC Contractor and the PMC work 

jointly as team in good spirit with a view to getting the said works completed in best 

possible manner and efficiently without bringing in aspect of ego while performing 

their duties. 

The Firm is expected to go through the draft tender specifications, drawings and 

schedules thoroughly and suggest modification wherever considered necessary by 

them to the Bank for the Bank’s consideration to improve the performance of the 

project components, affect economy in cost and case in monitoring and control and 

expedite progress with particular attention to construction techniques, durability of 

permanent components, water tightness of roofs, walls, sanitary block etc., case of 

construction, quality surveillance, technical audit and quality control. 

 In any of these suggestions involve any likely extra cost, they shall clarify the same 

to SBI to enable the latter to take decision and advise the EPC Contractor suitably. 

The firm is expected to scrutinize in detail the tenders received and advice the Bank 
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on reasonableness or other with of the lowest tender and the recommendations after 

evaluating terms and conditions and price bid of various tenderers. 

 5.2 (a) Arranging periodical and emergency joint meetings of the Joint Project 

Committee (JPC), consultants, contractors etc. and develop project schedules for 

both management and working level use and co-ordination of the works of the 

“Construction agencies” including that of with SBI’s estimates and construction 

schedules. Update the project schedule from time to time and generate detailed 

working schedules for all activities of project, including realistic activity sequences 

and durations, processing of the drawings issued, identifying bottle necks and 

incorporating remedial measures to make up lost time, if any. 

 (b) PMC shall review, audit, and ensure systematic and timely supply of drawings, 

estimates, work orders as per the conditions of contract entered into with various 

contractors by SBI by necessary communications in writing as well as by holding 

discussion in advance with the Bank for this project. They shall maintain daily record 

of receipt of plans/ designs and other details and issue of the same to the concerned 

contractors and present such documents to SBI from time to time as and when 

required.  

(c) For the purpose of supervision and site activities, the PMC shall employ or 

engage suitably qualified and experienced engineers and overseers of adequate 

number at their own cost. Without prejudice to this, the ACF agrees that it shall 

deploy the following minimum staff at the site.  

One Project Manager for overall control, coordination, and liaison purposes. He may 

or may not be stationed at the site. He shall have a minimum of 15 years field 

experience after graduation. 

 1. One full time Resident Civil Engineer-in-charge. He shall have minimum 8 years 

field experience after graduation. He shall be stationed at site. 

 2. One full time Civil Engineers for supervision measurements, scrutiny of the bills, 

testing and quantity control. He shall have a minimum of 5 years field experience 

after graduation.  3. One full time Electrical Engineer to supervise electrical and A/C/ 

works. He shall have a minimum of 10 years field experience in electrical works, 

installation of A.C…. public address system, pumps etc. For other specialized works, 

the PMC may appoint such other full or part time technical staff as may be required 

during the execution of those works.  



 

Page 59 of 70 
 

The above requirements are only the minimum. However, more Engineers and other 

categories of staff as may be considered necessary by the SBI for satisfactory 

management of the entire project have to be appointed by the PMC. If necessary, for 

satisfactory supervision and coordination, it is specifically agreed that SBI shall have 

no responsibility for any staff/ officers/ Engineers/ workmen engaged by the PMC 

and the said PMC alone shall be responsible as Bank for them nor that they are the 

employees of SBI at any point of time and there being to employer-employee 

relationship between the Bank and those employed by PMC for any purpose 

whatsoever. 

 (d) The PMC shall fully supervise the various works at the site including scaffolding, 

form works etc. and ensure complete quality of the work at the site, including 

materials incorporated in the work and effect measures to get the works completed 

without any time and cost over-run. They shall provide constant day to day technical 

supervision over the interior / building services / installation work including recording 

of measurements as and when submitted by contractor, scrutiny and certification of 

contractor’s bills for making recommendations to the Bank, review and monitoring of 

materials supply storage and utilization so as to ensure requisition and procurement 

of the same on time (by the contractors) and conforming to approved specifications 

and standards. They shall prepare, check and monitor weekly and monthly programs 

of work and submit a copy thereof to the AGM (Admin) of SBI along with progress 

reports for the previous periods highlighting delays and suggestions and implement 

remedial actions necessary for making up the lost time along with technical 

directions and procedure wherever necessary for achieving the same. Ensure that 

the extra items / quantities of items are not executed until and unless the same have 

been approved by SBI and maintain necessary site records for the same as soon as 

the same is envisaged. They will also approve materials after the contractors carry 

out tests on the same as stated in tender and or as per approved procedures and 

standards laid down in the tender and maintain adequate records thereof. They shall 

recommend to the Bank bills for the accuracy for quantity and quality of the items of 

works for payments to the contractors after amending the rates claimed by the 

contractors wherever necessary in their opinion. They shall maintain genuine 

hindrance register, records of site meetings and issuing minutes of meetings 

recommendation of applications for time extension to the contractors, scrutiny and 

recommendations for rates of extra items, scrutiny of the contractor’s claims under 
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PVA Clauses if any for labour and materials as provided in the agreement to the 

Architects / Consultants and prepare quantity variations statement, ensure quality 

control of materials and workmanship and detailed scrutiny / checking for running / 

final bills and prepare the statement of theoretical estimated and actual consumption 

of materials if any as per specification and schedules laid down in the relevant 

contracts.  

(e) Ensure that essential gauges, instruments are in order for testing. The PMC shall 

maintain necessary site records and obtain data in support of the same. They shall 

arrange to carry out field and laboratory tests through the contractor on materials of 

construction as well as partially or complete erected structures etc. if required and 

maintain adequate records thereof.  (f) Suggesting modifications, if any, due to site 

conditions and advising regarding cost variations on account of extra items and 

excesses during the progress of works. 

(g) The certification of all the bills shall be done by the authorized engineer of the 

PMC as approved by SBI and recommendations there for shall be made to the Bank 

along with a forwarding letter by the PMC.  

(h) To check PERT/BAR networks chart prepared by the contractors for project 

programming and progress control and keep constant check on various activities and 

coordinate with various agencies to get the project completed on time and within the 

budgeted costs. These charts will also be updated. They will also suggest suitable 

remedial actions to be taken to clear bottlenecks / delays / loss of progress etc. 

progressively and promptly.  

(i) Co-ordination with all contracting agencies  

(j) Rendering generally all technical services at site as may in anyway relate to or 

arise out of the construction of the said works.  

(k) Rendering to SBI every assistance, guidance or advice on any matter concerning 

the technical aspect of the project. 

 (l) To work as conciliator in the event of any dispute arising between the parties 

before the matter goes to legal forum.  

(m) Render all assistance as may be required from the project site to the Bank for 

obtaining necessary certificates from the local authorities for occupation of the 

buildings.  

6.0 General Conditions of contract 
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 6.1 No deduction shall be made from the ACF’s fees on account of any penalty, 

liquidated damages or other sums withheld from payment to the contractor but when 

any penalty is levied or damages are recovered or sum is withheld from payment to 

the contractor on account of defective work in such a cases, the ACF’s fees in 

respect of the total value of the detective work shall not be paid for. Such fees shall, 

however, be paid upon the rectification of the defective work and on the basis of the 

bills payment of various contractors for actual work done and the total payments 

released by the Bank (SBI) after making corrections, if any, in the certificate. 

 6.2 For the purpose of supervision, the PMC agrees that they will set up a site office 

under the charge of competent Resident Civil Engineer – In – Charge who will be in 

a constant charge of the direction and control of the said works (as may be entrusted 

to PMC).The PMC agrees to engage and retain at their cost adequate competent 

supervising staff (minimum as prescribed herein this agreement).These supervising 

staff should always be in charge of the works and be available on the site until the 

construction of the said work as entrusted to the firm is completed. These 

supervising staff shall be employed and paid by the firm. Their appointment, 

dismissal, retrenchment, the condition of services and the rate of remuneration will 

be determined by the PMC and shall be at the PMC’s entire discretion and the said 

staff at all times work under the orders and control solely of the PMC. SBI shall, 

however, have the right to direct the PMC without assigning any reasons to remove 

any staff who is considered by SBI as undesirable. The site engineers of the PMC 

will work in cooperation with SBI staff at site, if any and at SBI, Local Head Office, 

Bhopal and carry out the instructions.  

6.3 If during the period of contract, it is established that certain risk or damage or 

loss has occurred due to the defective supervision of work, the PMC shall be 

required to pay back the fees for execution of such affected parts of the works and to 

indemnify the Bank to compensate any loss, injury sustained by the Bank due to the 

negligence/ improper supervision.  

6.4 The PMC shall not have any objection to SBI maintaining any own engineering 

staff at SBI’s costs at site of works, if desired by SBI to carry out the work and duties 

allotted to them by SBI, in respect of all works at the site or other areas outside the 

scope of the firm’s works and overall surveillance security and verification at the 

Bank’s end.  
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6.5 The PMC agrees to perform their duties as PMC under those presents and will 

do everything in their power and authority to ensure that the contractor or contractors 

complete the execution of the works as may be entrusted to them according to the 

specifications and the schedule of time given to them and that no unnecessary delay 

is caused by them.  

6.6 The PMC agrees that they will not without the written sanction of the SBI make 

any deviations in the plans or estimates or order any variation, commission, or 

extras. In consequences thereof, they will not fix any new rate or rates of new items 

of work without written approval of SBI.  

6.7 The PMC shall promptly notify SBI of any changes in the constitution of their 

PMC. It shall be open to SBI to terminate the agreement on the death, retirement, 

insanity, or insolvency of any person/s is being director/s or partner/s in the said 

company / firm, or on the addition or introduction of a new partner without the 

previous approval in writing of SBI. But in absence of and until its termination by SBI 

as aforesaid, this agreement shall continue to be of full force and effect 

notwithstanding any changes in the constitution of the firm by death, retirement, 

insanity or insolvency of any of its partners or the addition or introduction of any new 

partners. In case of retirement / death the surviving or remaining partners of the firm 

shall be jointly and severally liable for the due and satisfactory performance of the 

terms and conditions of the agreement.  

1. The PMC agrees to perform their duties under above terms so as to cause the 

completion of all the works as proposed and of other works as may be entrusted to 

the PMC and everything necessary to render the same fit for the occupation / use of 

SBI according to the contract as also the completion of the several stages of the said 

work in accordance with the programme to be drawn up and embodied in the 

contract between SBI and the contractors. The extension of time limit to the 

contractor under the agreements if any, given by SBI will have no consequential 

effects on the PMC’s time schedule in respect of works of to be completed till then.  

2. Extra payment on account of PVA will be applicable and paid if applicable to the 

contracting agencies i.e. they will be paid fees on the bill + PVA amount payable to 

the contracting agencies. 

3. For day-to-day execution and supervision of the field work, the PMC shall employ 

such strength of qualified and other staff as would enable clear control over the work 

subject to the minimum staff in clause 5.2(c) herein before.  
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4. For survey instruments such as Total station, Theodolite, leveling instrument, 

prismatic compass, chain, measuring tapes, plain tables and ranging rods, such 

other survey equipment including tents for shelter, the firm shall make their own 

arrangements at no extra cost.  

6.8 The PMC will not during the period of their assignment and thereafter till the 

satisfactory completion of the work act as PMC or give any advice regarding the 

construction of this work in particular to intending contractors who would tender and 

undertake this work, or any other agency gainfully concerned with this work. 

 6.9 Whether the PMC is partnership firm or a company, no change in the 

constitution of such partnership or no change in the constitution of Board of Directors 

of the Company shall be made without the prior approval of SBI.  

6.10(a) The PMC shall supervise the work and also record the measurements of 

various items of works and check the field working drawings. The PMC shall also 

inform the Resident Architect / Consultant or his representatives of their programme 

for joint measurements so that if the latter chooses to remain present at that time, he 

can do so as this will ultimately help to reduce the time gap between the issue of the 

recommendations for payment of contractor’s bill and issue of the payment certificate 

to the SBI. 

(b). The PMC shall in accordance with and as required by the terms of the 

agreement or agreements entered or to be entered into between the SBI on the one 

part and the contractor on the other part, certify after due verification that the work 

measured and recommended for payment of running bills of the contractors are 

supervised by them and are fully consistent with the type, quality and specifications 

prescribed in the agreement entered into with the contractors. In the matter of 

recommending such bills to Bank / consultants, the firm shall be deemed to 

guarantee the correctness of all such certificates and shall hold themselves, 

responsible for the correctness of all the bills and certificates scrutinized, checked for 

and issued by them with the recommendations to the PMC, as to the quality control 

of the work concerned as well as the quantities of various items of works. Before 

certifying any bill, they shall ensure that the work being certified is in accordance with 

the designs and specifications. The Bank, however, reserves its discretion also not 

obligatory to scrutiny the bills, certify and make payment to the contractors in 

accordance with such scrutiny. This will be without prejudice to the Bank’s right to 

such action as deemed necessary for giving defective / wrong certificate.  



 

Page 64 of 70 
 

6.11 Scrutiny / recommendations / certifications of the contractors running bills by 

the PMC and payment by the Bank. The PMC shall certify the running bills of the 

contractors within 15 working days from the date of the receipt of the same from the 

contractor. To avoid delay in payment of R.A. Bill of the contractors, the joint 

measurements of the executed works by the authorized engineers of the PMC and 

contractors are required to be recorded from time to time by them soon after 

execution as also arithmetic calculations etc. are also required to be done soon 

thereafter and except for summary of quantities under various items of works, the 

measurement work should stand updated so that the recommendations from the 

ACF for each such running bill can reach within 15 days to the Bank. To avoid delays 

in verification on this account, the PMC or his assistants at site may remain 

associated with the concerned contractors at the time of joint measurements to 

satisfy himself about work is being measured and under what tender items. 

 6.12 It is expected that the PMC work jointly as a team in good spirit with a view to 

getting the said work completed in the best possible manner and efficiently without 

bringing in aspect of ego while performing their duties. The PMC will have right to 

oversee, defer with contractors’ opinion in regard to the quality, measurements, rates 

of part / substituted / extra items etc. without affecting the Bank’s interest. However, 

in the event of any dispute arising out due to difference between the opinion of the 

ACF & contractors, the decision of the Bank shall be final and binding on the ACF.  

Normally, the works rejected by the ACF or the rates and / or quantities reduced by 

them shall not be disputed by the Contractors. However, if they differ with the ACF in 

this regard they have right to make recommendations / suggestions to the Bank for 

the Bank’s consideration and pending the Bank’s decision /s on such points, the ACF 

shall issue the interim payment certificates. On getting the Bank’s decision on such 

points, the ACF can give effect to the same as may be necessary in the bills to follow 

thereafter. The ACF will have, however, a right to reject the works, if in their opinion 

they are not satisfied with the quality or execution of the same as expected by them 

but by clarifying the specific reasons to do so to the Bank.  

6.13 The Architects / Consultants are authorized by the Bank for test checking or 

cross checking of the measurements of the works done by the PMC if and when felt 

necessary by them and bring the amendments, if necessary, to the Employees 

notice for necessary action. The PMC is authorized by the Bank to talk / instruct / 

write directly to the contractors / their representatives during the progress of the work 
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and till settlement of the final dues of the contractor as long as those pertain to 

specifications, quality, measurements, drawings, progress of the works as provided 

in the respective contractor’s contract agreement. The Architects / Consultants are 

authorized to closely follow – up and keep account of the progress of the works and 

arrange to solve bottlenecks if any. They are authorized to write to PMC about time 

lag in the project works and suggest improvement / course of action for PMC’s 

consideration. Similarly, the PMC will be authorized to write to the Architects / 

Consultants about their requirements from architects / consultants e.g. drawing 

details, clarifications, contract agreement copies and bring to their notice the 

discrepancies etc. if any. The PMC shall endorse the copies of all their 

correspondence with the Contractors and the Architects / Consultants and the Bank.  

6.14 The PMC will have right to stop bad / defective work or the work which is not as 

per the tender items / drawings. The PMC will have right to ask the contractors to 

remove / demolish disapproved / rejected materials / works. Only where the 

contractors disagree of the same, they will refer the matter to the Bank for further 

necessary action.  

7.0 It is agreed between the parties as follows:  

7.1 SBI shall include in all contracts which may be entered into with the contractor or 

contractors such clauses as would provide for the payment to SBI by the contractor 

or contractors of adequate damages for losses or delay on his or their part in 

carrying out the terms of the said contract and the PMC shall take all necessary 

precautions are ____ all their duties before and during the progress of the work as 

may be entrusted to them including determining claims of the contractor due to fault 

or delays caused by the PMC subject to the total liability of the firm on this account 

being limited to an amount equal to 15% of the total fees payable. 

 7.2 If the work of construction of anyone or more of the civil engineering works or 

other works therein be substantially interrupted by force measure or by reasons of 

any orders in writing issued by SBI stopping or suspending the work of construction 

on grounds other than bad / unsound work or installation and / or defective 

supervision or lack of it or by negligence, the firm shall not be liable in any way for 

the consequent delay in the completion of such work.  

7.3 Liquidated damages  

In the opinion of the Bank, _____________if any delay in execution is attributable to 

the fault of the firm, SBI shall be entitled to recover liquidated damages at the rate of 
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0.5% of the total fees per week (7 days) of delay. Total recoveries on account of 

delays and / or any other loss or damage caused to the Bank due to defective / faulty 

supervision on part of PMC shall be limited to maximum of 15% of total fees payable 

to PMC on entire actual work, for which the PMC’s services availed by the Bank. The 

decision of the Bank in this matter after giving due hearing to the PMC’s arguments, 

shall be final and binding on the PMC.  

7.4 SBI may require the firm to go out of Bhopal, ______ for proper discharge of any 

of their duties enumerated herein about and on earlier pages without any extra 

charge of fees. In such case, the firm shall except in the case of visit to work site, 

Laboratories, quarries be entitled to traveling and Daily Allowance permissible as 

under.  

Senior Partners and Senior Consultants  

Actual traveling charges (permitted to travel by air) lodging plus boarding charges 

together not exceeding Rs.2000/- + taxes per day after producing necessary bills / 

receipts in support of their claims.  

Other Engineers / Architects / Employees / Junior Partners: 

 Traveling expenses: 1st class train fare, lodging and boarding charges not 

exceeding Rs.1, 000/- + taxes per day after producing necessary bills / receipts is 

support of their claims. Security Deposit and Performance Bond  

The firm will furnish to SBI a security deposit in the form of a Bank Guarantee for an 

amount of 10% of their total fees (approx.) within 30 days of the date of Agreement. 

On completion of the entire job the Bank Guarantee against security deposit will be 

converted to a Performance Bond to be valid for 36 months from the date of virtual 

completion of different works 

 8. Project Management Consultant’s Fees  

 8.1 In consideration of the performance of the contract, SBI agrees to pay the firm, 

as compensation for his services, total professional fees as under: For civil, sanitary, 

and plumbing, electrical fire protection & A.C. Works etc. % fees on coat of works 

payable to contractors after PMC reports at site.  

The fees also include all cost towards living and traveling expenses to site of work/ to 

laboratories for testing / to different sites for inspection of source of materials etc. 

cost of stationery, drafting suitable draft replies to CTE’s observations, if any/ 

arbitration proceedings etc. if any, arisen due to dispute between the Bank and any 

contractors of any works of this project.  
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8.2 Terms of Payment of Fees  

a. 5% after sketch scheme approval. 

 b. 5% after finalizes EPC L-1 contractor.  

c. 80% payment against progressive bills after 15 days of payment to the contractor.  

d. 5% after 36 months of settlement of final bills of all the contractors.  

e. Balance 5% after expiry of latest of the Defects Liability periods of the various 

contractors. OR after attending to the CTE’s observations, if any, from time to time till 

its final disposal and award of arbitration, if any, whichever is later.  

9. Obligations  

9.1 SBI shall designate representatives who shall be fully acquainted with the project 

and have authority to communicate approvals of project construction budgets 

variation and technical approvals of all cases consistent with project, schedule and 

furnish information expeditiously.  

9.2 SBI shall not employ any of the firm’s employees during the tenure of this 

contract and for a further period of one year. Also, the firm commits itself not to 

employ any of SBI employees within one year of their leaving SBI unless such 

employees or retired employees of SBI had already joined the firms service prior to 

the date of notice for pre-qualification of PMC.  

10.0. Changes in the Project  

10.1 The SBI without invalidating this agreement, may order changes in the project 

within the general scope of this agreement consisting of additions, deletions, or other 

revisions. All such changes in the project shall be authorized by change order.  

10.2 A change order is written order to the contractors signed by SBI issued after the 

execution of this agreement, authorizing a change in the scope of the project, 

services to be provided.  

11.0 Termination of the Contract 

If the firm fails to perform any of its obligations under this agreement and if SBI is 

dissatisfied with the services of the firm, SBI may terminate the services of the firm 

after serving a notice giving the Project Management Consultant a period of one 

month to wind up without prejudice to other clauses of the agreement.  

12.0. SBI’s right to perform firm’s obligations and termination by the SBI for 

the cause.  

12.1 If the firm fails to perform any of its obligations under this agreement, SBI may 

terminate the services of the firm with such other action as may be available in law 
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during which period the firm fails to perform such obligations, make good such 

deficiencies.  

12.2 If the firm is adjudged as Bankrupt, or if they make a general assignment for the 

benefit of its creditors or if a receiver is appointed on account of their insolvency or 

persistently disregards law, ordinances, rules, regulations or orders of any public 

authority having jurisdiction, or otherwise is guilty of a substantial violation of 

provisions of the agreement then SBI may terminate the services of the firm with a 

notice of winding up within a period of one month without prejudice to any right or 

remedy and after giving the firm and his surety, if any, seven days written notice, 

during which period firm fail to cure the violation, terminate the services of the 

consultants with a notice of winding up within a period one month and take 

possession of the site and may finish the project by whatever method they may 

deem expedite. In such case, the firm shall not be entitled to receive any further 

payment, if due at the time of termination, until the project is finished nor shall be 

relieved from his obligations assumed under this article.  

12.3 The firm has been given various powers under this agreement for the 

completion of the project as Project Manager – cum – Monitor – cum – Supervisor 

and the said power shall not be deemed to be as a power of attorney for the 

development, construction, sale or improvement of the property.  

ARBITRATION CLAUSE 

 Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as 

to any other question, claim, right, matter or thing whatsoever in any way arising out 

of or relating to the contract, designs, drawings, specifications, estimates, 

instructions orders or these conditions or otherwise concerning the work or the 

execution or failure to execute the same whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter: 

j) If any dispute, difference, or question shall at any time arise between the PMC 

and the Bank as to the interpretation of this agreement or concerning anything 

herein contained or arising out of this agreement except that state in (I) above 

or as to the rights, liabilities and duties of the said parties hereunder, or as to 

the execution of the said works, except in respect of the matters for which it is 
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provided herein, that the decision of the Bank is final and binding, the same 

shall be referred to the Arbitration for settlement of disputes and final decision 

of the arbitrator to be agreed upon and appointed by both the parties. 

ii)For the purpose of appointing the (……….) based sole Arbitrator referred to above, 

the Appointing Authority i.e. the Chief General Manager of Bhopal Circle of the Bank 

or on his behalf the Asst. General Manager (P&E),(SBI Local Head Office, Bhopal) 

will send within thirty days of receipt by him of the written notice aforesaid to the 

Architects a panel of three names of technically competent persons not below the 

rank of Superintending Engineer or equivalent position in Public Sector Banks / 

CPSEs, CPWD, LIC, RBI etc.  

iii) The PMC shall on receipt by them of the names of aforesaid, select any one of 

the persons named to be appointed as a sole Arbitrator and communicate his name 

to the Appointing Authority who shall thereupon without any delay appoint the said 

person as the sole Arbitrator. If the PMC fail to communicate such selective as 

provided above within the period Specified, the Appointing Authority shall make the 

selection and appoint the selected person as the sole Arbitrator. 

 iv) If the Appointing Authority fails to send to the PMC the panel of three names as 

aforesaid within the period specified, the Architects shall send to the Appointing 

Authority a panel of three names of technically competent persons not below the 

rank of Superintending Engineer or equivalent position in Public Sector Banks / 

CPSEs, CPWD, LIC, RBI etc. The Appointing Authority shall on receipt of the names 

of the aforesaid persons and appoint his as the sole Arbitrator within 30 days of 

receipt by him of the panel and inform the PMC accordingly. If the Appointing 

Authority fails to do so, the PMC shall be entitled to appoint one of the three persons 

from the panel as the sole Arbitrator and communicate his name to the Appointing 

Authority.  

v) If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed as aforesaid.  

vi) The work under the contract shall, however, continue during the arbitration 

proceedings, no payment due or payable to the PMC shall be withheld on account of 

such proceedings except the disputed payment of fees, if any, on account of other 

provisions in this agreement. vii) The arbitrator shall be deemed to have entered on 
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the reference on the date he issues notice to both the parties fixing the date of the 

first hearing.  

viii) The arbitrator may from time to time, with the consent of the parties, enlarge the 

time for making and publishing the award.  

ix) The arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. The arbitrator shall decide each dispute in accordance with the terms 

of the contract and give a reasoned award. The venue of arbitration shall be such 

place in as may be fixed by the arbitrator in his sole discretion.  

x) The fees, if any, of the Arbitrator, if require to be paid before the award is made 

and published by paid half by each of the parties. The cost of the reference and of 

the award including the fees, if any of the Arbitrator who may direct to and by whom 

and in what manner, such costs or any part thereof shall be paid may fix or settle the 

amount of cost to be so paid.  

xi) The award of the Arbitrator shall be final and binding on both the parties.  

xii) Subject to aforesaid, the provisions of the Arbitration Act 1940 or any statutory, 

modification of reenactment thereof and the rules made there under, and for the time 

being in force shall apply to the arbitration proceedings under this clause. 

 This agreement executed the day and year first written above.  

FOR PROJECT MANAGEMENT CONSULTANTS  

SHRI : 

 NAME:  

OFFICE ADDRESS:  

WITNESS :( 1)                                                 WITNESS: (2)  

NAME:                                                             NAME:  

ADDRESS:                                                      ADDRESS:  

FOR STATE BANK OF INDIA  

SHRI………………………………….. ------------------------------------  

STATE BANK OF INDIA  

---------------- DEPARTMENT.  

WITNESS :( 1)                                                WITNESS: (2) 

 NAME:                                                            NAME:  

ADDRESS:                                                      ADDRESS 


