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STATE BANK OF INDIA 

 

 

E-TENDER DOCUMENT FOR 

PROPOSED PAINTING WORK FOR SBI FLATS AT NEW SHIMLA  

(TIME BOUND WORK) 

 

 

Civil Contractors who are on the panel of 

 

SBI, Chandigarh Circle, (LHO) 

 

in the Appropriate category are only eligible 

 

 

 

TECHNICAL BID 

 

 

 

 

Last date for submission of e-tender :- 28-04-2025 by 3.00PM 
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State Bank of India (SBI) Invites Online Tenders from the Empanelled Contractors of SBI at Chandigarh in 

Civil Works Category (I, II, & III) for the E-Tender for the Painting work at The SBI Flats at New Shimla. 

 

1 Name of the work E-TENDER FOR PAINTING WORKS AT THE SBI FLATS AT  

NEW SHIMLA (HP) 

2 Estimated cost Rs 5,50,500.00/- + plus GST 

3 Cost of Tender Documents NIL 

4 Quantum of Earnest Money 

Deposit(EMD) 

Rs 11,000/- Drafts/BCs shall be in favor of “State Bank of India,” 

Payable at Shimla. “ MSME/NSIC Certificates will not be 

accepted for exemption of EMD” 

5 Date and Time where tender 

forms are available 

From 11-04-2025 till 28-04-2025 upto 12:00 pm at www.sbi.co.in 
/SBI in the News procurement–news and 
 https://etender.sbi/  

6 Last date and time of 

submission of online 

Tender 

28-04-2025 up to 3:00 pm 

7 Place, date & time for 

submission of e- tender 

Contact person 

/telephone no/ email address. 

a) On line submission of e-Tender (Including Technical Bid and Price 

Bid) till 28-04-2025 Up to 3:00 PM at https://etender.sbi/ 

b) EMD submission Address: 

Chief Manager (HR) 

Administrative Office, State 

Bank of India, Shimla 

 28-04-2025 Up to 3:00 PM 

9 Date, Time and Place of 

opening of e- Tender 
Online on 28-04-2025 at 3:30 PM Chief 

Manager (HR) Administrative Office, 

State Bank of India, 

Shimla 

10 Quantum of Security 

Deposit (percentage) 

1. Initial Security Deposit (ISD) – 2% of the Tender value 

including EMD 

2. Retention Money - 5% of the running bills and Total deduction 

of 5% of value of work including EMD, ISD. 

11 Terms of payment of Bills, if 

any (specify the mini-mum 

value of work for 

payment of running ac- 

count bills) 

1. 50% on completion of 75% work 

2. Balance in Final Bill 

12 Stipulated time for 

completion of the 

Work/supply. 

30 days from the date of the work order issued to the contractor. 
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13 (Penalty clause) 

Liquidated Damages 
@0.5% of the value of work per week of delay subject to a maximum penalty 

of 5%of the value of work would be strictly imposed. 

14 Validity period of the 

tender. 

90 Days 

15 Defect Liability Period Twelve(12)Months 

16 Eligible Taxes A) Income Tax & GST IT will be deducted at source as per Govt. 

Guidelines. 

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The 

contractor should comply with the following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the amount of GST 

levied at applicable rate as per GST provision 

3. In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment 

4. Contractor should timely file his GST return in accordance with GST 

provisions to enable the bank to claim the credit of GST paid to the 

contractor 

5. The GST Number of SBI Administrative 

Office for Shimla is – 02AAACS8577K1Z1 

17 Electronic Payment Payment shall be made by way of Electronic fund transfer and the bill will be 

paid by Administrative Office, Shimla. Firm should furnish details of 

the bank, a/c no, IFSC code 

18 Agency for arranging on-

line bidding 

M/s. Antares Systems Limited, 

Registered Office: 24, Sudha Complex, 3rd Stage, 4th Block, 

Bangalore–5600079,Karnataka. 

Help Desk: 75033476059 / 9044314492/ 90736077150/ 151 / 

152 /960747585060/96074758723/260 

Contact Persons:(On working days 9AM to 60PM) 

1. Mr. Pravesh Mani 
No.: +919044314492 

e-Mail: praveshmani.t@antaressystems.com 

2. Mr. Abhay kr singh 

Mobile No.: +9197089606060600 

e-Mail: abhaykumar@antaressystems.com 

19 Any additional 

information 

The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding GST),wastages, 

Octroi, machinery ,temporary works such as scaffolding, cleaning ,overheads, 

profit, statutory expenses, incidental charges and all related expenses to 

complete the work 
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20 EVALUATION OF 

PRICE BIDS AND 

FINALIZATION 

1. Only those Bidders who qualify in Technical evaluation would be 

shortlisted and the online price bids submitted by the bidders will be 

opened. However, these Indicative Price Bids would remain undisclosed 

to the Bidders. 

 

If the final L1 bid is unreasonably low i.e.L1 bid is less by 

7.5% or more of the Estimated Cost, the contractor shall 

submit additional Security Deposit in the form of PBG/DD 

for an amount equal to difference in the 92.5% of the estimated 

cost vis-a-vis final tender amount quoted by the L1 

contractor. PBG/DD to be submitted within 7 days from 

issue of letter from Bank. 

 

2. If the L1 bidder refuses to give the PBG, then the EMD will be 

forfeited and the tender will be re-invited. The L1 bidder will not be 

allowed to participate in the retendering process. 

 

1. Scanned copy of EMD must be uploaded and the same needs to be 

submitted at given address within due date of tender. 

2. Firm can visit the website ( https://etender.sbi/ till last date of submission for changes. 

Corrigendum if any will be published only in  https://etender.sbi/  

3. L-1 Tenderer signed copy of entire tender document should be submitted within 

3 days from date of tender opening. 

 

 

 

 

 

CHIEF MANAGER (HR) 

ADMINISTRATIVE OFFICE,  

SHIMLA 
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INSTRUCTIONS TO TENDERERS 

 

 Online, E-tenders are invited for PROPOSED PAINTING WORK AT THE SBI FLATS AT  

 NEW SHIMLA (HP). 

 

1. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi/  In addition, scanned copy of the declaration given in the tender to be signed with 

seal and scanned proof of dealership/empanelment letter certificate should be submitted on-line with 

our service provider on the website at : https://etender.sbi/ 

2. Contractors should submit/send EMD physically within due date of the tender at the office 

address mentioned the in NIT document. The tender will be rejected if the tenderer fails to 

submit the EMD. 

3. Contract documents consist of detailed plans, technical specification, schedule of quantities of the various 

classes of work to be done, and the set of conditions of contract’ to be compiled with by the person whose 

tender may be accepted. The documents are available in the website  https://etender.sbi/  

 

4. Tenders should be submitted online (As mentioned in NIT). 

5. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 

Cheque payable at SHIMLA and drawn in favor of State Bank of India, otherwise the tender is 

liable for rejection. 

6. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% of the 

accepted value of the tender, by means of D.D. in favor of State Bank of India, SHIMLA The 

Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation to him 

of the acceptance of the tender. No interest is allowed on the above said security deposit (EMD, 

ISD) 

7. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the 

running bill shall be recovered as retention money, till the total retention amount including the EMD 

and ISD amounts already with the Bank become 5% of the value of the contract amount. 

This amount is called as Total Security Deposit, which consists of three components 

 

a)  EMD-Earnest Money Deposit. 

b) ISD-Initial Security Deposits. 

c)  RM-Retention Money. 

The total security deposit will be kept with the Bank. And total security deposit may be refunded after 

the end of defects liability period (one year), provided he has satisfactorily carried out all the works 

and attended to rectification of all defects in accordance with the conditions of the contract. In case 

of failure on the part to do so, the cost of rectifying the defects through any other agency shall be 

deducted from the amount of security deposit due to the contractor. 

 

8. Completion of work: 

i) The work shall be considered as complete only when the certificate of virtual completion is 

issued by the architects/Bank. 

ii) The defects liability period as prescribed in the contract shall commence only from date of such virtual 

completion. 

iii) Any defect that may appear within the defects liability period shall be rectified 

    by the con-tractor within reasonable time on receipt of necessary instructions from Bank to that effect. 

9. The acceptance of a tender will rest with the Competent Authority, who does not bind himself to 

accept the lowest tender and reserves to himself the authority to reject any or all the tenders 

received, without assigning any reasons. All tenders in which any of the prescribed conditions are not 
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fulfilled or are incomplete in any respect are liable to be rejected. 

 

 

10. All compensation or other sums of money payable by the Contractor to Clients under the terms of this 

contract may be deducted from the security deposit, or from any sum that may be or may be come 

due to the Contractor on any account whatsoever and in the event of the Security Deposit being 

reduced by reasons of any such deductions, the Contractor shall within 7 days of being asked to do 

make good in by DD any sum which have been deducted from his security deposit. 

11. Tender containing any condition leading to unknown/indefinite liability, are liable to be summarily 

rejected. 

12. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 

13. The tenderer should quote their(own) rates for undertaking the work. 

14. GST as applicable will be reimbursed by Bank as specified in NIT. 

15. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall be payable by 

contractor including transportation and TA/DA of the workers at site and the Bank will not entertain any claim 

whatsoever in this respect. 

16. I.T. will be recovered as per Government Rules 

17. Time is the essence of the contract. The work should be completed on time as mentioned in the NIT. 

The successful Contractor will have to give CPM/PERT chart of various activities of works to be 

done so that the work gets completed within the stipulated time. The chart shall be submitted 

within 7 days from the date of acceptance of the tender. 

18. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of 

tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any 

modifications in terms and condition of the tender which are not acceptable to the Bank, then the 

bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money. 

19. The successful tenderer, after the work is awarded, he will have to enter into an agreement with 

the competent authority of the bank. 

20. The tenderer must co-ordinate with the other agencies such as Interior/Furnishing/ Electric-

al/IT/Fire/AC etc. 

21. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations / restrictions if any and other information required for the proper execution of the 

work. 

22. The work may be carried out on Second Floor and part Ground Floor as per site conditions and work front 

availability. Please note that materials and machines are required to be carried on head load and the same 

must be accounted for in the quoted rates. Please note that no separate cost shall be allowed for head load. 

23. The quantities of various items given in the schedule of quantities are approximate. The quantities of work 

may vary at time of allotment / execution of work. Bank reserves the right to omit / delete any 

item(s) of work from the schedule at the time of allotment / during the execution of work. 

Contractor will be paid for the actual work done at the site duly verified by the concerned 

official(s) of the bank. 

24. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented regularly to the Employer’s for checking. 

The settlement will be made based on figures arrived at jointly and taking unit price given in the 



7  

contract assigned to the successful Tenderer. In case of extra items where similar or comparable 

items are quoted in the tender, extra rates shall be based on tender rates. 

25. If the rate quoted by the contractor for any item / items are not workable or abnormally lower 

than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory 

completion of these work. The bank guarantee amount will be not less than 50% of the estimated 

amount of the items for which the rates are not workable or abnormally low. This bank guarantee 

will be released after completion of these works (unworkable and abnormally low rated items) to 

the satisfaction of the bank. 

26. The contractor shall submit the bar chart/CPM/PERT as well as shall submit the insurance cover for the 

work in the form of CAR policy and Third-Party Insurance within seven 

(7) days from the acceptance of work order. 

27. The work must be started immediately upon the date of receipt of work order/ mark out at site; whichever 

is later. In case of work not being started within this stipulated period, the bank reserves the right 

to cancel the work order duly forfeiting the Earnest money deposit 

28. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. Such contract is liable to 

be cancelled, if either the contractor or any of his employees is any time to be such a person who 

had not obtained the permission of Bank as aforesaid before submission of the tender or engagement 

in the contractor’s service.Contractor should get approval of the samples of materials in advance 

with Bank’s Engineer before use of the same in the work’ 

29. Bank has the right to offer to the contractor or to modify the old material wherever/ whenever 

necessary instead of new supplies/items. 

30. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, installation, all taxes 

(excluding GST), wastages, Octroi, machinery, temporary works such as scaffolding, cleaning, overheads, 

profit, statutory expenses, incidental charges and all related expenses to complete the work. 

31. The tenders shall deemed to have been summarily rejected, if any one of the above said requirements has 

not been complied with. 

32. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all 

the tenders without assigning any reason whatsoever 

 

33. The contractor should fulfill the mandatory labour regulations/ guidelines in force from time to time. 

 

34. No advance payment in any form will be granted for the works proposed 

35. Period of honouring the final bill will be one month from / after satisfactory virtual completion or 

the date of submission of the final bill, whichever is later. 

36. Contractor shall not be allowed to engage child labour in respect of this contract. 

37. The SBI reserves the right to cancel or postpone the tenders at any stage without 

assigning any reason. 

38. Firm should visit the website regularly till last date of submission for any changes/corrigendum. 

39. Tender documents found partly or fully modified/altered/corrected etc. shall stand 

summarily rejected. 

40. The make of materials should be chosen strictly from the approved makes as given in the tender .Using 

of the multi brands is not permissible. Single brand should be used for entire project. 

41. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT 

BE ENTERTAINED AT ANY COST. 

CHIEF MANAGER (HR)  

ADMINISTRATIVE OFFICE,  

SHIMLA 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

 

 

Chief Manager (HR)  

State Bank of India, 

Administrative Office,  

Shimla 

 

Dear Sir/s, 

REF:  PROPOSED PAINT  WORK AT SBI FLATS AT NEW SHIMLA (HP)  

 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 

Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate 

quantities and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of 

materials Technical Specifications of schedule of quantities, and clearly understood all the same and on the 

basis of the same I/ We have quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender 

documents. 

 

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) 

at the respective rates quoted. 

 

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand draft drawn in favour 

of SBI, Shimla; along with this tender for due execution of the work at my/ our tendered rates. 

 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration 

on requisite non-judicial stamp papers as and when required and execute the contract ac- cording to your form 

of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves to forfeit the aforesaid 

deposit. 

 

In the event of this Tender being accepted I/ We agree to obtain the labour license and the CAR and Third 

party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as 

given in TENDER DOCUMENT. 

 

I / We further agree to complete the work included in the said schedule of quantities as mentioned in NIT 

from the date of the work order issued to commence the same. 

 

Date of commencement shall be either three days from the date of work order issued to the contractor or the date 

on which mark out of work at site has been given to contractor; whichever is later. 

 

I/We agree not to employ sub-contractors other than those that may be approved by Employer. 

 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items 

for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of all the 

same. 

 

 
Yours Faithfully, 
Contractor’s Signature 

 
1 

Signature of Witness: 

Name:   2. 
Address:   3. 
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GENERAL NOTES 

 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 

a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi/ In addition, scanned copy of the declaration to be signed with seal and scanned proof of 

valid dealership certificate should be submitted online with our service provider on the website at: 

https://etender.sbi/ 

b) In the event of the tender being submitted by a firm, it must be signed by a member or members of the 

firm having legal authority to do so, and if called for, the legal documents in support thereof must be 

produced for inspection and the same in the case of the firm carried out by one member of the firm. It 

must disclose that the firm is duly registered under the Indian Partnership Act. Any tender signed by a 

member not holding a power of attorney shall be treated as invalid. 

c) Tenderers shall note that their tenders shall remain open for acceptance for a minimum period of three 

months from the last date of receipt of tenders. The tenders must be unconditional. Conditional tenders may 

be summarily rejected. 

2. RATES TO INCLUDE 

While quoting their rates the tenderer should include the following if otherwise not stated herein before. 

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the same at 

Govt.’s / approved laboratory including transportation, cost of the samples, as and when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 

3. STORAGE OF MATERIALS 

The contractor shall not store their materials and debris within the premises other than the work site handed 

over to him. 

5. LABOUR HUTMENT 

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own expense 

and responsibility (outside the Bank premises). 

6. IDLE  LABOUR 

In case the work is held up for any site conditions not attributable to the contractors or for any decisions 

instructions / want of details from Employer or for any of the conditions, the contractor shall be allowed 

reasonable extension of time by the employer but any claim for idle labour shall not been entertained by the 

employer. Contractor’s quoted rates should include for all such contingencies. 

7. The contractor shall engage one competent person at site who shall take the instructions from the Employer. 

The work should not suffer due to lack of supervision, man power and materials. 

8. The Contractor is required to co-ordinate his works along with other agencies working at site. He has to 

reimburse any of the damage made by him or any of his representatives for any of the other agency or owner 

at site. 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, Paneling, 

masonry work etc., and providing panels of the same finish in partitions, paneling shall not be paid extra. 

10. The contractor is required to fabricate a sample where required, or any item so installed for approval. Any 

changes made by the Architect/Employer, in the sample to the specifications as mentioned in the tender, shall 

not be deducted or paid extra. 

11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment will be made 

on actual measurement of the work done. 

 

12. All measurements shall be as per relevant I.S .standards 
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LETTER OF UNDERTAKING (Annexure I) 

 
(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 

To, 

Chief 

Manager 

State Bank of 

India, 

Administrative Office, Shimla 

 

Dear Sir, 

Having examined the drawings, specification, design and schedule of quantities relating to the works 

specified in the memorandum hereinafter set out and having visited and examined the site of the 

works specified in the said memorandum and having acquired the requisite information relating thereto 

as affecting the tender, I/We hereby offer to execute the works specified in the said memorandum at the rates 

mentioned in the attached Schedule of Quantities and in accordance in all respects with the 

specifications, design, drawings and instructions in writing referred to in conditions of tender, the 

Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with 

such materials as are provided for by, and in all other respects in accordance with such conditions so 

far as they may be applicable. 

 

MEMORANDUM 

 

(a) Description of work E-TENDER FOR PAINTING WORK AT  SBI FLATS AT NEW 

SHIMLA (HP) 

(b) Earnest Money Rs. 11,000/- (Rupees Eleven Thousand Only) by means of 

Demand Draft / Pay Order (Valid for a period of completion of the 

work from the last date of submission of the tender) from any 

scheduled Nationalized Bank drawn in favour of SBI and payable 

in SHIMLA 

(c) Time allowed for completion of 

the Works from Seven day after 

the date of written Order or date 

of handing over of the site 

(Whichever is later) to 

commence the 

work 

30 days from the date of the work order issued to the contractor. 

 

1) Should this tender be accepted, I/we here by agree to abide by and fulfill the terms and provisions 

of the said conditions of contract annexed hereto so far as may be applicable or in default thereof to 

forfeit and pay to SBI, the amount mentioned in the said contract. 

2) I / We have deposited a sum of Rs. 11,000/- (Rupees Eleven Thousand Only) 

asEarnestMoneywiththeSBIwhichamountisnottobearanyinterest.ShouldI/We fail to execute the Contract 

when called upon to do so I / We do hereby agree that this sum shall be forfeited by me/us to SBI. 

 

3) I/ We have read and understood various clauses of this tender and hereby submit 
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our specific undertaking and concurrence in terms clause of “Instruction to tenderer” to deposit 

Additional Security Deposit (ASD) of required amount as provided for in this tender and within 

the stipulated period, in case, my/our tender is found too low (i.e. beyond 7.5% of the estimated 

cost) ,as a performance guarantee for due fulfillment of our contractual obligation for the project. 

Further, under any circumstances, whatsoever, if I/We fail to comply the same including compliance of any 

such other conditions of tender within the stipulated time. I /We hereby, authorized SBI to cancel 

my/our tender, to forfeit my EMD/ISD/ASD and to take further necessary action as deemed fit 

including debarring our firm from participating in SBI future tenders/de-paneling etc. 

 

4) I/ We understand that as per terms of this tender, the SBI may consider accepting our tender 

in part or whole or may entrust the various work proposed in phases. We, therefore, undertake 

that we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any 

of the work from the scope of work of this tender at any stage during the contract period. 

Further, we also undertake to execute the work entrusted to us in phases on our approved rates and 

within stipulated time limit without any extra claim for price escalation as also provided for in the 

clause of “Instructions to Tenderers” of this tender. 

5) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 

of any of the material during the currency of contract/execution/completion period including authorized 

extended contract period, if any. 

6) Our 

Bankers are  

i) 

ii) 

The names of partners of our firm 

are: 

 i) 

ii) 

 

Name of the partner of the firm 

Authorized to sign 

 

Or 

 

(Name of person having Power of 

Attorney to sign the Contract. 

 

(Certified true copy of the Power of Attorney 

should be attached) 

 

 

Yours faithfully, 

Signature of 

Contractors. 

Signature and addresses of Witnesses 

 

i) 

ii) 
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GENERAL CONDITIONS OF CONTRACT 

 

1.0 Definitions 

 
“Contract means the documents forming the tender and the acceptance there of and the formal 

agreement executed between SBI (client) and the Contractor/ Vendor, together with the documents 

referred there in including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Bank and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another. 

 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them. 

 

1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama Road, 

Nariman Point, Mumbai- 400 021 and its representative Local HeadOffices/Administrative 

Offices/Regional Business Offices/Branches at various places across India and includes the client’s 

representatives, successors and assigns. 

 

1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works and shall 

include legal personal representative of individual or composing the firm or company and the 

permitted assignees of individual or firms of company. 

 

1.1.3  The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description inthe 

“Scope of work” and / or to be executed in accordance with the contract includes materials, 

apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 

obligations of the Contractor/ Vendor hereunder and work to be done by the Contractor/ Vendor under 

the contract. 

 

1.1.4  Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI 

 

1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and referred to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time 

to time. 

 

1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance of tender 

subject such additions thereto or deductions there from as may be made under the provide herein after 

contained. 

 

1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may time 

to time be furnished or approved by the SBI 

 

1.1.8 “Month” means calendar month. 

 

1.1.9 “Week” means seven consecutive days. 

 

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

1.1.11 SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project. 

 

2.0 CLAUSE 
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2.1 Total Security Deposit: The Total Security deposit comprise of 

a) Earnest Money Deposit 

b) Initial security deposit 

c) Retention Money 

a) Earnest Money Deposit 

The tenderer shall furnish EMD of Rs. 50,000/- (Rupees Fifty Thousand Only) in the 

form of Demand draft drawn in favor of SBI on any Scheduled Bank. No tender shall be 

considered unless the EMD is deposited in the required form. 

 

• No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded 

soon after the decision to award the contract is taken without interest. 

 

• The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the 

period when he is required to keep his tender open acceptance by the SBI or after it is accepted 

by the SBI. the Contractor/ Vendor fails to enter into a formal agreement or fails to pay the 

initial security deposit as stipulated or fails to commence the commence the work within the 

stipulated time. 

 

b) Initial Security Deposit (lSD) 

 
The amount of ISD shall be 2% of accepted value of tender (In the instant case, thecumulative contract 

awarded value of including the EMD in the form of DD drawn on any scheduled Bank. The DD shall be 

deposited within 7 days from the date of acceptance of tender. 

 

c) Retention Money 

 
An amount @ 5% of the bill amount will be retained by the SBI from the bills and the samewill be 

released by the SBI against Bank guarantee for equal amount issued by any Nationalised /Scheduled 

Bank in the SBI’s approved format valid for 1 year. The Bank guarantee shall be released only after 

completion of warranty period of 1year provided no complaint is received in the office chairs or the 

defects has been rectified by replacing the same satisfactorily. 

 

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after commencement 

of work to avoid deduction of retention money from the Bills. No advance on materials / plant / machinery 

or mobilization advance shall be paid in any circumstances. 

 

3.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.1 Errors, Omissions and discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled dimensions onthe 

drawings or between the drawings and specifications etc., the following order shall apply. 

 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 

 

ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 

 

iii) Between written description of the item in the specifications and descriptions in bills of quantities 
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of the same item, the former shall be adopted: 

 

a) In case of difference between rates written in figures and words, the rate in words shall 

prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 

 

4.0 Scope of Work 

 
The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect strictly 

accordance with this contract and with the directions of and to the satisfaction of the Bank to be 

communicated through SBI. The SBI at the direction of the Bank from time to time issue further 

drawings and / or written instructions, detailed directions and explanations which are hereafter 

collectively referred to as instructions in regard to the variation ormodification of the design, quality or 

quantity of any work or the addition or omission or substitution work. Any discrepancy in the 

drawings or between BOQ and / or drawings and / or specifications should be brought to the notice of 

SBI immediately. The removal from the site of any material brought thereon by the Contractor/ Vendor 

and any substitution of any other materials therefore the removal and / or re-executed of any work 

executed by him. The dismissal from the work of any person engaged thereupon. 

 

5.0 i) Letter of Acceptance 

 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly by registered 

post or otherwise depositing at the office of the Contractor/ Vendor as given in the tender to enter into a 

Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 

constitute a binding contract between the SBI and the Contractor/ Vendor. 

 

ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI. The successful tenderer shall be 

bound to implement the contract and within 15 days there of shall sign an agreement in a non-judicial 

stamp paper of appropriate value. 

6.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI are the properties of the SBI. They 

are not to be used on other work. 

7.0 Detailed drawings and instructions 

The SBI shall furnish with reasonable proper additional instructions by means of drawings or otherwise 

necessary for the execution of the work. All such drawings and instructions shall be consistent with 

contract documents, true developments thereof and reasonably inferable there. 

 

The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a detailed 

program schedule indicating therein the date of start and completion of various activities on receipt of the 

work order and submit the same to the SBI through the architect/consultant 

8.0 Copies of agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 

Contractor/ Vendors. 

 

9.0 Liquidated damages 

 
If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause under 

General Conditions of Contract (GCC) or to complete the work and clear the site including vacating 

their office on or before the contracted or extended date or completion, without justification in support of 
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the cause of delay, he may be called upon without prejudice to any other right of remedy available 

under the law to the SBI on account of such breach to pay a liquidated damage at the rate of 0.50% of the 

contract value subject to a maximum of 5% of the contract value. 

10.0 Materials, Appliances and Employees 

 
Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials, labour, 

water, power, tools, equipment transportation and any other facilities that are required for the 

satisfactory execution and completion of the work. Unless or otherwise specified all materials shall be 

new and both workmanship and materials shall be best quality. The Contractor/ Vendor shall at all times 

enforce strict discipline and good order among his employees and shall not employ on the work any unfit 

person or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to 

be unsatisfactory by the SBI he shall be removed from the site immediately. 

 

11.0 Permits, Laws and Regulations 

Permits and licenses required for the execution of the work shall be obtained by the Contractor/ 

Vendor at his own expenses. The Contractor/ Vendor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the Contractor/ Vendor observes any 

discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing. If the 

Contractor/ Vendor performs any act, which is against the law, rules and regulations he shall meet all 

the costs arising there from and shall indemnify the SBI any legal actions arising there from. 

12.0    Setting out Work 

The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect setting out 

of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

There of and get it approved by the SBI before proceeding with the work. If at any time any error in this 

respect shall appear during the progress of the works, irrespective of the fact that the layout had 

been approved by SBI, the Contractor/ Vendor shall be responsible for the same ad shall his own 

expenses rectify such error, if so, required to satisfaction of the SBI. 

13.0    Protection of works and property 

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 

make good any such damage, injury, loss, except due to causes beyond his control and due to his 

fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The Contractor/ Vendor 

shall take all precautions for safety and protections of his employees on the works and shall comply 

with all applicable provisions of Govt. and local bodies’ safety laws and building codes to prevent 

accidents, or injuries to persons or property on about or adjacent to his place of work. The Contractor/ 

Vendor shall take insurance covers as per clause 24.0 at his own cost. The policy may be taken in joint 

names of the Contractor/ Vendor and the SBI and the original policy may be lodged with the SBI. 

14.0     Inspection of work  

The SBI or their representatives shall at all reasonable times have free access to the work site and / or 

to the workshop, factories, or other places where materials are lying or from where they are 

obtained and the Contractor/ Vendor shall give every facility to the SBI and their representatives 

necessary for inspection and examination and test of the materials and workmanship. No person 

unless authorized by the SBI except the representative of Public authorities shall be allowed on the 

work at any time. The proposed work either during its construction stage or its completion can also be 

inspected by the Regional Technical Examiner’s Organization a wing of Central Vigilance  commission. 

 

15.0      Assignment and subletting 

The whole of work included in the contract shall be executed the Contractor/ Vendor and he shall not 

directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or share 
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thereof or interest therein without the written consent of the SBI and no undertaking shall relieve the 

Contractor/ Vendor from the responsibility of the Contractor/ Vendor from active & superintendence of 

the work during its progress. 

16.0 Quality of materials, workmanship & Test 

All materials and workmanship shall be best of the respective kinds as described in the contract/BOQ and 

in accordance with SBI’s instructions and shall be subject from time to time to such tests as the 

SBI. may direct at the place of manufacture or fabrication or on the site or an approved testing 

laboratory. The Contractor/ Vendor shall provide such assistance, instruments, machinery, labor, and 

materials as are normally required for examining measuring sampling and testing any material or part of 

work before incorporation in the work for testing as may be selected and required by the SBI. 

ii) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 

Contractor/ Vendor without any extra charges. If certain items proposed to be used are of such nature that 

samples cannot be presented or prepared at the site detailed literature / test certificate of the same 

shall be provided to the satisfaction of the SBI. Before submitting the sample / literature the 

Contractor/ Vendor shall satisfy himself that the material/ Equipment for which he is submitting the 

sample / literature meet with the requirement of tender specifications. Only when the samples are 

approved in writing by SBI the Contractor/ Vendor shall proceed with the procurement and installation of 

the particular material / equipment. The approved samples shall by the signed by SBI for 

identification and shall be kept on record at site office until the completion of the work for inspection 

/ comparison at any time. SBI shall take reasonable time to approve the sample. Any delay that might 

occur in approving the samples for reasons of its not meeting the specifications or other discrepancies 

inadequacy in ELECTRICAL samples of best qualities from various manufacturers and such 

other aspects causing delay on the approval of the materials / equipment etc. shall be to the account of 

the Contractor/ Vendor. 

iii) Cost of tests 

The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended by or 

provided for in the specifications or BOQ. 

17.0 Obtaining information related to execution of work 

No claim by the Contractor/ Vendor for additional payment shall be entertained which is consequent 

upon failure on his part to obtain correct information as to any matter affecting the execution of the 

work nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 

information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

18.0 Contractor/ Vendor’s superintendence 

The Contractor/ Vendor shall give necessary personal superintendence during the execution the works 

and as long, thereafter, as the SBI may consider necessary until the expiry of the defects liability period, 

stated here to. 

19.0 Quantities 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 

remain valid for variation of quantity against individual item to any extent. 

20.0  Works to be measured 

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be measured 

and the Contractor/ Vendor shall forthwith attend or send a qualified representative to assist the SBI in 

taking such measurements and calculation and to furnish all particulars or to give all assistance 

required by any of them. Such measurements shall be taken in accordance with the Mode of 

measurements detail in the specifications. The representative of SBI shall take measurements with 

the Contractor/ Vendor’s representative and the measurements shall be entered in the measurement book. 

The Contractor/ Vendor or his authorized representative shall sign all the pages of the 
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measurement book in which the measurements have been recorded in token of his acceptance. All the 

corrections shallbe duly attested by both representatives. No over writings shall be made in the 

Measurement book should the Contractor/ Vendor not attend or neglect or omit to depute his 

representative to take measurements the measurements recorded by the representative of the SBI 

shall be final. All authorized extra work, omissions and all variations made shall be included such 

measurement. 

21.0 Variations 

 

No alteration, omission or variation ordered in writing by SBI vitiates the contract. In case the SBI 

thinks proper at any stage during the progress of works to make any alteration in, or additions to or 

omission from the works or any. alteration in the kind or quality of the materials to be used therein, the 

SBI shall give notice thereof in writing to the Contractor/ Vendor shall confirm in writing within 

seven days of giving such oral instructions the contract shall alter to, add to, or omit from as the case may 

be in accordance with such notice but the Contractor/ Vendor shall not do any work extra to or make 

any alterations or additions to or omissions from the works or any deviation from any of the 

provisions of the contract, stipulations, specifications or contract drawings without previous consent 

in writing of the SBI and the value of such extras, alterations, additions or omissions shall in all cases 

be determined by the SBI and the same shall be added to or deducted from the contract value, as the 

case may be. 

22.0 Valuation of Variations 

No claim for an extra Item shall be allowed unless it shall have been executed under the authority of 

the SBI with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to 

as authorized extra and shall be made in accordance with the following provisions. 

 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where such 

extra work is of similar character and executed under similar conditions as the work priced herein. 

 

(ii) Rates for all items, wherever possible should be derived out of the rates given in thepriced 

BOQ. 

 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of Works are carried 

out, otherwise the prices for the same shall be valued under sub Clause ‘c’ hereunder. 

 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid 

or where the omissions vary the conditions under which any remaining items or works are carried out, 

then the Contractor/ Vendor shall within 7 days of the receipt of theletter of acceptance inform the SBI 

of the rate which he intends to charge for such items of work, duly supported by analysis of the rate or 

rates claimed and the SBI shall fix such rate or prices as in the circumstances in its opinion are 

reasonable and proper, based on the market rate. 

 

d) Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be allowed day 

work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance with 

the local day work rates and wages for the district; provided that in either case, vouchers specifying the 

daily time (and if required by the SBI) the workman’s name and materials employed be delivered for 

verifications to the Architect /consultant at or before the end of the week following that in which the 

work has been executed. 

 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the 

tender, the Contractor/ Vendor shall submit rates duly supported by rate analysis worked on the ‘market 

rate basis for material, labour hire / running charges of equipment and wastages etc. plus 15% towards 

establishment charges, Contractor/ Vendor’s overheads 
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and profit. Such items shall, not be eligible for escalation. 

 

23.0 Final measurement 

 

The measurement and valuation in respect of the contract shall be completed within onemonths of the 

virtual completion of the work. 

 

24.0 Virtual Completion Certificate (VCC) 

 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, 

the Contractor/ Vendor shall apply to SBI for completion certificate. 

 

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the Contractor/ Vendor is 

entitled to apply to the SBI of satisfactory completion of work. Relative to which the completion 

certificate has been sought, the SBI shall within fourteen (14) days of the receipt of the application for 

completion certificate, issue a VCC in respect of the work for which the VCC has applied. 

 

This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/ Vendor 

liabilities under the contract including the Contractor/ Vendor’s liability for defects liability nor shall 

the issuance of VCC in respect of the works or work at any site beconstruction as a waiver of any right or 

claim of the SBI against the Contractor/ Vendor in respect of or work at the site and in respect of 

which the VCC has been issued. 

 

25.0 Insurance of works 

 

25.1  Without limiting his obligations and responsibilities under the contract the Contractor/ Vendor 

shall insure in the joint names of the SBI and the Contractor/ Vendor against all loss of damages 

from whatever cause arising other than the excepted risks, for which he is responsible under the 

terms of contract and in such a manner that theSBI. and Contractor/ Vendor are covered for the 

period stipulated in clause 28 of GCC and are also covered during the period of maintenance for 

loss or damage arising from a cause, occurring prior to the commencement of the period of 

maintenance 

and for any loss or damage occasioned by the Contractor/ Vendor in the course of any 

operations carried out by him for the purpose of complying with his obligations under clause. 

 

a) The Works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at 

their replacement value. 

b) Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 

shall not be unreasonably withheld and the Contractor/ Vendor shall whenever have required 

produce to the SBI the policy of insurance and the receipts for payment of the current premiums. 

 

26.0 Damage to persons and property 

 
The Contractor/ Vendor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or physical 

damage to any property whatsoever which may arise out of or in consequence of the execution and 

maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 

whatsoever in respect of or in relation thereto except any compensation of damages for or with respect to: 
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a) The permanent use or occupation of land by or any part thereof. 

 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract 

 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other Contractor/ Vendors not being employed by the Contractor/ Vendor or for or in 

respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation 

thereto or where the injury or damage was contributed to by the Contractor/ Vendor, his servants or 

agents such part of the compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI, their employees, or agents or other employees, or agents or other Contractor/ 

Vendors for the damage or injury. 

 

27.0 Contractor/ Vendor to indemnify SBI 

 
The Contractor/ Vendor shall indemnify the SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision sub-clause 25 of this 

clause. 

 

28.0 Contractor/ Vendor’s superintendence 

 

The Contractor/ Vendor shall fully indemnify and keep indemnified the SBI. against any action, claim, 

or proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claim made under or action brought against SBI. in respect of 

such matters as aforesaid the Contractor/ Vendor shall be immediately notified thereof and the 

Contractor/ Vendor shall be at liberty, at his own expenses to settle any dispute or to conduct any 

litigation that may arise there from, provided that the Contractor/ Vendor shall not be liable to indemnify 

the SBI. if the infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the SBI in this behalf. 

 

29.0 Third Party Insurance 

 

29.1 Before commencing the execution of the work the Contractor/ Vendor but without 

limiting his obligations and responsibilities under clause 24.0 of GCC shall insure against 

his liability for any material or physical damage, loss, or injury which may occur to any 

property including that of SBI., or to any person, including any employee of the SBI, by or 

arising out of the execution of the works or in the carrying out of the contract, otherwise 

than due to the matters referred to in the provision to clause 25.0 thereof. 

 

29.2 Minimum amount of Third Party Insurance 

 
Such insurance shall be affected with an insurer and in terms approved by the SBI whose approval 

shall not be reasonably withheld and for at least the amount stated below. The Contractor/ Vendor 

shall, whenever required, produce to the SBI the policy or policies of insurance cover and receipts for 

payment of the current premiums. 

 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with 

the number of occurrences limited to four. After each occurrence Contractor/ Vendor will pay additional 

premium necessary to make insurance valid for four occurrences always. 
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30.0 Accident or Injury to workman 

 

i. The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the Contractor/ Vendor or any sub-Contractor/ Vendor, save and except an 

accident or injury resulting from any act or default of the SBI or their agents, or employees. The 

Contractor/ Vendor shall indemnify and keep indemnified SBI against all such damages and 

compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto. 

 

ii. Insurance against accidents etc. to workmen 

 
The Contractor/ Vendor shall insure against such liability with an insurer approved by theSBI 

during the whole of the time that any persons are employed by him on the works and shall, when 

required, produce to the architect / consultant such policy of insurance and receipt for payment of 

the current premium. Provided always that, in respect of any persons employed by any sub 

Contractor/ Vendor the Contractor/ Vendor’s obligation to insured as aforesaid under this sub- 

clause shall be satisfied if the sub-Contractor/Vendor shall have insured against the liability in 

respect of such persons in such manner that SBI is indemnified under the policy but the shall 

require such sub-Vendor to produce to the SBI when such policy of insurance and the receipt for the 

payment of the current premium. 

 

iii. Remedy on Contractor/ Vendor’s failure to insure 

 
If the Contractor/ Vendor fails to effect and keep in force the insurance referred to above or any 

other insurance which he may be required to effect under the terms of contract, then and in any 

such case the SBI may affect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount so paid by 

the SBI as aforesaid from any amount due or which may become due to the Contractor/ Vendor or 

recover the same as debt from the Contractor/ Vendor. 

 

iv. Without prejudice to the others rights of the SBI against Contractor/ Vendors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the Contractor/ Vendor 

the amount of any damages costs, charges and other expenses paid by the SBI and which are 

payable by the Contractor/ Vendors under this clause. The Contractor/ Vendor shall upon 

settlement by the Insurer of any claim made against the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event 

all the monies received from the Insurer in respect of such damage shall be paid to the 

Contractor/ Vendor and the Contractor/ Vendor shall not be entitled to any further 

payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 

goods destroyed or damaged. 

 

31.0  Commencement of Work 

32.0  
The date of commencement of the work will be reckoned as the date of execution of agreement 

with SBI or possession of site whichever is later. 

33.0 Time for completion 

 

Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The entire work shall be 

completed within a period of 9 0 days from the date of commencement. 

 

34.0 Extension of time 
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If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, theContractor/ 

Vendor may submit a recommendation to the SBI to grant a fair and reasonable extension of time for 

completion of work as per the terms of contract. If the Contractor/ Vendor needs an extension of time for 

the completion of work or if the completion of work is likely to be delayed for any reasons beyond the 

due date of completion as stipulated in the contract, the Contractor/ Vendor shall apply to the SBI. in 

writing at least 30 Days before the expiry of the scheduled time and while applying for extension of time 

he shall furnish the reason in detail and his justification if any, for the delays in the prescribed format 

for granting extension of time. While granting extension of time the Contractor/ Vendor shall be 

informed the period extended time which will qualify for levy of liquidated damages. For the balance 

period in excess of original stipulated period and duly sanctioned extension of time by the provision of 

liquidated damages as stated under clause 8.0 shall become applicable. Further the contract shall 

remain in force even for the period beyond the due date of completion irrespective whether the 

extension is granted or not. 

 

35.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and conducted in a 

manner to the satisfaction of the SBI. Should the rate of progress of the work or any part thereof be at 

any time be in the opinion the SBI too Slow to ensure the completion of the whole of the work the 

prescribed time or extended time for completion, the SBI shall thereupon take such steps as 

considered necessary to expedite progress so as to complete the works by the prescribed time or 

extended time. Such communications from the SBI neither shall relieve the Contractor/ Vendor from 

fulfilling obligations under the contract nor will he be entitled to raise any claims arising out of such 

directions. 

 

36.0 Work during nights and holidays 

 

Subject to any provision to the contrary contained in the contract no permanent work shall, as here in 

provided, be carried on during the night or on holidays without the permission in writing of the SBI, 

except when the work is unavoidable or absolutely necessary for the 

 

saving of life or property or for the safety of the work in which case the Contractor/ Contractor/ 

Vendor shall immediately advise the SBI. However, the provisions of the clause shall not be applicable 

in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the 

progress and quality of the part of the works being technically required / continued with the prior 

approval of the SBI at no extra cost. 

 

All work at night after obtaining approval from competent authorities of SBI shall be carried out without 

unreasonable noise and disturbance. 

 

37.0 No compensation or restrictions of work 

 
If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the scope of work 

for any reason whatsoever and hence not required the whole or any part of the work to be carried out. 

SBI shall give notice in writing to that effect to the Contractor/ Vendor and the Contractor/ Vendor shall 

act accordingly in the matter. The Contractor/ Vendor shall have no claim to any payment of 

compensation or otherwise whatsoever on account of any profit or advantage which he might have 

derived from the execution of the Work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work. 
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Provided that the Vendor shall be paid the charges on the cartage of only materials actually and bona- 

fide brought to the site of the work by the Contractor/ Vendor and rendered surplusas a result of the 

abandonment, curtailment of the work or any portion thereof and then taken back by the Vendor, 

provided however that the SBI shall have in such cases the option of taking over all or any such 

materials at their purchase price or a local current rate whichever is less. 

 

“In case of such stores having been issued from SBI stores and returned by the Vendor to stores, credit 

shall be given to him at the rates not exceeding those at which were originally issued to the Vendor 

after taking into consideration and deduction for claims on account of any deterioration or damage 

while in the custody of the Contractor/ Vendor and in this respect the decision of Architect / consultant 

shall be final. 

 

38.0 Suspension of work 

 

i) The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall be final 

and binding on the Contractor/ Vendor) suspend the progress of works or any part thereof for such 

time and in such manner as SBI may consider necessary so as not to cause any damage or injury 

to the work already done or endanger the safety thereof for any of following reasons: 

 

a) On account any default on the part of the Contractor/ Vendor, or 

 

b) For proper execution of the works or part thereof for reasons other than the default 

theVendor/ Contractor, or 

c) For safety of the works or part thereof. 

 

The Contractor / Vendor shall, during such suspension, properly protect and secure the works the 

extent necessary and carry out the instructions given in that behalf by the SBI. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account. 

 

38.0 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit the SBI 

shall have the power to adopt any of the following course as they may deem best suited to the interest of 

the SBI: 

 

a) To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by SBI shall be 

conclusive evidence) and in which case the security, deposit of the Contractor/ Vendor shall be forfeited 

and be absolutely at the disposal of SBI 

 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or part of the work, 

debiting the Contractor/ Vendor with the cost of the labour and materials cost of such labour and 

materials (as worked out by the SBI shall final and conclusive against the Contractor/ Vendor) and 

crediting him with the value of the work done, in all respects in the same manner and at the same 

manner and at the same rates as if it had been carried out by the Contractor/ Vendor under the terms of 

this contract certificate of SBI as to the value of work done shall be final conclusive against the 

Contractor/ Vendor. 

 

c) To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be 
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unexecuted, out of his hands, and to give it to another Contractor/ Vendor to complete, in which case any 

expenses which may be incurred in excess of the sum which would have been paid to the original 

Contractor/ Vendor, if the whole work had been executed by him ( The amount of which excess the 

certificates in writing of the SBI shall final and conclusive) shall be borne by original Contractor/ 

Vendor and may be deducted if any money due to him by SBI under the contract or otherwise, or from 

his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or procured any 

material or entered into any engagements or make any advances on account of, or with a view to the 

execution of the work or the performance of the contract and in case the contract shall be rescind under 

the provision aforesaid, the Contractor/ Vendor shall not be entitled to recover or to be paid any sum or 

any work thereto for actually performed under this contract, unless, and until SBI will have certified 

in writing the performance of such work and the value payable in respect thereof, and he shall only be 

entitled to be paid the value so certified. 

 

39.0 Owner’s right to terminate the contract 

 
If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for compulsory winding up 

voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts 

of insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the 

reasonable satisfaction of the SBI thathe is able to carry out and fulfil the contract, and to dye security 

therefore if so required by the SBI 

 

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached by oron behalf of 

any of the creditors of the Contractor/ Vendor. 

 

Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge or 

encumber this contract or any payment due to which may become due to the Contractor/ Vendor there 

under: 

 

a) has abandoned the contract; or 

 

b) has failed to commence the works or has without any lawful excuse under these conditions suspended the 

progress of the works for 14 days after receiving from the SBI written noticeto proceed, or 

 

c) has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work within seven days 

after written notice from the SBI that the said materials were condemned and rejected by the SBI under 

these conditions; or has neglected or failed persistently to observe and perform all or any of the acts 

matters or things by this contract to be observed and performed by the contactor for seven days after 

written notice shall have been given to the Contractor/ Vendor to observe or perform the same or has to 

the detriment of good workmanship or in defiance of the SBI to the contrary subject any part of the 

contract. 

 

Then and in any of said cases the SBI may not withstanding any previous waiver, after giving seven 
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days’ notice in writing to the Contractor/ Vendor, determine the contract, but without thereby affecting 

the powers of the SBI or the obligation and liabilities of the Contractor/ Vendor the whole of which 

shall continue in force as fully as if the contract had not been determined and as if the works 

subsequently had been executed by or on behalf of the Contractor/ Vendor. And, further the SBI or 

their employees may enter upon and takepossession of the work and all plants, took 

scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining landsor roads use 

the same by means of their own employees or workmen in carrying on and completing the work or by 

engaging any other Contractor/ Vendors or persons to the work and the Contractor/ Vendor shall not in 

any was interrupt or do any act, matter or thing to prevent or hinder such other Contractor/ Vendor or 

other persons employed for complement and finishing or using the materials and plant for the works. 

 

When the works shall be completed or as soon thereafter as convenient to the SBI a notice in writing 

will be given to the Contractor/ Vendor to remove his surplus materials and plants and should the 

Contractor/ Vendor fail to do so within 14 days after receive thereof by himthe SBI sell the same by 

publication, and after due publication, and shall, adjust the amount realized by such auction. The 

Contractor/ Vendor shall have no right to question any of the act of the SBI incidental to the sale of the 

materials etc. 

 

40.0 Certificate of payment 

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the 

contractor within 10 working days from the date of certificate to payment from SBI from time to time. 

The SBI shall recover the statutory recovering other dues including the retention amount from the 

certificate of payment. 

Provided always that the issue of any certificate by the Architect / consultant during progress of works or 

completion shall not have effect as certificate of satisfaction relieve the contractor from his liability 

under clause. 

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not 

carried out to their satisfaction. 

The Architect / consultant may by any certificate make any corrections required previous certificate. 

The SBI shall modify the certificate of payment as issued by the architect / consultant from time to time 

while making the payment 

The contractor shall not submit interim bills. 

The final bill may be submitted by contractor within a period of one month from the date of virtual 

completion and Architect / consultant shall issue the certificate of payment within a period of two 

months. The SBI shall pay the amount within a period of three months from the date of issue of 

certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall not submit interim bills. 

No advance on materials / plant / machinery or mobilization advance shall be paid in any 

circumstances. 

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as per 

contractual provisions. 

The SBI shall have power to withhold the payment if the work or part thereof is not carried out to 

their satisfaction. 
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41.0 A. Settlement of Disputes and Arbitration 

 

Except where otherwise provided in the contract all questions and disputes to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question , claim, right, matter or 

thing whatsoever in any way arising out of or relating to the contract, designs, drawings 

specifications, estimates, instructions orders or these conditions or otherwise concerning the 

work or the execution or failure to execute the same whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the 

works over and above the amounts admitted as payable by the Architect or in case the contractor 

wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or 

dispute to the Chief Manager (HR) and endorse a copy of the same to the Architect, within 30 days 

from the date of disallowance thereof or the date of deduction or recovery. The said notice shall give 

full particulars of the claim, grounds on which it is based and detailed calculations of the amount 

claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way 

liable in respect of any claim by the contractor unless notice of such claim shall have been given by 

the contractor to the Chief Manager (HR) in the manner and within the time as aforesaid. The 

contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not 

notified to Chief Manager (HR) in writing in the manner and within the time aforesaid. 

 

B. Settlement of Disputes and Arbitration 

 
The DGM(B&O)shall give his decision in writing on the claims notified by the receipt of the contractor 

may within 30 days of the receipt of the decision of the DGM (B&O)Submit his claims to the 

conciliating authority. 

 

i) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 

within a period of 30 days of termination thereof shall give a notice to the concerned DGM (B&O) of 

the SBI for appointment of an arbitrator to adjudicate the notified claims falling which the claims of 

the contractor shall be deemed to have been considered absolutely barred and waived. 

ii) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims 

of the SBI shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the DGM(B&O). It will also be no objection to any such appointment that the 

Arbitrator so appointed is a SBI Officer and that he had to deal with the matters to which the 

Contract relates in the course ofhis duties as SBI. If the arbitrator so appointed is unable or 

unwilling to act or resignshis appointment or vacates his office due to any reason whatsoever 

another sole arbitrator shall be appointed in the manner aforesaid by the said DGM (B&O) of the 

SBI. Such person shall be entitled to proceed with the reference from the stage at which it was let 

by his predecessor. 

 

 It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of 

arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Regional General 

Manager as aforesaid should act as arbitrator. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 19960 or any or any accordance modification or re-enactment thereof 
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and the rules made there under. 

 

 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a SBI Officer. 

 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on 

the date he issues notice to both the parties calling them to submit their statement of claims and 

counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties. The Cost of the reference and 

of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who 

may direct to any by whom and din what manner, such costs or any part thereof, shall be paid and fix or 

settle the amount of costs to be so paid. 

 

42.0 Method of measurement 

 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date rules laid 

down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the 

SBI shall be final and binding on the corrector. 

 

43.0 Maintenance of registers 

 

The contractor shall maintain the following registers as per the enclosed perform at site of work and 

should produce the same for inspection of STATE BANK OF INDIA /Architect / consultant 

whenever desired by them. The contractor shall also maintain the records /registers as required by 

the local authorities / Govt. from time to time. 

 

I) Register for secured advance 

ii) Register for hindrance to work 

iii) Register for running account bill 

iv) Register for labour 

44.0 Force Majeure 

44.1 Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, hostilities 

revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 

storms, floods, droughts, earthquakes or ordinances or any act of or for any other cause beyond the 

reasonable control of the party affected or prevents or delayed. 

 

However, a notice is required to be given within 30 days from the happening of the event with complete 

details, to the other party to the contract. 

 

44.2 As soon as the cause of force majeure has been removed the party whose ability perform its obligations 

has been affected, shall notify the other of such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in support thereof. 

 

44.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 

during the continuance of any inability so caused. With the caused itself and inability resulting there 

from having been removed, the agreed time completion of the respective obligations under this 

agreement shall stand extended a period equal to the period of delay occasioned by such events. 
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44.4 Should one or both parties be prevented from fulfilling the contractual obligations by state of force majeure 

lasting to a period of 60 months or more the two parties, shall mutually decide regarding the future 

execution of this agreement. 

 

45.0 Local laws, Acts Regulations 

 

The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the contract labour 

(regulation and abolition act of 1970) and other safety regulations. The Contractor/ Vendors should 

comply with the provision of all labour legislation including the latest requirements of the Acts, laws, any 

other regulations that are applicable to the execution of the project. 

 

46.0 Accidents 

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the architect / consultant. The 

Contractor/ Vendor shall also such report immediately to the competent authority whenever such 

report is required to be lodged by the law and take appropriate actions thereof. 

 

47.0 The contractor’s shall be bound to comply the following provision in terms of “Restrictions imposed 

by the Government of India, Ministry of Finance Department of Expenditure under Rule 144 

(XI) of General Financial Rules 2017 vide their order no. F. No 60/18/2019/PPD dated 23rd 

July 2020” as under; 

 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender 

ONLY if the bidder is registered with the Competent Authority (registration committee constituted by the 

Department for Promotion of Industry and Internal Trade). 

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means any 

person or firm or company, including any member of a consortium or joint venture (that is an 

association of several persons, or firms or companies), every artificial judicial person not falling in 

any of the descriptions of bidders stated hereinbefore, including any agency branch or office 

controlled by such person, participating in a procurement process. 

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this 

purpose means: 

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; or 

c. An entity substantially controlled through entities incorporated, established or registered insuch a 

country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A consortium or joint venture where any member of the consortium or joint venture fall 

sunder any of the above 

IV. The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more judicial person, has a 

controlling interest or who exercises control through other means. 

Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-five percent of 

shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or management rights or 

shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 
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alone or together, or through one or more judicial person, has ownership of entitlement to more than 

fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more judicial person, has 

ownership of or entitlement to more than fifteen percent of the property or the capital or profits of such 

association or body of individuals; 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant 

natural person who holds the position of senior managing official; 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of 

the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other 

natural person exercising ultimate effective control over the trust througha chain of control or 

ownership. 

V. An Agent is a person to do any act for another, or to represent another in dealings with third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country 

which shares a land border with India unless such contractor is registered with the Competent 

Authority. 

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard as per 
“Annexure Q”. Failure to submit such valid declaration-cum- 

Certificate will make the bid liable for rejection.” 
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ANNEXURE “Q” 

 

 
Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement  

From Bidders From A Country Or Countries, On Grounds Of Defence In India, OrMatters Directly  

Related Thereto, Including National Security. 

 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, Indiaorder no. F. No  

60/18/2019/PPD dated 23
rd

 July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a land 

border with India; 

 

I/We, the bidder (Specify full name   

 ) certify that we are NOT 

from such a country OR, if from such a country, has been registered withCompetent Authority. 

 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 

(Signature of Authorised Signatory along with Seal) 

Name of authorised signatory: 

 

Designation of Authorised signatory: 

 

List of Evidences enclosed: 

 

1. Copy of certificate of valid registration with the Competent Authority (Score out if notapplicable) 

2. ………. 

3. ……….. 

4. …

…….. 

Date: 

Place: 
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SPECIAL CONDITION OF CONTRACT 

 
1. The Technical Bid should contain the following: 

 

a. Technical Bid duly signed and sealed on each page. 

b. Banker’s Cheque/Demand Draft of Earnest Money deposit. 

c. If any, The Authorization Certificate issued by the Bank's approved Principal Manufacturer only 

certifying that the tenderer is an Authorized Converter/Agency of their Company and they have been 

specifically authorized by them (i.e. OEM) to participate in the bidding process of SBI. 

d. If any, an undertaking from the Bank's approved OEM, in original, to the effect that in case their 

Authorised Agency/Converter is not able to perform contractual obligations for the project during 

the contract period, the Original Manufacturer shall own full responsibility to comply all contractual 

obligations relating the captioned work of SBI at their own (i.e. OEM’s) risk cost and consequences. 

 

The technical bid not accompanied by abovementioned any one or more documents shall be treated as 

non-responsive bid and the same shall be summarily disqualified. 

 

2. Taxes, duties, levies etc. 

 
The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or chargesin respect of 

the works but excluding GST which shall be payable over and above the approved rates as per actual. 

Variation of taxes, duties, fees, levies etc. (excluding GST) if any, till completion of work shall be deemed 

to be included in the quoted rates and no extra claim on this account in any case will be entertained. If a 

new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law during the 

currency of contract the same shall be borne by the Contractor/ Vendor. GST will however be paid by 

the SBI as applicable. 

 
3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings, design, etc. 

for its sufficiency considering all the regulations of local authorities and supply company and code of 

standard as applicable at the time of submitting the tender and shall bring to the notice of bank, addition 

or deletion, if any, in writing before due date of submission of tender. 

 

4. Acceptance of tender 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to 

bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the 

acts of the SBI However adequate transparency would be maintained by the SBI. 

 

5. Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor and the site and 

he will be held responsible for the accuracy and maintenance of. All the dimensions and the levels. 

Figured dimensions are in all cases to be accepted and dimension shall be scaled. Large scale details shall 

take precedence over small scale drawings. In case of discrepancy the contractor shall ask for 

clarification from the Architect / consultant before proceeding with the work. 

 

6. Notice of operation 

 
The contractor shall not carry out any important operation without the Consent in with from the 

Architect / consultant: 
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7. Construction records 

The contractor shall keep and provide to the Architect / consultant full and accurate records of the 

dimensions and positions of all new work and any other information necessary to prepare complete 

drawings recording details of the work as construction.  

 

8. Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect / consultant supports as may be 

required to protect effectively all structures and protective give to trees, which may be 

endangered by the execution of the works or otherwise such permanent measures as may be 

required by the Architect to protect the tree structures. 

 

9. Temporary works 

 

Before any temporary works are commenced the contractor shall submit at least in advance to the 

architect / consultant for approval complete drawings of all temporary works he may require for the 

execution of the works. The contractor shall carry out the modifications relating to strength, if 

required by the architect / consultant may require in accordance with the conditions of contract at his own 

cost the contractor shall be solely responsible for the stability and safety of all temporary works and 

unfinished works and for the quality of the permanent works resulting from the arrangement 

eventually adopted for their execution. 

 

10. Water power and other facilities 

 

a) The rate quoted by the contractor shall include all expenses that are required for providing 

all the water required for the work and the contractor shall make his own arrangements for the 

supply of good quality water suitable for the construction and good quality drinking water for 

their workers If necessary the contractor has to sink a tube well / open well and bring water by 

means of tankers at his own cost for the purpose The STATE BANK OF INDIA will not be 

liable to pay any charges in connection with the above 

 

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges 

 

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA shall be 

entitled to take power and water connections from the temporary water and power supply 

obtained by the contractor However, the concerned contractor shall make their own 

arrangements to draw the supply and pay directly the actual consumption charges at 

mutually agreed rates between them. All municipal charges for drainage and water connection 

for Construction purposes shall be borne by the contactor and charges payable for permanent 

connections, if any, shall be initially paid by the contactor and the SBI will reimburse the 

amount on production of receipts 

d) The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 

responsibility for obtaining the same in time shall be of the contractor 

 

11. Facilities for contractor’s employees 

 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 

including adequate drinking water facilities. The contractor shall also make the arrangements at his 

own cost for transport where necessary for his staff and workmen to andfrom site of work at his own 

cost. 
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12. Lighting of works 

 

The contractor shall at all times provide adequate and approved lighting as required for the proper 

execution and supervision and inspection of work. 

 

13. Firefighting arrangements 

 

i) The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose 

he shall provide requisite number of fire extinguishers and adequate number of buckets, some of 

which are to be always kept filled with sand and some with water this equipment shall be provided 

at suitable prominent and easily accessible place and shall be properly maintained. 

 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 

his own cost and, to the approval of the relevant authorities. The contractor makes the following 

arrangements at his own cost but not limited the following: 

 

a) Proper handling, storage and disposal of combustible materials and waste. 

b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 

d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 

e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 

f) General house keeping 

 

14. Site order book 

 
A site order book shall be maintained at site for the purpose of quick communication betweenthe 

Architect / Consultant. Any communication relating to the work may be conveyed through records in the 

site order book. Such a communication from one party to the other shall be deemed to have been 

adequately served in terms of contract Each site order book shall havemachine numbered pages in 

triplicate and shall carefully maintained and preserved by the contractor and shall be made available to the 

architect / consultant as and when demanded- Any instruction which the architect /consultant may like to 

issue to the contractor or the contractor may like to bring to the architect / consultant two copies of 

such instructions shall be taken from the site order book and one copy will be handed over to the 

party against proper acknowledgment and the second copy will be retained for their record. 

 

15. Temporary fencing/ barricading 

 

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at his cost 

to adequately enclose all boundaries of the site for the protection of the public and for the proper 

execution and security of the work and in accordance with the requirement of the architect I consultant 

and regulations of local authorities. These shall be altered, relocated and adopted from time to time as 

necessary and removed on completion of the work. 

 

16. Site meetings 

 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 

senior representative along with the site representative and other staff of approved sub-contractors and 

suppliers as required to the site meetings and ensure all follow up actions. Any additional review 

meetings shall he held if required by the architect/ consultant. – 
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17. Disposal of refuse 

 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit 

the same as directed by the architect / consultant at his own cost. It is the responsibility of the 

contractor to obtain from the local authorities concerned to the effect that all rubbish arising out of 

contractor’s activities at the construction site or any other off-site activities borrow pits has been 

properly disposed off. 

 

18. Contractor to verify site measurement 

 

The contractor shall check and verify all site measurements whenever requested other specialists 

contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on the 

information with sufficient promptness as will in any way delay the works. 

 

19. Displaying the name of the work 

 

The contractor shall put up a name board of suitable size as directed by the architect/ consultant 

indicating therein the name of the project and other details as given by the architect/consultant at his own 

cost and remove the same on completion of work. 

 

20. As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will 

issue two sets of drawings to the Contractor for the items for some changes have been made. From the 

approved drawings as instructed by the STATE BANK OF INDIA 

/ Architect / Consultant. The contractor will make the changes made on these copies and return these 

copies to the architect / Consultant for their approval. In cases revision is required or the corrections are 

not properly marked the architect / Consultant will point out the discrepancies to the contractor. The 

contractor will have to incorporated these corrections and / or attend to discrepancies either on copies 

as directed by the architect / consultant and resubmit to him for approval. The architect / consultant 

will return one copy duly approved by him. 

 

ii) For the drawings prepared by the contractor 

 

The contractor will modify the drawing prepared by him wherever the changes made by the STATE 

BANK OF INDIA / architect / consultant. And submit two copies of such modified drawings to the 

architect/ consultant for approval. The architect / consultant will return one copy of the approved 

drawing to the contractor. 

 

21. Approved make 

 

The contractor shall provide all materials from the list of approved makes at his own cost and also 

appoint the specialized agency for the waterproofing anti-termite, aluminum doors and windows and any 

other item as specified in the tender. The architect/consultant may approve any make / agency within 

the approved list as given in the tender after inspection of the sample/mock up. 

 

22. Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the work. 

All wastages and losses in weight shall be to the contractors account 

 

23. Excise duty, taxes, levies etc. 
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The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or 

charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, 

and octroi, payable in respect of materials, equipment plant and other things required for the contact. 

All of the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the 

STATE BANK OF INDIA shall not be required to pay any additional or extra amount on this 

account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 

included in the quoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies 

etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra claim on 

this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 

imposed under as statutory law during the currency of contract the same shall be borne by the 

contractor. 

 

24. Photographs 

 

• The Contractor shall at his own expense supply to the Architects with duplicate hard copies of 

large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two 

approved portions of each building/premises/branch, at intervals of not more than 2 days 

during the progress of the work or at every important stage of construction and in case of all 

hidden items. 

 

• In addition to above, the contractor shall be bound to submit adequate no. of site photographs 

along with each Running Bill for the project clearing showing major progress of work 

measured and claimed therein failing which the Architect/ STATE BANK OF INDIA may 

consider returning the Bill to the contractor and no claim for delay on this account will be 

entertained. 
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ARTICLES OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

 

 

ARTICLES OF AGREEMENT made the date of between STATE 

BANK OF INDIA, having its office at Mumbai hereinafter called "the Client" of the One Part and 

 

 

 

WHEREAS the STATE BANK OF INDIA is desirous of 

 

 and has  
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA. 

 

AND WHEREAS the said Drawings numbered to

 inclusive, the Specifications and 

the Schedule of Quantities have been signed by or on behalf of the parties hereto. 

 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein and to the 

Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and Conditions of Contract (all of 

which are collectively hereinafter referred to as “the said conditions”) the works shown upon the said Drawings and / 

or described in the said Specifications and included in the Schedule of Quantities at the respective rates therein set forth 

amounting to the sum as therein arrived at our such other sum as shall become payable there under (hereinafter 

referred to as “the said Contract Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said Conditions, 

the Contractor shall upon and subject to the said Conditions execute and complete the work shown upon the said 

Drawings and described in the said Specifications and the priced Schedule of Quantities. 

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become payable, at the 

times and in the manner specified in the said Conditions. 

 

3) The  term “The Architects” in the said Conditions shall mean M/s Bachitter Sigh Associates, 

1514, Sector 7-C, Chandigarh - 160019, or in the event of their ceasing to be the Architects for the purpose 

of this Contract for whatever reason, such other person or persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the Contractor shall object for reasons considered to be sufficient by the 

Employer, PROVIDED ALWAYS that no person or persons subsequently appointed to be Architects under this 

Contract shall be entitled to disregard or overrule any previous decisions or approval or direction given or expressed 

in writing by the outgoing Architects for the time being. 

 

4) The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, and the parties 

hereto shall respectively abide by submit themselves to the said Conditions and perform the Agreements on their part 

respectively in the said Conditions contained. 

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out 
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the work in respect of the said floors i.e. Second Floor and part Ground Floor to be paid for according to actual 

measured quantities at the rates contained in the Schedule of Quantities and Rates or as provided in the said 

Conditions. 

 

7) The Contractor shall afford every reasonable facility for the carrying out of all works relating to CIVIL WORKS, 

installation of lifts, Telephone, electrical installations, fittings air conditioning and other ancillary works in the 

manner laid down in the said Conditions, and shall make good any damages done to walls,floors, etc. after the 

completion of his work. 

 

8) The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of the work by adding 

to or omitting any items of work or having portions of the same carried out without prejudice to this Contract. 

 

9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence the work soon 

after the Site is handed over to him or from 14
th
 day after the date of issue of formal work order as provided for in the 

said Conditions whichever is later and to complete the entire work within 90 days from the date of the work 

order issued to the subject to nevertheless the provisions for extension of time. 

 

10) All payments by the SBI under this Contract will be made only at Shimla. 

 

11) All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen at Shimla and 

only the Courts in Shimla shall have jurisdiction to determine the same. 

 

12) That the several parts of this Contract have been read by the Contractor and fully understood by the Contractor. 

 

 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to thesepresents and 

two duplicates hereof the day and year first hereinabove written. 

 

SIGNATURE CLAUSE 

 

SIGNED AND DELIVERED by the 

 

 By the (Employer) 

 

hand of Shri   

 

Address  

 

(Witness) 

 

SIGNED AND DELIVERED by the 

 

  by the 

(Contractor) (Signature of Contractors) 

in the presence of : 

 

Shri / Smt.  (Signature of Witness) 

 

Address   
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(Witness) 
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SAFETY CODE 

 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 

kept in a readily accessible place. 

 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the 

injury necessitates hospitalization. 

 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground. 

 

4.  No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent runnings shall not 

be more than 30 cm. When a ladder is used an extra Mazdoor shall be engaged for holding 

ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of 

the depth of trench whichever is more. All trenches and excavations shall be provided with 

necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to 

render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete 

and lime shall be provided with protective footwear and rubber hand gloves. 

 

9 Those engaged in welding works shall be provided with welders’ protective eye shield and 

gloves. 

 

10. (i) No paint containing lead or lead products shall be used except in the form ofpaste 

readymade paint. 

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied 

in the form of spray or surface having lead paint dry rubbed andscrapped. 

 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 

 

12  Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 

 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
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GENERAL MATERIAL MAKES 

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS 

 

 

Sr. No Description of Items Makes 

A CIVIL AND PUBLIC HEALTH 

WORKS 

 

1 GREY CEMENT ULTRATECH/AMBUJA/ACC 

2 WHITE CEMENT ULTRATECH/AMBUJA/ACC 

3 STEEL REINFORCEMENT TATA/JINDAL PANTHER/SAIL 

4 STRUCTURAL STEEL TATA/SAIL 

5 DOUBLE CHARGED VITRIFIED 

FLOOR TILES 

RAK(PERLATO CREMA/WHITE)/ KAJARIA/ 

NITCO/SOMANY/AGL 

6 ANTI SKID VITRIFIED FLOOR TILES RAK(PERLATO CREMA/WHITE)/ KAJARIA/ 

NITCO/SOMANY/AGL 

7 GLAZED CERAMIC FLOOR TILES RAK/KAJARIA/NITCO/SOMANY/AGL 

8 GLAZED CERAMIC WALL TILES RAK/KAJARIA/NITCO/SOMANY/AGL 

9 FLOOR TILES GROUT MYK LATICRETE/ARDEX ENDURA/WEBER(Saint- 

Gobain)/DUBOND/PIDILITE 

10 FLOOR TILES ADHESIVE MYK LATICRETE/ARDEX ENDURA/WEBER(Saint- 

Gobain)/DUBOND/PIDILITE 

11 WHITE CEMENT BASED WALL 

PUTTY 

BIRLA/JK/ASIAN 

12 CEMENT PRIMER ASIAN/NEROLAC/BERGER/DULUX 

13 ACRYLIC EMULSION ASIAN/NEROLAC/BERGER/DULUX 

14 TEAK WOOD CP TEAK 

15 GYPSUM BOARD SAINT GOBAIN/USG BORAL/ ARMSTRONG/ 

GYPTECH 

16 MINERAL FIBRE GRID CEILING 

TILES 

SAINT GOBAIN/USG BORAL/ ARMSTRONG/ 
GYPTECH 

17 METAL PERFORATED GRID 
CEILING TILES 

SAINT GOBAIN/USG BORAL/ ARMSTRONG/ 
GYPTECH 

18 G.I CEILING FRAME i.e. CHANNEL, 

ANGLE, PERIMETER, SCREWS etc. 

SAINT GOBAIN/USG BORAL/ARMSTRONG 

19 SOLID WOOD CEILING PLANKS THERMO-PINE/FUR/DEODAR 

20 UPVC WINDOWS ALUPLAST/KOMMERLING/DECEUNINCK/SALMA

NDER 

21 GLASS SAINT GOBAIN/ASAHI/MODIGUARD/ART & 

GLASS 

22 DOOR LOCKS (MORTICE 

LOCKS) (DRAWER LOCKS) 
KICH/HETTICH/DORMA/HAFFLE 

23 DOOR CLOSERS KICH/ HETTICH/ DORMA/HAFFLE 

24 DOOR STOPPERS (WOODEN 

DOOR) (GLASS DOOR) 
HETTICH/ HAFFLE/ DORMA 

25 DOOR SLIDING FITTINGS KICH/HETTICH/ HAFFLE 

26 HANDLES KICH/HETTICH/HAFFLE 
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27 POLISH FRENCH POLISH 

28 TELESCOPIC CHANNELS HETTICH/HAFFLE 

29 BUTT HINGES HETTICH/HAFFLE/DORMA 

30 AUTOMATIC SLIDING DOOR DORMA/OZONE 



 

 

31 STAINLESS STEEL RAILING DORMA/KICH 

32 STAINLESS STEEL SINK NEELKANTH/JYANA/NIRALI 

33 G.I PIPES JINDAL/SWASTIK 

34 SANITARY CHINAWARE FIXTURES JAQUAR/HINDWARE/KOHLER/GROHE/EURONICS 

35 SANITARY C.P FITTINGS JAQUAR/HINDWARE/KOHLER/GROHE/EURONICS 

36 CPVC PIPES & FITTINGS PRINCE/FINOLEX/ASTRAL/SUPREME/EURONICS 

37 UPVC PIPES & FITTINGS PRINCE/FINOLEX/ASTRAL/SUPREME/EURONICS 

38 SYNTHETIC SPORTS FLOORING GERFLOR/TARKETT/GRABO 

 

Note:- 

i) The contractor should obtain prior approval from Employer / Consultants before placing 

order for any specific materials. Employer may change / delete any of the makes or 

brands out of the above list. 

ii) All materials should conform to relevant standards and codes of BIS. Materials with 

I.S.I. mark shall be used duly approved by the STATE BANK OF INDIA 

Engineer/Architect. 

iii) If any material is found to be not upto the mark , the contractor will have to 

produce original bills/certificate from the manufacturer or his authorized 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the STATE BANK OF INDIA. The same will not 

be considered for payment. 

 

 

 
Signature of Contractor with Seal 

 

 

 

  



 

 

 

PROFORMA FOR HINDRANCE TO WORK 

 

Name of Work : Date of Start of work: 

Name of Contractor : Period of Completion: 

Agreement No. : Dt. of Completion of work : 

 

 

 

S.No. Nature of 

Hindrance 

Date of 

Occurrence 

of Hindrance 

Date of which 

Hindrance was 

removed 

Period of which 

Hindrance 

existed 

Signature 

of Site 

Engineer 

Signature of Bank 

/ Architects 

Representative 

1 2 3 4 5 6 7 

       



 

 

 

 

PROFORMA FOR RUNNING A/C BILL 

 

i. Name of Contractor/Agency : 
ii. Name of Work : 
iii. Sl. No. of this Bill : 
iv. No. & Date of previous Bill : 
v. Reference to Agreement No. : 
vi. Date of Written order to commence  : 
vii. Date of Completion as per Agreement : 

 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

     

     

 

 

Upto Previous R.A. Bill Up Date (Gross Present Bill 

Quantity Amount (Rs.) Quantity Amount (Rs.) Quantity Amount (Rs.) 

6 7 8 

   

 

 

 

Note: 1. If part rate is allowed for any items, it should 

be indicated with reasons for allowing such 

a rate. 

  

  

Net Value since previous bill 

 
2. If ad-hoc payment is made, it should be 

mentioned specifically. 

 



 

 

CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running Bill No.------------------ 

-------- were made have been taken jointly on -------------------------- and are recorded at pages---------------- 

 to of measurement book No. . 

 

 

 

 

 

 

      
 

 

 

Signature and 

date of Contractor 

Signature and date 

of Architects 

Representative (Seal) 

Signature and date        

of Site Engineer 

   

 

 

 

 

 

 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per 

tender drawings, conditions and specifications. 

 

 

    

Architect Signature and date 

of Site Engineer 



 

 

 

 

TABLE - XIV 

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ONMATERIALS 

HELD AT SITE BY THE CONTRACTOR 

 

 

 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

 

 

Total value of materials at Site. 

 

Secured Advance @ ---------------- of above value - B 

 

 

CERTIFIED: 

 

(i) That the materials mentioned above have actually been brought by the Contractor to the site of the work 

and on advance on any quantity of any of this item is outstanding on their security. 

 

(ii) That the materials (are of imperishable nature) and are all required by the Contractor for use in the work 

in connection with the items for which rates of finished work have been agreed upon. 

 

 

 

Dated Signature of 

Site Engineer 

Preparing the bill 

Rank 

 

 

 

Date signature of 

Banks Architects------------------- 

(Name of the Architects) 

 

 

Dated Signature of 

the Contractor



 

 

TABLE - XV 

MEMORANDUM FOR PAYMENT 

 

R/A BILL NO. 

 

1. Total value of work done

 since previous bill (A) 

Rs. ----------- 

2. Total amount of secured advance due 

since Previous Bill (B) 

Rs. ----------- 

3. Total amount due since Previous Bill 

(C) (A+B) 

Rs. ----------- 

4. PVA on account of declaration in price of 

Steel, Cement and other materials and 

labour as detailed in separate statements 

enclosed. 

Rs. ----------- 

5. Total amount due to the Contractor Rs. ----------- 

 
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A Rs. ----------- 

ii) Retention money on value of works as per 

accepted tenders upto date amount Rs. 

Rs. ----------- 

 
Less already recovered Rs. ----------- 

 
Balance to be recovered Rs. ----------- 

iii) Mobilization Advance, if any 
 

(a) Outstanding amount (principal + interest) as ondateRs. ----------- 

(b) To be recovered in this bill Rs. ----------- 

iii. Any other Departmental materials cost to 

be recovered as per contract, if any 

Rs. ----------- 

iv. Any other Departmental service charges 

to be recovered if any, as per contract 

(water, power etc.) enclose 

statement. 

Rs. ----------- 



 

 

 

Total Deduction as per contract (F) Rs. ----------- 

Adjustments, if any ------------------- 

Amount less received by Contractor in 
--------- R/A Bill (as per statement of Contractor) 

Rs. ----------- 

P.V.A. Rs. ----------- 

Total amount payable as per contract (E+F+G) Rs. ----------- 

(Rupees   in 

words) 

 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 

measurements of work as required and is recommended for payment. 

 

Date:   

 

 

Signature of Architect 

with Seal 

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due test checking of 

measurements of works as required and is recommended for payment for an amount of Rs................................... 

 

 

Date:  

 

Signature of Owners 

Engineer 
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 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 
Net Payable Rs. ----------- 

 

 

These figures given in the Memorandum for payable has been verified and bill passed for payment ------- 

 (in words and figures) 
 

 

Date:---------------------- ---------------------------------- 

Signature of the Premises Officer 

 


