TENDER ID: SBI/LHO/CHD/24-25/04/01

O SBI

The Assistant General Manager,
(Premises & Estates)
State Bank of India,

Local Head Office, Sector 17,
CHANDIGARH

PART-A : TECHNICAL BID

E-TENDER FOR

PROPOSED REPAIR AND RENOVATION WORK FOR THE HOSTEL
BLOCK & TERRACE WATERPROOFING WORK AT SBILD,
SECTOR-14, PANCHKULA

Note - Entire tender document / NIT / Technical bid should be uploaded on the service
provider portal, only EMD to be submitted physically.

TENDER SUBMITTED BY
NAME OF VENDOR / FIRM

CONTACT PERSON

PHONE NUMBER

EMAIL ID

M/s. Thapar & Associates

H. No. 2017, First floor

Sector 15-C, Chandigarh-160015

Ph. 0172-3183155, Mob.- 9646080875
Email - thaparconsultants@gmail.com

S/d
The Asstt. General Manager (P&E),
State Bank of India,
LHO, Sector 17, Chandigarh
0172-4567015
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NOTICE INVITING TENDER

State Bank of India (SBI) Invites online E- Tenders from the Civil Works Contractors, Empaneled in
appropriate category by SBI, LHO, Chandigarh for the PROPOSED repair and renovation work for
the Hostel Block & terrace waterproofing work at SBILD, Sector-14, Panchkula.

Details of tender are as under:-

1. |Name of the work Proposed repair and renovation work for the Hostel
Block & terrace waterproofing work at SBILD, Sector-
14, Panchkula

2. | Time allowed for completion 180days

Estimated Cost Rs 91.71 Lacs +GST

3. | Earnest Money Deposit Rs. 92,000/- (Rupees Ninety-two Thousand Only) by
crossed Bank draft/Banker’s cheque drawn in favour of
State Bank of India payable at CHANDIGARH.
Offline submission of EMD up to 12/05/2025 up to 12:00pm
EMD in sealed envelope to be submitted at the office of:
The Asst. General Manager (P&E)
State Bank of India, LHO, Sector 17,
Chandigarh 160017
MSME/NSIC Certificates will not be accepted for
exemption of EMD

4. | Initial Security Deposit (ISD)

Retention Money

The successful bidder(s) shall be responsible to deposit
Initial security deposit @ 2% of the Contract Value by way
of demand draft in favour of State Bank of India payable
at CHANDIGARH, within 7 days from the date of receipt
of “Letter of Intent” from SBI. EMD will be returned on
receipt of ISD.

1. Initial Security Deposit (ISD) : 2% of the Tender
value including EMD.

2. Retention Money : 5% of the running bills and
Total deduction of 5% of value of work including
EMD, ISD.
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Additional Security Deposit

Additional Security deposit (ASD)/Additional performance
Guarantee (APG) shall be applicable if the bid price is
below 10% of the estimated cost put to tender. The
amount of such ASD/ APG shall be the difference
between 90% of estimated cost put to tender and the
quoted price. ASD in the format of DD / Banker's Cheque
/ Bank Guarantee shall be submitted within 15 days of
intimation of award of work / work order, without which
the contractor will not be allowed to start the work and
failure of submission of ASD will result in forfeiture of
EMD and cancellation of tender.

For e.g., if a contractor is quoting 15% below the
estimated cost put to tender (i.e. 85% of the estimate),
then ASD of 5% of estimated cost is required to be
obtained from the contractor (90%-85%).

Date and Time where tender
forms are available

From 21/04/2025 till 12/05/2025 up to 12:00pm at

www.tenderwizard.com/SBIETENDER and
https://sbi.co.in/web/shi-in-the-news/procurement-news

Last date and time for
submission of online Technical
Bid, online Price bid & physical
form of EMD

12/05/2025 up to 12:00pm (Technical and Price bid are to
be submitted online only , and EMD(Scan Copy) is to be
submitted online as well as in Physical form)

Note: It is sole responsibility of the bidder to ensure
submission of their physical form of EMD by the
stipulated date and time at specified address failing
which they will be considered ineligible for opening of

bids online.
No Hard copy of Technical bid or price bid will be

entertained , which is to be submitted online only.

However, L1 bidder has to submit hard copy of the
technical bid and price Bid duly signhed and stamped
on

all pages within 3 days of declaration of Bid result.
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10.

Address at which the EMD are to
be submitted

Date and time of opening of EMD

Place of opening of tenders

a) Online submission of Technical bid, Price bid & EMD up

to 12/05/2025 up to 12:00pmat
www.tenderwizard.com/SBIETENDER
Contact No. Abhay Kumar MOB - 91-970896660

b) Offline submission of EMD upto  12/05/2025 up to
12:00pm

EMD in separate sealed envelopes to be submitted at the
office of:

The Asst. General Manager (P&E)

State Bank of India, LHO, Sector 17,

Chandigarh 160017

12/05/2025 at 3:00 PM

Online on 12/05/2025 at 3:00 PM

evaluating the clarifications/conditions, if any, stipulated
by the contractors, the technical bids and price bids will
be opened online of the contractors who are found
compliant in the above.

11.

Agency for arranging online
submission for price bid

M/s. Antares Systems Limited,
Registered Office: #24, Sudha Complex, 3rd Stage, 4th
Block, Bangalore — 560079, Karnataka.

Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 /
152 /9674758506 / 9674758723/26
Contact Persons: (On working days 9 AM to 6 PM)
1. Mr. Pravesh
Mobile No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com

2. Mr. Kushal Bose

Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com

3. Mr. Abhay Kumar Singh
Mobile No.: +91 9708966660
e-Mail: abhaykumar@antaressystems.com

12.

Defects Liability Period

12 months from the date of completion 10 Years for
waterproofing work of terrace, with a written legal
warranty for 10 years, by the manufacturing
company/brand to be provided by the vendor for the
waterproofing work of terrace. Warranty given by the
vendor will not be accepted.
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13.

Validity of offer

90 days from the date of opening of tenders.

14.

Liguidated Damages

At the rate of 0.5% of the contract value per week of delay
subject to a maximum of 5% of the accepted contract
value.

15.

Value of Interim certificate

Rs. 25 lacs

A) Income Tax & GST IT will be deducted at

source as per Govt. Guidelines.
B) Reimbursement of GST will be made only on
submission of proper GST invoice as per
applicable GST provision. The contractor must
comply with the following;

1. Contractor should have GST Registration Number.
2. Invoice should specifically/separately disclose the

amount of GST levied at applicable rate as per GST
provisions.

3. In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment.

4. Contractor should timely file his GST return in
accordance with GST provisions to enable the bank
to claim the credit of GST paid to the contractor

16.

Liguidated Damages

At the rate of 0.5% of the contract value per week of delay
subject to a maximum of 5% of the accepted contract
value.

17.

Tenderer to quote for all items

The tenderer must quote for each & every item in the
Price bid document. If any item/s is/are left unquoted,
the tender shall be rejected.

The quoted rate should be inclusive of materials, labour,
wages, fixtures, transportation, installation, all taxes
(excluding GST), wastages, Octroi, machinery,
temporary works such as scaffolding, cleaning,
overheads, profit, statutory expenses, incidental
charges and all related expenses to complete the work.

18.

For any clarifications regarding E-Reverse Auction procedure, System requirements etc.
please contact M/s Antares Systems Limited, whose address is mentioned in the NIT.

19.

The Contractor/ Vendor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages. Tender documents without seal and
signature of the authorized tenderer are liable to be rejected.
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20. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or
in part without assigning any reason(s) for doing so and no claim / correspondence
shall be entertained in this regard.

22. [Those Bidders who have been debarred by the bank due to poor workmanship/delay

in execution of work they are not entitled to participate in this tender.

23. In case the date of opening of tenders is declared as a holiday, the tender will be

opened on the next working day at the same time. SBI has the right to accept/reject
any/ all tenders without assigning any reasons.

Firm can visit the website https:// www.tenderwizard.com till last date of submission for
changes. Corrigendum if any will be published only in https:// www.tenderwizard.com

L-1 Tenderer sighed copy of entire tender document should be submitted within
3 days from date of tender opening.

For and on behalf of State Bank of India
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MODE OF SUBMISSION OF TENDER: ONLINE TENDER

The tender shall be submitted in accordance with the procedure detailed below:
* Technical and price bid will be submitted ONLINE through
www.tenderwizard.com/SBIETENDER

* EMD shall be submitted in a sealed envelope along with covering letter, clarification (if
any) to The Asstt. General Manager (P&E), State Bank of India, LHO, Sector 17,
Chandigarh, latest by 12/05/2025 up to 12:00pm

OPENING OF TENDER (ONLINE):
1. Location. Office of The Asstt. General Manager (P&E), State Bank of India, LHO, Sector
17, Chandigarh, latest by 12/05/2025 up to 12:00pm
2. After opening of the Sealed EMD envelope and evaluating the clarifications/conditions, if
any, stipulated by the contractors, the technical bids will be opened online of the
contractors who are found compliant in the above.

3. Online Price bids of only qualified contractors, in the above, shall be opened online.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time.
State Bank of India has the right to accept / reject any or all tenders without assigning any
reasons.

Yours faithfully,

S/d
The Asstt. General Manager (P&E),
State Bank of India,
LHO, Sector 17, Chandigarh

Page 7


http://www.tenderwizard.com/SBIETENDER

INSTRUCTIONS TO THE TENDERERS

1. SCOPE OF WORK

Proposed repair and renovation work for the Hostel Block & terrace waterproofing work at SBILD,
Sector-14, Panchkula

Site and its location: SBILD, Sector-14, Panchkula

2. TENDER DOCUMENTS:
2.1. The work has to be carried out strictly according to the conditions stipulated in the tender consisting of
the following documents and the most workmen like manner.

* Instructions to tenderers

* General conditions of Contract
+ Special conditions of Contract
e Price bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid

b) Technical specifications

c) Special conditions of contract
d) General conditions of contract
e) Instructions to Tenderers

2.3 The tender documents are not transferable.

3. SITEVISIT
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data

that may be required for the purpose of filling this tender document and enter into a contract for the
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of
water, power, transport and communication facilities, the character quality and quantity of the materials,
labour, the law-and-order situation, climatic conditions local authorities’ requirement, traffic regulations etc.

The tenderer shall be solely responsible for considering the financial effect of any or all the factors while
submitting his tender.

4. EARNEST MONEY

4.1. The tenderers are requested to submit the Earnest Money of Rs. 92,000/- (Rupees Ninety-two
Thousand Only) by means of Demand Draft / Pay Order from any Scheduled Nationalized Bank drawn in favour
of SBI and payable at CHANDIGARH.

4.2. EMD in any other form other than as specified above will not be accepted. Tender not accompanied by
the EMD in accordance with clause 4.1 above shall be rejected.

4.3. No interest will be paid on the EMD.

4.4, EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

4.5, EMD of successful tenderer will be retained as a part of security deposit.
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5. INITIAL/ SECURITY DEPOSIT

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value
less EMD by means of DD drawn in favour of SBI. Payable at Chandigarh within a period of 7
days from the date of receipt of Letter of Intent (LOI) from SBI

5.1 ADDITIONAL SECURITY DEPOSIT

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable
if the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG
shall be the difference between 90% of estimated cost put to tender and the quoted price. ASD
in the format of DD / Banker's Cheque / Bank Guarantee shall be submitted within 15 days of
intimation of award of work / work order, without which the contractor will not be allowed to start
the work and failure of submission of ASD will result in forfeiture of EMD and cancellation of
tender.

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the
estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor
(90%-85%).

5.2 No interest shall be paid to the amount retained by the Bank as Security Deposit &
Additional Security Deposit.

6 SIGNING OF CONTRACT DOCUMENTS

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract with the respective Region/office of SBI within 15 days from the receipt of
intimation of acceptance of the tender by the SBI. However, the written acceptance of the
tenders by the Bank will constitute a binding agreement between the Bank and successful
tenderer whether such formal agreement is subsequently entered into or not.

7 COMPLETION PERIOD
Time is essence of the contract. The work should be completed in all respect accordance with
the terms of contract within a period 180 days from the date of commencement of work.

8 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of
opening price bid. If the tenderer withdraws his/her offer during the value period or makes
modifications in his/her original offer which are not acceptable to Bank without prejudice to any
other right or remedy the Bank shall be at liberty forfeit the EMD.

9 LIQUIDATED DAMAGES

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value per
week subject to a maximum of 5% of Cumulative awarded contract value or actual Invoice
Value.

10 RATE AND PRICES:
10.1 In case of item rate tender

10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case
of discrepancy between the rate quoted in words and figures, the unit rate quantity in
words will prevail. The amount of each item shall be calculated, and the requisite total is
given. In case of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the amount
will be corrected.
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10.1.2 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the Contractor/
Vendor would be paid accordingly.

10.1.3 The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed, he should immediately bring to the knowledge of the SBI.
10.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting
shall be duly attested by him.

10.1.5 Each page shall be totalled and the grand total shall be given.

10.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies during
the currency of contract including authorized extension, if any, but excluding GST, which
shall be mentioned in the bills/invoices separately, as applicable.

10.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust
the work in phases or may drop the part scope of work at any stage of the project within its
sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

10.1.8 In case, it is decided by the SBI to drop one or more Items from the scope of work at any
stage of the project, the Contractor/ Vendor shall not be entitled to raise any claim
/compensation for such deleted scope of work. Also, the SBI may consider issuing work
order for various works in phases but within a reasonable time interval and the Contractor/
Vendor shall be bound to execute the same within the stipulated time period and as per
rates quoted by them in this tender without any claim for price escalation.

11. Retention Money:
From each running bill, an amount at the rate of 5% of the gross value of the running bill shall
be recovered as retention money, till the total retention amount including the EMD and I1SD
amounts already with the Bank become 5% of the value of the contract amount. This amount is
called as Total Security Deposit, which consists of three components a) EMD - Earnest Money
Deposit. b) ISD - Initial Security Deposits. ¢) RM - Retention Money

The total security deposit will be kept with the Bank. And total security deposit may be
refunded after the end of defects liability period (one year), provided he has satisfactorily
carried out all the works and attended to rectification of all defects in accordance with the
conditions of the contract. In case of failure on the part to do so, the cost of rectifying the
defects through any other agency shall be deducted from the amount of security deposit due to
the contractor.

12. Completion of work

i)The work shall be considered as complete only when the certificate of virtual completion is
issued by the architects/Bank.

i) The 'defects liability period' as prescribed in the contract shall commence only from date
of such virtual completion.

i) Any defect that may appear within the defect’s liability period shall be rectified by the
contractor within reasonable time on receipt of necessary instructions from Bank to that effect.

13. Time is the essence of the contract. The work should be completed on time as mentioned in
the NIT. The successful Contractor will have to give CPM/PERT chart of various activities of
works to be done so that the work gets completed within the stipulated time. The chart shall
be submitted within 7 days from the date of acceptance of the tender.
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The tenderer must co-ordinate with the other agencies such as Interior/Furnishing/
Electrical/IT/Fire/AC etc.

14.The tenderer should visit the site to ascertain the working conditions and local authority
regulations / restrictions if any and other information required for the proper execution of the
work.

15. The work may be carried out on any floor level as per site condition. Please note that
materials and machines are required to be carried on head load and the same must be
accounted in the costing. Please note that no separate cost shall be allowed for head load.

16. The quantities of various items given in the schedule of quantities are approximate. The
guantities of work may vary at time of allotment / execution of work. Bank reserves the right
to omit / delete any item(s) of work from the schedule at the time of allotment / before.
Contractor will be paid for the actual work done at the site duly verified by the concerned
official of the bank.

17. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour
charges paid shall be maintained and shall be presented regularly to the Employer’s for
checking. The settlement will be made based on figures arrived at jointly and taking unit
price given in the contract assigned to the successful Tenderer. In case of extra items
where similar or com- parable items are quoted in the tender; extra rates shall be based on
tender rates.

18.If the rate quoted by the contractor for any item / items are not workable or abnormally lower
than the market rate, the bank may demand Bank guarantee from the contractor for
satisfactory completion of these work. The bank guarantee amount will be not less than
50% of the estimated amount of the items for which the rates are not workable or
abnormally low. This bank guarantee will be released after completion of these works
(unworkable and abnormally low rated items) to the satisfaction of the bank.

19. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7)
days from the acceptance of work order.

20. The work must be started within immediately from the date of receipt of work order/ mark out
at site; whichever is later. In case of work not being started within this stipulated period, the
bank reserves the right to cancel the work order duly forfeiting the Earnest money deposit.

21. Contractor should get approval of the samples of materials in advance with Bank’s Engineer
before use of the same in the work.’

22. Bank has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies.

23.The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,
installation, all taxes (excluding GST), wastages, Octroi, machinery, temporary works such
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all
related expenses to complete the work.

24. Any clarifications sought after opening of the tenders will not be entertained at any cost.

25. The make of materials should be chosen strictly from the approved makes as given in the
tender. Using of the multi brands is not permissible. Single brand should be used for entire
project.

26. Tender documents found partly or fully modified / altered/ corrected etc. shall stand
summarily rejected.

Page 11



27.Firm should be visit the website till last date of submission for changes/ corrigendum if any.

ASSTT. GENERAL MANAGER, P& E,
LHO, CHD. SECTOR - 17,
CHANDIGARH

LETTER OF UNDERTAKING (Annexure |)

(The bidders are required to print this on their company’s letter head and sign, stamp
beforeemailing)

To,

The Asstt. General Manager (P&E),
State Bank of India,

LHO, Sector 17,

Chandigarh

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, I/We hereby offer to execute the works
specified in the said memorandum at the rates mentioned in the attached Schedule of
Quantities and in accordance in all respects with the specifications, design, drawings and
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are
provided for by, and in all other respects in accordance with such conditions so far as they may
be applicable.

MEMORANDUM

Proposed repair and renovation work for the Hostel
Block & terrace waterproofing work at SBILD,
(a) Description of work Sector-14, Panchkula

(b) Earnest Money Rs. 92,000/- (Rupees Ninety-two Thousand Only) by
means of Demand Draft / Pay Order (Valid for a period
of
completion ofthe work from the last date of
submission
of the tender) from any scheduled Nationalized Bank
drawn in favour of SBI and
payable in CHANDIGARH

Time allowed for
(© completion of the 180 days
Works from Seven day after
the date of written order or
date of handing over of
commence the work
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Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of contract annexed hereto so far as may be applicable or
in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

I / We have deposited a sum of Rs. 92,000/- (Rupees Ninety-two Thousand Only) of the
total tender amount as Earnest Money with the SBI which amount is not to bear any interest.
Should I/We fail to execute the Contract when called upon to do so | / We do hereby agree
that this sum shall be forfeited by me/us to SBI.

I/ We have read and understood various clauses of this tender and hereby submit our
specific undertaking and concurrence in terms clause of “Instruction to tenderer” to deposit
Additional Security Deposit (ASD) of required amount as provided for in this tender and
within the stipulated period, in case, my/our tender is found too low (i.e. beyond 10.0% of
the estimated cost), as a performance guarantee for due fulfillment of our contractual
obligation for the project.

Further, under any circumstances, whatsoever, if I/We fail to comply the same including
compliance of any such other conditions of tender within the stipulated time. | /We hereby,
authorized SBI to cancel my/our tender, to forfeit my EMD/ISD/ASD and to take further
necessary action as deemed fit including debarring our firm from participating in SBI future
tenders/de- paneling etc.

I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or may entrust the various work proposed in phases. We, therefore, undertake
that we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any
of the work from the scope of work of this tender at any stage during the contract period.
Further, we also undertake to execute the work entrusted to us in phases on our approved
rates and within stipulated time limit without any extra claim for price escalation as also
provided for in the clause of “Instructions to Tenderers” of this tender. Date of commencement
shall be either one week from the date of work order issued to the contractor or the date on
which mark out of work at site has been given to contractor; whichever is later.

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period including
authorized extended contract period, if any.

I/ We understand that if any item is left unquoted by us in the Price Bid document, our tender
may be rejected. | /We hereby, authorize SBI to cancel my/our tender in such a situation.

Our Bankers are i)
i)
The names of partners of our firm are:
)
i)
Name of the partner of the firm Authorized to sign
Or

(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)
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Yours faithfully, Signature of Contractors.
Signature and addresses of Witnesses.

i)
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Process Compliance Statement (Annexurelll)

(The bidders are required to print this on their company’s letter head and sign,
stamp beforeemailing)

To,

M/s. Antares Systems Limited, Bangalore,
#24,3rd Stage, 4th Block,
Basveshwaranagar

Bangalore- 560079, India

Sub: Agreement To The Process Related Terms And Conditions For E-TENDER FOR Proposed repair and
renovation work for the Hostel Block & terrace waterproofing work at SBILD, Sector-14,
Panchkula.

Dear Sir,

This has reference to the Terms & Conditions for the Auction mentioned in the

Tenderdocument This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the
Reverse Auction as mentioned in RFP of SBI as well as this document and confirm
our agreement to them.

3) We also confirm that we have taken the training on the auction tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBI and ASL shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-auction platform due to loss of
internet connectivity, electricity failure, virus attack, problems with the PC, any other
unforeseen circumstances etc. before or during the auction event.

5) We also confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

6) We also confirm that we will mail the price confirmation & break up of our quoted price
as per Annexure IV within 24 hours of the completion of the auction and the format as
requested by SBI/ASL .

7 We, hereby confirm that we will honor the Bids placed by us during the auction process.

With Regards,

Date:

Signature with company seal Name:
Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:(Scan it and send to this Document to ASL)
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GENERAL CONDITIONS OF CONTRACT

1.0 DEFINITIONS:
“Contract” means the documents forming the tender and the acceptance there of and the
formal agreement executed between SBI (client) and the Contractor/ Vendor, together with
the documents referred there in including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Bank and all these documents
taken together shall be deemed to form one contract and shall be complementary to one
another.

1.1 Inthe contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama
Road, Nariman Point, Mumbai- 400 021, and its representative Local Head
Offices/Administrative Offices/Regional Business Offices/Branches at various places across
India and includes the client’s representatives, successors and assigns.

‘Architects/Consultants’ shall mean M/s Thapar & Associates, # 2017, First floor, Sector 15-
C, Chandigarh-160015.

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give
instructions to the contractors.

1.1.3 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works
and shall include legal personal representative of individual or composing the firm or
company and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in
the “Scope of work” and / or to be executed in accordance with the contract includes
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be
provided, the obligations of the Contractor/ Vendor hereunder and work to be done by the
Contractor/ Vendor under the contract.

1.1.4 ‘Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI

1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and
referred to in the specifications and any modifications of such drawings as may be issued by
the Engineer from time to time. Contract value shall mean value of the entire work as
stipulated in the letter of acceptance of tender subject such additions thereto or deductions
there from as may be made under the provide herein after contained.

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the architect/ consultant “Month”
means calendar month.

1.1.7 “Week” means seven consecutive days.

1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.
2.0 CLAUSE

2.1 Total Security Depasit: The Total Security deposit comprise of
» Earnest Money Deposit
» Initial security deposit
* Retention Money
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a) Earnest Money Deposit:

The tenderer shall furnish EMD of Rs. 92,000/- (Rupees Ninety-two Thousand Only) in the form
of Demand draft drawn in favor of SBI on any Scheduled Bank. No tender shall be considered
unless the EMD is so deposited in the required form. No interest shall be paid on this EMD. The
EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the
contract is taken without interest. The EMD shall stand absolutely forfeited if the tenderer
revokes his tender at any time the period when he is required to keep his tender open
acceptance by the SBI or after it is accepted by the SBI. the Contractor/ Vendor fails to enter
into a formal agreement or fails to pay the initial security deposit as stipulated or fails to
commence the commence the work within the stipulated time.

b) Initial Security Deposit (ISD)
The amount of ISD shall be 2% of accepted value of tender (In the instant case, the
cumulative contract awarded value of including the EMD in the form of DD drawn on any
scheduled Bank. The DD shall be deposited within 7 days from the date of acceptance of
tender.

c) Retention Money:
An amount @ 5% of the bill amount will be retained by the SBI from the bills and the same
will be released by the SBI against Bank guarantee for equal amount issued by any
Nationalized /Scheduled Bank in the SBI's approved format valid for 1 year. The Bank
guarantee shall be released only after completion of warranty period of lyear provided no
complaint is received in the office chairs or the defects has been rectified by replacing the
same satisfactorily.

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after
commencement of work to avoid deduction of retention money from the Bills. No advance on
materials

/ plant / machinery or mobilization advance shall be paid in any circumstances.

d) Additional Security Deposit: -

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 10% of the estimated cost put to tender. The amount of
such ASD/ APG shall be the difference between 90% of estimated cost put to tender and the
quoted price. ASD in the format of DD / Banker's Cheque / Bank Guarantee shall be
submitted within 15 days of intimation of award of work / work order, without which the
contractor will not be allowed to start the work and failure of submission of ASD will result in
forfeiture of EMD and cancellation of tender.

For e.qg., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the
estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor
(90%-85%).

3.0 Language, Errors, Omissions, and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled dimensions on
the drawings or between the drawings and specifications etc., the following order shall
apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

ii)  Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of
guantities of the same item, the former shall be adopted.
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4.0

5.0

6.0

7.0

8.0

iv) In case of difference between rates written in figures and words, the rate in words shall
prevail.

v)  Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

SCOPE OF WORK:

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction of the
Bank to be communicated through SBI. The SBI at the direction of the Bank from time-to-time
issue further drawings and / or written instructions, detailed directions and explanations which
are hereafter collectively referred to as instructions in regard to the variation or modification of
the design, quality or quantity of any work or the addition or omission or substitution work.
Any discrepancy in the drawings or between BOQ and / or drawings and / or specifications
should be brought to the notice of SBI immediately. The removal from the site of any material
brought thereon by the Contractor/ Vendor and any substitution of any other materials
therefore the removal and / or re-executed of any work executed by him. The dismissal from
the work of any person engaged thereupon.

) LETTER OF ACCEPTANCE:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by
registered post or otherwise depositing at the office of the Contractor/ Vendor as given in the
tender to enter into a Contract for the execution of the work as per the terms of the tender.
The letter of acceptance shall constitute a binding contract between the SBI and the
Contractor/ Vendor.

)] Contract
i) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI. The successful tenderer
shall be bound to implement the contract and within 15 days there of shall sign an agreement
in a non-judicial stamp paper of appropriate value.

OWNERSHIP OF DRAWINGS:
All drawings, specifications and copies thereof furnished by the SBI are the properties of the
SBI. They are not to be used on other work.

DETAILED DRAWINGS AND INSTRUCTIONS:

The SBI The SBI through its architects/consultants shall furnish with reasonable proper
additional instructions by means of drawings or otherwise necessary for the execution of the
work. All such drawings and instructions shall be consistent with contract documents, true
developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a
detailed program schedule indicating therein the date of start and completion of various
activities on receipt of the work order and submit the same to the SBI through the
architect/consultant.

COPIES OF AGREEMENT

Two copies of agreement/tender document duly signed by both the parties in a non-judicial
stamp paper of Rs 500/- with the drawings shall be handed over to the contractors.

LIQUIDATED DAMAGES:
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9.0

10.0

11.0

12.0

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause
under General Conditions of Contract (GCC) or to complete the work and clear the site
including vacating their office on or before the contracted or extended date or completion,
without justification in support of the cause of delay, he may be called upon without prejudice
to any other right of remedy available under the law to the SBI on account of such breach to
pay a liquidated damage at the rate of 0.50% of the contract value subject to a maximum of
5% of the contract value.

MATERIALS, APPLIANCES AND EMPLOYEES

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are required
for the satisfactory execution and completion of the work. Unless or otherwise specified all
materials shall be new and both workmanship and materials shall be best quality. The
Contractor/ Vendor shall always enforce strict discipline and good order among his
employees and shall not employ on the work any unfit person or anyone not skilled in the
work assigned to him. Workman whose work or behavior is found to be unsatisfactory by the
SBI he shall be removed from the site immediately.

PERMITS, LAWS AND REGULATIONS:
Permits and licenses required for the execution of the work shall be obtained by the
Contractor/ Vendor at his own expenses.

The Contractor/ Vendor shall give notices and comply with the regulations, laws, and
ordinances rules, applicable to the contract. If the Contractor/ Vendor observes any
discrepancy between the drawings and specifications, he shall promptly notify the SBI in
writing. If the Contractor/ Vendor performs any act, which is against the law, rules and
regulations he shall meet all the costs arising there from and shall indemnify the SBI any
legal actions arising there from.

SETTING OUT WORK:

The Contractor/ Vendor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels, dimensions,
and alignment of all parts thereof and get it approved by the SBI before proceeding with the
work. If at any time any error in this respect shall appear during the progress of the works,
irrespective of the fact that the layout had been approved by SBI, the Contractor/ Vendor
shall be responsible for the same ad shall his own expenses rectify such error, if so, required
to satisfaction of the SBI.

PROTECTION OF WORKS AND PROPERTY:

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI’'s properties from injury or loss arising in connection with
contract. He shall make good any such damage, injury, loss, except due to causes beyond
his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
Contractor/ Vendor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property on about or
adjacent to his place of work. The Contractor/ Vendor shall take insurance covers as per
clause 24.0 at his own cost. The policy may be taken in joint names of the Contractor/
Vendor and the SBI and the original policy may be lodged with the SBI.
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13.0

14.0

15.0

INSPECTION OF WORK:

The SBI or their representatives shall at all reasonable times have free access to the work
site and / or to the workshop, factories, or other places where materials are lying or from
where they are obtained, and the Contractor/ Vendor shall give every facility to the SBI and
their representatives necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI except the representative of public
authorities shall be allowed on the work at any time. The proposed work either during its
construction stage or its completion can also be inspected by the Chief Technical Examiner’s
Organization a wing of Central Vigilance commission.

ASSIGNMENT AND SUBLETTING

The whole of work included in the contract shall be executed the Contractor/ Vendor and he
shall not directly entrust and engage or indirectly transfer, as sign or underlet the contract or
any part or share thereof or interest therein without the written consent of the SBI and no
undertaking shall relieve the Contractor/ Vendor from the responsibility of the Contractor/
Vendor from active & superintendence of the work during its progress.

QUALITY OF MATERIALS, WORKMANSHIP & TEST

All materials and workmanship shall be best of the respective kinds as described in the
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time to
time to such tests as the SBI. may direct at the place of manufacture or fabrication or on the
site or an approved testing laboratory. The Contractor/ Vendor shall provide such assistance,
instruments, machinery, labor, and materials as are normally required for examining
measuring sampling and testing any material or part of work before incorporation in the work
for testing as may be selected and required by the SBI.

i) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the Contractor/ Vendor without any extra charges. If certain items proposed to be
used are of such nature that samples cannot be presented or prepared at the site detailed
literature / test certificate of the same shall be provided to the satisfaction of the SBI. Before
submitting the sample / literature the Contractor/ Vendor shall satisfy himself that the
material/ equipment for which he is submitting the sample / literature meet with the
requirement of tender specifications. Only when the samples are approved in writing by SBI
the Contractor/ Vendor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall by the signed by SBI for identification and
shall be kept on record at site office until the completion of the work for inspection /
comparison at any time. SBI shall take reasonable time to approve the sample. Any delay
that might occur approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in ELECTRICAL samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials /
equipment etc. shall be to the account of the Contractor/ Vendor.

ii) Cost of tests
The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended
by or provided for in the specification or BOQ.

(iii) Cost of test not provided for

If any test is ordered by the Architect/ Consultant which is either: If so intended by or
provided for or ( in the cases above mentioned) is not so particularized or through so
intended or provided for but ordered by the Architect/Consultant which is either to be carried
out by an independent person at any place other than the site or the place of manufacture or
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fabrication of the materials tested or any Government/approved laboratory, then the cost of
such test shall be borne by the contractor.

16.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK

No claim by the Contractor/ Vendor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter affecting
the execution of the work nor any misunderstanding or the obtaining incorrect information or
the failure to obtain correct information relieve him from any risks or from the entire
responsibility for the fulfillment of contract.

17.0 CONTRACTOR/ VENDOR’S SUPERINTENDENCE
The Contractor/ Vendor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the SBI may consider necessary until the expiry of the
defect’s liability period, stated here to.

18.0 QUANTITIES
i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements.

The rate quoted shall remain valid for variation of quantity against individual item to any
extent subject to maximum variation of the contract value by 25%. The entire amount paid
under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall
be excluded.

ii) Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.

19.0 WORKS TO BE MEASURED

The Architect/Consultant may from time to time intimate to the contractor that he required the
work to be measured, and the contractor shall forthwith attend or send a qualified
representative to assist the Architect in taking such measurements and calculation and to
furnish all particulars or to give all assistance required by any of them. Such measurements
shall be taken in accordance with the Mode of measurements detailed in the specifications.
The representative of the Architect/Consultant shall take joint measurements with the
contractor's representative and the measurements shall be entered in the measurement
book. The contractor or his authorized representative shall sign all the pages of the
measurement book in which the measurements have been recorded in token of his
acceptance. All the corrections shall be duly attested by both representatives. No over
writings shall be made in the Measurement book. Should the contractor not attend or neglect
or omit to depute his representative to take measurements then the measurements recorded
by the representative of the Architect/consultant shall be final. All authorized extra work,
omissions and all variations made shall be included in such measurements.

20.0 VARIATIONS
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate
the contract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to
make any alteration in, or additions to or omission from the works or any alteration in the kind
or quality of the materials to be used therein, the Architect/Consultant shall give notice thereof
in writing to the contractor or shall confirm in writing within seven days of giving such oral
instructions the contractor shall alter to, add to, or omit from as the case may be in accordance
with such notice but the contractor shall not do any work extra to or make any alteration or
additions to or omissions from the works or any deviation from any of the provisions of the
contract, stipulations, specifications or contract drawings without previous consent in writing of
the Architect/Consultant and the value of such extras, alterations, additions or omissions shall
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21.0

b)

C)

d)

22.0

23.0

in all cases be determined by the Architect/Consultant and the same shall be added to or
deducted from the contract value, as the case may be.

VALUATION OF VARIATIONS

No claim for an extra shall be allowed unless it shall have been executed under the authority
of the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such
extra is herein referred to as authorized extra and shall be made in accordance with the
following provisions.

The net rates or prices in the contract shall determine the valuation of the extra work where
such extra work is of similar character and executed under similar conditions as the work
priced herein. Rates for all items, wherever possible should be derived out of the rates given
in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried
out, otherwise the prices for the same shall be valued under sub clause (c) hereunder.

Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items or
works are carried out, then the contractor shall within 7 days of the receipt of the letter of
acceptance inform the Architect/Consultant of the rate which he intends to charge for such
items of work, duly supported by analysis of the rate or rates claimed and the
Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are
reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the
workman’s name and materials employed be delivered for verifications to the
Architect/Consultant at or before the end of the week following that in which the work has
been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the contractor shall submit rates duly supported by rate analysis worked on
the “market rate basis” for material, labour, hire/running charges of equipment and wastages
etc plus 15% towards establishment charges, contractor’s overheads, and profit. Such items
shall not be eligible for escalation.

FINAL MEASUREMENT

The measurement and valuation in respect of the contract shall be completed within six
months of the virtual completion of the work.

VIRTUAL COMPLETION CERTIFICATE (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of the
SBI, the contractor shall ensure that the following works have been completed to the
satisfaction of the SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’'s labour,
equipment and machinery.

b) Demolish, dismantle, and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site, or any land allotted to the contractor by the SBI and not
incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
SBI and shall clear, level and dress, compact the site as required by the SBI.
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d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by
the SBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the
full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be
entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is
satisfied of the completion of the work, relative to which the completion certificate has been
sought, the Architect/Consultant shall within fourteen (14) days of the receipt of the application
for virtual completion certificate, issue a VCC in respect of the work for which the VCC has
been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities
under the contract including the contractor’s liability for defects liability period nor shall the
issuance of VCC in respect of the works or work at any site be construed as a waiver of any
right or claim of the SBI against the contractor in respect of works or work at the site and in
respect of which the VCC has been issued.

24.0 Work by other agencies

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site
for execution of any work not included in the scope of this contract which it may desire to have
carried out by other persons simultaneously and the contractor shall not only allow but also
extend reasonable facilities for the execution of such work. The contractor however shall not
be required to provide any plant or material for the execution of such work except by special
arrangement with the SBI. Such work shall be carried out in such manners not to impede the
progress of the works included in the contract.

25.0 INSURANCE OF WORKS

25.1 Without limiting his obligations and responsibilities under the contract the Contractor/ Vendor
shall insure in the joint names of the SBI and the Contractor/ Vendor against all loss of
damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI. and Contractor/
Vendor are covered for the period stipulated in clause 28 of GCC and are also covered
during the period of maintenance for loss or damage arising from a cause, occurring prior to
the commencement of the period of maintenance. and for any loss or damage occasioned by
the Contractor/ Vendor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

a) The Works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in the
works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

¢) Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the Contractor/ Vendor shall whenever
have required produce to the SBI the policy of insurance and the receipts for payment of
the current premiums.

25.2 DAMAGE TO PERSONS AND PROPERTY

The Contractor/ Vendor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to any
person or material or physical damage to any property whatsoever which may arise out of or
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in consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through
anylands.

¢) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other Contractor/ Vendors not being employed by the
Contractor/ Vendor or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the injury or
damage was contributed to by the Contractor/ Vendor, his servants or agents such part
of the compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents or
other Contractor/ Vendors for the damage or injury.

25.3 CONTRACTOR/ VENDOR TO INDEMNIFY SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
c?a}ggesl and expenses in respéct of the matters referred to in the provision sub-clause 25.7.2
of this clause.

25.4 CONTRACTOR SUPERINTENDENCE

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or
part thereof included in the contract. In the event of any claim made under or action brought
against SBI in respect of such matters as aforesaid the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expenses to settle any
dispute or to conduct any litigation that may arise there from, provided that the contractor
shall not be liable to indemnify the SBI if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the
Architect/Consultant in this behalf.

255 THIRD PARTY INSURANCE

25.5.1 Before commencing the execution of the work the Contractor/ Vendor but without limiting his
obligations and responsibilities under clause 25.0 of GCC shall insure against his liability for
any material or physical damage, loss, or injury which may occur to any property including
that of SBI., or to any person, including any employee of the SBI, by or arising out of the
execution of the works or in the carrying out of the contract, otherwise than due to the
matters referred to in the provision to clause 26.0 thereof.

25.5.2 MINIMUM AMOUNT OF THIRD-PARTY INSURANCE
Such insurance shall be affected with an insurer and in terms approved by the SBI whose
approval shall not be reasonably withheld and for at least the amount stated below. The
Contractor/ Vendor shall, whenever required, produce to the SBI the policy or policies of
insurance cover and receipts for payment of the current premiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence
Contractor/ Vendor will pay additional premium necessary to make insurance valid for four
occurrences always.
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25.7
25.7.1

25.7.2

25.7.3

ACCIDENT OR INJURY TO WORKMAN:

The SBI shall not be liable for or in respect of any damages or compensation payable at law
in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the Contractor/ Vendor or any sub-Contractor/ Vendor, save and except an
accident or injury resulting from any act or default of the SBI or their agents, or employees.
The Contractor/ Vendor shall indemnify and keep indemnified SBI against all such damages
and compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges, and expenses whatsoever in respect thereof or in relation thereto.

Insurance against accidents etc. to workmen:

The Contractor/ Vendor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and shall,
when required, produce to the architect / consultant such policy of insurance and receipt for
payment of the current premium. Provided always that, in respect of any persons employed
by any sub-Contractor/ Vendor the Contractor/ Vendor’'s obligation to insured as aforesaid
under this sub-clause shall be satisfied if the sub-Contractor/ Vendor shall have insured
against the liability in respect of such persons in such manner that SBI is indemnified under
the policy but the shall require such sub-Vendor to produce to the SBI when such policy of
insurance and the receipt for the payment of the current premium.

Remedy on Contractor/ Vendor’s failure to insure:

If the Contractor/ Vendor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract, then and
in any such case the SBI may affect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time deduct
the amount so paid by the SBI as aforesaid from any amount due or which may become due
to the Contractor/ Vendor or recover the same as debt from the Contractor/ Vendor.

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such

26.0

27.0

default, the Bank shall be entitled to deduct from any sums payable to the contractor the
amount of any damages costs, charges, and other expenses paid by the SBI and which are
payable by the contractors under this clause. The contractor shall upon settlement by the
insurer of any claim made against the insurer pursuant to a policy taken under this clause,
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event
all the monies received from the insurer in respect of such damage shall be paid to the
contractor and the contractor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

COMMENCEMENT OF WORKS:

The date of commencement of the work will be reckoned as the recorded date of handing
over site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank,
whichever is later.

TIME FOR COMPLETION

Time is the essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 180 days from the date of commencement.
If required in the contract or as directed by the Architect/Consultant, the contractor shall
complete certain portions of work before completion of the entire work. However, the
completion date shall be reckoned as the date by which the whole work is completed as per
the terms of the contract.
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28.0 EXTENSION OF TIME

29.0

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect/Consultant may submit a recommendation to the SBI to
grant a fair and reasonable extension of time for completion of work as per the terms of
contract. If the contractor needs an extension of time for the completion of work or if the
completion of work is likely to be delayed for any reasons beyond the due date of completion
as stipulated in the contract, the contractor shall apply to the SBI through the
Architect/Consultant in writing at least 30 days before the expiry of the scheduled time and
while applying for extension of time he shall furnish the reasons in detail and his justification if
any, for the delays. The architect/consultant shall submit their recommendations to the SBI in
the prescribed format for granting extension of time. While granting extension of time the
contractor shall be informed the period extended time which will qualify for levy of liquidated
damages. For the balance period in excess of original stipulated period and duly sanctioned
extension of time by the SBI the provision of liquidated damages as stated under clause 9 of
GCC shall become applicable. Further contract shall remain in force even for the period
beyond the due date of completion irrespective whether the extension is granted or not.

RATE OF PROGRESS

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect/Consultant. Should the rate of
progress of the work or any part thereof be at any time be in the opinion of the Architect/
Consultant too slow to ensure the completion of the whole of the work by the prescribed time or
extended time for completion the Architect/Consultant shall thereupon take such steps as
considered necessary by the Architect/Consultant to expedite progress so as to complete the
woks by the prescribed time or extended time. Such communications from the
Architect/Consultant neither shall relieve the contractor from fulfilling obligations under the
contract nor he shall be entitled to raise any claims arising out of such directions.

30.0 WORK DURING NIGHTS AND HOLIDAYS

31.0

Subject to any provision to the contrary contained in the contract no permanent work shall save
as herein provided be carried on during the night or on holidays without the permission in
writing of the Architect/Consultant, save when the work is unavoidable or absolutely necessary
for the saving of life or property or for the safety of the work in which case the contractor shall
immediately advise the Architect/Consultant. However, the provision of the clause shall not be
applicable in the case of any work which becomes essential to carry by rotary or double shifts
in order to achieve the progress and quality of the part of the works being technically required
and continued with the prior approval of the Architect/consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

NO COMPENSATION OR RESTRICTIONS OF WORK

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope
of work for any reason whatsoever and hence not require the whole or any part of the work to
be carried out, the Architect / Consultant shall give notice in writing to that effect to the
contractor and the contractor shall act accordingly in the matter. The contractor shall have no
claim to any payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the work fully but which he did
not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually
and bona fide brought to the site of the work by the contractor and rendered surplus as a result
of the abandonment, curtailment of the work or any portion thereof and then taken back by the
contractor, provided however that the Architect/Consultant shall have in such cases the option
of taking over all or any such materials at their purchase price or a local current rate whichever
is less.
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In case of such stores having been issued from SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
issued to the contractor after taking into consideration and deduction for claims on account of
any deterioration or damage while in the custody of the contractor and in this respect the
decision of Architect/Consultant shall be final.

32.0 SUSPENSION OF WORK

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or any part
thereof for such time and in such manner as Architect/ Consultant may consider necessary so as
not cause any damage or injury to the work already done or endanger the safety thereof for any
of following reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of the
contractor, or

c) For safety of the works or part thereof.

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Architect/Consultant.

33.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the
Architect/Consultant shall have the power to adopt any of the following course as they may deem
best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the
contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of
the work, debiting the contractor with the cost of the labour and materials (the cost of such
labour and materials as worked out by the Architect/ Consultant shall be final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects in the
same manner and at the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Architect/Consultant as to the value
of work done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,
out of his hands, and to give it to another contractor to complete in which case any expenses
which may be incurred in excess of the sum which would have been paid to the original
contractor, if the whole work had been executed by him (of the amount of which excess the
certificates in writing of the Architects/ Consultant shall be final and conclusive) shall be borne by
original contractor and may be deducted from any money due to him by SBI under the contract
or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part
thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any
material or entered into any engagements or make any advances on account of, or with a view to
the execution of the work or the performance of the contract and in case the contract shall be
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid
any sum or any work thereto for actually performed under this contract, unless, and until the
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Architect/Consultant will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

34.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up
voluntarily or subject to the supervision of Government and of the Official Assignee of the liquidator
in such acts of insolvency or winding up shall be unable within seven days after notice to him to do
S0, to show to the reasonable satisfaction of the Architect/Consultant that he is able to carry out and
fulfil the contract, and to give security therefore if so required by the Architect/Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may
become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
Architect/Consultant written notice to proceed, or

¢) Has failed to proceed with the works with such diligence and failed to make such due progress
as would enable the works to be completed within the time agreed upon, or has failed to remove
the materials from the site or to pull down and replace work within seven days after written
notice from the SBI through the Architect/ Consultant that the said materials were condemned
and rejected by the Architect/ Consultant under these conditions; or has neglected or failed
persistently to observe and perform all or any of the acts, matters or things by this contract to be
observed and performed by the contractor for seven days after written notice shall have been
given to the contractor to observe or perform the same or has to the detriment of good
workmanship or in defiance of the SBI's or Architect’'s/Consultant’s instructions to the contrary
subject any part of the contract. Then and in any of said cases the SBI and or the
Architect/Consultant, may not withstanding any previous waiver, after giving seven days’ notice
in writing to the contractor, determine the contract, but without thereby affecting the powers of
the SBI or the Architect/Consultant or the obligation and liabilities of the contractor the whole of
which shall continue in force as fully as if the contract had not been so determined and as if the
works subsequently had been executed by or on behalf of the contractor. And, further the SBI
through the Architect/Consultant, their agents or employees may enter upon and take
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying
upon the premises or on the adjoining lands or roads, use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any other
contractors or persons to complete the work and the contractor shall not in any was interrupt or
do any act, matter or thing to prevent or hinder such other contractor or other persons employed
for completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receipt thereof
by him the SBI sell the same by public auction after due publication and shall adjust the amount
realized by such auction. The contractor shall have no right to question any of the act of the SBI
incidental to the sale of the materials etc.

35.0 CERTIFICATE OF PAYMENT
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to
the contractor within 10 working days from the date of certificate to the payment from SBI from
time to time. The SBI shall recover the statutory recoveries and other dues including the
retention amount from the certificate of payment.
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Provided always that the issue of any certificate by the Architect/Consultant during the progress
of works or completion shall not have effect as certificate of satisfaction or relieve the contractor
from his liability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work or any part
thereof is not carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in previous
certificate.

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time
to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done by him is
less than Rs 25.0 Lacs and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and Architect/Consultant shall issue the certificate of payment within a period of two
months. The SBI shall pay the amount within a period of three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 SETTLEMENT OF DISPUTES AND ARBITRATION

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same, whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing
of his claim, or dispute to the Assistant General Manager (Premises& Estate) and endorse a
copy of the same to the Architect, within 30 days from the date of disallowance thereof or the
date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on
which it is based and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the contractor to the Assistant
General Manager (Premises& Estate) in the manner and within the time as aforesaid. The
contractor shall be deemed to have waived and extinguished all his rights in respect of any claim
not notified to the Assistant General Manager (Premises & Estate) in writing in the manner and
within the time aforesaid.

i) The Assistant General Manager (Premises & Estate) shall give his decision in writing on the
claims notified by the contractor. The contractor may within 30 days of the receipt of the decision
of the Assistant General Manager (Premises& Estate) submit his claims to the conciliating
authority namely the Circle Development Officer for conciliation along with all details and copies
of correspondence exchanged between him and the Assistant General Manager (Premises&
Estate).

i) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims
failing which the claims of the contractor shall be deemed to have been considered absolutely
barred and waived.
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iv) Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid, and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager at LHO. It will also be no objection to any such
appointment that the Arbitrator so appointed is a technically competent person not below the
rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD,
LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in
the manner aforesaid by the said Chief General Manager. Such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor.

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

vi) It is also a term of this contract that no person other than a person appointed by such Chief
General Manager aforesaid should act as arbitrator.

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and
the rules made there under.

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties.

ix) Itis also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their statement
of claims and counter statement of claims. The venue of the arbitration shall be such place as
may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if
required to be paid before the award is made and published, be paid half and half by each of
the parties. The cost of the reference and of the award (including the fees, if any of the
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what
manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be
S0 paid.

37.0 Power Supply

The contractor shall make his own arrangements for power and supply/distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of
running and maintenance of the plants are to be included in his tender prices. He shall pay all
fees and charges required for the power supp|_I?/ and include the same in his tendered rates and
hold the owner free from all such costs. He has to obtain necessary approval from the
appropriate authorities, if required.

38.0 Water supply

The contractor shall make his own arranPements_ for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction
of the Architect/Consultant.

i) The Contractor shall make alternative arrangements for the supply of water if the
arrangements made by the Contractor for procurement of water in the opinion of the
Architect/Consultant is unsatisfactory.

39.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to the Bank immediately.

40.0 METHOD OF MEASUREMENT
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up-to-date rules
laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the
decision of the SBI shall be final and binding on the corrector.

Page 30



41.0 MAINTENANCE OF REGISTERS
The contractor shall maintain the following registers as per the enclosed perform at site of work
and should produce the same for inspection of STATE BANK OF INDIA /Architect / consultant
whenever desired by them. The contractor shall also maintain the records /registers as required
by the local authorities / Govt. from time to time.

i) Register for secured advance.
i) Register for hindrance to work.
iii) Register for running account bill.
iv) Register for labour.

42.0 FORCE MAJEURE

42.1 Neither contractor not SBI shall be considered in default in performance of their obligations if
such performance is prevented or delayed by events such as war, hostilities revolution, riots,
civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods,
droughts, earthquakes or ordinances or any act of god or for any other cause beyond the
reasonable control of the party affected or prevented or delayed. However, a notice is required
to be given within 30 days from the happening of the event with complete details, to the other
party to the contract, if it is not possible to serve a notice, within the shortest possible period
without delay.

42.2 As soon as the cause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

42.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability
resulting there from having been removed, the agreed time of completion of the respective
obligations under this agreement shall stand extended by a period equal to the period of delay
occasioned by such events.

42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of
force majeure lasting to a period of 6 months or more the two parties shall mutually decide
regarding the future execution of this agreement.

43.0 LOCAL LAWS, ACTS REGULATIONS

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply
with the provision of all labour legislation including the latest requirements of all the Acts, laws,
any other regulations that are applicable to the execution of the project.

(i)  Minimum Wages Act, 1948 (Amended)

(i)  Payment of Wages Act 1936 (Amended)

(i) Workmen’s Compensation Act 1923 (Amended)

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

(v) Apprentice Act 1961 (Amended)

(vi) Industrial Employment (Standing Order) Act 1946 (Amended)

(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment
thereof

(ix) Shop and Establishment Act

(X)  Any other Act or enactment relating thereto and rules framed there under from time to time.
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44.0 SAFETY CODE: Safety as per annexure 4.32 should be followed.

45.0 ACCIDENTS
The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or
in connection with the execution of the work report such accident to the architect / consultant.
The Contractor/ Vendor shall also such report immediately to the competent authority whenever
such report is required to be lodged by the law and take appropriate actions thereof.

46.0 BANK’S BUILDING PROJECTS — MAINTENANCE OF RECORDS

A. Registers at the site office
1 Measurement Books.

2 Cement Register (Daily Record)

3 Steel Register

4 Steel Consumption Register — Bill wise

5 Drawings register

6 Materials at site register.

7 Hindrance Register.

8 Concrete cube Test Register.

9 File and register for extra / variation items.

10 Materials test Register and File.

11 Site Order Book (in triplicate)

12 Lead caulking Register.

13 Labour Reports and progress Reports Register.
14 Site Visit & Instructions Register.

15 Certified true copies of the contracts

47.0 The contractor’s shall be bound to comply the following provision in terms of “Restrictions

imposed by the Government of India, Ministry of Finance Department of Expenditure under

Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD

dated 23rd July 2020” as under;

i) Any bidder from a country which shares a land border with India will be eligible to bid in this

tender ONLY if the bidder is registered with the Competent Authority (registration
committee constituted by the Department for Promotion of Industry and Internal Trade).

i)

i)

‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain co

ntexts)

means any person or firm or company, including any member of a consortium or joint
venture (that is an association of several persons, or firms or companies), every artificial
judicial person not falling in any of the descriptions of bidders stated hereinbefore, including
any agency branch or office controlled by such person, participating in a procurement

process.

‘Bidder from a country which shares a land border with India (such a country)’ for this

purpose means:

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a country;

c) An entity substantially controlled through entities incorporated, established or
registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

or

g) A consortium or joint venture where any member of the consortium or joint venture

falls under any of the above
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iv) The beneficial owner for the purpose of (iii) above will be as under:
. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more judicial person, has a
controlling interest or who exercises control through other means.

Explanation-

a) “Controlling ownership interest” means ownership of or entitlement to more than twenty-five
percent of shares or capital or profits of the company.

b) “Control” shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or management
rights or shareholders agreements or voting agreements.

. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting
alone or together, or through one or more judicial person, has ownership of entitlement to more
than fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of Individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more judicial
person, has ownership of or entittlement to more than fifteen percent of the property or the
capital or profits of such association or body of individuals;

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust
and any other natural person exercising ultimate effective control over the trust througha chain
of control or ownership.
v) An Agent is a person to do any act for another, or to represent another in dealings with third
person.

vi) The successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with the
Competent Authority.

vii) All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard
as per “Annexure Q”. Failure to submit such valid declaration-cum-Certificate will make the
bid liable for rejection.”
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ANNEXURE “Q”

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement From
Bi rs From A ntry Or ntri n Groun f Defence In Indi rMatters Directly Related Thereto,
Including_National Security.

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, Indiaorder
no. F. No 6/18/2019/PPD dated 23 July 2020

I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a
land border with India;

I/We, the bidder (Specify full name ) certifythat we are NOT from such a
country OR, if from such a country, has been registered withCompetent Authority.

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.

(Signature of Authorised Signatory along with Seal)
Name of authorised signatory:
Designation of Authorised signatory:

List of Evidences enclosed:
1. Copy of certificate of valid registration with the Competent Authority (Score out if notapplicable)
2.

3.

4,

Date:
Place:
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SPECIAL CONDITION OF CONTRACT

1. The Technical Bid should contain the following: -
a) Technical Bid duly signed and sealed on each page.
b) Banker's Cheque/Demand Draft of Earnest Money deposit.

c) If any, The Authorization Certificate issued by the Bank's approved Principal Manufacturer
only certifying that the tenderer is an Authorized Converter/Agency of their Company and they
have been specifically authorized by them (i.e. OEM) to participate in the bidding process of
SBI.

d) If any, an undertaking from the Bank's approved OEM, in original, to the effect that in case
their Authorized Agency/Converter is not able to perform contractual obligations for the
project during the contract period, the Original Manufacturer shall own full responsibility to
comply all contractual obligations relating the captioned work of SBI at their own (i.e. OEM’s)
risk cost and consequences.

The technical bid online not accompanied by abovementioned any one or more documents
shall be treated as non-responsive bid and the same shall be summarily disqualified.

2. TAXES, DUTIES, LEVIES ETC

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or charges
in respect of the works but excluding GST which shall be payable over and above the
approved rates as per actual. Variation of taxes, duties, fees, levies etc. (excluding GST) if
any, till completion of work shall be deemed to be included in the quoted rates and no extra
claim on this account in any case will be entertained. If a new tax or duty or levy or cess or
royalty or octroi is imposed under as statutory law during the currency of contract the same
shall be borne by the Contractor/ Vendor. GST will however be paid by the SBI as applicable.

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings,
design, etc. for its sufficiency considering all the regulations of local authorities and supply
company and code of standard as applicable at the time of submitting the tender and shall
bring to the notice of bank, addition, or deletion, if any, in writing before due date of
submission of tender.

4. ACCEPTANCE OF TENDER
The SBI shall have the right to reject any or all tenders without assigning any reason. They

are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no
right to question the acts of the SBI However adequate transparency would be maintained by
the SBI.

5. DIMENSIONS AND LEVELS
All dimensions and levels shown on the drawings shall be verified by the contractor and the

site and he will be held responsible for the accuracy and maintenance of. All the dimensions
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be
scaled. Large scale details shall take precedence over small scale drawings. In case of
discrepancy the contractor shall ask for clarification from the Architect / consultant before
proceeding with the work.
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6.

10.

NOTICE OF OPERATION
The contractor shall not carry out any important operation without the Consent in with from
the Architect consultant:

CONSTRUCTION RECORDS

The contractor shall keep and provide to the Architect / consultant full and accurate records of
the dimensions and positions of all new work and any other information necessary to prepare
complete drawings recording details of the work as construction.

SAFETY OF ADJACENT STRUCTURES AND TREES
The contractor shall provide and erect to the approval of the Architect / consultant supports

as may be required to protect effectively all structures and protective give to trees, which
may be endangered by the execution of the works or otherwise such permanent measures
as may be required by the Architect to protect the tree structures.

TEMPORARY WORKS

Before any temporary works are commenced the contractor shall submit at least in advance
to the architect / consultant for approval complete drawings of all temporary works he may
require for the execution of the works. The contractor shall carry out the modifications
relating to strength, if required by the architect / consultant may require in accordance with
the conditions of contract at his own cost the contractor shall be solely responsible for the
stability and safety of all temporary works and unfinished works and for the quality of the
permanent works resulting from the arrangement eventually adopted for their execution.

WATER, POWER AND OTHER FACILITIES

a) The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and good
quality drinking water for their workers If necessary the contractor has to sink a tube well
/ open well and bring water by means of tankers at his own cost for the purpose The
STATE BANK OF INDIA will not be liable to pay any charges in connection with the
above.

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges.

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA shall
be entitled to take power and water connections from the temporary water and power
supply obtained by the contractor However, the concerned contractor shall make their
own arrangements to draw the supply and pay directly the actual consumption charges
at mutually agreed rates between them. All municipal charges for drainage and water
connection for Construction purposes shall be borne by the contactor and charges
payable for permanent connections, if any, shall be initially paid by the contactor and the
SBI will reimburse the amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’'s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor
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11. FACILITIES FOR CONTRACTOR’S EMPLOYEES
The contractor shall make his own arrangement for the housing and welfare of his staff and

workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

12. LIGHTING OF WORKS
The contractor shall at all times provide adequate and approved lighting as required for the

proper execution and supervision and inspection of work.

13. FIREFIGHTING ARRANGEMENTS

i) The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water this
equipment shall be provided at suitable prominent and easily accessible place and shall be
properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and, to the approval of the relevant authorities. The contractor makes the
following arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus materials and rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.

f) General house keeping

14. SITE ORDER BOOK
A site order book shall be maintained at site for the purpose of quick communication

between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one party to
the other shall be deemed to have been adequately served in terms of contract Each site
order book shall have machine numbered pages in triplicate and shall carefully maintained
and preserved by the contractor and shall be made available to the architect / consultant as
and when demanded- Any instruction which the architect /consultant may like to issue to the
contractor or the contractor may like to bring to the architect / consultant two copies of such
instructions shall be taken from the site order book and one copy will be handed over to the
party against proper acknowledgment and the second copy will be retained for their record.

15. TEMPORARY FENCING/ BARRICADING
The contractor shall provide and maintain a suitable temporary fencing / barricading and

gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
requirement of the architect | consultant and regulations of local authorities. These shall be
altered, relocated and adopted from time to time as necessary and removed on completion
of the work.
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16.

17.

18.

19.

20.

21.

SITE MEETINGS
Site meetings will be held to review the progress and quality evaluation. The contractor shall

depute a senior representative along with the site representative and other staff of approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up
actions. Any additional review meetings shall he held if required by the architect/ consultant.

DISPOSAL OF REFUSE
The contractor shall cart away all debris, refuse etc. arising from the work from the site and

deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect that
all rubbish arising out of contractor’s activities at the construction site or any other off-site
activities borrow pits has been properly disposed off.

CONTRACTOR TO VERIFY SITE MEASUREMENT
The contractor shall check and verify all site measurements whenever requested other

specialists contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay the
works.

DISPLAYING THE NAME OF THE WORK

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

AS BUILT DRAWINGS

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some changes
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA/
Architect / Consultant. The contractor will make the changes made on these copies and
return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect / Consultant will point out
the discrepancies to the contractor. The contractor will have to incorporated these
corrections and / or attend to discrepancies either on copies as directed by the architect /
consultant and resubmit to him for approval. The architect / consultant will return one copy
duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by the
STATE BANK OF INDIA [/ architect / consultant. And submit two copies of such modified
drawings to the architect/ consultant for approval. The architect / consultant will return one
copy of the approved drawing to the contractor.

APPROVED MAKE

The contractor shall provide all materials from the list of approved makes at his own cost and
also appoint the specialized agency for the waterproofing anti-termite, aluminum doors and
windows and any other item as specified in the tender. The architect/consultant may approve
any make / agency within the approved list as given in the tender after inspection of the
sample/mockup.
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22.

23.

24.

25.

PROCUREMENT OF MATERIALS
The contractor shall make his own arrangements to procure all the required materials for the

work. All wastages and losses in weight shall be to the contractor’s account.

EXCISE DUTY, TAXES, LEVIES ETC,;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees, cess or charges in respect of the works including but not limited to sales tax, tax on
works contract excise duty, and octroi, payable in respect of materials, equipment plant and
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and
charges shall be to the contractor’s account and the STATE

BANK OF INDIA shall not be required to pay any additional or extra amount on this account.
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to
be included in the quoted rates and no extra amount on this account. Variation of taxes,
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the
guoted rates and no extra claim on this account will in any case be entertained. If a new tax
or duty or levy or cess or royalty or octroi is imposed under as statutory law during the
currency of contract the same shall be borne by the contractor.

PHOTOGRAPHS:

The Contractor shall at his own expense supply to the Architects with duplicate hard copies
of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two
approved portions of each building, at intervals of not more than 3 days during the progress
of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with each Running Bill for the project clearing showing major progress of
work measured and claimed therein failing which the Architect/ STATE BANK OF INDIA may
consider returning the Bill to the contractor and no claim for delay on this account will be
entertained.

WARRANTY OF WATERPROOFING WORK OF TERRACE:
A written legal warranty for 5 years, by the manufacturing company/brand to be provided by

the vendor for the waterproofing work of terrace. Warranty given by the vendor will not be
accepted.
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between STATE BANK OFINDIA, having its

office at Mumbai hereinafter called "the Client" of the One Part and

WHEREAS the STATE BANK OF INDIA is desirous of and has caused specifications describing the work to
be done to be prepared by STATE BANK OF INDIA.

AND WHEREAS the said Drawings numbered to inclusive, the Specifications and the Schedule
of Quantities have been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein and
to the Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and Conditions of
Contract (all of which are collectively hereinafter referred to as “the said conditions”) the works shown upon
the said Drawings and / or described in the said Specifications and included in the Schedule of Quantities at
the respective rates therein set forth amounting to the sum as therein arrived at our such other sum as shall
become payable there under (hereinafter referred to as “the said Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work
shown upon the said Drawings and described in the said Specifications and the priced Scheduleof Quantities.

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become
payable, at the times and in the manner specified in the said Conditions.

The term “The Architects” in the said Conditions shall mean the STATE BANK OF INDIA, or in the event of their
ceasing to be the Architects for the purpose of this Contract for whatever reason, such other person or persons as
shall be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for
reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently
appointed to be Architects under this Contract shall be entitled to disregard or overrule any previous decisions or
approval or direction given or expressed in writing by the outgoing Architects for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, and
the parties hereto shall respectively abide by submit themselves to the said Conditions and perform the
Agreements on their part respectively in the said Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the
work in respect of the entire building complex to be paid for according to actual measured quantities at the
rates contained in the Schedule of Quantities and Rates or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil works,
installation of lifts, Telephone, electrical installations, fittings air conditioning and other ancillary works in the
manner laid down in the said Conditions, and shall make good any damages done to walls, floors, etc. after
the completion of his work.
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The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of the work by adding to
or omitting any items of work or having portions of the same carried out without prejudice to this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence the
work soon after the Site is handed over to him or from 14 day after the date of issue of formal work order as

provided for in the said Conditions whichever is later and to complete the entire work within 180 days subject
to nevertheless the provisions for extension of time.
All payments by the SBI under this Contract will be made only at Chandigarh.

All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen at
Mumbai and only the Courts in Mumbai shall have jurisdiction to determine the same.

That the several parts of this Contract have been read by the Contractor and fully understood by the Contractor.

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to the
sepresents and two duplicates hereof the day and year first hereinabove written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by

(theEmployer)by hand of
Shri

(Signature of Employer)

(Name and Designation)

In the presence of :
Shri / Smt

Address : (Signature of Witness)

SIGNED AND DELIVERED by

(Contractor)
(Signature of Contractors)

In the presence of :
Shri / Smt

Address : (Signature of Witness)
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SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

2. Aninjured person shall be taken to a public hospital without loss of time, in cases when
the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent running
shall not be more than 30 cm. When a ladder is used an extra Mazdoor shall be
engaged for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench
half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material
as to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

9. Those engaged in welding works shall be provided with welders’ protective eye shield
and gloves.

10. (i) No paint containing lead or lead products shall be used except in the form ofpaste
readymade paint. (i) Suitable facemasks should be supplied for use by the workers
when the paint applied in the form of spray or surface having lead paint dry rubbed
andscrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during cessation of work.

12. Hoisting machines and tackle used in the works including their attachmentsanchor and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspensionshall be
durable quality and adequate strength and free form defects
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(F) Price break up (Annexure V)

Price Break up as per tender document
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Annexure V
AFFIDAVIT

(On a non- judicial stamp paper duly attested by the Notary Public/Magistrate)

I, Slo Sole  Proprietor/Partner/Director/Authorized
Signatory , Mls Address
, do hereby solemnly affirm and declare as under:-

1. That deponent is a Sole Proprietor/Partner/Director/Authorized Signatory of M/s , Address
and competent to depose on behalf of the Firm/Company/LLP.

2. That deponent declares that at present our Firm/Company/LLP is not under litigation with any Bank
including State Bank of India.

3. That deponent declares that at present our Firm/Company/LLP has not been blacklisted/
delisted/dropped/de-panelled by the SBI including erstwhile Associates Banks or any other
Government/Semi-Government/Nationalized Public Sector Undertaking (PSUs) / Financial Institution

(Fls)/ Corporate Offices.

Deponent

Place:
Date:

VERIFICATION:

Verified that content of my affidavit are true and correct to my knowledge and nothing has been
concealed therein.

Place:

Date
Deponent
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SPECIFICATIONS / BRAND NAMES OF CIVIL MATERIALS

In case it is established that the brands specified be low are not available in the market are subject to
the approval of the alternative brand by the Architect

s.
NO. [ITEM COMPANYMAKE
1 |REINFORCEMENTSTEEL TATA,SAILJINDAL,RATHIKAMDHENU
AACBLOCK ACC,ULTRATECH
3 CEMENT ORDINARYPORTLANDCEMENT43GRADEMANU
FACTUREDBY ACC/ULTRATECH/AMBUJA
4 POLYSULPHIDESEALANT PIDISEALBYM/SPIDILITEINDUSTRIESL
TD.,FOSROC,SHALIMAR,ROFF
5 |WATERPROOFINGCOMPOUND CICO, FOSROC, DRFIXIT,ROFF
6 |TOUGHENEDGLASS MODIFLOAT, ST.GOBAIN., ASAHI
7 |GLASS/LACQUEREDGLASS MODIFLOAT, ST.GOBAIN., ASAHI
8  |WIREDGLASS MODIFLOAT, ST.GOBAIN., ASAHI
9 |WHITECEMENT J.K.WHITECEMENT,BIRLAWHITECEMENT
10 |py/MALAMINE POLISH ASAIN PAINTS, NAROLEC, SIRCA
1 DISTEMPER, PAINT ENAMEL,PLASTICEMULSIONMANUFACTUR
EDBYBERGERPAINTS,ASIANPAINTS,NEROL
AC,ULTRATECH.
12 |pLASTEROFPARIS SHRIRAM,SAKARNI,BIRLA, J.K
13 lputTy ASIANPAINTS., NEROLAC, BERGER
14 EXPANSIONBOLTSFORFIXING DASHFASTENERSOFAPPROPRIATESIZ
EBYHILTIOREQUIVALENT
15 |WINDOWHARDWARE HETTICH,KAFF,EBCOORHAFFLE
18 DOUBLE CHARGED VITRIFIEDTILES 2' X 2! JOHNSON, SOMANY, KAJARIA , RAK
B evr2xa JOHNSON, KAJARIA,RAK
21 |HINGESANDDRAWERSLIDE,KEYBOARD HETTICH,HAFFLE,EBCO, GODREJ
22 [LOCKS,HANDLES GODREJ,DORSET,DORMA, HETTICH, HAFFLE
23 | DOORCLOSERS,FLOORSPRING,DOORSTOPPERAN 5 ORMA DORSET GODRE]
DHARDWAREFITTING ' '
24 | ALUM,TOWERBOLTS,MAGNETICCATCHERHA GODREJ ,HETTICH, HAFFLE
RDWARE FITTING,
25 | MSSCREW NETTLEFOLD,CALIBER,ARASNA,SUPERMAX
26 | \M.S.PIPES(RAILING) JINDAL,APOLLO
27 |FLUSHDOORS DURO,CENTURY,GREENPLY
28 |VENEER DURO,CENTURY,GREENPLY
29 [LAMINATE GREEN NEW MICA,CENTURY, MARINO, AMULAYA
30 |pLYWOOD,BLOCKBOARD, DURO,CENTURY,GREENPLY
31 |STRUCTURALSTEEL GIRDER SAIL, TISCO,JINDAL.
5, |TEXTURETILESFORFALSECEILINGS/FIBERCEMENTBOARD [ARMSTRONG,EVEREST, KNAUFF
33 |woop TEAKWOODFIRSTCLASSOFCPORBURMA
38 | ADHESIVE FEVICOLSH,CENTURY,JIVANJOR
39 |TILEADHESIVE ROFFCHEMICALS,KAJARIA, JOHNSON, PIDILITE
40 |MIRROR ATUL,JOLLY,MODIGUARD,ASAHI
41 |G.I.PIPEANDFITTINGS TATA,JINDAL,APOLLO, UNIK,
44 | ALUMINIUMCOMPOSITE SHEET ALUCOBOND,ALSTONE,EUROBOND.
45 | ALUMINIUMSECTIONS JINDAL,INDAL,HINDALCO, HI STEEL
47 |C.PBRASSFITTING JAQUAR,KOHLER, HINDWARE
48  |SANITARYWARE HINDWARE,JAQUAR,KOHLER
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49

STAINLESSSTEEL SINK

NIRALI,NILKANTH, HINDWARE

50 [SANITARY FITTINGSVISIBLE JAQUAR,GROHE,KOHLER,HINDWARE

51 |PVC,U.P.V.CPIPE SUPREME,PRINCE,ASTRAL,FINOLEX

55 |WATER TANK SINTAX, PRINCE, DIPLAST

57 |ANTITERMITE THIDDAN(35E.C.),DURSBAN-20TC, TRISHUL,

BAYER

58 [GATEVALVES LEADER,ZOLOTO

59  [PLASTICW.CSEATCOVER COMMANDER,DIPLOMAT

60 GUNMETALVALVE(FULLWAYCHECK&GLEBEVALVES) LEADER, SANT,ZOLOTO
C.IVALVE(FULLWAYCHECK&GLEBEVALVES

61 KIRLOSKAR,LEADER,ZOLOTO

62 |CPVC PRINCE,ASTRAL,FINOLEX,SUPREME,

63 [READYMIXCONCRETE ACC,ULTRATECH,RMCINDIA,LAFARGE

64 |CORIAN DUPONT,LG,AVONITE, SAMSUNG

LIST OF ACCEPTABLE MATERIALS

The contractor shall quote for the best of the materials specified below with ISI mark wherever
applicable. The contractor shall obtain prior approval from the Bank / Architect before placing
order for the specific materials agencies.
approved/specified materials/agency. During the execution of the work, the Bank /Architect may
approved suitable equivalent brand/agency and his decision shall be final and binding on the
contractor and the price variations. If any shall be adjusted accordingly. Furnishing Work.

In case of non-availability of any of the

Note : Any Brand indicated under the items specifications in the bill of quantities will prevail over
the above indicated makes. Apart from the above makes, any further equivalent make as
approved by the Bank, can also be used with prior permission from the Bank.

Signature of Contractor with Seal
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PROFORMA FOR HINDRANCE TO WORK

Name of Work

Date of Start of work

Name of Contractor : Period of
Completion

Agreement No. :

Dt. of Completion of work :

S.No. Nature of Date of Date of Period of Signature|  Signatureof
Hindrance Occurrence of which which of Site Bank /
Hindrance Hindrance Hindrance Engineer|  Architects
was removed existed Representative
1 2 3 4 5

Page 47




TABLE-II
PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor/Agency

ii. Name

iii. SI.No. of this Bill

of Work

iv. No. & Date of previous Bill

V. Reference to Agreement No.

vi. Date of Written order to commence
vii. Date of Completion as per Agreement :

S.No.

Item
Description

Unit

Rat

As per Tender

(Rs.

Quantity

Amount

(Rs.)

Upto Previous

R.A.
Bill

Up Date (Gross

Present Bill

Quantity

Amount
(Rs.)

Quantity

Amount

(Rs.)

Quantity

Amount
(Rs.)

Remarks

Note: 1. If part rate is allowed for any items, it

should be indicated with reasons for

allowing such a rate. Net Value since previous

2. If ad-hoc payment is made, it should be mentioned specifically.

bill
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No.

were made have been taken jointly on

and are recorded at pages to of measurement book No.

Signature and date ofContractor Signature and date of Architects Signature and dateof Site
Representative Engineer

(Seal)

The work recorded in the above-mentioned measurements has been done at the site

satisfactorilyas per tender drawings, conditions and specifications.

Architect Signatures & date of Site Engineer
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TABLE-III
MEMORANDUM FOR PAYMENT

R/A BILL NO.
1. Total value of work done since Rs.-----------
previous bill (A)
2. Total amount of secured advance due Rs.-----------
since Previous Bill (B)
3. Total amount due since Previous Bill Rs.-----------
(C) (A+B)
4. PVA on account of declaration in price Rs.-------—---
5. of Steel, Cement and other materials andlabour as detailed
in separate statementsenclosed.
Total amount due to the Contractor
RS.-----=-----
OBJECTIONS:
i) Secured Advance paid in the previous RS --emmmeemmmeenns R/A
ii) Retention money on value of works astenders up to date RS ----mmmmmmee- per accepted
amount Rs.
Less already recovered Rs.-----------
Balance to be recovered Rs.-----------
iii) Mobilization Advance, if any
(@) Outstanding amount (principal + Rs.-----------
interest) as on date
(b) To be recovered in this bill Rs.-----------
iii. Any other Department all materials cost Rs.-----------
to be recovered as per contract, if any
iv. Any other Departmental service Rs.-----—-----
charges to be recovered if any, as per
contract(water, power etc.) enclose
statement.
Total Deduction as per contract (F) Rs.-----------

Adjustments, if any
--------- R/A Bill (as per statement of Contractor)

P.V.A.
Total amount payable as per contract (E+F+G)Rs.
(Rupees in words)

The bill amount to Rs

Amount less received by Contractor in

Rs. --

(both figures and words) has been

scrutinized by us afterdue checking of the measurements of work as required and

is recommended for payment.

Date:
Signature of Architect with Seal
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The bill amount to Rs certified by Consultants has been scrutinized by me after due test

checking ofmeasurements of works as required and is recommended for payment for an
amount of RS..........cccee .

STATUTORY DEDUCTION:

Total Amount due(E) Rs.----mm-mmm-
Less I.T .Payable = IS —
Less S.T. Payable = I —
Net Payable T —

This figures given in the Memorandum for payable has been

Signature of the Competent Officer
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