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TENDER ID: AHMVAO3178

STATE BANK OF INDIA

INVITES ONLINE E-TENDER

FOR

INTERIOR FURNISHING WORK OF SBI   ACB KURALI BRANCH,  
UNDER RBO - 3, VADODARA

FROM

THE SBI AHMEDABAD CIRCLE EMPANELLED FURNITURE WORK CONTRACTORS UNDER
THE CATEGORY OF WORKS UP TO RS. 25.00 LAKHS AND ABOVE

THE LAST DATE OF SUBMISSION OF ONLINE TENDERS:
07.05.2025 UP TO 03:00 PM

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED

PART – A (TECHNICAL BID)

TENDER SUBMITTED BY:

NAME         :

ADDRESS :

DATE          :
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NOTICE INVITING TENDER (NIT)

SBI invites Online tender in two bid system, from the Bank’s Empanelled Furniture contractors
of Ahmedabad Circle for Interior Furniture Work of SBI ACB KURALI BRANCH, UNDER REGION
- 3, VADODARA.

1 Name of Work PROPOSED  FURNITURE  WORK  OF  SBI  ACB
KURALI  BRANCH,  UNDER  REGION  -  3,
VADODARA.

2 Time allowed for completion 30 (Thirty) Days from date of commencement of
work order or handing over of site whichever is
later.

3 Earnest Money Deposit Rs.  7,800/-  by  means  of  Demand  Draft  /  Pay
Order (Valid for a period of 90 days from the last
date  of  submission  of  the  tender)  from  any
scheduled Nationalized Bank drawn in favour of
State Bank of  India,  payable at  VADODARA.
[Those  registered  with  MSME-UDYAM  need
not submitted EMD. Instead DD, Valid MSME
UDHYAM certiϐicate shall be uploaded]

4 Initial Security Deposit 2% of the Tender amount

5 Total Security Deposit 5% of the ϐinal bill amount including ISD

6 Start and end date for 
downloading of tender documents
form Bank’s website

24/04/2025  to  07/05/2025  at  www.sbi.co.in
under  <Link><SBI  in  the  news  >procurement
news.

7 Last date & time of receipt of 
Tender

07/05/2025 up to 03.00 Pm.

8 Address at which the Tenders are 
to be submitted

THE ASSISTANT GENERAL MANAGER
STATE BANK OF INDIA,

REGIONAL BUSINESS OFFICE - 3,
7TH FLOOR, PARADISE COMPLEX,

SAYAJIGANJ
VADODARA - 390020

9 Date and time of opening of 
Tender

07/05/2025 at 03.30 Pm.

10 Date  &  time  for  e-reverse
auction

No  e-reverse  auction  shall  be  conducted.
Successful  bidder  shall  be  declared  based  on
the Sealed Price Bid amount.

11 Agency for arranging online
Bidding (Technical bid and sealed 
price bid)

M/s. Antares Systems Limited, Mr. Kushal Bose 
Mobile No.: +91 9674758719
e-mail: kushal.b@antaressystems.com

12 Defect liability period. 12 months from the date of Virtual Completion
13 Validity of offer. 90 days from the date of opening of Price-bid

14 Liquidated damages 0.50% of contract amount per weeks subject to
max. 5% of contract value or ϐinal bill value.

15 Value of Interim Certiϐicate No advance on materials I plant I machinery or
mobilization  advance  shall  be  paid  under  any
circumstances Only full and ϐinal payment shall
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be made after satisfactory completion of work.
16 Insurance The  contractor  shall  obtain  all  necessary

insurance  policies  as  per  the  governing  laws
applicable  at  the  center  &  shall  require  to
produce  the  original  policy  of  Insurance  &
receipt  of  the  premium  as  applicable  in  the
matter to the Architect/Bank. In absence of this,
suitable  amount  (Rs.  400/-  per  lakh  or  as
decided  by  Bank)  shall  be  deducted  from
Contractor’s Final Bill Amount

17 Water and Electricity If  contractor is  permitted to  use SBI source of
water & electricity, the SBI will recover @ 0.5%
of  contract  amount  from  the  ϐinal  bill  of
contractor.  However  further  distribution  &
extension  &  light  ϐixtures  etc.  With  required
MCB  switches,  switch  boards,  lamp,  tube  etc.
shall be arranged by the contractor at their own
cost  within  the  accepted tender  amount.  Bank
will  recover  0.5%  of  the  ϐinal  bill  amount
towards consumption of water & electricity.

18 Rates Rates quoted shall be inclusive of all existing &
future (including variation) taxes, duties, levies,
royalties,  transportation,  other  incidental
charges, WCT etc. PVA & PVA Clause shall not
be applicable.
Note: GST will be paid Extra as per Applicable
norms.  If  any  tenderer  puts  any
condition/anything/any  taxes  extra  over  and
above  their  quoted  rates  the  tender  shall  be
summarily rejected.

19 The tender may be summarily
rejected if the Bidder

1. Failed to submit the original EMD at above
ofϐice  before  due  date.  (or  Valid  MSME
UDHYAM)
3.  Failed  to  upload  necessary  tender
documents,  which  is  downloaded  from  the
website as a proof of accepting the terms and
conditions.
4. Failed to upload the Scan copy of required
documents  as mentioned in the documents to
be uploaded.
5. Partly or fully Modiϐies, alters or corrects the
Tender document uploaded by the Bank.

20 Tenders can be downloaded from the bank’s website www.sbi.co.in(link) or SBI
e-Tender Portal www.tenderwizard.in/SBIETENDER. It shall be responsibility of
the contractor to timely submit the technical and ϐinancial bid. SBI, in no case
shall be responsible for site issues/ delay in tender submission.

21 The contractor shall read and understand each page of the tender document thereby
ensuring the number and sequence of all pages.

22 No conditions other than mentioned in the tender will be considered, and if given
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they will have to be withdrawn before submission of ϐinal quote, else their bid will be
rejected.

23 The Bank will place order as per its requirement and quoting minimum rate for any
category does not provide any guarantee for receiving order for that item by the ϐirm
who quotes lowest rates.

24 Bank reserves right to cancel any/ all tenders at any stage without assigning any
reasons.

25 The Bank reserves the right to accept the tender in full or in part and the tenderer
shall have no claim for revision of rates or other condition if his tender is accepted in
parts. Claims for revision of the Quoted price by any bidder after the tender will not
be entertained.

26 In case the date of opening of Tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

27 Any clariϐications sought after opening of thetenders will not be entertained at any
cost.  Firm  should  be  visit  the  website  till  last  date  ofsubmission  for  changes/
corrigendum, if any

28 SBI reserves the right to accept or reject any or all the tenders, either in whole or in
part without assigning any reason(s) for doing so, no claim / correspondence shall
be entertained in this regard. For any clariϐication regarding Tendering procedure,
please contact SBI Vadodara, whose address is mentioned in the NIT.

29 It is  vendor's/supplier's  responsibility to be well  prepared and get ready with E-
Tendering procedures & well equipped with all requirements. SBI will not take any
responsibility of delay in submission due to EMD, slow internet connectivity, system
failures etc.  Uploading the unsigned Tender document / Form of Tender/ Process
Compliance Form on e-tendering site shall mean that the Contractor agrees with all
the terms and conditions of the tender.

30 Only ϐinal payment will be made. 

31 Percentage, if any, to be deducted from bills and total amount to be retained:10 %
from Running Bills, subject to maximum Total 5% of contract amount or actual Final
Bill value.

32 The 'make' of materials should be chosenstrictly from the approved makes as given
in thetender. Using of the multi brands for the same itemis not permissible. Single
brand should be used forentire project. No change of brand will bepermitted during
the progress of the project. Decision of Bank in this regard shall be ϐinal.

Yours Faithfully,

(For and on behalf of SBI)

The Asst. General Manager,                                                                         Date: 24-04-2025
STATE BANK OF INDIA,
REGIONAL BUSINESS OFFICE - 3,
VADODARA
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FORM OF TENDER

To,
THE ASSISTANT GENERAL MANAGER,
STATE BANK OF INDIA,
REGIONAL BUSINESS OFFICE - 3,
VADODARA

PROPOSED  FURNISHING  WORKS  FOR  SBI    ACB  KURALI   BRANCH,  UNDER  RBO-3  
VADODARA

Having examined the terms & conditions, drawings, speciϐications, design relating to the
works speciϐied in the memorandum hereinafter set out and having visited and examined
the site of the works speciϐied in the said memorandum and having acquired the requisite
information relating thereto and affecting the quotation, I/We hereby offer to execute the
works speciϐied in the  said  memorandum  within  the  time  speciϐied  in   the  said
memorandum  on  the  item  rate  basis  mentioned  in  the  attached  schedule  and  in
accordance  in  all  respect  with  the  speciϐications,  design,  drawings  and  instructions  in
writing  referred  to  in  conditions  of  Tender,  the  articles  of  agreement,  conditions  of
contract and with such conditions so far as they may be applicable.

MEMORANDU
M
(a) Description of work Proposed  Furnishing  works  at  SBI    ACB  

KURALI   BRANCH  
(b) Earnest Money Rs. 7,800/-  by means of Demand Draft / Pay

Order (Valid for a period of 90 days from the
last  date  of  submission of the  tender)  from
any  scheduled  Nationalized  Bank  drawn  in
favour  of  State  Bank of  India,  payable  at
VADODARA.  [Those  registered  with
MSME-UDYAM  need  not  submitted  EMD.
Instead  DD,  Valid  MSME  UDHYAM
certiϐicate shall be uploaded]

(c) Percentage,  if  any,  to  be
deducted  from  Bills  and  total
amount to be retained

10  %  from  Running  Bills,  subject  to
maximum  Total  5%  of  contract  amount  or
actual Final Bill value.

(d) Time allowed for completion 
of work from the date of issue
of work order.

30 days from the date of commencement as per 
tender.

Should this tender be accepted, I/we hereby agree to abide by and fulϐill the terms and
provisions of  the  said  conditions of  Contract  annexed hereto  so far  as  they  may be
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the
said conditions.

We, hereby, also undertake that, we will not raise any claim for any escalation in the
prices  of  any  of  the  material  during  the  currency  of  contract/execution/completion
period. I/We have deposited a sum of Rs. _________of the total tender amount as Earnest
Money with the State Bank of India which is not to bear any interest.  I / We fail to
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execute the Contract when called upon to do so I/ We do hereby agree that this/any
sum shall be forfeited by me/us to SBI and any suitable action may be taken by the Bank
against us. This may also include debarring of my empanelment for an year or so.

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 7,800/-
as Earnest money deposit with the SBI. Should I/we do fail to execute the contract
when called upon to  do so,  I/we hereby agree that  this sum shall  be forfeited  or
submitted by me/us to SBI. 

Yours faithfully,

Signature of contractor With Seal

1) Our Bankers are:        i) ii)

The names of partners of our ϐirm are: i) ii)
Name of the partner of the ϐirm Authorized to sign

Or

(Name of person having Power of Attorney to sign the Contract.)
(Certiϐied true copy of the Power of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses i) ii)
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SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR FURNITURE WORK OF SBI ACB KURALI BRANCH.

(A) Business rules for E-tendering:

1. Only  Bank's  empanelled  FURNITURE WORK contractors  with  SBI  under appropriate
category who are  invited  by  the  project  Architect/SBI  shall  only  be  eligible  to
participate.

2. SBI  will  engage  the  services  of  an  E-tendering  service  provider  who  will  provide
necessary training and assistance  before  commencement  of  online  bidding  on
Internet.

3. In  case  of  e-tendering,  SBI  will  inform the  vendor  in  writing,  the  details  of  service
provider to enable them to contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

5. Contractors  have  to  send  by  email,  the  compliance  form  in  the  prescribed  format
(provided by service provider), before start of E-tendering. Without this the vendor will
not be eligible to participate in the event.

6. The Contractors will be required to submit the various documents in sealed Envelope to
the  ofϐice  of  SBI  RBO-3,  VADODARA  at  the  address  mentioned  hereinbefore  by  the
stipulateddate i.e. (1) Demand Draft of speciϐied amount of EMD (NOT APPLICABLE FOR
VALID MSME UDAYAM certiϐicate - AS PER GOVT. RULES), (2) Process compliance form
dully  signed.  Contractors  not  submitting  any  one  or  more  documents  shall  not  be
eligible to participate in the on-line price bidding.

7. E-tendering will be conducted on schedule date & time.
8. The e-tendering  will  be  treated  as  closed  only  when the  bidding process  gets

closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:
SBI shall ϐinalize the Tender through e-tendering mode for which M/s. Antares Systems
Limited has been engaged by SBI an authorized service provider. Please go through the
guidelines given below and submit  your acceptance to  the  same along with your
Commercial Bid.

1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, on pre-
speciϐied date. While the Contractors shall be quoting from their own ofϐices/ place of
their choice, Internet connectivity and other paraphernalia requirements shall have to
be ensured by Contractors  themselves.  In  the  event  of  failure  of  their  Internet
connectivity, (due to any reason whatsoever it maybe) it is the bidders’ responsibility
In  order  to  ward-off  such  contingent  situation  bidders  are  requested  to  make  all
thenecessary   arrangements/  alternatives  such  as  back–up  power  supply  whatever
required  so  that  they  are  able  to  circumvent  such  situation  and  still  be  able  to
participate  in  the  E-tendering  successfully.  Failure  of  power  at  the  premises  of
Contractors during the E-tendering cannot be the cause for not participating  in  the  E-
tendering. 
On  account  of  this  the  time  for  the  E-tendering  cannot  be  extended and SBI  is  not
responsible for such eventualities.
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2. M/s. Antares Systems Limited, shall arrange to train your nominated person(s), without
any cost to you.They shall also explain you all the Rules related to the E-tendering. You
are required to give your compliance on it before start of bid process.

3. BIDDING  CURRENCY  AND  UNIT  OF  MEASUREMENT:  Bidding  will  be  conducted  in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by
SBI through their appointed Architects.

5. VALIDITY OF BIDS:  The Bid price  shall  be  ϐirm for a  period speciϐied in  the  tender
document and shall not be subjected to any change whatsoever.

6. Procedure off-tendering:

i. OnlineE-tendering:

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website
during the period speciϐied in theNIT.

(b) Onlinee-tenderingisopentotheempanelledbidderswhoreceiveNITfromthe  Architect
andqualiϐied for  participating  in  the  price  bidding  as  provisions  mentioned
hereinabove through SBI approved Service Provider.

(c) The  Price-Bid  shall  be  made  available  online  by  the  Service  Provider  wherein  the
contractors will be required to ϐill-in their item- wise rates for each item.

(d) TheContractorsareadvisednottowaittillthelastminutetosubmittheironline  item-wise
quote in the price bid to avoid complications related with internet connectivity, network
problems, system crash down, power failure,etc.

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for
each and every item.

(f) In case,  contractor fails  to quote their rates for any one or more tender items, their
tender shall be treated as “Incomplete Tender” and shall be liable for rejection.

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password
by M/s. Antares Systems Limited. The Bidders are requested to change the Password
after the receipt of initial Password from M/s. Antares Systems Limited. All bids made
from the Login ID given to the bidder will be deemed to have been made by the bidder.

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as speciϐied.
Bids  oncemade,  cannot be  cancelled /  withdrawn and the Bidder shall  be  bound to
execute the work at the quoted bid price. In case the L1 Bidder backs out or fails to
complete the work as per the rates quoted, SBI shall have the liberty to take action as
deemed  necessary  including  de-paneling  such  contractors  and  forfeiting  their  EMD
(NOT  APPLICABLE  AS  PER  GOVT.  RULES)/EMD  amount  through  any  means  and
imposing heavy penalty to contractor to recover thelosses occurred to the Bank.

9. At the end of the E-tendering process, SBI will decide upon the winner. SBI decision on 
award of Contract shall be ϐinal and binding on all the Bidders.

10. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before 
ordering, without assigning any reason.

11. SBI shall not have any liability to bidders for any interruption or delay in access to the 
site irrespective of the cause.

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.
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13. OTHER TERMS &CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price manipulation
of  any kind directly or indirectly by communicating with other suppliers/ bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any
other party.

- SBI decision on award of Contract shall be ϐinal and binding on all the Bidders.
- SBI  reservetheirrightstoextend,rescheduleorcancelanyE-tendering  within  its  sole

discretion.
- SBI or its authorized service provider M/s. Antares Systems Limited shall not haveany

liability to Bidders for any interruption or delay in access to the site irrespective of the
cause.

- SBI  or  its  authorized  service  provider  M/s.  Antares  Systems  Limited  is  not
responsibleforanydamages,includingdamagesthatresultfrom,butarenotlimited  to
negligence.

- SBI or its authorized service M/s. Antares Systems Limited will not be held responsible
for consequential damages, including but not limited to systems problems, inability to
use the system, loss of electronic information, etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement (Annexure-II)  

duly signed to M/s. Antares Systems Limited.

- All the bidders are requested to ensure that they have a valid digital signature certiϐicate
well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)
(The bidders are required to print this on their company’s letter head and sign, stamp before e-
mailing)

To,
M/s. Antares Systems Limited,
Mr. Kushal Bose
Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR FURNITURE WORK OFSBI ACB KURALI BRANCH.

Dear Sir,
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document
This letter is to conϐirm that:
1) The undersigned is authorized representative of the company.
2) We  have  studied  the  Commercial  Terms  and  the  Business  rules  governing  the  E-

tendering  as  mentioned  in  RFP  of  SBI  as  well  as  this  document  and  conϐirm  our
agreement to them.

3) We also  conϐirm that  we have  taken the  training  on  the E-tendering  tool  and  have
understood the functionality of the same thoroughly.

4) We conϐirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible
in  any manner whatsoever for  my/our failure to  access  & bid  on the e-E-tendering
platform due to loss of internet connectivity, electricity failure, virus attack, problems
with the PC, any other unforeseen circumstances etc. before or during the E- tendering
event.

5) We conϐirm that we have a valid digital signature certiϐicate issued by a valid Certifying
Authority.

6) We, here by conϐirm that we will honor the Bids placed by us during the E-tendering
process.

With regards, Date:

Signature with company seal Name:

Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on ------------------------
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(On Non -Judicial Stamp paper of appropriate value)

ARTICLES OF AGREEMENT

This  agreement  made  the  …………………………….day  of  ………………………  between  AGM/
DGM ,State Bank of India, --------------(hereinafter called the Bank or SBI) which expression
shall include the successors and assigns) of the one part and M/s. …………………………………...
company  /  partnership  for  registered  under  the  Indian  Companies  Act/  Partnership  Act
having  its  registered  ofϐice…………………………………………….……………………….….  (hereinafter
called ‘the Contractors’ which expression shall include the present directors / partners and
also  the  directors  /  partners  from  time  to  time  as  also  their  respective  heirs,  legal
representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of _______________(Name of work)________ and
has caused drawings and speciϐications describing the works to be done prepared by Project
Architects M/s _______ having their ofϐices at _______________ (hereinafter called “the Architect”)

AND  WHEREAS  THE  SAID  Drawings  numbered  as  mentioned  in  the  tender  documents
hereinafter mentioned and to be issued from time to time, the speciϐications and the Schedule
of items and quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set
forth herein and Schedule of items and quantities, General & special Conditions of Contract,
speciϐication  etc.  contained  in  the  tendered  documents  including  all  correspondences
exchanged by or between the parties from the submission of tender till the award of work,
both  letters  inclusive,  (all  of  which  are  collectively  hereinafter  referred  to  as  “the  said
conditions”).  The  works  shown  upon  the  said  drawing  and  /or  described  in  the  said
speciϐication and included in the schedule  of  Items and Quantities at  the respective  rates
therein set forth amounting to the sum of Rs_________ (Rupees _________in words___________) as
there  in  arrived  at  or  such  other  sum  as  shall  become  payable  there  under  (hereinafter
referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
1. In consideration of the said Contract amount to be paid at the times and the manner set
forth in the said Conditions, the Contractors shall  upon and subject to the said conditions
execute and complete the work shown upon the said drawings and described in the said
speciϐications and the schedule of items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become
payable, at the times and in the manner speciϐied in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in the event
of their ceasing to be the Architect for the purpose of this contract for whatever reason, such
other person or persons as shall be nominated for that purpose by the Employer, not being a
person to whom the Contractor shall object for reasons considered to be sufϐicient by the
Employer provided always that no person or persons subsequently appointed to be Architect
under  this  contract  shall  be  entitled  to  disregard or  over  rule  any  previous decisions or
approval or direction given or expressed in writing by the architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming part of
this agreement, and the parties hereto shall respectively abide by / submit themselves to the
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said conditions and perform the agreements on their part respectively in the said conditions
contained. 
5.  The  plans,  agreement  and  documents  mentioned  herein  shall  form  the  basis  of  this
contract. 

6.  This  contract  is  neither a ϐixed Lump sum contract  nor a piece work contract  but is  a
contract to carry out the work in respect of the entire project on item rate basis to be paid for
according to actual measured quantities at the rates contained in the schedule of quantities
and rates or as provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the speciϐications and nature of
work by adding to or omitting any item of work or having portions of the same carried out
without prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees
to commence the work soon after the site is handed over to him or from the 14th day after
date  of  issue  of  formal  work  order  as  provided  for  in  the  said  conditions  of  contractor
whichever is later and to complete the entire work within ____(period of contract) months
subject never the less to the provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at ________.

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance
with the stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood
by the contractor.  They further agree to  complete  the  said  work to  fullest  satisfaction of
architect / Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands
to these presents through their duly authorized ofϐicial and the said two duplicates hereof to
be executed on its behalf of the day and year ϐirst herein above written.

Signed on behalf of the                                                 Signed-on behalf of the

STATE BANK OF INDIA                                            CONTRACTORS

In the presence of :                                                       In the presence of :

1. Signature :                                                               1. Signature :

Name :                                                                           Name :

Address :                                                                       Address :

In the presence of :                                                    In the presence of :

2. Signature :                                                               2. Signature :

Name :                                                                           Name :

Address :                                                                      Address :
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INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work
Sealed tenders are invited by The Assistant General Manager, STATE BANK OF INDIA, REGION - 3,
VADODARA for and on behalf of State Bank of India for the work of: FURNITURE WORK of SBI   ACB  
KURALI   BRANCH  .

1.1 Site and its location:
The proposed work is to be carried out at SBI ACB KURALI BRANCH, TALUKA- KARJAN,
DISTRICT - VADODARA - 391240.

2.0 Tender Documents
2.1 The work has  to  be  carried out  strictly  according to  the condition stipulated in  the

tender consisting the following documents and the most workmen like manner.

Instructions to tenderers
General Conditions of Contract
Special Condition of Contract
Additional conditions
Technical Speciϐications 
Drawings
Price Bid
NIT
Performance Guarantee Agreement

2.2 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order
given below :

(a) Price bid
(b) NIT, corrigenda and addenda
(c) Additional Conditions
(d) Technical Speciϐications
(e) Drawings
(f) Special Condition of Contract
(g) General Condition of Contract
(h) Instructions to Tenderers

2.3 Complete set of tender documents including relative drawings can be obtained in person
from the ofϐiceof the Architects on any day during ofϐice hours except holidays during
the period mentioned in the NIT on payment by means of cash/ Cheque/ DD/ drawn in
favor of the architects

2.4 Complete  set  of  tender  documents  including  relative  drawings  can  be
downloadedfrom the website www.sbi.co.in

2.5 The tender documents are not transferable.

3.0 Site Visit
The tenderer must obtain himself on his own responsibility and his own expenses all
information  and  data  which  may  be  required  for  the  purpose  of  ϐilling  this  tender
document and enter into a contract for the satisfactory performance of the work. The
tenderer  is  requested  to  satisfy  himself  regarding  the  availability  of  water,  power,
transport  and  communication  facilities,  the  character  quality  and  quantity  of  the
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materials,  labor,  the  law  and  order  situations,  climatic  conditions,  local  authorities
requirement,  trafϐic  regulations  etc;The  tenderer  will  be  fully  responsible  for
considering the ϐinancial effect of any or all the factors while submitting his tender. The
Bank shall not be liable in anymanner whatsoever for the same or for any other costs or
other expenses incurredby a Bidder regardless of the conduct or outcome of the bidding
process.

The tenderer is advised to inspect the site and satisfy himself on his ownresponsibility
and his own expenses all the following information and data which maybe required for
the purpose of preparation and submission of their bids:
i) The location of existing furniture and proposed furniture. 
ii) Required civil work like making opening in the wall,
iii) feasibility for laying the materials for furniture. 
iv) Availability of drain water point at the site
v) Availability of Power near the proposed furniture.
vi) Security gate pass requirements
vii) Storage space for the required materials. 
viii) Permissible working hours at the site
ix) any other adverse conditions or hindrance to the installation
x) Any  demo  or  presentation  /  temporary  work   is  required  by  Bank  before

installation
xi) trafϐic regulations, law & order situations in the area
xii)  Whether furniture work has to be executed in coordination with other agencies

like electric, ac and civil contractor etc

4.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM:
4.1 Bidder requiring any clariϐication of the bidding document may notify us in writing at

the address/by e-mail given in the NIT within the date/time mentioned.
4.2 The clariϐications to the queries received or amendments in the tender will be posted on

the Bank’s  website  and e-tender  portal  as  a  corrigendum/Addendum. No individual
communication will  be  conveyed to  the  Bidders.  The interested parties/Bidders  are
advised to check the above website regularly till the date of submission of Bid document
and  ensure  that  clariϐications  /  amendments  issued,  if  any,  have  been  taken  into
consideration before submitting the Bid. Such amendments/clariϐications, if any, issued
by  the  Bank  will  be  binding  on  the  participating  Bidders.  Bank  will  not  take  any
responsibility  for  any such omissions bythe Bidder.  Bank at  its  own discretion, may
extend  the  deadline  for  submission  ofBids  in  order  to  allow  prospective  Bidders  a
reasonable time to prepare the Bid, fortaking the amendment into account.

4.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bidmeeting, if
required,  will  be  held  on  the  date  and  time  speciϐied  in  the  tender  whichmay  be
attended  by  the  interested  Bidders  or  their  representatives  and  get  theirqueries
clariϐied.

4.4 Bank reserves the right to amend, rescind or reissue the tender, at any timeprior to the
deadline for submission of Bids.

4.5 No request for change in commercial/legal terms and conditions, other thanwhat has
been  mentioned  in  the  tender  or  any  addenda/corrigenda  or  clariϐicationsissued  in
connection thereto, will be entertained and queries in this regard, thereforewill not be
entertained.

4.6 Queries received after the scheduled date and time will not beresponded/acted upon.

5.0 Earnest Money
5.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT
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5.2 EMD in any other form other than as speciϐied above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

5.3 No interest will be paid on the EMD
5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract.
5.5 EMD of successful tenderer will be retained as a part of security deposit.

6.0 Initial Security Deposit (ISD)
The successful tenderer will have to submit a sum equivalent to 2% of contract value less
EMD by means of DD drawn in favor of State Bank of India within a period of 15 days of
acceptance of tender.

7.0 Security Deposit (TSD)
7.1 Total Security Deposit shall be 5% of contract value,out of this 2% of contract value is in the

form of initial security deposit which includes the EMD. Balance 3% shall be deducted from
the running bill of the work at the rate of 10% of the respective running account bill i.e.
deduction from each running bill  account  will  be 10% till  total  3% of contract  value is
reached. 50% of the total security shall be paid to the contractors on the basis of architect’s
certifying the virtual completion. The Balance 50% would be paid to the contractors after
the defects liability period as speciϐied in the contract.

7.2 No interest shall be paid on the amount retained by the Bank as Security Deposit.

8.0 BID SUBMISSION
8.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders

should be submitted online in the website https://tenderwizard.com.Bidder should log
into the site well in advance for bid submission so that he/she upload the bid in time
i.e. on or before the bid submission time. The server time (which is displayed on the
bidders’  dashboard)  will  be  considered  as  the  standard  time  for  referencing  the
deadlines for submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission. Bidder will  be responsible for any
delay due to other issues.

8.2 The  bidders  should  submit  their  bids  online  with  their  valid  digital  certiϐicate,which
conϐirms  that  the  bidders  have  read  and  understood  the  tender  terms  andconditions.
Claiming ignorance of all the terms and conditions in this tender eitherbefore or after the
PO is issued or during the progress of the work will not beaccepted.

8.3 The bidder shall submit the documents enlisted in the checklist in the NIT inthe softcopy
format. i.e. scanned copy of the documents either in PDF or JPEG formatas required. The
BANK will not be held responsible for any sort of delay or thedifϐiculties faced during the
submission of bids online by the bidders.  The biddershould see that the bid documents
submitted should be free from virus and if thedocuments could not be opened, due to virus,
during tender opening, the bid is liableto be rejected.

8.4 The documents submitted online  in  the  Technical  Bid should NOT contain any price
information. Such Bid, if received, will be rejected.

8.5 The bidder shall submit his quotes online through the PRICE BID in the online bidding site.
The price bid will be opened only if the Bid is unconditional andthe bidder qualiϐies as per
eligibility criteria and meets technical speciϐications.

8.6 Bank shall  conduct e-reverse auction among the qualiϐied biddersand the same shall  be
communicated to the bidders.(If required)

8.7 No  claim  for  submission  of  ofϐline  bids  will  be  entertained.  Such  bids  will  notbe
considered.If any Bidder submits Bid on behalf of an OEM / brand, the same Bidder shallnot
submit a Bid on behalf of another OEM / brand.

9.0 PRICE BID: RATES QUOTED BY BIDDER
9.1 The contractor shall satisfy himself before Bidding as to the correctness and sufϐiciency

of his Bid for the works and the rates/ amounts stated in the schedule of quantities
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and / or the schedule of rates and amount as provided covering all his obligations under
the contract and all matters necessary for proper completion of the works expected in
this document.

9.2 The rate quoted shall be ϐirm and shall include costs of all materials, loading,transport,
unloading, Installation charges, wastage of materials during execution,levies, Octroi(if
applicable),  local  body  taxes(if  applicable),  all  type  of  InsuranceCharges,  temporary
works  such  as  scaffolding,  cleaning,  overheads,  proϐit,  statutoryexpenses,  incidental
charges and all related expenses to complete the work etc..

9.3 Unless  otherwise  provided  in  the  Schedule  of  Quantities/Speciϐications,  therates
tendered by the contractor shall be all inclusive and shall apply to all heights,lifts, leads
and depths of the work and No extra charges will be paid over and abovethe contract
amount on account of any other charges (existing or future addition) oron any other
account.

9.4 The GST shall be paid extra as applicable.
9.5 Rate Revision in the contract amount is not permitted during the validity period of the

contract for any reason including during the extended period, if any.
9.6 Any request for review of the price bid after the bid opening will not be entertained.
9.7 The Bidder shall quote their offers he will be willing to execute the work,in terms of

“Speciϐic  Percentage  Numerical  Value”  (only  up to  two  decimal  places)  above  (+)  /
below(-) / at par with the total estimated cost put to bid. The same percentage offer is
applicable for each and every item of the work including all sections/sub sections/sub
heads of the work.

10.0 Signing of contract documents
The successful tenderer shall be bound to implement the contract by signing agreement and
conditions of contract attached herewith within 30 days from the receipt of intimation of
acceptance of his tender by the Bank. However, the written acceptance of the tender by the
Bank  will  constitute  a  binding  agreement  between  the  Bank  and  successful  tenderer
whether such formal agreement is subsequently entered into or not.

11.0 Completion period
Time is essence of the contract. The work should be completed in all respects in accordance
with the terms of contract within a period as speciϐied in the NIT from the date of handing
over of site or from the date of Letter of Acceptance whichever is later.

12.0 Validity of tender : As per NIT
Tenders shall remain valid and open for acceptance for a period as mentioned in the NIT
(validity of Offer) from the date of opening of price bid. If the tenderer withdraws his/ her
offer during the validity period or makes modiϐications in his/her original offer which are
not acceptable to the Bank, without prejudice to any other right or remedy, the Bank shall
be at liberty to forfeit the EMD.

13.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies
of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two
approved portions of each building, at intervals of not more than one months during the
progress of the work or at every important stage of construction. 
In  addition  to  above,  the  contractor  shall  be  bound  to  submit  adequate  no.  of  site
photographs along with each Running Bill for the project clearing showing major progress
of  work  measured  and  claimed  therein  failing  which  the  Architect/  SBI  may consider
returning  the  Bill  to  the  contractor  and  no  claim  for  delay  on  this  account  will  be
entertained.

14.0 Liquidated Damages
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The liquidated damages shall be as mentioned in the NIT.

15.0 Rate and prices:
15.1 In case of item rate tender
15.1.1 The tenderers shall quote their rates for individual items both in words and ϐigures. In

case of discrepancy between the rate quoted in words and ϐigures the unit rate quoted
in words will prevail. If no rate is quoted for a particular item the contractor shall not be
paid for that item when it is executed.
The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and total amount calculated from multiplication of
unit  rate and the quantity,  the unit  rate quoted will  govern and the amount will  be
corrected.

15.1.2 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderer quote their rates for such items those will be ignored and will not be
considered during execution.

15.1.3 The tenderers should not  change the units  as  speciϐied  in the  tender.  If  any  unit  is
changed the tenders would be evaluated as  per the original  unit  and the contractor
would be paid accordingly.
The tenderers should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/
Bank.

15.1.4 Each  page  of  the  BOQ  shall  be  signed  by  the  authorized  person  and  cutting  or
overwriting shall be duly attested by him 

15.1.5 Each page shall be totaled and the grand total shall be given.
15.1.6 The rate quoted shall be ϐirm and shall include all costs, allowances, taxes, levies etc.

16.0 Signing of the contract:
16.1 The  successful  Tenderer  shall  be  required  to  execute  an  agreement  in  the  Performa

attached with this tender document within 7 days from the date of receipt of the notice of
acceptance of tender. In the event of failure on the part of the successful Tenderer to sign
the agreement  within  the  above-stipulated period.  The reserves  the  right  to  forfeit  the
earnest money/ security deposit and cancel the contract. Until the Agreement is formally
signed, the Work Order / Letter of Acceptance of Tender issued to the successful Tenderer
and accepted by him shall be operative and binding on the SBI and the Contractor.

16.2 On acceptance of the tender, the name of the accredited representatives of the Tenderer
who would be responsible for taking instructions from the SBI shall be mentioned by the
Tenderer.

16.3 The SBI reserves the right to reproduce partly or fully the items executed on site anywhere
in the country premises and no copyright claims shall be made by any contractor of any
description from the SBI.

16.4 The SBI has the right to delete items, reduce or increase the scope of work without the
contractor claiming any compensation for the reduction in the scope of work.  I / We hereby
declare that I / We have read and understood the above instructions for the guidance of the
Tenderers.

16.5 The rate quoted shall be ϐirm and shall include all costs, allowances, materials, labours,
taxes etc. except G.S.T, which shall be payable / reimbursed at actual.

 16.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust
the work in phases or may drop the part scope of work at any stage of the project within its
sole discretion without assigning any reason(s) for doing so and no claim / correspondence
shall be entertained in this regard.

SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Deϐinitions:
“Contract” means the documents forming the tender and the acceptance thereof and
the  formal  agreement  executed  between  State  Bank  of  India  (client)  and  the
Contractor,  together  with  the  documents  referred  therein  including  these
conditions, the speciϐications, designs, drawings and instructions issued from time
to time by the Architects/ Bank and all these documents taken together shall be
deemed to form one contract and shall be complementary to one another.

1.1 In  the  contract  the  following  expressions  shall,  unless  the  context  otherwise
requires, have the meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client/ Employer) a body corporate created
under  State  Bank  of  India  Act  1955,having  its  Corporate  Centre  at  State  Bank
Bhavan, Madame Cama Road, Mumbai-400 021 and LHO at Gift City Gandhinagar
includes the Client’s representatives, successors and assigns.

‘Architect/ consultants’ shall mean NA.
‘Project Management Consultant’ shall mean --------------Not Applicable --------------

1.1.2 ‘Site  Engineer’  shall  mean  an  Engineer  appointed  by  the  Bank  as  their
representative to give instructions to the contractor.

1.1.3 ‘The Contractor’ shall mean the individual or ϐirm or company whether incorporated
or not,  undertaking  the works and shall  include legal  personal  representative of
such individual or the composing the ϐirm or company and the permitted assignees
of such individual or ϐirm or company.
The expression ‘Works’  or ‘Work’  shall  mean the permanent or  temporary work
described in the ‘Scope of Work’ and / or to be executed in accordance with the
contract  and  includes  materials,  apparatus,  equipments,  temporary  supports,
ϐittings  and  things  of  all  kinds  to  be  provided,  the  obligations  of  the  contractor
hereunder and work to be done by the contractor under the contract.

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant.
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the

Engineer  and  referred  to  in  the  speciϐications  and  any  modiϐications  of  such
drawings as may be issued by the Engineer from time to time ‘Contract value shall
mean the value of the entire work as stipulated in the letter of acceptance of tender
subject to such additions thereto or deductions there from as may be made under
the provision herein after contained.

1.1.6 ‘Speciϐications’  shall  mean  the  speciϐications  referred  to  in  the  tender  and  any
modiϐications  thereof  as  may  time  to  time  be  furnished  or  approved  by  the
Architects/ consultant. 

1.1.7 “Month” means calendar month.
1.1.8 ‘Week’ means seven consecutive days.
1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs respectively.

CLUASE
1.0 Total Security Deposit

Total Security Deposit comprise of 
Earnest Money deposit
Initial security deposit
Retention money

a) Earnest Money Deposit:
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The tenderer shall furnish EMD as speciϐied in the NIT in the form of Demand draft
drawn in favor of the State Bank of India on any Scheduled Bank. No tender shall be
considered unless the EMD is so deposited in the required form. No interest shall be
paid on this EMD. The EMD of the unsuccessful tenderer shall  be refunded soon
after the decision to award the contract is taken without interest. The EMD shall
stand absolutely forfeited if the tenderer revoke his tender at any time during the
period when he is required to keep his tender open for acceptance by the SBI or
after it is accepted by the SBI the contractor fails to enter into a formal agreement or
fails to pay the initial security deposit as stipulated or fails to commence the work
within the stipulated time.

b) Initial Security Deposit (ISD)
The ISD shall be 2% of accepted value of tender including the EMD in the form of DD
drawn in favor of any scheduled bank and shall be deposited within 15 days from
the date of acceptance of tender.

c) Retention Money:
Besides  the  ISD  as  deposited  by  the  contractor  in  the  above  said  manner  the
retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit i.e. the ISD plus retention money shall both together not
exceed 5% of contract value. 50% of the total security deposit shall be refunded to
the contractor without any interest on issue of Virtual Completion Certiϐicate by the
Architect/  Consultant.  The  balance  50%  of  the  total  security  deposit  shall  be
refunded to the contractor without any interest within ϐifteen days after the end of
defect  liability  period  provided  the  contractor  has  satisfactorily  attended  to  all
defects in accordance with the conditions of contract including site clearance.

2.0 Language
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies
In  case  of  errors,  omissions and /  or  disagreement  between  written  and scaled
dimensions on the drawings or between the drawings and speciϐications etc.,  the
following order shall apply:

i) Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

ii) Between the written or shown description or dimensions in the drawings and the
corresponding one in the speciϐication the former shall be taken as correct.

iii) Between written description of items in the speciϐications and description in bills of
quantities of the same former shall be adopted.

iv)    In case of difference between rates written in ϐigures and words, the rate in word
shall prevail.

v) Between the duplicate/ subsequent copies of the tender, the original tender shall be
taken as correct.

4.0 Scope of work:
The contractor shall carryout complete and maintain the said work in every respect
strictly  in  accordance  with  this  contract  and  with  the  directions  of  and  to  the
satisfaction of the Bank to be communicated through the Architect/ Consultant.  The
Architect/ Consultant at the directions of the Bank from time to time, issue further
drawings and/ or written instructions, detail directions and explanations which are
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hereafter  collectively  referred  to  as  the  Architect/  Consultant’s  instructions  in
regard to the variation or modiϐication of the design, quality or quantity of work or
the  addition  or  omission  or  submission  of  any  work.  Any  discrepancy  in  the
drawings or between the BOQ and/ or drawings and/ or speciϐications, the removal
from the site of any material brought thereon by the Contractor and any submission
of  any  other  materials  thereof  the  removal  and  or  re-execution  of  any  work
executed by him, the dismissal from the work of any person employed/ engaged
there upon.

5.0
(I) Letter of acceptance:

Within the validity period of the tender, the Bank shall issue a letter of acceptance
either directly or through the Architect/ Consultant by registered post or otherwise
depositing at the address of the contractor as given in the tender to enter into a
Contract for the execution of the work as per the terms of the tender. The letter of
acceptance shall constitute a binding contract between the SBI and the contractor.

(II) Contract Agreement:
On receipt of  intimation of the acceptance of tender from the SBI/ Architect  the
successful  tenderer shall  be  bound to  implement  the contract  and within ϐifteen
days  thereof.  He  shall  sign  an  agreement  on  a  non  judicial  stamp  paper  of
appropriate value.

6.0 Ownership of drawings:
All  drawings,  speciϐications  and copies  thereof  furnished by  the  SBI  through its
Architect / Consultants are the properties of the SBI. They are not to be used on
other work.

7.0 Detailed drawings and instructions:
The  SBI  through  its  Architect  /  Consultants  shall  furnish  with  reasonable
promptness additional instructions by means of drawings or otherwise, necessary
for the proper execution of the work. All such drawings and instructions shall be
consistent with the contract document, true developments thereof and reasonably
inferable there from. 
The work shall be executed in conformity therewith and the contractor will prepare
a detailed program schedule indicating therein the date of start and completion of
various  activities  on receipt  of  the  work order  and submit  the  same  to the  SBI
through its Architect / Consultant.   

8.0 Copies of agreement
Two copies of agreement duly signed byboth the parties (Bank & the Contractor)
with the drawings shall be prepared one each for both the parties;a photo copy of
such Agreement shall be kept by the Architect.

9.0 Liquidating damages:
If the contractor fails to maintain the required progress or to complete the work and
clear the site including vacating their ofϐice on or before the contracted or extended
date or completion without justiϐication in support of the cause of delay, he may be
called upon without prejudice to any other right of remedy available under the law
to the SBI on account of such breach to pay a liquidated damages as mentioned in
NIT

10.0 Materials, Appliances and employees:
Unless or otherwise speciϐied the contractor shall provide and pay for all materials,
labor, water, power, tools, equipment, transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise speciϐied. All materials shall be new and both workmanship and materials
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shall be of best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unϐit person
or  any  one  not  skilled  in  the  work  assigned  to  him.  Workman  whose  work  or
behavior is  found to  be  unsatisfactory by the SBI/ Architect/Consultant shall  be
removed   from the site immediately.

11.0 Permits, laws and Regulations:
Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notice and comply with
the  regulations,  laws,  and  ordinances,  rules,  applicable  to  the  contract.  If  the
contractor observes any discrepancy between the drawings and speciϐications, he
shall  promptly  notify  the  SBI  in  writing  under  intimation  of  the
Architect/Consultant. If the contractor performs any act which is against the law,
rules  and  regulations  he  shall  meet  all  the  costs  arising  there  from  and  shall
indemnity the SBI any legal actions arising there from. 

12.0 Setting out work:
The contractor shall  set  out the  work and shall  be responsible for  the  true and
perfect  setting  out  the  same  and  for  the  correctness  of  the  positions,  levels,
dimensions,  and  alignment  of  all  parts  thereof  and  got  it  approved  by  the
Architect/Consultant before proceeding with the work at any time any error in this
respect shall appear during the progress of the works, irrespective of the fact that
the layout had been approved by the Architect/Consultant the contractor shall be
responsible for the same and shall  at  his  own expenses rectify such error,  if  so,
required to satisfaction of the SBI.

13.0    Protection of works and property:
The contractor shall continuously maintain adequate protection, of all his work from
damage  and shall  protect  the  SBI’s  properties  from the injury or  loss  arising in
connection with contract. He shall make good any such damage, injury, loss, except
due to causes beyond his control and not due to his fault or negligence.
He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local body’s
safety  laws  and  building  codes  to  prevent  accidents  or  injuries  to  persons  or
property on about or adjacent to his place of works. 

14.0     Inspections of  work:
The SBI/ Architect/Consultant or their representatives shall at all reasonable times
have free access to the work site and/ or to the workshop, factories, or other places
where materials are laying or from where they are obtained and the contractor shall
give  every  facility  to  the  SBI/  Architect/Consultant  and  their  representatives
necessary  for  inspection  and  examination  and  test  of  the  materials  and
workmanship. No person unless authorized by the SBI/ Architect/Consultant except
the representative of Public authorities shall be allowed on the work at any time.
The proposed work either during its construction stage or its completion can also be
inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance
commission.

15.0 Assignment and subletting:
The whole of work included in the contract shall be executed by the contractor and
he shall not directly entrust and engaged or indirectly transfer, assign or underlet
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the contract or any part  or share thereof or interest therein without the written
consent  of  the  SBI  though  the  Architect  and  no  undertaking  shall  relieve  the
contractor from the responsibility of the contractor form active superintendence of
the work during its progress.

16.0 Quality of materials, workmanship & Test
i) All materials and workmanship shall be best of the respective kinds described in the

contract and in accordance with the Architect/Consultant’s instruction and shall be
subject from time to time to such test as the Architect/Consultant may direct at the
place  of  manufacture  or  fabrication  or  on  the  site  or  in  an  approved  testing
laboratory. The contractor shall provide such assistance,  instruments,  machinery,
labor and materials as are normally required for examining, measuring, sampling
and testing any material or part of work before incorporation in the work for testing
a may be selected and required by the Architect/Consultant.

ii) Samples
All samples of adequate numbers, size, shades & pattern as per speciϐications shall
be supplied by the contractor without any extra charges. If certain items proposed
to be used are of such nature that samples cannot be presented or prepared at the
site  detailed  literature/  test  certiϐicate  of  the  same  shall  be  provided  to  the
satisfaction of the Architect/Consultant,.  Before submitting the sample/ literature
the contractor shall  satisfy himself  that the material/ equipment for which he is
submitting the sample/ literature meet with the requirement of tender speciϐication.
Only when the samples are approved in writing  by the Architect/Consultant the
contractor shall  proceed with the  procurement  and installation of  the  particular
material/  equipment.  The  approved  samples  shall  be  signed  by  the
Architect/Consultant for the identiϐication and shall be kept on record at site ofϐice
until  the  completion  of  the  work  for  inspection/  comparison  at  any  time.  The
Architect/Consultant shall take responsibility time to approve the sample. Any delay
that  might  occur  in  approving  the  samples  for  reasons  of  its  not  meeting  the
speciϐications  or  other  discrepancies,  inadequacy,  delay  in  furnishing  samples  of
best qualities from various manufactures and such other aspects causing delay on
the  approval  of  the  material/  equipment  etc.  shall  be  to  the  account  of  the
contractor.

iii) Cost of Tests
The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the condition or speciϐications or BOQ.

iv) Cost of test not provided for
If any test is ordered by the Architect/Consultant which is either

a) If  so  intended  by  or  provide  for  or  (in  the  cases  above  mentioned)  is  not  so
particularized,  or  though  so  intended  or  provided  for  but  ordered  by  the
Architect/Consultant to be carried out by an independent person at any place other
than the site of the place of manufacture or fabrication of the materials tested or any
Government/ approved laboratory, then the cost of such test shall be borne by the
contractor.

17.0 Obtaining information related to execution of work:
No claim by the contractor for  additional  payment shall  be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting  the  execution  of  the  work  or  any  misunderstanding  or  the  obtaining
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incorrect information or the failure to obtain correct information relieve him from
any risks or from the entire responsibility for the fulϐillment of contract.

18.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution
of  the  works and as  long,  thereafter,  as  the  Architect/  Consultant  may consider
necessary until the expiry of the defects liability period, stated hereto.

19.0 Quantities:
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been

prepared in  accordance with  the  Indian Standard method of  Measurements  and
quantities.  The  rate  quoted  shall  remain  valid  for  variation  of  quantity  against
individual item to any extent subject to maximum variation of the contract value by
25%. The entire amount paid under clause 21 hereof as well as amount of prime
cost and provisional sums if any shall be excluded.

ii) Variation  exceeding  25%: the  items  of  work  executed  in  relation  to  variation
exceeding 25% shall be paid on the basis of provisions of clause 22 hereof.

20.0 Works to be measured
The Architect/Consultant may from time to time intimate to the contractor that he
requires the work to be measured and the contractor shall forthwith attend or send
a qualiϐied representative to assist the Architect in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by any of
them.  Such  measurements  shall  be  taken  in  accordance  with  the  mode  of
Measurements  detailed  in  the  speciϐications.  The  representative  of  the
Architect/Consultant  shall  take  the  joint  measurements  with  the  contractor’s
representative and the measurements shall be entered in the measurement book.
The  contractor  or  his  authorized  representative  shall  sign  all  the  pages  of  the
measurement book in which the measurements have been recorded in token of his
acceptance. All the corrections shall be duly attested by both representatives. No
over writings shall  be made in the measurement book. Should the contactor not
attend or neglect or omit to depute his representative to take measurements then
the measurements recorded by the representative of the Architect/Consultant shall
be  ϐinal.  All  authorized  extra  work,  omissions  and  all  variations  made  shall  be
included in such measurement.  

21.0 Variations
No alteration, omission or variation ordered in writing by the Architect/ Consultant
shall vitiate the contract. In case the SBI/ Architect/Consultant thinks proper at any
time during the progress  of  works to make any alteration in,  or  additions to  or
omissions from the works or any alteration in the kind or quality of the materials to
be used therein, the Architect/Consultant shall give notice thereof in writing to the
contractor  or  shall  conϐirm  in  writing  within  seven  days  of  giving  such  oral
instructions, the contractor shall alter to, add to, or omit from as the case may be in
accordance with such notice, but the contractor shall not do any work extra to or
make any alterations or additions to or omissions from the works or any deviation
from any of the provisions of the contract, stipulations, speciϐications or contract
drawings without previous consent in writing of the Architect/Consultant  and the
value  of  such  extras,  alternations,  additions  or  omissions  shall  in  all  cases  be
determined by the Architect/Consultant and the same shall be added to or deducted
from the contract value, as the case may be. 
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22.0 Valuation of variations:
No claim for an extra shall be allowed unless it shall have been executed under the
authority  of  the  Architect/Consultant  with  the  concurrence of  the  SBI as  herein
mentioned. Any such extra is herein referred to as authorized extra and shall be
made in accordance with the following provisions.

a)
i) The net rates or prices in the contract shall determine the valuation of the extra work

where such extra work is of similar character and executed under similar conditions
as the work priced herein.

ii) Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

b) The net price of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
works are carried out, otherwise the prices for the same shall be valued under sub-
clause (c)  hereunder.

c) Where the extra works are not of similar character and/ or executed under similar
conditions are aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of
the receipt of the letter of acceptance inform the Architect/Consultant of  the rate
which he intends to charge for such items of work, duly supported by analysis of the
rate or rates claimed and the Architect/Consultant shall ϐix such rate or prices as in
the circumstances in his opinion are reasonable and proper, based on the market
rate.

d) Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rats stated in the tender of the BOQ or, if not, so
stated then in accordance with the local day work rates and wedges for the district;
provided that in either case, vouchers specifying the daily time (and if required by
the Architect/Consultant) the workman’s name and materials employed be delivered
for  veriϐications  to  the  Architect/Consultant  at  or  before  the  end  of  the  week
following that in which the work has been executed. 

e) It is further clariϐied that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the “market rate basis” for material, labor, hire/ running charges
of equipments and wastage etc. plus 15% toward establishment charges, contractor’s
overheads and proϐits. Such items shall not be eligible for escalation.

23.0 Final measurements:
The measurements and the valuation in respect of the contract shall be completed
within one month of the virtual completion of the work.

24.0 Virtual Completion Certiϐicate (VCC)
On successful  completion of  the entire  works covered by  the contract  to  the  full
satisfaction of the SBI, the contractor shall ensure that the following works has been
completed to the satisfaction of the SBI.

a)  Clear the site of  all  scaffolding,  wiring,  pipes,  surplus materials,  contractor’s  labor,
equipment and machinery.

b)  Demolish,  dismantle  and  remove  the  contractor’s  site  ofϐice,  temporary  works,
structure including labor sheds/ camps and construction of other items and things
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whatsoever brought upon or erected at the site or any land allotted to the contractor
by the SBI and not incorporated in the permanent works.

c)  Remove all rubbish, debris etc. from the site and the land allotted to the contactor by
the SBI and shall clear, level, and dress, compact the site as required by the SBI.

d)  Shall put the SBI in undisputed custody and possession of the site and all land allotted
by the SBI.

e)  The contractor shall hand over the work in a peaceful manner to the SBI.
f)  All defects/ imperfection have been attended and rectiϐied as pointed out by the SBI

to the full satisfaction of the SBI.
Upon the satisfactory fulϐillment  by the contractor as  stated above,  the contractor
shall be entitled to apply to the Architect/Consultant is satisϐied of the completion of
the  work.  Relative  to  which  the  completion  certiϐicate  has  been  sought,  the
Architect/Consultant shall within fourteen (14) days of the receipt of the application
for virtual completion certiϐicate, issue a VCC in respect of the work for which the VCC
has been applied.
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractors
liabilities  under  the  contract  including  the contractor’s  liability  for  defect  liability
period nor shall the issuance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the SBI against the contractor in respect
of works or works at the site and in respect of which the VCC has been issued.

25.0 Work by other agencies:
The SBI / the Architect/Consultant reserve the rights to use premises and any portion
of the site for execution of any work not included in the scope of this contract which it
may desire to have carried out by other persons simultaneously and the contractor
shall  not only allow but also extend reasonable facilities for the execution of such
work. The contractor however shall not be required to provide any plant or material
for the execution of such work except by special arrangement with the SBI. Such work
shall  be  carried  out  in  such  manner  as  not  to  impede  the  progress  of  the  works
included in the contract.

26.0 Insurance of works:

26.1 Without limiting his obligations and responsibilities under the contract the contractor
shall  insure  in  the  joint  names  of  the  SBI  and  the  contractor  against  all  loss  or
damages from whatever cause arising other than the excepted risks, for which he is
responsible  under  the  terms  of  contract  and  in  such  a  manner  that  the  SBI  and
contractor are covered for  the period stipulated in clause 28 of GCC and are  also
covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss
or damage occasioned by the contractor in the course of any operations carried out by
him for the purpose of complying with his obligations under clause.
a) The works for the time being executed to the estimated current Contract  value
thereof, or such additional sum as may be speciϐied together with the materials for
incorporation in the works at their replacement value. 
b) The constructional plant and other things brought on to the site by the contractor
to the replacement value of such constructional plant and other things.
c) Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the Architect/Consultant the policy of insurance and the receipts
for payment of the current premiums.
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26.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of the works and against all claims
proceedings,  damages,  costs,  charges  and expenses whatsoever in  respect of  or in
relation thereto except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.
b) The right of SBI to execute the works or any part thereof, over, under, in or through

any lands.
c) Injuries  or  damages to  persons or  properties  which are unavoidable  result  of  the

execution or maintenance of the works in accordance with the contract.
d) Injuries or damages to persons or properties resulting from any act or neglect of the

SBI,  their  agents,  employees  or  other  contractors  not  being  employed  by  the
contractor or for or in respect of any claim, proceedings damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage was
contributed  to  by  the  contractor,  his  servants  or  agents.  Such  part  of  the
compensation  as  may  be  just  and  equitable  having  regard  to  the  extent  of  the
responsibility of the SBI, their employees, or agents or other employees, or agents or
other contractors for the damage or injury.

26.3 Contractor to indemnify SBI
The contractor  shall  indemnify the SBI  against  all  claims,  proceedings,  damages,
costs, charges and expenses in respect of the matters referred to in the provision of
these sub-clauses of 26.2

26.4 Contractor’s superintendence 
The  contractor  shall  fully  indemnify  and  keep  indemniϐied  the  SBI  against  any
action, claim, or proceeding relating to infringement or use of any patent or design
or any alleged patent or design rights and shall  pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the event
of any claim made under or action brought against SBI in respect of such matters as
aforesaid the contractor shall be immediately notiϐied thereof and the contractor
shall  be  at  liberty,  at  his  own expenses to  settle  any  dispute  or  to  conduct  any
litigation that may arise there from, provided that the contractor shall not be liable
to indemnify the SBI if the infringement of the patent or design or any alleged patent
or design right is the direct result of an order passed by the Architect/Consultant in
this behalf.

26.5 Third party Insurance
26.5.1 Before commencing the execution of the work the contractor without limiting his

obligations and responsibilities under clause 26.0 of GCC shall insure against his
liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBI, or to any person, including any employee of the SBI,
by or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to clause 26.0 thereof.

26.5.2 Minimum amount of third party insurance
Such insurance shall be effective with an insurer and in terms of approved by the
SBI which approval shall not be reasonably withheld and at least the amount stated
below.  The  contractor  shall  whenever  required  produce  to  the  Architect  /
Consultant the policy or policies of insurance cover and receipts for payment of the
current premiums.
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The minimum insurance cover for physical property, injury and death is  Rs. 5 lacs
per  occurrence with  the  number  of  occurrences  limited  to  four.  After  each
occurrence contractor will  pay additional  premium necessary to  make insurance
valid for four occurrences always.

26.6 Accident or Injury to workman:
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable

at law in respect or in consequence of any accident or injury to any workman or
other person in the employment of the contractor or any sub-contractor, save and
expect an accident or injury resulting from any act or default of the SBI or their
agents, or employees. The contractor shall fully indemnify and keep indemniϐied the
SBI against all such damages and compensations, save and except as aforesaid and
against all claims proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

26.6.2 Insurance against accidents etc. to workmen:
The contractor shall insure against such liability with an insurer approved by the
SBI during the whole of the time that any person are employed by him on the works
and  shall,  when  required,  produce  to  the  Architect/Consultant  such  policy  of
insurance and receipt for payments of the current premium. Provide always that, in
respect of any persons employed by any sub-contractor, the contractor’s obligation
to insure as aforesaid under this sub-clause shall be satisϐied if the sub contractor
shall have insured against the liability in respect of such persons in such manner
that SBI is indemniϐied under the policy but the contractor shall require such sub-
contractor to produce to the Architect/Consultant when such policy of  insurance
and the receipt for the payment of the current premium.

26.6.3 Remedy on Contractor’s failure to insure:
If the contractor fails to effect and keep in force the insurance to above referred to
above or any other insurance which he may be required to effect under the terms of
contract, then and in any such case the SBI may effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that purpose
and from time to time deduct the amount so paid by the SBI as aforesaid from any
amount due or which may become due to the contractor, or recover the same as
debt from the contractor.

26.6.4 Without prejudice to the other rights of the SBI against the contractor, in respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages, costs, charges, and other expenses paid by
the SBI and which are payable by the contractor under this clause. The contractor
shall upon settlement by the insurer of any claim made against the insurer pursuant
to a policy taken under this clause, proceed with due diligence to rebuild or repair
the works destroyed or damaged. In this event all  the monies received from the
insurer in respect of such damage shall be paid to the contractor and the contractor
shall not be entitled to any further payment in respect of the expenditure incurred
for rebuilding or repairing of the materials or good destroyed or damaged.

27.0 Commencement of Works:
The date of commencement of the work will be reckoned as the date of handing over
site or ϐifteen days from the date of issue of letter of acceptance of the tender by the
SBI whichever is later.
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28.0 Time of completion:
Time is essence of the contract and shall be strictly observed by the contractor. The
entire  work shall  be  completed  within as  speciϐied  in  the  NIT from the date  of
commencement.  If  required  in  the  contract  or  as  directed  by  the
Architect/Consultant, the contractor shall complete certain portions of work before
completion of the entire work. However the completion date shall be reckoned as
the date by which the whole work is completed as per the terms of the contract.

29.0 Extension of time:
If,  in  the  opinion  of  the  Architect/Consultant,  the  work  be  delayed  for  reasons
beyond  the  control  of  the  contractor,  the  Architect/Consultant  may  submit  a
recommendation to the SBI  to  grant a fair  and reasonable  extension of  time for
completion  of  work  as  per  the  terms  for  contract.  If  the  contractor  needs  an
extension of the time for completion of the work or if the completion of work is
likely to be delayed for any reasons beyond the due date of completion as stipulated
in  the  contract,  the  contractor  shall  apply  to  the  SBI  through  the
Architect/Consultant in writing at least 30 days before the expiry of the scheduled
time and while applying for extension of time he shall furnish the reasons in detail
and his  justiϐication if  any,  for  the delays.  The Architect/Consultant shall  submit
their recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the period
extended times, which will quality for levy of liquidated damages. For the balance
period in excess of original stipulated period and duly sanctioned extension of time
by the SBI. The provision of liquidated damages as stated under clause 9 of GCC shall
become applicable.  Further the correct  shall  remain in force even for the period
beyond the due date of completion irrespective whether the extension is granted or
not.

30.0 Rate of progress:
31.0 Whole  of  the materials,  plant  and labour to  be provided by  the contractor and the

mode, manner and speed of execution and maintenance of the works are to be of a kind
and conducted in a manner to the satisfaction of the Architect/consultant should the
rate of progress of the work or any part thereof be at any time be in the opinion the.
Architect / consultant too Slow to ensure the completion of the whole of the work the
prescribed time or extended time for completion the Architect/consultant shall the re
upon take such steps as considered necessary by the Architect / consultant to expedite
progress so as to complete the works by the prescribed time or extended time. Such
communications from the Architect / consultant neither shall relieve. The contractor
from fulϐilling obligations under the contract nor he will be entitled to raise any claims
arising out of such directions. If Contractor fails to complete the work in ϐifteen days of
notice, Bank may also get the pending work/ rectiϐications done by other agency on
risk and cost of the Contractor and the extra Bill amount/rectiϐication charges for such
works shall be deducted from the Final bill/ retention money amount of the Contractor.
Decision of Bank/ Architect shall be ϐinal in this regard.

32.0 Work during nights and holidays:
Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect/Consultant, save when the work
is unavoidable or absolutely necessary for the saving of life or property or for the
safety  of  the  work  in  which  case  the  contractor  shall  immediately  advise  the
Architect/Consultant. However, the provisions of the clause shall not be applicable
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in the case of any work which becomes essential to carry by rotary or double shifts
in order to achieve the progress and quality of the part of the work being technically
required/ continued with the prior approval of the Architect/Consultant at no extra
cost to the SBI.
All  work  at  night  after  obtaining  approval  from  competent  authorities  shall  be
carried out without unreasonable noise and disturbance.

33.0 No compensation for restrictions of work:
If at any time after acceptance of the tender SBI shall deduct to abandon or reduce
the scope of work for any reason whatsoever and hence not required the whole or
any part of the work to be carried out, the Architect/Consultant shall give notice in
writing to that effect to the contactor and the contactor shall act accordingly. In the
matter  the  contactor  shall  have  no  claim  to  any  payment  of  compensation  or
otherwise whatsoever on account of any proϐit or advantage which he might have
derived  from  the  execution  of  the  work  fully  but  which  he  did  not  derive  in
consequences of the foreclosure of the whole or part of the work.
Provided  that  the  contactor  shall  be  paid  the  charges  on  the  cartage  only  of
materials actually and bonaϐide brought to the site of the work by the contactor and
rendered surplus as a result of the abandonment, curtailment of the work or any
position  thereof  and  taken  back  by  the  contactor,  provided  however  that  the
Architect/Consultant shall have in such cases the opinion of taking over all or any
such material at their purchase price or at local current rate whichever is less.
“In case of such stores having been issued form SBI stores and returned by the
contactor to stores, credits shall be given to him at the less rate not exceeding those
at which were originally issued to the contactor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody
of the contactor and in this respect the decision of the Architect/Consultant shall be
ϐinal.

34.0 Suspension of work:
The contactor shall, on receipt of the order in writing of the Architect/Consultant
(whose decision shall be ϐinal and binding on the contractor) suspend the progress
of  work  or  any  part  thereof  for  such  time  and  in  such  manner  as   the
Architect/Consultant  may  consider  necessary  so  as  not  to  cause any  damage  or
injury  to  the  work  already  done  or  endanger  the  safety  thereof  for  any  of  the
following reasons:

a)  On account any default on the part of the contractor, or
b)  For proper execution of the works or part thereof for reasons other than the fault of

the contactor or 
c)  For safety of work or part thereof, 

The contactor shall during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by  the
Architect/Consultant.
If the suspension is ordered for reasons (b) and (c) in sub-para (i) above
The contactor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

34.0     Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the contactor shall
have rendered himself liable to pay compensation amounting to the whole of his
security deposit the Architect/Consultant  shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI.
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a) To rescind the contact (of which rescission notice in writing to  the contactor by the
Architect/Consultant  shall be conclusive evidence) and in which case the security
deposit of the contactor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labor paid by the SBI and to supply materials to carry out the work, or any
part of the work, debiting  the contactor with the cost of the labor and materials (the
cost of such labor and materials as worked out by the Architect/Consultant shall be
ϐinal and conclusive against the contractor.) and crediting him with the value of the
work done, in all respects in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of this contract, the certiϐicate of the
Architect/Consultant  as  to  the  value of  work done  shall  be  ϐinal  and  conclusive
against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of  his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor, if the whole work had been executed by
him  (of  the  amount  of  which  excess  the  certiϐicates  in  writing  of  the
Architect/Consultant  shall  be  ϐinal  and  conclusive)  shall  be  borne  by  original
contractor and may be deducted from any money due to him by the SBI under the
contract or otherwise, or from his security deposit or the proceeds of sale thereof, or
sufϐicient part thereof.
In the event of any of above courses being adopted by the SBI the contractor shall
have no claim for compensation for any loss sustained by him by reasons of his
having purchased or procured any material  or  entered into any engagements  or
make any advances on account of, or with a view to the execution of the work or the
performance  of  the  contract  and  in  case  the  contract  shall  rescind  under  the
provision aforesaid, the contractor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract,  unless,  and
until the Architect/Consultant will have certiϐied in writing the performance of such
work and the value payable in respect thereof, and he shall only be entitled to be
paid the value so certiϐied. 

35.0 Owner’s right to terminate the contract:
If the contractor being an individual or a ϐirm commit any ‘Act of Insolvency’ or shall
be adjusted an Insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Ofϐicial Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect/Consultant that he is able to carry out and fulϐill  the
contract and to give security therefore if so required by the Architect/Consultant.
Or if  the contractor (whether an individual ϐirm or incorporated company) shall
suffer execution to be issued or shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors of the contractor.
Or shall  assign or sublet  this  contract  without the  consent in  writing  of the SBI
through the Architect/Consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under:

a) has abandoned the contract ; or
b) has failed to commence the works,  or has without any lawful excuse under these

conditions suspended the progress of the works for 14 days after receiving from the
SBI through the Architect/Consultant written notice to proceed, or

c) has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon,
or has failed to remove the materials from the site or to pull down and replace work
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within  seven  days  after  written  notice  from  the  SBI  through  the
Architect/Consultant that the said materials were condemned and rejected by the
Architect/Consultant under these conditions; or has neglected or failed persistently
to observe and perform all or any of the acts, matters or things by this contract to be
observed and performed by the contractor for seven days after written notice shall
have been given to the contractor to observe or perform the same or has to the
detriment  of  good  workmanship  or  in  deϐiance  to  the  SBI’s  or  the
Architect/Consultant’s instructions to the contrary subject any part of the contract.
Then and in any of said cases the SBI  and or the Architect/Consultant,  may not
withstanding any previous waiver, after giving seven days notice in writing to the
contractor, determine the contract, but without thereby affecting the power the SBI
or the Architect/Consultant or the obligation and liabilities of  the contractor the
whole of which shall continue in force as fully as if  the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of
the contractor. And further the SBI through the Architect/Consultant their agents or
employees may enter upon and take possession of the work and all plants, tools,
scaffoldings,  materials,  sheds,  machineries  lying  upon  the  premises  or  on  the
adjoining  lands  or  roads  use  the  same  by  means  of  their  own  employees  or
workmen  in  carrying  on  and  completing  the  work  or  by  engaging  any  other
contractors or persons to complete the work  and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor
or other persons employed for completing and ϐinishing or using the materials and
plant for the works.

When the works shall be completed as soon thereafter as convenient the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days
after  receipt  thereof  by  him  the  SBI  sell  the  same  by  public  auction  after  due
publication, and shall adjust the amount released by such auction. The contractor
shall have o right to question any of the acts of the SBI incidental to the sale of the
materials etc.

36.0 Certiϐicate of payment:
The  contractor  shall  be  entitled  under  the  certiϐicates  to  be  issued  by  the
Architect/Consultant  to  the contractor within 10 working  days from the date  of
receipt  of  certiϐicate  to  the  payment  from SBI  from time  to  time.  The  SBI  shall
recover the statutory recoveries other dues including the retention amount from the
certiϐicates of payments.
They  shall  provide  always  that  the  issue  of  any  certiϐicate  by  the
Architect/Consultant  during the progress of  works or  completion shall  not  have
effect as certiϐicate of satisfaction or relive the contractor from his liability under
clause.
The Architect/Consultant shall have power to withhold the certiϐicate if the work or
any part thereof is not carried out to their satisfaction.
The Architect/Consultant may by any certiϐicate make any corrections required in
previous certiϐicate.
The  SBI  shall  modify  the  certiϐicate  of  payments  as  issued  by  the
Architect/Consultant from time to time while making the payment.
The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the M books.
The ϐinal bill may be submitted by the contractor within a period of one month from
the  date  of  virtual  completion  and  the  Architect/Consultant  shall  issue  the
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certiϐicate of payment within a period of two months. The SBI shall pay the amount
within a period of three months from the date of issue of certiϐicate provided there
is no dispute in respect of rates and quantities etc. 
The  contractor  shall  submit  the  interim  bills  in  the  prescribed  format  with  all
details.

37.0 SETTLEMENT OF DISPUTES AND ARBITRATION:
Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the speciϐications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or
as to any other question, claim, right, matter or thing whatsoever in any way arising
out  of  or  relating  to  the  contract,  designs,  drawings,  speciϐications,  estimates,
instruction,  orders  or these conditions or  otherwise concerning the work or the
execution or failure to execute the same whether arising during the progress of the
work or  after  the  cancellation,  termination,  completion or abandonment  thereof
shall be dealt with as mentioned hereinafter.

i) If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or
compensation in respect of the works over and above the amounts admitted
as payable by the Architect or in case the contractor wants to dispute the
validity of any deductions or recoveries made or proposed to be made from
the contract or raise any dispute, the Contractor shall forthwith give notice
in  writing  of  his  claim,  or  dispute  to  the  Assistant  General  Manager
(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of
the same to the  Architect,  within 30 days from the date of  disallowance
thereof or the date of deduction or recovery. The said notice shall give full
particulars  of  the  claim,  grounds  on  which  it  is  based  and  detailed
calculations of the amount claimed and the contractor shall not be entitled
to raise any claim nor shall the Bank be in any way liable in respect of any
claim by the contractor unless notice of such claim shall have been given by
the  contractor  to  the  Assistant  General  Manager  (Premises&  Estate)/Dy.
General Manager (premises) in the manner and within the time as aforesaid.
The contractor shall  be  deemed to have waived and extinguished all  his
rights in respect of any claim not notiϐied to the Assistant General Manager
(Premises  & Estate)  /  Dy.  General  Manager  (Premises)  in  writing  in  the
manner and within the time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager
(Premises) shall give his decision in writing on the claims notiϐied by the
contractor. The contractor may within 30 days of the receipt of the decision
of the Assistant General Manager (Premises& Estate) / Dy. General Manager
(Premises) submit his claims to the conciliating authority namely the Circle
Development  Ofϐicer/General  Manager  (Ofϐicial  Language  &  Corporate
Services) for conciliation along with all details and copies of correspondence
exchanged  between  him  and  the  Assistant  General  Manager  (Premises&
Estate)/Dy. General Manager (Premises) 

iii) If  the  conciliation  proceedings  are  terminated  without  settlement  of  the
disputes,  the  contractor shall,  within  a  period of  30  days  of  termination
thereof  shall  give  a  notice  to  the  concerned  Chief  General  Manager/Dy.
Managing Director (HR) & Corporate Development Ofϐicer of the Bank for
appointment of an arbitrator to adjudicate the notiϐied claims failing which
the  claims  of  the  contractor  shall  be  deemed  to  have  been  considered
absolutely barred and waived. 
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iv) Except where the decision has become ϐinal, binding and conclusive in terms
of the contract, all disputes or differences arising out of the notiϐied claims
of the contractor as aforesaid and all claims of the Bank shall be referred for
adjudication through arbitration by  the Sole Arbitrator appointed by the
Chief  General  Manager  at  LHO  /Dy.  Managing  Director  &Corporate
Development Ofϐicer at  CC/CCEs. It  will  also be no objection to any such
appointment  that  the  Arbitrator  so  appointed is  a  technically  competent
person  not  below  the  rank  of  Superintending  Engineer  or  equivalent
position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator
so appointed is unable or unwilling to act or resigns his appointment or
vacates his ofϐice due to any reason whatsoever another sole arbitrator shall
be appointed in the manner aforesaid by the said Chief General Manager/
Dy. Managing Director (HR) & Corporate Development Ofϐicer. Such person
shall be entitled to proceed with the reference from the stage at which it was
left by his predecessor.

v) It is a term of this contract that the party invoking arbitration shall give a list
of disputes with amounts claimed in respect of each dispute along with the
notice for appointment of arbitrator.

vi) It  is  also  a  term  of  this  contract  that  no  person  other  than  a  person
appointed by such Chief General Manager aforesaid should act as arbitrator.
MANUAL OF INSTRUCTIONS ON PREMISES MATTERS- FEBRUARY 2025

vii) The conciliation and arbitration shall be conducted in accordance with the
provisions  of  the  Arbitration  &  Conciliation  Act  1996  or  any  statutory
modiϐication or re-enactment thereof and the rules made there under.

viii) It is also a term of the contract that if any fees are payable to the arbitrator
these shall be paid equally by both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have
entered on the reference on the date he issues notice to both the parties
calling them to submit their statement of claims and counter statement of
claims. The venue of the arbitration shall be such place as may be ϐixed by
the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if
required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in what manner, such costs
or any part thereof shall be paid and ϐix or settle the amount of costs to be so
paid.

38.0 ROLE OF ARCHITECT / CONSULTANT
38.1. Architect/Consultant’s duties are to design, control and supervise the works and to

test  any materials  to be used or workmanship employed in connection with the
works, quality control, project scheduling and monitoring and co-coordinating with
all other agencies and Civil Contractor, checking of measurements, certiϐication of
bills, preparing extra deviation items, preparing minutes of meetings etc.

38.2  Wherever it is mandatory by law that the Architect / Consultant so appointed by the
Bank shall be registered with the council of architecture/Competent Authority.

38.3 The Contractor shall afford the Architect/Consultant every facility and assistance for
examining the works and materials and checking and measuring time and materials.
The Architect/Consultant shall have no power to revoke, alter, enlarge, or relax any
requirements of this Contract, or to sanction any day-work, additions, alterations,
deviations or omissions unless such an authority may be specially conϐirmed by a
written order of the Bank.
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38.4 The Architect/Consultant shall act in consultation with the Bank regarding quality of
works, interpretation of drawings, contract documents and ϐinalize the selection of
ϐinishing materials. The Architect/Consultant shall check/ record the measurements
made by Contractor’s representative for all items of works and on completion hand
over the records to the Bank.

38.5 The Architect/Consultant shall have the power to give notice to the Contractor or his
Engineer In charge about the non-approval of any work or materials and such works
shall  be suspended or the  use  of  such materials  should  be discontinued until  the
decision  of  the  Architect  /  Consultant  in  consultation  with  Bank  if  required  is
obtained. The work will from time to time be visited by the Architect/Consultant /
Bank but such examination shall not in any way exonerate the Contractor from the
obligation to remedy any defects which may be found to exist at any stage of the work
or after the same is completed. Subject to the limitations of this clause, the Contractor
shall take instructions only from the Architect / Consultant as the case may be. In
other words the contractors shall take total responsibility for the execution of work /
items of work by using quality materials and providing best of workmanship to fulϐill
the true intent of the tender provision.

38.6 The Architect/Consultant shall have such other powers and discharge other functions
as are speciϐically provided in this contract including such incidental or consequential
powers or  duties,  subject  always to such speciϐic  instructions or  directions of the
Bank, which shall be duly notiϐied to the Contractor.

38.7 The  Architect  /  consultant  shall  have  right  to  take  remuneration  loss  from  the
contactor’s  bill  due to non working / completing work in time,  & loss due to not
clearance the site for other agencies in time. This amount has been deducted from
contractor’s ϐinal bill.  

39.0 To deϐine terms and explain plans
The various parts of the Contract are intended to be complementary to one another;
but should any discrepancy appear, or any misunderstanding arise as to the import of
anything contained therein, the explanations of the Architect/Consultant shall be ϐinal
and  binding.  The  correction  of  any  errors  or  omissions  of  the  Drawings  and
Speciϐications may be  made by  the Architect/Consultant,  when such  correction  is
necessary  to  bring  out  clearly  the  intention,  which  is  indicated  by  a  reasonable
interpretation of the drawings & Speciϐications as a whole.

40.0 Matters to be ϐinally determined by the Architect / Consultant:
40.1 The  Architect/Consultant’s  decision,  opinion,  direction,  Certiϐicates  (except  for

payments) with respect to all or any of the matter under clauses explained above in
condition of contract and the schedule of rates, hereof shall be ϐinal and conclusive
and binding on the parties here to and shall be without appeal. Bank’s instructions (if
any), in this regard in case of any urgency, shall also be conϐirmed / vetted by the
Architect/Consultant at the earliest possible.

40.2 Any of the decision, opinion, direction certiϐicate, or valuation of the Architect or any
refusal  of  the  Architect  to  give  any  of  the  same  shall  be  subject  to  the  right  of
Arbitration and review in the same way in all respect (including the provision as to
opening the reference) as if  it were a decision of the Architect under the following
clause.

41.0 Typographical or clerical errors:
The Architect/Consultant’s clariϐications regarding partially omitted particulars or
Typographical or clerical errors shall be ϐinal and binding on the Contractor.
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42.0 Site visits:
The  Architect/Consultant  /Bank  shall  visit  the  site  from  time  to  time  at  their
discretion, or when expressly called upon to do so, to co-ordinate various activities
and/or  to  answer  such  queries  that  may  be  posed  at  site  as  on  drawings.  The
contractor / or his speciϐied personal must attend these meetings. Any absence of
contractor / his personal without prior notice will not acceptable.

43.0  Address for service
All letters and Notices under or pursuant to these presents shall be hand delivered
against acknowledgement or sent by Registered Post with Acknowledgement Due at
the respective addresses mentioned below. Any change in the addresses shall be duly
intimated by the concerned Party to all others.

Address of Bank:
AGM
STATE BANK OF INDIA,
REGIONAL BUSINESS OFFICE - 3,
7TH FLOOR , PARADISE COMPLEX
SAYAJIGANJ, VADODARA - 390020

44.0 Water Supply
The contractor shall make his own arrangements for water required for the work
and nothing extra will be paid for the same. This will be subject to the following
conditions:
i. That the water used by the Contractor shall be ϐit for construction purpose to the

satisfaction of the Architect/Consultant.
ii. The Contractor shall make alternative arrangements for the supply of water if the

arrangements made by the Contractor for procurement of water in the opinion of
the Architect/Consultant is unsatisfactory.

iii. The Contractor shall construct temporary well/tube well in SBI land for taking
water for construction purposes only after obtaining permission in writing from
the  SBI.  The  contractor  has  to  make  his  own  arrangements  for  drawing  and
distributing the water at his own cost. He has to make necessary arrangements. To
avoid  any  accidents  or  damages  caused  due  to  construction  and  subsequent
maintenance of  the wells.  He has to obtain necessary approvals from the local
authorities, if requiredat his own cost. He shall restore the ground to its original
condition after wells are dismantled on completion of work or hand over thewell
to the SBI without any compensation as directed by the Architect/Consultant.

45.0 Power Supply:
The contractor shall make his own arrangements for power and supply/distribution
system for driving plant or machinery for the work and for lighting purpose at his
own cost. The cost of running and maintenance of the plants are to be included in his
tender prices. He shall pay all fees and charges required for the power supply and
include the same in his tendered rates and hold the owner free from all such costs.
He has to obtain necessary approvals from the appropriate authorities, if required.

45.1 The bank will not provide / make availability of lift / other means for transportation
of goods / workers for ϐloor to ϐloor. The contractor has to arrange his own mean of
transportation for this purpose with society’s permission. Contractor can avail lift
facility  by  paying  society  charges if  available.   Any security  deposit  /  any  other
charges is levied by society for this purpose, the contractor has to pay it by himself.
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Bank will not pay any charges for it / take any responsibilities regarding this issue.
If  bank will  get  any complaint regarding using common areas /  utilities  without
society’s permission the bank will take actions on contractor for it. And if the bank
has to pay any amount to society as aforesaid from any amount due or which may
become  due  to  the  contractor,  it  will  be  recover  the  same  as  debt  from  the
contractor.  The contractor has to produce N.O.C from the society for payment of
ϐinal bill.

46.0 Treasure trove etc. :
Any treasure trove, coin or object antique which may be found on the site shall be
the property of the SBI and shall be handed over to the bank immediately.

47.0 Method of measurements:
Unless  otherwise  mentioned  in  the  schedule  of  quantities  or  in  mode  of
measurement or elsewhere in these documents the measurement will be on the net
quantities or work produced in accordance with up to date as per rules laid down by
the Bureau of Indian Standards. In the event any dispute/disagreement the decision
of the Architect/Consultant shall be ϐinal and binding on the contractor.

48.0 Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed format at
site  of  work  and  should  produce  the  same  for  inspection  of
SBI/Architect/Consultant  whenever  desired  by  them.  The  contractor  shall  also
maintain  the  records/registers  as  required  by  the  local  authorities/Government
from time to time.
i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill

             iv) Register for labor

49.0 Force Majeure:
44.1 Neither contractor not SBI shall be considered in default in performance of their

obligations  if  such performance is  prevented or delayed by  events  such  as  war,
hostilities  revolution,  riots,  civil  commotion,  strikes,  lockout,  conϐlagrations,
epidemics,  accidents,  ϐire,  storms, ϐloods,  droughts,  earthquakes or ordinances or
any act of god or for any other cause beyond the reasonable control of the party
affected or prevented or delayed. However, a notice is required to be given within
30 days from the happening of the event with complete details, to the other party to
the contract, if it is not possible to serve a notice, within the shortest possible period
without  delay.

44.2 As soon as the clause of force majeure has  been removed the party whose ability to
perform its obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support  thereof.

44.3 From the date  of  occurrence of  a  case  of  force  majeure obligations of  the  party
affected shall be suspended during the continuance of any inability so caused. With
the cause it and inability resulting there from having been removed, the agreed time
of  completion  of  the  respective  obligations  under  this  agreement  shall  stand
extended  by  a  period  equal  to  the  period  of  delay  occasioned  by  such  events.
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44.4 Should one or both parties be prevented from fulϐilling the contractual obligations
by a state of force major lasting to a period of 6 months or more the two parties
shall each other to decide regarding the future execution of this agreement.

45.0 Local laws, Acts, Regulations:
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract
labor  (regulation  and  abolition  act  of  1970)  and  other  safety  regulation.  The
contractor shall comply with the provision of all labor legislation including the latest
requirements of all the Acts, Laws, any other regulations that are applicable to the
execution of the project.

i) Minimum Wages Act 1948 (Amended)
ii) Payment of Wages Act 1936 (Amended)
iii) Workmen’s Compensation Act 1923 (Amended)
iv) Contract  labor  regulation  and  abolition  act  1970  and  central  rules  1971

(amended)
v) Apprentice act 1961 (amended)
vi) Industrial employment (standing order) Act 1946 (amended)
vii)Personal  injuries  (compensation  insurance)  act  1963  and  any  other

modiϐications
viii) Employees’  provident  fund  and  miscellaneous  provisions  Act  1952  and

amendment thereof
ix) Shop and establishment Act
x) Any other act or enactment relating thereto and rules framed there under from

time to time.  

46.0 Accidents:
The contractor shall immediately on occurrence of any accident at or about the site
or in connection with in execution of the work report such accident to the Architect/
Consultant.  The contractor  shall  also  such  report  immediately to  the  competent
authority  wherever  such  report  is  required  to  be  lodged  by  the  law  and  take
appropriate actions thereof.

47.0 During the execution of work, if any damage shall occur to the works already done,
either due to rain or any other circumstances, the same shall be rectiϐied and made
good to the entire satisfaction of the Architect/Consultant by the contractor at his
costs and risks.

48.0 Testing of Material’s etc.: The contractor at his own cost (without any extra cost to
the  Bank)  shall  arrange  for  the  laboratory  and/or  ϐield  testing  of  materials  and
works as required by the architects/Bank.



             Sign & Seal of contractor                                                                                    Page 38 of 71

SPECIAL CONDITIONS OF CONTRACT

Scope of Work: As deϐined & explained in these tender documents.
48.0 Dimensions and levels

All dimensions and levels shown on the drawings shall be veriϐied by the contractor
on the site and he will be held responsible for the accuracy and maintenance of all
the dimensions and the levels. Figured dimensions are in all cases to be accepted
and no dimension shall  be scaled. Large scale details  shall  take precedence over
small-scale drawings. In case of discrepancy the contractor shall ask for clariϐication
from the Architect/Consultant before proceeding with the work.

49.0 Notice of operation:
The contractor shall not carry out any important operation without the consent in
writing from the Architect/Consultant.

50.0 Construction records:
The contractor shall keep and provide to the Architect/Consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary  to  prepare  complete  drawings  recording  details  of  the  work  as
constructed.

51.0 Safety of adjacent structures and trees
The contractor shall provide and erect to the approval of the Architect/ Consultant
such supports as may be required to protect effectively all structures and protective
guards  to  trees  which  may  be  endangered  by  the  execution  of  the  works  or
otherwise take such permanent measures as may be required by the Architect to
protect the trees and structures.

52.0 Temporary works:
Before any temporary works are commenced the contractor shall submit at least 7
days in advance to the Architect/Consultant for approval complete of all temporary
works he may require for the execution of the works. The contractor shall carry out
the modiϐications relating to strength, if required by the Architect/Consultant may
require in accordance with the conditions of contract at his own cost. The contractor
shall be solely responsible for the stability and safety of all temporary works and
unϐinished works and for the quality of  the permanent works resulting from the
arrangement eventually adopted for their execution. 

53.0 Temporary roads
The contractor shall provide access road to the site from the nearest main road at no
extra cost and as directed by the Architect/Consultant. The contractor shall also be
responsible for proper maintenance of this access road and would take all care to
see that existing services, if any, are maintained in working order at his own cost.
The laying and maintaining the temporary roads within the site area shall be the
contractor’s  responsibility  and the contractor  shall  take  such  measures  that  are
necessary and as directed by the Architect/Consultant.

54.0 Water, power, and other facilities:
a) The rate quoted by the contractor shall include all expenses that are required for

providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers. If  necessary the contractor has to
sink a tube well/ open well and bring water by means of tankers at his own cost for
the purpose. The SBI will not be liable to pay any charges in connection with the
above.

b) The  rate  quoted  in  the  tender  shall  include  the  expenses  for  obtaining  and
maintaining power connections and shall pay for the consumption charges.
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c) The contractors for other trades directly appointed by the SBI shall be entitled to
take power and water connections from the temporary water and power supply
obtained by the contractor. However the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges
at  mutually  agreed rates  between them.  All  municipal  charges  for  drainage and
water connections for construction purposes shall be borne by the contractor and
charges payable  for  permanent connections,  if  any,  shall  be  initially  paid  by the
contractor and the SBI will reimburses the amount on production of receipts.

d) The SBI as well as the Architect/ Consultant shall give all possible assistance to the
contractors to obtain the requisite permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor.

55.0 Ofϐice accommodation
a) The contractors shall provide and maintain all necessary ofϐices, workshops, stores,

shelters, sanitary facilities, canteens and other temporary structures for themselves
in connections with the work at the site at their own cost after getting the approval
from the Architect/ Consultant.

b) A site ofϐice for the use of SBI/ the Architect/ Consultant shall be provided by the
contractors at his own expenses.

c) All  temporary  buildings  and  facilities  as  mentioned  above  shall  be  removed  on
completion of the work or at any other earlier date as directed by the contractors.

All the expenses for obtaining statutory approvals and maintenance of the above
facilities as well as running expenses shall be borne by the contractor at no extra
cost. It is also the responsibility of the contractor to obtain statutory approvals for
providing the above facilities         

56.0 Facilities for Contractor’s employees:
The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make the arrangement at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

57.0 Lighting of works:
The  contractors  shall  at  all  times  provide  adequate  and  approved  lighting  as
required for the proper execution and supervision and inspection of work.

58.0 Fire ϐighting arrangements:
i) The contractor shall provide suitable arrangement for ϐireϐighting at his own cost.

For  this  purpose  he  shall  provide  requisite  number  of  ϐire  extinguishers  and
adequate number of buckets, some of which are to be always kept ϐilled with sand
and some with water. These equipments shall be provided at suitable prominent
and easily accessible places and shall be properly maintained.

ii) Any  deϐiciency  in  the  ϐire  safety  or  unsafe  conditions  shall  be  corrected  the
contractor at his own cost and to the approval of the relevant authorities. The
contractor shall make the following arrangements at his own cost but not limited
to the following.
a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create ϐire hazards
c) Access for ϐireϐighting equipments.



             Sign & Seal of contractor                                                                                    Page 40 of 71

d) Type, number and location of containers for the removal of surplus materials
and rubbish.

e) Type,  size,  number  and  location  of  ϐire  extinguishers  or  other  ϐire  ϐighting
equipments.

f) General housekeeping.
59.0 Site order book:

A  site  order  book  shall  be  maintained  at  the  site  for  the  purpose  of  quick
communication with the Architect/ Consultant. Any communication relating to the
works  may  be  conveyed  through  records  in  the  site  order  book.  Such  a
communication  from  one  party  to  the  other  shall  be  deemed  to  have  been
adequately served in terms of contract.  Each site order book shall  have machine
numbered pages in triplicates and shall carefully maintained and preserved by the
contractor and shall  be  made available  to  the  Architect/  Consultant  as an  when
demanded. Any instructions which the Architect/ Consultant may like to issue to the
contactor or  the  contractors may like to bring to  the  Architect/ Consultant  Two
copies of such instructions shall be taken from the site order book and one copy will
be handed over to the party against proper acknowledgement and the second copy
will be retained for their record.

60.0 Temporary fencing/ barricading 
The contactor shall provide and maintain a suitable temporary fencing/ barricading
and  gates  at  his  cost  to  adequately  enclose  all  boundaries  of  the  site  for  the
protection of the public and for the proper execution and security of the work and in
accordance with the requirement of the Architect/ Consultant and regulations of
local authorities. These shall be altered, relocated and adopted from time to time as
necessary and removed on completion of the work.

61.0 Site meetings:
Site  meetings  will  be  held  to  review  the  progress  and  quality  evaluation.  The
contactor shall  depute a senior representative along with the site representative
and other staff of approved sub-contractors and suppliers as required to the site
meetings and ensure all follow up actions. Any additional review meetings shall be
held if required by the Architect/ Consultant.

62.0 Disposal of refuse:
The contactor shall cart away all debris, refuse etc. arising from the work from the
site and deposited the same as directed by the Architect/ Consultant at his own cost.
It is the responsibility of the contactor to obtain approval  from the local authorities
concerned to the effect that all rubbish arising out of contractor’s activities at the
construction site or any  other site activities borrow pits has been properly disposed
off. 

63.0 Contractor to verify site Measurements:
The contractor shall check and verify all site measurements wherever requested by
other specialist contractors or other sub-contractors to enable them to prepare their
own shop drawings and pass on the information with sufϐicient promptness as will
not in any way delay the works.
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64.0  Displaying the name of the work:
The  contractor  shall  put  up  a  name  board  of  suitable  size  as  directed  by  the
Architect/ Consultant indicating the name of the project and other details as given
by the Architect/ Consultant at his own cost and remove the same on completion of
work.

65.0 Bar bending schedule:
The  contractor  shall  prepare  a  detailed  bar  bending  schedule  for  all  reinforced
concrete  works  and  got  them  approved  by  the  Architect/  Consultant  well  in
advance.

66.0 As built drawings:
i) For  the  drawings  issued to  the  contractor  by  the  Architect/  Consultant.  The

Architect/ Consultant will issue two sets of drawings to the contractor for the
items for which some changes have been made from the approved drawings as
instructed by the SBI/ the Architect/ Consultant. The contractor will make the
changes  made  on  these  copies  and  return  these  copies  to  the  Architect/
Consultant for their approval. In case any revision is required or the corrections
are  not  properly  marked,  the  Architect/  Consultant  will  point  out  the
discrepancies to the contractor. The contractor will have to incorporate these
corrections and/or attend to discrepancies either on the copies as directed by
the  Architect/  Consultant  and  resubmit  to  him  for  approval.  The  Architect/
Consultant will return one copy duly approved by him.

ii) For the drawings prepared by the contractor,
The contractor will modify the drawings prepared by him wherever the changes
are made by the SBI/ the Architect/ Consultant and submit two copies of such
modiϐied  drawings  to  the  Architect/  Consultant  for  approval.  The  Architect/
Consultant will return one copy of the approved drawing to the contractor.

67.0 Approved make:
The contractor shall provide all materials from the list of approved makes at his
own  cost  and  also  appoint  the  specialized  agency  for  the  waterprooϐing,  anti-
termite,  aluminum  doors  and  windows  and  any  other  items  as  speciϐied  in  the
tender.  The  Architect/  Consultant  may  approve  any  make/  agency  within  the
approved list as given in the tender after inspection of the sample/ mock up.

68.0 Procurement of materials:
The  contractor  shall  make  his  own  arrangement  to  procure  all  the  required
materials for the work. All wastages and losses in weight shall be to the contractor’s
account.

69.0 Excise duty, Taxes, Levies etc.
The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to
sale  taxes,  tax  on  works  contract  excise  duty  and  octroi,  payable  in  respect  of
material,  equipments  plant  and  other  things  required  for  the  contract.  All  the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account
and the SBI  shall  not be required to  pay any additional or extra amount on this
account. Variation of taxes, duties, levies, etc. if any, till completion of work shall be
deemed to be included in the quoted rates and no extra claim on this account will in
any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is
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imposed under as statue or law during the currency of the contract/work the same
shall be borne by the contractor.

70.0 Compliance to Bank’s/legal norms
23.1 Notices

a) The Contractor shall give all notices and pay all fees and shall comply with all Acts
and Regulations for the successful completion of the Contract works.

23.2 Authorities, notices, patents, rights & royalties
The Contractor shall conform to the provisions of all  the statutes relating to the
works, and to the Regulations and bye laws of any local Authority, and of any Water,
Lighting, Electric supply, and of other Companies or Authorities with whose systems
the structure is proposed to be connected, and shall before making any variation
from the drawings or speciϐications that may be necessitated by so conϐirming, give
to the Architect/Consultant written notice, specifying the variations proposed to be
made and the reason for making it, and apply for instruction thereon. In case the
Contractor shall not within 120 days receive such instructions, he shall proceed with
the  work  conforming  to  the  provision  or  Regulations  or  Byelaws  in  question.
a) The Contractor shall bring to the attention of the Architect / Consultant all
notices  required  by  the  said  Acts,  Regulations  or  Bye-laws  to  be  given  to  any
Authority by the
Bank or the Architect/Consultant and pay to such Authority, or to any public Ofϐicer,
all  fees  that may be properly  chargeable  in respect  of  the  works,  and lodge the
receipts  with  the  Architect/Consultant.
b) The  Contractor  shall  indemnify  the  Bank  against  all  claims  in  respect  of
patent rights, design, trademarks of name or other protected rights in respect of any
constructional site, machine work or material used for or in connection with the
works or temporary works and against all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever in respect thereof or in relation thereto.
The  Contractor  shall  defend  all  actions  arising  from  such  claims,  unless  he  has
informed the Architect / Consultant before any such infringement and received their
permission to  proceed,  and shall  himself  pay  all  royalties,  license fees,  damages,
costs  and  charges  of  all  and  every  sort  that  may  be  legally  incurred  in  respect
thereof. All statutory fees, deposits etc paid by the contractor for permanent works
to be handed over to Bank which shall be reimbursed to him by the Bank against
documentary  proof.
c) The Contractor shall assist and co-ordinate with the Architect /Consultant in
obtaining all statutory approvals and/or amendments to such approvals as per the
rules in force from Municipality and other local bodies. Any expenditure incurred in
obtaining such approvals is deemed included in the rates quoted by the Contractor.

71.0 Notices to Local Bodies:
a) The Contractor shall comply with and give all  notices required under any law,
rule,  regulations,  or  byelaw  of  parliament,  State  Legislature  or  Local  Authority
relating to works. The Contractor shall before commencing the execution of work
issue a certiϐicate to the Bank/ Architect / Consultant that he has obtained all the
permissions Registrations and give all the notices as are required to be obtained or
given under law particularly blasting permission the Police permission etc.

72.0 MUNICIPAL REGULATIONS:
The  whole  of  the  work is  to  comply  with  the  requirements  and byelaws  of  the
concerned Municipal Corporation and local bodies
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73.0 Acceptance of tender:
The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not bound to accept the lowest or any tender and the tenderer or tenderers
shall have no right to question the acts of the SBI. However adequate transparency
would be maintained by the SBI.

75.0     Defects after Virtual completion and defects liability period:
            Any defect shrinkage, settlement or other faults which may appear within the

“Defects Liability  Period” which shall  be as per NIT from the date of  the virtual
completion of  the work, arising in the opinion of the Architect from materials or
workmanship  not  in  accordance  with  the  contract,  shall  upon  the  direction  in
writing  of  the  Architect  ,  and within such  reasonable  time  as  shall  be  speciϐied
therein, be amended and made good by the contractor, at his own cost and in case of
default then Bank may employ and pay other person /agency to amend and make
good such defects, shrinkage, settlement or other faults, and all damages, loss, and
expenses consequent thereon or incidental thereto shall be made good and borne by
the contractor and such damage, loss and expenses shall be recoverable from him by
the Bank or may be deducted by the Bank, upon the Architect’s certiϐicate in writing,
from  any  money  due  or  may  be  deducted  by  the  Bank,  upon  the  Architect’s
certiϐicate  in  writing,  from  any  money  due  or  that  may  become  due  to  the
contractor,  or  the  bank may in lieu  of such amending and marking  good by the
contractor deduct from any money due to the contractor a sum, to be determined by
the Architect equivalent to the cost of amending such work and in the event of the
amount retained under clause of GCC, hereof being insufϐicient, recover the balance
from the contractor,  together with any expenses the Bank may have incurred in
connection  therewith.  Should  any  defective  work  have  been  done  or  material
supplied by any sub-contractor employed on the works, who has been nominated or
approved by the Architect  as provided in clauses of  GCC the contractor shall  be
liable to make good in the same manner as if such work or material has been done
or supplied by the Contractor and been subject to the provisions of this Contract.
The  Contractor  shall  remain  liable  under  the  provisions  of  this  Contract
notwithstanding the signing of any Certiϐicate or the passing of any accounts, by the
Architect.

76.0 ANTI-TERMITE TREATMENT AND WATER PROOFING TREATMENT:
a) Pre-construction soil treatment shall be carried out in co-ordination with the 

building work and shall be executed in such a manner that the civil works are not 
hampered or delayed by the anti-termite treatment. The treatment shall be carried 
out as detailed in IS: 6313 (Part III) latest revision. The water prooϐing treatment 
shall be type and speciϐication as given in the schedule of quantities. The anti-
termite and water prooϐing treatment shall be got done through specialized 
agencies only.

b) The treatment against water-prooϐing of basement, roofs, water retaining area and 
termite infestation shall be and remain fully effective for a period of not less than 10 
(ten) years to be reckoned from the date of expiring of the defect liability period , 
prescribed in the contract.

c) The SBI reserves the right to get the quality of treatment checked in accordance 
with recognize test methods and in case it is found that the chemicals with the 
required concentration and rate of application have not been applied, or the water 
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proof treatment is done as per speciϐications, the contractor will be required to do 
the re-treatment in accordance with the required concentration & speciϐications at 
no extra cost failing which no payment for such work will be made. The extent of 
work thus rejected shall be determined by the Architect.

d) Water prooϐing and anti-termite termite treatment shall be got done through 
approved and specialized agencies only.

e) The contractor shall make such arrangement as may be necessary to safe guard the 
workers and residents of the building against any poisonous effect of the chemicals 
used during the execution of the work.

f) The contractor whose tender is accepted shall execute Free Maintenance Guarantee 
agreement Bond in the prescribed form as appended for guaranteeing the anti-
termite and water prooϐing treatment.

77.0 During the execution of work, if any damage shall occur to the works already done,
either due to rain or any other circumstances, the same shall be rectiϐied and made
good to the entire satisfaction of the Architect/Consultant by the contractor at his
costs and risks.

78.0 Testing of Material’s etc.:
The contractor at his own cost (without any extra cost to the Bank) shall arrange for
the  laboratory  and/or  ϐield  testing  of  materials  and  works  as  required  by  the
architects/Bank
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ADDITIONAL CONDITIONS OF CONTRACT

Notwithstanding  anything  contained  herein  above  the  following  ADDITIONAL
CONDITIONS shall be applicable for this contract / work.

1.0 PRICE VARIATION ADJUSTMENT (PVA): NA
The  rates  quoted  by  the  bidder  shall  remain  ϐirm  throughout  the  contract  /
construction period.  PVA & PVA Clause mentioned  elsewhere in  these  documents
shall not be applicable.

2.0 WORKING SCHEDULE / BAR CHART:
Detailed working date schedule and bar chart for the work shall be prepared by the
contractor  and  got  approved  from  the  Bank  /  Architect.  A  detailed  ϐlow  chart  of
activities  highlighting  curing,  setting  time /  period,  pot  life  period  /  predecessor,
successor & critical activities etc. shall also be prepared by the contractor for effective
management of work and also to make a realistic bar chart / working date schedule.

3.0 RATES:
It may be noted that it is an item rate contract. Rates  accepted by the bank shall be for
all levels/height and lead unless otherwise speciϐied in the schedule of quantities and
shall  be  inclusive  of  all  man,  labour,  supervision,  materials,  tools,  equipment,
scaffoldings,  water,  electricity,  taxes,  insurances,  arrangements,  temporary  works,
over heads,  collection  &  carting  away  & ϐinal disposal of rubbish & debris, regular
cleaning  of site etc.  required to  complete    the   works in    all    respect   to   the
satisfaction  of  the  architects / Bank and nothing additional or extra shall be paid on
these accounts and / or  on account of variation in rates / taxes and / or imposition of
new tax / levy during currency of contract / work, except for the items, taxes, works
etc.  for  which  there  is  a  speciϐic  mention  for  additional  payment  in  these  tender
documents. The rates shall remain ϐirm throughout the contract period.

4.0 BASIC RATE:
Wherever for any item of work basic rate of materials are speciϐied, the materials of
that basic rates as selected by the Bank/Architect at any commercial establishment/
seller  of  Ahmadabad  or  nearby  centre,  if  such  materials  are  not  available  at
Ahmadabad, shall be procured and used by the contractor.
Basic rate of any material (Without processing) is the rate offered by seller against Bill
and credit period not exceeding 15 days, including any applicable taxes ex-godown.
Payments for procurement of materials shall be made by the contractor themselves.
If the basic rate of any material actually used for the work is more or less than the
basic  rate  given  in  schedule  of  quantities,  in  that  case  adjustments  in  the  rate
admissible to the contractor shall be modiϐied by adding or subtracting, as the case is,
from the accepted tender rates an amount equivalent to difference in the basic rates
plus 15 % of difference of the basic rate.

5.0 BRANDED / FINISHING ITEMS:
Branded items such as tiles,  construction chemicals,  hardware,  sanitary wares and
other ϐinishing items shall be used as per the samples selected and approved by the
architects / Bank from the brands/makes mentioned in the tender document. If the
contractor  intend  to  use  an  equivalent  substitute  than,  they  have  to  produce
necessary documentary evidences establishing the equivalency to the satisfaction of
the architect/Bank and shall use the same only after approval of the architect.
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6.0 INSURANCE
The  contractor  shall  keep  the  Bank  indemnify   from  all  the  claims arising  out  of
damage to workman/person & property of Bank and/or third party and the SBI shall
have right to recover the cost of such  damages /claim from any amount due to the
contractor. If the claim amount exceeds the amount due to be paid to the contractor,
the contractor shall immediately pay such excess amount to the Bank. Decision of the
Bank  regarding  determination  of  the  amount  of  claim  /damage  shall  be  ϐinal  &
binding to the contractor. Being a short period work, the Bank may not be able to
check or verify the various insurance policies required to be taken by the contractor
and trust that the contractor has obtained all such policies.

7.0 SITE CONDITION & WORKING HOURS.
The tenderer must visit the site and acquaint themselves with the site conditions. It
must be noted that the work is to be carried out in the functional branch without
hindering the normal functioning of the Branch. The work shall generally be carried
out on holidays or after Banking hours only.
The work is to be carried out in vacant premise; therefore the work shall be carried
out day & night with prior permission from the society. Contractor must follow the
rules and regulation of society and local authorities to work at night.  The Lift shall
not be used by Contractor for any propose.
The  contractor  has  to  work  in  coordination  with  the  other  contractors  and
daily/weekly  schedule  of  working  shall  be  prepared  in  consultation  with  the
Architects/Banks. Regular updating / modiϐication of such schedule shall be required.
For normal functioning of the Bank/Branch the contractor shall be required to shift
the  FURNITUREetc  and/or  relocate  the  existing  and/or  new  loose  and/or  ϐix
FURNITURE  and/or  any  other  item  of  works  and/or  any  such  materials  at  new
location at times. The contractor shall carry out all such activities with utmost priority
and without any additional/extra cost to the bank. The tenderer shall quote the rates
inclusive of all such activities/works as may be required as per site conditions. The
rates quoted by the tenderer shall be inclusive of all such temporary/semi-permanent
works/activities.

8.0 GENERAL:
 (i)  Source of materials / samples / brands / makes etc. shall be got approved from the

Architects /Bank before using. In case of deviations, decision of the Bank shall be ϐinal
and binding and shall not be open for arbitration.

(ii) The  Architects  have  their  speciϐic  role/duties/rights  as  deϐined  in  these  tender
documents However in the event of any dispute arising out of differences between the
opinions of the Architects and also their role/duties/rights, the Banks’ decision shall
be  ϐinal  & binding  on the Architects  and  the Contractor and shall  not be  open  to
arbitration.

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will  have measurement of
onsite executed to the shape area only. 

(vii) The  contractor’s  qualiϐied & authorized representative shall remain  on site during
the entire execution  process for coordination with  various agencies/ Architect/Bank
& execution of work

(viii) Hidden  measurement.  It  is  contractor’s  responsibility  to  get  the  measurement
checked immediately on completion of such items. This shall be done before ϐinishing
the same & before ceiling boarding done. The Architect shall be provided with such
details well  in advance so that the other work is  not held up due to last  moment
action. 
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(ix) MTC  (Manufacturer  Test  certiϐicate)  Where  ever  applicable  shall  be  arranged
&submitted by the contractor. 

(x) Water  & Electricity,  if  available,  shall  be  provided by  the Bank at  one point  with
charges (NIT - point no. 18). However, if the water & electricity could not be provided
by the Bank, the same shall be arranged by the contractor at their own cost within the
quoted/accepted  rate.  Nothing  extra  shall  be  paid  by  the Bank on  account  of  not
providing the water & Electricity.

(XI)  Wherever the speciϐications are not speciϐied in details the work shall be carried out
as per CPWD speciϐications or Manufacturer’s instructions or architects instructions
depending upon the site conditions as directed by the Bank/ Architects

(XII) The contractor shall produce the bills / challans / documentary evidences and proof
in respect of genuineness of materials used by him when so ever asked/demanded by
the Architects/Bank.

Safety Code:
The Contractor should follow the following General safety Guidelines while executingthe

work
1. All  safety appliances  like Safety  shoes,  Safety gloves,  Safety helmet,  Safetybelt,  Safety

goggles etc. shall be arranged before starting the job

2. All  personnel  at  site  should  be  provided  with  Helmets  and  Safety  Boots  with  some
identiϐication Mark. Visitors also should be provided with helmets. It should be ensured
that these are used properly.

3. No children or physically challenged persons shall be allowed to enter theworkplace
and shall not be utilized for any service during execution of the work.

4. First  Aid  Box should  be kept  at  site  with all  requisite materials  appliances  including
adequate  supply  of  sterilized  dressing  and  cotton  wool  shall  be  kept  in  a  readily
accessible place.

5. An injured person shall be taken to a public hospital without loss of time, in cases when
the injury necessitates hospitalization.

6. Proper eye washing facilities shall be made in areas where chemicals arehandled.

7. Smoking is strictly prohibited at workplace

8. No one is allowed to work at or more than three meters height without wearing safety
belt and anchoring the lanyard of safety belt to ϐirm support preferably at shoulder level.
Chinstrap of safety helmet shall be always on and safety boot is worn. one should be
allowed to inspect / work at a height without safety belt.

9. Preferably  the  work  shall  be  carried  out  during  the  daytime.  However,  adequate
illumination at workplace shall be ensured in case any work is carried out at night.

10. Usage of  eye protection equipment shall  be ensured when workmen are engaged for
grinding,  chipping,  welding  and  gas-cutting.  For  other  jobs  eye  protection  has  to  be
provided as per the need.
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11. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be
done from the ground. 

12. Ladders being used at site shall be adequately secured at bottom and top.Ladders shall not be
used as work platforms.No portable single ladder shall be over 8 meters in length.  The width
between the side rails shall not be less than 30 cm. (clear) and the distance between two adjacent
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be engaged
for holding ladder. 

13. Debris, scrap and other materials to be cleared from time to time fromthe workplace and at the
time of closing of work every day. Dismantled Material shallnot be thrown from the height and
shall be properly disposed off to prevent any injuryto public/staff.

14. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the
depth of trench whichever is more. All trenches and excavations shall be provided with necessary
fencing and lighting.

15. Excavated  pits  for  earthing,  cable  laying  shall  be  barricaded  till  the  backϐillingis  done.  Safe
approach to be ensured into every excavation.

16. Every opening in the ϐloor of a building or in a working platform be provided with suitable means
to  prevent  the  fall  of  persons  or  materials  by  providing  suitable  fencing  or  railing  whose
minimum height shall be one meter. 

17. No ϐloor, roof or other part of the structure shall be so overloaded with debris or material as to
render it unsafe.

18. All electrical connections shall be made using 3 or 5 core cables, having aearthwire.Other than
electricians no one is allowed to carry out electrical connections,repairs on electrical equipment
or other jobs related thereto.

19. Inserting of bare wires for tapping the power from electrical sockets iscompletely prohibited and
plug tops of suitable capacity only shall be used.Tapping of power by cutting electric cables in
between must be avoided. Proper junction boxes must be used. 

20. Clamps shall be used on Return cables to ensure proper earthling forwelding works.

21. All the dangerous moving parts of the portable / ϐixed machinery being usedshallbe adequately
guarded.

22. All the Gas cutting, sharp tools, ϐlammable materials and tackles shall be stored properly and
safely when not in use.

23. All the unsafe conditions, unsafe acts identiϐied by contractors, reported bySBI/ to be corrected
on priority basis.

24. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete
and lime shall be provided with protective footwear and rubber hand gloves.

25. All the pressure gauges used in gas cutting apparatus shall be in goodworking condition and in
case  of  any  leakages,  the  same  shall  not  be  used.Those  engaged  in  welding  works  shall  be
provided with welders’ protective eye shield andgloves.Connectors and hose clamps are used for
making welding hose connections.
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26. (i) No paint containing lead or lead products shall be used except in the form of paste readymade
paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

27. Overalls  shall  be  supplied  by  the  contractor  to  the  painters  and  adequate  facilities  shall  be
provided to enable the working painters to wash during cessation of work.

28. Hoisting machines and tackle used in the works including their attachments anchor and supports
shall be in perfect condition.

29. The ropes used in hoisting or lowering material or as a means of suspension shall be durable
quality and adequate strength and free form defects.

30. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can done safely from
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well as suitable footholds and handholds shall be
provided on the ladder and the ladder shall be given an inclination not  steeper than ¼ to 1
(¼horizontal and 1 vertical).

31. Scaffolding or staging more than 3.5 meters above the ground or ϐloors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise secured at least 1 meter high above the ϐloor or platform
of such scaffolding or  staging and extending along the entire  length of  the outside and ends
thereof  with  only  such  openings  as  may  be  necessary  for  the  delivery  of  materials.  Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

32. Working  platforms,  Gangways,  and Stairways should  be so constructed that  they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 meters above ground level or ϐloor level they should be closely boarded, should have
adequate width and should be suitably fenced, as described.

33. Safe means of access shall be provided to all working platform and other working places. Every
ladder shall be securely ϐixed. No portable single ladder shall be over 9 Meters in length while the
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and
including Meters in length. For longer ladders this width should be increased at least 6mm for
each additional 30cms. Uniform step spacing shall not exceed 30cms.

34. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical
on line work gloves, rubber mats, and rubber shoes shall be used.

35. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for
each 30 meters length or fraction thereof. Ladder shall be extended from bottom of the trench to
at least 1Meter above the surface of the ground. The sides of the trenches, which are 1.5 meters
or more in depth shall be stepped back to give suitable slope, or securely held by  timber bracing,
so as to avoid the danger of sides collapsing.  The excavated materials shall not be placed
within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is
more cuttings shall be done from top to bottom. Under no circumstances undermining or
under cutting shall be done.

36. Before any demolition work is commenced and also during the process of the work:-
(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected;
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(b) No electrical  cable or apparatus which is  liable to be  a source of  danger over a cable or
apparatus used by the operator shall remain electrically charged.

(c) All practical steps shall be taken to prevent danger to persons employed from risk of ϐire or
explosion or ϐlooding. No ϐloor, roof or other part of the building shall be so over-loaded with
debris or materials as to render it unsafe.

(d) All necessary personal safety equipment as considered adequate by the site Engineer should
be  kept  available  for  the  use  of  the  persons  employed  on  the  site  and  maintained  in  a
condition  suitable  for  immediate  use;  and  the  contractor  should  take  adequate  steps  to
ensure proper use of equipment by those concerned.

(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars shall be provided
with protective footwear and protective goggles.

(f) Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes shall be provided with protective goggles.

(g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.
(h) Stone breakers shall be provided with protective goggles and protective clothing and seated

at sufϐiciently safe intervals.

(i) When workers are employed in sewers and manholes, which are in use, the contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before the
workers are allowed to get into the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals and boards to prevent accident to the public.

37. Use of hoisting machines and tackle including their attachments, anchorage and support shall
conform to the following standard or conditions:-

(a) These shall be of good mechanical construction, sound material and adequate strength
and free from patent defect and shall be kept in good repairs and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

(c) Every crane  driver  or  hoisting  appliance operator  shall  be  properly  qualiϐied  and no
person under the age of 21 years should be in-charge of any hoisting machine including
any scaffold, winch or give signals to the operator.

(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension the safe working load shall
be ascertained by adequate means.

(e) Every hoisting machine and all gear referred to above shall be plainly marked with the
safe working load. In case of hoisting machine having a variable safe working load, each
safe working load of the conditions under which it is applicable shall be clearly indicated.
No part of any machine or of any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

(f) Motor,  gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of
hoisting  appliances  should  be  provided  with  efϐicient  safeguards,  hoisting
appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load, adequate precautions should be taken to
reduce  to  the  minimum  the  risk  of  any  part  of  a  suspended  load  becoming
accidentally displaced.
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(g) When  workers  are  employed  on  electrical  installation,  which  are  already
energized, insulating mats, wearing apparel such as gloves, sleeves, and boots as
may be necessary should be provided. The workers should not wear any rings,
watches  and  carry  keys  or  other  materials,  which  are  good  conductors  of
electricity.

38. All scaffolds, ladders and other safety devices, mentioned or described herein shall be
maintained in safe condition and no scaffold,  ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near places
of work.

39.  (i)  These and all other necessary safety provisions should be brought to the notice of all
concerned by display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the contractor.

(i) To ensure effective enforcement of  the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection
by the labor ofϐicer, Engineers of the Department or their representatives.

(ii) Notwithstanding  the  above  clauses,  there  is  nothing  in  these  to  exempt  the
contractor from the operations of any other Act or rule in force in the Republic of
India.

SCAFFOLDS

i) Suitable double type steel H frame scaffolds or suitable alternative arrangements shall
be provided for workmen for all works that cannot be done safety from the ground, or
from solid construction except in the case of short duration work which can be done
safety from ladders. When a ladder is used, it shall be of rigid construction made either
of good quality wood or steel. The steps shall have a minimum width of 450 mm and a
maximum rise of 300mm. Suitable hand holds of good quality wood or steel shall be
provided and the ladder  shall  be given an inclination not  steeper than ¼ to 1(1/4
horizontal and 1 vertical).

ii) Scaffolding or staging more than 4 m above the ground ϐloor, swung or suspended from
an  overhead  support  or  erected  with  a  stationary  support  shall  have  a  guard  rail
properly bolted, braced or otherwise secured, at least 1 m above the ϐloor or platform
of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such openings as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened so as to prevent it from swaying from
the building or structure.

iii) Moving or Suspended type scaffolding speciϐications: Instead of Double type H frame
steel scaffolding, if any Contractor desires to use suspended type of scaffolding or any
other  type  of  arrangement,  they  may do  so  but  it  should  be  supported  by  the  full
speciϐications, methodology and other relevant details in order to study and approve
the same by the Consultant. No such arrangement of scaffolding will be altered unless
the same is approved by the Consultant / Bank.

iv) Working platforms, gangways and stairways shall be so constructed that they   do not
sag unduly or unequally and if the height of the platform, gangway or stairway is more
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than 4 m above ground level or ϐloor level, they shall be closely boarded and shall have
adequate width and be suitably fenced as described in (ii) above.

v) Every opening in the ϐloor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing whose minimum height shall be 1m.
Wherever there are open excavations in ground, they shall be fenced off by suitable
railing and danger signals installed at night so as prevent persons slipping into the
excavations.

vi) Safe means of access shall be provided to all working places. Every  ladder
Shall be securely ϐixed. No portable single ladder shall be over 9m in length while the
width between side rails in rung ladder shall in no case, be less than 290mm or for
ladder up to and including 3m in length. For longer ladders the width shall be increases
at least 20mm for each additional meter of length.

OTHER SAFETY MEASURES
i) All  personnel  of  the contractor working within the plant site shall  be  provided with

safety helmets. The welder’s goggles while welding works and all metal workers shall be
provided with safety gloves. Persons employed in metal cutting and grinding shall wear
safety  glasses.  For  polymer  application  suitable  hand  gloves  and  other  safety
equipment / devices shall be provided.

ii) Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

EXCAVATIONS & TRENCHING
i) All trenches, 1.25 m or more in depth shall at all times be supplied with at least one

ladder each 3 m in length or fraction thereof. The ladder shall be extended from bottom
of the trench to at least 1 m above the surface of the Ground, Sides of trenches which are
1.5 m or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing so as to avoid the danger of sides collapsing. The excavated materials
shall not be placed within 1.5m of the edges of the trench or half of the depth of the
trench whichever is more. Undercutting shall be done.

ii) The Contractor shall take all measures on the site of the work to protect the public from
accidents and shall be bound to bear the expenses of defense of every suit, action or
other proceedings at law that may be brought by any persons for injury sustained owing
to neglect of  the above precautions and to any such persons or which may with the
consent of the contractor, be paid to compromise any claim by any such person.

DEMOLITION.

i) Before any demolitions / chiseling / breaking work is commenced and also During the
process of the work:

ii) All roads, open areas adjacent to the work site shall be suitably protected as directed by
providing covered sturdy shed for thoroughfare of the staff, customers and public.

iii) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

iv) All practical steps shall be taken to prevent danger to persons employed from the risk of
ϐire or  explosion or ϐlooding.  No ϐloor,  roof or  other part of  the building shall  be so
overloaded with debris or materials as to render it unsafe. 
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PERSONNEL SAFETY EQUIPMENTS.

i) All necessary personal safety equipment as considered adequate by the Engineer should
be kept available  for  the use of  the  person employed on the site  and maintain  in  a
condition suitable for immediate use and the contractor should take adequate steps to
ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials, Cement and Chemicals/ Polymer shall
be provided with protective footwear, goggles and hand groves as per the requirements
etc.

b) Those engaged in white washing and mixing or stacking of cement Bags or any materials
shall be provided with protective goggles.

c) Those engaged in welding works shall be provided with welder’s Protective eyesight
lids.

d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufϐiciently safe intervals.

e) When workers are employed in sewers and manholes, which are in use, the contractor
shall ensure that the manhole covers are opened and are ventilated at least for an hour
before the workers are allowed to get into manholes and the manholes so opened shall
be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public.

f) The contractor shall not employ men below the age of 18 years and women on the work
of painting with products containing lead in any form, Where ever men above the age of
18 are employed,  on the work of  lead painting  the following precautions should  be
taken:

i. No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

ii. Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint dry rubbed and scraped.

iii. Overalls shall be supplied by the contractor t the workmen and adequate facilities shall
be provided to enable the working painters to wash during the cessation of work.

iv. When the work is done near any public place where is risk of drawings all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for
prompt ϐirst aid treatment of all injuries likely to be sustained during the course of the
work.

(G)          INJURY TO OR DEATH OF A PERSON  

The Contractor shall be liable for and shall,  indemnify the Employer against any expense,
liability, loss, claim or proceedings whatsoever arising under any statute or at Common Law
in respect of personal injury to or death of any person whomsoever arising out of or in the
course of or caused by the carrying out of the Works.
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APPENDIX HEREIN BEFORE REFERRED TO

1 Name of the organization 
Offering Contract :

The Assistant General Manager 
STATE BANK OF INDIA,
REGIONAL BUSINESS OFFICE - 3,
VADODARA

2 Consultants : -

3 Site Address : SBI ACB KURALI BRANCH (07785)

4 Scope of Work: : Proposed Furnishing works for SBI ACB 
KURALI Branch, DISTT.- VADODARA

5 Name of the Contractor :

_______________________________

_______________________________

_______________________________

6 Address of the Contractor :

_______________________________

_______________________________

_______________________________

7 Period of Completion : 30 days from the date of Issue of work order.

8 Earnest Money Deposit : Rs.  7,800/-  (OR  Valid  MSME  UDHYAM
certiϐicate)

9 Retention Money : As per clause no.1d. of general Conditions

10 Defects Liability Period : Twelve Months from the date of Virtual 
Completion

11 Insurance to be undertaken 
by the Contractor at his cost 
(Contractor’s all risk policy)

125% of Contract Value

12 Liquidated damages : 0.5% of the Contract amount shown in the 
tender per week subject to max. 5% of the 
contract value or actual ϐinal bill value

13 Value of Interim Bill (Min.) : No Interim payment will be paid

14 Date of Commencement : This will be reckoned as 15 days from the date 
of issue of letter of Acceptance of Bank/work 
order  issued to the Contractor or the day of 



             Sign & Seal of contractor                                                                                    Page 55 of 71

handing over of site by the SBI whichever is 
earlier.

15 Period of Final Measurement : 2 Months from the date of Virtual completion.

16 Initial Security Deposit : 2% of the Accepted Value of the Tender.

17 Total Security Deposit : 5% of the ϐinal bill amount including ISD

18 Refund of initial Security 
Deposit comprising of EMD 
and ISD

: 50% of the Security Deposit shall be refunded 
to the Contractor on completion of the work 
and balance refunded only after the Defect 
Liability Period is over.

19 Period for Honoring 
Certiϐicate

: One Month for R. A. Bills

20 The ϐinal bill will be submitted by the Contractor within one month of the date ϐixed
for completion work and the Bill shall be Certiϐied within 3 months from the date of
receipt of ϐinal bill provided the bills are submitted with all pre-requisite 
documents/test reports etc. prescribed in the tender.

Signature of Tenderers.

Date:



             Sign & Seal of contractor                                                                                    Page 56 of 71

LETTER OF DECLARATION
To,
The Assistant General Manager 
STATE BANK OF INDIA,
REGION - 3, 
VADODARA.

PROPOSED FURNISHING WORKS FOR   SBI   ACB KURALI   BRANCH  .  

Having examined the terms & conditions,  drawings,  speciϐications,  design relating to the
works speciϐied in the memorandum hereinafter set out and having visited and examined
the site of the works speciϐied in the said memorandum and having acquired the requisite
information relating thereto and affecting the quotation, I/We hereby offer to execute the
works speciϐied  in  the   said   memorandum  within  the   time  speciϐied   in   the   said
memorandum on the item rate basis mentioned in the attached schedule and in accordance
in all respect with the speciϐications, design, drawings and instructions in writing referred to
in  conditions  of Tender,  the  articles  of  agreement,  conditions of  contract  and with such
conditions so far as they may be applicable. 

MEMORANDUM  
(a) Description of work Proposed  Furnishing  works  at  SBI  ACB

KURALI BRANCH, UNDER RBO-3 VADODARA.
(b) Earnest Money Rs. 7,800/- by means of Demand Draft / Pay

Order (Valid for a period of 90 days from the
last  date  of  submission  of  the  tender)  from
any  scheduled  Nationalized  Bank  drawn  in
favour  of  State  Bank  of  India,  payable  at
VADODARA [Those registered with MSME-
UDYAM need not submitted EMD. Instead
DD, Valid MSME UDHYAM certiϐicate shall
be uploaded]

(c) Time allowed for completion of
work from the date of  issue of
work order. 

30 days from the date of commencement as
per tender. 

Should this tender be accepted, I/we hereby agree to abide by and fulϐill the terms and
provisions  of  the  said  conditions  of  Contract  annexed  hereto  so  far  as  they  may  be
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the said
conditions. 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of  Rs. 7,800/-
(Rupees Nine Thousand Only)  as Earnest money deposit with the SBI. Should I/we do
fail to execute the contract when called upon to do so, I/we hereby agree that this sum
shall be forfeited by me/us to SBI. 

We understand that as per terms of this tender, the SBI may consider accepting our tender
in part or whole or may entrust the work of various proposed furniture work (i.e. working
table,  chairs,  partition  work,  low  height  partition,  storage  cabinets,  interior  work)  in
phases. We, therefore, undertake that we shall not raise any claim/compensation in the
eventuality of Bank deciding to drop any of the furniture / furniture work  from the scope
of work of this tender at any stage during the contract period. Further, we also undertake
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to  execute  the  work entrusted to  us  in  phases  on our approved rates  and within the
stipulated time limit without any extra claim for price escalation as provided for in Clause
9.0.1 “Instructions to Tenderers” of this tender. 

We,  hereby,  also undertake that,  we will  not raise any claim for any escalation in  the
prices  of  any  of  the  material  during  the  currency  of  contract/execution/completion
period. 

Yours faithfully, 

Signature of contractor With Seal
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GENERAL & IMPORTANT NOTES

1 GENERAL NOTES:

(i) Unless  otherwise  speciϐied  in  these  tender  documents  mode  of  measurements
speciϐications 
etc. shall be as per relevant IS codes.  

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the
Architects / Bank before using. In case of deviations, decision of the Bank shall
be ϐinal and binding and shall not be open for arbitration.  

(iii) The Architects have their speciϐic role / duties / rights as deϐined in these tender
documents. However, in the event of any dispute arising out of differences between
the opinions of the Architects and also their role/ duties/rights, the Banks’ decision
shall be ϐinal & binding on theArchitects and the Contractor and shall not be open
to arbitration.  

(vi) The Contractor will extend full co-operation, support and all required assistance to
Architect /  Bank  for  discharging their duties and responsibilities efϐiciently and
effectively. 

(vii) The contractor has to supply and adhere to the speciϐic makes and speciϐications of
all  the items, which are mentioned in the separate list  of  approved makes.  Any
work found not as per the tender speciϐications and list of approved the contractor
has  to  replace  the  same without  any  delay.  The  contractor is  instructed of  get
approval of all the materials to be used on this site before starting the work. He
should provide different sample of material for approval, before execution of work.

(viii) All quantities indicated in the tender are approximate & are likely to change. The
contractor must take actual measurement at site and billing shall be done as per
the actual measurement of the work done at site. 

(ix) Work has to be got executed at site in coordination with various agencies working at
site.  

(x) The contractor is instructed to get the approval of the materials to be used on this
site before starting the work. He shall provide different sample of materials for
approval before execution of the work  

(xi) All material have to be used in full size/length only. Joints should be avoided as far as
possible.

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of
onsite executed to the shape area only.

(xiii) Making various levels & line out for total layout on site for the items in scope of the
work shall be done   by the contractor at his own cost. 

(xiv) MTC (Manufacturer Test certiϐicate) Where ever applicable shall  be arranged &
submitted by the contractor.  Testing of wood for moisture,  knot % etc.  shall be
carried out by the contractor at his own cost.  

2. IMPORTANT NOTES:
(i) The contractor’s qualiϐied & authorized representative shall remain on site

during the entire execution process for coordination with various agencies /
Architect / Bank & execution of work  

(ii) The site shall be cleaned on day to day basis & all debris shall be disposed
away at the location beyond the limit as approved by the local authority.  

(iii) Hidden measurement. It is contractor’s responsibility to get the measurement
checked immediately on completion of such items. This shall be done before
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ϐinishing the same The Architect shall be provided with such details well in
advance so that the other work is not held up due to last moment action.

(iv) Before starting the contractor shall  mark out the plan & levels of  the false
ceiling, partitions etc. in coordination with other agencies on site.

(v) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation,
Delivery,  Installation,  Testing,  Commissioning  etc.  complete  at  the  site.  No
extra will be paid for any kind of taxes.  However, theservice tax will be paid
extra as the works contract. 

(vi) The entire job shall be executed in total coordination with the other agencies
workingon this project & also with landlord, bank etc. 

(vii) Architect of the project shall be kept informed about the progress of the
work at various stages   

(viii) The contractor shall arrange on his own for lighting & plug point with socket  
&electricalwiring,  DB's  etc.  required  during  entire  execution  process.
However supply at pointshall be provided by the bank / landlord

(ix) The contractor shall prepare all loose furniture items at his workshop only &
deliver the same to the site atappropriate time as instructed by the architect

(x) Any Hidden item MUST be photographed and need to be sent via social media
or CD toArchitect / Bank

(xi) Billing Process  :  

Along with ϐinal bill the contractor MUST submit: 
- Abstract in tender BOQ format only 
- schedules for detailed measurement sheet for all items (in detailed break

up)  
- separate as built drawings (Min. A3 size) marking exact locations & putting

exact measurements of all works executed on site  
- original insurance policies as per tender terms  
- completion certiϐicate  
- Inspection  &  completion  certiϐicates  for  all  types  of  false  ceiling   -Test

report for Toughen glass  - copy of LOA etc.  
- All documents shall carry contractor's signature & seal with address. - All

documents shall be submitted in 1 plus 1 copies.  
- The contractor shall also provide all measurement sheet in soft copy (in

Excel format)  
- The contractor shall submit the purchase bill copy of major items used in

the project  

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE
MILLMANNER)  ALONG  WITH  FINAL  BILL  &  SHALL  BE  DULY  SIGNED  BY
PUTTINGCOMPANY'S ADDRESS& SEAL
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PROFORMA OF HINDRANCE REGISTER

Name of Work:-                                                                 Date of Start of Work:-

Name of Contractor:-                                                         Period of Completion:-

Agreement No. :-                                                                Date of Completion:-
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SPECIFICATIONS (MAKES/MODELS)

LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR INTERIOR FURNISHING 
WORK
SN Particulars and Speciϐications Approved Make / model

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL

Framing with complete system Gyp steel ultra (saint gobain) iUSG BORAL

2 Locks
Auto latch Lock P-ALL1-22 (Ebco)iEG
Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej

Night latch 8812 (Godrej)/Doorset-NL 180 sis   /  Europa 
8010
NS of SS brush FinishedCylindrical lock (SS matt ϐinish) 3792-with key and 3786-keyless (Godrej) /
C120SS (Europa)

Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma 
Make

Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 SS  /
Dorma  Make

3 Drawer channels
Telescopic channels (zink plated) STDS35(/)35i STDS45(/)35i STDS50(/)35i

STDS60(/)35 (Ebco)/ EFG/ Everite
Bottom channels (powder coated) BMDS 35i BMDS 37i BMDS 55i BMDS 60 (Ebco)

4 General hardware SS matt ϐinish
Door stopper /) Black/ivory/brown/silver color Powder 

coated
DS1 (Ebco)
ii) Spring type black/brown/ivory color 
powder coated (ECGL's sterling)'D' bracket 50x12 mm (Oswal)

Hinges /) 3"i4"i5"i6" 1.8mm th. SS matt ϐinish (Suzu)
ii) 75x12x19 1.2 mm th. SS matt ϐinish for 
storage
(Suzu)
iii) Auto close hinges - slip on hinge- euro / 
click on hinge-I (Ebco) for storage

Handles 'D' or 'C' type 1) 3"i4"i6"10mm dia SS 202 matt ϐinish (Anjali)
Tower bolt 3"i4"i6"i8" brass extruded SS matt ϐinish 

(Oswal)5 Floor spring
60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma 

/Everite

80 kg 8293 (Godrej) / M-74 
(Hardwyn)/Dorma/Everite100 kg 8294 (Godrej) / M-76 
(Hardwyn)/Dorma/Everite

6 Door closer
60 kg Double speed 8292-silver, 7345- golden 

(Godrej) /
Scorpio (Hardwyn)/Dorma/Ebco/OzoneFire rated 60 kg 1938 (Godrej) / Triton (Hardwyn)
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7 Patch  ϐittings  for  door  and  ϐixed
glass partition  (topibottom  patch,
pivot,   patch  lock,   L   arm,   L
connect,   connector,   ϐloor  spring,
handle, plastic proϐile)

Godrej / XL C series(Dorma) / OPF series (Ozone)

8 Particle boards Novapan / Deco board
9 Computer accessories

Keyboard tray with mouse tray KTE-1-45M (Ebco) / ettich/Innoϐit/Featherlite

CPU hangeri shelf Side    mounted    IS    CPU    HL    SM    (Innoϐitt)
iCPUSM(Ebco) , 4i2-SMCS (Zipco)

cable manager (60mm) /) metal - CO60ZN1(Ebco)
ii) PVC - CO 60 (Ebco) black/ivory/grey color

10 Foam Sleepwell / Feather foam
11 Glass ϐilm 3M INDIA /AVERY DENNISON
12 Wood    For  Partition    and       

Paneling
Frame

Marandi wood or Equivalent

13 Wooden         for         Visible         
surface
i.e. Beading, jambs, etc.

Steam Beach or Equivalent

A INTERIOR WORK
1 Vitriϐied ϐloor tiles(600mm x 

600mm )
Johnson / Somani / AGL

2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol
Sealant Pidilite / Roaper

3 Paint on Wall & Ceiling Asian Paint / Nerolac

4 Paint on Wood: Polyurethane 
systems
( PU )

Sirca Paint / Asian paint

5
Ply wood ( IS 303 BWR)/ water 
proof ply IS 701 / Block Board IS 
1659 /

Green / Century / Anchor / Archid / Mayur / 
Kit [IS 303 BWR] / Samrat

6 Laminate  IS 2046 Green / Formica / Sunmica / Marino / Bloom / 
Century

7 MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura turff / 
Century/Green

8 Bison board NCL Industries

9 Timber for lipping, moulding& 
when furniture is to be ϐinished in

Superior quality seasoned Ghana teak.

10 Timber for all other type of 
furniture work

First class seasoned C.P. Teak.

11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica

12
Exterior Grade Compact Laminate
(5mm,6mm) Clads (Greenlam) / Staylam

13 Veneer Green ply nature max / Century / Lignin
14 Hardware

a)   Latches Ebco / Hafele / Hettich
b)   Locks Ebco / Hafele / Hettich / Godrej
c)   Screw Nettle fold / GKW / Hafele
d)   Floor Spring Doorset / Dorma / Ozone / Godrej
e)   Patch Fitting Dorma / Hafϐle / Ozone
f)    Handles Doorset / Ozone / Godrej
g)   Drawer slides telescopic Ebco / Hafele / Hettich

h)   Key board trey Ebco/ Hettich / Innoϐit
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/)    CPU trolley Ebco/ Hettich / Innoϐit
j)    Door Closer Ozone / Dorma / Hafele  / Godrej
k)   Cable Manger Ebco / Easy
l)    Glass Bracket Flora / Riddhi
m)  Magnet Suprime / Bentex / Honda
n)   Tower Bolt Rolex / Flora / Riddhi
o)   Hinge Suzu matt / Gary premium
p)   Nails Mehta / chakra / Sun
q)   L & key Riddhi / Prince

15 Glazing, Lacquered glass Tata / Modi guard / Saint gobain
16 Vinyl & Glass ϐilm 3M India / Avery Dennison
17 Roller Blinds Vista wall fashion / Mac
18 Fabric Masper / D Decor
19 Calcium silicate board Saint Gobain / Usgboral / Hilux

20 Mineral ϐiber ceiling tiles 
tabulated proϐile Armstrong / USG / Usgboral / AMF

21 Fire proof pvc sheet Vardhman wonder boards / Hilux
22 Corian (Solid Surfaces) DUPONT
23 Solid hardwood ϐloor Vista / Armstrong / Squarfoot
24 ACP Aludecore / Armstrong / Urobond / Timex
25 Aluminum skirting Ozone
26 Aluminum Section Jindal / Hindustan / Hindalco

27 Modular items like chairs, 
storage units, drawer units Featherlite/ godrej / wipro

28 Wall Putty Birla white / J.K. white
29 Texture paint Asian / Nerolac
30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler
32 Wall paper Green / Asian
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BILL OF QUANTITY (NOT TO BE FILLED)  

INTERIOR FURNISHING WORK OF SBI ACB KURALI BRANCH

Sr. 
No.

 Description Quantity Unit

    
Note : Rate should be inclusive of material, labour, tools, machinery, scaffolding, ϐinal disposal of debris, 
cleaning  cutting wastage etc., required for proper completion of work. Rate also include removal of 
existing furniture (table, side unit, storage, partition (LH & FH) etc., and shifting them to suitable location. 
All taxes, transportation etc. complete (Excluding GST). GST will be paid  as Applicable at the time of 
payment of Bills. PLEASE NOTE: THIS IS A WORKING BRANCH. BIDDERS ARE ADVISED TO VISIT THE 
BRANCH BEFORE SUBMITTING THEIR BIDS. BIDDERS NEED TO ARRANGE FOR THEIR WORKING/ STAYING 
SPACE IN THE AREA BY THEIR OWN (OTHER THAN BRANCH). BANK WILL NOT BE RESPONSIBLE FOR THESE
ARRANGEMENTS.

[A] FURNISHING WORK   

1 SINGLE WINDOW COUNTER / CASH COUNTER  SIZE 5'-0" X 2'-9"  with White
corian & blue lacquered glass ϐinishing         3.06 RMT

 Supplying, ϐixing and keeping in position  single window counter complete as per
design and drawing made out of  18 mm thick commercial ply wood of approved
make,  complete  with   19  mm.  C.P.  Teak  wood  lipping  on  all  edges  wherever
required.   

 The cost shall be inclusive of S & F of a drawer unit or drawer & shelf unit with 18
mm thick commercial plywood  and with approved make  multipurpose Auto Lock
in drawer and shelf unit. The cost shall also be inclusive of the following.   

[a] size :   
 Description:            L            B              Ht.   
 Writing Top          5'-0"        2'-9"          2'-6"   
 4 Drawers with      
 pigeon hole           2'-0"       1'-3"          2'-0"   
 Computer key Board with mouse   
 Supplying and ϐixing metal key Board of approved make in counter as per design

and instructions.   
[b] Working table top  and edges shall  be ϐinished with 6 mm thick white corian of

DUPONT or equivalent  approved make as per drawing and direction  with all labour
and material.   

[c] Front Appron : 2 nos 6 mm thick  ϐlexy ply wood  in round shape with 6 mm thick
white corian  shall be  provided at  front  as per design. All edges should be ϐinished
with  corian of DUPONT make.   

[d] Front pannel  shall be ϐinished with  6 mm thick   18" high blue back painted glass  of
approved make and ϐixed on  18 mm thick commercial  ply wood  with  Natural
Silicon gum as per manufacturer's speciϐication  and to be completed as per drawing   

[e] Foot rest of 3" x 1.5" in C.P. Teak wood and  CPU stand of 18 mm ply ϐinished with 1
mm thick laminate of size 16" x 24"   

[f] All wood work shall be laquer polished  to a smooth and uniform ϐinish of choice
colour and shade.   

[g] All ϐittings like S.S. handle,   Auto Lock to each drawer and cabinet doors, piano /
auto hinges,  ball  catcher,   stopper,  metal  cable manager  etc.  should be  ϐixed of
approved make.   

[h] Heavy duty telescopic full extension sliding channel of approved make shall be used
in all drawers.   

[i] All  the internal surface (non visible surface) shall be provided  with 0.60 mm
thick balancing laminate of approved shade etc. complete   

[j] Counter shall be made independent in Length of 5'-0" and properly placed between
two partitions. Counter will be measured in RMtr between two partition and paid
( FOR  DETAILS REFER DRG. NO- 1 )   

 FINISHING DETAILS IN NUTSHELL:   
 1)  Table Top :   6  mm thick  white corian   
 2) Front Appron:   Round  corian and 6 mm thick  backpainted blue glass ϐixed with   
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Natural Silicon
 3) Facing of Drawers:  1.00 mm thick  laminate ϐinish   
 4) All  the internal surface (non visible surface) shall be provided  with 0.60 mm

thick balancing laminate   
    

1[b] P/F 12 mm thick Toughened Glass  partition on counter top,  front  side  as
follows.         3.48 SQMT

 Providing and ϐixing 12 mm thick Toughened ϐloat glass with polished edges to be
ϐixed with necessary S.S Brush ϐinish brackets &  support on wooden  partition as
directed with necessary cut out in glass.  All edges of glass shall have Diamond cut
polished edges as directed.   

    
1[c] P/F  12mm  thick  Toughened   ϐloat  Glass  partition  between  Single  Window

counters as follows.         0.90 SQMT
 12 mm thick  Toughened  clear ϐloat glass with polished edges shall be ϐixed with

silicon  and  T.W beading  support on wooden  partition as directed.  All edges of
glass shall be Diamond cut polished edges as directed complete. Wooden partition
will be paid seperately. Maximum length and height will be measured for payment
purpose.   

    
 TABLES   
2 MANAGER  TABLE SIZE: 6'-0" X 2'-9" X2'-6" HT. with 3.5 mm thick Teak  veneer

with PU  coating  ϐinish on Table Top , sides & Edges  and  all  other visible
surfaces etc complete as follows   

 Supplying and installation of Table as per the following description : Size 6'-0" x
2'-9". Table top shall be made from 18 mm thick commercial  ply wood with 3.50
mm  thick   Teak   veneer  with  PU  Coating  with  necessary  intermediate  support.
Table top shall be supported by 18 mm thick commercial ply wood with wooden
framing.  Storage cabinet of 1'-3" x 2'-0" x 2'-6" shall be provided using 18 mm thick
commercial ply wood having 4 Nos drawers  as directed with heavy duty telescope
sliding channel of approved make , grouplock, S.S. Handle.  Computer Key board of
metal of approved  make shall be provided.  Exposed surfaces of the CABINET shall
have Teak veneer with PU  polish .  Foot rest of 1 1/2" x 3" T.W members shall be
provided.  All  internal surface will have 0.60 mm thick  balacing laminate   

 Apron (Modesty Panel) made from 18 mm thick ply wood ϐinished with  teak
veneer  PU Finish & groove  pattern as  per drawing   

 Table side made from 18 mm thick ply wood with 3.50 mm thick  teak veneer
with PU coating ϐinish  shall be provided in a pattern as  per drawing.  Veneer
to be provided  on all visible surfaces.   

 Drawer Fascia made out  of 18 mm thick Plywood. The sides/back/base of  drawers
be made of 12 mm thick Ply wood  & Bottom of drawers shall be of 6 mm thick ply
wood. ϐixing veneer on  front side and all the internal surfaces  shall be 0.60 mm
thick balancing laminate. The drawers to be ϐitted with Telescopic  sliding channel
with SS Group locks  of approved make and 100 mm long brush ϐinish Stainless Steel
handles for each drawer. All the edges of Drawer Fascia be provided with teak wood
edge bending with laqucer polished etc complete as directed.   

 Table shall have stand for keeping CPU and metalic cable Manager shall be provided
in table top. All exposed edges of plywood shall have  veneer with  smooth edges &
corners   

 Exposed edges of  Table Top, Leg panel & Side Shelf shall be made 36 mm thick by
providing additional 18 mm thick ply wood patta of required width.   

 All  the internal surface (non visible surface) shall be provided  with 0.60 mm
thick balancing laminate of approved shade. Etc. complete.   

 All  the   surface  without   teak  veneer  /  laminate  /  balancing  laminate  shall  be
lacquered polished of approved shade   

 As  per  drawing  and  instruction   of  Architect/Bank  work  to  be  Completed
( FOR  DETAILS REFER DRG. NO- 2 )   

 FINISHING DETAILS IN NUTSHELL:   
 1)  Table Top : 3.5 mm thick  Teak Veneer  with PU Coating & Burma Teak beading

on Edges with PU Coating  
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 2) Front Appron & Sides:  3.5 mm thick Teak Veneer with PU Coating   
 3) Facing of Drawers: 3.5 mm thick Teak Veneer with PU Coating   
 4) All  the internal surface (non visible surface) shall be provided  with 0.60

mm thick balancing laminate   
    

2[d] Same as above Item no-2  but Size: 5'-9"x2'-9" with  4 Nos Drawer Unit with 1.0  mm
thick Laminate ϐinish on all  exposed surfaces         1.00 NO

    
2[e] Same as above Item no-2  but Size: 5'-0"x2'-6" with  4 Nos Drawer Unit with 1.0  mm

thick Laminate ϐinish on all  exposed surfaces         2.00 NO
    
4 DINING TABLE

       2.20
SQ.MT

 Supplying  and  installation  of  Dining  Table (recangle/ round shape) of   2'-6" 
height,  1"  x  1.5"  ht.  T.W  beading  shall  be  ϐixed  on border. Top shall be made of 
18 mm thick commercial plywood  with additional  18 mm thick Ply wood patta of 
required width  on edges with 1.0 mm thick laminate  on top of approved shade and 
supports of the Table shall be made  of  2'' x 2'' T.W. members  in a  Design  as 
directed. All surfaces not laminated shall be lacquer polished.

  

 Exposed edges of Table Top shall be made 36 mm thick by providing additional 18 
mm thick ply wood patta of required width.

  

    
5 CUSTOMER WRITING DESK

       1.00 NO
 Writing Desk Size 3'-6" L x 1'-3" x (0'-6"+3'-0") ht.   
 Verticle Sides and bottom shall be made out of 36 mm (2X18) thick  Commercial

plywood  and back side 12 mm thick ply wood  with Laminate on Top and Edges on
all sides including inside divisions. Top shall be made from 12mm th  Thoughend
glass  with  polished  edges  making  different  divisions  by  18  mm  thick  glass  /
plywwod with laminate on both side for slips or forms as per detail drawing and
inststruction complete. (Drawing as enclosed herewith) Laminate  to be  provided
on  all visible surface.   

    
 SIDE CREDENZA (SIDE TABLE)   

6 Side Credenza Size 3'-3"x1'-4" x 2'-6"/3'-0" ht. Openable shutter with  3.50 mm
thick  Teak veneer with PU Coating ϐinish on  Top , front,  sides, shutter  and 35
mmx6  mm thick Burma Teak beading on  Top Edges with PU Coating. Veneer
to be provided  only  on visible surface etc complete as follows. Only Front
elevation will  be measured for payment purpose. Rate for length Less then
3'-3" length   

 Supplying and installation side cabinet  for  keeping computer and printer of  size
1'-4" width 2'-6" height and 3'-6" length  having  openable  shutters as directed.
Cabinet shall be made from  18 mm thick commercial  ply wood with 3.50 mm thick
veneer with PU Finish. Back shall be made from 6  mm thick commercial plywood.
Openable  shutters shall  be made from 18 mm thick commercial  ply wood with
veneer ϐinished and approved make group lock, handle, hinges, magnet catch. , Rate
includes all necessary provisions for installing computers. All the internal surface,
back side shall have 0.60 mm thick balacing laminate   

 Exposed  edges  of   Sides,  Table  Top  shall  be  made  36  mm  thick  by  providing
additional 18 mm thick ply wood patta of required width.   

 All  the internal surface (non visible surface) shall be provided  with 0.60 mm thick
balancing laminate   

    
7 SIDE  CREDENZA  (SIDE  TABLE)   Same  as  above  Item  No-6,  but  all  external

surfaces to be ϐinished with 1.0  mm thick  Laminate (approved shades). Size
shall be 3'-0"/3'-3" x 1'-4" x 2'-6" ht. or any other dimensions with openable
shutters as directed.         8.00 SQ.MT

 FINISHING DETAILS IN NUTSHELL:   
 1)  Top :   Dark Laminate & Burma Teak beading on Edges with  pilishade   
 2) Front Appron & Sides:   Frosty White Laminate   
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8 SIDE CREDENZA (SIDE TABLE)  For S.W. Counter  Same as above item No-6 but
Side Table Top  and edges shall be ϐinished with 6 mmThick White Corian on
Top and Edges.  All  other  visible surface shall be ϐinished with 1.00 mm th
laminate. Size shall be 3'-0"x 1'-4"x2'-6" ht. With  openable shutter as directed         1.40 SQMT

    
9 P/F ELECTRIC CUB BOARD        6.00 SQMT
 Providing and ϐixing Electric cup board using 18 mm thick Bison board  for inside

verticle division, shelves and shutter. Aluminium framing of 50x25x1.20mm thick
with 6  mm thick Bison board on both side for outer partition with 1.0 mm thick
laminate on all  exposed  surface and  polishing/ synthetic enamal paint on   all
internal surface.  Shutter will have approved make lock,  handle, hinges, ball catches
& S.S Perforated  jali etc.complete as directed.  Depth of cup board will be around
1'-3".  Height  of  shutter  will  be  maximum   7'-0".  Only  Front  elevation  shall  be
measured for payment purpose.   

    
10 P/F PANTRY PLATFORM CUPBOARD SHUTTER        1.40 SQMT

 Providing and ϐixing cupboard shutters  below pantry platform using 1 1/2" x 2 1/2"
second grade T.W members for frame, 18 mm Th.  plywood with 1.0  mm lamiante
for shutters.  Providing 1/2" th T.W beading all around shutter. Providing S.S hinges,
Handles, stoppers and magnetic catch as directed.  All the without lamiante surface
shall be polished/ synthetic enamal paint as directed complete. Providing and ϐixing
0.60 mm thick balancing laminate  on internal  shutter surface. 18mm ply shelf shall
be provided as directed by Architect.   

    
 LOW HEIGHT PARTITION WORK   

12 P/F    LOW    HEIGHT    BOTH    SIDE     LAMINATE
PARTITION WITH CLEAR FLOAT GLASS         5.20 SQMT

 Providing and ϐixing  low height partition using 50mm x25mm x 1.50mm thick 
Aluminium members maximum in  grid of 2'-0" x 2'-0" ϐixing 12 mm thick  MDF 
Board exterior grade / 6 mm thick ply of approved brand on both side of  aluminium
framing and ϐixing 1.0 mm thick laminate  of  approved  shade  on  both  sides.  
Fixing 12mm thick free clear ϐloat glass as directed. Applying lacquer polish on 
exposed  steam beach members / edges as directed.  Laminate  to be provided  only  
on visible surface. Providing pinup board of soft board covered with fabric and ϐixed
in partition  as per design/instruction complete as directed.

  

For Low height   Single window and Cash cabin partition, Average  height  of
partition shall be measured  and paid.

  

    
 FULL HEIGHT PARTITION WORK   

13 P/F  BOTH SIDE LAMINATE SOLID/ PARTLY GLAZED  FULL HEIGHT PARTITION
WITH DOOR       15.00

SQMT

 Providing and ϐixing both sides laminate full  height partly glazed  partition using
50mm x 25mm x 1.50mm thick Aluminium members in a maximum grid of 2'-0" x
2'-0"  ϐixing  12 mm thick   MDF Board exterior  grade  /  6  mm thick ply  on  both
sides,1.0   mm  laminate  of  approved  make  shall  be  ϐixed  on  MDF  /  plywood.
Providing  and  ϐixing  5.0/8.0  mm  thick  ϐloat  glass  as  directed  in  the  partition.
Providing  and  ϐixing   door  shutter  using  32  mm  thick  ϐlush  shutter   both  side
laminated and ϐixing 6 mm thick glass with beading patti, 5" Long 3 Nos stainless
steel hinges, doorstop shall be provided as directed. Godrej Mortice lock shall be
provided in door shutter. All visible members if not laminated shall have lacquer
polished as directed. (please note, bison board shall be ϐixed on UPS side)   

 For purpose  of  payment  partition  height up to bottom of  false ceilling  only shall
be measured and paid . No extra payment shall be made for members going up to
slab/beam bottom.   

14 Providing and ϐixing Isolated ϐlush door shutter (Partly  Glazed and Partly/
fully Laminate)  with  frame   as follows. 3.7 SQMT

 Providing and ϐixing  4"x2" steam beach  member for   frame and Flush door shutter
made out of 32 mm thick ϐlush door  with 6 mm thick clear ϐloat glass  vision panel
secured  with 12 mm thick steam beach beading,  32 x 12 mm thick steam beach
periphery   patti   around   shutter  edges,  1  mm  thick  laminate  on  both  sides,
35x12mm thick steam beach stopper patti on  frame including  3 Nos 5" long SS   
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hinges with countersunk S S screws, Aprroved make Dead  Lock, S.S Handles,150
mm long Door stoppers, doorstop of approved make etc.  All exposed surface /edges
not laminated  be provided with lacquer polish. 

   
15 Providing  and  Fixing  Full  Height  Partition  For  Server  Room/UPS  Room/

Record Room except door:  Same as above item No 9 , but Providing both side 8
mm thick Hilux board/ Bison Board over aluminium framing with plastic paint of
approved make & speciϐications  etc complete as directed on both sides upto full
height. Note: Partition to be taken upto slab level.

7.55 SQMT

16 Providing and ϐixing UPS door shutter  with Aluminium Frame  and both side Hilux/
Bison  Board  sheet   (single/  double  shutter):
Providing and ϐixing  door shutter made  out of   50x25x1.5mm thick aluminium
framing  at maximum 1'-6" C/C both way with 8 mm thick Hilux Board/ Bison Board
on both side with  painting.  Providing 6 mm thick clear ϐloat glass  vision panel
secured  with 12 mm thick steam beach beading. Steam beach beading of size 31x 12
mm  should be placed around  shutter edges,  aluminium stoper patti  on  frame
including  3 Nos 5" long SS hinges with countersunk SS screws, Aprroved make Dead
Lock,  S.S  Handles,Door  stoppers,  doorstopper  to  be  ϐixed  as  per  drawing  &
instructions. All beadings should be polished.

3.9 SQMT

17 Providing  and ϐixing  1.0 mm  thick  laminate on any existing laminate surface by 
ϐixing 4mm / 6  mm thick exterior grade MDF baord. Rate includes cost of laminate, 
mdf and applying lacquer polish on all existing  exposed wooden member  etc. 
complete. Only laminate ϐinished surface area shall be measured for payment. Rate 
also include removal of existing laminate, if required.

        5.00 SQMT

    
 GLASS DOORS AND PARTITIONS   

18 PROVIDING  AND  FIXING  12  MM  THICK TOUGHENED  GLASS  DIAPHARM FOR
SEPARATING TWO MACHINES FOR E-LOOBY              - SQMT
P/F 12mm th Toughened glass Diapharm  between two machines with etching and 
frosting Films complete as directed. Glass edges shall be round moulded and 
polished as per direction. Glass shall be ϐixed in wall and ϐloor with necessary 
suitable patch ϐittings   as directed. (Area based on outer diameters shall be 
measured and paid).   

    
19 P & F  FULLY GLAZED DOOR  WITH PATCH FITTINGS for Main Entrance Door

For Branch (single shutter)
3.9 SQMT

 Providing & Fixing fully glazed main door at the main entrance and ATM. The Item
includes ϐixing of 12 mm th. Toughened glass with the help of top patch & bottom
patch ϐittings.  The door will have patch lock, pti pivot, 100 Kg ϐloor spring & 25mm
dia D shape 400 mm long handles both sides, (Ozone Make OGH-55P11-25X400),
ϐixed with the glass by making necessary cutouts & holes.  The glass  edges  shall be
polished on all sides.  The door shall be erected in complete line & level.  The door
will  have  S.S  brush  ϐinish  Signage  for  pull  &  push.  Rate  includes  dismantling,
removal and disposal of existing Door/ ϐixed part as advised by Bank. The patch
ϐittings (Ozone make) shall be of aluminium with s,s, matt ϐinish coating & signage
shall be of kich make.  The entire door complete in all respect should be installed in
positions as required.

  

20 Same as above item  but  P & F  FULLY GLAZED PARTITION  With Patch Fitting  for
front  side  of  Main  Entrance  [  FIXED  PORTION]  For  Branch.  Rate  includes
dismantling, removal and disposal of existing one as advised by Bank.

7 SQMT

 PANELLING WORK   
21 P/F  Wall panelling  with laminate  ϐinishing for wall and Pillar etc     10.00 SQMT

 Providing and laying panelling on walls & pillars having 12 mm thick  MDF Board
exterior grade / 6 mm thick ply and 1.0  mm th laminate ϐixed on wall & pillars with
Aluminium.  framing  of   25mmx25mmx1.20mm  thick  at  maximum   2'-0"  c/c
bothways  on wall and pillar etc complete as directed as per design and instruction
of Architect. .   

    
23 Panelling for Digital wall  with Blue / white  high gloss PU Coating ϐinishing   

 Providing and laying panelling on wall having 8mm th MDF Board   exterior grade   
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with PU coating   ϐixed on wall with  Aluminium framing of  25mm x 25mm x 1.20
mm thick at maximum  2'-0" c/c bothways  etc. complete as directed. Only ϐinished
visible surface area  shall be measured  for payment.

    
23(a

)
Same as above but in laminate ϐinish. Only front view (ϐlat surface shall be measured
for payment)         5.00 SQMT

    
24 P/A WALL PAPERS on Digital wall        6.00 SQMT

 Providing and applying Wall paper approved by Architect / Bank's Engineer having
basic price of Rs 100=00 Per Sq.Ft   

25 Panelling for Display wall  with 3M  Vinyl glossy  Film with printed design 4.20 SQMT
 Providing and laying panelling on wall having 8 mm th MDF Board   exterior grade

with  3M vinyl glossy ϐilms with  printed design  ϐixed on wall with  Aluminium
framing  of   25mmx25mmx1.20mm  thick  at  maximum   2'-0"  c/c  bothways   etc.
complete as directed.   panelling as per design and instruction of Architect.  MDF
board to be ϐinished with 0.60 mm thick laminate or paint before laying 3M ϐilm.
Only Front elevation area shall be measured for payment purpose.   

 Exposed edges of  Display wall four side shall be made 36 mm thick by providing
additional  required thickness MDF patta of required width.   

    
26 ALUMINUM COMPOSITE PANEL FOR FRONT SIDE ELEVATION for BRANCH AND

ATM  ROOM IN SIDE WALLS AND OUT SIDE       35.00 SQMT
 Providing and ϐixing 3 mm thick aluminium composite panel of Flexi Bond 1  Euro 

Bond 1  Timex with 0.25 mm foil with  50 mm x 25 mm x 1.20 mm thick aluminium 
hollow  section  tray  system  with  minimum  20  mm bending with silicon Dow 
Coming of GE seal proof - ACP   of   approved   indian   make   complete   as   per 
selection and direction of Architect for front facade for the building. This item will 
be carried out as per manufacturer's speciϐications. Rate also includes providing 
openable door shutters with hinges, stoppers, locks etc complete as directed at the 
bottom portion along the periphery of ATM. Design as per  Bank standered 
Drawing and Architect's instructions etc complete. TIMEX ·  DIAMOND WHITE ·
111, NAVY BLUE · 117 or equivalent   

    
27 P/F GYPSUM BOARD FALSE CEILLING     12.00  SMT

 Providing and ϐixing Gypsum board 12.50 mm thick false ceiling in steps and design
using  Original  Indian  Gypsum  board  with  original  GI  sheet  section  of  Gypsteel
ULTRA (Gypsteel Ultra shall be used) or equivalent  supporting system in line
and level.  Finishing the surface and applying 3 coats of   Plastic emulsion paint as
directed complete. Entire work to be done as per standard speciϐications of Saint
Gobin Gyproc India.   

 After  completion of work, certiϐicate from Saint Gobain Gyproc Company shall  be
submitted  along with bill stating that  work is  satisfactorily   completed  as per
their speciϐication.   

 Note : (1) Rate includes making necessary cut-outs for lighting ϐixtures (2) Pattas if
any shall be measured in SqM and not in RMt and paid in SqM  (3) Only ϐinished
visible surface area shall be measured for payment.   

    
28 P/F  of Armstrong Mineral Fibre Accoustical Suspended ceilling system with 

FINE FISSURED (MICRO LOCK) EDGE TILES With Armstrong Silhouette 
Exposed Grid       13.50  SMT

 Using  Silhouette  Grid  with  Fine  Fissured    microlook Edge Tiles. With necessary 
Angles at junctions as per company speciϐications as directed complete. Rate 
includes necessary cut outs for A1C Grills, diffusers light ϐixtures complete as 
directed. Cutout for light and Diffusers will   be deducted from area. Only Tiles 
cost will be deducted for payment purpose .

 

 After completion of work, certiϐicate from Company to be  obtained and submitted 
with bill that work is  carried out as per their speciϐications  

 

    
29 SOFT BOARD        1.50 SQMT

 P/F  soft board for pin up using moulded Steam beach frame of 1" x  1/2" with 6   
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mm  thick  commercial  plywood  on  back  side  and  12mm  th  soft  board  on  front
covered with cloth of selected design of Basic rate of Rs. 150 per Rmt. Steam beach
member shall have lacquer  polish as directed.

    
30 Supplying   and   ϐixing   Roller     Blind    Blackout   of approved  make  with  selected

fabric  of   approved design  and  shade.  (Basic  Price  of   Rs  135=00  Per Sq.Ft 
Including GST)         5.00 SQMT

    
33 Supplying and installation 3'-0" x 1'-9"x 1'-3" height Center Tepoy as follows.        1.00  NO

 Providing and making open box structure type Tepoy made out of 36 mm (2X18)
thick plywood with all over 1.0 mm thick laminate ϐinish provided with bevelled &
diamond polished edges 12mm thick   glass top supported on 75 mm X 25 mm SS
studs  complete as directed.   

    
34 Providing and  Fixing 2 nos sheets  of  24"x 36" clear  acrylic sheets  (poster to be

sandwitched in  betweem). Outer sheet  is  5  mm thick and bevelled crystal  edge
polished for 3/4" wide at 8-10 degrees on all sides and the Rear sheet is 5 mm thick
ϐlat etc complete as directed.         1.80 SQ.MT

    
35 Supplying and installation suggestion /complain  box  made from 5 mm thick Acrylic

sheet of size 230mm x305mm x 150mm depth with  openable  hinged  shutter and
slot   for putting suggestions / complain  with lockable arrangment as per  design
and instruction.         1.00  NO

    
36 P/A ACRYLIC EMULSION  PAINT (PLASTIC PAINT) : Providing and applying (with

rollers  only)  Acrylic  emulsion  paint  of  required  shade  and  approved  make  on
new/old work in two or more coats to give an even shed including the preparation
of surface for painting, applying  FULL primer and putty, at all heights complete as
per manufacturer's speciϐication and as directed.

350.00
SQ.MT

.

37 S/F  Bison  Board  sheet  framework  for  ϐixing  of  exhaust  fans  in  UPS  room.  Rate
includes S/F of framework and ss jali  in the opening with all required material ,
labour and tools etc., for proper completion of work. Sheet shall be painted on both
sides. 

2.00 NO

38 P/A SYNTHETIC  ENAMEL PAINT : Providing and applying synthetic enamel paint,
at  all  heights  of  required  shade  and  approved  make  on  old  work  including  the
scrapping/cleaning and preparation of surfaces for painting, applying primer and
putty, with two or more coats of approved ϐirst quality enamel.

150.00
SQ.MT

.

  TOTAL COST OF FURNISHING 'A'

[B] BUY BACK OF OLD FURNITURE   

 Dismantling of entire  furniture and ϐixtures from existing premises and buy 
back of furniture which is not required by Bank, as follows

  

1 Cash/ SW counter/ Table 5 Nos
2 Low height and Full height Storage 3.5 SQMT
3 Customer Writing Desk 1 NO

 TOTAL COST OF BUY BACK  'B'
 
 NET TOTAL  AMOUNT [ A · B]

 + GST AS APPLICABLE
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