
 
 

 
 
 
 

STATE BANK OF INDIA 
 

INVITES ONLINE E-TENDERS 

 
FOR 

 
PROPOSED AIR CONDITIONING WORK OF SBI PALLI LIMKHEDA BRANCH (60323), 

RBO-4, GODHRA 

 
 

FROM 

THE  SBI AHMEDABAD EMPANELLED AIR CONDITIONING CONTACTOR UNDER CATEGORY FROM  
RS. 5.0 LAKH TO RS. 100.0 LAKH AS PER LIST ENCLOSED 

 
 
 

THE LAST DATE OF SUBMISSION OF TECHNICAL: 01.07.2025 UP TO 03:00 PM 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 
NAME :   
 

ADDRESS :   
 
 
 

DATE :   
 
 

 

Tender ID AHMVAO436 

 

  
  

 



 
 
 

NOTICE INVITING TENDER (NIT) 
 

SBI invites Online E-tender in two bid system, from the Bank’s Empaneled Air Conditioning contractors of 
Ahmedabad Circle for Air Conditioning Work at SBI PALLI LIMKHEDA BRANCH (60323), RBO-4, GODHRA. 
 
1 Name of Work PROPOSED AIR CONDITIONING WORK OF SBI PALLI 

LIMKHEDA BRANCH (60323), RBO-4, GODHRA. 
2 Time allowed for completion 30 days from date of acceptance of work order. 

2.1 Estimated cost of work 1,89,300.00 

3 Earnest Money Deposit Rs. 1,800/- by means of Demand Draft / Pay Order from 
any scheduled Nationalized Bank drawn in favor of  State 
Bank Of India and payable at VADODARA. (Contractors 
registered with ‘MSME UDYAM’ need not submit EMD. 
Instead of EMD, they should submit registration 
certificate of ‘MSME UDYAM’) 

4 Initial Security Deposit NA(as per Government directives) 

5 Total Security Deposit 5% of the final bill amount including ISD 

6 Cost of tender document. NIL 

7 Start and end date for downloading of 
tender documents form Bank’s website 

18.06.2025 to 01.07.2025 at www.sbi.co.in under 
<Link><SBI in the news >procurement news. 

8 Last date & time for submission of 
online Technical bid and Sealed Price 
Bid 

01.07.2025 up to 03:00 PM 

9 Address at which & Process 
Compliance Form has to be submitted 

Assistant General Manager, 
State Bank of India, 
Regional Business Office -6, 
Vadodara 
 

10 Date and time of opening of online 
Technical bid & Sealed Price bid 

01.07.2025 up to 03:30 PM 

11 Agency for arranging online 
Bidding (Technical bid and sealed price 
bid) 

M/s. Antares Systems Limited, 
Mr. Kushal Bose 
Mobile No.: +91 9674758719 
e-Mail: kushal.b@antaressystems.com 

 Defect liability period. 12 months from the date of Virtual Completion 

13 Validity of offer. 90 days from the date of opening of Price-bid 

14 Liquidated damages 0.50% of contract amount per weeks subject to max. 5% 
of contract value or final bill value. 

Tender ID AHMVAO436 

 



15 Value of Interim Certificate No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances Only full and final payment shall be made 
after satisfactory completion of work. 

16 Insurance The contractor shall obtain all necessary insurance 
policies as per the governing laws applicable at the 
center& shall require producing the original policy of 
Insurance & receipt of the premium as applicable in the 
matter to the Architect/Bank. 

17 Water and Electricity If contractor is permitted to use SBI source of water & 
electricity, the SBI will recover @ 0.5% of contract 
amount from the final bill of contractor. However further 
distribution & extension & light fixtures etc. With 
required MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own cost 
within the accepted tender amount. Bank will recover 
0.5% of the final bill amount towards consumption of 
water & electricity. 

18 Rates Rates quoted shall be inclusive of all existing & 
future (including variation) taxes, duties, levies, 
royalties, transportation, other incidental charges, 
WCT etc. PVA & PVA Clause shall not be applicable. 
Note: GST will be paid Extra as per Applicable norms. If 
any tenderer puts any condition/anything/any taxes 
extra over and above their quoted rates the tender shall 
be summarily rejected. 

19 Tenders can be downloaded from the bank’s website www.sbi.co.in(link)<SBI In the 
news<Procurement News> or  SBI e-Tender Portal www.tenderwizard.in/SBIETENDER. It shall be 
responsibility of the contractor to timely submit the technical and financial bid. SBI, in no case shall 
be responsible for site issues/ delay in tender submission. 

18 The contractor shall read and understand each page of the tender document thereby ensuring the 
number and sequence of all pages. 

19 No conditions other than mentioned in the tender will be considered, and if given they will have to 
be withdrawn before submission of final quote, else their bid will be rejected. 

20 Tenders received without EMD and Process Compliance Form shall be summarily rejected and 
such tenders shall not be allowed to participate in the Price bid process/ rejected/ not 
considered/ or as decided by Bank. 

21 The Bank will place order as per its requirement and quoting minimum rate for any category does 
not provide any guarantee for receiving order for that item by the firm who quotes lowest rates. 

22 Bank reserves right to cancel any/ all tender sat any stage without assigning any reasons. 
24 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no 

claim for revision of rates or other condition if his tender is accepted in parts. 
25 In case the date of tendering is declared as a holiday, the tendering will be conducted on the next 

working day at the same time. 



26 SBI reserves the right to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason(s) for doing so, no claim / correspondence shall be entertained in this 
regard. For any clarification regarding Tendering procedure, please contact SBI Admin office, , 
whose address is mentioned in the NIT or Architect  AR. MSA INDIA. 

27 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 
procedures & well equipped with all requirements. SBI will not take any responsibility of delay in 
submission due to EMD, slow internet connectivity, system failures etc. 

28 Only final payment will be made. 
29 It's a vacant branch. If the assigned work is in running/working Branch, the contractor should 

execute the site erection work in odd hours, Holidays and Sundays. 
30 Percentage, if any, to be deducted from bills and total amount to be retained: 10 % from Running 

Bills, subject to maximum Total 5% of contract amount or actual Final Bill value. 
 
 
Yours Faithfully, 
 
 
Assistant General Manager,         
State Bank of India, 
Regional Business Office -4, 
Godhra 
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FORM TENDER 
 

To, 
Assistant General Manager, 
State Bank of India, 
Regional Business Office –4,   
Godhra 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates mentioned in the 
attached Schedule of Quantities and in accordance in all respects with the specifications, 
design, drawings and instructions in writing referred to in conditions of tender, the Articles 
of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and 
with such materials as are provided for by, and in all other respects in accordance with 
such conditions so far as they may be applicable. 
 

MEMORANDUM 
Description of work Proposed Air Conditioning works of SBI PALLI 

LIMKHEDA BRANCH (60323), RBO-4, GODHRA 

Earnest Money Rs. 1,800 /- by means of Demand Draft / Pay Order 
from any scheduled Nationalized Bank drawn in 
favor of of State Bank Of India and payable at 
VADODARA. (Contractors registered with ‘MSME 
UDYAM’ need not submit EMD. Instead of EMD, 
they should submit registration certificate of 
‘MSME UDYAM’) 

Percentage, if any, to be 
deducted from Bills and total amount 
to be retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value. 

Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of handing 
over of the site (whichever is later)to 
commence the work 

30 Days 

 
I/We have deposited a sum of Rs. 1,800 /-of the total tender amount as Earnest Money with 
the SBI which is not to bear any interest. Should I / We fail to execute the Contract when 
called upon to do so I/ We do hereby agree that this sum shall be forfeited by me/us to 
State Bank of India. 
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1) Our Bankers are: 

i) 

ii) 
 
The names of partners of our firm are: i) 

ii) 
 
Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 
Yours faithfully, 

 

Signature of Contractors. 

 
Signature and addresses of Witnesses 

i) 

ii) 
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SAMPLE BUISNESS RULE DOCUMENT 
ONLINE E-TENDERING FOR AIR CONDITIONING WORK OF 
SBI PALLI LIMKHEDA BRANCH (60323), RBO-4, GODHRA. 

 
(A) Business rules for E-tendering: 
 
1. Only Bank's empanelled AIR CONDITIONING WORK contractors with SBI under appropriate 
category   who  are invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary training 
and  assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 
enable  them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through 
 service  provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by 
 service  provider), before start of E-tendering. Without this the vendor will not be eligible to 
participate in the  event. 
6. The Contractors will be required to submit the various documents in sealed Envelope to the office 

of SBI PALLI LIMKHEDA BRANCH (60323), RBO-4, GODHRA at the address mentioned hereinbefore 
by the stipulated date i.e. (1) Demand Draft of specified amount of EMD, (2) Process compliance 
form dully signed. Contractors not submitting any one or more documents shall not be eligible to 
participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
8. The e-tendering will be treated as closed only when the bidding process gets closed in  all 
 respects for the item listed in the tender. 
 
(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited has been 
engaged by SBI an authorized service provider. Please go through the guidelines given below and submit 
your acceptance to the same along with your Commercial Bid. 
 
1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, on pre-specified 

date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet 
connectivity and other paraphernalia requirements shall have to be ensured by  Contractors 
 themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever 
it may be) it is the bidders’ responsibility 

 In order to ward-off such contingent situation bidders are requested to make all  the necessary 
 arrangements / alternatives such as back–up power supply whatever required so that they are 
 able to circumvent such situation and still be able to participate in the E-tendering successfully. 
 Failure of power at the premises of Contractors during the E-tendering cannot be the cause for 
 not participating in the E-tendering. 
On account of this the time for the E-tendering cannot be extended and SBI is not responsible for 
such eventualities. 

2. M/s. Antares Systems Limited, shall arrange to train your nominated person(s),  without any 
cost to you. They shall also explain you all the Rules related to the E-tendering. You  are 
required to give your compliance on it before start of bid process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency 
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 & Unit of Measurement will be displayed in Online E-tendering. 
4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI through 

 their appointed Architects. 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and 

shall not  be subjected to any change whatsoever. 
6. Procedure off-tendering: 
 
i. Online E-tendering: 
 
(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the 
period  specified in the NIT. 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and 
qualified  for participating in the price bidding as provisions mentioned hereinabove through SBI 
approved Service  Provider. 
(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will  
be required to fill-in their item- wise rates for each item. 
(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote 
in the  price bid to avoid complications related with internet connectivity, network problems, system 
crash  down, power failure, etc. 
(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and 
every  item. 
(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall 
 be  treated as “Incomplete Tender” and shall be liable for rejection. 
7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. 
Antares Systems Limited. The Bidders are requested to change the Password after  the  receipt 
of initial Password from M/s. Antares Systems Limited. All bids made from the  Login ID given to the 
bidder will be deemed to have been made by the bidder. 
 
8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the  work at 
the quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the rates 
quoted, SBI shall have the liberty to take action as deemed necessary including de-paneling such 
contractors and forfeiting their EMD/ EMD amount through any means and imposing heavy penalty to 
contractor to recover the losses occurred to the Bank. 
 
9. At the end of the E-tendering process, SBI will decide upon the winner. SBI decision on award of 
 Contract  shall be final and binding on all the Bidders. 
10. SBIshallbeatlibertytocanceltheE-tenderingprocess/tenderatanytime,before ordering, without 

assigning  any reason. 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the site  

irrespective of  the cause. 
12. Other terms and conditions shall be as per your techno-commercial offers and other  

correspondences till  date. 
 
13. OTHER TERMS &CONDITIONS: 
 
- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 
 directly or indirectly by communicating with other suppliers/ bidders. 
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- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
- SBI or its authorized service provider M/s. Antares Systems Limited shall not have  any 
liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
- SBI or its authorized service provider M/s. Antares Systems Limited is not  responsible for 
any damages, including damages that result from, but are not limited to  negligence. 
- SBI or its authorized service M/s. Antares Systems Limited will not be held  responsible for 
consequential damages, including but not limited to systems problems, inability  to use the system, loss 
of electronic information, etc. 
 
N.B. 
- All the Bidders are required to submit the Process Compliance Statement(Annexure-II) duly signed 
to  M/s. Antares Systems Limited. 
 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 
 advance  to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 
 
To, 
e-Mail: 

kushal.b@antaressystems.com 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING FOR 
AIR CONDITIONING WORK OF SBI PALLI LIMKHEDA BRANCH (60323), RBO-4, GODHRA. 
 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned  in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood 

the  functionality of the same thoroughly. 
4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable &  responsible in any 

manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss 
of  internet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen  circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 
Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 
 
 
With regards, Date: 
 
 
Signature with company seal Name: 
 
Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 
 
 
Scan it and send to this Document on ------------------------ 
 
 
 
 
 
 

M/s. Antares Systems Limited, 
Mr. Kushal Bose 
Mobile No.: +91 9674758719
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(On Non -Judicial Stamp paper of appropriate value) 
 

ARTICLES OF AGREEMENT 
 
Articles of Agreement made this_______________________________ day 
of_______________________________________________________________ 
Between State Bank Of India, a body, corporate constituted under the State Bank Of India Act and having 
its Corporate office at Madame cama Road, Mumbai. Hereinafter called the Bank which expressions shall 
include its successors and assigns of the one part and __________________(name & address of 
contractor)_____________ hereinafter called the “Contractor” which expression shall include the 
successors and assigns  of the other part. 
 
WHEREAS    the Bank    is    desirous   of executing the work of Interior Decoration & Furnishing work: AIR 
CONDITIONING WORK of SBI PALLI LIMKHEDA BRANCH (60323), RBO-4, GODHRA for State Bank of India 
and has caused drawings, specifications, and schedule of quantities etc. describing the works to be 
prepared by the Architect. 
 
AND WHEREAS for the said construction of local Regional Office Building for State Bank of India at 
VADODARA, Terms & Conditions, Specifications and the Schedule of items, quantities etc., have been 
signed by and on behalf of the parties hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon, subject to the conditions set forth herein and 
Schedule of Items and quantities, General & Special  Conditions of Contract, specifications etc contained 
in the tendered documents including all correspondences exchanged by or between the parties from the 
submission of tender till the award of work, both letters inclusive, (all of which are collectively hereinafter 
referred to as “the said conditions” , details of which are described in the schedule attached hereto, the 
works shown upon the said drawings and/or described in the said specification and included in the 
schedule of items and quantities at the respective rates therein set forth amounting to the sum as therein 
arrived at or such other sum shall become payable there under arrived at or such other sum as shall 
become payable there under (hereinafter referred to as “the said contract amount”) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said contract amount to be paid at the time and in the manner set forth in the 

said conditions, the contractor shall upon and subject to the said conditions execute and complete 
the work shown in the said drawings and described in the said specifications and the schedule of items 
and quantities, as per the terms and conditions contained in the said conditions. 

 
2. The Bank shall pay the Contractor said contract amount, or such other sum as shall become payable, 

at the time and in the manner specified in the said conditions. 
 
3. The Architects in the said condition shall mean the Not Applicable. In the event of their ceasing to be 

the Architects for the purpose of this contract for whatever reason, such other person or persons as 
shall be nominated for that purpose by the Bank, provided always that no person subsequently 
appointed as Architects under this contract shall be entitled to disregard or over rule any previous 
decisions or approvals or directions given or expressed in writing by the Architects for the time being. 
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4. The said general condition, Special condition, technical drawings, Notice Inviting Tender, 
specifications, Guarantee, Instruction to Tenderers Price  Bid (Schedule of Quantities), 
Correspondences, Letter of Acceptance, Agreements and Appendices there to, contained in the 
tendered documents/said conditions shall be read and considered as forming part of this Agreement, 
and the parties hereto shall respectively abide by, submit themselves to the said conditions and 
perform the agreements on their part respectively in the said conditions contained therein. 

 
5. The plans, agreements and documents mentioned herein shall form the basis of this contract. This 

contract is neither a fixed Lump Sum contract but is a contract to carry out the work in respect of the 
“Interior Decoration & Furnishing work: AIR CONDITIONING WORK of SBI PALLI LIMKHEDA BRANCH 
(60323), RBO-4, GODHRA for State Bank of India as per the scope described and to be paid for 
according to actual measured quantities at the rates contained in the Schedule of Rates and /or 
negotiated rates and Probable quantities or as provided in the said conditions. 

 
6. The Bank reserves to itself the rights of altering the specifications and nature of the work by adding 

to or omitting any items of work or having portions of the same carried out without prejudice to this 
contract. 

 
7.  (a) The Contractors represent that they have experience and competent staff which will    enable 

them to ensure proper quality check on the materials, whether brought by the contractors or 
supplied by the Bank to the contractors, and which will ensure   that the contractor will carry out 
proper tests as required by the specifications and will supervise the day to day working and 
execution of the contract work. 

(b) If the contractors have any doubt about the quality of the materials or any difficulty in 
supervision of the day to day work it shall be duty of the contractors to report the matter in 
writing forthwith to the Bank and for the time being suspend that portion of the work about 
which difficulty is experienced, and the contractors will abide by the directions given by the 
Bank. 

(c) The contractors are aware that the Bank will not give day to day supervision but will periodically 
supervise and the contractor has to perform their obligations under the instructions given to 
him periodically and under sub clauses (a) and (b) above. 

(d) The contractors covenant and warrant that completed items of work as well as the entire work 
on completion will be in conformity with the specifications and the terms and conditions 
contained in the said conditions and will be of contract quality and description. 

(e) The employer reserves to itself the right of altering the drawings and nature of the work by 
adding to or omitting any items of work or having portions of the same carried out without 
prejudice to this contract. 

 
8. Time shall be considered as the essence of this contract and the contractor hereby agrees to 

commence the work on the day on which he is instructed to take possession of the site or from the 
fourteenth day after the day of issue of formal Work Order as provided for in the said conditions 
whichever is later and to complete the entire work within 30 Days subject nevertheless to the 
provisions for the extension of time. 

 
9. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 

stipulation laid down in the general conditions of contract. 
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10. The contents of this contract agreement have been read by the contractor and fully understood by 
the contractor. 

 
IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to these Presents 
and two duplicates here of the day and year first herein above written (If the Contractor is a Partnership 
Firm or an Individual. 
 
IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly authorized official 
and the contractor has caused its common seal to be affixed here unto and the said duplicates have/has 
caused these presents and the said two duplicates here of to be executed on its behalf, the day and year 
first here in above written(If contractor is a Company). 
 
 
Signature clause: 
_________________________ 
SIGNED AND DELIVERED 
 
By the hand of Shri --------------------------------            Assistant General  Manager of State Bank Of India 
(Name and Designation) 
 
In presence of  _________________________________________ 
 
1.               _________________________________________ 
Address     _________________________________________ 
2.  _________________________________________ 
Address   _________________________________________ 
(Witness) 

 
 

SIGNED AND DELIVERED by                                                 (If the Contractor is a Partnership Firm or an 
individual, should be signed by all partners or by duly authorized person on behalf of all partners) 
 
(1)          _______________________________ 
Address  _______________________________ 
 
(2)          _______________________________ 
Address _______________________________ 
(Witness) 
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THE COMMON SEAL OF ___________________________was hereinto affixed pursuant to the 
resolution By Board of Directors at the Meeting held on  (If the Contractor signs under its common 
seal, the Signature Clause should tally with the sealing clause in the Articles of Association) 

 
SIGNED AND DELIVERED by 
(1)  ____________________________________ 
(2)  ____________________________________ 
 
1)          ________________________________ 
Address ________________________________ 
(2)          _______________________________ 
Address  _______________________________ 
(Witness) 

 
 
SIGNED AND DELIVERED by  _________________________________(If the Contractor has signed by 

the hand of Power of Attorney , whether a Company or Individual) 
 
(1)          _______________________________ 
Address  _______________________________ 
(2)          _______________________________ 
Address  _______________________________ 
(Witness) 
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of work 
Sealed Tenders are invited by SBI on behalf of SBI for Proposed Air Conditioning works 
for SBI PALLI LIMKHEDA BRANCH (60323), RBO-4, GODHRA. 
 

1.1 Site and its location 
The proposed work is to be carried out at SBI PALLI LIMKHEDA BRANCH (60323), RBO-
4, GODHRA. 

2.0 Tender documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner. 
Instructions to tenderers 
General conditions of Contract 
Special conditions of Contract 
Additional Specifications 
Drawings 
Priced bid A 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 

a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 
 

2.3 Complete set of tender documents including relative drawings can be downloaded from 
the website www.sbi.co.in 
 

2.4 The tender documents are not transferable. 
 

3.0 Site Visit: 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
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requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 
 

4.0 Earnest Money: 
 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 1,800/- by means of 
Demand Draft/Pay Order (Valid for a period of 90 Days from the last date of submission 
of the tender) from any scheduled Nationalized Bank drawn in favor of SBI and payable 
at VADODARA.(Contractors registered with ‘MSME UDYAM’ need not submit EMD. 
Instead of EMD, they should submit registration certificate of ‘MSME UDYAM’) 
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 

4.3 No interest will be paid on the EMD. 
 

4.4 EMD of unsuccessful tenderer will be refunded within 30 Days of award of Contract. 
 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 
 

5.0  Initial Security Deposit: 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI Payable at VADODARA within a 
period of 7 days of acceptance of tender. 
 
5.1 Security Deposit: 
Total security deposit shall be 5% of contract value. Out of this NIL of contract value is in 
the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @ 10% till Total 
Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security 
Deposit shall be paid to the contract on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract. 
 
5.2 Additional Security Deposit: 
 
Not Applicable. 

 
5.3 Signing of contract Documents: 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 Days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
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of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or not. 
 
6.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 30 Days from the date of award of work. 
 
7.0 Validity of Tender:  As per NIT 
If the tenderer withdraws his/her offer during the value period or makes modifications in 
his/her original offer which are not acceptable to Bank without prejudice to any other right 
or remedy the Bank shall be at liberty to forfeit the EMD. 
 
8.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
value. 
 
9.0 Rate and prices: 
 
9.0.1 In case of item rate tender: 
The tenderers shall quote their rates for individual items both in words and figure. In case 
of discrepancy between the rate quoted in words and figures, the unit rate quantity in 
words will prevail. If no rate is quoted for a particular item the contractor shall not be paid 
for that item when it is executed. The amount of each item shall be calculated and the 
requisite total is given. In case of discrepancy between the unit rate and the total amount 
calculated from multiplication of unit rate and the quantity the unit rate quoted will govern 
and the amount will be corrected. 

The tenderers need not quote their rates for which no quantities have been given. In case 
the tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution. 
The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBI 
Each page of the BOQ shall be signed by the authorized person and cutting or  over 
writing shall be duly attested by him. 
Each page shall be totaled and the grand total shall be given. 
 
The rate quoted shall be firm and shall include all costs, allowances, materials, 
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual 

 
The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust 
the work in phases or may drop the part scope of work at any stage of the project within 
its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
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SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI. (client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects / Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 
 
‘SBI’ shall mean SBI having its Chief Manager , State Bank Of India, ADMIN office, SBI, 
VADODARA and includes the client’s representatives, successors and assigns. 
 
1.0.1 ‘Architects/ Consultants’ shall mean NOT APPLICABLE, Architect & Interior 
Designer, Vadodara.                                          
 
1.0.2 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their 
representative for day-to-day supervision of work and to give instructions to the 
contractors. 
 
1.0.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporate 
not, undertaking the works and shall include legal personal representative of individual or 
the composing the firm or company and the permitted assignees of individual or firms of 
company. 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description 
in the “Scope of work” and/or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the 
contractor under the contract. 
 
1.0.4 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.0.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refer red to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time Contract value shall mean value of the 
entire work as stipulated in the letter of acceptance of tender subject such additions there 
to or deductions there from as may be made under the provide herein after contained. 
 
1.0.6 Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the 
Architect/Consultant. 
1.0.7 “Month” means calendar month. 
1.0.8 “Week” means seven consecutive days. 
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1.0.9  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 
respectively. 
 
“SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as 
nominated by the Dy. General Manager (B&O), State Bank Of India, ADMIN office, 
VADODARA 
 
1.1.11 The following shall constitute the Joint Project Committee (herein under referred 
to as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) AGM – P & E of SBI 
ii) SBI Engineer (Civil and Electrical) in-charge of the Project 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 

1.0 Total Security Deposit 

Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and 
Retention Money 

1.1 Earnest Money Deposit- 
The tenderer shall furnish EMD of Rs. 1,800/- in the form of Demand draft or banker 
scheque drawn in favour of SBI Payable at VADODARA, on any Scheduled Bank. No 
tender shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. The EMD 
shall stand absolutely forfeited if the tenderer revokes his tender at any time the period 
when he is required to keep his tender open acceptance by the SBI or after it is accepted 
by the SBI , the contractor fails to enter into a formal agreement or fails to pay the initial 
security deposit as stipulated or fails to commence the commence the work within the 
stipulated time. 
 
1.2 Initial Security Deposit (lSD) 
The amount of ISD shall be NIL of accepted value of tender in the form of DD/Fixed 
Deposit Receipt (FDR) drawn on any scheduled Bank and shall be deposited within 30 
Days from the date of acceptance of tender. 
 
1.3 Retention Money: 
Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of the 
contract value. The 50% of the total security deposit shall be refunded to the contractor 
without any interest on issue of Virtual Completion certificate by the Architect/consultant. 
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The balance 50% of the total security deposit shall be refunded to the contractors without 
interest within fifteen days after the end of defects liability period provided the contractor 
has satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply. 
 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions 
of the SBI from time to time issue further drawings and / or write instructions, details 
directions and explanations which are here after collectively references to as Architect’s 
/ consultant’s instructions in regard to the variation or modification of the design, quality 
or quantity of any work or the addition or omission or substitution work. Any discrepancy 
in the drawings or between BOQ and / or drawings and/or specifications. The removal 
from the site of any material brought thereon by the Contractor and any substitution of 
any other materials therefore the removal and/or re- execution of any work executed by 
him. The dismissal from the work of any person engaged the re upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly 
or through the architect by registered post or otherwise depositing at the of the contractor 
as given in the tender to enter into a Contract for the execution of the work as per the 
terms of the tender. The letter of acceptance shall constitute a bind contract between the 
SBI and the contractor. 
 
ii) Contract Agreement: 
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On receipt of intimation of the acceptance of tender from the SBI /Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days there of shall 
sign an agreement in a non-judicial stamp paper of appropriate value. 
 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect 
/ consultants are the properties of the SBI They are not to be used on other work. 
 
7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional 
instructions by means of drawings or otherwise necessary for the execution of the work. 
All such drawings and instructions shall be consistent with contract documents, true 
developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed 
program schedule indicating therein the date of start and completion of various activities 
on receipt of the work order and submit the same to the SBI through the 
architect/consultant 
 
7(a) Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI /Architect/ consultant he shall be removed from the site immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
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observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising the reform and shall indemnify the SBI any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per clause 
at his own cost. The policy may be taken in joint names of the contractor and the SBI and 
the original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have 
free access to the work site and / or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBI/Architect/consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless authorized 
by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s Organization a wing of Central 
Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBI through 
the Architect and no undertaking shall relieve the contractor from the responsibility of the 
contractor from active & superintendence of the work during its progress. 
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30.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The contractor 
shall provide such assistance, instruments, machinery, labor, and materials as are 
normally required for examining measuring sampling and testing any material or part of 
work before in corporation in the work for testing as may be selected and required by the 
architect/consultant. 
 

ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall by the 
signed by the Architect / Consultant for identification and shall be kept on record at site 
office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor. 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site or 
the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter affecting 
the execution of the work nor any misunderstanding or the obtaining incorrect information 
or the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 
 



   
 

 29 Sign & Seal of contractor 
  

17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect/Consultant may consider necessary until 
the expiry of the defects liability period, stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as amounts 
of prime cost and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires 
the work to be measured and the contractor shall forthwith attend or send a quantity 
representative to assist the Architect in taking such measurements and calculation and 
to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in the 
specifications. The representative of the Architect / Consultant shall take measurements 
with the contractor’s representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all the 
pages of the measurement book in which the measurements have been recorded in token 
of his acceptance. All the corrections shall be duly attested by both representatives. No 
over writings shall be made in the M book should the contractor not attend or neglect or 
omit to depute his representative to take measurements the measurements recorded by 
the representative of the Architect/consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates 
the contract. In case the SBI/ Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works or 
any. Alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add to, or omit 
from as the case may be in accordance with such but the contractor shall not do any work 
extra to or make any alterations or additions to or omissions from the works or any 
deviation from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the Architect/ Consultant and the value of 
such extras, alterations, additions or omissions shall in all cases be determined by the 
Architect / Consultant and the same shall be added to or deducted from the contract value, 
as the case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
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mentioned. Any such extra is herein referred to as authorized extra and shall be made in 
accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender, of  the BOQ or, if not, so stated then 
in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked 
on the ‘market rate basis for material, labor hire / running charges of equipment and 
wastages etc. plus 30% towards establishment charges, contractor’s overheads and 
profit. Such items shall, not be eligible for escalation. 
 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed the 
satisfaction of the SBI: 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery. 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
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brought upon or erected at the site or any land allotted to the contractor by the SBI not 
incorporated in the permanent works. 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the 
SBI and shall clear, level and dress, compact the site as required by the SBI 
Shall put the SBI in undisputed custody and possession of the site and all land allot by 
the SBI 
Shall hand over the work in a peaceful manner to the SBI 
All defects / imperfections have been attended and rectified as pointed out by the 
Architects to the full satisfaction of SBI 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. Relative 
to which the completion certificate has been sought, the Architect/ consultant shall within 
fourteen (14) days of the receipt of the application for completion certificate, issue a VCC 
in respect of the work for which the VCC has applied. 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor shall 
the issuance of VCC in respect of the works or work at any site be construction as a 
waiver of any right or claim of the SBI against the contractor in respect of or work at the 
site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the 
site for execution of any work not included in the scope of this contract which it may desire 
to have carried out by other persons simultaneously and the contractor shall not only 
allow but also extend reasonable facilities for the execution of such work. The contractor 
however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such 
manner as not to impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI And the contractor against all loss of damages from 
whatever cause arising other than the excepted risks, for which he is responsible under 
the terms of contract and in such a manner that the SBI and contractor are covered for 
the period stipulated I clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned by 
the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 
 
The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
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Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect / consultant the policy if insurance and the receipts for payment 
of the current premiums. 
 
26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through 
any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI 
their agents, employees or other contractors not being employed by the contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to by 
the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 
 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
26.0 of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect to 
any article or part thereof included in the contract. In the event of any claim made under 
or action brought against SBI in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses 
to settle any dispute or to conduct any litigation that may arise there from, provided that 
the contractor shall not be liable to indemnify the SBI if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the 
Architect / consultant in this behalf. 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25.0 of GCC shall insure against his liability 
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for any material or physical damage, loss, or injury which may occur to any property 
including that of SBI, or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than due 
to the matters referred to in the provision to clause 25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance: 
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the. Architect / consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 
 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at 
law in respect or inconsequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident 
or injury resulting from any act or default of the SBI or their agents, or employees. The 
contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 
 
32.0 Insurance against accidents etc. to workmen: 
The contractor shall insure against such liability with an insurer approved by the SBI 
During the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that SBI is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the 
Architect /consultant when such policy of insurance and the receipt for the payment of the 
current premium. 
 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBI as aforesaid from any amount due or which may become 
due to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others rights of the SBI against contractors. In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor 
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the amount of any damages costs, charges, and other expenses paid by the SBI And 
which are payable by the contractors under this clause. The contractor shall upon 
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such damage 
shall be paid to the contractor and the Contractor shall not be entitled to any further 
payment in respect of the expenditure incurred for rebuilding or repairing of the materials 
or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter 
by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 30 Days from the date of commencement. If 
required in the contract or as directed by the Architect / consultant. The contractor shall 
complete certain portions of work before completion of the entire work. However, the 
completion date shall be reckoned as the date by which the whole work is completed as 
per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work 
or if the completion of work is likely to be delayed for any reasons beyond the due date 
of completion as stipulated in the contract, the contractor shall apply to the SBI Through 
the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled 
time and while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While 
granting extension of time the contractor shall be informed the period extended time which 
will qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the provision of liquidated 
damages as stated under clause 10.0 shall become applicable. Further the contract shall 
remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed time 
or extended time for completion the Architect/consultant shall the re upon take such steps 
as considered necessary by the Architect / consultant to expedite progress so as to 
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complete the works by the prescribed time or extended time. Such communications from 
the Architect / consultant neither shall relieve. The contractor from fulfilling obligations 
under the contract nor he will be entitled to raise any claims arising out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in which 
case the contractor shall immediately advise the Architect / consultant. However the 
provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality of 
the part of the works being technically required / continued with the prior approval of the 
Architect / consultant at no extra cost to the SBI. 
 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 
 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
of the work to be carried out. The Architect / consultant shall give notice in writing that 
effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so ever 
on account of any profit or advantage which he might have derived from the execution of 
the Work fully but which he did not derive in consequence of the fore closure of the whole 
or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof and 
then taken back by the contractor, provided however that the Architect/Consultant shall 
have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor 
to stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the contractor after taking into consideration and deduction for claims 
on account of any deterioration or damage while in the custody of the contractor and in 
this respect the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or 
any part the offer such time and in such manner as Architect/consultant may consider 
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necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the 
contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security 
deposit the Architect / consultant shall have the power to adopt any of the following course 
as they may deem best suited to the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect 
/ consultant shall be conclusive evidence) and in which case the security, deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI. 
 
To employ labour paid by the SBI and to supply materials to carry out the work, or part of 
the work, debiting the contractor with the cost of the labour and materials cost of such 
labour and materials as worked out by the Architect / consultant shall final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects 
in the same manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract certificate of architect 
/consultant as to the value of work done shall be final conclusive against the contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him(The amount 
of which excess the certificates in writing of the Architects / consultant shall final and 
conclusive) shall be borne by original contractor and may be deducted any money due to 
him by SBI under the contract or otherwise, or from his security deposit or the proceeds 
of sale thereof, or sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and incase the contract shall be rescind under the provision aforesaid, the 
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contractor shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Architect / consultant will have 
certified in writing the performance of such work and the value payable in respect thereof, 
and he shall only been titled to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye security 
therefore if so required by the Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to 
which may become due to the contractor there under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect / consultant written notice to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect / Consultant that the said 
materials were condemned and rejected by the Architect/ consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts matters or things by this contract to be observed and performed by the contactor for 
seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of the SBI 
or Architect’s / consultant’s instructions to the contrary subject any part of the contract. 
Then and in any of said cases the SBI and or the Architect / consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Architect/consultant or the obligation and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract had not been determined and as if the 
works subsequently had been executed by or on behalf of the contractor. And, further the 
SBI through the Architect / consultant their agents or employees may enter upon and take 
possession of the work and all plants, took scaffoldings, materials, sheds, machineries 
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lying upon the premises or on the adjoining lands or roads use the same by means of 
their own employees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for complement and finishing or using the materials and plant for the 
works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or 
architect/consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBI sell the same by publication, and after due publication, and shall, 
adjust the amount realized by such auction. The contractor shall have no right to question 
any of the act of the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBI From time to time SBI shall recover the statutory recovering other dues including 
the retention amount from the certificate of payment. Provided always that the issue of 
any certificate by the Architect / consultant during progress of works or completion shall 
not have effect as certificate of satisfaction relieve the contractor from his liability under 
clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. The Architect/consultant may by any 
certificate make any corrections required previous certificate. 
The SBI shall modify the certificate of payment as issued by the architect/ consultant from 
time to time while making the payment 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books. 
The Contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs.NIL. 

The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment within 
a period of two months. The SBI Shall pay the amount within a period of three months 
from the date of issue of certificate provided there is no dispute in respect of rates and 
quantities. 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0 
A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question , claim, right, matter or thing whatsoever in any way arising out of or relating to 
the contract, designs, drawings specifications, estimates, instructions orders or these 
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conditions or otherwise concerning the work or the execution or failure to execute the 
same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or in case the contractor wants to dispute 
the validity of any deductions or recoveries made or proposed to be made from the contractor raise any 
dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General 
Manager RBO-4)State Bank of India, at GODHRA and endorse a copy of the same to the Architect, within 
30 Days from the date of disallowance thereof or the date of deduction or recovery. The said notice shall give 
full particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed and 
the contractor shall not be entitled to raise any claim nor shall the SBI be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the contractor to the Assistant 
General Manager RBO-4)State Bank of India, at GODHRA in the manner and within the time as aforesaid. 
The Contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not 
notified to the Assistant General Manager RBO-4)State Bank of India, at GODHRA in writing in the manner 
and within the time aforesaid. 
 
B. Settlement of Disputes and Arbitration: 
The Assistant General  Manager  (RBO-4)State Bank of India, at GODHRA shall give his decision in writing 
on the claims notified by the receipt of the contractor may within 30 Days of the receipt of the decision of the 
Submit his claims to the conciliating authority namely the DGM.& CDO,SBI, LHO, Ahmedabad for conciliation 
along with all details and copies of correspondence exchanged between him and the SBI 
 
If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 Days of termination thereof shall give a notice to the 
concerned DGM. & CDO of the SBI for appointment of an arbitrator to adjudicate the 
notified claims falling which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBI shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the DGM. & CDO and who will be of Deputy General 
Manager rank. It will also be no objection to any such appointment that the Arbitrator so 
appointed is a SBI, Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as SBI, Officer. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said 
DGM. & CDO of the SBI Such person shall be entitled to proceed with the reference from 
the stage at which it was let by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 
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It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any or any accordance modification or reenactment thereof and 
the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is 
a SBI Officer. 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of 
the arbitrators shall, if required to be paid before the award is made and published, be 
paid half and half by each of the parties. The Cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who 
may direct to any by whom and din what manner, such costs or any part thereof, shall be 
paid and fix or settle the amount of costs to be so paid. 
 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 
iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection, 
Bore well (existing or new) etc., the SBI will recover as per clause 51.0 of this 
documentform the final bill of contractor. 

 
           The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from local authorities, if required, at his own cost. He shall 
restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the 
architect /consultant. 
 
46.0 Power supply: 
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The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own cost, 
the cost of running and maintenance of the plants are to be included in his tender prices, 
He shall pay all fees and charges required, by the power supply and include the same in 
his tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one 
point, the SBI will recover as per clause 51.0 of this document from the final bill of 
contractor. 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 
 
48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up to 
date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBI /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations 
if such performance is prevented or delayed by events such as but not war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, 
fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any other 
cause beyond the reasonable control of the party affected or prevents or delayed. 
However, a notice is required to be given within 30 Days from the happening of the event 
with complete details, to the other party to the contract ,if it is not possible to serve a 
notice, within the shortest possible period without delay. 
 
As soon as the cause of force majeure has been removed the party whose ability perform 
its obligations has been affected, shall notify the other of such cessation and the actual 
delay incurred in such affected activity adducing necessary evidence in support thereof. 
From the date of occurrence of a case off or force majeure obligations of the party 
affected. 
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51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing 
all the water required for the work and the contractor shall make his own arrangements 
for the supply of good quality water suitable for the construction and good quality drinking 
water for their workers If necessary the contractor has to sink a tube well 
/ open well and bring water by means of tankers at his own cost for the purpose The SBI 
will not be liable to pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements to 
draw the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent 
connections, if any, shall be initially paid by the contactor and the SBI will reimburse the 
amount on production of receipts. 
 
The SBI as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply provided 
at one point, the SBI will recover @ 0.50% of final bill amount for water and electricity 
(combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and workmen 
to and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment shall be provided at suitable prominent and easily accessible place and shall 
be properly maintained. 
 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
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at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and   

Rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)    General housekeeping. 

 
55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / consultant 
two copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgment and the second copy will be 
retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect/consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the architect/ 
consultant.- 
 

58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other 
off-site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
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The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing, anti-termite treatment, 
aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given in 
the tender after inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for 
the work. All wastages and losses in weight shall be to the contractors account 
 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not 
be required to pay any additional or extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra amount on this account. Variation of taxes, duties, fees, 
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levies etc. if any, till completion of work shall be deemed to be included in the quoted 
rates and no extra claim on this account will in any case be entertained. If a new tax or 
duty or levy or cess or royalty or Octroi is imposed under as statutory law during the 
currency of contract the same shall be borne by the contractor. However, GST will be 
paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers shall 
have no right to question the acts of the SBI. However adequate transparency would be 
maintained by the SBI 

 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 
 
In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major progress 
of work measured and claimed therein failing which the Architect/ SBI may consider 
returning the Bill to the contractor and no claim for delay on this account will be 
entertained. 
 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall 
be kept in a readily accessible place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 
the injury necessitates hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
 
4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent running's 
shall not be more than 30 cm. When a ladder is used an extra labour shall be engaged 
for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 
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7. No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield  

and gloves. 
 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects.
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APPENDIX HEREIN BEFORE REFERRED TO 
 

 

3) Site 

Address       : SBI PALLI LIMKHEDA BRANCH (60323), RBO-4, GODHRA. 

      

4) Scope of Work  :Proposed AIR CONDITIONING works of SBI PALLI LIMKHEDA BRANCH 
(60323), RBO-4, GODHRA. 

 
5)Name of the Contractor : ----------------------------------- 

----------------------------------- 
------------------------------------ 

 
6)Address of the Contractor : ------------------------------------ 

------------------------------------ 
------------------------------------ 

 7) Period of Completion : 30 Days from the date of 
Issue of work order. 
 

 8) Earnest Money Deposit : Rs. 1,800/- 
by means of Demand Draft/Pay 
Order (Valid for a period of 90 
Days from the last date of 
submission of the tender) from 
any scheduled Nationalized Bank 
drawn in favor of State Bank of 
India and payable at 
VADODARA.(Contractors 
registered with ‘MSME UDYAM’ 
need not submit EMD. Instead of 
EMD, they should submit 
registration certificate of ‘MSME 
UDYAM’) 
 

 9) Retention Money : As per clause no. 1.4 of 
                                                                                       general Conditions 

 
 10) Defects Liability Period : Twelve Months from the date of 

Virtual Completion. 
 
11) Insurance to be undertaken by the   : 125% of Contract Value 

1)  Name of the organization Offering Contract: Assistant General Manager, 
State Bank of India, 
Regional Business Office - 4,   
GODHRA 
 

2) Consultants : NA 
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Contractor at his cost(Contractor’s all risk policy) 
 

 12) Liquidated damages : 0.5% of the Contract amount 
shown in the tender per week subject to max. 5% of the contract value or actual final bill 
value. 
 
13) Value of Interim Bill(Min.) : Only full and final payment shall be made after 

 Satisfactory completion of work. 
 

 14) Date of Commencement : From the date of work order 
Issued to the Contractor/ or the 
Day on which the Contractor is 
Instructed to take possession of 
The site whichever is earlier. 
 

 30) Period of Final Measurement :  2 Months from the date of Virtual 
Completion. 

 
 16) Initial Security Deposit                :NIL of the Accepted Value of the Tender. 

 
 
 17) Total Security Deposit         : 5% of the final bill amount. 
 
18) Refund of initial Security Deposit 
comprising of EMD and ISD. : 50% of the Security Deposit 
shall be refunded to the Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over. 
 
19) Period for Honoring Certificate : One Month for R.A.Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be Certified within 3 months from the date of 
receipt of final bill provided the bills are submitted with all pre-requisite documents/test 
reports etc. prescribed in the tender. 
 
 
 
 

 
Signature of Tenderer. 
 
Date:
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LETTER OF DECLARATION 
 

To, 
Assistant General Manager, 
State Bank of India, 
Regional Business Office - 4,   
Godhra 
 
Dear Sir, 

 

PROPOSED AIR CONDITIONING WORKS OF SBI PALLI LIMKHEDA BRANCH 
(60323), RBO-4, GODHRA. 
 

Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and examined 
the site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto and affecting the quotation, I/We hereby offer to execute the 
works specified in the  said  memorandum  within  the  time  specified  in  the  said 
memorandum on the item rate basis mentioned in the attached schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of contract 
and with such conditions so far as they may be applicable. 
 
MEMORANDUM 
 
(a) Description of work Proposed Air Conditioning works of SBI 

PALLI LIMKHEDA BRANCH (60323), RBO-4, 
GODHRA. 
 

(b) Earnest Money Rs. 1,800 /-by means of Demand Draft / Pay 
Order from any scheduled Nationalized Bank 
drawn in favor of of State Bank Of India and 
payable at VADODARA. (Contractors registered 
with ‘MSME UDYAM’ need not submit EMD. 
Instead of EMD, they should submit 
registration certificate of ‘MSME UDYAM’) 

(c) Time allowed for completion of 
work from the date of issue of 
work order. 

30 Days from the date of commencement as 
per tender. 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the said 
conditions. 

I/we have deposited Demand Draft / Banker’s Chequefor a sum of Rs. 1,800.00 as 
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Earnest money deposit with the State Bank of India. Should I/we do fail to execute the 
contract when called upon to do so, I/we hereby agree that this sum shall be forfeited by 
me/us to SBI. 
 
We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e. Institute 
Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, therefore, 
undertake that we shall not raise any claim/compensation in the eventuality of Bank 
deciding to drop any of the building/buildings from the scope of work of this tender at any 
stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved rates and within the stipulated time limit without 
any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to 
Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion period. 
 
 
Yours faithfully, 
 
 

Signature of contractor With Seal 
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PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill : 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence : 
 

vii. Date of Completion as per Agreement               : 
 

S.
No 

Item 
Description 

Unit Rate 
(Rs.) 

As per Tender Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Present Bill
  

Remarks 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             

             

             

             

             

 
 
Note: 
 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such 
a rate. 

 
  

 
  

 
Net Value since previous 

bill 
2. If ad-hoc payment is made, it should be 

mentioned specifically. 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No.---- 

---------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book 

No.--------------------------. 

 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 

Signature and date   of 
Contractor 

Signature and date of 
Architects 

Representative (Seal) 

Signature and date of 
Site Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 

Architect Signature and date of Site Engineer 
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TABLE - XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due 
since Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

 OBJECTIONS:  

i) Secured Advance paid in the previous 
R/A 

Rs........................ 

ii) Retention money on value of works as 
per accepted tenders up to date 
amount Rs. 

Rs........................ 

 Less already recovered 
Rs........................ 

 Balance to be recovered 
Rs........................ 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 

Rs........................ 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect 
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with Seal 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 
 

Date : ----------------------------- 
 
Signature of Banks/ SBI Engineer 
 
 
 
 
 
 
 
 
 
 
 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
 
Date: ----------------------   
 
 
 
---------------------------------- 
Signature of the AGM RBO-4), SBI, VADODARA 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. -----------

ii) Less I.T. Payable Rs. -----------

iii) Less S.T. Payable Rs. -----------
 Net Payable Rs. -----------
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TECHNICAL SPECIFICATION FOR THE AIR CONDITIONING CONTRACT WORK 

 
Sr. 
No. 

Description of work 

01 Supply of split A/C 1.0 tr. (5 star, Inverter) :- 
Wall mounted air conditioner shall have 1.0Tr i.e nominal 12.000 BTU/capacity per 
hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 
45/46 dB noise level at the distance of 1 MT for outdoor/indoor units. The unit shall 
be suitable for 230 volts power supply. With temperature indicator and remote for 
operation. (5- Start,Inverter AC high wall type split A/C). 
The air filter shall be easy to maintain and preferable showing the status of choking. 
Every unit shall be supported by unconditional warrantee of one year however sealed 
unit unconditional warrantee must be given for 5 years from the manufacturer. 
CONDESOR MUST BE OF COPPER METAL. 

02 SUPPLY OF SPLIT a/c 1.5 Tr. (5 star, Inverter):- 
Wall mounted air conditioner shall have 1.5 Tr i.e. nominal 18,000 BTU/capacity per 
hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 
45/46 dB noise level at the distant of 1 MT for indoor/outdoor units. The units shall 
be suitable for 230 volts of power supply. With temperature indicator and remote for 
the operations. (5- star, Inverter A/C high wall type split A/C) 
The air filter shall be easy to maintain and preferably showing the status of choking. 
Every unit shall be supported by unconditional warrantee of one year however sealed 
unit unconditional warrantee must be given for 5 years from the manufacturer. 
CONDESOR MUST BE OF COPPER METAL. 

03 SUPPLY OF SPLIT a/c 2.0 Tr. (5 star, Inverter):- 
Wall mounted air conditioner shall have 1.5 Tr i.e. nominal 24,000 BTU/capacity per 
hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 
45/46 dB noise level at the distant of 1 MT for indoor/outdoor units. The units shall 
be suitable for 230 volts of power supply. With temperature indicator and remote for 
the operations. (5- star, Inverter A/C high wall type split A/C) 
The air filter shall be easy to maintain and preferably showing the status of choking. 
Every unit shall be supported by unconditional warrantee of one year however sealed 
unit unconditional warrantee must be given for 5 years from the manufacturer. 
CONDESOR MUST BE OF COPPER METAL. 

04 Installation of split 1& 1.5 Tr :- 
Total work comprising of unpacking till commissioning of each units indoor as well 
as outdoor. Connecting the pipes & electrical cables/wires. With necessary support 
& fabricating for hanging the unit from ceiling. Installation shall be done with the 
control panel. 
The installation of A/C. charging towards installation testing and commissioning of 
split and cassette A/C. this includes nitrogen flushing, pressure testing, attending 
leakages, loading, unloading, gas charging and panel fittings. 

05 Extra copper pipe : 
a) The contractor shall have to provide extra length of copper pipe with proper 

lagging to make the perfect job of insulation. All the copper pipe shall be without 
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joints and proper flare-up shall be done with tools and tackles for excellent 
workmanship. No dent shall be allowed while bending the pipe of laying it on 
connecting it to machine/evaporate/condenser. High grade of foam insulation 
shall be provided. Entire piping shall be done over the false ceiling and do not 
compromise any aesthetic look. THIS IS THE LENGTH OTHER THAN 
SUPPLIED for 1.0 & 1.5 TR. A/C with manufacturer kit. 

a) Then contractor shall have to provide copper pipe with proper lagging to make 
the perfect job of insulation. All the copper pipe shall be without joints and proper 
flare- up shall be done with tools and tackles for excellent workmanship. No dent 
shall be allowed while bending the pipe of laying it or connecting it to 
machine/evaporator /condense. High grade of foam insulation shall be provided. 
Entire piping shall be done over the false ceiling and do not compromise any 
aesthetic look. Size of copper shall sleeve insulated with saddling and clamping. 

06 Wiring :- 
SPLIT UNIT TO OUTDOOR UNIT 
The A/C contractor has to get the wiring from the MCB unit provided by the electrical 
contractor in house. All the wiring shall be of approved make only. 
The wiring shall pass through ISI approved conduits as mentioned in approved list of 
materials. Any drilling of the wall for getting copper pipe or wiring shall be sealed and 
finished by the A.C contractor. Size of the wires shall be 3x 2.5 sq. m. m. for A.C 
contractor for each & every A.C unit. 

07 Drain water piping :- 
Condensed water in the interior of the banking hall shall be drained outside/toilet 
block through gravity-slop. The entire piping shall be 25 M.M. ISI approved pipes to 
carry condensed water. All the piping shall be maintainable and testing shall be done 
before connecting. 

08 supply and installation of fabricated steel supports for outdoor units for (1T.1.5 Tr) 
09 Civil work : 

The A/C contractor has to complete entire branch/ office the zari work/ all type of 
Civil Work for AC installation in the wall and coordinate with the civil/ Furniture/ 
Electrical contractor while doing flooring/ Cieling to run the drainage/ Copper pipe 
etc. finishing has to be done by the A/C contractor with required labour&materials. 

 
VARIABLE REFRIGERANT FLOW SYSTEM 

 
9.1. Scope: 
 The scope of this section comprises the supply, erection, testing and commissioning 

of Variable Refrigerant Volume System conforming to these specifications and in 
accordance with the requirements of Drawings and Schedule of quantities. 

 
9.2. Type: 
 Unit shall be air cooled, variable refrigerant volume air conditioner consisting of one 

outdoor unit and multiple indoor units.  Each indoor unit having capability to cool 
independently for the requirement of the rooms. All indoor units shall be provided 
with isolation valves so that a particular unit can be isolated and removed for 
servicing, while system keeps functioning in normal way. 



   
 

 57  Sign &Seal of contractor 
 

 It shall be possible to connect multiple indoor units on one refrigerant circuit as 
shown in the drawings or as indicated in schedule of quantities.   The indoor units 
on any circuit can be of different type and also controlled individually. Following type 
of indoor units shall be connected to the system: 

 -  Ceiling mounted cassette type. 
 -  Wall Mounted Split type 
 - Compressor installed in outdoor unit shall be equipped with capacity 

control mechanism and capable of changing the rotating speed / mass flow rate of 
refrigerant by scroll engaging / disengaging mechanism to follow variations in 
cooling.    Outdoor unit shall be suitable for mix-match connection of all type of 
indoor units. 

 The refrigerant piping between indoor units and outdoor units shall be extended 
upto 100m with maximum 50 m level difference without any oil traps. Oil recovery 
system shall be managed without disturbance to normal operation cycle of the 
system / compressor. 

 Both indoor unit and outdoor unit shall be factory assembled, tested and filled with 
first charge of refrigerant before delivery at site. 

9.3.  Out Door Unit: 
 The outdoor unit shall be factory assembled, weather proof casing constructed from 

heavy gauge mild steel panels with powder coated finish. 
 All outdoor units above 5 HP rating shall have minimum two number scroll 

compressors. 
 In case of outdoor units with multiple compressors, the operation shall not be 

disrupted with failure of any compressor. 
 The noise level shall not be more than 60 dB (A) at normal operation measured 

horizontally 1m away and 1.5 m above ground level. 
 The outdoor unit shall be modular in design with possible future expansions. 
 The unit shall be provided with microprocessor control panel. 
9.4. Compressor: 
 The compressor shall be high efficiency scroll type and capable for capacity 

controlling.  It shall change the speed / refrigerant mass flow rate in accordance to 
the variation in cooling load requirement. Refrigerant mass flow rate can be 
changed by speed modulation of compressor / mechanical control system. System 
shall incorporate liquid sub-cooling mechanism with liquid injection at intermediate 
pressure. 

          The inverter used, shall be IGBT (insulated gate bipolar transistor) type for efficient 
and quiet operation. 

 All outdoor units shall have multiple steps of capacity control to meet load fluctuation 
and indoor unit individual control.  All parts of compressor shall be sufficiently 
lubricated.   Forced lubrication may also be employed. 

 Oil heater shall be provided in the compressor casing. 
9.5. Heat Exchanger: 
 The Heat Exchanger shall be constructed with copper tubes mechanically bonded 

to aluminum fins to form a cross fan coil and larger surface area. 
 The fins shall have anticorrosion treatment for Heat Exchanger Coil.  The treatment 

shall be suitable for areas of high pollution, moisture and salt laden air. 
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 The casings, fans, motors etc. shall also be with anticorrosion treatment as a 
standard features. 

 The unit shall be provided with necessary number of direct driven low noise level 
propeller type fans arranged for vertical / horizontal discharge.   Each fan shall have 
a safety guard. 

9.6.  Refrigerant Circuit: 
 The Refrigerant Circuit shall include an liquid receiver /accumulator, liquid & gas 

shut off valves and a solenoid valve.  All necessary safety devices shall be provided 
to ensure the safety operation of the system.. 

9.7.  Safety Devices: 
 All necessary safety devices shall be provided to ensure safe operation of the 

system. 
 Following safety devices shall be part of the outdoor unit: high pressure switch, low 

pressure switch, fuse, crankcase heater, fusible plug, over current protection for 
inverter, and short recycling guard timer. 

9.8.  Piping: 
 All connections of Refrigerant piping shall be in high grade Copper of Refrigeration 

quality with Eddy Current Testing and material test Certificates. 
 All connections, tees, reducers etc. shall be standard make fittings. 
 Insulation of cold lines shall be carried out with Armaflex / K-Flex insulation sheets 

and tubes of appropriate thickness so that condensation does not occur. 
 For individual Piping 50 / 100 mm wide Aluminum Tape shall be used at joints of 

Piping with Bands for identification. 
 For outdoor piping, the finish shall be woven GRP Mat finished with colored Epoxy 

paints to withstand outside ambient conditions and UV Radiation. 
9.9. Oil Recovery System: 
 Unit shall be equipped with an oil recovery system to ensure stable operation with 

long refrigerant piping. 
 System shall be designed for proper oil return to compressor along with the 

distribution of oil to individual compressor. 
 The refrigerant piping shall be extended upped 100 M with 50-M level difference 

without oil traps. 
9.10. Indoor Units: 
 Units shall be factory assembled, wired, piped and tested. 
 Units shall have DX coils with copper tubes and bonded aluminum fins for highly 

efficient heat transfer. 
 Units shall have Centrifugal fans for adequate amount of Air circulation and low 

Noise. 
 Units shall have inlet filters, which are easily cleanable and replaceable. 
 All components of Units are easily accessible for connection, repairs and 

maintenance. 
 Units shall have very low noise. 
 All units with Factory manufactured Units, Grills shall have auto swing feature for 

proper Air distribution. 
 All unit shall be controlled by electronic Expansion Valves only. 
 All units mounted inside the ceiling shall have fans capable of sustaining duct 
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connections, and special filters if necessary. 
 Visible indoor units shall have wireless remotes. Price of the same shall be included 

in cost of unit by default. 
 Concealed indoor units shall have sensor mounted on supply air grilles / diffusers 

which can be controlled with wireless remotes unless specified. 
 Anticorrosion treatment for avoiding corrosion of coils. 
 All units shall have adequate insulation or Lining to avoid condensation. 
 Cooling coil and refrigeration parameters shall be designed in such a way that 

supply air temperature shall not be less than 140C or 10C above room dew point 
temp, whichever is more. Contractor shall guarantee inside conditions with selected 
supply air temperature. 

9.11. Ceiling Mounted Cassette Type Unit (Multi-Flow Type): 
 The unit shall be ceiling mounted type.  The unit shall include pre-filter, fan section 

and DX-coil section. The housing of the unit shall be powder coated galvanized 
steel. The body shall be light in weight and shall be possible to suspend from four 
corners. 

 Unit shall have a external attractive panel for supply and return air.   Unit shall have 
four way supply air grilles on sides and return air grille in centre. 

 Each unit shall have high lift drain pump, fresh air intake provision (if specified), low 
gas level detection system and very low operating sound. 

9.12  Ceiling Mounted Ductable Type Unit: 
 Unit shall be suitable for ceiling mounted type. The unit shall include pre filter, fan 

section & DX-coil section.  The housing of unit shall be light weight powder coated 
galvanized steel.  The unit shall have high static fan for ductable arrangement. 

9.13  High Wall Mounted Units: 
 The units shall be high wall mounted type.  The unit shall include pre-filter, fan 

section & DX-coil section.  The housing of unit shall be light weight powder coated 
galvanized steel. 

 Unit shall have an attractive external casing for supply and return air. 
9.14. Ceiling Mounted Concealed type units: 
         Unit shall be suitable for ceiling mounted type. The unit shall include pre filter, fan 

section & DX-coil section.  The housing of unit shall be light weight powder coated 
galvanized steel. It shall be slim and quite in operation 

9.30. Central Remote Controller (Option if Specified in BOQ): 
 A multi-functional microprocessor based centralized controller (central remote 

controller) shall be supplied as an optional accessory. 
 The controller shall be able to control upto min.  64 zones of 64 group (each group 

consisting of max. 16 units) or 128 nos. of indoor units with the following functions. 
-  Temperature setting for each zone, or group, or indoor unit. 
-  On/Off as a zone or individual unit. 
-  Indication of operating condition. 
-  Select ON of all operation modes for each zone.. 
-  The controller shall have wide screen liquid crystal display and shall be wired 

by a non polar 2 wire transmission cable to a distance of 1000m away from 
the indoor unit. 

- The controller shall be integrated to BAS system thru software for monitoring 
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& controlling of all above  parameters  including start/ stop of each indoor / 
outdoor unit. All necessary interface cards / units should be supplied as a part 
of the system to integrate to the BAS Software. 

9.16. Unified On/Off Controller (Option if Specified in BOQ): 
 Unified ON / OFF controller shall be supplied as an optional accessory. 
 The controller shall be able to control minimum 2 groups (each group containing 

maximum 16 indoor units) or 128 nos. of indoor units with the following functions. 
- On / Off as a zone or individual unit. 
- Indication of operation condition of each group. 
- Select one of 4 operation modes 
The controller shall be wired by a non-polar 2 wire transmission cable to distance 
of 1 km away from indoor unit. 
The controller shall be integrated to BAS system thru software for monitoring & 
controlling of all above  parameters  including start/ stop of each indoor / outdoor 
unit. All necessary interface cards / units should be supplied as a part of the 
system to integrate to the BAS Software. 

9.17. Condensate: 
25mm diauPVC pipes, 40mm diauPVC headers & fittings shall be used for 
condensate, from Evaporator Unit to drain point.  The joints shall be properly sealed 
so that there is no water leakage.  U-trap shall be provided.   Additional insulation 
drain tray shall be provided below the Evaporator Unit, if required. 
Mounting 
All indoor units shall be mounted with Brackets, Hangers etc.  with proper size 
anchor Fasteners. 

9.18 Electrical installation: 
 
For Variable Refrigerant flow systems, power will be provided near outdoor unit 
location. HVAC Contractor to provide suitable distribution panel along with 3-phase 
power to outdoor units and single phase power to all indoor units fed by these 
outdoor units. Power / control cabling along with supports shall be included. 
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AIR DISTRIBUTION 
     
10.1 SCOPE     (AS PER  “SMACNA”  STANDARDS) 

 
The scope of this section comprises supply fabrication, installation and testing of 
all sheet metal / aluminum ducts, supply, installation, testing and balancing of all 
grilles, registers and diffusers. All to be in accordance with these specifications 
and the general arrangement shown on the Drawings. 

10.2 DUCT MATERIALS 
 
10.2.1  RAW MATERIALS 
               Galvanizing shall be Class VII – light coating of zinc, nominal 180gm/sq.m 

surface area and Lock Forming Quality prime material along with mill test 
certificates. In addition, if deemed necessary, samples of raw material, selected at 
random by owner’s site representative shall be subject to approval and tested for 
thickness and zinc coating at contractor's expense. 

 
10.2.2. GAUGES, BRACING BY SIZE OF DUCTS 

All ducts shall be factory fabricated from galvanized steel / aluminum of the 
following thickness, as indicated as below: 

10.2.2.1 For Ducts with external SP up to 250 Pa (ESP up to 25mmWg) 
 
  Rectangular 

Ducts G. S. 
Pressure 250 Pa  

 
 
 
 

Duct Section Length 1.2 m (4 ft) 
Maximum 
Duct Size 

Gaug
e 

Joint Type Bracing 
Spacing 

1–500 mm 26 C&S Connector Nil 
501 – 750 

mm 
26 C&S Connector Nil 

751 – 900 
mm 

24 TDF Flange Nil 

901 – 1200 
mm 

24 TDF Flange Nil 

1201 – 3000 
mm 

22 TDF Flange Nil 

3001 – 1800 
mm 

20 TDF Flange JTR or ZEE 
BAR 

1801 – 2100 
mm 

20 TDF Flange JTR or ZEE 
BAR 

2101 – above 18 TDF Flange JTR or ZEE 
BAR 

  
*Distance of reinforcement/bracing from each joint.  Bracing material to be same 
as of material used for joining of duct sections. 
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10.3 DUCT CONSTRUCTION 
 
10.4  All ducts shall be fabricated and installed in workmanlike manner, 

conforming to relevant SMACNA codes. 
 

a) Ducts so identified on the Drawings shall be acoustically lined and insulated 
from outside as described in the section “Insulation” and as indicated in 
schedule of Quantities.  Duct dimensions shown on drawings, are overall 
sheet metal dimensions inclusive of the acoustic lining where required and 
indicated in Schedule of quantities.  The fabricated duct dimensions should 
be as per approved drawings and care should be taken to ensure that all 
connecting sections are dimensionally matched to avoid any gaps. 
 

10.5 DAMPERS 

a. Dampers:  All duct dampers shall be opposed blade louver  dampers  of robust 16 
G GSS construction and tight fitting. The design, method of  handling  and  control  
shall  be  suitable  for  the location and service required. 

10.6SUPPLY AND RETURN AIR DIFFUSERS / GRILLS 

 
 Supply and return air diffusers shall be as shown on the Drawings and indicated in 

Schedule of Quantities.   Aluminium diffusers shall be powder coated & made from 
extruded aluminium section as specified in schedule of quantities. 

 
a) Rectangular   Diffusers   shall  be  extruded aluminum  construction, square & 

rectangular  diffusers with  flush  fixed pattern for different  spaces  as  per schedule  
of  quantities  These  shall  be  selected   in consultation with the consultant / client. 
These shall be procured only    after    obtaining    written    approval    from CLIENT 
for each type of diffuser. 

b) Supply  air  diffusers shall be equipped with  fixed  air distribution grids, removable 
key-operated volume control dampers,  and anti-smudge rings as required  in  
specific applications, and  as  per  requirements  of  schedule  of quantities. 

 
DOCUMENTATION & MEASUREMENTS FOR DUCTING 

All ducts fabricated and installed should be accompanied and supported by proper 
documentation viz: 

a) Bill of material/Packing list for every duct section supplied. 
Measurement sheet covering each fabricated duct piece showing dimensions and 
external surface area along with summary of external surface area of duct gauge-
wise. 
Each and every duct piece to have a tag number, which should correspond to the 
serial number, assigned to it in the measurement sheet.  The above system will 
ensure speedy and proper site measurement and verification. 
Unless otherwise specified, measurements for ducting for the project shall be on the 
basis of centerline measurements described herewith 
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Ductwork shall be measured on the basis of external surface area of ducts.  Duct 
measurements shall be taken before application of the insulation.  The external 
surface area shall be calculated by measuring the perimeter comprising overall 
width and depth, including the corner joints, in the center of each duct section, 
multiplying with the overall length from flange face to flange face of each duct section 
and adding up areas of all duct sections.  Plenums shall also be measured in a 
similar manner. 
For tapered rectangular ducts, the average width and depth shall be considered for 
perimeter, whereas for tapered circular ducts, the diameter of the section midway 
between large and small diameter shall be adopted, the length of tapered duct 
section shall be the centerline distance between the flanges of the duct section. 

 For special pieces like bends, tees, reducers, branches and collars, mode of 
measurement shall be identical to that described above using the length along the 
centerline. 

 The quoted unit rate for external surface of ducts shall include all wastage 
allowances, flanges and gaskets for joints, nuts and bolts, hangers and angles with 
double nuts for supports, rubber strip 5mm thick between duct and support, vibration 
isolator suspension where specified or required, inspection chamber/access panel, 
splitter damper with quadrant and lever for position indication, turning vanes, 
straightening vanes, and all other accessories required to complete the duct 
installation as per the specifications.  These accessories shall NOT be separately 
measured nor paid for. 

 
b)     Special Items for Air Distribution shall be measured by the cross-section area 

perpendicular to air flow, as identified herewith: 
I. Grilles and registers - width multiplied by height, excluding flanges.  Volume control 

dampers shall form part of the unit rate for registers and shall not be separately 
accounted. 
 

II. Diffusers - cross section area for air flow at discharge area, excluding flanges. 
Volume control dampers shall form part of unit rate for supply air diffusers and shall 
not be separately accounted. 

 
III. Linear diffusers - shall be measured by   cross-sectional areas and shall exclude 

flanges for mounting of linear diffusers. The supply air plenum for linear diffusers 
shall be measured with ducting as described earlier. 

 
IV. Flexible connection - shall be measured by their cross sectional area perpendicular 

to the direction of air flow.  Quoted  rates  shall  include   the necessary  mounting 
arrangement, flanges, nuts  and bolts  and  treated-for-fire  requisite  length  of 
canvas cloth. 

 
10.7 FLEXIBLE DUCT:   
 Insulated flexible duct should be UL 181 CLASS I AIR DUCT LISTED AND LABELLED 
WITH NFPA 90A & 90B ANDSEAL OF AIR DIFFUSION COUNCIL with double lamination 
of tough polyester which encapsulates steel helix wire forms the air tight inner core, 
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double layer core wrapped in a multiple thickness of fiberglass wool with R Value 4.2, 
Green guard certification of fiberglass wool must.  , Reinforced and sheathed in a rugged 
and durable tridirectionally reinforced metalized polyester jacket. 
 
 Flexible duct connections should be made as per UL181 listing procedure with 
proper flexible right forming brace connection allowing right connections for flexible duct 
into energy efficient. and Strapping the flexible duct connections with flexible duct strap 
ties. 
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LIST OF APPROVED MAKES FOR HVAC EQUIPMENT AND MATERIALS 
 
Sl. No. Details of the Items  Manufacturer’s name 
1.  Package / Ductable units  Daikin, Hitachi, Carrier, Voltas 
 
2.  Propeller Fans   Crompton 
 
3.  Electric Motors   Crompton / Siemens/BharatBijlee 
 
4.  Ventilation AHU    Suvidha / Cariyaire/Citizen/Cherub 
 
5.  GI Sheet    Sail/TATA/ Jindal 
 
6.  Grilles/Diffuser   Caryaire/Ravistar//Dynamic 

 
7.  MS Dampers/Louvers  Tristar/ /Cherub    
 
8.  Control Cables   Grandlay/Batra Henlay/Kalinga 
 
9.  Power Cable    ICC/Polycab 
      
10.  Nitrile rubberInsulation  Eurabatax/Aeroflex/Totaline 

for ref pipe insulation  
 

11.  Flexible Duct Connection Airflow/Pyroguard 
 

12.  Gaskets    Neoprene rubber 
 

13.  Adhesives    Fevicol / Superlon 
 

14  Vibration Isolator   Resistoflex/Dunlop 
 

30.  Filters/Air Showers  Dyna/Thermadyne/Cherub 
 

16.  Polyethylene for duct insulation Supreme/Trocellene/Totaline 
 
17.  Centrfugal / Axial fan   Flaxt/ PAF/ Chakshu 
 
18.  Refrigerant Pipes   Rajco/Parasmani 
 
19.  CasstteUnits,VRV/VRF and Wall Mounted Split AC  Unit  

Hitachi/ Daikin/ Mitsubishi  
Electric/Mitsubishi  Heavy Indu./Toshiba/  
O General/ Voltas / Carrier 
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BILL OF QUANTITY 

(NOT TO BE FILLED) 

 
BOQ FOR AIR-CONDITIONING WORKS AT STATE BANK OF INDIA, PALLI LIMKHEDA 

BRANCH (60323), RBO-4, GODHRA  
  

SR.
NO

. 
DESCRIPTION 

QT
Y 

UNIT 

R
A
T
E 

AM
OU
NT 

[A] AIR CONDITIONING WORK         
[I] MACHINE PART         
[a] AC EQUIPMENT WITH - INVERTER COMPRESSOR         
1 Supplying & providing of 4 way Inverter Casset Typr Type AC with high wall 

mounted indoor and out door unit. having eco friendly refrigerant. Including in-
door unit outdoor unit.  and cordless remote Machine shall have  copper  
condensor  Unit  ,    Make: Carrier/ Hitachi/ Daikin/ Mitsubishi 
Heavy Industries/ Toshiba/ Trane/Blue star.  NON VRV 

        
1.a Inverter 4-way Casset AC of 4.0 Tr  ( In Banking Hall) 1  NO      

            
  TOTAL FOR PART- I         
            

[II] LOW SIDE WORK         
            
2 Installation charges of IDU & ODU of 4.0 / 3.0 TR ceilling mounted Caseet AC 

with first oil & gas charge & commissioning etc. Rate including ceiling mounted 
suspension kit ect complete.  1  NO      

            
2.1 Removing and Reinstallation charges for existing  1/1.5/2.00 TR High wall 

mounted split A/C  at new location including connection servicing & gas filling 
complete as directed.[Entire new  copper piping  and drain shall be paid as per 
item No 3[a] & 4] Shifting Existing Premises including indoor and outdoor with 
MS stand etc complete as directed   

5  NO      
            
3 Referigerant piping - insulated 0.80mm wall thicknees  copper tube of   Mandav/ 

Totalline make  between indoor to out door unit Of 4.0 / 3.0 /2.0 TR ceiling 
mounted Cassette unit with  4.0 Sqmm 4 Core copper flexible cable of Finolex/R 
R Kable/Havells/CEI make. The  copper piping shall be insulated with 9 mm thick  
Nitrite rubber insulated of   'O' Class  of K  Flax/Armaflex/ Superlon Make ( cop-
per pipe concealed in inside wall)  
(Measurement of pipe will be as per actual site requirement) 

15  NO      
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3.1 Referigerant piping - insulated 0.80mm wall thicknees  copper tube of   Mandav/ 
Totalline make  between indoor to out door unit beyong 5 Rmt dist. Of 1.0 
TR/1.50TR/2.00 TR Hiwall split unit with  2.5 Sqmm 3 Core copper flexible cable 
of Finolex/R R Kable/Havells/CEI make. The  copper piping shall be insulated 
with 9 mm thick  Nitrite rubber insulated of   'O' Class  of K  Flax/Armaflex/ Su-
perlon Make ( copper pipe concealed in inside wall)  
(Measurement of pipe will be as per actual site requirement) 

25  RMT      
            
4 25/32 mm Dia UPVC drain pipe with insulation of Dutron/Supreme/Astral make 

- schedule 40 pipe, white in colour, joint properly glued with UPVC adhesive for 
water outlet from indoor unit.  (drain pipe concealled in inside wall)  
(Measurement of pipe will be as per actual site requirement) 

30  RMT      
            
5 Providing and Fixing  M.S  Powder coated  stand for keeping outdoor unit of Split 

A/C. ( Readymade) 5  No      
            
6 Providing , fabricate and fixing M.S. stand paltform for keeping outdoor of Casset 

/ Split AC with MS cage for locking of locking of outdoor unit of Casset including 
painiting ( As per drawing provided by Bank's engineer) 25  kg      

            
7 Necessory Civil Work if required for core cuttinng, consealing of pipes etc.  

1  Job       
            
  TOTAL FOR PART- II         

[III] Buyback Rate         
1 Buyback of OLD 2.0/1.50/1.0 Tr SPLIT AC 0  NO      
  TOTAL FOR BUY BACK PART- III         
            
  TOTAL (I+ II)         
            
   NET AMOUNT AFTER  BUY BACK ( I + II - III )       
      

[1] Rate quoted shall include all Taxes such as Sales Tax, VAT, Excise, Octroi, etc. including 
transportation charges. Excluding  GST [ GST  will  be Paid   Extra as per Applicable  Norms] 

[2] 1 Years of M/C warranty with 6 free services and 5 years warranty for compressor shall be 
provided by the supplier. 

[3] The Standard installation charges for the high wall split A.C shall include 5 meter Each of 
Refrigerant pipe, Electrical Wiring [Copper Pipe and Electric cable  total length for all new AC 
machines shall be  measured and standard  Length  for  all the  new AC machines  shall be 
deducted and difference shall be paid] 

[4] All Civil work such as Masonry work slice breaking away and making good of walls,floors slab 
etc. Required to be executed in the A.C system installation is the part of the scope of project. 
(Rate quoted shall included  in Low side work items) 

[5] The Entire Job Shall be Executed in Total Co. Ordination with the Other Agencies Working on 
this Project more particularly with the False Ceiling and Electrical work. 
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