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TENDER ID:   AHMVAO4189  

STATE BANK OF INDIA

INVITES ONLINE E-TENDER

FOR

INTERIOR FURNISHING WORK OF SBI PALLI LIMKHEDA BRANCH,
DISTT. DAHOD, RBO – 4 GODHRA.

FROM

THE SBI AHMEDABAD CIRCLE EMPANELLED FURNITURE WORK CONTRACTORS UNDER
THE CATEGORY OF WORKS UP TO RS. 25.00 LAKHS AND ABOVE

THE LAST DATE OF SUBMISSION OF ONLINE TENDERS:
02.07.2025 UP TO 03:00 PM

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED

PART – A (TECHNICAL BID)

TENDER SUBMITTED BY:

NAME         :

ADDRESS  :

DATE          :
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NOTICE INVITING TENDER (NIT)

SBI  invites Online tender in two bid system,  from the Bank’s Empanelled Furniture  contractors  of
Ahmedabad Circle for INTERIOR FURNISHING Work at SBI PALLI LIMKHEDA Branch, Dist.: DAHOD.

1 Name of Work PROPOSED  FURNITURE  WORK  OF  SBI  PALLI
LIMKHEDA BRANCH, DISTRICT- DAHOD.

2 Time allowed for completion 30 (THIRTY) Days from date  of  commencement  of
work  order  or  handing  over  of  site  whichever  is
later.

3 Earnest Money Deposit Rs. 11,089/- by means of Demand Draft / Pay Order
(Valid for a period of 90 days from the last date of
submission  of  the  tender)  from  any  scheduled
Nationalized Bank drawn in favour of State Bank of
India,  payable  at  GODHRA.  [Those  registered
with  MSME-UDYAM  need  not  submit  EMD.
Instead DD, Valid MSME UDHYAM certiϐicate shall
be uploaded]

4 Initial Security Deposit 2% of the Tender amount

5 Total Security Deposit 5% of the ϐinal bill amount including ISD

6 Start and end date for downloading 
of tender documents form Bank’s 
website

19/06/2025  to  02/07/2025  at  www.sbi.co.in  under
<Link><SBI in the news >procurement news.

7 Last date & time of receipt of Tender 02/07/2025 up to 03:00 pm.

8 Address at which EMD & Process 
compliance form may be submitted.

Assistant General Manager,
State Bank of India,
RBO - 4,
Bhuravav Char Rasta,
Lunawada Road, Godhra – 389 001

9 Date and time of opening of Tender 02/07/2025 at 03.30 Pm.
Place of opening Tenders RBO - 4, Godhra

10 Date & time for e-reverse auction No e-reverse auction shall be conducted. Successful
bidder shall be declared based on the Sealed Price
Bid amount.

11 Agency for arranging online
Bidding (Technical bid and sealed 
price bid)

M/s. Antares Systems Limited, Mr. Kushal Bose 
Mobile No.: +91 9674,758,719
e-Mail: kushal.b @ antaressystems.com

12 Defect liability period. 12 Months from the date of Virtual Completion.  If
Contractor fails to rectify the defects within ϐifteen
days  of  notice,  Bank  will  be  at  liberty  to  get  the
rectiϐication  done  from  any  other  agency  and  the
rectiϐication  amount  shall  be  recovered  from  the
Retention money amount of the Contractor.

13 Validity of offer. 90 days from the date of opening of Price-bid

14 Liquidated damages 0.50% of contract amount per weeks subject to max.
5% of contract value or ϐinal bill value.
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15 Value of Interim Certiϐicate No  advance  on  materials  /  plant  /  machinery  or
mobilization  advance  shall  be  paid  under  any
circumstances Only full  and ϐinal  payment shall  be
made after satisfactory completion of work.

16 Insurance The contractor shall obtain all necessary insurance
policies as per the governing laws applicable at the
center & shall require to produce the original policy
of Insurance & receipt of the premium as applicable
in the matter to the Architect/Bank. In absence of
this,  suitable  amount  (Rs.  400/-  per  lakh  or  as
decided  by  Bank)  shall  be  deducted  from
Contractor’s Final Bill Amount

17 Water and Electricity If contractor is permitted to use SBI source of water
& electricity, the SBI will recover @ 0.5% of contract
amount  from  the  ϐinal  bill  of  contractor.  However
further distribution & extension & light ϐixtures etc.
With required MCB switches,  switch boards,  lamp,
tube etc. shall be arranged by the contractor at their
own cost within the accepted tender amount. Bank
will  recover 0.5% of  the  ϐinal  bill  amount towards
consumption of water & electricity.

18 Rates Rates  quoted  shall  be  inclusive  of  all  existing  &
future  (including  variation)  taxes,  duties,  levies,
royalties,  transportation,  other incidental  charges,
WCT etc. PVA & PVA Clause shall not be applicable.
Note:  GST  will  be  paid  Extra  as  per  Applicable
norms.  If  any  tenderer  puts  any
condition/anything/any taxes extra over and above
their  quoted  rates  the  tender  shall  be  summarily
rejected.

19 The tender will be summarily
rejected at any stage, if the Bidder

1. Failed to pay the required tender fee and submit
the proof. or
2. Failed to submit the original EMD at above
ofϐice before due date. (or Valid MSME UDHYAM)
3. Failed to upload required documents, as a proof
of
accepting the terms and conditions.
4. Failed to upload the Scan copy of required
documents as mentioned in the documents to be
uploaded.
5. Partly or fully Modiϐies, alters or corrects the
Tender document uploaded by the Bank.

20 Tenders  can  be  downloaded  from  the bank’s  website  www.sbi.co.in(link)  or  SBI  e-
Tender  Portal  www.tenderwizard.in/SBIETENDER.  It  shall  be  responsibility  of  the
contractor to  timely  submit  the technical  and ϐinancial  bid.  SBI,  in no case  shall  be
responsible for site issues/ delay in tender submission.

21 The  contractor  shall  read  and  understand  each  page  of  the  tender  document  thereby
ensuring the number and sequence of all pages.

22 No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before submission of ϐinal quote, else their bid will be rejected.

23 The Bank will place order as per its requirement and quoting minimum rate for any category
does not provide any guarantee for receiving order for that item by the ϐirm who quotes
lowest rates.

24 Bank reserves right to cancel any/ all tendersat any stage without assigning any reasons.
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25 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have
no claim for revision of rates or other condition if his tender is accepted in parts.
Claims for revision of the Quoted price by any bidderafter the tender will not be entertained.

26 In case the date of opening of Tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time.

27 Any clariϐications sought after opening of the tenders will not be entertained at any cost.
Firm should visit the website till last date of submission for changes/ corrigendum, if any

28 SBI reserves the right to accept or reject any or all the tenders, either in whole or in part
without  assigning  any  reason(s)  for  doing  so,  no  claim  /  correspondence  shall  be
entertained  in  this  regard.  For  any  clariϐication regarding  Tendering  procedure,  please
contact SBI Vadodara, whose address is mentioned in the NIT 

29 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of
delay in submission due to EMD, slow internet connectivity, system failures etc.  Uploading
the unsigned Tender document / Form of Tender/ Process Compliance Form on e-tendering
site shall mean that the Contractor agrees with all the terms and conditions of the tender.

30 Only ϐinal payment will be made.

31 Percentage,  if  any, to be deducted from bills and total amount to be retained:10 % from
Running Bills, subject to maximum Total 5% of contract amount or actual Final Bill value.

32 The 'make' of materials should be chosen strictly from the approved makes as given in the
tender after approval of Architect/ Bank. Using of the multi brands for the same item is not
permissible.  Single  brand  should  be  used  forentire  project.  No  change of  brand  will  be
permitted during the progress of the project. Decision of Bank in this regard shall be ϐinal.

Yours Faithfully,

(For and on behalf of SBI)
Assistant General Manager                                                                 Date: 19-06-2025
State Bank of India,
RBO-4
GODHRA
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FORM OF TENDER

To,
Assistant General Manager,
State Bank of India,
RBO-4
GODHRA

PROPOSED FURNISHING WORKS FOR SBI PALLI LIMKHEDA BRANCH DISTRICT – DAHOD.
Having examined the terms & conditions,  drawings, speciϐications, design relating to the works
speciϐied in the memorandum hereinafter set out and having visited and examined the site of the
works speciϐied in the said memorandum and having acquired the requisite information relating
thereto and affecting the quotation, I/We hereby offer to execute the works speciϐied in the  said
memorandum within the time speciϐied in the said memorandum on the item rate basis mentioned
in the attached schedule and in accordance in all respect with the speciϐications, design, drawings
and  instructions  in  writing  referred  to  in  conditions  of  Tender,  the  articles  of  agreement,
conditions of contract and with such conditions so far as they may be applicable.

MEMORANDUM
(a) Description of work Proposed  Furnishing  works  at  SBI  SBI  PALLI

LIMKHEDA BRANCH DIST. – DAHOD, GUJARAT
(b) Earnest Money Rs. 11,089/-  by means of  Demand Draft /  Pay

Order (Valid for a period of 90 days from the last
date  of  submission  of  the  tender)  from  any
scheduled Nationalized Bank drawn in favour of
State  Bank  of  India,  payable  at  GODHRA.
[Those  registered  with  MSME-UDYAM  need
not submitted EMD. Instead DD,  Valid MSME
UDHYAM certiϐicate shall be uploaded]

(c) Percentage,  if  any, to be deducted
from Bills and total amount to be
retained

10  %  from  Running  Bills,  subject  to  maximum
Total 5% of contract amount or actual Final Bill
value.

(d) Time allowed for completion of 
work from the date of issue of 
work order.

30 days from the date of commencement as per 
tender.

Should  this  tender  be  accepted,  I/we  hereby  agree  to  abide  by  and  fulϐill  the  terms  and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable or
in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period. I/We have
deposited a sum of Rs.  11,089/-   or relevant document of the total tender amount as Earnest
Money with the State Bank of India which is not to bear any interest. I / We fail to execute the
Contract when called upon to do so I/ We do hereby agree that this/any sum shall be forfeited
by me/us to SBI and any suitable action may be taken by the Bank against us. This may also
include debarring of my empanelment for an year or so.

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of  Rs.  11,089/-  as
Earnest money deposit or relevant document with the SBI. Should I/we do fail to execute the
contract when called upon to do so, I/we hereby agree that this sum shall be forfeited or
submitted by me/us to SBI. 



                     Sign & Seal of contractor                                                                                    Page 6 of 66

Yours faithfully,

Signature of contractor With Seal

1) Our Bankers are: i) ii)

The names of partners of our ϐirm are: i) ii)

Name of the partner of the ϐirm Authorized to sign
Or

(Name of person having Power of Attorney to sign the Contract.)
(Certiϐied true copy of the Power of Attorney should be attached)

Yours faithfully,
Signature of Contractors.
Signature and addresses of Witnesses i) ii)
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SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR FURNITURE WORK OF
SBI PALLI LIMKHEDA BRANCH DIST. – DAHOD, GUJARAT.

(A) Business rules for E-tendering:

1. Only Bank's empanelled FURNITURE WORK contractors with SBI under appropriate    category who 
are invited by the project Architect/SBI shall only be eligible to participate.

2. SBI will engage the services of an E-tendering service provider who will provide necessary training
and assistance before commencement of online bidding on Internet.

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service  provider to enable 
them to contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be communicated  through  
service provider for compliance.

5. Contractors have to send by email,  the compliance form in the prescribed format (provided by  
service provider),  before  start  of  E-tendering.  Without  this  the  vendor  will  not  be  eligible  to
participate in the event.

6. The Contractors will be required to submit the various documents in sealed Envelope to the ofϐice of
SBI SARB, VADODARAat the address mentioned hereinbefore by the stipulateddate i.e. (1) Demand
Draft of speciϐied amount of EMD (NOT APPLICABLE FOR VALID MSME UDAYAM certiϐicate - AS PER
GOVT. RULES), (2) Process compliance form dully signed. Contractors not submitting any one or
more documents shall not be eligible to participate in the on-line price bidding.

7. E-tendering will be conducted on schedule date &time.
8. The e-tendering will be treated as closed only when the bidding process gets  closed in all  

respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:
SBI shall ϐinalize the Tender through e-tendering mode for which M/s. Antares Systems Limited has
been engaged by SBI an authorized service provider. Please go through the guidelines given below
and submit your acceptance to the same along with your Commercial Bid.

1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, on pre-speciϐied date.
While  the  Contractors  shall  be  quoting  from  their  own  ofϐices/  place  of  their  choice,  Internet
connectivity and other paraphernalia requirements shall have to be ensured by Contractors
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever
it maybe) it is the bidders’ responsibility
In order to ward-off such contingent situation bidders are requested to make all     thenecessary    
arrangements/ alternatives such as back–up power supply whatever required so that they areable 
tocircumvent  such  situation  and  still  be  able  to  participate  in  the  E-tendering  successfully.  
Failure of power at the premises of Contractors during the E-tendering cannot be the cause for not  
participating in the E-tendering. 
On account of this the time for the E-tendering cannot be extended and SBI is not responsible for
such eventualities.

2. M/s. Antares Systems Limited, shall arrange to train your nominated person(s), without any cost to
you.They shall also explain you all the Rules related to the E-tendering. You are required to give your
compliance on it before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in  Indian currency 
& Unit of Measurement will be displayed in Online E-tendering.

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by  SBI through 
their appointed Architects.

5. VALIDITY OF BIDS: The Bid price shall be ϐirm for a period speciϐied in the tender  document and
shall not be subjected to any change whatsoever.

6. Procedure off-tendering:

i. Online E-tendering:
(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the

period speciϐied in the NIT.
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(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect  and
qualiϐied for participating in the price bidding as provisions mentioned herein above through
SBI approved Service Provider.

(c) The Price-Bid shall be made available online by the Service Provider wherein the  contractors
will be required to ϐill-in their item- wise rates for each item.

(d) The Contractors are advised not to wait till  the last minute to submit their online item-wise
quote  in  the  price  bid  to  avoid  complications  related  with  internet  connectivity,  network
problems, system crash down, power failure, etc.

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for  each and
every item.

(f) In case, contractor fails to quote their rates for any one or more tender items, their  tender shall 
be treated as “Incomplete Tender” and shall be liable for rejection.

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password  by M/s.
Antares Systems Limited. The Bidders are requested to change the Password after the  
receipt  of  initial  Password  from  M/s.  Antares  Systems  Limited.  All  bids  made  from  the  
Login ID given to the bidder will be deemed to have been made by the bidder.

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as speciϐied.  Bids
oncemade, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work
at the quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the
rates  quoted,  SBI  shall  have  the  liberty  to  take  action  as  deemed  necessary  including  de-
paneling  such  contractors  and  forfeiting  their  EMD  (NOT  APPLICABLE  AS  PER  GOVT.
RULES)/EMD amount through any means and imposing heavy penalty to contractor to recover
the losses occurred to the Bank.

9. At the end of the E-tendering process, SBI will decide upon the winner. SBI decision on award of 
Contract shall be ϐinal and binding on all the Bidders.

10. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, 
without assigning any reason.

11. SBI shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause.

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.

13. OTHER TERMS &CONDITIONS:
- The Bidder shall not involve himself or any of his representatives in Price manipulation of any 

kind directly or indirectly by communicating with other suppliers/ bidders.
- The Bidder shall not divulge either his Bids or any other exclusive details ofSBI to any other 

party.
- SBI decision on award of Contract shall be ϐinal and binding on all the Bidders.
- SBI reservetheirrightstoextend,rescheduleorcancelanyE-tendering within its sole discretion.
- SBI or its authorized service provider M/s. Antares Systems Limited shall not haveany liability 

to Bidders for any interruption or delay in access to the site irrespective of the cause.
- SBI or its authorized service provider M/s. Antares Systems Limited is not 

responsibleforanydamages,includingdamagesthatresultfrom,butarenotlimited tonegligence.
- SBI or its authorized service M/s. Antares Systems Limited will not be held responsible for 

consequential damages, including but not limited to systems problems, inability to use the 
system, loss of electronic information, etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement(Annexure-II)  duly 

signed to M/s. Antares Systems Limited.

- All the bidders are requested to ensure that they have a valid digital signature certiϐicate  well in
advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)
(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing)

To,
M/s. Antares Systems Limited,
Mr. Kushal Bose
Mobile No.: +91 9674,758,719
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR FURNITURE WORK OF SBI   PALLI LIMKHEDA   BRANCH DIST.-DAHOD  .  

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to conϐirm that:
1) The undersigned is authorized representative of the company.
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentionedin RFP of SBI as well as this document and conϐirm our agreement to them.
3) We also conϐirm that we have taken the training on the E-tendering tool and have  understood 

the functionality of the same thoroughly.
4) We conϐirm that SBI and M/s. Antares Systems Limited shall not be liable &responsiblein any 

manner whatsoever for my/our failure to access & bid on the e-E-tenderingplatformdue to loss 
oϐinternet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the E- tendering event.

5) We conϐirm that we have a valid digital signature certiϐicate issued by a valid Certifying  
Authority.

6) We,herebyconϐirmthatwewillhonortheBidsplacedbyusduringtheE-tenderingprocess.

With regards, Date:

Signature with company seal Name:

Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on ------------------------
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(On Non -Judicial Stamp paper of appropriate value)

ARTICLES OF AGREEMENT

This agreement made the …………………………….day of ……………………… between AGM/ DGM ,State Bank
of India, --------------(hereinafter called the Bank or SBI) which expression shall include the successors
and assigns) of the one part and M/s. …………………………………... company / partnership for registered
under  the  Indian  Companies  Act/  Partnership  Act  having  its  registered
ofϐice…………………………………………….……………………….….  (hereinafter  called  ‘the  Contractors’  which
expression shall include the present directors / partners and also the directors / partners from time to
time as also their respective heirs, legal representatives, administrators and assigns) of the other part.

WHEREAS the  employer  is  desirous  of  execution  of  _______________(Name  of  work)________  and  has
caused drawings and speciϐications describing the works to be done prepared by Project Architects
M/s _______ having their ofϐices at _______________ (hereinafter called “the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter
mentioned and  to  be  issued from time  to  time,  the speciϐications  and  the  Schedule  of  items and
quantities have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to  execute  upon and subject  to the condition set forth
herein and Schedule of items and quantities, General & special Conditions of Contract, speciϐication
etc. contained in the tendered documents including all correspondences exchanged by or between the
parties from the submission of tender till the award of work, both letters inclusive, (all of which are
collectively hereinafter referred to as “the said conditions”). The works shown upon the said drawing
and /or described in the said speciϐication and included in the schedule of Items and Quantities at the
respective  rates  therein  set  forth  amounting  to  the  sum  of  Rs_________  (Rupees  _________in
words___________)  as  there  in  arrived  at  or  such  other  sum  as  shall  become  payable  there  under
(hereinafter referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the
said Conditions, the Contractors shall upon and subject to the said conditions execute and complete
the work shown upon the said drawings and described in the said speciϐications and the schedule of
items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, at
the times and in the manner speciϐied in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in the event of their
ceasing to be the Architect for the purpose of this contract for whatever reason, such other person or
persons as shall be nominated for that purpose by the Employer, not being a person to whom the
Contractor shall object for reasons considered to be sufϐicient by the Employer provided always that
no person or persons subsequently appointed to be Architect under this contract shall be entitled to
disregard or over rule any previous decisions or approval or direction given or expressed in writing by
the architect for the time being.

4.  The said conditions  and appendix  thereto shall  be  read and construed as  forming part  of  this
agreement,  and  the  parties  hereto  shall  respectively  abide  by  /  submit  themselves  to  the  said
conditions and perform the agreements on their part respectively in the said conditions contained.
5. The plans, agreement and documents mentioned herein shall form the basis of this contract.

6. This contract is neither a ϐixed Lump sum contract nor a piece work contract but is a contract to
carry out the work in respect of the entire project on item rate basis to be paid for according to actual
measured quantities at the rates contained in the schedule of quantities and rates or as provided in the
said conditions. 
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7. The Bank / Employer reserves to itself the rights of altering the speciϐications and nature of work by
adding to or omitting any item of work or having portions of the same carried out without prejudice to
the contract. 

8.  Time shall  be  considered as  the  essence  of  this  contract  and the  contractor  here by  agrees  to
commence the work soon after the site is handed over to him or from the 14th day after date of issue
of formal work order as provided for in the said conditions of contractor whichever is later and to
complete  the  entire  work  within  ____(period  of  contract)  months  subject  never  the  less  to  the
provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at ________.

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the
stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by the
contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these
presents through their duly authorized ofϐicial and the said two duplicates hereof to be executed on its
behalf of the day and year ϐirst herein above written. 

Signed on behalf of the                                                 Signed-on behalf of the

STATE BANK OF INDIA                                            CONTRACTORS

In the presence of :                                                       In the presence of :

1. Signature :                                                               1. Signature :

Name :                                                                        Name :

Address :                                                                     Address :

In the presence of :                                                       In the presence of :

2. Signature :                                                               2. Signature :

Name :                                                                        Name :

Address :                                                                     Address :
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INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work
Sealed  tenders  are  invited  by  Assistant  General  Manager,  State  Bank  of  India,  RBO-4,
GODHRA.for and on behalf of State Bank of India for the work of: FURNITURE WORK of PALLI
LIMKHEDA BRANCH, DIST.-DAHOD for State Bank of India

1.1 Site and its location:
The proposed work is to be carried out at  SBI  PALLI LIMKHEDA BRANCH, DIST.- DAHOD,
GUJARAT .

2.0 Tender Documents
2.1 The work has  to  be  carried out  strictly  according to  the condition stipulated in the tender

consisting the following documents and the most workmen like manner.

Instructions to tenderers
General Conditions of Contract
Special Condition of Contract
Additional conditions
Technical Speciϐications 
Drawings
Price Bid
NIT
Performance Guarantee Agreement

2.2 The  above  documents  shall  be  taken  as  complementary  and  mutually  explanatory  of  one
another but in case of ambiguities or discrepancies, shall take precedence in the order given
below :

(a) Price bid
(b) NIT, corrigenda and addenda
(c) Additional Conditions
(d) Technical Speciϐications
(e) Drawings
(f) Special Condition of Contract
(g) General Condition of Contract
(h) Instructions to Tenderers

2.3 Complete set of tender documents including relative drawings can be obtained in person from the
ofϐiceof  the  Architects  on  any  day  during  ofϐice  hours  except  holidays  during  the  period
mentioned in  the  NIT on payment  by  means  of  cash/  Cheque/  DD/ drawn in  favor  of  the
architects

2.4 Complete set of tender documents including relative drawings can be downloaded from the
website www.sbi.co.in

2.5 The tender documents are not transferable.

3.0 Site Visit
The  tenderer  must  obtain  himself  on  his  own  responsibility  and  his  own  expenses  all
information and data which may be required for the purpose of ϐilling this tender document and
enter into a contract for the satisfactory performance of the work. The tenderer is requested to
satisfy  himself  regarding  the  availability  of  water,  power,  transport  and  communication
facilities, the character quality and quantity of the materials, labor, the law and order situations,
climatic conditions, local authorities requirement, trafϐic regulations etc; The tenderer will be
fully responsible for considering the ϐinancial effect of any or all the factors while submitting his
tender. The Bank shall not be liable in anymanner whatsoever for the same or for any other
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costs or other expenses incurredby a Bidder regardless of the conduct or outcome of the bidding
process.

The tenderer is advised to inspect the site and satisfy himself on his ownresponsibility and his
own expenses all the following information and data which maybe required for the purpose of
preparation and submission of their bids:
i) The location of existing furniture and proposed furniture. 
ii) Required civil work like making opening in the wall,
iii) feasibility for laying the materials for furniture. 
iv)  Availability of drain water point at the site
v) Availability of Power near the proposed furniture.
vi) Security gate pass requirements
vii) Storage space for the required materials. 
viii) Permissible working hours at the site
ix) any other adverse conditions or hindrance to the installation
x) Any demo or presentation / temporary work  is required by Bank before installation
xi) trafϐic regulations, law & order situations in the area
xii)  Whether furniture work has to be executed in coordination with other agencies like
electric, ac and civil contractor etc

4.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM:
4.1 Bidder  requiring  any  clariϐication of  the  bidding  document  may notify  us  in  writing  at  the

address/by e-mail given in the NIT within the date/time mentioned.
4.2 The clariϐications to the queries received or amendments in the tender will beposted on the

Bank’s website and e-tender portal as a corrigendum/Addendum. Noindividual communication
will be conveyed to the Bidders. The interestedparties/Bidders are advised to check the above
website regularly till the date ofsubmission of Bid document and ensure that clariϐications /
amendments  issued,ifany,  have  been  taken  into  consideration  before  submitting  the  Bid.
Suchamendments/clariϐications, if any, issued by the Bank will be binding on theparticipating
Bidders. Bank will not take any responsibility for any such omissions bythe Bidder. Bank at its
own discretion, may extend the deadline for submission ofBids in order to allow prospective
Bidders a reasonable time to prepare the Bid, fortaking the amendment into account.

4.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bidmeeting, if required,
will be held on the date and time speciϐied in the tender whichmay be attended by the interested
Bidders or their representatives and get theirqueries clariϐied.

4.4 Bank reserves the right to amend, rescind or reissue the tender, at any timeprior to the deadline
for submission of Bids.

4.5 No request  for  change in  commercial/legal  terms  and conditions,  other thanwhat has  been
mentioned  in  the  tender  or  any  addenda/corrigenda  or  clariϐicationsissued  in  connection
thereto, will be entertained and queries in this regard, thereforewill not be entertained.

4.6 Queries received after the scheduled date and time will not beresponded/acted upon.

5.0 Earnest Money
5.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT
5.2 EMD  in  any  other  form  other  than  as  speciϐied  above  will  not  be  accepted.  Tender  not

accompanied by the EMD in accordance with clause 4.1 above shall be rejected.
5.3 No interest will be paid on the EMD
5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract.
5.5 EMD of successful tenderer will be retained as a part of security deposit.

6.0 Initial Security Deposit (ISD)
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD
by means of DD drawn in favor of State Bank of India within a period of 15 days of acceptance of
tender.

7.0 Security Deposit (TSD)
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7.1 Total Security Deposit shall be 5% of contract value,out of this 2% of contract value is in the
form of initial security deposit which includes the EMD. Balance 3% shall be deducted from the
running bill of the work at the rate of 10% of the respective running account bill i.e. deduction
from each running bill account will be 10% till total 3% of contract value is reached. 50% of the
total security shall be paid to the contractors on the basis of architect’s certifying the virtual
completion. The Balance 50% would be paid to the contractors after the defects liability period
as speciϐied in the contract.

7.2 No interest shall be paid on the amount retained by the Bank as Security Deposit.

8.0 BID SUBMISSION
8.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply.  Tenders

should be submitted online in the website https://tenderwizard.com.Bidder should log into the
site well in advance for bid submission so that he/she upload the bid in time i.e. on or before the
bid submission time. The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid submission. Bidder
will be responsible for any delay due to other issues.

8.2 The bidders should submit their bids online with their valid digital certiϐicate,which conϐirms
that the bidders have read and understood the tender terms andconditions. Claiming ignorance
of all the terms and conditions in this tender eitherbefore or after the PO is issued or during the
progress of the work will not beaccepted.

8.3 The bidder shall submit the documents enlisted in the checklist in the NIT inthe softcopy format.
i.e. scanned copy of the documents either in PDF or JPEG formatas required. The BANK will not
be held responsible for any sort of delay or thedifϐiculties faced during the submission of bids
online by the bidders. The biddershould see that the bid documents submitted should be free
from virus and if thedocuments could not be opened, due to virus, during tender opening, the
bid is liableto be rejected.

8.4 The  documents  submitted  online  in  the  Technical  Bid  should  NOT  contain  any  price
information. Such Bid, if received, will be rejected.

8.5 The bidder shall submit his quotes online through the PRICE BID in the online bidding site. The
price bid will be opened only if the Bid is unconditional andthe bidder qualiϐies as per eligibility
criteria and meets technical speciϐications.

8.6 Bank  shall  conduct  e-reverse  auction  among  the  qualiϐied  biddersand  the  same  shall  be
communicated to the bidders.(If required)

8.7 No claim for submission of ofϐline bids will be entertained. Such bids will notbe considered.If
any Bidder submits Bid on behalf of an OEM / brand, the same Bidder shallnot submit a Bid on
behalf of another OEM / brand.

9.0 PRICE BID: RATES QUOTED BY BIDDER
9.1 The contractor shall satisfy himself before Bidding as to the correctness and sufϐiciency of his

Bid for the works and the rates/ amounts stated in the schedule of  quantities and / or the
schedule of rates and amount as provided covering all his obligations under the contract and all
matters necessary for proper completion of the works expected in this document.

9.2 The  rate  quoted  shall  be  ϐirm  and  shall  include  costs  of  all  materials,  loading,transport,
unloading,  Installation  charges,  wastage  of  materials  during  execution,levies,  Octroi(if
applicable), local body taxes(if applicable), all type of InsuranceCharges, temporary works such
as scaffolding, cleaning, overheads, proϐit, statutoryexpenses, incidental charges and all related
expenses to complete the work etc..

9.3 Unless otherwise provided in the Schedule of Quantities/Speciϐications, therates tendered by
the contractor shall be all inclusive and shall apply to all heights,lifts, leads and depths of the
work and No extra charges will be paid over and abovethe contract amount on account of any
other charges (existing or future addition) oron any other account.

9.4 The GST shall be paid extra as applicable.
9.5 Rate Revision in the contract amount is not permitted during the validityperiod of the contract

for any reason including during the extended period, if any.
9.6 Any request for review of the price bid after the bid opening will not beentertained.
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9.7 The Bidder shall quote their offers he will be willing to execute the work,in terms of “Speciϐic
Percentage Numerical Value” (only up to two decimalplaces) above (+) / below(-) / at par with
the total estimated cost put to bid. Thesame percentage offer is applicable for each and every
item of the workincluding all sections/sub sections/sub heads of the work.

10.0 Signing of contract documents
The successful tenderer shall be bound to implement the contract by signing agreement and
conditions  of  contract  attached  herewith  within  30  days  from  the  receipt  of  intimation  of
acceptance of his tender by the Bank. However, the written acceptance of the tender by the Bank
will constitute a binding agreement between the Bank and successful tenderer whether such
formal agreement is subsequently entered into or not.

11.0 Completion period
Time is essence of the contract. The work should be completed in all respects in accordance
with the terms of contract within a period as speciϐied in the NIT from the date of handing over
of site or from the date of Letter of Acceptance whichever is later.

12.0 Validity of tender : As per NIT
Tenders  shall  remain  valid  and  open  for  acceptance  for  a  period  as  mentioned  in  the  NIT
(validity of Offer) from the date of opening of price bid. If the tenderer withdraws his/ her offer
during  the  validity  period  or  makes  modiϐications  in  his/her  original  offer  which  are  not
acceptable to the Bank, without prejudice to any other right or remedy, the Bank shall be at
liberty to forfeit the EMD.

13.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of
large photographs not  less  than 25 cm.  x  20 cm.  (10”  x  8”)  of  the  works,  taken from two
approved  portions  of  each  building,  at  intervals  of  not  more  than  one  months  during  the
progress of the work or at every important stage of construction. 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs
along with each Running Bill for the project clearing showing major progress of work measured
and claimed therein failing which the Architect/ SBI  may consider returning the Bill  to  the
contractor and no claim for delay on this account will be entertained.

14.0 Liquidated Damages
The liquidated damages shall be as mentioned in the NIT.

15.0 Rate and prices:
15.1 In case of item rate tender
15.1.1 The tenderers shall quote their rates for individual items both in words and ϐigures. In case of

discrepancy between the rate quoted in words and ϐigures the unit rate quoted in words will
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item
when it is executed.
The  amount  of  each  item  shall  be  calculated  and  the  requisite  total  is  given.  In  case  of
discrepancy between the unit rate and total amount calculated from multiplication of unit rate
and the quantity, the unit rate quoted will govern and the amount will be corrected.

15.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the
tenderer quote their  rates  for  such items  those will  be  ignored and will  not  be considered
during execution.

15.1.3 The tenderers should not change the units as speciϐied in the tender. If any unit is changed the
tenders  would  be  evaluated  as  per  the  original  unit  and  the  contractor  would  be  paid
accordingly.
The  tenderers  should  not  change  or  modify  or  delete  the  description  of  the  item.  If  any
discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank.

15.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall
be duly attested by him 

15.1.5 Each page shall be totaled and the grand total shall be given.
15.1.6 The rate quoted shall be ϐirm and shall include all costs, allowances, taxes, levies etc.
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16.0 Signing of the contract:
16.1 The successful Tenderer shall be required to execute an agreement in the Performa attached 

with this tender document within 7 days from the date of receipt of the notice of acceptance of 
tender. In the event of failure on the part of the successful Tenderer to sign the agreement 
within the above-stipulated period.The reserves the right to forfeit the earnest money/ security 
deposit and cancel the contract. Until the Agreement is formally signed, the Work Order / Letter 
of Acceptance of Tender issued to the successful Tenderer and accepted by him shall be 
operative and binding on the SBI and the Contractor.

16.2 On acceptance of the tender, the name of the accredited representatives of the Tenderer who 
would be responsible for taking instructions from the SBI shall be mentioned by the Tenderer.

16.3 The SBI reserves the right to reproduce partly or fully the items executed on site anywhere in 
the country premises and no copyright claims shall be made by any contractor of any 
description from the SBI.

16.4 The SBI has the right to delete items, reduce or increase the scope of work without the 
contractor claiming any compensation for the reduction in the scope of work.  I / We hereby 
declare that I / We have read and understood the above instructions for the guidance of the 
Tenderers

16.5 The rate quoted shall be ϐirm and shall include all costs, allowances, materials, labours, 
taxes etc. except G.S.T, which shall be payable / reimbursed at actual

16.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the 
work in phases or may drop the part scope of work at any stage of the project within its sole 
discretion without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard.

SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Deϐinitions:
“Contract” means the documents forming the tender and the acceptance thereof and the
formal  agreement  executed  between  State  Bank  of  India  (client)  and  the  Contractor,
together with the documents referred therein including these conditions, the speciϐications,
designs, drawings and instructions issued from time to time by the Architects/ Bank and all
these  documents  taken  together  shall  be  deemed  to  form  one  contract  and  shall  be
complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client/ Employer) a body corporate created under State
Bank of India Act 1955,having its Corporate Centre at State Bank Bhavan, Madame Cama
Road,  Mumbai-400  021  and  LHO  at  Gift  City  Gandhinagar  includes  the  Client’s
representatives, successors and assigns.

‘Architect/ consultants’ shall mean NIL
‘Project Management Consultant’ shall mean --------------Not Applicable --------------

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give
instructions to the contractor.

1.1.3 ‘The Contractor’ shall mean the individual or ϐirm or company whether incorporated or not,
undertaking the works and shall include legal personal representative of such individual or
the composing the ϐirm or company and the permitted assignees of such individual or ϐirm
or company.

The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary work described
in the ‘Scope of Work’ and / or to be executed in accordance with the contract and includes
materials, apparatus, equipments, temporary supports, ϐittings and things of all kinds to be
provided,  the  obligations  of  the  contractor  hereunder  and  work  to  be  done  by  the
contractor under the contract.

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant.
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer

and referred to in the speciϐications and any modiϐications of such drawings as  may be
issued by the Engineer from time to time ‘Contract value shall mean the value of the entire
work as stipulated in the letter of acceptance of tender subject to such additions thereto or
deductions there from as may be made under the provision herein after contained.

1.1.6 ‘Speciϐications’ shall mean the speciϐications referred to in the tender and any modiϐications
thereof as may time to time be furnished or approved by the Architects/ consultant.

1.1.7 “Month” means calendar month.
1.1.8 ‘Week’ means seven consecutive days.
1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs respectively.

CLUASE
1.0 Total Security Deposit

Total Security Deposit comprise of 
Earnest Money deposit
Initial security deposit
Retention money

a) Earnest Money Deposit:
The tenderer shall furnish EMD as speciϐied in the NIT in the form of Demand draft drawn in
favor of  the State Bank of India  on any Scheduled Bank.  No tender shall  be considered
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unless the EMD is so deposited in the required form. No interest shall be paid on this EMD.
The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award
the  contract  is  taken  without  interest.  The  EMD  shall  stand  absolutely  forfeited  if  the
tenderer revoke his tender at any time during the period when he is required to keep his
tender open for acceptance by the SBI or after it is accepted by the SBI the contractor fails to
enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails
to commence the work within the stipulated time.

b) Initial Security Deposit (ISD)
The ISD shall be 2% of accepted value of tender including the EMD in the form of DD drawn
in favor of any scheduled bank and shall be deposited within 15 days from the date of
acceptance of tender.

c) Retention Money:
Besides the ISD as  deposited by the contractor in the above said  manner the retention
money shall be deducted from the running account bill at the rate of 10% of the gross value
of work done by the contractor and claimed in each bill provided the total security deposit
i.e. the ISD plus retention money shall both together not exceed 5% of contract value. 50%
of the total security deposit shall  be refunded to the contractor without any interest  on
issue of Virtual Completion Certiϐicate by the Architect/ Consultant. The balance 50% of the
total security deposit shall be refunded to the contractor without any interest within ϐifteen
days  after  the  end  of  defect  liability  period  provided  the  contractor  has  satisfactorily
attended  to  all  defects  in  accordance  with  the  conditions  of  contract  including  site
clearance.

2.0 Language
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies
In case of errors, omissions and / or disagreement between written and scaled dimensions
on the drawings or between the drawings and speciϐications etc., the following order shall
apply:

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

ii) Between  the  written  or  shown  description  or  dimensions  in  the  drawings  and  the
corresponding one in the speciϐication the former shall be taken as correct.

iii) Between  written  description  of  items  in  the  speciϐications  and  description  in  bills  of
quantities of the same former shall be adopted.

iv)    In case of difference between rates written in ϐigures and words, the rate in word shall
prevail.

v) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken
as correct.

4.0 Scope of work:
The contractor shall carryout complete and maintain the said work in every respect strictly
in accordance with this contract and with the directions of and to the satisfaction of the
Bank to be communicated through the Architect/ Consultant.  The Architect/ Consultant at
the  directions  of  the  Bank  from  time  to  time,  issue  further  drawings  and/  or  written
instructions, detail directions and explanations which are hereafter collectively referred to
as the Architect/ Consultant’s instructions in regard to the variation or modiϐication of the
design, quality or quantity of work or the addition or omission or submission of any work.
Any  discrepancy  in  the  drawings  or  between  the  BOQ  and/  or  drawings  and/  or
speciϐications, the removal from the site of any material brought thereon by the Contractor
and any submission of any other materials thereof the removal and or re-execution of any
work executed by him, the dismissal from the work of any person employed/ engaged there
upon.
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5.0
(I) Letter of acceptance:

Within the validity period of the tender, the Bank shall issue a letter of acceptance either
directly or through the Architect/ Consultant by registered post or otherwise depositing at
the address of the contractor as given in the tender to enter into a Contract for the execution
of  the  work as  per the  terms of  the  tender.  The letter  of  acceptance shall  constitute  a
binding contract between the SBI and the contractor.

(II) Contract Agreement:
On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful
tenderer shall be bound to implement the contract and within ϐifteen days thereof. He shall
sign an agreement on a non judicial stamp paper of appropriate value.

6.0 Ownership of drawings:
All drawings, speciϐications and copies thereof furnished by the SBI through its Architect /
Consultants are the properties of the SBI. They are not to be used on other work.

7.0 Detailed drawings and instructions:
The  SBI  through  its  Architect  /  Consultants  shall  furnish  with  reasonable  promptness
additional  instructions  by  means  of  drawings  or  otherwise,  necessary  for  the  proper
execution of  the  work.  All  such  drawings  and  instructions  shall  be  consistent  with  the
contract document, true developments thereof and reasonably inferable there from.

The work  shall  be  executed in  conformity  therewith  and the contractor  will  prepare a
detailed program schedule indicating therein the date of start and completion of various
activities  on  receipt  of  the  work  order  and  submit  the  same  to  the  SBI  through  its
Architect / Consultant.   

8.0 Copies of agreement
Two copies of agreement duly signed byboth the parties (Bank & the Contractor) with the
drawings shall be prepared one each for both the parties;a photo copy of such Agreement
shall be kept by the Architect.

9.0 Liquidating damages:
If the contractor fails to maintain the required progress or to complete the work and clear
the site  including vacating  their  ofϐice  on  or  before  the contracted or extended date  or
completion without justiϐication in support of the cause of delay, he may be called upon
without prejudice to any other right of remedy available under the law to the SBI on account
of such breach to pay a liquidated damages as mentioned in NIT

10.0 Materials, Appliances and employees:
Unless or otherwise speciϐied the contractor shall provide and pay for all materials, labor,
water, power, tools, equipment, transportation and any other facilities that are required for
the satisfactory execution and completion of the work. Unless or otherwise speciϐied. All
materials shall be new and both workmanship and materials shall be of best quality. The
contractor shall at all times enforce strict discipline and good order among his employees
and shall  not  employ on the work any unϐit  person or any one not skilled in the work
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the
SBI/ Architect/Consultant shall be removed   from the site immediately.

11.0 Permits, laws and Regulations:
Permits  and  licenses  required  for  the  execution  of  the  work  shall  be  obtained  by  the
contractor  at  his  own  expenses.  The  contractor  shall  give  notice  and  comply  with  the
regulations,  laws,  and  ordinances,  rules,  applicable  to  the  contract.  If  the  contractor
observes any discrepancy between the drawings and speciϐications, he shall promptly notify
the SBI in writing under intimation of the Architect/Consultant. If the contractor performs
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any act which is against the law, rules and regulations he shall meet all the costs arising
there from and shall indemnity the SBI any legal actions arising there from.

12.0 Setting out work:
The contractor shall  set  out the work and shall  be responsible for the true and perfect
setting  out  the  same  and  for  the  correctness  of  the  positions,  levels,  dimensions,  and
alignment  of  all  parts  thereof  and  got  it  approved  by  the  Architect/Consultant  before
proceeding with the work at any time any error in this respect shall  appear during the
progress of the works, irrespective of the fact that the layout had been approved by the
Architect/Consultant the contractor shall be responsible for the same and shall at his own
expenses rectify such error, if so, required to satisfaction of the SBI.

13.0    Protection of works and property:
The  contractor  shall  continuously  maintain  adequate  protection,  of  all  his  work  from
damage and shall protect the SBI’s properties from the injury or loss arising in connection
with  contract.  He  shall  make  good  any  such  damage,  injury,  loss,  except  due  to  causes
beyond his control and not due to his fault or negligence.
He  shall  take  adequate  care  and  steps  for  protection  of  the  adjacent  properties.  The
contractor shall  take all  precautions for  safety and protections of  his  employees on the
works and shall comply with all applicable provisions of Govt. and local body’s safety laws
and building codes to  prevent  accidents or injuries to  persons or  property on about  or
adjacent to his place of works. 

14.0     Inspections of  work:
The SBI/ Architect/Consultant or their representatives shall at all reasonable times have
free access  to  the work site  and/ or to  the workshop,  factories,  or  other  places  where
materials are laying or from where they are obtained and the contractor shall give every
facility to the SBI/ Architect/Consultant and their representatives necessary for inspection
and examination and test of the materials and workmanship. No person unless authorized
by the SBI/ Architect/Consultant except the representative of Public authorities shall be
allowed on the work at any time. The proposed work either during its construction stage or
its completion can also be inspected by the Chief Technical Examiner’s organization a wing
of Central Vigilance commission.

15.0 Assignment and subletting:
The whole of work included in the contract shall be executed by the contractor and he shall
not directly entrust and engaged or indirectly transfer, assign or underlet the contract or
any part or share thereof or interest therein without the written consent of the SBI though
the Architect and no undertaking shall relieve the contractor from the responsibility of the
contractor form active superintendence of the work during its progress.

16.0 Quality of materials, workmanship & Test
i) All materials and workmanship shall be best of the respective kinds described in the contract

and in  accordance with the Architect/Consultant’s  instruction and shall  be subject  from
time to time to such test as the Architect/Consultant may direct at the place of manufacture
or  fabrication or  on the site  or  in  an  approved testing laboratory.  The contractor  shall
provide  such  assistance,  instruments,  machinery,  labor  and  materials  as  are  normally
required  for  examining,  measuring,  sampling  and  testing  any  material  or  part  of  work
before  incorporation  in  the  work  for  testing  a  may  be  selected  and  required  by  the
Architect/Consultant.

ii) Samples
All  samples  of  adequate  numbers,  size,  shades  & pattern as  per  speciϐications  shall  be
supplied by the contractor without any extra charges. If certain items proposed to be used
are  of  such  nature  that  samples  cannot  be  presented  or  prepared  at  the  site  detailed
literature/  test  certiϐicate  of  the  same  shall  be  provided  to  the  satisfaction  of  the
Architect/Consultant,. Before submitting the sample/ literature the contractor shall satisfy
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himself that the material/ equipment for which he is submitting the sample/ literature meet
with  the  requirement  of  tender  speciϐication.  Only  when  the  samples  are  approved  in
writing by the Architect/Consultant the contractor shall proceed with the procurement and
installation of the particular material/ equipment. The approved samples shall be signed by
the Architect/Consultant for the identiϐication and shall be kept on record at site ofϐice until
the  completion  of  the  work  for  inspection/  comparison  at  any  time.  The
Architect/Consultant shall take responsibility time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the speciϐications or
other discrepancies, inadequacy, delay in furnishing samples of best qualities from various
manufactures  and  such  other  aspects  causing  delay  on  the  approval  of  the  material/
equipment etc. shall be to the account of the contractor.

iii) Cost of Tests
The cost of making any test shall be borne by the contractor if such test is intended by or
provided for in the condition or speciϐications or BOQ.

iv) Cost of test not provided for
If any test is ordered by the Architect/Consultant which is either

a) If so intended by or provide for or (in the cases above mentioned) is not so particularized, or
though so intended or provided for but ordered by the Architect/Consultant to be carried
out by an independent person at any place other than the site of the place of manufacture or
fabrication of the materials tested or any Government/ approved laboratory, then the cost
of such test shall be borne by the contractor.

17.0 Obtaining information related to execution of work:
No claim by the contractor for additional payment shall be entertained which is consequent
upon  failure  on  his  part  to  obtain  correct  information  as  to  any  matter  affecting  the
execution of the work or any misunderstanding or the obtaining incorrect information or
the  failure  to  obtain  correct  information relieve  him from any risks  or  from the  entire
responsibility for the fulϐillment of contract.

18.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the
works and as long, thereafter, as the Architect/ Consultant may consider necessary until the
expiry of the defects liability period, stated hereto.

19.0 Quantities:
i) The  bill  of  quantities  (BOQ)  unless  or  otherwise  stated  shall  be  deemed  to  have  been

prepared in accordance with the Indian Standard method of Measurements and quantities.
The rate quoted shall remain valid for variation of quantity against individual item to any
extent subject to maximum variation of the contract value by 25%. The entire amount paid
under clause 21 hereof as well as amount of prime cost and provisional sums if any shall be
excluded.

ii) Variation exceeding 25%: the items of work executed in relation to variation exceeding
25% shall be paid on the basis of provisions of clause 22 hereof.

20.0 Works to be measured
The Architect/Consultant may from time to time intimate to the contractor that he requires
the work to be  measured and the contractor shall  forthwith attend or send a qualiϐied
representative to assist the Architect in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them. Such measurements
shall be taken in accordance with the mode of Measurements detailed in the speciϐications.
The representative of the Architect/Consultant shall take the joint measurements with the
contractor’s  representative and the measurements shall  be entered in the measurement
book.  The  contractor  or  his  authorized  representative  shall  sign  all  the  pages  of  the
measurement  book  in  which  the  measurements  have  been  recorded  in  token  of  his
acceptance.  All  the  corrections  shall  be  duly  attested  by  both  representatives.  No  over
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writings shall be made in the measurement book. Should the contactor not attend or neglect
or  omit  to  depute  his  representative  to  take  measurements  then  the  measurements
recorded by the representative of the Architect/Consultant shall  be ϐinal.  All  authorized
extra work, omissions and all variations made shall be included in such measurement.

21.0 Variations
No alteration, omission or variation ordered in writing by the Architect/ Consultant shall
vitiate the contract. In case the SBI/ Architect/Consultant thinks proper at any time during
the progress of  works to make any alteration in,  or additions to or omissions from the
works or  any alteration in  the  kind or  quality  of  the materials  to  be used therein,  the
Architect/Consultant shall give notice thereof in writing to the contractor or shall conϐirm in
writing within seven days of giving such oral instructions, the contractor shall alter to, add
to, or omit from as the case may be in accordance with such notice, but the contractor shall
not do any work extra to or make any alterations or additions to or omissions from the
works  or  any  deviation  from  any  of  the  provisions  of  the  contract,  stipulations,
speciϐications  or  contract  drawings  without  previous  consent  in  writing  of  the
Architect/Consultant  and the value of such extras, alternations, additions or omissions shall
in all cases be determined by the Architect/Consultant and the same shall be added to or
deducted from the contract value, as the case may be. 

22.0 Valuation of variations:
No claim for an extra shall be allowed unless it shall have been executed under the authority
of the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such
extra is herein referred to as authorized extra and shall be made in accordance with the
following provisions.

a)
i) The net rates or prices in the contract shall determine the valuation of the extra work where

such extra work is of similar character and executed under similar conditions as the work
priced herein.

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced
BOQ.

b) The net price of the original tender shall determine the value of the items omitted, provided
if  omissions do  not  vary  the  conditions under  which  any remaining  items  of  works are
carried  out,  otherwise  the  prices  for  the  same  shall  be  valued  under  sub-clause  (c)
hereunder.

c) Where  the  extra  works  are  not  of  similar  character  and/  or  executed  under  similar
conditions  are  aforesaid  or  where  the  omissions  vary  the  conditions  under  which  any
remaining items or works are carried out, then the contractor shall within 7 days of the
receipt  of  the letter  of  acceptance  inform the  Architect/Consultant  of  the rate  which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/Consultant shall ϐix such rate or prices as in the circumstances in
his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rats stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wedges for the district; provided that in either
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the
workman’s  name  and  materials  employed  be  delivered  for  veriϐications  to  the
Architect/Consultant at or before the end of the week following that in which the work has
been executed. 

e) It is further clariϐied that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on
the “market rate basis” for material, labor, hire/ running charges of equipments and wastage
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etc. plus 15% toward establishment charges, contractor’s overheads and proϐits. Such items
shall not be eligible for escalation. 

23.0 Final measurements:
The measurements and the valuation in respect of the contract shall be completed within
one month of the virtual completion of the work.

24.0 Virtual Completion Certiϐicate (VCC)
On successful completion of the entire works covered by the contract to the full satisfaction
of the SBI, the contractor shall ensure that the following works has been completed to the
satisfaction of the SBI.

a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, equipment
and machinery.

b)  Demolish,  dismantle  and  remove  the  contractor’s  site  ofϐice,  temporary  works,  structure
including labor sheds/ camps and construction of other items and things whatsoever brought
upon  or  erected  at  the  site  or  any  land  allotted  to  the  contractor  by  the  SBI  and  not
incorporated in the permanent works.

c)  Remove all rubbish, debris etc. from the site and the land allotted to the contactor by the SBI
and shall clear, level, and dress, compact the site as required by the SBI.

d)  Shall put the SBI in undisputed custody and possession of the site and all land allotted by the
SBI.

e)  The contractor shall hand over the work in a peaceful manner to the SBI.
f)  All defects/ imperfection have been attended and rectiϐied as pointed out by the SBI to the full

satisfaction of the SBI.
Upon the satisfactory fulϐillment by the contractor as stated above, the contractor shall be
entitled  to  apply  to  the  Architect/Consultant  is  satisϐied  of  the  completion  of  the  work.
Relative to which the completion certiϐicate has been sought, the Architect/Consultant shall
within fourteen (14) days of the receipt of the application for virtual completion certiϐicate,
issue a VCC in respect of the work for which the VCC has been applied.
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractors liabilities
under the contract including the contractor’s liability for defect liability period nor shall the
issuance of VCC in respect of the works or work at any site be construed as a waiver of any
right or claim of the SBI against the contractor in respect of works or works at the site and in
respect of which the VCC has been issued.

25.0 Work by other agencies:
The SBI / the Architect/Consultant reserve the rights to use premises and any portion of the
site for execution of any work not included in the scope of this contract which it may desire to
have carried out by other persons simultaneously and the contractor shall not only allow but
also extend reasonable facilities for the execution of such work. The contractor however shall
not be required to provide any plant or material for the execution of such work except by
special arrangement with the SBI. Such work shall be carried out in such manner as not to
impede the progress of the works included in the contract.

26.0 Insurance of works:
26.1

Without limiting his obligations and responsibilities under the contract the contractor shall
insure in the  joint names of  the  SBI  and the contractor  against  all  loss or  damages from
whatever cause arising other than the excepted risks, for which he is responsible under the
terms of contract and in such a manner that the SBI and contractor are covered for the period
stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss
or  damage  arising  from a  cause,  occurring  prior  to  the  commencement  of  the  period  of
maintenance and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under clause.
a) The works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be speciϐied together with the materials for incorporation in the
works at their replacement value. 
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b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things. 
c) Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval  shall  not  be  unreasonably withheld and the contractor shall  whenever required
produce to the Architect/Consultant the policy of insurance and the receipts for payment of
the current premiums.

26.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of the works and against all claims proceedings, damages, costs,
charges  and  expenses  whatsoever  in  respect  of  or  in  relation  thereto  except  any
compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.
b) The right of SBI to execute the works or any part thereof, over, under, in or through any lands.
c) Injuries or damages to persons or properties which are unavoidable result of the execution or

maintenance of the works in accordance with the contract.
d) Injuries or damages to persons or properties resulting from any act or neglect of the SBI, their

agents, employees or other contractors not being employed by the contractor or for or in
respect of any claim, proceedings damages, costs, charges and expenses in respect thereof or
in relation thereto or where the injury or damage was contributed to by the contractor, his
servants or agents. Such part of the compensation as may be just and equitable having regard
to the extent of the responsibility of the SBI, their employees, or agents or other employees, or
agents or other contractors for the damage or injury.

26.3Contractor to indemnify SBI
The  contractor  shall  indemnify  the  SBI  against  all  claims,  proceedings,  damages,  costs,
charges and expenses in respect of the matters referred to in the provision of these sub-
clauses of 26.2

26.4Contractor’s superintendence 
The contractor shall fully indemnify and keep indemniϐied the SBI against any action, claim,
or proceeding relating to infringement or use of any patent or design or any alleged patent
or design rights and shall pay any royalties which may be payable in respect of any article
or part thereof included in the contract. In the event of any claim made under or action
brought  against  SBI  in  respect  of  such  matters  as  aforesaid  the  contractor  shall  be
immediately notiϐied thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from, provided that the
contractor shall not be liable to indemnify the SBI if the infringement of the patent or design
or  any  alleged  patent  or  design  right  is  the  direct  result  of  an  order  passed  by  the
Architect/Consultant in this behalf.

26.5Third party Insurance
26.5.1 Before  commencing  the  execution  of  the  work  the  contractor  without  limiting  his

obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for
any material or physical damage, loss, or injury which may occur to any property including
that of SBI, or to any person, including any employee of the SBI, by or arising out of the
execution of the works or in the carrying out of the contract, otherwise than due to the
matters referred to in the provision to clause 26.0 thereof. 

26.5.2 Minimum amount of third party insurance
Such insurance shall be effective with an insurer and in terms of approved by the SBI which
approval  shall  not  be  reasonably  withheld  and  at  least  the  amount  stated  below.  The
contractor shall  whenever required produce to  the  Architect  /  Consultant  the policy or
policies of insurance cover and receipts for payment of the current premiums.
The minimum insurance cover for physical  property,  injury and death is  Rs. 5 lacs per
occurrence  with  the  number of  occurrences  limited  to  four.  After  each  occurrence
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contractor  will  pay  additional  premium  necessary  to  make  insurance  valid  for  four
occurrences always.

26.6Accident or Injury to workman:
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law

in respect or in consequence of any accident or injury to any workman or other person in
the employment of the contractor or any sub-contractor, save and expect an accident or
injury  resulting  from  any  act  or  default  of  the  SBI  or  their  agents,  or  employees.  The
contractor shall fully indemnify and keep indemniϐied the SBI against all such damages and
compensations,  save  and  except  as  aforesaid  and  against  all  claims  proceedings,  costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

26.6.2 Insurance against accidents etc. to workmen:
The contractor shall insure against such liability with an insurer approved by the SBI during
the whole of the time that any person are employed by him on the works and shall, when
required,  produce  to  the  Architect/Consultant  such  policy  of  insurance  and  receipt  for
payments of the current premium. Provide always that, in respect of any persons employed
by any sub-contractor, the contractor’s obligation to insure as aforesaid under this sub-
clause shall  be satisϐied  if  the  sub contractor  shall  have  insured  against  the  liability  in
respect of such persons in such manner that SBI is indemniϐied under the policy but the
contractor shall require such sub-contractor to produce to the Architect/Consultant when
such policy of insurance and the receipt for the payment of the current premium.

26.6.3 Remedy on Contractor’s failure to insure:
If the contractor fails to effect and keep in force the insurance to above referred to above or
any other insurance which he may be required to effect under the terms of contract, then
and in any such case the SBI may effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time deduct
the amount so paid by the SBI as aforesaid from any amount due or which may become due
to the contractor, or recover the same as debt from the contractor.

26.6.4 Without prejudice to the other rights of the SBI against the contractor, in respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages, costs, charges, and other expenses paid by the SBI and which
are payable by the contractor under this clause. The contractor shall upon settlement by the
insurer of any claim made against the insurer pursuant to a policy taken under this clause,
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this
event all the monies received from the insurer in respect of such damage shall be paid to the
contractor and the contractor shall not be entitled to any further payment in respect of the
expenditure  incurred for  rebuilding  or  repairing  of  the  materials  or  good destroyed  or
damaged.

27.0 Commencement of Works:
The date of commencement of the work will be reckoned as the date of handing over site or
ϐifteen days from the date of issue of letter of acceptance of the tender by the SBI whichever
is later.

28.0 Time of completion:
Time is essence of the contract and shall be strictly observed by the contractor. The entire
work shall be completed within as speciϐied in the NIT from the date of commencement. If
required in the contract or as directed by the Architect/Consultant,  the contractor shall
complete  certain  portions  of  work  before  completion  of  the  entire  work.  However  the
completion date shall be reckoned as the date by which the whole work is completed as per
the terms of the contract.

29.0 Extension of time:
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If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect/Consultant may submit a recommendation to the
SBI to grant a fair and reasonable extension of time for completion of work as per the terms
for contract. If the contractor needs an extension of the time for completion of the work or if
the  completion of  work is  likely to be delayed for  any reasons beyond the due date of
completion as stipulated in the contract, the contractor shall apply to the SBI through the
Architect/Consultant in writing at least 30 days before the expiry of the scheduled time and
while  applying  for  extension  of  time  he  shall  furnish  the  reasons  in  detail  and  his
justiϐication  if  any,  for  the  delays.  The  Architect/Consultant  shall  submit  their
recommendations to the SBI in the prescribed format for granting extension of time. While
granting  extension of  time the contractor shall  be informed the period extended times,
which  will  quality  for  levy  of  liquidated  damages.  For  the  balance  period  in  excess  of
original stipulated period and duly sanctioned extension of time by the SBI. The provision of
liquidated damages as stated under clause 9 of GCC shall become applicable. Further the
correct  shall  remain  in  force  even  for  the  period  beyond  the  due  date  of  completion
irrespective whether the extension is granted or not.

30.0 Rate of progress:
31.0Whole  of  the  materials,  plant  and labour  to  be  provided by  the  contractor  and the mode,

manner  and  speed  of  execution  and  maintenance  of  the  works  are  to  be  of  a  kind  and
conducted  in  a  manner  to  the  satisfaction  of  the  Architect/consultant  should  the  rate  of
progress of  the work or any part thereof be at  any time be in the opinion the.  Architect  /
consultant too Slow to ensure the completion of the whole of the work the prescribed time or
extended time for completion the Architect/consultant shall  the re upon take such steps as
considered necessary by the Architect / consultant to expedite progress so as to complete the
works by the prescribed time or extended time.  Such communications from the Architect /
consultant neither shall relieve. The contractor from fulϐilling obligations under the contract
nor he will be entitled to raise any claims arising out  of such directions. If Contractor fails to
complete the work in ϐifteen days of notice, Bank may also get the pending work/ rectiϐications
done by other agency on risk and cost of the Contractor and the extra Bill amount/rectiϐication
charges for such works shall be deducted from the Final bill/ retention money amount of the
Contractor. Decision of Bank/ Architect shall be ϐinal in this regard.

32.0 Work during nights and holidays:
Subject to any provision to the contrary contained in the contract no permanent work shall
save  as  herein  provided  be  carried  on  during  the  night  or  on  holidays  without  the
permission in writing of the Architect/Consultant, save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in which
case  the  contractor  shall  immediately  advise  the  Architect/Consultant.  However,  the
provisions of the clause shall  not be applicable in the case of  any work which becomes
essential to carry by rotary or double shifts in order to achieve the progress and quality of
the part of the work being technically required/ continued with the prior approval of the
Architect/Consultant at no extra cost to the SBI.
All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

33.0 No compensation for restrictions of work:
If at any time after acceptance of the tender SBI shall deduct to abandon or reduce the scope
of work for any reason whatsoever and hence not required the whole or any part of the
work to be carried out, the Architect/Consultant shall give notice in writing to that effect to
the contactor and the contactor shall act accordingly. In the matter the contactor shall have
no claim to any payment of compensation or otherwise whatsoever on account of any proϐit
or advantage which he might have derived from the execution of the work fully but which
he did not derive in consequences of the foreclosure of the whole or part of the work.
Provided that  the  contactor  shall  be  paid  the  charges on  the  cartage only  of  materials
actually and bonaϐide brought to the site of the work by the contactor and rendered surplus
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as a result of the abandonment, curtailment of the work or any position thereof and taken
back by the contactor, provided however that the Architect/Consultant shall have in such
cases the opinion of taking over all or any such material at their purchase price or at local
current rate whichever is less.
“In case of such stores having been issued form SBI stores and returned by the contactor to
stores,  credits shall be given to him at  the less rate not exceeding those at which were
originally issued to the contactor after taking into consideration and deduction for claims
on account of any deterioration or damage while in the custody of the contactor and in this
respect the decision of the Architect/Consultant shall be ϐinal.

34.0 Suspension of work:
The contactor shall, on receipt of the order in writing of the Architect/Consultant (whose
decision shall be ϐinal and binding on the contractor) suspend the progress of work or any
part thereof for such time and in such manner as  the Architect/Consultant may consider
necessary so as not to cause any damage or injury to the work already done or endanger the
safety thereof for any of the following reasons:

a)  On account any default on the part of the contractor, or
b)  For proper execution of the works or part thereof for reasons other than the fault of the

contactor or 
c)  For safety of work or part thereof, 

The contactor shall during such suspension, properly protect and secure the works to the
extent  necessary  and  carry  out  the  instructions  given  in  that  behalf  by   the
Architect/Consultant.
If the suspension is ordered for reasons (b) and (c) in sub-para (i) above
The contactor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

34.0     Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the contactor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit
the Architect/Consultant  shall have the power to adopt any of the following course as they
may deem best suited to the interest of the SBI.

a) To  rescind  the  contact  (of  which  rescission  notice  in  writing  to   the  contactor  by  the
Architect/Consultant  shall be conclusive evidence) and in which case the security deposit
of the contactor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labor paid by the SBI and to supply materials to carry out the work, or any part of
the work, debiting  the contactor with the cost of the labor and materials (the cost of such
labor and materials as worked out by the Architect/Consultant shall be ϐinal and conclusive
against the contractor.) and crediting him with the value of the work done, in all respects in
the same manner and at the same rates as if it had been carried out by the contractor under
the terms of this contract, the certiϐicate of the Architect/Consultant as to the value of work
done shall be ϐinal and conclusive against the contractor.

c) To  measure  up  the  work  of  the  contractor,  and  to  take  such  part  thereof  as  shall  be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor, if the whole work had been executed by him (of the amount of which
excess the certiϐicates in writing of the Architect/Consultant shall be ϐinal and conclusive)
shall be borne by original contractor and may be deducted from any money due to him by
the SBI under the contract or otherwise, or from his security deposit or the proceeds of sale
thereof, or sufϐicient part thereof.
In the event of any of above courses being adopted by the SBI the contractor shall have no
claim for compensation for any loss sustained by him by reasons of his having purchased or
procured any material or entered into any engagements or make any advances on account
of, or with a view to the execution of the work or the performance of the contract and in
case the contract shall rescind under the provision aforesaid, the contractor shall not be
entitled to recover or to be paid any sum or any work thereto for actually performed under
this contract, unless, and until the Architect/Consultant will  have certiϐied in writing the
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performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certiϐied. 

35.0 Owner’s right to terminate the contract:
If the contractor being an individual or a ϐirm commit any ‘Act of Insolvency’ or shall be
adjusted an Insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govt. and of the Ofϐicial Assignee of
the liquidator in such acts of insolvency or winding up shall be unable within seven days
after  notice  to  him  to  do  so,  to  show  to  the  reasonable  satisfaction  of  the
Architect/Consultant that he is able to carry out and fulϐill the contract and to give security
therefore if so required by the Architect/Consultant.
Or if  the  contractor (whether  an  individual  ϐirm or incorporated  company) shall  suffer
execution to be issued or shall suffer any payment under this contract to be attached by or
on behalf of any of the creditors of the contractor.
Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant  or  shall  charge or  encumber  this  contract  or  any  payment  due  to
which may become due to the contractor there under:

a) has abandoned the contract ; or
b) has failed to commence the works, or has without any lawful excuse under these conditions

suspended the progress of the works for 14 days after receiving from the SBI through the
Architect/Consultant written notice to proceed, or

c) has  failed  to  proceed  with  the  works  with  such  diligence  and  failed  to  make  such  due
progress as would enable the works to be completed within the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within seven
days  after  written  notice  from  the  SBI  through  the  Architect/Consultant  that  the  said
materials  were  condemned  and  rejected  by  the  Architect/Consultant  under  these
conditions; or has neglected or failed persistently to observe and perform all or any of the
acts, matters or things by this contract to be observed and performed by the contractor for
seven  days  after  written  notice  shall  have  been  given  to  the  contractor  to  observe  or
perform the same or has to the detriment of good workmanship or in deϐiance to the SBI’s
or the Architect/Consultant’s instructions to the contrary subject any part of the contract.
Then and in any of said cases the SBI and or the Architect/Consultant, may not withstanding
any previous waiver, after giving seven days notice in writing to the contractor, determine
the contract, but without thereby affecting the power the SBI or the Architect/Consultant or
the obligation and liabilities of the contractor the whole of which shall continue in force as
fully as if the contract had not been so determined and as if the works subsequently had
been  executed  by  or  on  behalf  of  the  contractor.  And  further  the  SBI  through  the
Architect/Consultant their agents or employees may enter upon and take possession of the
work  and  all  plants,  tools,  scaffoldings,  materials,  sheds,  machineries  lying  upon  the
premises or on the adjoining lands or roads use the same by means of their own employees
or workmen in carrying on and completing the work or by engaging any other contractors
or persons to complete the work  and the contractor shall not in any was interrupt or do any
act, matter or thing to prevent or hinder such other contractor or other persons employed
for completing and ϐinishing or using the materials and plant for the works.

When  the  works  shall  be  completed  as  soon  thereafter  as  convenient  the  SBI  or  the
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail  to do so within 14 days after receipt
thereof by him the SBI sell the same by public auction after due publication, and shall adjust
the amount released by such auction. The contractor shall have o right to question any of
the acts of the SBI incidental to the sale of the materials etc.

36.0 Certiϐicate of payment:
The  contractor  shall  be  entitled  under  the  certiϐicates  to  be  issued  by  the
Architect/Consultant to the contractor within 10 working days from the date of receipt of
certiϐicate to the payment from SBI from time to time. The SBI shall recover the statutory
recoveries other dues including the retention amount from the certiϐicates of payments.
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They  shall  provide  always  that  the  issue  of  any  certiϐicate  by  the
Architect/Consultant during the progress of works or completion shall not have effect as
certiϐicate of satisfaction or relive the contractor from his liability under clause.

The Architect/Consultant shall have power to withhold the certiϐicate if the work or
any part thereof is not carried out to their satisfaction.

The Architect/Consultant may by any certiϐicate make any corrections required in
previous certiϐicate.

The  SBI  shall  modify  the  certiϐicate  of  payments  as  issued  by  the
Architect/Consultant from time to time while making the payment.
The  contractor  shall  submit  interim  bills  only  after  taking  actual  measurements  and
properly recorded in the M books.
The contractor shall not submit interim bills when the approximate value of work done by
him is less than Rs9lacs and the minimum interval between two such bills shall  be one
month.
The ϐinal bill may be submitted by the contractor within a period of one month from the
date  of  virtual  completion  and  the  Architect/Consultant  shall  issue  the  certiϐicate  of
payment within a period of two months. The SBI shall pay the amount within a period of
three months from the date of issue of certiϐicate provided there is no dispute in respect of
rates and quantities etc. 
The contractor shall submit the interim bills in the prescribed format with all details.

37.0 SETTLEMENT OF DISPUTES AND ARBITRATION:
Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the speciϐications, design, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, speciϐications, estimates, instruction, orders or these conditions
or otherwise concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter.

i) If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or
compensation in respect of the works over and above the amounts admitted as
payable by the Architect or in case the contractor wants to dispute the validity of
any deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the Contractor shall forthwith give notice in writing of his claim,
or  dispute  to  the  Assistant  General  Manager  (Premises&  Estate)/Dy.  General
Manager (Premises)and endorse a copy of the same to the Architect, within 30 days
from the date of disallowance thereof or the date of deduction or recovery. The said
notice shall  give full  particulars of  the claim,  grounds on which it  is  based and
detailed calculations of the amount claimed and the contractor shall not be entitled
to raise any claim nor shall the Bank be in any way liable in respect of any claim by
the contractor unless notice of such claim shall have been given by the contractor
to  the  Assistant  General  Manager  (Premises&  Estate)/Dy.  General  Manager
(premises) in the manner and within the time as aforesaid. The contractor shall be
deemed to have waived and extinguished all his rights in respect of any claim not
notiϐied  to  the  Assistant  General  Manager  (Premises  &  Estate)  /  Dy.  General
Manager (Premises) in writing in the manner and within the time aforesaid.

ii) The  Assistant  General  Manager  (Premises  &  Estate)  /  Dy.  General  Manager
(Premises)  shall  give  his  decision  in  writing  on  the  claims  notiϐied  by  the
contractor. The contractor may within 30 days of the receipt of the decision of the
Assistant General Manager (Premises& Estate) / Dy. General Manager (Premises)
submit  his  claims  to  the  conciliating  authority  namely  the  Circle  Development
Ofϐicer/General Manager (Ofϐicial Language & Corporate Services) for conciliation
along with all details and copies of correspondence exchanged between him and
the  Assistant  General  Manager  (Premises&  Estate)/Dy.  General  Manager
(Premises) 
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iii) If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination thereof shall give a
notice  to  the  concerned  Chief  General  Manager/Dy.  Managing  Director  (HR)  &
Corporate Development  Ofϐicer of  the Bank for  appointment  of an arbitrator to
adjudicate the notiϐied claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become ϐinal, binding and conclusive in terms of the
contract,  all  disputes  or  differences  arising  out  of  the  notiϐied  claims  of  the
contractor as aforesaid and all claims of the Bank shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the Chief General Manager
at LHO /Dy. Managing Director &Corporate Development Ofϐicer at CC/CCEs. It will
also be no objection to any such appointment that the Arbitrator so appointed is a
technically competent person not below the rank of Superintending Engineer or
equivalent  position  in  Public  Sector  Banks  /  CPSEs,  CPWD,  LIC,  RBI  etc.  If  the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his ofϐice due to any reason whatsoever another sole arbitrator shall be
appointed  in  the  manner  aforesaid  by  the  said  Chief  General  Manager/  Dy.
Managing Director (HR) & Corporate Development Ofϐicer. Such person shall  be
entitled to proceed with the reference from the stage at which it was left by his
predecessor.

v) It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

vi)  vi) It is also a term of this contract that no person other than a person appointed
by such Chief  General  Manager aforesaid  should act  as arbitrator.  MANUAL OF
INSTRUCTIONS ON PREMISES MATTERS- FEBRUARY 2025 167 | P a g e

vii) vii)  The conciliation and arbitration shall  be  conducted in  accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any statutory modiϐication
or re-enactment thereof and the rules made there under. 

viii) viii) It is also a term of the contract that if any fees are payable to the arbitrator
these shall be paid equally by both the parties. 

ix) ix) It  is  also a term of the contract  that the arbitrator shall  be deemed to have
entered on the reference on the date he issues notice to both the parties calling
them to submit their  statement  of  claims  and counter statement  of claims.  The
venue of the arbitration shall be such place as may be ϐixed by the arbitrator in his
sole discretion. The fees if any, of the arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each of the parties. The
cost of the reference and of the award (including the fees, if any of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and in
what manner,  such costs or any part thereof shall  be paid and ϐix  or  settle the
amount of costs to be so paid.

38.0 ROLE OF ARCHITECT / CONSULTANT
38.1. Architect/Consultant’s duties are to design, control and supervise the works and to test any

materials  to  be  used or  workmanship  employed  in  connection  with  the  works,  quality
control, project scheduling and monitoring and co-coordinating with all other agencies and
Civil Contractor, checking of measurements, certiϐication of bills, preparing extra deviation
items, preparing minutes of meetings etc.

38.2  Wherever it is mandatory by law that the Architect / Consultant so appointed by the Bank
shall be registered with the council of architecture/Competent Authority.

38.3 The  Contractor  shall  afford  the  Architect/Consultant  every  facility  and  assistance  for
examining the works and materials and checking and measuring time and materials. The
Architect/Consultant  shall  have  no  power  to  revoke,  alter,  enlarge,  or  relax  any
requirements  of  this  Contract,  or  to  sanction  any  day-work,  additions,  alterations,
deviations or omissions unless such an authority may be specially conϐirmed by a written
order of the Bank.
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38.4 The Architect/Consultant shall act in consultation with the Bank regarding quality of works,
interpretation  of  drawings,  contract  documents  and  ϐinalize  the  selection  of  ϐinishing
materials.  The  Architect/Consultant  shall  check/  record  the  measurements  made  by
Contractor’s representative for all items of works and on completion hand over the records to
the Bank.

38.5 The Architect/Consultant shall have the power to give notice to the Contractor or his Engineer
In  charge  about  the  non-approval  of  any  work  or  materials  and  such  works  shall  be
suspended or the use  of  such materials  should be discontinued  until  the  decision  of  the
Architect / Consultant in consultation with Bank if required is obtained. The work will from
time to time be visited by the Architect/Consultant / Bank but such examination shall not in
any way exonerate the Contractor from the obligation to remedy any defects which may be
found  to  exist  at  any  stage  of  the  work  or  after  the  same  is  completed.  Subject  to  the
limitations of this clause,  the Contractor shall  take instructions only from the Architect  /
Consultant as the case may be. In other words the contractors shall take total responsibility
for the execution of work / items of work by using quality materials and providing best of
workmanship to fulϐill the true intent of the tender provision.

38.6 The Architect/Consultant shall have such other powers and discharge other functions as are
speciϐically provided in this contract including such incidental or consequential powers or
duties, subject always to such speciϐic instructions or directions of the Bank, which shall be
duly notiϐied to the Contractor.

38.7 The Architect / consultant shall have right to take remuneration loss from the contactor’s bill
due to non working / completing work in time, & loss due to not clearance the site for other
agencies in time. This amount has been deducted from contractor’s ϐinal bill.

39.0 To deϐine terms and explain plans
The various parts of  the Contract are intended to be complementary to one another;  but
should any discrepancy appear, or any misunderstanding arise as to the import of anything
contained therein, the explanations of the Architect/Consultant shall be ϐinal and binding. The
correction of any errors or omissions of the Drawings and Speciϐications may be made by the
Architect/Consultant, when such correction is necessary to bring out clearly the intention,
which is indicated by a reasonable interpretation of the drawings & Speciϐications as a whole.

40.0 Matters to be ϐinally determined by the Architect / Consultant:
40.1 The  Architect/Consultant’s  decision,  opinion,  direction,  Certiϐicates  (except  for  payments)

with respect to all or any of the matter under clauses explained above in condition of contract
and the schedule of rates, hereof shall be ϐinal and conclusive and binding on the parties here
to and shall  be without appeal.  Bank’s instructions (if  any),  in this  regard in case of any
urgency, shall also be conϐirmed / vetted by the Architect/Consultant at the earliest possible.

40.2 Any of the decision, opinion, direction certiϐicate, or valuation of the Architect or any refusal of
the Architect to give any of the same shall be subject to the right of Arbitration and review in
the same way in all respect (including the provision as to opening the reference) as if it were
a decision of the Architect under the following clause.

41.0 Typographical or clerical errors:
The Architect/Consultant’s clariϐications regarding partially omitted particulars or
Typographical or clerical errors shall be ϐinal and binding on the Contractor.

42.0 Site visits:
The Architect/Consultant /Bank shall visit the site from time to time at their discretion, or
when expressly called upon to do so, to co-ordinate various activities and/or to answer such
queries that may be posed at site as on drawings. The contractor / or his speciϐied personal
must attend these meetings. Any absence of contractor / his personal without prior notice
will not acceptable.

43.0  Address for service
All letters and Notices under or pursuant to these presents shall be hand delivered against
acknowledgement or sent by Registered Post with Acknowledgement Due at the respective
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addresses  mentioned  below.  Any  change in  the  addresses  shall  be  duly  intimated  by  the
concerned Party to all others.

Address of Bank:
Assistant General Manager,
State Bank of India,
RBO-4
GODHRA

Name & Address of Architect/Consultant
NIL

44.0 Water Supply
The contractor  shall  make his  own arrangements  for  water  required for  the work and
nothing extra will be paid for the same. This will be subject to the following conditions:

i. That  the  water  used  by  the  Contractor  shall  be  ϐit  for  construction  purpose  to  the
satisfaction of the Architect/Consultant.

ii. The  Contractor  shall  make  alternative  arrangements  for  the  supply  of  water  if
thearrangements  made  by the Contractor  for  procurement  of  water in  the  opinion  of
theArchitect/Consultant is unsatisfactory.

iii. The Contractor shall  construct temporary well/tube well  in SBI  land for  taking water
forconstruction purposes only after obtaining permission in writing from the SBI. The
contractorhas to make his own arrangements for drawing and distributing the water at
his own cost. Hehas to make necessary arrangements. To avoid any accidents or damages
caused due toconstruction and subsequent maintenance of the wells. He has to obtain
necessaryapprovals from the local authorities, if requiredat his own cost. He shall restore
the groundto its original condition after wells are dismantled on completion of work or
hand  over  thewell  to  the  SBI  without  any  compensation  as  directed  by  the
Architect/Consultant.

45.0 Power Supply:
The contractor shall make his own arrangements for power and supply/distribution system
for driving plant or machinery for the work and for lighting purpose at his own cost. The
cost of running and maintenance of the plants are to be included in his tender prices. He
shall pay all fees and charges required for the power supply and include the same in his
tendered rates and hold the owner free from all  such costs.  He has to obtain necessary
approvals from the appropriate authorities, if required.

45.1 The bank will  not provide / make availability of  lift  /  other means for transportation of
goods  /  workers  for  ϐloor  to  ϐloor.  The  contractor  has  to  arrange  his  own  mean  of
transportation for this purpose with society’s permission. Contractor can avail lift facility by
paying society charges if available.  Any security deposit / any other charges is levied by
society for this purpose,  the contractor has  to pay it  by himself.  Bank will  not pay any
charges for it / take any responsibilities regarding this issue. If bank will get any complaint
regarding using common areas / utilities without society’s permission the bank will take
actions on contractor for it. And if the bank has to pay any amount to society as aforesaid
from any amount due or which may become due to the contractor, it will be recover the
same as debt from the contractor. The contractor has to produce N.O.C from the society for
payment of ϐinal bill.

46.0 Treasure trove etc. :
Any treasure trove,  coin or object  antique which may be found on the site shall  be the
property of the SBI and shall be handed over to the bank immediately.

47.0 Method of measurements:
Unless otherwise mentioned in the schedule of quantities or in mode of measurement or
elsewhere in  these documents  the  measurement  will  be  on the net  quantities  or  work
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produced in accordance with up to date as per rules laid down by the Bureau of Indian
Standards. In the event any dispute/disagreement the decision of the Architect/Consultant
shall be ϐinal and binding on the contractor.

48.0 Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed format at site of
work and should produce the same for inspection of SBI/Architect/Consultant whenever
desired by them. The contractor shall also maintain the records/registers as required by the
local authorities/Government from time to time.
i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill

             iv) Register for labor

49.0 Force Majeure:
44.1 Neither contractor not SBI shall be considered in default in performance of their obligations

if such performance is prevented or delayed by events such as war, hostilities revolution,
riots,  civil  commotion,  strikes,  lockout,  conϐlagrations,  epidemics,  accidents,  ϐire,  storms,
ϐloods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond
the reasonable control of the party affected or prevented or delayed. However, a notice is
required to be given within 30 days from the happening of the event with complete details,
to the other party to the contract, if it is not possible to serve a notice, within the shortest
possible  period  without  delay.

44.2 As soon as the clause of force majeure has  been removed the party whose ability to perform
its obligations has been affected, shall notify the other of such cessation and the actual delay
incurred  in  such  affected  activity  adducing  necessary  evidence  in  support  thereof.

44.3 From the date of occurrence of a case of force majeure obligations of the party affected shall
be  suspended during  the continuance of  any  inability  so caused.  With the cause  it  and
inability resulting there from having been removed, the agreed time of completion of the
respective obligations under this agreement shall stand extended by a period equal to the
period  of  delay  occasioned  by  such  events.

44.4 Should one or both parties be prevented from fulϐilling the contractual obligations by a state
of force major lasting to a period of 6 months or more the two parties shall each other to
decide regarding the future execution of this agreement.

45.0 Local laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor
(regulation and abolition act  of  1970)  and other safety regulation.  The contractor shall
comply with the provision of all labor legislation including the latest requirements of all the
Acts, Laws, any other regulations that are applicable to the execution of the project.

i) Minimum Wages Act 1948 (Amended)
ii) Payment of Wages Act 1936 (Amended)
iii) Workmen’s Compensation Act 1923 (Amended)
iv) Contract labor regulation and abolition act 1970 and central rules 1971 (amended)
v) Apprentice act 1961 (amended)
vi) Industrial employment (standing order) Act 1946 (amended)
vii) Personal injuries (compensation insurance) act 1963 and any other modiϐications

viii) Employees’  provident  fund  and miscellaneous provisions  Act  1952 and amendment
thereof

ix) Shop and establishment Act
x) Any other act or enactment relating thereto and rules framed there under from time to

time.  
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46.0 Accidents:
The contractor shall immediately on occurrence of any accident at or about the site or in
connection with in execution of the work report such accident to the Architect/ Consultant.
The contractor shall also such report immediately to the competent authority wherever
such report is required to be lodged by the law and take appropriate actions thereof.

47.0 During the execution of work, if any damage shall occur to the works already done, either
due to rain or any other circumstances, the same shall be rectiϐied and made good to the
entire satisfaction of the Architect/Consultant by the contractor at his costs and risks.

48.0 Testing of Material’s etc.: The contractor at his own cost (without any extra cost to     the
Bank)  shall  arrange  for  the  laboratory  and/or  ϐield  testing  of  materials  and  works  as
required by the architects/Bank.
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SPECIAL CONDITIONS OF CONTRACT

Scope of Work:As deϐined & explained in these tender documents.
48.0 Dimensions and levels

All dimensions and levels shown on the drawings shall be veriϐied by the contractor on the
site and he will be held responsible for the accuracy and maintenance of all the dimensions
and the levels. Figured dimensions are in all cases to be accepted and no dimension shall be
scaled.  Large  scale  details  shall  take  precedence  over  small-scale  drawings.  In  case  of
discrepancy the contractor shall ask for clariϐication from the Architect/Consultant before
proceeding with the work.

49.0 Notice of operation:
The contractor shall not carryout any important operation without the consent in writing
from the Architect/Consultant.

50.0 Construction records:
The contractor shall keep and provide to the Architect/Consultant full and accurate records
of the dimensions and positions of all new work and any other information necessary to
prepare complete drawings recording details of the work as constructed.

51.0 Safety of adjacent structures and trees
The contractor shall provide and erect to the approval of the Architect/ Consultant such
supports as may be required to protect effectively all structures and protective guards to
trees  which may be endangered by the execution of  the  works or  otherwise  take such
permanent  measures  as  may  be  required  by  the  Architect  to  protect  the  trees  and
structures.

52.0 Temporary works:
Before any temporary works are commenced the contractor shall submit at least 7 days in
advance to the Architect/Consultant for approval complete of all temporary works he may
require for the execution of the works.  The contractor shall carry out the modiϐications
relating to strength, if required by the Architect/Consultant may require in accordance with
the conditions of contract at his own cost. The contractor shall be solely responsible for the
stability and safety of all temporary works and unϐinished works and for the quality of the
permanent works resulting from the arrangement eventually adopted for their execution.

53.0 Temporary roads
The contractor shall provide access road to the site from the nearest main road at no extra
cost and as directed by  the Architect/Consultant.  The contractor shall also be responsible
for proper maintenance of this  access road and would take all  care to see that existing
services, if any, are maintained in working order at his own cost. The laying and maintaining
the temporary roads within the site area shall be the contractor’s responsibility and the
contractor  shall  take  such  measures  that  are  necessary  and  as  directed  by  the
Architect/Consultant.

54.0 Water, power, and other facilities:
a) The rate quoted by the contractor shall include all expenses that are required for providing

all the water required for the work and the contractor shall make his own arrangements for
the supply of good quality water suitable for the construction and good quality drinking
water for their workers. If necessary the contractor has to sink a tube well/ open well and
bring water by means of tankers at his own cost for the purpose. The SBI will not be liable to
pay any charges in connection with the above.

b) The rate quoted in the tender shall  include the expenses for  obtaining and maintaining
power connections and shall pay for the consumption charges.

c) The contractors for  other  trades directly  appointed by  the SBI  shall  be  entitled  to  take
power and water connections from the temporary water and power supply obtained by the
contractor. However the concerned contractor shall make their own arrangements to draw
the  supply  and  pay  directly  the  actual  consumption  charges  at  mutually  agreed  rates
between them. All municipal charges for drainage and water connections for construction
purposes shall be borne by the contractor and charges payable for permanent connections,
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if any, shall be initially paid by the contractor and the SBI will reimburses the amount on
production of receipts.

d) The  SBI  as  well  as  the  Architect/  Consultant  shall  give  all  possible  assistance  to  the
contractors  to  obtain  the  requisite  permission  from  the  various  authorities,  but  the
responsibility for obtaining the same in time shall be of the contractor.

55.0 Ofϐice accommodation
a) The  contractors  shall  provide  and  maintain  all  necessary  ofϐices,  workshops,  stores,

shelters,  sanitary  facilities,  canteens  and  other  temporary  structures  for  themselves  in
connections with the work at the site at their own cost after getting the approval from the
Architect/ Consultant.

b) A  site  ofϐice  for  the  use  of  SBI/  the  Architect/  Consultant  shall  be  provided  by  the
contractors at his own expenses.

c) All temporary buildings and facilities as mentioned above shall be removed on completion
of the work or at any other earlier date as directed by the contractors. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as
well as running expenses shall be borne by the contractor at no extra cost. It is also the
responsibility  of  the  contractor  to  obtain  statutory  approvals  for  providing  the  above
facilities         

56.0 Facilities for Contractor’s employees:
The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The  contractor shall also make the
arrangement at his own cost for transport where necessary for his staff and workmen to
and from site of work at his own cost.

57.0 Lighting of works:
The contractors shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of work.

58.0 Fire ϐighting arrangements:
i) The  contractor shall provide suitable arrangement for ϐireϐighting at his own cost. For

this  purpose  he  shall  provide  requisite  number  of  ϐire  extinguishers  and  adequate
number of buckets, some of which are to be always kept ϐilled with sand and some with
water. These equipments shall be provided at suitable prominent and easily accessible
places and shall be properly maintained.

ii) Any deϐiciency in the ϐire safety or unsafe conditions shall be corrected the contractor at
his own cost and to the approval of the relevant authorities. Thecontractor shall make
the following arrangements at his own cost but not limited to the following.
a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create ϐire hazards
c) Access for ϐireϐightingequipments.
d) Type, number and location of containers for  the removal of  surplus materials and

rubbish.
e) Type, size, number and location of ϐire extinguishers or other ϐire ϐightingequipments.
f) General housekeeping.

59.0 Site order book:
A site order book shall be maintained at the site for the purpose of quick communication
with the Architect/ Consultant. Any communication relating to the works may be conveyed
through records in the site order book. Such a communication from one party to the other
shall be deemed to have been adequately served in terms of contract. Each site order book
shall  have  machine  numbered  pages  in  triplicates  and  shall  carefully  maintained  and
preserved by the contractor and shall be made available to the Architect/ Consultant as an
when demanded. Any instructions which the Architect/ Consultant may like to issue to the
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contactor or the contractors may like to bring to the Architect/ Consultant Two copies of
such instructions shall be taken from the site order book and one copy will be handed over
to the party against proper acknowledgement and the second copy will be retained for their
record.

60.0 Temporary fencing/ barricading 
The contactor shall provide and maintain a suitable temporary fencing/ barricading and
gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
requirement of the Architect/ Consultant and regulations of local authorities. These shall be
altered, relocated and adopted from time to time as necessary and removed on completion
of the work.

61.0 Site meetings:
Site meetings will be held to review the progress and quality evaluation. The contactor shall
depute  a  senior  representative  along  with  the  site  representative  and  other  staff  of
approved sub-contractors and suppliers  as  required to  the  site meetings and ensure all
follow up actions. Any additional review meetings shall be held if required by the Architect/
Consultant.

62.0 Disposal of refuse:
The contactor shall cart away all debris, refuse etc. arising from the work from the site and
deposited  the  same as  directed  by  the  Architect/  Consultant  at  his  own  cost.  It  is  the
responsibility of the contactor to obtain approval  from the local authorities concerned to
the effect that all rubbish arising out of contractor’s activities at the construction site or any
other site activities borrow pits has been properly disposed off. 

63.0 Contractor to verify site Measurements:
The contractor shall check and verify all site measurements wherever requested by other
specialist contractors or other sub-contractors to enable them to prepare their own shop
drawings and pass on the information with sufϐicient promptness as will not in any way
delay the works.

64.0  Displaying the name of the work:
The contractor shall put up a name board of suitable size as  directed by the Architect/
Consultant indicating the name of the project and other details as given by the Architect/
Consultant at his own cost and remove the same on completion of work.

65.0 Bar bending schedule:
The contractor shall  prepare a detailed bar bending schedule for all  reinforced concrete
works and got them approved by the Architect/ Consultant well in advance.

66.0 As built drawings:
i) For the drawings issued to the contractor by the Architect/ Consultant. The Architect/

Consultant will  issue two sets of drawings to the contractor for the items for which
some changes have been made from the approved drawings as instructed by the SBI/
the Architect/ Consultant. The contractor will make the changes made on these copies
and return these copies  to the Architect/ Consultant  for  their  approval.  In case any
revision  is  required  or  the  corrections  are  not  properly  marked,  the  Architect/
Consultant will point out the discrepancies to the contractor. The contractor will have to
incorporate these corrections and/or attend to discrepancies either on the copies as
directed by the Architect/ Consultant and resubmit to him for approval. The Architect/
Consultant will return one copy duly approved by him.

ii) For the drawings prepared by the contractor,
The contractor will modify the drawings prepared by him wherever the changes are
made by the SBI/ the Architect/ Consultant and submit two copies of such modiϐied
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drawings  to  the  Architect/  Consultant  for  approval.  The  Architect/  Consultant  will
return one copy of the approved drawing to the contractor.

67.0 Approved make:
The contractor shall provide all materials from the list of approved makes at his own cost
and  also  appoint  the  specialized  agency  for  the  waterprooϐing,  anti-termite,  aluminum
doors  and  windows  and  any  other  items  as  speciϐied  in  the  tender.  The  Architect/
Consultant may approve any make/ agency within the approved list as given in the tender
after inspection of the sample/ mock up.

68.0 Procurement of materials:
The contractor shall make his own arrangement to procure all the required materials for
the work. All wastages and losses in weight shall be to the contractor’s account.

69.0 Excise duty, Taxes, Levies etc.
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees, cess or charges in respect of the works including but not limited to sale taxes, tax on
works contract excise duty and octroi, payable in respect of material, equipments plant and
other things required for the contract. All the aforesaid taxes, duties, levies, fees and charges
shall be to the contractor’s account and the SBI shall not be required to pay any additional
or extra amount on this account. Variation of taxes, duties, levies, etc. if any, till completion
of work shall  be deemed to be included in the quoted rates and no extra claim on this
account will in any case be entertained. If a new tax or duty or levy or cess or royalty or
octroi is imposed under as statue or law during the currency of the contract/work the same
shall be borne by the contractor.

70.0 Compliance to Bank’s/legal norms
23.1 Notices

a) The Contractor shall give all notices and pay all fees and shall comply with all Acts and
Regulations for the successful completion of the Contract works.

23.2 Authorities, notices, patents, rights & royalties
The Contractor shall conform to the provisions of all the statutes relating to the works, and
to the Regulations and bye laws of any local Authority, and of any Water, Lighting, Electric
supply,  and  of  other  Companies  or  Authorities  with  whose  systems  the  structure  is
proposed to be connected, and shall before making any variation from the drawings or
speciϐications that may be necessitated by so conϐirming, give to the Architect/Consultant
written notice, specifying the variations proposed to be made and the reason for making it,
and apply for instruction thereon. In case the Contractor shall not within 120 days receive
such  instructions,  he  shall  proceed  with  the  work  conforming  to  the  provision  or
Regulations  or  Byelaws  in  question.
a) The Contractor shall bring to the attention of the Architect / Consultant all notices
required by the said Acts, Regulations or Bye-laws to be given to any Authority by the
Bank or the Architect/Consultant and pay to such Authority, or to any public Ofϐicer, all fees
that may be properly chargeable in respect of the works, and lodge the receipts with the
Architect/Consultant.
b) The  Contractor  shall  indemnify  the  Bank  against  all  claims in  respect  of  patent
rights, design, trademarks of name or other protected rights in respect of any constructional
site,  machine work or material  used for  or in connection with the  works or temporary
works and against all claims, demands, proceedings, damages, costs, charges and expenses
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions
arising from such claims, unless he has informed the Architect / Consultant before any such
infringement and received their permission to proceed, and shall himself pay all royalties,
license fees, damages, costs and charges of all and every sort that may be legally incurred in
respect thereof. All statutory fees, deposits etc paid by the contractor for permanent works
to  be  handed  over  to  Bank  which  shall  be  reimbursed  to  him  by  the  Bank  against
documentary  proof.
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c) The  Contractor  shall  assist  and  co-ordinate  with  the  Architect  /Consultant  in
obtaining all statutory approvals and/or amendments to such approvals as per the rules in
force from Municipality and other local bodies. Any expenditure incurred in obtaining such
approvals is deemed included in the rates quoted by the Contractor.

71.0 Notices to Local Bodies:
a)  The Contractor shall  comply  with  and give all  notices  required under  any law,  rule,
regulations, or byelaw of parliament, State Legislature or Local Authority relating to works.
The Contractor shall before commencing the execution of work issue a certiϐicate to the
Bank/ Architect / Consultant that he has obtained all the permissions Registrations and give
all  the  notices  as  are  required  to  be  obtained or  given  under  law particularly  blasting
permission the Police permission etc.

72.0 MUNICIPAL REGULATIONS:
The whole of the work is to comply with the requirements and byelaws of the concerned
Municipal Corporation and local bodies

73.0 Acceptance of tender:
The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not bound to accept the lowest or any tender and the tenderer or tenderers shall have
no  right  to  question  the  acts  of  the  SBI.  However  adequate  transparency  would  be
maintained by the SBI.

75.0     Defects after Virtual completion and defects liability period:
            Any defect shrinkage, settlement or other faults which may appear within the

“Defects Liability Period” which shall be as per NIT from the date of the virtual   completion
of  the work, arising in the opinion of the Architect from materials or workmanship not in
accordance with the contract,  shall  upon the direction in writing  of  the Architect  ,  and
within such reasonable time as shall be speciϐied therein, be amended and made good by
the contractor, at his own cost and in case of default then Bank may employ and pay other
person /agency to amend and make good such defects, shrinkage, settlement or other faults,
and all damages, loss, and expenses consequent thereon or incidental thereto shall be made
good and borne by the contractor and such damage, loss and expenses shall be recoverable
from him by the Bank or may be deducted by the Bank, upon the Architect’s certiϐicate in
writing,  from  any  money  due  or  may  be  deducted  by  the  Bank,  upon  the  Architect’s
certiϐicate in writing, from any money due or that may become due to the contractor, or the
bank may in lieu of such amending and marking good by the contractor deduct from any
money due to the contractor a sum, to be determined by the Architect equivalent to the cost
of amending such work and in the event of the amount retained under clause of GCC, hereof
being insufϐicient, recover the balance from the contractor, together with any expenses the
Bank may have incurred in connection therewith.  Should any defective work have been
done or material supplied by any sub-contractor employed on the works, who has been
nominated or approved by the Architect as provided in clauses of GCC the contractor shall
be liable to make good in the same manner as if such work or material has been done or
supplied  by  the  Contractor  and  been  subject  to  the  provisions  of  this  Contract.  The
Contractor shall remain liable under the provisions of this Contract notwithstanding the
signing of any Certiϐicate or the passing of any accounts, by the Architect.

76.0 ANTI-TERMITE TREATMENT AND WATER PROOFING TREATMENT:
a) Pre-construction soil treatment shall be carried out in co-ordination with the building work 

and shall be executed in such a manner that the civil works are not hampered or delayed by 
the anti-termite treatment. The treatment shall be carried out as detailed in IS: 6313 (Part 
III) latest revision. The water prooϐing treatment shall be type and speciϐication as given in 
the schedule of quantities. The anti-termite and water prooϐing treatment shall be got done 
through specialized agencies only.
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b) The treatment against water-prooϐing of basement, roofs, water retaining area and termite 
infestation shall be and remain fully effective for a period of not less than 10 (ten) years to 
be reckoned from the date of expiring of the defect liability period , prescribed in the 
contract.

c) The SBI reserves the right to get the quality of treatment checked in accordance with 
recognize test methods and in case it is found that the chemicals with the required 
concentration and rate of application have not been applied, or the water proof treatment is
done as per speciϐications, the contractor will be required to do the re-treatment in 
accordance with the required concentration & speciϐications at no extra cost failing which 
no payment for such work will be made. The extent of work thus rejected shall be 
determined by the Architect.

d) Water prooϐing and anti-termite termite treatment shall be got done through approved and 
specialized agencies only.

e) The contractor shall make such arrangement as may be necessary to safe guard the workers
and residents of the building against any poisonous effect of the chemicals used during the 
execution of the work.

f) The contractor whose tender is accepted shall execute Free Maintenance Guarantee 
agreement Bond in the prescribed form as appended for guaranteeing the anti-termite and 
water prooϐing treatment.

77.0 During the execution of work, if any damage shall occur to the works already done, either
due to rain or any other circumstances, the same shall be rectiϐied and made good to the
entire satisfaction of the Architect/Consultant by the contractor at his costs and risks.

78.0 Testing of Material’s etc.:
The contractor at his own cost (without any extra cost to the Bank) shall arrange for the
laboratory and/or ϐield testing of materials and works as required by the architects/Bank
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ADDITIONAL CONDITIONS OF CONTRACT

Notwithstanding anything contained herein above the following ADDITIONAL CONDITIONS
shall be applicable for this contract / work.

1.0 PRICE VARIATION ADJUSTMENT (PVA): NA
The rates  quoted by the bidder shall  remain ϐirm throughout  the contract  /  construction
period. PVA & PVA Clause mentioned elsewhere in these documents shall not be applicable.

2.0 WORKING SCHEDULE / BAR CHART:
Detailed  working  date  schedule  and  bar  chart  for  the  work  shall  be  prepared  by  the
contractor and got approved from the Bank / Architect.  A detailed ϐlow chart of activities
highlighting curing, setting time / period, pot life period / predecessor, successor & critical
activities etc. shall also be prepared by the contractor for effective management of work and
also to make a realistic bar chart / working date schedule. 

3.0 RATES:
It may be noted that it is an item rate contract. Rates  accepted by the bank shall be for all
levels/height and lead unless otherwise speciϐied in the schedule of quantities and shall be
inclusive  of  all  man,  labour,  supervision,  materials,  tools,  equipment,  scaffoldings,  water,
electricity,  taxes,  insurances,  arrangements,  temporary  works,  over  heads,   collection   &
carting  away  & ϐinal disposal of rubbish & debris, regular cleaning of site etc. required to
complete   the   works in   all   respect  to  the  satisfaction  of  the  architects / Bank and
nothing additional or extra shall be paid on these accounts and / or  on account of variation in
rates / taxes and / or imposition of new tax / levy during currency of contract / work, except
for the items, taxes, works etc. for which there is a speciϐic mention for additional payment in
these tender documents. The rates shall remain ϐirm throughout the contract period.

4.0 BASIC RATE:
Wherever for any item of work basic rate of materials are speciϐied, the materials of that basic
rates  as  selected  by  the  Bank/Architect  at  any  commercial  establishment/  seller  of
Ahmadabad or  nearby centre,  if  such  materials  are  not  available  at  Ahmadabad,  shall  be
procured and used by the contractor.
Basic rate of any material (Without processing) is the rate offered by seller against Bill and
credit period not exceeding 15 days, including any applicable taxes ex-godown. Payments for
procurement of materials shall be made by the contractor themselves.
If the basic rate of any material actually used for the work is more or less than the basic rate
given  in  schedule  of  quantities,  in  that  case  adjustments  in  the  rate  admissible  to  the
contractor shall be modiϐied by adding or subtracting, as the case is, from the accepted tender
rates an amount equivalent to difference in the basic rates plus 15 % of difference of the basic
rate.

5.0 BRANDED / FINISHING ITEMS:
Branded items  such  as  tiles,  construction  chemicals,  hardware,  sanitary  wares  and other
ϐinishing items shall be used as per the samples selected and approved by the architects /
Bank from the brands/makes mentioned in the tender document. If the contractor intend to
use an equivalent substitute than, they have to produce necessary documentary evidences
establishing the equivalency to the satisfaction of the architect/Bank and shall use the same
only after approval of the architect.

6.0 INSURANCE
The contractor shall keep the Bank indemnify  from all the claims arising out of damage to
workman/person & property  of  Bank and/or  third  party  and  the SBI  shall  have right  to
recover the cost of such  damages /claim from any amount due to the contractor. If the claim
amount exceeds the amount due to be paid to the contractor, the contractor shall immediately
pay such excess amount to the Bank. Decision of the Bank regarding determination of the
amount of  claim /damage shall  be ϐinal  & binding to the contractor. Being a short period
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work, the Bank may not be able to check or verify the various insurance policies required to
be taken by the contractor and trust that the contractor has obtained all such policies.

7.0 SITE CONDITION & WORKING HOURS.
The tenderer must visit the site and acquaint themselves with the site conditions. It must be
noted that the work is to be carried out in the functional branch without hindering the normal
functioning  of  the  Branch.  The  work  shall  generally  be  carried  out  on  holidays  or  after
Banking hours only.
The work is to be carried out in vacant premise; therefore the work shall be carried out day &
night with prior permission from the society. Contractor must follow the rules and regulation
of society and local authorities to work at night. The Lift shall not be used by Contractor for
any propose.
The contractor  has  to  work in coordination with the other  contractors  and daily/weekly
schedule of working shall  be prepared in consultation with the Architects/Banks.  Regular
updating / modiϐication of such schedule shall be required.
For  normal  functioning  of  the  Bank/Branch the contractor  shall  be  required  to  shift  the
FURNITUREetc and/or relocate the existing and/or new loose and/or ϐix FURNITURE and/or
any other item of works and/or any such materials at new location at times. The contractor
shall carry out all such activities with utmost priority and without any additional/extra cost to
the bank. The tenderer shall quote the rates inclusive of all such activities/works as may be
required as per site conditions. The rates quoted by the tenderer shall be inclusive of all such
temporary/semi-permanent works/activities.

8.0 GENERAL:
 (i)  Source of materials / samples / brands / makes etc. shall be got approved from the Architects

/Bank before using. In case of deviations, decision of the Bank shall be ϐinal and binding and
shall not be open for arbitration.

(ii) The Architects have their speciϐic role/duties/rights as deϐined in these tender documents
However in the event of any dispute arising out of differences between the opinions of the
Architects and also their role/duties/rights, the Banks’ decision shall be ϐinal & binding on the
Architects and the Contractor and shall not be open to arbitration.

(vi) Any item mentioned in  the BOQ with “TO THE SHAPE” will  have measurement  of  onsite
executed to the shape area only. 

(vii) The  contractor’s  qualiϐied & authorized representative shall remain  on site during the entire
execution  process for coordination with  various agencies/ Architect/Bank & execution of
work

(viii) Hidden  measurement.  It  is  contractor’s  responsibility  to  get  the  measurement  checked
immediately on completion of such items.  This  shall  be done before ϐinishing the same &
before  ceiling  boarding  done.  The  Architect  shall  be  provided  with  such  details  well  in
advance so that the other work is not held up due to last moment action.

(ix) MTC (Manufacturer Test certiϐicate) Where ever applicable shall be arranged &submitted by
the contractor. 

(x) Water & Electricity, if available, shall be provided by the Bank at one point with charges (NIT -
point no. 18). However, if the water & electricity could not be provided by the Bank, the same
shall  be  arranged  by  the  contractor  at  their  own  cost  within  the  quoted/accepted  rate.
Nothing extra shall be paid by the Bank on account of not providing the water & Electricity.

(XI)  Wherever the speciϐications are not speciϐied in details the work shall be carried out as per
CPWD  speciϐications  or  Manufacturer’s  instructions  or  architects  instructions  depending
upon the site conditions as directed by the Bank/ Architects

(XII) The contractor shall produce the bills / challans / documentary evidences and proof in respect
of  genuineness  of  materials  used  by  him  when  so  ever  asked/demanded  by  the
Architects/Bank.
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Safety Code:
The Contractor should follow the following General safety Guidelines while executingthe work
1. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safetybelt, Safety goggles etc.

shall be arranged before starting the job

2. All personnel at site should be provided with Helmets and Safety Boots with some identiϐication
Mark. Visitors also should be provided with helmets. It should be ensured that these are used
properly.

3. No children or physically challenged persons shall be allowed to enter theworkplace and shall
not be utilized for any service during execution of the work.

4. First Aid Box should be kept at site with all requisite materials appliances including adequate
supply of sterilized dressing and cotton wool shall be kept in a readily accessible place.

5. An injured person shall be taken to a public hospital without loss of time, in cases when the injury
necessitates hospitalization.

6. Proper eye washing facilities shall be made in areas where chemicals arehandled.

7. Smoking is strictly prohibited at workplace

8. No one is allowed to work at or more than three meters height withoutwearing safety belt and
anchoring the lanyard of safety belt to ϐirm supportpreferably at  shoulder level.  Chinstrap of
safety helmet shall be always on andsafety boot is worn.one should be allowed to inspect / work
at a height without safety belt.

9. Preferably the work shall be carried out during the daytime. However,adequate illumination at
workplace shall be ensured in case any work is carried outat night.

10. Usage of eye protection equipment shall be ensured when workmen areengaged for grinding,
chipping, welding and gas-cutting. For other jobs eyeprotection has to be provided as per the
need.

11. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be
done from the ground. 

12. Ladders being used at site shall be adequately secured at bottom and top.Ladders shall not be
used as work platforms.No portable single ladder shall be over 8 meters in length.  The width
between the side rails shall not be less than 30 cm. (clear) and the distance between two adjacent
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be engaged
for holding ladder. 

13. Debris, scrap and other materials to be cleared from time to time fromthe workplace and at the
time of closing of work every day. Dismantled Material shallnot be thrown from the height and
shall be properly disposed off to prevent any injuryto public/staff.

14. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the
depth of trench whichever is more. All trenches and excavations shall be provided with necessary
fencing and lighting.

15. Excavated  pits  for  earthing,  cable  laying  shall  be  barricaded  till  the  backϐillingis  done.  Safe
approach to be ensured into every excavation.
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16. Every opening in the ϐloor of a building or in a working platform be provided with suitable means
to  prevent  the  fall  of  persons  or  materials  by  providing  suitable  fencing  or  railing  whose
minimum height shall be one meter. 

17. No ϐloor, roof or other part of the structure shall be so overloaded with debris or material as to
render it unsafe.

18. All electrical connections shall be made using 3 or 5 core cables, having aearthwire.Other than
electricians no one is allowed to carry out electrical connections,repairs on electrical equipment
or other jobs related thereto.

19. Inserting of bare wires for tapping the power from electrical sockets iscompletely prohibited and
plug tops of suitable capacity only shall be used.Tapping of power by cutting electric cables in
between must be avoided. Proper junction boxes must be used. 

20. Clamps shall be used on Return cables to ensure proper earthling forwelding works.

21. All the dangerous moving parts of the portable / ϐixed machinery being usedshallbe adequately
guarded.

22. All the Gas cutting, sharp tools, ϐlammable materials and tackles shall be stored properly and
safely when not in use.

23. All the unsafe conditions, unsafe acts identiϐied by contractors, reported bySBI/ to be corrected
on priority basis.

24. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete
and lime shall be provided with protective footwear and rubber hand gloves.

25. All the pressure gauges used in gas cutting apparatus shall be in goodworking condition and in
case  of  any  leakages,  the  same  shall  not  be  used.Those  engaged  in  welding  works  shall  be
provided with welders’ protective eye shield andgloves.Connectors and hose clamps are used for
making welding hose connections.

26. (i) No paint containing lead or lead products shall be used except in the form of paste readymade
paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

27. Overalls  shall  be  supplied  by  the  contractor  to  the  painters  and  adequate  facilities  shall  be
provided to enable the working painters to wash during cessation of work.

28. Hoisting machines and tackle used in the works including their attachments anchor and supports
shall be in perfect condition.

29. The ropes used in hoisting or lowering material or as a means of suspension shall be durable
quality and adequate strength and free form defects.

30. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can done safely from
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well as suitable footholds and handholds shall be
provided on the ladder and the ladder shall be given an inclination not  steeper than ¼ to 1
(¼horizontal and 1 vertical).

31. Scaffolding or staging more than 3.5 meters above the ground or ϐloors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
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attached, bolted, braced and otherwise secured at least 1 meter high above the ϐloor or platform
of such scaffolding or  staging and extending along the entire  length of  the outside and ends
thereof  with  only  such  openings  as  may  be  necessary  for  the  delivery  of  materials.  Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

32. Working  platforms,  Gangways,  and Stairways should  be so constructed that  they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 meters above ground level or ϐloor level they should be closely boarded, should have
adequate width and should be suitably fenced, as described.

33. Safe means of access shall be provided to all working platform and other working places. Every
ladder shall be securely ϐixed. No portable single ladder shall be over 9 Meters in length while the
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and
including Meters in length. For longer ladders this width should be increased at least 6mm for
each additional 30cms. Uniform step spacing shall not exceed 30cms.

34. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical
on line work gloves, rubber mats, and rubber shoes shall be used.

35. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for
each 30 meters length or fraction thereof. Ladder shall be extended from bottom of the trench to
at least 1Meter above the surface of the ground. The sides of the trenches, which are 1.5 meters
or more in depth shall be stepped back to give suitable slope, or securely held by  timber bracing,
so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings
shall be done from top to bottom. Under no circumstances undermining or under cutting shall be
done.

36. Before any demolition work is commenced and also during the process of the work:-
(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected;

(b) No electrical  cable or apparatus which is  liable to be  a source of  danger over a cable or
apparatus used by the operator shall remain electrically charged.

(c) All practical steps shall be taken to prevent danger to persons employed from risk of ϐire or
explosion or ϐlooding. No ϐloor, roof or other part of the building shall be so over-loaded with
debris or materials as to render it unsafe.

(d) All necessary personal safety equipment as considered adequate by the site Engineer should
be  kept  available  for  the  use  of  the  persons  employed  on  the  site  and  maintained  in  a
condition  suitable  for  immediate  use;  and  the  contractor  should  take  adequate  steps  to
ensure proper use of equipment by those concerned.

(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars shall be provided
with protective footwear and protective goggles.

(f) Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes shall be provided with protective goggles.

(g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.
(h) Stone breakers shall be provided with protective goggles and protective clothing and seated

at sufϐiciently safe intervals.

(i) When workers are employed in sewers and manholes, which are in use, the contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before the
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workers are allowed to get into the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals and boards to prevent accident to the public.

37. Use of hoisting machines and tackle including their attachments, anchorage and support shall
conform to the following standard or conditions:-

(a) These shall be of good mechanical construction, sound material and adequate strength
and free from patent defect and shall be kept in good repairs and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

(c) Every crane  driver  or  hoisting  appliance operator  shall  be  properly  qualiϐied  and no
person under the age of 21 years should be in-charge of any hoisting machine including
any scaffold, winch or give signals to the operator.

(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension the safe working load shall
be ascertained by adequate means.

(e) Every hoisting machine and all gear referred to above shall be plainly marked with the
safe working load. In case of hoisting machine having a variable safe working load, each
safe working load of the conditions under which it is applicable shall be clearly indicated.
No part of any machine or of any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

(f) Motor,  gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of  hoisting
appliances should be provided with efϐicient safeguards, hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load, adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced.

(g) When  workers  are  employed  on  electrical  installation,  which  are  already  energized,
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary
should be provided. The workers should not wear any rings, watches and carry keys or
other materials, which are good conductors of electricity.

38. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in
use. Adequate washing facilities shall be provided at or near places of work.

39.  (i)   These  and  all  other  necessary  safety  provisions  should  be  brought  to  the  notice  of  all
concerned  by  display  on  a  notice  board  at  a  prominent  place  at  work  spot.  The  person
responsible for compliance of the safety code shall be named therein by the contractor.

(i) To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety
precautions the arrangements made by the contractor shall be open to inspection by the
labor ofϐicer, Engineers of the Department or their representatives.

(ii) Notwithstanding the above clauses,  there is nothing in these to exempt the contractor
from the operations of any other Act or rule in force in the Republic of India.

SCAFFOLDS

i) Suitable  double  type  steel  H  frame  scaffolds  or  suitable  alternative  arrangements  shall  be
provided for workmen for all works that cannot be done safety from the ground, or from solid
construction except in the case of short duration work which can be done safety from ladders.
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When a ladder is used, it shall be of rigid construction made either of good quality wood or
steel.  The steps shall  have  a  minimum width of  450 mm and a  maximum rise of  300mm.
Suitable hand holds of good quality wood or steel shall be provided and the ladder shall be
given an inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical).

ii) Scaffolding or staging more than 4 m above the ground ϐloor, swung or suspended from an
overhead support or erected with a stationary support shall have a guard rail properly bolted,
braced or otherwise secured, at least 1 m above the ϐloor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be
so fastened so as to prevent it from swaying from the building or structure.

iii) Moving or  Suspended type scaffolding  speciϐications:  Instead of  Double  type H  frame steel
scaffolding, if any Contractor desires to use suspended type of scaffolding or any other type of
arrangement, they may do so but it should be supported by the full speciϐications, methodology
and other relevant details in order to study and approve the same by the Consultant. No such
arrangement of scaffolding will be altered unless the same is approved by the Consultant /
Bank.

iv) Working platforms, gangways and stairways shall  be so constructed that they   do not sag
unduly or unequally and if the height of the platform, gangway or stairway is more than 4 m
above ground level or ϐloor level, they shall be closely boarded and shall have adequate width
and be suitably fenced as described in (ii) above.

v) Every opening in the ϐloor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1m.
Wherever there are open excavations in ground, they shall be fenced off by suitable railing and
danger signals installed at night so as prevent persons slipping into the excavations.

vi) Safe means of access shall be provided to all working places. Every  ladder
Shall be securely ϐixed. No portable single ladder shall be over 9m in length while the width
between side rails in rung ladder shall in no case, be less than 290mm or for ladder up to and
including 3m in length. For longer ladders the width shall be increases at least 20mm for each
additional meter of length.

OTHER SAFETY MEASURES
i) All  personnel  of  the  contractor  working  within the  plant site  shall  be  provided with safety

helmets. The welder’s goggles while welding works and all metal workers shall be provided with
safety gloves.  Persons employed in metal  cutting and grinding shall  wear safety glasses.  For
polymer  application  suitable  hand  gloves  and  other  safety  equipment  /  devices  shall  be
provided.

ii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to
any person or the public.

EXCAVATIONS & TRENCHING
i) All trenches, 1.25 m or more in depth shall at all times be supplied with at least one ladder each

3 m in length or fraction thereof. The ladder shall be extended from bottom of the trench to at
least 1 m above the surface of the Ground, Sides of trenches which are 1.5 m or more in depth
shall be stepped back to give suitable slope or securely held by timber bracing so as to avoid the
danger of sides collapsing. The excavated materials shall not be placed within 1.5m of the edges
of the trench or half of the depth of the trench whichever is more. Undercutting shall be done.

ii) The  Contractor  shall  take  all  measures  on the  site  of  the  work  to  protect  the  public  from
accidents and shall  be bound to  bear the expenses of  defense of every suit,  action or other
proceedings at law that may be brought by any persons for injury sustained owing to neglect of
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the above precautions and to any such persons or which may with the consent of the contractor,
be paid to compromise any claim by any such person.

DEMOLITION.

i) Before any demolitions / chiseling / breaking work is commenced and also During the process
of the work:

ii) All  roads,  open  areas  adjacent  to  the  work  site  shall  be  suitably  protected  as  directed  by
providing covered sturdy shed for thoroughfare of the staff, customers and public.

iii) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

iv) All practical steps shall be taken to prevent danger to persons employed from the risk of  ϐire or
explosion or ϐlooding. No ϐloor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe. 

PERSONNEL SAFETY EQUIPMENTS.

i) All necessary personal safety equipment as considered adequate by the Engineer should be kept
available for the use of the person employed on the site and maintain in a condition suitable for
immediate  use  and  the  contractor  should  take  adequate  steps  to  ensure  proper  use  of
equipment by those concerned.

a) Workers  employed on mixing  asphaltic  materials,  Cement and  Chemicals/  Polymer  shall  be
provided with protective footwear, goggles and hand groves as per the requirements etc.

b) Those engaged in white washing and mixing or stacking of cement Bags or any materials shall be
provided with protective goggles.

c) Those engaged in welding works shall be provided with welder’s Protective eyesight lids.
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at

sufϐiciently safe intervals.
e) When workers are employed in sewers and manholes,  which are in use,  the contractor shall

ensure that the manhole covers are opened and are ventilated at least for an hour before the
workers are allowed to get into manholes and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals or boards to prevent accident to the
public.

f) The contractor shall not employ men below the age of 18 years and women on the work of
painting with products containing lead in any form, Where ever men above the age of 18 are
employed, on the work of lead painting the following precautions should be taken:

i. No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

ii. Suitable face masks should be supplied for use by the workers when paint is applied in the form
of spray or a surface having lead paint dry rubbed and scraped.

iii. Overalls  shall  be  supplied by the contractor t  the  workmen and adequate  facilities  shall  be
provided to enable the working painters to wash during the cessation of work.

iv. When the work is done near any public place where is risk of drawings all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provision should be made for prompt ϐirst aid treatment of
all injuries likely to be sustained during the course of the work.

(G)            INJURY TO OR DEATH OF A PERSON  

The Contractor shall be liable for and shall, indemnify the Employer against any expense, liability,
loss, claim or proceedings whatsoever arising under any statute or at Common Law in respect of
personal injury to or death of any person whomsoever arising out of or in the course of or caused by
the carrying out of the Works.
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LETTER OF DECLARATION

To,
Assistant General Manager,
State Bank of India,
RBO-4
GODHRA

PROPOSED FURNISHING WORKS FOR   SBI   PALLI LIMKHEDA   BRANCH, DIST.-DAHOD, GUJARAT.  

Having examined the terms & conditions, drawings, speciϐications, design relating to the  works speciϐied
in the memorandum hereinafter set out and having visited and examined the site of the works speciϐied in
the said memorandum and having acquired the requisite information relating thereto and affecting the
quotation, I/We hereby offer to execute the works speciϐied in the  said  memorandum  within  the  time
speciϐied  in  the  said memorandum on the item rate basis mentioned in the attached schedule and in
accordance in all respect with the speciϐications, design, drawings and instructions in writing referred to
in conditions of Tender, the articles of agreement, conditions of contract and with such conditions so far
as they may be applicable. 

MEMORANDUM  
(a) Description of work Proposed  Furnishing  works  at  SBI  PALLI

LIMKHEDA BRANCH,DIST.-DAHOD, GUJARAT
(b) Earnest Money Rs.  11,089/-  by  means  of  Demand  Draft  /  Pay

Order (Valid for a period of 90 days from the last
date  of  submission  of  the  tender)  from  any
scheduled Nationalized Bank drawn in favour of
State  Bank of  India,  payable at  GODHRA [Those
registered  with  MSME-UDYAM  need  not
submitted  EMD.  Instead  DD,  Valid  MSME
UDHYAM certiϐicate shall be uploaded]

(c) Time  allowed  for  completion  of
work  from  the  date  of  issue  of
work order.

30 days from the date of commencement as per
tender.

Should this tender be accepted, I/we hereby agree to abide by and fulϐill the terms and provisions of the
said conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit
and pay to SBI, the amount mentioned in the said conditions. 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of  Rs.  11,089/-  (Rupees Eleven
Thousand Eighty-nine Only)as Earnest money deposit with the SBI. Should I/we do fail to execute the
contract when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI.
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole
or may entrust the work of various proposed furniture work (i.e. working table, chairs, partition work, low
height partition, storage cabinets, interior work) in phases. We, therefore, undertake that we shall not raise
any claim/compensation in the eventuality of Bank deciding to drop any of the furniture /furniture work
from the scope of work of this tender at any stage during the contract period. Further, we also undertake to
execute the work entrusted to us in phases on our approved rates and within the stipulated time limit
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of
this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the
material during the currency of contract/execution/completion period. 

Yours faithfully, 

Signature of contractor With Seal
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GENERAL & IMPORTANT NOTES

1 GENERAL NOTES:

(i) Unless  otherwise  speciϐied  in  these  tender  documents  mode  of  measurements
speciϐications 
etc. shall be as per relevant IS codes.  

(ii) Source  of  materials  /  samples  /  brands  /  makes  etc.  shall  be  got  approved  from  the
Architects / Bank before using. In case of deviations, decision of the Bank shall be ϐinal
and binding and shall not be open for arbitration.  

(iii) The  Architects  have  their  speciϐic  role  /  duties  /  rights  as  deϐined  in  these  tender
documents. However, in the event of any dispute arising out of differences between the
opinions of the Architects and also their role/ duties/rights, the Banks’ decision shall be
ϐinal & binding on theArchitects and the Contractor and shall not be open to arbitration.

(vi) The  Contractor  will  extend  full  co-operation,  support  and  all  required  assistance  to
Architect  /   Bank   for   discharging  their  duties  and  responsibilities  efϐiciently  and
effectively. 

(vii) The contractor  has  to  supply and  adhere  to  the  speciϐic  makes  and speciϐications  of  all
theitems, which are mentioned in the separate list of approved makes. Any work found not
as per thetender speciϐications and list of approved the contractor has to replace the same
without any delay. The contractor is instructed of get approval of all the materials to be
used on this sitebefore starting the work. He should provide different sample of material
for approval, before execution of work. 

(viii) All  quantities  indicated  in  the  tender  are  approximate  &  are  likely  to  change.  The
contractormust take actual measurement at site and billing shall be done as per the actual
measurement of thework done at site. 

(ix) Work has to be got executed at site in coordination with various agencies working at site.
(x) The contractor is instructed to get the approval of the materials to be used on this site before

starting  the  work.  He  shall  provide  different  sample  of  materials  for  approval  before
execution of the work  

(xi) All  material  have  to  be  used  in  full  size/length  only.  Joints  should  be  avoided as  far  as
possible.

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will  have measurement of onsite
executed to the shape area only.

(xiii) Making various levels & line out for total layout on site for the items in scope of the work
shall be done   by the contractor at his own cost. 

(xiv) MTC (Manufacturer Test certiϐicate) Where ever applicable shall be arranged & submitted
by the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the
contractor at his own cost.  

2. IMPORTANT NOTES:
(i) The contractor’s qualiϐied & authorized representative shall remain on site during

the entire execution process  for  coordination  with various  agencies  /  Architect  /
Bank & execution of work  

(ii) The site shall be cleaned on day to day basis & all debris shall be disposed away at
thelocation beyond the limit as approved by the local authority.  

(iii) Hidden  measurement.  It  is  contractor’s  responsibility  to  get  the  measurement
checked immediatelyon completion of such items. This shall be done before ϐinishing
the same The Architect shall be provided with such details well in advance so that the
other work is not held up due to last moment action.

(iv) Before starting the contractor shall mark out the plan & levels of the false ceiling,
partitions etc. in coordination with other agencies on site.  

(v) The  rates  quoted  shall  be  inclusive  of  all  taxes,  Duties,  Octroi,  Transportation,
Delivery, Installation, Testing, Commissioning etc. complete at the site. No extra will
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be paid for any kind of taxes. However, theservice tax will be paid extra as the works
contract. 

(vi) The  entire  job  shall  be  executed  in  total  coordination  with  the  other  agencies
workingon this project & also with landlord, bank etc. 

(vii) Architect of the project shall be kept informed about the progress of the work at
various stages   

(viii) The  contractor  shall  arrange  on  his  own  for  lighting  &  plug  point  with  socket  
&electricalwiring,  DB's  etc.  required  during  entire  execution  process.  However
supply at pointshall be provided by the bank / landlord 

(ix) The contractor shall prepare all loose furniture items at his workshop only & deliver
the same to the site atappropriate time as instructed by the architect

(x) Any Hidden item MUST be photographed and need to be sent via social media or CD
toArchitect / Bank

(xi) Billing Process  :  

Along with ϐinal bill the contractor MUST submit: 
- Abstract in tender BOQ format only 
- schedules for detailed measurement sheet for all items (in detailed break up)
- separate as built drawings (Min. A3 size) marking exact locations & putting exact

measurements of all works executed on site  
- original insurance policies as per tender terms  
- completion certiϐicate  
- Inspection & completion certiϐicates for all types of false ceiling  -Test report for

Toughen glass  - copy of LOA etc.  
- All  documents  shall  carry  contractor's  signature  &  seal  with  address.  -  All

documents shall be submitted in 1 plus 1 copies.  
- The contractor shall  also provide all  measurement sheet in soft  copy (in Excel

format)  
- The contractor shall  submit  the purchase bill  copy of  major items used in the

project  

IMPORTANT:  ALL  DOCUMENTS  SHALL  BE  SUBMITTED  AT  ONCE  (NOT  IN  PIECE
MILLMANNER)  ALONG  WITH  FINAL  BILL  &  SHALL  BE  DULY  SIGNED  BY
PUTTINGCOMPANY'S ADDRESS& SEAL
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PROFORMA OF HINDRANCE REGISTER

Name of Work:-                                                                 Date of Start of Work:-

Name of Contractor:-                                                         Period of Completion:-

Agreement No.:-                                                                Date of Completion:-
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SPECIFICATIONS (MAKES/MODELS)

LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR INTERIOR FURNISHING WORK
SN Particulars and Speciϐications Approved Make / model

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL

Framing with complete system Gyp steel ultra (saint gobain) iUSG BORAL

2 Locks
Auto latch Lock P-ALL1-22 (Ebco)iEG
Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej

Night latch 8812 (Godrej)/Doorset-NL 180 sis   /  Europa 8010
NS of SS brush Finished

Cylindrical lock (SS matt ϐinish) 3792-with key and 3786-keyless (Godrej) /
C120SS (Europa)

Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make

Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 SS  /
Dorma  Make

3 Drawer channels
Telescopic channels (zink plated) STDS35(/)35i STDS45(/)35i STDS50(/)35i

STDS60(/)35 (Ebco)/ EFG/ Everite

Bottom channels (powder coated) BMDS 35i BMDS 37i BMDS 55i BMDS 60 (Ebco)

4 General hardware SS matt ϐinish
Door stopper /) Black/ivory/brown/silver color Powder coated

DS1 (Ebco)
ii) Spring type black/brown/ivory color 
powder coated (ECGL's sterling)

'D' bracket 50x12 mm (Oswal)
Hinges /) 3"i4"i5"i6" 1.8mm th. SS matt ϐinish (Suzu)

ii) 75x12x19 1.2 mm th. SS matt ϐinish for storage
(Suzu)
iii) Auto close hinges - slip on hinge- euro / click 
on hinge-I (Ebco) for storage

Handles 'D' or 'C' type 1) 3"i4"i6"10mm dia SS 202 matt ϐinish (Anjali)

Tower bolt 3"i4"i6"i8" brass extruded SS matt ϐinish (Oswal)
5 Floor spring

60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite

80 kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite
100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite

6 Door closer
60 kg Double speed 8292-silver, 7345- golden (Godrej) /

Scorpio (Hardwyn)/Dorma/Ebco/Ozone
Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn)



                                Sign & Seal of contractor                                                                                 Page 54 of 66

7 Patch   ϐittings   for   door   and   ϐixed
glass  partition   (topibottom   patch,
pivot,  patch lock,  L  arm,  L  connect,
connector,  ϐloor spring, handle, plastic
proϐile)

Godrej / XL C series(Dorma) / OPF series (Ozone)

8 Particle boards Novapan / Deco board
9 Computer accessories

Keyboard tray with mouse tray KTE-1-45M (Ebco) / ettich/Innoϐit/Featherlite

CPU hangeri shelf Side    mounted    IS    CPU    HL    SM    (Innoϐitt)
iCPUSM(Ebco) , 4i2-SMCS (Zipco)

cable manager (60mm) /) metal - CO60ZN1(Ebco)
ii) PVC - CO 60 (Ebco) black/ivory/grey color

10 Foam Sleepwell / Feather foam
11 Glass ϐilm 3M INDIA /AVERY DENNISON

12 Wood    For  Partition    and       Paneling
Frame

Marandi wood or Equivalent

13 Wooden         for         Visible         surface
i.e. Beading, jambs, etc.

Steam Beach or Equivalent

A INTERIOR WORK
1 Vitriϐied ϐloor tiles(600mm x 600mm ) Johnson / Somani / AGL
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol

Sealant Pidilite / Roaper
3 Paint on Wall & Ceiling Asian Paint / Nerolac

4 Paint on Wood: Polyurethane systems
( PU ) Sirca Paint / Asian paint

5
Ply wood ( IS 303 BWR)/ water proof
ply IS 701 / Block Board IS 1659 /
Flush Door IS 2202

Green / Century / Anchor / Archid / Mayur / Kit [IS
303 BWR] / Samrat

6 Laminate  IS 2046 Green / Formica / Sunmica / Marino / Bloom / 
Century

7 MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura turff / 
Century/Green8 Bison board NCL Industries

9 Timber for lipping, moulding& when
furniture is to be ϐinished in polish

Superior quality seasoned Ghana teak.

10 Timber for all other type of furniture
work

First class seasoned C.P. Teak.

11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica

12 Exterior Grade Compact Laminate
(5mm,6mm) Clads (Greenlam) / Staylam

13 Veneer Green ply nature max / Century / Lignin
14 Hardware

a)   Latches Ebco / Hafele / Hettich
b)   Locks Ebco / Hafele / Hettich / Godrej
c)   Screw Nettle fold / GKW / Hafele
d)   Floor Spring Doorset / Dorma / Ozone / Godrej
e)   Patch Fitting Dorma / Hafϐle / Ozone
f)    Handles Doorset / Ozone / Godrej
g)   Drawer slides telescopic Ebco / Hafele / Hettich
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h)   Key board trey Ebco/ Hettich / Innoϐit
/)    CPU trolley Ebco/ Hettich / Innoϐit
j)    Door Closer Ozone / Dorma / Hafele  / Godrej
k)   Cable Manger Ebco / Easy
l)    Glass Bracket Flora / Riddhi
m)  Magnet Suprime / Bentex / Honda
n)   Tower Bolt Rolex / Flora / Riddhi
o)   Hinge Suzu matt / Gary premium
p)   Nails Mehta / chakra / Sun
q)   L & key Riddhi / Prince

15 Glazing, Lacquered glass Tata / Modi guard / Saint gobain
16 Vinyl & Glass ϐilm 3M India / Avery Dennison
17 Roller Blinds Vista wall fashion / Mac
18 Fabric Masper / D Decor
19 Calcium silicate board Saint Gobain / Usgboral / Hilux

20 Mineral ϐiber ceiling tiles tabulated 
proϐile Armstrong / USG / Usgboral / AMF

21 Fire proof pvc sheet Vardhman wonder boards / Hilux
22 Corian (Solid Surfaces) DUPONT
23 Solid hardwood ϐloor Vista / Armstrong / Squarfoot
24 ACP Aludecore / Armstrong / Urobond / Timex
25 Aluminum skirting Ozone
26 Aluminum Section Jindal / Hindustan / Hindalco

27 Modular items like chairs, storage 
units, drawer units Featherlite/ godrej / wipro

28 Wall Putty Birla white / J.K. white
29 Texture paint Asian / Nerolac
30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler
32 Wall paper Green / Asian
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BILL OF QUANTITY (NOT TO BE FILLED)  
FURNISHING WORK (LOOSE & FIXED FURNITURE) OF STATE BANK OF INDIA

PALLI LIMKHEDA BRANCH, UNDER RBO-4 GODHRA

Sr. No.  Description  Quantity Unit

Note : Rate should be inclusive of material, labour, tools, machinery, scaffolding, ϐinal disposal of
debris,  cleaning  cutting wastage etc.,  required for proper completion of work. Rate also
include removal of existing furniture (table, side unit, storage, partition (LH & FH) etc., and
shifting them to suitable location. All taxes, transportation etc. complete (Excluding GST).
GST will be paid  as Applicable at the time of payment of Bills. PLEASE NOTE: THIS IS A
WORKING BRANCH. BIDDERS ARE ADVISED TO VISIT THE BRANCH BEFORE SUBMITTING
THEIR BIDS. BIDDERS NEED TO ARRANGE FOR THEIR WORKING/ STAYING SPACE IN THE
AREA BY THEIR OWN (OTHER THAN BRANCH). BANK WILL NOT BE RESPONSIBLE FOR
THESE ARRANGEMENTS.

[A] FURNISHING WORK
1 SINGLE  WINDOW  COUNTER  /  CASH  COUNTER   SIZE  5'-0"  X  2'-9"

with White corian & blue lacquered glass ϐinishing  3.50 RMT
Supplying,  ϐixing  and  keeping  in  position   single  window  counter
complete  as  per  design  and  drawing  made  out  of   18  mm  thick
commercial ply wood of approved make, complete with  19 mm. C.P. Teak
wood lipping on all edges wherever required.
The cost shall be inclusive of S & F of a drawer unit or drawer & shelf unit
with  18  mm  thick  commercial  plywood   and  with  approved  make
multipurpose Auto Lock in drawer and shelf unit. The cost shall also be
inclusive of the following.

[a] size :
Description:            L            B              Ht.
Writing Top          5'-0"        2'-9"          2'-6"
4 Drawers with    
pigeon hole           2'-0"       1'-3"          2'-0"
Computer key Board with mouse 
Supplying and ϐixing metal key Board of approved make in counter as per
design and instructions.

[b] Working table top  and edges shall be ϐinished with 6 mm thick white
corian of DUPONT or equivalent  approved make as  per drawing and
direction  with all labour and material.

[c] Front Appron : 2 nos 6 mm thick  ϐlexy ply wood  in round shape with 6
mm thick  white corian  shall be  provided at  front  as per design. All
edges should be ϐinished with  corian of DUPONT make.

[d] Front pannel  shall be ϐinished with  6 mm thick   18" high blue back
painted glass  of approved make and ϐixed on  18 mm thick commercial
ply wood  with  Natural Silicon gum as per manufacturer's speciϐication
and to be completed as per drawing 

[e] Foot rest of 3" x 1.5" in C.P. Teak wood and  CPU stand of 18 mm ply
ϐinished with 1 mm thick laminate of size 16" x 24"

[f] All wood work shall be laquer polished  to a smooth and uniform ϐinish of
choice colour and shade.
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[g] All ϐittings like S.S. handle,  Auto Lock to each drawer and cabinet doors,
piano  /  auto  hinges,  ball  catcher,   stopper,  metal  cable  manager  etc.
should be  ϐixed of approved make.

[h] Heavy duty telescopic full extension sliding channel of approved make
shall be used in all drawers.

[i] All  the internal surface (non visible surface) shall be provided  with
0.60 mm thick balancing laminate of approved shade etc. complete

[j] Counter  shall  be  made  independent  in  Length  of  5'-0"  and  properly
placed  between  two  partitions.  Counter  will  be  measured  in  RMtr
between two partition and paid ( FOR  DETAILS REFER DRG. NO- 1 )   
FINISHING DETAILS IN NUTSHELL:
1)  Table Top :   6  mm thick  white corian
2) Front Appron:   Round  corian and 6 mm thick  backpainted blue glass
ϐixed with Natural Silicon
3) Facing of Drawers:  1.00 mm thick  laminate ϐinish
4) All  the internal surface (non visible surface) shall be provided
with 0.60 mm thick balancing laminate 

1[b] P/F 12 mm thick Toughened Glass partition on counter top, front
side  as follows.  3.50 SQMT
Providing and ϐixing 12 mm thick Toughened ϐloat glass with polished
edges to be ϐixed with necessary S.S Brush ϐinish brackets &  support on
wooden  partition as directed with necessary cut out in glass.  All edges of
glass shall have Diamond cut polished edges as directed.

1[c] P/F 12mm thick Toughened  ϐloat  Glass  partition between Single
Window  counters as follows.  1.00 SQMT
12 mm thick  Toughened  clear ϐloat glass with polished edges shall be
ϐixed with silicon  and  T.W beading  support on wooden  partition as
directed.   All  edges  of  glass  shall  be  Diamond  cut  polished  edges  as
directed complete. Wooden partition will be paid seperately. Maximum
length and height will be measured for payment purpose.  

 TABLES
2 MANAGER  TABLE SIZE: 6'-0" X 2'-9" X2'-6" HT. with 3.5 mm thick

Teak  veneer with PU  coating  ϐinish on Table Top , sides & Edges
and  all  other visible surfaces etc complete as follows

 Supplying and installation of Table as per the following description : Size
6'-0" x 2'-9". Table top shall be made from 18 mm thick commercial  ply
wood with 3.50 mm thick  Teak  veneer with PU Coating with necessary
intermediate  support.   Table  top  shall  be  supported  by  18 mm  thick
commercial ply wood with wooden framing.  Storage cabinet of 1'-3" x
2'-0" x 2'-6" shall be provided using 18 mm thick commercial ply wood
having  4  Nos  drawers   as  directed  with  heavy  duty  telescope  sliding
channel of approved make , grouplock, S.S. Handle.  Computer Key board
of metal of approved  make shall be provided.  Exposed surfaces of the
CABINET shall have Teak veneer with PU  polish .  Foot rest of 1 1/2" x 3"
T.W members shall be provided.  All  internal surface will have 0.60 mm
thick  balacing laminate   
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Apron (Modesty Panel) made from 18 mm thick ply wood ϐinished with
teak  veneer  PU Finish & groove  pattern as  per drawing
Table side made from 18 mm thick ply wood with 3.50 mm thick  teak
veneer with PU  coating  ϐinish  shall  be  provided in  a  pattern as   per
drawing.  Veneer  to be provided  on all visible surfaces.
Drawer Fascia made out  of 18 mm thick Plywood. The sides/back/base
of  drawers be made of 12 mm thick Ply wood  & Bottom of drawers shall
be  of  6  mm  thick  ply  wood.  ϐixing  veneer  on   front  side  and  all  the
internal surfaces  shall be 0.60 mm thick balancing laminate. The drawers
to be  ϐitted  with Telescopic  sliding  channel   with SS Group locks  of
approved make and 100 mm long brush ϐinish Stainless Steel handles for
each drawer. All the edges of Drawer Fascia be provided with teak wood
edge bending with laqucer polished etc complete as directed.
Table shall have stand for keeping CPU and metalic cable Manager shall
be provided in table top. All exposed edges of plywood shall have  veneer
with  smooth edges & corners
Exposed edges of  Table Top, Leg panel & Side Shelf shall be made 36 mm
thick by providing additional  18 mm thick ply wood patta of required
width.
All  the internal surface (non visible surface) shall be provided  with 0.60
mm thick balancing laminate of approved shade. Etc. complete.
All the  surface without  teak veneer / laminate / balancing laminate shall
be  lacquered polished of approved shade 
As per drawing and instruction  of Architect/Bank work to be Completed
( FOR  DETAILS REFER DRG. NO- 2 )
FINISHING DETAILS IN NUTSHELL:
1)  Table Top : 3.5 mm thick  Teak Veneer  with PU Coating & Burma Teak
beading on Edges with PU Coating 
2) Front Appron & Sides:  3.5 mm thick Teak Veneer with PU Coating
3) Facing of Drawers: 3.5 mm thick Teak Veneer with PU Coating
4) All  the internal surface (non visible surface) shall be provided  with
0.60 mm thick balancing laminate 

2[d] Same as above Item no-2  but Size: 6'x2'-6" with  4 Nos Drawer Unit with
1.0  mm thick Laminate ϐinish on all  exposed surfaces  1.00 NO

2[e] Same as above Item no-2  but Size: 5'-0"x2'-6" with  4 Nos Drawer Unit
with 1.0  mm thick Laminate ϐinish on all  exposed surfaces

 3.00 NO

4 GRAHAK MITRA TABLE OF 2'-3" WIDE   with PU coating ϐinish  1.52 RMT
Same as above item no 2  but  Size  2'-3" wide  with  storage unit in Table
with 4mm thick MDF board  +  Blue and white PU Coating  ϐinishing  on
all   exposed   visible  surface  as  per  drawing  and  instruction   of
Architect/Bank For Grahak Mitra/Tech Mitra (Help Desk Table)
Table top made from 18 mm thick ply wood + 4mm thick MDF board
with PU  coating ϐinish
Apron (Front side) made  from 18 mm thick ply wood  + 4mm MDF board
with PU Coating ϐinish
Both sides made  from 18 mm thick ply wood  + 4mm MDF board with PU
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Coating ϐinish
3" thick Partition above working table top made from 18 mm thick+6
mm thick ply wood with necessary  framing  with 4mm thick MDF board
+ PU Coating ϐinish as per drawing.
Exposed edges of Table Top shall  be made 36 mm thick by providing
additional 18 mm thick ply wood patta of required width.
Drawer Storage Unit- 1'-4" W x 2'-0" D, 2 Nos Drawer  on top and  rest 1
No shutter
All  the internal surface (non visible surface) shall be provided  with 0.60
mm thick balancing laminate 
FINISHING DETAILS IN NUTSHELL:
1) Table Top :   18 mm Thick Plywood with 4 mm thick MDF with  High
gloss  white PU Coating
2) Front Appron & Sides:   4mm thick MDF with High gloss white/blue PU
Coating
3) Facing of Drawers:  1.0 mm thick  Laminate ϐinish 

5 DINING TABLE  2.20 SQ.MT
Supplying  and  installation  of  Dining  Table  of   2'-6" height,  1"  x  1.5"  
ht.  T.W  beading  shall  be  ϐixed  on border. Top shall be made of 18 mm 
thick commercial plywood  with additional  18 mm thick Ply wood patta 
of required width  on edges with 1.0 mm thick laminate  on top of 
approved shade and supports of the Table shall be made  of  2'' x 2'' T.W. 
members  in a  Design  as directed. All surfaces not laminated shall be 
lacquer polished.
Exposed edges of Table Top shall be made 36 mm thick by providing 
additional 18 mm thick ply wood patta of required width.

6 CUSTOMER WRITING DESK  1.00 NO
Writing Desk Size 3'-6" L x 1'-3" x (0'-6"+3'-0") ht.
Verticle  Sides  and  bottom  shall  be  made  out  of  36  mm  (2X18)  thick
Commercial  plywood   and  back  side  12  mm  thick  ply  wood   with
Laminate on Top and Edges on all sides including inside divisions. Top
shall  be  made  from  12mm  th   Thoughend  glass  with  polished  edges
making  different  divisions  by  18  mm  thick  glass  /  plywwod  with
laminate  on  both  side  for  slips  or  forms  as  per  detail  drawing  and
inststruction complete. (Drawing as enclosed herewith) Laminate  to be
provided on  all visible surface.

SIDE CREDENZA (SIDE TABLE) 
7 Side Credenza Size  3'-3"x1'-4"  x  2'-6"/3'-0"  ht.  Openable  shutter  with

3.50 mm thick  Teak veneer with PU Coating ϐinish on  Top , front,  sides,
shutter  and 35 mmx6  mm thick Burma Teak beading on  Top Edges with
PU Coating. Veneer  to be provided  only  on visible surface etc complete
as follows. Only Front elevation will be measured for payment purpose.
Rate for length Less then 3'-3" length
Supplying and installation side cabinet for keeping computer and printer
of  size  1'-4"  width  2'-6"  height  and  3'-6"  length   having   openable
shutters  as  directed.   Cabinet  shall  be  made  from   18  mm  thick
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commercial  ply wood with 3.50 mm thick  veneer with PU Finish. Back
shall be made from 6  mm thick commercial plywood. Openable  shutters
shall  be  made  from  18  mm  thick  commercial  ply  wood  with  veneer
ϐinished and approved make group lock, handle, hinges, magnet catch. ,
Rate includes all necessary provisions for installing computers.  All the
internal surface, back side shall have 0.60 mm thick balacing laminate
Exposed  edges  of   Sides,  Table  Top  shall  be  made  36  mm  thick  by
providing additional 18 mm thick ply wood patta of required width.
All  the internal surface (non visible surface) shall be provided  with 0.60
mm thick balancing laminate 

7[b] SIDE  CREDENZA  (SIDE  TABLE)   Same  as  above  Item  No-7,  but  all
external surfaces to be ϐinished with 1.0  mm thick  Laminate (approved
shades).  Size  shall  be  3'-0"/3'-3"  x  1'-4"  x  2'-6"  ht.  or  any  other
dimensions with openable shutters as directed.  15.00 SQ.MT
FINISHING DETAILS IN NUTSHELL:
1)  Top :   Dark Laminate & Burma Teak beading on Edges with  pilishade
2) Front Appron & Sides:   Frosty White Laminate

7[e] SIDE CREDENZA (SIDE TABLE)  For S.W. Counter  Same as above item
No-7 but Side Table Top  and edges shall be ϐinished with 6 mmThick
White Corian on Top and Edges. All other  visible surface shall be ϐinished
with  1.00  mm  th  laminate.  Size  shall  be  3'-0"x  1'-4"x2'-6"  ht.  With
openable shutter as directed  1.40 SQMT

7(f) Same as  item No.-  7(b)  but  with additional  granite stone  on top with
granite patti on edges. Rate includes making necessary cut outs in granite
and plywood  top,  s/f  of  S  S  sink  (sink  shall  be  paid  separately),  and
openable shutters below. The storage unit shall be provided with one or
more shelf if required. All granite edges shall be rounded.  1.50 SQ.MT

7[g] P/F ELECTRIC CUB BOARD  6.00 SQMT
Providing and ϐixing Electric cup board using 18 mm thick Bison board
for inside verticle division,  shelves and shutter.  Aluminium framing of
50x25x1.20mm thick  with 6  mm thick Bison board on both side for
outer partition with 1.0 mm thick laminate on all exposed  surface and
polishing/ synthetic enamal paint on   all internal surface.  Shutter will
have approved make lock,  handle, hinges, ball catches & S.S Perforated
jali etc.complete as directed.  Depth of cup board will be around 1'-3".
Height of shutter will be maximum  7'-0". Only Front elevation shall be
measured for payment purpose.

7[h] P/F PANTRY PLATFORM CUPBOARD SHUTTER  2.90 SQMT
Providing and ϐixing cupboard shutters  below pantry platform using 1
1/2" x 2 1/2" second grade T.W members for frame, 18 mm Th.  plywood
with 1.0  mm lamiante for shutters.  Providing 1/2" th T.W beading all
around  shutter.  Providing  S.S  hinges,  Handles,  stoppers  and  magnetic
catch as directed.   All  the without lamiante surface shall  be polished/
synthetic enamal paint as directed complete.  Providing and ϐixing 0.60
mm thick balancing  laminate   on internal   shutter  surface.  18mm ply
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shelf shall be provided as directed by Architect.

LOW HEIGHT PARTITION WORK
8[a] PROVIDING  AND  FIXING   WICKET  GATE   WITH  BOTH  SIDE

LAMINATE  1.50 SQMT
Same as item no 10 but P/F  30 / 32 mm thick  ϐlush  shutter with  both
side laminate including SS hinges with countersunk SS screws, Aprroved
make  Night  latch   Lock,  S.S  Handles,  Door  stoppers,  doorstop  etc
complete as directed.

8[b] P/F    LOW    HEIGHT    BOTH    SIDE     LAMINATE
PARTITION WITH CLEAR FLOAT GLASS  12.00 SQMT
Providing and ϐixing  low height partition using 50mm x25mm x 1.50mm 
thick Aluminium members maximum in  grid of 2'-0" x 2'-0" ϐixing 12 mm
thick  MDF Board exterior grade / 6 mm thick ply of approved brand on 
both side of  aluminium framing and ϐixing 1.0 mm thick laminate  of  
approved  shade  on  both  sides.  Fixing 12mm thick free clear ϐloat glass 
as directed. Applying lacquer polish on exposed  steam beach members / 
edges as directed.  Laminate  to be provided  only  on visible surface. 
Providing pinup board of soft board covered with fabric and ϐixed in 
partition  as per design/instruction complete as directed.
For Low height   Single window and Cash cabin partition, Average  height
of partition shall be measured  and paid.

FULL HEIGHT PARTITION WORK
9 P/F  BOTH SIDE LAMINATE SOLID/ PARTLY GLAZED  FULL HEIGHT

PARTITION WITH DOOR  6.00 SQMT
 Providing  and  ϐixing  both  sides  laminate  full   height  partly  glazed

partition using  50mm x 25mm x 1.50mm thick Aluminium members in a
maximum grid of 2'-0" x 2'-0" ϐixing 12 mm thick  MDF Board exterior
grade / 6 mm thick ply on both sides,1.0  mm laminate of approved make
shall be ϐixed on MDF / plywood.  Providing and ϐixing 5.0/8.0 mm thick
ϐloat glass as directed in the partition. Providing and ϐixing  door shutter
using 32 mm thick ϐlush shutter  both side laminated and ϐixing 6 mm
thick  glass  with  beading  patti,  5"  Long  3  Nos  stainless  steel  hinges,
doorstop  shall  be  provided  as  directed.  Godrej  Mortice  lock  shall  be
provided in door shutter. All visible members if not laminated shall have
lacquer polished as directed.
For purpose  of  payment  partition  height up to bottom of  false ceilling
only shall be measured and paid . No extra payment shall be made for
members going up to slab/beam bottom.

9(a) Same as above but in Aluminium partition with door.
 12.00 SQMT

10 Providing and fixing Isolated flush door  shutter (Partly  Glazed and
Partly/ fully Laminate)  with  frame   as follows. 12 SQMT
Providing and fixing  4"x2" steam beach  member for   frame and Flush
door shutter  made out of 32 mm thick flush door  with 6 mm thick
clear float glass  vision panel secured  with 12 mm thick steam beach
beading,  32 x 12 mm thick steam beach   periphery  patti  around
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shutter  edges,  1  mm thick  laminate  on  both  sides,  35x12mm thick
steam beach stopper  patti  on   frame including  3  Nos 5"  long SS
hinges with countersunk S S screws, Aprroved make Dead  Lock, S.S
Handles,150 mm long Door stoppers, doorstop of approved make etc.
All exposed surface /edges not laminated  be provided with lacquer
polish. 

GLASS DOORS AND PARTITIONS

33 P & F  FULLY GLAZED DOOR  WITH PATCH FITTINGS for Main
Entrance Door For Branch (double shutter) 3.9 SQMT

Providing & Fixing fully glazed main door at the main entrance / ATM.
The Item includes fixing of 12 mm th. Toughened glass with the help of
top patch & bottom patch fittings.  The door will have patch lock, pti
pivot, 100 Kg floor spring & 25mm dia D shape 400 mm long handles
both sides, (Ozone Make OGH-55P11-25X400), fixed with the glass by
making  necessary  cutouts  &  holes.   The  glass   edges   shall  be
polished on all sides.  The door shall be erected in complete line &
level.  The door will  have S.S brush finish Signage for pull & push.
Rate includes dismantling, removal and disposal of existing Door/ fixed
part as advised by Bank. The patch fittings (Ozone make) shall be of
aluminium with  s,s,  matt  finish  coating  &  signage  shall  be  of  kich
make.  The entire door complete in all respect should be installed in
positions as required.

PANELLING WORK
12 P/F  Wall panelling  with laminate  ϐinishing for wall and Pillar etc  30.00 SQMT

Providing and laying panelling on walls & pillars having 12 mm thick
MDF Board exterior grade / 6 mm thick ply and 1.0  mm th laminate ϐixed
on wall & pillars with  Aluminium. framing of  25mmx25mmx1.20mm
thick at maximum  2'-0" c/c bothways  on wall and pillar etc complete as
directed as per design and instruction of Architect. .

15 Providing and ϐixing 8mm thick MDF Board exterior grade with  jali  
work  with high gloss  PU coating  over central column  having  8mm 
thick MDF Board Exterior grade covered with 1 mm thick blue glossy 
laminate ϐixed   on  pillar  with    aluminium  framing  of  25mm x25mm 
x1.20 mm thick   at  maximum 2'-0" c1c bothway as per drawing and 
direction with all labour and material etc complete  (Rate  shall be 
including CNC cutting jali  work  and   1  mm  thick  blue  glossy  laminate 
behind  design jali work as directed). Rate includes removal of existing 
laminate with mdf/plywood and s/f of new one as directed above.

 5.00 SQMT

12[g] Panelling for Digital wall  with Blue / white  high gloss PU Coating
ϐinishing
Providing  and  laying  panelling  on  wall  having  8mm  th  MDF  Board
exterior grade with PU coating   ϐixed on wall with  Aluminium framing of
25mm x 25mm x 1.20 mm thick at maximum  2'-0" c/c bothways  etc.
complete  as  directed.  Only  ϐinished   visible  surface  area   shall  be
measured  for payment.
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12(h) Same as above but in laminate ϐinish. Only front view (ϐlat surface shall
be measured for payment)  4.00 SQMT

12[j] P/A WALL PAPERS on Digital wall  5.00 SQMT
Providing  and  applying  Wall  paper  approved  by  Architect  /  Bank's
Engineer having basic price of Rs 100=00 Per Sq.Ft

12[f] Panelling for Display wall  with 3M  Vinyl glossy  Film with printed
design  2.50 SQMT
Providing and laying panelling on wall  having 8 mm th MDF Board
exterior grade with  3M vinyl glossy films with  printed design  fixed on
wall  with   Aluminium  framing  of   25mmx25mmx1.20mm  thick  at
maximum  2'-0" c/c bothways  etc. complete as directed.   panelling as
per design and instruction of Architect. MDF board to be finished with
0.60  mm thick  laminate  or  paint  before  laying  3M film.  Only  Front
elevation area shall be measured for payment purpose.
Exposed edges of  Display wall four side shall be made 36 mm thick
by  providing  additional   required  thickness  MDF  patta  of  required
width.

12[k] ALUMINUM COMPOSITE PANEL FOR FRONT SIDE ELEVATION for 
BRANCH AND ATM  ROOM IN SIDE WALLS AND OUT SIDE  15.00 SQMT
Providing and ϐixing 3 mm thick aluminium composite panel of Flexi 
Bond 1  Euro Bond 1  Timex with 0.25 mm foil with  50 mm x 25 mm x 
1.20 mm thick aluminium hollow  section  tray  system  with  minimum  
20  mm bending with silicon Dow Coming of GE seal proof - ACP   of   
approved   indian   make   complete   as   per selection and direction of 
Architect for front facade for the building. This item will be carried out as 
per manufacturer's speciϐications. Rate also includes providing openable 
door shutters with hinges, stoppers, locks etc complete as directed at the 
bottom portion along the periphery of ATM. Design as per  Bank 
standered Drawing and Architect's instructions etc complete. TIMEX ·  
DIAMOND WHITE · 111, NAVY BLUE · 117 or equivalent

13 P/F GYPSUM BOARD FALSE CEILLING  66.00  SMT
Providing and ϐixing Gypsum board 12.50 mm thick false ceiling in steps
and design using Original  Indian Gypsum board with original  GI sheet
section of Gypsteel ULTRA (Gypsteel Ultra shall be used) or equivalent
supporting system in line and level.  Finishing the surface and applying 3
coats of   Plastic emulsion paint as directed complete. Entire work to be
done as per standard speciϐications of Saint Gobin Gyproc India.
After  completion of work, certiϐicate from Saint Gobain Gyproc Company
shall  be submitted  along with bill stating that  work is  satisfactorily
completed  as per their speciϐication. 
Note : (1) Rate includes making necessary cut-outs for lighting ϐixtures
(2) Pattas if any shall be measured in SqM and not in RMt and paid in
SqM   (3)  Only  ϐinished  visible  surface  area  shall  be  measured  for
payment.

13[d] P/F  of Armstrong Mineral Fibre Accoustical Suspended ceilling system  35.00  SMT
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with FINE FISSURED (MICRO LOCK) EDGE TILES With Armstrong 
Silhouette Exposed Grid
Using  Silhouette  Grid  with  Fine  Fissured    microlook Edge Tiles. With 
necessary Angles at junctions as per company speciϐications as directed 
complete. Rate includes necessary cut outs for A1C Grills, diffusers light ϐixtures 
complete as directed. Cutout for light and Diffusers will   be deducted from area.
Only Tiles cost will be deducted for payment purpose .
After completion of work, certiϐicate from Company to be  obtained and 
submitted with bill that work is  carried out as per their speciϐications

14 SOFT BOARD  1.50 SQMT
 P/F  soft board for pin up using moulded Steam beach frame of 1" x  1/2" with 6

mm thick commercial plywood on back side and 12mm th soft board on front
covered with cloth of selected design of Basic rate of Rs. 150 per Rmt. Steam
beach member shall have lacquer  polish as directed.

15 Supplying   and   ϐixing   Roller     Blind    Blackout   of approved  make  with  
selected  fabric  of   approved design  and  shade.  (Basic  Price  of   Rs  135=00  
Per Sq.Ft Including GST)

 15.00 SQMT

16 P/F  Frosted polyster ϐilm of 3M (Scotchcal 7725 - 324) or equivalent make over
glass  surface  as  per  drawing & direction with  all  labour  &  materials  to  the
satisfaction  of  the  Architect/Bank  as  per  manufacturer's  speciϐication.  No
deduction will be made for any cutting in the ϐilm.

 10.00 SQMT

17 Supplying and installing Dressing Table  with  Puffy  1.00  NO
Dressing Table shall have 1'-6" x 4'-0" size 5mm thick mirror with 1-1/2" X 3" 
T.W frame and 12 mm thick BWR plywood 2'-0" x 6" size with 1 mm thick 
laminate on top and having polished edges. bottom supported by brass bracket 
2 Nos. as directed.
Puffy shall be made of using TW member  of size 2"x2" and 18 mm th.plywood 
for seat support. Seat shall be padded with 4" foam covered with hession cloth 
and upholstered with Approved shade and quality fabric. Basic price of  fabric 
shall be Rs.400 per Rmt. Visible wooden support shall be polished. Size of  Puffy 
shall be 1'6"x1'6".

19 Supplying  and  installation  3'-0"  x  1'-9"x  1'-3"  height  Center  Tepoy  as
follows.  1.00  NO
Providing  and  making  open  box  structure  type  Tepoy  made  out  of  36  mm
(2X18) thick plywood with all over 1.0 mm thick laminate ϐinish provided with
bevelled & diamond polished edges 12mm thick glass top supported on 75 mm
X 25 mm SS studs  complete as directed. 

32 Providing and Fixing 2 nos sheets of 24"x 36" clear acrylic sheets (poster to be
sandwitched in  betweem). Outer sheet is 5 mm thick and bevelled crystal edge
polished for 3/4" wide at 8-10 degrees on all sides and the Rear sheet is 5 mm
thick ϐlat etc complete as directed.  1.80 SQ.MT

32[b] Supplying and installation suggestion /complain  box  made from 5 mm thick
Acrylic  sheet of size 230mm x305mm x 150mm depth with  openable  hinged
shutter and slot   for putting suggestions / complain  with lockable arrangment
as per  design and instruction.  1.00  NO
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37 P/A ACRYLIC EMULSION  PAINT (PLASTIC PAINT) :  Providing and applying
(with rollers only) Acrylic emulsion paint of required shade and approved make
on new/old  work in  two or  more  coats  to  give  an  even shed including  the
preparation  of  surface  for  painting,  applying   FULL primer and putty,  at  all
heights complete as per manufacturer's speciϐication and as directed.

350.00 SQ.MT.

38 P/A SYNTHETIC  ENAMEL PAINT :  Providing and applying synthetic  enamel
paint, at all heights of required shade and approved make on old work including
the  scrapping/cleaning  and  preparation  of  surfaces  for  painting,  applying
primer and putty, with two or more coats of approved ϐirst quality enamel.

80.00 SQ.MT.

39 Providing and ϐixing "Dorma/Ozone/Godrej " or equivalent make door closure. 4  NO
40 S/P PVC ϐlooring approximately 1.2 mm thick of approved make. Work includes 

cleaning, surface preparation, levelling if required, application of ϐlooring 
properly with all material and labour for proper completion of work.

18 SQ.MT.

41 Replacing the sofa/ airport type chairs tapestry with the selected one 
(basic rate Rs. 300 per RMT). Rate includes removal of existing cloth and 
s/f of new seceted one with necessary labour and materials)

8 RMT.

42 S/F Bison Board sheet framework for ϐixing of exhaust fans in UPS room.
Rate includes making out one feet diameter opening in brick wall with all
required material , labour and tools etc., s/f of ss jali in the opening with
all  material  &  labour   for  proper  completion  of  work.  Sheet  shall  be
painted on both sides. 

2.00 NO

 TOTAL COST OF FURNISHING 'A'

[B] BUY BACK OF OLD FURNITURE
Dismantling of entire  furniture and ϐixtures from existing premises 
and buy back of furniture which is not required by Bank, as follows

1 Cash/ SW counter/ table 7 NOS
3 Main Entrance door Aluminium / wood frame with glass door 3.9 SQMT
4 FHP (Aluminium) 16.5 NO
6 Customer Writing Desk 1 NO

TOTAL COST OF BUY BACK  'B'

NET TOTAL  AMOUNT [ A · B]

+ GST AS APPLICABLE
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TENDER DRAWINGS (TENDER PURPOSE ONLY)


