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STATE  BANK OF INDIA  PREMISES & 
ESTATE  DEPARTMENT LOCAL 

HEAD  OFFICE, KOLKATA 
SAMRIDDHI BHAVAN, BLOCK  B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001. 
 

 
 
 
 

NOTICE INVITING TENDERS 
FOR 

CIVIL & REPAIRING WORK FOR RESTORATION, 
UPGRADATION OF EXISTING BUILDING INCLUDING 
EXTENSION OF LIFT WALL, EXTENSION OF REAR 

STAIRCASE, MUMTY ROOM STAIRCASE AND 
EXTERIOR REPAIRING & PAINTING WORK    

AT 
"SRIBIDDHI BHAVAN", 34, JAWAHARLAL NEHRU ROAD, KOLKATA. 

 
 
 
 
 

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025) 
ON FOLLOWING CATEGORY CAN APPLY 

CIVIL / STRUCTURAL WORKS:  CATEGORY CODE [CD] 
 
 

Last Date & Time for submission of e-Tender: 05/07/2025. till 3:30 PM 
Opening of e-Tender: 4.00 PM on 05/07/2025 

 
 
 
 
 

Tender  Submitted By: 
Name of Contractor: …………………………………………………………………………........  

Address: ………………………………………………………………………………………………. 
GSTIN: ………………………………………………………. Date: ……………………………. 

 
 
 
 
 
 
 
 
 
Note: 

1.  The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e- 
Tendering. 
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STATE BANK OF INDIA                  

PREMISES & ESTATE  DEPARTMENT 
LOCAL HEAD  OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK  B, 9TH FLOOR, 
1, STRAND ROAD, KOLKATA – 700 001 

 
e-TENDER NOTICE 

 

 

Tender  No.: KOL-RKS-2025-06-002                 Date: 21-06-2025 
SBI invites application cum sealed tender (ON ITEM  RATE  BASIS ) in single bid (Technical cum commercial 
bid) from  the  empaneled  contractors  for  Civil/  Structural  Works   under  Category CD  (work  value  above  Rs. 
25.00     Lakh          up     to     50.00     Lakh)     through     online     e-Tendering     System     Portal 
www.tenderwizard.in/SBIETENDER  Details of the e-Tender are as under: 

 
 

1. Name of the Work : CIVIL & REPAIRING WORK FOR   RESTORATION  / 
UP- GRADATION OF EXISTING BUILDING 
INCLUDING EXTENSION OF LIFT WALL, 
EXTENSION OF REAR STAIRCASE, MUMTY 
ROOM STAIRCASE AND EXTERIOR REPAIRNG & 
PAINTING WORK AT SRIBIDDHI BHAVAN, 34, 
JAWARHARLAL NEHRU ROAD, KOLKATA. 

 
2. Estimated  Cost : Rs. 4 1 . 7 0 Lakh  (Rupees  F o r t y - o n e  Lakh Seventy 

Thousand only) 
This  amount  is exclusive  of applicable  Goods  & Services 
Tax  (GST),  which  shall  be paid  extra  as  applicable  from 
time to time on the final certified bill. 

 
3. Time Allowed for Completion : 90 days (including  Sundays  and  Holidays)  from the Date of 

Issue  of the  Work  Order  or  the  Site  Handover   Date, 
whichever is later. 

 

4. Validity of Tenders : 120 days from the date of opening of tenders 
 

5. 
 
 
 
 
 
 
 
 
 

6. 

Earnest Money Deposit (EMD) 
 
 
 
 
 
 
 
 
 
Pre-bid Meeting 

: 
 
 
 
 
 
 
 
 
 
: 

 Exempted i.e, not to be submitted. 
However  vendor   have  to  submit   signed   copy  of  "Bid 
Security  Declaration" accepting  that  if they  withdraw  or 
modify their bids during period of validity etc., they will be 
suspended for the next six month  from participating  in any 
tender issued by SBI LHO Kolkata 

At 3.00 PM on 02.07.2025 
at 
State Bank of India 
Local Head Office, Kolkata, 
Samriddhi  Bhavan, Block B, 9th Floor, 
1, Strand Road, Kolkata – 700 001. 

7. Initial Security Deposit (ISD) : 2% of contract amount to be submitted by successful tenderer.  
  

8. Total Security Deposit (TSD) : 5% of the Final Certified Bill Value including ISD 
Note  : Condition for submission of TSD may be changed 
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    in due course of time. Percentage of TSD may be changed  

in due course. 
 

9. Availability of Tender Documents : Tender  documents  are to be downloaded from the Bank’s 
website     (www.sbi.co.in)      or     SBI     e-Tender     Portal 
www.tenderwizard.in/SBIETENDER 

 

10. Tender Documents Downloading : (a) Start Date: From 11:00 AM on 23-06-2025 
(b) End Date: Up to 3:30 PM on  05/07/2025 

 

11. Last Date  and  Time of Submission  of 
Technical & Price Bids 

: Up to 3:00 PM on 05 /07/2025  

 

12. Date   and   Time   of  Opening   of  the 
Cover – I (Technical Cum Price Bid ) 

: 05/07/2025 at 4:00 PM 
In case the tender  opening  date is declared  as holiday,  the 
tender  will be opened  in the next working day at the same 
time. 

 

13. For any details, please contact : The Deputy Manager  (Civil. Engg.) 
State Bank of India 
Local Head Office, Kolkata, 
Samriddhi  Bhavan, Block B, 9th Floor, 
1,   Strand   Road,   Kolkata   –   700   001. 
Mobile   No.:+919674736632 
e-Mail  ID: rajat.sahoo@sbi.co.in 

 
14.  Project  Architect  :  M/s. Dhar  & Associates Pvt. Ltd.  

 7, Red Cross Place, 4th  Floor 
Kolkata – 700 001. 
Contact No.: 9830266062. 

 

15. For e-Tender related queries : Service provider: 
 

 
M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 
3rd Stage, 4th  Block, Bangalore – 560079, 
Karnataka. 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 
Help Desk:  9073677150 / 9073677151 / 9073677152 / 033 
4604 6611 

 
Contact Persons: 
(On working days 9 AM to 6 PM) 
1. Mr.Kushal Bose 
Mobile No.: +91 7686913157 
e-Mail:  kushal.b@antaressystems.com 
2. Mr. Siddhartha Mondal 
Mobile No.: +91 9674758723 
e-Mail:siddharthasundar.m@antaressystems.com 
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16. Liquidated  Damages  (LD) : 0.5% of the Contract  Price per week of delay, subject to the 

maximum  of  5%  of  the  Contract   Price  or  Certified  Bill 
Value, whichever is higher. 

 

17. Defects Liability Period : 12 Months from the date of Virtual Completion of work 
 

18. Value of Interim Certificate : No   advance    on   materials    / plant    / machinery    or 
mobilization    advance      shall     be     paid     under     any 
circumstances. 

 

19. Deduction of Income Tax and GST  A) TDS on Income Tax/GST will be deducted at source as 
per Govt. Guidelines. 
B) The contractor  should comply with the following; 
i. Contractor should have GST Registration  Number 
ii. Invoice should specifically/separately disclose the 
amount  of GST levied at applicable rate as per GST 
provision 
iii.   Contractor   should   timely   file  his   GST   return   in 
accordance   with  GST  provisions  to  enable  the  Bank  to 
claim the credit of GST paid to the contractor. 

 
20. Corrigendum  Corrigenda, if any, is to be followed as published in 

www.tenderwizard.in/SBIETENDER  portal only. 

 
21. Documents Required  to be submitted 

with   Technical    Bid  
 1. Signed Copy of Special term deposit submitted to Bank for 

empanelment  
2. Process Compliance statement as per   Annexure-I of NIT 
3. Experience certificate copy of Similar works 
4. Signed & Stamped copy of page no. 01 to 07 of  Technical bid i.e 

NIT.  
5. Declaration copy related reading , understanding and 

acceptance of all the pages of NIT 
 

No Hard copy of technical bid as well as price bid have to be submitted 
physically. Technical Bid as well as Price bid is to be submitted in 
online mode only. 
 

 
22. Any additional  Information  The estimated rates as per the Break-up Of Quantities 

(BOQ) uploaded  in this tender are inclusive of materials, 
labour, wages, fixtures, transportation, installation, all taxes 
& charges , cost of the insurances as specified in the tender, 
cost towards testing of materials supplied, wastages, Octroi, 
machinery,  temporary  works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and 
all related expenses to complete the work. However, GST 
on work contract will be extra as applicable. 

 
 

Sd/- 

The Asst. General Manager (P&E) 

State Bank of India 
Local Head Office, Kolkata,
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CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates                                 (quoting below 

10 % of the estimated cost mentioned in page no. 2 of this NIT) will be asked to submit rate analysis or performance 

guarantee or both in the form of Bank Guarantee or D.D issued by any scheduled Bank as per draft supplied by the Bank, within 

a period of one week before award the work. The amount of said Bank Guarantee shall be equal to the difference between 90 % of 

estimated cost of project and tender amount quoted by the contractor. This Bank Guarantee/D.D will be treated as an additional 

security deposit for due fulfillment of contract and will be retained by the SBI for entire completion period of the project. The 

contractor shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to undertake the job within 

stipulated time or leave the same incomplete or carryout substandard job, the bank will be at liberty to forfeit the said initial security 

deposit and additional security deposit by invoking the Bank Guarantee/en-cashing the DD.  

And 

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable then the vendor shall be 

debarred from participating in any further E-tendering process (for next 6 months) to be conducted by establishments under 

SBI LHO Kolkata.   

 
 
 
  
 
 
     We strongly recommend the contractor to study the site condition & work scope of renovation work of above Branch/Office 
before submitting the tender. The work shall be strictly executed as per the Bank’s approved policy. Materials to be used for 
execution of the said work are to be approved by the bank prior to use. State Bank of India, Kolkata LHO  has the right to accept 
/ reject any / all tenders without assigning any reason.  
 
 
 
 
 
Sd/- 
Assistant General Manager (P&E) 
SBI, P&E Deptt., LHO Kolkata 
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IMPORTANT NOTES 
 

 

(a)    All contractors  who are empanelled  with SBI Kolkata  Circle in the specific category are only 
eligible  for  the  above-mentioned   work.   Pre-bid   meeting   will   be  held   at  3.00   PM   on 
02/07/2025.  All interested vendors   are advised  to  visit  the  site  and  attend the  pre-bid 
meeting. 

 
(b)    Any abnormal  increase from the quoted price / cost will not be accepted. 

 

 
(c)    The  Bank  reserves  the  right  to  reject  any  or  all the  tenders  without  assigning  any  reason 

whatsoever. 
 

 
(d)      Sealed  Tenders  are invited  from the Bank’s Empanelled Contractors in Category 1 (d) 

(work value f r o m 25  L a kh up to Rs 50  Lakh for Civil/Structural Works & above ) only   in one part, 
i.e.,  Part – I (Technical Bid  + Bid  Security Declaration), to be submitted offline in a 
sealed  envelope  and  (Online Price  Bid) separately  Electronically  Sealed Price Bid is to be 
submitted online through the following portal: www.tenderwizard.in/SBIETENDER 

 
** Price  Bid shall  not be accepted offline. 

Price  Bid can be submitted through online mode  only 
** 

Part – I (Technical Bid + “BID  SECURITY  DECLARATION”  ):  Technical 
Bid  will be available online for downloading of documents in the portal as stated above and is 
to be submitted offline along with the requisite “BID SECURITY DECLARATION”  to the 
address as mentioned earlier. 
and 

Online  Price  Bid:  This  shall  contain  the  Electronic  format  of  Price  Bid.  No  condition  / 
stipulation in this part other than unconditional general rebate shall be accepted. The  contractors 
can  view  the  Tender  Opening Details through their  respective log-in IDs  on  the above- 
mentioned e-Tendering Portal (Website). 

(e)    The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish all information required as per the Bid Documents or submission of 
bids not substantially responsive to the Bid Documents in every respect will be 
at the bidder’s risk and shall result in rejection of the bid. 

 

 
(f)    In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will 

be opened  on the next working  day at the same  time.  Again, corrigendam,  if any, are  to 
be 
followed from  https://www.tenderwizard.com/ SBIETENDER. 

 

 

(g)    No  conditions  other  than  mentioned in the tender  will be considered,  and  if given they will 
have to be withdrawn before opening of the Price Bid. 

 
(h)    Tenders received without  “BID SECURITY DECLARATION” shall be summarily 

rejected, and such tenders shall not be allowed to participate in the online price bidding 
process. 
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(i)     SBI has the right to accept  / reject any / all tenders  without  assigning  any reasons  and  no 
correspondence shall be entertained in this regard. 

(j)     Rates furnished in the Online Price Bid are inclusive of all costs, carriage, allowances, taxes
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& levies, etc., but excludes GST. However, GST will be paid extra by the Bank on production of 
GST Registration document and on claim as per prevailing rate. 

 

 
(k)    The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails 

to quote their price in any of the items of price bid , the price quoted by the vendor will be assumed 
as “Zero”. Vendor will be bound to execute the work of the item & 
the work value of that item will be zero. 

 
(l)     Contractors  shall  provide  all  labour   and  materials,   tool  and  tackles  including   necessary 

scaffolding for proper execution of the work including curing etc. 

 
(m)    3% of the value of the executed work will be retained as Security Deposit and will be refunded on 

satisfactory  completion  of free maintenance period,  i.e., 12 (twelve) months  from the date of 
completion  of work. No interest shall be payable. 

 
(n)    Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 

furniture  / flooring / electrical fittings / Bank’s any other property  during execution  of the work. 

 
(o)    Rates shall be inclusive of cost for disposing  debris and any other  unserviceable  materials  as per 

direction and inconformity  with the Local or any other authority  (s) rules. 

 
(p)    Rates  shall be inclusive of cleaning  of floors, making  good  to damaged  floor, ceiling, walls, etc., 

after completion  of work. 

 
(q)    In case of any poor  quality  of work or substandard materials  used for the purpose,  shall be replaced 

as per instructions  without any extra cost. 
 
 
 
 

Notes:- 

         Conditional tenders shall  be summarily rejected. 
 

 SBI  reserve their rights to accept or  reject any  or  all  the tenders, either in  part or  
whole without assigning any reason(s)for doing so and no claim/correspondence shall  
be entertained in this regard. 

 

 Quantities are tentative and can increase or decrease the quantities of any item and 
contractor have  to execute the same  at the quoted rates. 

 The application  forms must  be submitted  in a prescribed  format  as laid down  in the 
enclosed  Annexures.  Hard Copy   of  the Technical bid  should be  submitted in sealed 
covers named as Technical bid (offline) super  scribed with the legend 

 
 

CIVIL & REPAIRING WORK FOR   RESTORATION  / UP- GRADATION OF EXISTING 
BUILDING INCLUDING EXTENSION OF LIFT WALL, EXTENSION OF REAR 
STAIRCASE, MUMTY ROOM STAIRCASE AND EXTERIOR REPAIRNG & PAINTING 
WORK AT SRIBIDDHI BHAVAN, 34, JAWARHARLAL NEHRU ROAD, KOLKATA 
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To : 
 
 

Assistant General Manager (P&E), 
State Bank of India, Local Head Office, 
Samriddhi Bhavan, Block “B”, 9th  Floor , 
1, Stand Road, Kolkata – 700 001. 

 
 

The  Price  bid  should be  submitted in  online mode  only  as  prescribed format given  in  our  Service 
Provider’s  portal www.tenderwizard.in/SBIETENDER. 

 
 
 

Yours Faithfully, 
 

Sd/- 
 
Assistant General Manager (P&E) 
SBI, P&E Deptt., Engg. Section, LHO Kolkata.
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TERMS  & CONDITIONS OF E-TENDERING 
 

 

SBI shall finalize the Tender  through  e-Tendering  mode,  for which M/s. Antares  Systems Limited   have been 
engaged  by SBI. Please go through  the guidelines given below and  submit  your acceptance  to the same along 
with your Commercial Bid: 
1.    e-Tendering shall be conducted  by SBI through  M/s. Antares Systems Limited on pre-specified date. While 

the Contractors shall be quoting  from their own offices / place of their choice,  Internet  Connectivity  and 
other  paraphernalia requirements  shall have to be ensured  by the Contractors themselves.  In the event of 
failure of the Internet Connectivity  due to any reason whatsoever,  it is the Bidders’ responsibility only. 
In order to ward-off such contingent  situation,  Bidders are requested to make all the necessary arrangements 
/ alternatives  such as back-up power  supply whatever  required,  so that  they are able to circumvent  such 
situation  and still be able to participate  in the e-Tendering successfully. Failure of power at the premises of 
Contractors during the e-Tendering cannot be the cause for not participating  in the e-Tendering. On account 
of this, the time for the e-Tendering cannot be extended and SBI is not responsible for such eventualities. 

2.    M/s. e-Procurement Technology  Limited  shall arrange  to train the Bidders and their nominated person (s) 
without  any cost to them.  They shall also explain the former all the rules related  to the e-Tendering.  The 
Bidders are required to give their compliance  on it before start of the Bid Process. 

3.    BIDDING  CURRENCY  AND   UNIT   OF  MEASUREMENT:  Bidding  will  be  conducted   in  Indian 
Currency (INR) and Unit of Measurement will be displayed in online e-Tendering. 

4.    BID  PRICE:  The  Bidder  has  to  quote  the  rate  as  per  the  tender  document   provided  by SBI or  their 
appointed  Architects. 

5.    VALIDITY  OF BIDS: The quoted Bid Price shall be firm for a period specified in the tender document  and 
shall not be subjected to any change whatsoever. 

 
 
 

PROCEDURE OF E-TENDERING 
 

 

Online Tendering: 

(a)  The soft copy of the Technical  as well as Price Bid is available  on the Bank’s website during  the period 
specified in the NIT. 

(b)  Online e-Tendering is open to the empanelled  bidders in the respective category. 

(c)  The  Price  Bid shall  be made  available  online  by  the  Service  Provider  wherein  the  contractors  will be 
required to fill-in their Item-wise rates for each item. 

(d)  The Contractors are advised  not to wait till the last minute  to submit  their online  item-wise quote  in the 
price bid to avoid complications related with internet  connectivity,  network  problems,  system crash down, 
power failure, etc. 

Itismandatorytoallthebiddersparticipating inthepricebidtoquotetheirratesforeachandeveryitem. In case,  contractor  
fails to quote  their  rates  for any  one  or more  tender  items,  their  tender  shall  be treated  as “Incomplete 
Tender” and shall be liable for rejection. 
1.    LOG-IN  NAME  & PASSWORD: Each  Bidder is assigned a Unique  User Name  & Password  by M/s. e- 

Procurement Technology  Limited.  All bids made from the Login ID given to the bidder will be deemed to 
have been made by the Bidder. 

2.    BIDS PLACED BY BIDDER:  Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid 
price. In case the L-1 Bidder backs out or fail to complete  the work as per the rates quoted,  SBI shall at 
liberty to take action as deemed necessary including de-paneling such contractors  and forfeiting their EMD.
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3.    At the end of the e-Tendering,  SBI will decide upon the successful bidder. The decision of SBI on Award of 

Contract  shall be final and binding on all the Bidders. 

4.    SBI shall  be at  liberty to cancel  the  e-Tendering  process  / tender  at  any  time,  before ordering,  without 
assigning any reason whatsoever. 

5.    SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of 
the cause. 

6.    Other  terms  and  conditions  shall be as per the  Techno-Commercial  Bids and  other  correspondences  till 
date. 

7.    OTHER  TERMS & CONDITIONS: 

 The Bidders shall not involve themselves or any of their representatives  in Price Manipulation of any kind, 
directly or indirectly, by communicating with other suppliers / bidders. 

           The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

           The decision of SBI on Award of Contract  shall be final and binding on all the Bidders. 

           SBI reserve their rights to extend, re-schedule or cancel any e-Tendering within its sole discretion. 

 SBI or its authorized service provider shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 

 SBI or its authorized service provider  is not  responsible  for any  damages,  including  damages  that  result 
from their works, but are not limited to negligence. 

SBI or its authorized service provider will not be held responsible for consequential damages,  including but not 
limited to systems problems, inability to use the system, loss of electronic information, etc. 
N.B.: All the Bidders are required to submit the Process Compliance Statement  (Annexure  – I), duly signed, to 
the Service Provider. 
All the bidders are requested to ensure that they have a valid Digital Signature Certificate (DSC) well in advance 
to participate  in the online event.
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PREAMBLE TO BILL OF QUANTITIES & RATES 
 

Bidders are advised to quote their rates after due consideration of the following pertinent points: 
1.    Actual site conditions including working time that would be available to them as per standing rules 
2.    Material access regulations of the building including permission of use of lifts and stairways etc. 
3.    Temporary  storage provision of disposable materials arising out of the work. 
4.    Security  measures   and   permissions   required   to  be  observed   and   obtained   in  consultation  with  the 

representatives  of the landlords and act strictly according to the same. 
5.    Traffic regulations of the City Police in order to organize trouble free access of materials 
6.    The work must be executed in close and effective co-ordination with other executing agencies who shall be 

working simultaneously 
7.    Any other governing issue or issues likely to have impact on the productions  rate and cost of work 
8.    TAXES  AND  DUTIES:  The tenderer  must  include  in their tender  prices quoted  for all duties,  royalties, 

cess, excise, sales tax, work contract tax or any other taxes such as Income Tax deducted  to vendor or local 
charges, as applicable etc. No extra claim on this account will in any case be entertained. However,  GST as 
per act will be paid on production of GST Registration  Certificate and on claim. 

9.    GOVERNMENT AND  LOCAL  RULES:  The  Contractor shall  conform  to  the  provisions  of all  local 
Bylaws and Act relating to the work and to the Regulations,  etc., of the Government and Local Authorities 
(at the State / UT as the case may be) and of any Bank with whose system the premises is proposed  to be 
connected.  The Contractor shall give all notices required  by the said Act, Rules, Regulations  and By-laws 
etc. and pay all fees payable to such authority  / authorities  for execution  of the work involved. The cost, if 
any shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, 
fees for footpath encroachment and restorations, statutory  Clearance  etc. and shall defend all actions arising 
from such claims or liabilities.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with technical Bid) 
To, 
M/s. Antares Systems Limited, Registered 
Office: #24, Sudha Complex, 
3rd Stage, 4th  Block, Bangalore – 560079, 
Karnataka. 

 
AGREEMENT TO THE PROCESS RELATED TERMS  AND  CONDITIONS FOR THE ONLINE 

e-TENDERING FOR THE WORK 

 
Tender ID : KOL-RKS-2025-05-002                                                               

 

 

Dear Sir, 
 

 
This has reference to the Terms & Conditions  for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
1)   The undersigned  is authorized representative  of the company. 
2)   We have studied the Commercial Terms and the Business rules governing the E- tendering as 

mentioned in RFP of SBI as well as this document  and confirm our agreement to them. 
3)   We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality  of the same thoroughly. 

4)   We  confirm that  SBI and  M/s. Antares Systems Limited, shall  not  be  liable  &   responsible  in  any 
manner    whatsoever for my/our  failure  to  access &  bid  on  the  E-tendering platform due  to  loss    of internet 
connectivity, electricity  failure,  virus  attack, problems with   the  PC,    any  other  unforeseen circumstances 
etc.   before      or  during the  E- tendering event. 

5)    We  confirm that  we  have  a  valid  digital  signature certificate issued by a valid   Certifying Authority. 
 

6)   We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 
 
 
 
 
With regards                                                                                                       Date: 

 
 
 
 
 
 
 
Signature with company  seal Name: Company / Organization: 
Designation within Company / Organization: 
Address of Company/Organization:
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GENERAL CONDITIONS OF CONTRACT 
 

Except  where  provided  for in the description  of the individual  items in the schedule  of quantities  and  in the 
specifications  and  conditions  laid down  hereinafter  and,  in the drawings,  the work shall be carried  out as per 
standard  specifications and under the direction of  SBI / Consultant. 
1.   INTERPRETATION: 

In constructing  these conditions,  the specifications,  the schedule  of quantities,  tender  and Agreement,  the 
following  words  shall  have  the  meaning  herein  assigned  to  them  except  where  the  subject  or  context 
otherwise requires: 

i)     Client: The term Client shall denote STATE  BANK OF INDIA with their Corporate Centre at “State Bank 
Bhavan”,  Madam  Cama  Road,  Mumbai  – 400 021, Maharashtra and  Local  Head  Office  at “Samriddhi 
Bhavan”,   Block  B,  9th   Floor,  1,  Strand  Road,  Kolkata  – 700  001,  West  Bengal  and  includes  Client’s 
representative, successors & assigns. 

ii)    Consultant:  The  term  Consultant shall  mean  M/s. Dhar  & Associates Pvt. Ltd.,the Project  Architect, 
having their office at 7, Red Cross Place, 4th  Floor, Kolkata  – 700 001, or in the event of their ceasing to be 
the consultant  for the purpose  of this contract,  such  other  person  (s) as the Bank shall nominate  for the 
purpose. 

iii)   Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office NIT No. 

KOL-RKS-2025-06-002  dated   21/06/2025,  and   his  / their  heirs,  legal  representatives,   assigns  and 
successors. 

iv)    Site: The site shall mean SBI “Sribiddhi Bhavan”, 34, Jawharlal Nehru  Road, Kolkata, where the work is 
to be executed as per the lay-out plans and drawings including any other building (s) thereat allotted by the 
Bank for the Contractor’s  use. 

v)     Site Engineer  / Project Management Consultant  (PMC): The Site Engineer  / Project  Management Consultant 
shall be the person / organization appointed  by the Bank for administration of construction work. 

vi)    Drawing: The  work  is  to  be  carried  out  in  accordance   with  drawings,  specifications,  the  schedule  of 
quantities and any further drawings or any other instruction,  which may be given by the Bank / Consultant, 
during the execution of the work. 
All drawings relating to work given to the Contractor together  with a copy of schedule of quantities  are to 

be kept  at site and  the  Bank  / Consultant, shall be given access to such  drawings  or schedule  of quantities 
whenever  necessary. Detail fabrication  drawings where required are to be prepared  by the Contractor and have 
these approved by Consultants before taking up execution. 

The  Contractor shall  ask  in  writing  for  all  clarifications  on  matters  occurring  anywhere  in  drawings, 
specifications and schedule of quantities  or to additional  instructions  at least 15 days ahead from the time when 
it is required for implementation so that the Bank / Consultant may be able to give decision thereon. 

           “The Work” shall mean the work to be executed or done under this contract. 

           “Act  of Insolvency”  shall  mean  any  act  as  defined  by the  Presidency  Town  Insolvency  Act  or  in 
Provincial Insolvency Act or any amending  statutes. 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 
contract. 

 “Priced  Schedule  of Quantities” shall mean  the schedule  of quantities  duly priced with the accepted 
quoted rates of the contractor. 

 

 
2.   SCOPE: 

The work consists of Civil  Work  for Restoration / Up-gradation of Existing Building with necessary exterior 
repairing and painting including extension of Lift Wall and back side stair case upto 5th floor level, mumty room staircase, 
etc. at the Site in accordance  with the drawings  and “Schedule  of Works”.  It includes furnishing  all materials,  
labour, tools and equipment  and management necessary for and incidental  to the  construction  and  completion   
of  the  work  in  conformity   with  designs,  drawings,  specifications,  bill  of
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quantities,  etc.  Should any detail, essential for efficient completion  of the work be omitted  from the drawings / 
specification,  it shall be the responsibility  of the contractor  to inform the Bank / Consultant and to furnish and 
install such detail with Bank’s / Consultant’s  concurrence,  so that upon  completion  of the proposed  work the 
same becomes acceptable. 

Bank / Consultant may  in their  absolute  discretion  issue further  drawings  and  / or written  instructions, 
details, directions  and explanations, which are here after collectively referred to as “The Bank’s / Consultant’s 
instructions” in regard to: 

a.    The variation  or modification  of the design quality or quantity  of work or the addition  or omission or 
substitution  of any work. 

b.    Any  discrepancy  in the  drawing  or between  the  schedule  of quantities  and  / or drawing  and  / or 
specification. 

c.    The  removal  from  the  site  of  any  defective  material   brought  thereon   by  the  contractor   and  the 
substitution  of any other material thereof. 

d.    The demolition, removal and / or re-execution of any work executed by the Contractor/s. 
e.    The dismissal from the work of any person employed thereupon. 
f.     The opening up for inspection of any work covered up. 
g.    The rectification and making good of any defects under clauses hereinafter mentioned and those arising 

during the Defect Liability period. 
The  contractor   shall  forthwith  comply  with  and  duly  execute  any  work  comprised  in  such  Bank’s  / 

Consultant’s   instruction   provided  always  that  verbal  instruction,   directions  and  explanations  given  to  the 
Contractor or his representative  upon  the  work  by the  Bank  / Consultant shall,  if involving  a variation,  be 
confirmed  in  writing  to  the  Contractors within  seven  days.    No  work,  for which  rates  are  not  specifically 
mentioned in the  priced  schedule  of quantities,  shall  be taken  up without  written  permission  of the  Bank  / 
Consultant.   Rates  of items not  mentioned in the priced  schedule  of quantities  shall be fixed by the Bank in 
consultation with the Consultant as provided in Clause “Variation”. 

 

 
3.   DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank through  its consultant  shall furnish with reasonable  promptness  additional  instruction  by means 
of drawings or otherwise necessary for proper execution  of the work. All such drawings and instructions  shall be 
consistent with contract documents, true documents  thereof and reasonably inferable therefrom. 

The  work  shall  be executed  in conformity  therewith  and  the  Contractor shall  not  work  without  proper 
drawings and instructions. 

Immediately after receipt of the work order of the contract,  the contractor  shall prepare a progress schedule 
and  submit  the same  to the Bank through  the Consultant for approval  which  shall indicate  the dates  for the 
starting and completion  of the various stages of constructions. 

 

 
4.   COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract  shall be furnished by the Bank through  its Consultant 
free of charge with a copy of the priced schedule of quantities  / rates, two copies of each of the said drawings 
and one copy of specification and two copies of all further drawings issued during the progress of the work. Any 
further copies of such drawings required by the contractor  shall be supplied on payment  by the contractor  of the 
charges therefor. 

 

 
5.   OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are the property 
of the Bank. They are not to be used on other work, and with the exception of the signed contract  set, are to be 
returned to the Bank on request on completion  of the work.
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6.   FAILURE    BY     CONTRACTORS    TO     COMPLY    WITH    BANK’S     /  CONSULTANT’S 

INSTRUCTIONS: 
If the contractor  after receipt of written notice from the Bank and / or the Consultant requiring compliance 

of any instructions  within ten days fails to comply with such instructions,  the Bank through  the Consultant may 
employ other person, to carry out any such instructions  whatsoever  that may be necessary to give effect thereto 
and pay all cost in connection  therewith.   The contractor  shall either pay the Bank the cost incurred by the Bank 
in  connection   therewith  or  the  Bank  may  release  the  cost  from  any  money  due  or  to  become  due  to  the 
Contractor. 

 

 
           Owner’s Right to Terminate the Contract: 

If the  contractor  being an  individual  or a firm commit  any  ‘Act of Insolvency’  or shall  be adjusted  an 
insolvent  or  being  an  incorporated company  shall  have  an  order  for compulsory  winding  up  voluntarily  or 
subject to the supervision  of Govt.  and  of the Official Assignee of the liquidator  in such acts of insolvency  or 
winding up shall be unable within 7 days after notice to him to do so to show to the reasonable  satisfaction  of 
the Architect  / Consultant that he is able to carry out and fulfil the contract  and to give security therefore if so 
required by the Architect / Consultant. 

Or,  if the contractor  (whether  an  individual  firm or incorporated Company)  shall suffer execution  to be 
issued or shall suffer any payment  under this contract to be attached  by or on behalf of any of the creditors of the 
contractor. 

Or,  shall assign or sublet his contract  without  the consent  in writing  of the SBI through  the Architect  / 
Consultant or shall charge  or encumber  this contract  or any  payment  due to which  may  become  due  to the 
contractor  there under: 

(a)   has abandoned the contract,  or, 
(b)   has failed to commence  the works, or has without  any lawful excuse under these conditions  suspended 

the progress of the works for 15 days after receiving from the SBI through  the Architect  / Consultant 
written notice to proceed, or, 

(c)   has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed  within  the time agreed upon,  or has failed to remove the materials 
from the site or to pull down  and  replace  work  within  seven days after written  notice  from the SBI 
through  the  Architect  / Consultant  that  the  said  materials  were  condemned  and  rejected  by  the 
Architect / Consultant under these conditions,  or, 

(d)   has neglected or failed persistently  to observe and perform  all or any of the acts, matters  or things by 
this contract  to be observed and performed  by the contractor  for seven days after written  notice shall 
have  been  given to the  contractor  to observe  or perform  the  same  or has  to the  detriment  of good 
workmanship or  in  defiance  of the  SBI’s or  Architect’s  / Consultant’s  instructions  to  the  contrary 
subject any part of the contract. 

Then  and  in  any  of said  cases  the  SBI and  or  the  Architect  / Consultant, may  not  withstanding any 
previous waiver, after giving seven days’ notice in writing to the contractor, determine  the contract,  but without 
thereby  affecting the powers  of the SBI or the Architect  / Consultant or the  obligation  and  liabilities  of the 
contractor  the whole of which shall continue  in force as fully as if the contract  had not been so determined  and 
as if the works subsequently had been executed by or on behalf of the contractor. 

And further the SBI through  the Architect / Consultant their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials,  sheds, machineries  lying upon the premises 
or on the adjoining  lands or Roads use the same by means of their own employees or workmen  in carrying on 
and  completing  the  work  or  by  engaging  any  other  contractors   or  persons  to  complete  the  work  and  the 
contractor   shall  not  in  any  way  interrupt  or  do  any  act,  matter  or  thing  to  prevent  or  hinder  such  other 
contractor  or  other  persons  employed  for completing  and  finishing  or  using  the  materials  and  plant  for the 
works.
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When  the  works  shall  be  completed   or  as  soon  thereafter  as  convenient   the  SBI  or  the  Architect  / 

Consultant shall give a notice in writing to the contractor  to remove his surplus materials and plants and should 
the contractor  fail to do so within  15 days after receipt thereof by him the SBI sell the same by public auction 
after due publication,  and shall adjust the amount  realized by such auction.  The contractor  shall have no right to 
question any of the act of the SBI incidental to the same of the materials etc. 

 

 
7.   VISIT TO THE SITE: 

Intending  tenderer  shall visit the site and  make  him  thoroughly  acquainted with  the local site condition, 
nature and requirements  of the work, facilities of transport  condition,  availability of labour and materials,  access 
and storage for materials  and removal  of rubbish. The tenderer  shall provide in the tender  for cost of carriage, 
freight and other charges as also for any special difficulties and including police restriction  for transport  etc. for 
proper execution  of work as indicated  in the drawings.  The successful tenderer will not be entitled to any claim 
or compensation for difficulties faced or loses incurred on account  of any site condition  which existed before the 
commencement of the  work  or which  in the  opinion  of the  Bank  / Consultant,   might  be deemed  to have 
reasonably been inferred as so existing before commencement of work. 

 

 
8.   TENDERS: 

The  entire  tendering  process  will be conducted  on  an  electronic  platform  through  M/s.  e-Procurement 
Technologies Limited, the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders 
for each section or to split up and distribute any item of work to any firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention  is drawn to the 
fact that the rates for each and every item should be correct, workable and self-supporting. If called upon by the 
Bank / Consultant, detailed analysis of any or all the rates shall be submitted.  The Bank / Consultant shall not 
be bound to accept the Contractor’s  rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” contract. 
All items of work described in the schedule of quantities  are to be deemed and paid as complete work in all 

respects  and  details  including  preparatory  and  finishing  work  involved,  directly  related  to  and  reasonably 
detectable  from  the  drawings,  specifications  and  schedule  of quantities  and  no  further  extra  charges  will be 
allowed in this connection. 

The Bank has power to add to / omit from any work as shown in drawings or described in specifications or 
included  in schedule of quantities  and intimate  the same in writing but no addition,  omission  or variation  shall 
be made by the contractor  without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer  shall note that his tender shall remain  valid for consideration for a period of 90 (ninety) days 
from the date of opening of tender. 

 

 
9.   TENDER DOCUMENTS: 

The work has to be carried  out  strictly according  to the conditions  stipulated  in tender  consisting  of the 
documents  as NIT,  Instructions    to   the   Tenderers,  General   Conditions    of   Contact,  Special Conditions  of 
Contract,  Technical Specifications, Price Bid, Drawings,  etc. 

The above documents  shall be taken as complementary and mutually  explanatory  of one  another   but  in 
case   of   ambiguities    or   discrepancies    shall   take    precedence    in   the   order    as  Price  Bid,  Additional 
specification, Technical specification, Drawings,  Special conditions  of contract,  GCC, instructions  to Tenderers. 

 

 
10.  AGREEMENT: 

The  successful  tenderer  shall  sign the  agreement  as per  draft  agreement  annexed  herewith  (Annexure I) 
within 10 days from the date of issue of formal work order and he shall pay for all stamps and legal expenses, 
incidental  thereto.  However,  the written  acceptance  of the tender  by the Bank / Consultant will constitute  a
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binding  contract  between  the  Bank  and  the  person  so tendering  whether  such  formal  agreement  is or is not 
subsequently executed. 

 

 
11.  PERMITS AND LICENSES: 

Permits  and licenses for release of materials  which are under Government control shall be arranged  by the 
contractor  on behalf of the Bank.  The  Bank will sign any form or application  that  may  be necessary  for the 
purpose. 

It may be clearly understood that no compensation or additional  charges can be claimed by the contractor 
for non-receipt of any such controlled material in due time. 

The contractor  will, however,  be eligible to a proportionate extension  of time on this account  which in the 
opinion  of the Bank / Consultant is reasonable.  The Contractor shall at his own cost arrange  for storage shed 
adequate  for taking delivery and storing of the materials including any incidentals cost for obtaining permits and 
licenses etc.  The costs for storing, transporting, handling  etc. are to be included  by the contractor  in his quoted 
rate. 

 

 
12.  GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to the 
Regulations,  etc., of the Government and Local Authorities  and of any Bank with whose system the premises is 
proposed to be connected.  The Contractor shall give all notices required by the said Act, Rules, Regulations  and 
By laws etc. and pay all fees payable to such authority  / authorities  for execution of the work involved. The cost, 
if any, shall be deemed to have been included  in his quoted rates, taking into account  all liabilities for licenses, 
fees for footpath  encroachment and  restorations  etc. and  shall defend  all actions  arising  from such claims or 
liabilities. 

 

 
13.  TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, work 
contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in any case be 
entertained.  However,  GST as per GST act will be paid on production of GST Registration  Certificate and on 
claim. 

 

 
14.  WATER & ELECTRICITY: 

The contractor  shall make his own arrangements for water required for the work and nothing  extra will be 
paid for the same. This will be subject to the following conditions: 
i)     That the water used by the contractor  shall be fit for construction purposes to the satisfaction of the Bank or 

the Architect / Consultant. 
ii)    The contractor  shall make alternative  arrangements for the supply of water if the arrangement made by the 

contractor   for  procurement  of  water   in  the  opinion   of  the  Bank  or  the  Architect   / Consultant  is 
unsatisfactory. 

iii)   The  contractor  shall construct  temporary  well / tube  well in SBI land  for taking  water  for construction 
purposes  only  after obtaining  permission  in writing  from the SBI.   The contractor  has to make  his own 
arrangement  for  drawing   and   distributing   the  water   at  his  own  cost.     He  has  to  make  necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent  maintenance 
of the wells.  He has to obtain necessary approvals  from local authorities, if required,  at his own cost.  He 
shall restore the ground  to its original condition  after wells are dismantled  on completion  of work or hand 
over the well to the SBI without any compensation as directed by the Bank or the Architect / Consultant. 
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iv)   The contractor  shall make his own arrangements for power  and supply  / distribution system  for driving 
plant  or  machinery  for the  work  and  for lighting  purposes  at  his  own  cost.    The  cost  of running  and 
maintenance of the plants are to include in his tender prices.  He shall pay all fees and hold the owner free 
from all such costs.  He has to obtain necessary approval from the appropriate authorities, if required.
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15.  PROVISIONAL SUMS (P. S.): 
All  provisional  sum  described  in  the  schedule  of quantities  as  P.S.  shall  be exclusively  allotted  to  the 

purchase of materials and not for any handling / fixing to be done by the contractor. Such costs of handling and 
fixing with profit (including  transport  charge if required)  shall be separately  included  in the contract  price as 
described in the schedule of quantities.  The disposal of the amounts  covered under this head will be absolutely at 
the discretion  of the Bank. Contractor is to make payments  for these materials  to the suppliers on certificate or 
orders issued by the Bank / Consultant and realize the payment  from the Employee  thus made through his bills 
for work done. 

 

 
16.  QUANTITY OF WORK TO BE EXECUTED: 

The quantities  shown in the Schedule of quantities  are intended  to cover the entire new structure  indicated 
in the drawing but the Bank reserves the right to execute only a part or the whole or any excess thereof without 
assigning any reason therefore. If at any time after the commencement of the work, the Bank / Consultant shall, 
for any reason  whatsoever,  not require the whole work thereof as specified in the tender  to be carried  out the 
Consultant / Bank  shall give notice  in writing  of the  fact to the  contractor  who  shall have  no  claim  to any 
payment  as compensation whatsoever  on account  of any profit or advantage  which he might have derived from 
the execution  of the work in full, but which he did not derive in consequence  of the full amount  of the work not 
having been carried out; neither  shall he have any claim for compensation by reason  of any alterations  having 
been made in the original specification, drawing, designs and instructions  which shall involve any curtailment of 
the work as originally contemplated. 

 

 
17.  OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included  in this contract  or any work which is 
not included in this contract  by other Agency or persons and the Contractor shall allow all reasonable  facilities 
and use of any scaffolding etc. for the execution  of such work.   All the agencies employed  by the Bank on the 
work shall act in close co-ordination extend mutual assistance to enable completion  of the work satisfactorily. 

 

 
18.  EARNEST MONEY, TENDER APPLICATION FEE  AND  SECURITY DEPOSIT / RETENTION 

MONEY: 
Retention Money  shall be deducted  from progressive running  bills at the rate of 10% of the gross value of work 
done by the contractor  and claimed  in each bill, provided  the total security deposit, i.e., retention money shall not 
exceed 3% of the contract value. 

 
The retention money will not be deducted if adequate  Bank Guarantee on a Nationalized Bank is submitted 

by the contractor. 

 
50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual completion 

certificate by the Bank / Consultant and Contractor removing his materials,  equipment, labour force, temporary 
shed / stores etc. from the site. The Balance 50% will be refunded to the contractor  30 (Thirty) days after end of 
“Defect  Liability  Period”  provided  he  has  satisfactorily  carried  out  all  the  work,  submitted  all  documents 
contractually  called  for  and  attended   to  all  defects  during  defect  liability  period  in  accordance   with  the 
conditions of contract.  No interest is allowed on retention  money and earnest money deposit. 

Further,  if some dues to the Bank from the Contractor (s) have still to be recovered,  the Bank reserves the 
right to withhold payment  of so much of the retention  money as in his opinion,  represents the cost of the same. 
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19.  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide  everything  necessary  for the proper  execution  of the work according  to the 
intent  and meaning  of the drawing,  schedule  of quantities  and specifications  taken together  whether  the same
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may or may not be particularly  shown  or described therein  provided  that the same can reasonably  be inferred 
there from and if the Contractor finds any discrepancies  therein  he shall immediately  and  in writing refer the 
same to the Bank / Consultant whose decision shall be final and binding. The Contractor shall provide himself 
for  ground  and  fresh  water  for  carrying  out  the  work  at  his  own  cost.  The  Bank  shall  on  no  account  be 
responsible for the expenses incurred by the Contractor for hired ground or fresh water obtained from elsewhere. 

The  rates  quoted  against  individual  items  will be inclusive  of everything  necessary  to complete  the  said 
items of work within  the contemplation of the contract,  and  beyond  the unit  price no extra payment  will be 
allowed for incidental  or contingent  work, labour and / or materials inclusive of all taxes and duties whatsoever 
except for specific items, if any stipulated in the tender documents. 

The  Contractor shall supply,  fix and  maintain  at his own  cost for the  execution  of any  work,  all tools, 
tackles, machineries  and equipment’s  and all the necessary centering,  scaffolding, staging, planking,  timbering, 
strutting,  shoring,  pumping,  fencing, boarding,  watching  and  lighting by night as well as by day required  not 
only for the proper execution  and protection  of the said work but also for the protection  of the public and safety 
of any adjacent  roads, streets, walls, houses, buildings, all other erections, matters and things and the contractor 
shall take down and remove any or all such centering, scaffolding planking, timbering,  strutting,  shoring etc. on 
occasions  as required  or when ordered  so to do and shall fully reinstate  and make good all matters  and things 
disturbed during the execution of work to the satisfaction of the Bank / Consultant. 

The  Contractor, if required,  shall  also  provide  such  road  on  site  as  may  be  necessary  for  the  proper 
performance  of the contract  and for his own convenience  but not otherwise.  Upon  completion,  such road shall 
be broken up and leveled where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men employed on the 
building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and ladders 
and provide them with water and lighting and leave or make any holes, grooves etc. in any work, where directed 
by the Bank  / Consultant as may  be required  to enable  such  workman  to lay or fix pipes,  Air-conditioning 
wiring, special fittings etc. The quoted  rate of the tenderers shall accordingly include all these above mentioned 
contingent  work. 

 

 
20.  TIME  OF COMPLETION / EXTENSION OF TIME  AND PROGRESS CHARTS: 
a)    Time of Completion: 

The  entire  work  is to  be completed  in  all respects  within  the  stipulated  period  of   90 days  (including 
Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover  Date, whichever is later. 
The work shall be deemed  to be commenced within  7 (seven) days from the issue of formal work order or the 
date on which the Contractor is instructed  to take possession of the site, whichever is later. Time is the essence 
of the contract and shall be strictly observed by the Contractor. 

 
The work shall not be considered  as complete until the Bank / Consultant have certified in writing that this 

has been completed and the Defects Liability Period shall commence  from the date of such certificate. 
 

 
b)    Extension of Time: 

If in the opinion of the Bank / Consultant, the work be delayed for – 

           delayed handing over of site 

           by reason of any exceptionally inclement weather 

 by  reason  of  instructions   from  the  Bank  / Consultant  in  consequence   of  proceedings   taken  or 
threatened  by or disputes, with adjoining or neighboring owners 

 by  the  work,  or  delay  of  other  contractors   or  tradesmen   engaged  or  nominated  by  the  Bank  / 
Consultant and not referred to in the specification 

           by reason of authorized extra and additions 

           by reason of any combination of workman  or strikes or lockout affecting any of the building trades
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 from other causes which the Bank / Consultant may consider are beyond the control of the contractor, 

the  Bank  / Consultant at  the  completion  of the  time  allowed  for the  contract  shall  make  fair and 
reasonable extension of time for completion  in respect therefor. 

In case of such strikes or lock-outs, as are referred to above, the contractor  shall immediately  give the Bank 
/ Consultant written  notice thereof. Nevertheless,  the contractor  shall use his best endeavors  to prevent delay, 
and shall do all that as may be reasonably  required, to the satisfaction of the Bank / Consultant to proceed with 
the work and on his so doing it will be ground  of consideration by the Bank / Consultant for an extension  of 
time as above provided.  The decision  of the Bank as to the period  to be allowed  for an extension  of time for 
completion  hereunder  (which decision shall be final and binding on the contractor)  shall be promulgated at the 
conclusion  of such strike or lock-out and the Bank shall then, in the event of extension being granted, determine 
and declare the final completion  date. The provision in clause 19 with respect to payment  of liquidated damages 
shall, in such case be read and construed  as if the extended date fixed by the Bank / Consultant were substituted 
for and the damage shall be deducted accordingly. 

 

 
c)    Progress  of work  / work programme: 

During  the period  of construction the contractor  shall maintain  proportionate progress  on the basis of a 
programme chart submitted  by the Contractor immediately  before commencement of work and agreed to by the 
Bank / Consultant. Contractor should also include planning for procurement of scarce material  well in advance 
and reflect the same in the programme chart so that there is no delay in completion  of the project. 

 

 
21.  LIQUIDATED DAMAGES: 

Should the work be not completed  to the satisfaction of the Bank / Consultant within the stipulated  period, 
the contractor  shall be bound  to pay to the Bank a sum calculated  @ 0.5% of the accepted  Contract  Price per 
week of delay, subject to a maximum of 5% of the Contract  Price or Certified Bill Value, whichever is higher, by 
way of liquidated  damages and not as penalty during which the work remains uncommented or unfinished  after 
the expiry of the completion  date. 

 
           Addendum  to  Liquidated  Damages Clause: 

The  parties  hereby  agree  that   due  to  negligence  of  act  of  the  Contractor,  if  the  employer   suffers 
losses,   damages,    the   quantification   of   which    may    be   difficult,   and    hence    the   amount    specified 
hereunder   shall  be  construed   as  reasonable   estimate   of  the  damages   and   the  Contractor  agree  to  pay 
such liquidated damages, as defined hereunder  as per the provisions of this Contract. 

The  amount   of liquidated  damages  under  this  Contract   shall  not  exceed  5% of the  Contract  Price  or 
Certified   Bill  Value,  whichever   is  higher.   The  liquidated   damages   shall  be  applicable   under   following 
circumstances: 

(i)   If the deliverables are not submitted  as per schedule and time, the Contractor shall be liable to pay 1% 
of the total cost of the services for delay of each week or part thereof. 

(ii)  If the deliverables are not acceptable to the Employer,  and defects are not rectified to the satisfaction of 
the Employer  within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated 
Damages  for an amount  equal to 0.5% of total cost of the services for every week or part thereof for the 
delay. 

Any delay beyond this, STATE BANK OF INDIA  shall be free to terminate  the contract  and get the work 
done from an alternate  source at the risk of the contractor, besides forfeiting EMD.  The decision of the Bank as 
to the period  of delay on the part of the contractor  and the quantum of compensation for such delay shall be 
final and  binding  on the contractor. If the contractor  is unavoidably  hindered  in carrying  out  the   work   on 
account of delayed decision or the approval by the Bank, which are necessary to carry out further work,  he shall 
be allowed suitable extension  of time by concerned  authority  of the Project, whose decision shall  be  final  and 



 
Tender ID : KOL-RKS-2025-06-002                                                              Category Code : CD 

Page 25 of 62  

binding   on the contractor. No claim of the contractor  shall be entertained against  the Bank for such delayed 
approvals / decisions by the Corporation, excepting suitable extension of time.
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22.  ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 
In any case in which under any clause or clauses of this contract,  the contractor  shall have rendered himself 

liable to pay liquidated  damages  amounting to the whole of his security deposit  (whether  paid in one sum or 
deducted  by installments)  the Bank / Consultant shall have power to adopt any of the following courses as they 
may deem best suited to the interest of the Bank: 
a)    To rescind the contract (of which rescission notice in writing to the contractor  under hand of the Bank shall 

be conclusive evidence) and in which case the security deposit of the contractor  shall stand forfeited and be 
absolutely at the disposal of the Bank. 

b)    To employ labour  paid by the Bank and supply materials  to carry out the work, or any part of the work, 
debiting the contractor  with the cost of the labour and price of material  (of the amount  of which cost and 
price of a certificate of the Consultant shall be final and  conclusive  against  the Contractor) and  crediting 
him with the value of the work done, in all respects in the same manner  and at the same rates as if had been 
carried  out by the contractor  under  the terms of this contract.  The certificate of the Consultant as to the 
value of the work done shall be final and conclusive against the contractor. 

c)    To measure  up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands,  and to give it to another  contractor  to complete in which case any expenses which may be incurred 
in excess of the sum which  would  have been paid to the original  contractor, if the whole work had been 
executed by him (of the amount  of which excess the certificates in writing of the Consultants shall be final 
and conclusive) shall be binding and paid by the original contractor  and may be deducted  from any money 
due to him by the Bank under the contract  or otherwise or from his security deposit or the proceeds of sale 
thereof, or a sufficient part thereof. 
In the event of any  the above  courses  being adopted  by the Bank the contractor  shall have  no claim  to 

compensation for any loss sustained  by him  by reasons  of his having  purchased  or procured  any materials  or 
entered into any engagements,  or make any advances on account of or with a view to the execution of this work 
or the performance  of the contract.  And in case the contract shall be rescinded under the provision aforesaid, the 
contractor  shall not be entitled to recover or be paid any sum for any work thereto actually performed under this 
contract,  unless and  until the Bank will have certified in writing the performance  of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 

 
23. TOOLS,   STORAGE  OF    MATERIALS,   PROTECTIVE   WORKS   AND    SITE    OFFICE 

REQUIREMENTS: 
The Contractor shall provide, fix up and maintain  in an approved position proper office accommodation for 

the  Contractor’s   representative   and  staff,  which  offices  shall  be  open  at  all  reasonable   hours  to  receive 
instruction  notices  or communications and  clear away  on  completion  of the  work  and  make  good  all work 
disturbed. 

All drawing maintained on the site are to be carefully mounted  on boards of appropriate size. They are to be 
protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable 
other contractors  and sub-contractors  to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary  hut for the watchmen  and clear away the 
same when no longer required and to provide all necessary attendance, lights etc. required. 

The Contractor, if called for, shall arrange  for temporary  latrines for the use of workers and field staff and 
keep the same in a clean and  sanitary  condition  to the satisfaction  of the Public Health  Authorities  and  shall 
cause such latrines and soil to be cleared away whenever  necessary and shall make good all the work disturbed 
by these conveniences. 

Every precaution  shall be taken by the Contractor to prevent the breeding of mosquitoes  on the work during 
the  construction and  all  receptacles,  cisterns,  water  tanks  etc.  used  for  storage  of  water  must  be  suitably 
protected  against, breeding of mosquitoes.   The Contractor shall indemnify the Bank against any breach of rules
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in respect of anti-malarial measures.  The Contractor shall not fix or place any placards or advertisement of any 
description  or permit  the same to be fixed or placed  in or upon  any boarding  gantry,  building structure  other 
than those approved by the Bank. 

 

 
Protective Measures 

The contractor  from the time of being placed in possession of the site must make suitable arrangements for 
watching,  lighting and protecting  the work, the site and surrounding property  by day, by night, on Sunday  and 
other holidays. 

The Contractor shall indemnify  the Bank against any possible damage  to the building, roads or member  of 
the public in courses of execution of the work. 

The Contractor shall provide necessary temporary  enclosures,  gates, entrances  etc. for the protection  of the 
work and materials  and for altering and adopting  the same as may be required and removing on completion  of 
the work and making good all work disturbed. 

 

 
Storage  of Materials 

The Contractor shall provide and maintain  proper sheds for the proper storage and adequate  protection  of 
the materials  etc. and  other  work that  may  be executed  on the site including  the tools and  materials  of sub- 
contractors  and  remove  the same  on completion.  Sheds for storage  of cement  are to have  pucca  floor raised 
above the ground.  Cement  godown shall be constructed  for storing about six weeks requirements  of cement and 
stored as per norms with a stack of 10 bags each, 2 ft. opening all around  with 2 ft. passage between each stack. 
Structure shall be waterproof  from all the sides and top. Cement  should be stored one ft. above the ground level 
and have pucca raised floor. 

So also reinforcement  bars are to be stored above the ground level to prevent the same form getting rusted. 
Tools 

All tools, equipment’s and instruments  as instructed by the Bank / Consultant and considered necessary for 
the work shall be provided by the Contractor for the due performance  of this contract. 

All measuring  tapes shall be of steel and  suitable  scaffolding and  ladders  that  may  be required  for safely 
taking measurement shall he supplied by the contractor. 

The workmen  and  the supervisors  on the work shall carry with them  always a steel tape,  a spirit level, a 
plumb bob and a square and shall check the work to see that the same is being done according  to the drawing 
and  specifications.  The  site  Engineer  will  use  any  or  all  measuring  instruments   or  tools  belonging  to  the 
contractor  as he chooses for checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable  facilities for the use of his 
scaffolding, tools and plant etc. by sub-contractors  for their work. 

 

 
24.  NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND  OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 
Regulations   and  Bylaws  of  any  authorities,  and  / or  any  water,  lighting  and  other  companies,   and  / or 
authorities  with whose  system  the structures  were proposed  to have  connection  and  shall before making  any 
variations  from the drawings or specification that may be associated  to so conform,  give the Bank / Consultant 
written  notices specifying the variations  proposed  to be made  and  the reasons  for making  them  and apply for 
instruction   thereon.   The  Bank  / Consultant  on  receipt  of  such  intimation  shall  give  a  decision  within  a 
reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations  or Bylaws to be 
given  to  any  authority  and  to  pay  to  such  authority  or  to  any  public  officer all fees that  may  be properly 
chargeable in respect of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify  the Bank against all claims in respect of patent  right, royalties, damages to 
buildings,  roads or members  of public in course of execution  of work and  shall defend all action  arising from
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such claims and shall keep the Bank saved harmless and indemnified  in all respects form such actions, costs and 
expenses. 

 

 
25.  CLEARING SITE AND SETTING OUT WORKS: 

The site shown on the plan shall be cleared of all obstruction,  trees, bushes, shrubs, loose stone and rubbish 
materials  of all kinds. All holes or hollows whether  original, existing or produced  by removal of loose stone or 
materials shall be carefully filled up with earth well rammed  and leveled off as directed at his own cost. 

The Contractor shall set out the work and  shall be responsible  for the true and  perfect setting out  of the 
work and for the correctness of the position, levels, dimensions  and alignment  of all parts thereof. If at any time, 
any error  shall appear  during  the progress of any part  of the work,  the Contractor shall at his own  expenses 
rectify such error, if called upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out 
the work to the alternative  positions  at the site until one is finally approved  and the rates quoted  in his tender 
should include for this and no extra on this account will be entertained. 

 

 
Safety Warnings at Site: 

The   Contractor  shall   have   to   arrange   necessary   flex   signages   depicting   statutory    warnings   viz. 
“RESTRICTED AREA : WORK  IN PROGRESS”, “MEN  AT WORK”, etc. 
26.  DATUM: 

The average ground  level will be considered  as the crown  of the nearest  road,  which  should  be taken  as 
“Datum” which  is however,  subject to final confirmation by the Bank / Consultant. All levels shown  in the 
drawings are to be strictly adhered to. 
27.  BENCHES: 

The Contractor is to construct and maintain  proper benches of all the main walls, in order that the lines and 
levels may be accurately checked at all times. 

These benches will consist of timber posts of adequate  length and minimum diameter  75 mm to be driven in 
the ground  at suitable distance  as directed encased with brick work. The wire nails will be driven on the top of 
timber posts on the centre lines of columns,  walls, inside and outside face of foundation trenches. Centre line of 
walls, columns etc. may be clearly indicated and checked at any time if it is so required. 

 

 
28.  CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other  matters  of any offensive nature  taken  out  of any trench,  sewer, drain,  cesspool or 
other  place shall not be deposited  on the surface but shall be once be carted away by the Contractor to a safe 
place as per rules of the appropriate authorities. The Contractor shall keep the foundation and work free from 
water and shall provide and maintain  at his own expenses electrically or other power driven pumps  and other 
plant  to  the  satisfaction  of the  Bank  for  the  purpose,  until  the  building  is handed  over  to  the  Bank.  The 
Contractor shall arrange  for the disposal  of the water  so accumulated to the satisfaction  of the Bank and  the 
local authority  and no claims will be entertained afterwards if he does not include in his rates for the purpose. 
29.  ACCESS: 

Any authorized representative  of the Bank / Consultant shall at all reasonable  times have free access to the 
work and / or to the workshops,  factories or other places where materials  are being prepared  or constructed  for 
the work and  also to any place where the materials  are lying or from where they are being obtained,  and  the 
contractor  shall give every facility to the Bank or their representatives  necessary for inspection  and examination 
and  test of the materials  and  workmanship. Except  the representatives  of the Bank and  Consultant no person 
shall be allowed at any time without the written permission of the Bank. 

 

 
30.  MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

All the work specified and provided for in the specification or which may be required to be done in order to 
perform  and  complete  any  part  thereof  shall  be executed  in  the  best and  most  workman  like manner  with 
materials of the best and approved quality of the respective kinds in accordance  with the particulars  contained  in
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and  implied  by the  specifications  and  as represented  by the  drawings  or according  to  such  other  additional 
particulars  and instructions  as may from time to time be given by the Bank / Consultant during the execution of 
the work, and to his entire satisfaction. 

If  required  by  the  Bank  / Consultant,  the  Contractor  shall  have  to  carry  out  tests  on  materials  and 
workmanship in approved materials testing laboratories  or as prescribed by Bank / Consultant at his own cost to 
prove that the materials etc. under test conform to the relevant I.S. standards  or as specified in the specification. 
No extra payment  on this account should in any case be entertained. 

A list of Mandatory Tests is given in  Technical Specification which is only indicative and not exhaustive.  Any 
other tests, special or routine, on any material or workmanship, advised to be done by the Bank / Consultant for 
any reason shall be done by the contractor  for which no additional  payment  will be made. 

All the materials,  stores & equipment’s required for full performance  of the work under the contract must be 
provided  through  normal  channels  and  must  include  charge  for sales tax,  import  duties  and  other  charges as 
applicable  and  must  be best of their kind available  and  the Contractor/s must  be entirely  responsible  for the 
proper and efficient carrying out of the work. The work must be done in the best workmanship manner.  Samples 
of all materials  to be used shall be submitted  to the Bank / Consultant and written  approval  from the Bank / 
Consultant shall be obtained  prior  to placement  of order.  A list of materials  of approved  make  and  brand  is 
annexed.  Materials mentioned in the said list shall be used. In case materials specified in the list are not available 
the Contractor/s may use the equivalent  product  with prior permission  from the Bank / Consultant. As regards 
equivalent product / material the opinion of the Bank / Consultant shall be final and binding on the Contractor. 

During  the inclement  weather  the Contractor shall suspend  concreting  and plastering  for such time as the 
Bank / Consultant may direct and shall protect from injury all work during its course of execution.  Any damage 
(during construction)  to any part of the work for any reasons due to rain, storm or neglect of contractor, shall be 
rectified by the contractor  in an approved manner  at no extra cost. 

Should the work be suspended  by reason of rain, strike, lock-outs or any other cause, the Contractor shall 
take all precaution  necessary for the protection  of work and at his own expenses shall make good any damage 
arising from any of these causes. 

The  Contractor shall  cover  up  and  protect  from  damage,  from  any  cause,  all new  work  and  supply  all 
temporary  doors,  protection  to  windows,  and  any  other  requisite  protection  for  the  execution  of the  work 
whether  by himself or special tradesman or sub-contractor  and any damage  caused must be made good by the 
contractor  at his own expenses. 

 

 
31.  REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from time to 
time the removal  from the work within  such reasonable  time or times as may be specified in the order of any 
materials which in the opinion of the Bank / Consultant are not in accordance  with specification or instruction, 
the substitutions  or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specifications or instruction.  In case the Contractor refuses to comply with the order Bank 
/ Consultant shall have the power  to employ  and  pay other  agencies to carry out the work and  all expenses 
consequent  thereon  or incidental  thereto  as certified by the Consultant shall be borne by the contractor  or may 
be deducted  from any money  due to or that  may become  due to the contractor. No certificate which  may be 
given  by  the  Consultant shall  relieve  the  Contractor from  his  liability  in  respect  of unsound   work  or  bad 
materials. 

 

 
32.  SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer”  shall mean the person if, any, appointed  and paid by the Bank to superintendent 
the work. The Contractor shall afford the Site Engineer every facility and assistance for examining  the work and 
materials  and  for checking  and  measuring  work  and  materials.  The  Site Engineer    shall  have  no  power  to 
revoke,  alter,  enlarge  or  relax  any  requirements   of  the  Contract   or  to  sanction  any  day  work,  additions,
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alterations,  deviations  or  omission  or  any  extra  work  whatever,  except  in  so far as such  authority  may  be 
specially conferred by a written order of the Bank / Consultant. 

The Site Engineer  shall have power to give notice to the Contractor or to his foreman,  of non-approval of 
any work or materials and such work shall be suspended  or the use of such materials shall be discontinued until 
the  decision  of the  Bank  / Consultant is obtained.  The  work  will  from  time  to  time  be examined  by the 
Consultant / Bank or his authorized representative  and the Site Engineer. But such examination shall not in any 
way exonerate  the Contractor from the obligation  to remedy  any defects, which  may be found  to exist at any 
stage of work or after the same  is complete.  Subject to the limitations  of this clause the Contractor shall take 
instructions  only from the Consultant / Bank. 

 

 
33.  OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The   Contractor  shall   provide   erect   and   maintain   at   his  cost   a  separate   simple   watertight   office 
accommodation for the Site Engineer / PMC in case it is not already available at site. This accommodation shall 
be well lighted and ventilated  and provided with windows,  door with a lock. The Sit Engineer’s / PMC’s office 
shall be minimum of 14 Sqm (150 Sq.ft.) and  the Contractor shall provide  a desk, chair,  drawers  for keeping 
drawings, a cupboard having proper lock and backboard for displaying drawings and lights and fans. The 
accommodation shall be demolished  when directed. 

 
 
 
34.  CONTRACTOR’S EMPLOYEES: 

The  Contractor shall employ  technically  qualified  and  competent  supervisors  for the work  who  shall be 
available  (by  turn)  throughout  the  working  hours  to  receive  and  comply  with  instruction   of  the  Bank  / 
Consultant. The Contractor shall engage at least one experienced  Technical representative  as Site-in-Charge for 
execution of the work. The Contractor shall employ in connection  with the work persons having the appropriate 
skill or ability to perform their job efficiently. 

The  Contractor shall  employ  local labourers  on the  work  as far possible.  No  labourer  below the  age of 
sixteen years and not an Indian National  shall be employed on the work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or partly 
under  the direct order or control of the Bank or his representative  shall be deemed  to be a person employed  by 
the contractor. 

The Contractor shall comply with the provisions of all labour legislation including  the requirements  of the 
following – 

a)  The Payment  of Wages Act 
b) Bank’s Liability Act 
c)  Workman’s  Compensation Act 
d) Contract  Labour (Regulation  and Abolition) Act, 1970 and Central Rules 1971. 
e)  Apprentices Act 1961 
f)     Any other Act or enactment  relating thereto and rules framed there under from time to time. 
The Contractor shall keep the Bank saved harmless and indemnified  against claims of any of the workmen 

and all costs and expenses as may be incurred  by the Bank in connection  with any claim that may be made by 
any workman  are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement  of any Health Officer of the State or any 
local authority  or of the Bank regarding the maintenance of proper environmental sanitation  of the area where 
the  Contractor’s  labourers  are  housed  or  accommodated, for  the  prevention  of small-pox,  cholera,  plague, 
typhoid,  malaria  and  other  contagious   diseases.  The  contractor   shall  provide,  maintain   and  keep  in  good 
sanitary condition  adequate  sanitary accommodation and provide facilities for pure drinking water at all time for 
the  use  of men  engaged  on  the  work  and  shall  remove  and  clear  away  the  same  on  completion  of work. 
Adequate  precaution  shall be taken  by the Contractor or prevent  nuisance  of any kind on the work or on the 
lands adjoining the same.
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The Contractor shall arrange  to provide first aid treatment  to the labourers  engaged on the work. He shall 

within  24 hours  of occurrence  of any  accident  at or about  the site or in connection  with  execution  of work, 
report such accident to the Bank and also to the competent  authority  where such report is required by law. 

 

 
35.  DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately  dismiss from work any person 
employed  thereon  by him, who may in the opinion  of the Bank / Consultant be unsuitable  or incompetent or 
who may misconduct  himself. Such discharge shall not be the basis of any claim for compensation or damages 
against the Bank / Consultant or any of their officer / employee. 

 

 
36.  ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall 
not directly or indirectly transfer,  assign or underlet  or any part, share or interest therein  nor, shall take a new 
partner,  without  written  consent  of the Bank and  no subletting  shall relieve the Contractor from the full and 
entire responsibility of the contract or from active superintendence of the work during their progress. 

 

 
37.  NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen  and others executing any work or supplying and fixing any goods for 
which  prime  cost  prices  or  provisional  sums  are  included  in  the  Schedule  of Quantities  / Rates  and  / or 
specification  who  may  be nominated or  selected  by the  Consultant / Bank  are  hereby  declared  to  be sub- 
contractors  employed by the contractor  and are herein referred to as nominated sub-contractors. 

No  nominated  sub-contractor   shall  be  employed   on  or  in  connection   with  the  work  against  which 
contractor  shall make reasonable  objection  or save where the Bank and Consultant shall otherwise  agree who 
will not enter into a contract provided – 
a)    That the nominated sub-contractor  shall indemnify the Contractor against the same obligation in respect of 

the sub-contract as the Contractor is under in respect of this contract. 
b)    That  the  nominated  sub-contractor   shall  indemnify   the  Contractor  against   claims  in  respect  of  any 

negligence by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding or 
other plants and property of the contractor  or under any Workman’s  Compensation Act in force. 

c)    Payment  shall be made  to the nominated sub-contractor  within  14 days of his receipt of the Consultant’s 
certificate  provided  that  before any  certificate  is issued  the  contractor  shall  upon  request  furnish  to the 
Consultant proof that all nominated sub-contractors  accounts  included  in previous certification  have been 
duly discharged,  in default  thereof  the Bank may  pay the same  upon  a certificate  of the Consultant and 
deduct  the amount  thereof  from any sums due to the contractor. The  exercise of those  powers  shall not 
create probity of contract between the Bank and the Sub-contractor. 

d) 
38.  DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 

The Contractor shall be responsible for all injury to the work or workmen,  to persons, animal or things and 
for all damages  to the structural  and  / or decorative  part of property  which may arise from the operations  or 
neglect of himself or of any Sub-contractor  or of any of his or a cub-contractor’s  employees, whether such injury 
or damage  arise from carelessness,  accident  or any of his or a sub-contractor’s  employees,  or any other  cause 
whatsoever  in any way connected with the carrying out of this contract.  The clause shall be held to include inter- 
alia,  any  damage  to buildings  whether  immediately  adjacent  or otherwise  and  any  damage  to roads,  streets, 
footpaths or ways as well as damage caused to the buildings and the work forming the subject of this contract by 
rain, wind or other inclemency  of the weather.  The Contractor shall indemnify  the Bank and hold harmless  in 
respect of all and any expenses arising from any such injury or damages to persons or property as aforesaid and 
also in respect of any claim made  in respect of injury or damage  under  any acts of compensation or damage 
consequent  upon such claim.
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The Contractor shall reinstate all damage  of every sort mentioned in this clause, so as to deliver the whole 

of the contract work complete and perfect in every respect and so as to make good or otherwise satisfy all claims 
for damages to the property or third parties. 

 

 
39.  INSURANCE: 
39.1   Without  limiting his obligations  and responsibilities  under the contract,  the contractor  shall insure in the 

joint names of the State Bank of India and the contractor  against all loss of damages from whatever cause 
arising other than the excepted risk, for which he is responsible under the terms of contract  and in such a 
manner  that the State Bank of India and contractor  are covered for the period stipulated  under Clause 20 
of GCC  and are also covered during the period of maintenance for loss or damage  arising from a cause, 
occurring   prior  to  the  commencement  of  the  period  of  maintenance  and  for  any  loss  or  damage 
occasioned by the contract in the course of any operations  carried out by him for the purpose of complying 
with his obligations under clause. 
a)  The  works  for  the  time  being  executed  to  the  estimated  current  Contract   value  thereof,  or  such 

additional  sum as may be specified together  with the materials  for incorporation in the work at their 
replacement  value. 

b) The constructional plant and other things brought  on to the site by the contractor  to the replacement 
value of such constructional plant and other things. 

c)  Such insurance  shall be in effect with an insurer and in terms approve by the State bank of India which 
approval shall not be unreasonably withheld and the contractor  shall whenever required produce to the 
Architect / consultant  the policy if insurance and he receipts for payment  of the current premiums. 

 
39.2   Damage to persons  and property 

The contractor  shall, except if and  so far as the contract  provides  otherwise  indemnify  the State Bank of 
India against all losses and claims in respect of injuries or damages to any person or material or physical damage 
to any property whatsoever  which may arise out of or in consequence  of the execution  and maintenance of the 
works and against all claims proceedings,  damages,  costs, charges and expenses whatsoever  in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

a)  The permanent use of occupation  of land by or any part thereof. 
b) The rights of State Bank of India execute the works or any part thereof on, over, under,  in or through 

any lands. 
c)  Injuries  or  damages   to  persons  or  properties   which  are  unavoidable   result  of  the  execution   or 

maintenance of the works in accordance  with the contract. 
d) Injuries or damage  to persons or property  resulting from any act or neglect of the State Bank of India 

their agents, employees or other contractors  not being employed by the contractor  or for or in respect of 
any claims, proceedings,  damages,  costs, charges and expenses in respect thereof or in relation  thereto 
or where the injury or damage  was contributed  to by the contractor, his servants or agents such part of 
the compensation as may be just and equitable  having regard to the extent of the responsibility  of the 
State Bank of India, their employees, or agents  or other contractors  for the damage or injury. 

 

 
39.3   Contractor to indemnify State Bank of India 

The contractor  shall indemnify  the STATE  BANK  OF  INDIA  against  all claims,  proceedings,  damages, 
costs, charges and expenses in respect of the matters referred to in the provision Sub-clause 37(b)of this clause. 

 

 
39.4   Contractor’s superintendence 

The  contractor  shall  fully indemnify  and  keep  indemnified  the  State  Bank  of India  against  any  action, 
claim, or proceeding relating to infringement  or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties which may be payable which may be payable in respect of any article or part thereof 
included  in the contract.   In the event of any claim made  under  or action  brought  against STATE  BANK  OF
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INDIA  in respect  of such  matters  as aforesaid  the  contractor  shall  be immediately  notified  thereof  and  the 
contractor  shall be liberty, at his own expenses to settle any dispute or to conduct  any litigation that may arise 
there from, provided  that the contractor  shall not be liable to indemnify  the STATE  BANK  OF INDIA  if the 
infringement  of the patent or design or any alleged patent or design right is the direct result of an order passed by 
the Architect / Consultant in this behalf. 

 

 
39.5   Third party insurance 
39.5.1    Before commencing  the execution  of the work the contractor  but without  limiting his obligations  and 

responsibilities  under  Clause 24 of GCC  shall insure against  his liability for any material  or physical 
damage,  loss or injury which may occur to any property including that of STATE BANK OF INDIA, 
or  to  any  person,  including  any  employee  of  the  STATE  BANK  OF  INDIA, arising  out  of  the 
execution of the works or in the carrying out of the contract,  otherwise than due to the matters referred 
to in the provision to Clause 37 thereof. 

 

 
39.5.2     Minimum Amount of Third party Insurance 

Such  insurance  shall be effected with  an insurer  and  in terms  approved  by the State  Bank  of India 
which  approval  shall  not  be reasonably  withheld  and  for  at  least  the  amount   stated  below.    The 
contractor  shall, whenever,  produce  to the Architect  / Consultant the policy or policies of insurance 
cover and receipts for payment  of the current premiums. 

39.6   The minimum insurance  cover for physical  property,  injury,  and  death  is Rs.5.00  Lakh  per occurrence 
with the number  of occurrence  limited  to four.   After each  occurrence  contractor  will pay premium  to 
make insurance valid for four occurrences always. 

 

 
39.7   Accident  or Injury to workman 
39.7.1  The State Bank of India shall not be liable for or in respect of any damages  or compensation payable at 

law  in  respect  or  in  consequence  of any  accident  or  injury  to  any  workmen  or  other  person  in  the 
employment of the contractor  or any sub-contractor, save and except an accident or injury resulting from 
any  act  or  default  of the  State  Bank  of  India  or  their  agents,  or  employees.    The  contractor   shall 
indemnify and keep indemnify State Bank of India against all such damages and compensation, save and 
except  as aforesaid,  and  against  STATE  BANK  OF  INDIA  claims,  proceedings,  costs,  charges  and 
expenses whatsoever  in respect thereof or in relation thereto. 

 

 
39.7.2  Insurance against accident  etc. to workmen 

The contractor  shall insure  against  such liability with an insurer  approved  by the State Bank of India 
during  the  whole  of the  time  that  any  persons  are  employed  by him  on  the  works  and  shall,  when 
required,  produce  to the architect  / consultant  such policy of insurance  and receipt for payment  of the 
current  premium.    Provided  always that,  in respect of any persons  employed  by an sub-contractor  the 
contractor's  obligation  to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor 
shall have insured against the liability in respect of such person in such manner  that State Bank of India 
is indemnified  under  the policy but the contractor  shall require  such  sub-contractor  to produce  to the 
Architect  / Consultant when  such  policy of insurance  and  the receipt  for the payment  of the current 
premium. 

 

 
39.7.3  Remedy on contractor’s failure  to insure 

If the contractor  fails to effect and keep in force the insurance  referred to above or any other insurance 
which  he may be required  to effect the terms of contract,  then and in any such case the State Bank of 
India  may effect and keep in  force any such insurance  and pay such premium  or premiums  as may be 
necessary for that purpose and form time to time deduct the amount  so paid by the State Bank of India 
as aforesaid from any amount  due or which may become due to the contractor, or recover the same as
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debt from the contractor.  In addition,  an amount  of penalty of Rs. 1.00 lakh will be imposed  and to be 
recovered from the proceedings of any bill due to be paid to the contractor. 

 

 
39.7.4  Without  prejudice to the others rights of the State Bank of India against contractors.  In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor  the amount  of 
any damages  costs, charges, and other expenses paid by the State Bank of India and which are payable 
by the contractors  under  this clause.   The contractor  shall upon  settlement  by the Insurer  of any claim 
made  against  the insurer  pursuant  to a policy  taken  under  this clause,  proceed  with  due  diligence  to 
rebuild or repair the works destroyed or damaged.   In this event all the monies received from the Insurer 
in respect of such damage  shall be paid to the contractor  and the Contractor shall not be entitled to any 
further  payment  in respect  of the  expenditure  incurred  for rebuilding  or repairing  of the materials  or 
goods destroyed or damaged. 

 
 
 
40.  ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts, 
receipts and other vouchers that they may require in connection  with the work under this contract. 

If the  Contractor shall  use materials  less than  what  he is required  under  the  contract,  the  value  of the 
difference in the quantity  of the materials  he was required  to use and  that  he actually  used shall be deducted 
from  his dues.  The  decision  of the  Bank  shall  be final and  binding  on  the  Contractor as to the  amount  of 
materials the Contractor is required to use for any work under this contract. 

 

 
41.  MEASUREMENT OF WORK: 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant 
/ Bank with the details of measurements for their scrutiny and signature.  The Contractor should submit the bill 
with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor  that he requires the work to be measured, 
and the contractor  shall forthwith  attend  or send a qualified agent to assist the Consultant or the Consultant’s 
representative   in  taking  such  measurements  and  calculations   and  to  furnish  all  particulars   or  to  give  all 
assistance required by them. 

The Contractor or his Agents may at the time of measurements take such notes and measurements as he 
may require. All authorized extra work, omissions and all variations  made without  the Consultants knowledge, 
if  subsequently   sanctioned   by  him  in  writing,  with  the  approval   of  the  Bank  shall  be  included  in  such 
measurements. The final measurement should be done within one month  from the date of completion  of work 
jointly by the Consultant and  / or his representative  and  if the contractor  fails to comply,  the measurements 
taken by the Consultant will be final and binding. 

 

 
42.  METHOD OF MEASUREMENT: 

Unless  otherwise  mentioned elsewhere  in the tender,  measurement will be on the net quantities  of work 
produced  in accordance  with up-to-date rules laid down by the Indian  Standard  Institution. In the event of any 
dispute  with regard to the measurement of the work excluded  the decision  of the Consultant / Bank shall be 
final and binding on the Contractor. 

 

 
43.  ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which  there is no such specification  in Technical  Specification  such work 
shall be carried out in accordance  with the I.S. Specification and in the event of there being no IS Specification, 
then  in  such  case  the  work  shall  be  carried  out  in  all  respects  in  accordance   with  the  instructions   and 
requirements  of the Consultant / Bank.
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44. CONTRACTOR NOT  TO  DEPOSIT MATERIALS IN  A MANNER    THAT  MAY  CAUSE 

INCONVENIENCE TO THE PUBLIC: 
The Contractor (s) shall not deposit materials  locations,  which will cause inconvenience  to the public. The 

Consultant may require the contractor  to remove any materials,  which are considered  by him to be a danger or 
inconvenient to the public and cause them to be removed at the contractor’s cost. 

 

 
45.  PAYMENTS: 
a)    All bills shall  be prepared  by the  Contractor in the  form  prescribed  by the  Bank  / Consultant, (format 

enclosed).  Normally  one interim  bill shall be prepared  each month  subject to minimum value for interim 
certificate  as stated  in these  documents. The  interim  bill in proper  forms must  be duly  accompanied by 
detailed  measurements, duly endorsed  by the Site Engineer  / PMC  in support  of quantities  of work done 
and must show deduction  for all previous payments,  retention  money,  etc. Advance  / ad-hoc payments  for 
work will not be normally made. However,  ad-hoc payments  may be made at the discretion of Consultant / 
Bank in case of exigency. 
The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s  bill stating the amount 
due to the Contractor from the Bank and the Contractor shall be entitled to payment  thereof, by the Bank 
within the period of “honouring certificates” mentioned in these documents. 
The amount  stated in an interim  certificate shall be the total value of work properly executed  and approx. 
75% of invoiced value of material  brought,  to site for permanent incorporation into the work up to the date 
of  the  bill less the  amount   to  be  retained  by  the  Bank  as  the  retention  money  and  less  installments 
previously paid under these conditions. 
The materials  to be considered  for secured advance  shall be nonperishable in nature  and only include the 
value  of the  said  materials  and  goods  as and  from  such  time  as they  are  reasonably,  properly  and  not 
prematurely   brought  to  or  placed  adjacent  to  the  work  and  then  only  if adequately   protected  against 
weather or other casualties and considered  acceptable by the   Consultants / Bank. An indemnity  bond is to 
be submitted  in an appropriate format approved  by the Bank, whenever  Secured Advance against materials 
are prayed for. 
If the Bank has supplied any materials  or goods to the Contractor, the cost of any such materials  or goods 
will  be  progressively  deducted  from  the  amount   due  to  Contractor  in  accordance   with  the  quantities 
consumed  in the work. 
All the interim  payments  shall be regarded  as payments  by way of advance  against the final payment  only 
and  not  as payments  for work actually  done  and  completed  and  shall not  preclude  the requiring  of bad 
unsound  and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or 
be considered  as an admission  of the due performance  of the contract  or any part thereof in any respect or 
the accruing  of any claim,  nor shall, it conclude  determine  or affect in any way the powers  of the Bank 
under these conditions  or any of them as to the final settlement and adjustment  of the accounts or otherwise 
or in any other  way vary or affect the contract.  The final bill shall be submitted  by the Contractor to the 
Consultant within  one  month  of the  date  of certificate  of completion  furnished  by the  Consultant and 
payment  shall be made after the same is duly verified and certified by the Consultant. 

b)    FINAL PAYMENT: 
The final bill shall be accompanied by a certificate of completion  form the Consultant along with all other 
documents  required to be submitted  by the Contractor under these conditions.  Payment  of final bill shall be 
made after deduction  of Retention  Money  as specified in these conditions  which sum shall be refunded  in 
the manner  stated in these conditions.  The acceptance  of payment  of the final bill by the Contractor would 
indicate that he would have no further claim in respect of the work executed.
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46.  VARIATION / DEVIATION: 

The Contractor may when  authorized and  shall, when  directed  in writing by the Consultant / Bank, add 
and or omit or vary the work shown in the drawings  or described in the specification  or included  in the priced 
schedule of quantities.  The Contractor on his own accord shall make no addition,  omission or variation without 
such authorization from Bank.  A verbal authority  or direction  by the Consultant / Bank if confirmed  by the 
Contractor in writing within 7 days shall be deemed to have been given in writing. 

The price of all such additional  / non-tendered items will be worked  out on the basis of rates quoted  for 
similar items in the contract  wherever  existing or an engineering  rate analysis based on prevalent  fair price of 
labour materials at site of work including wastage and other components as required plus 15% for overhead  and 
profit etc. works  contract  sales Tax  at prevailing  rate  will be payable  extra  over the stipulated  OH  / project 
percentage. The tender rates shall hold good for any increase or decrease in tender quantities. 

No  claim  for  an  extra  shall  be  allowed  unless  it  has  been  executed  by  the  authorization  of  Bank  / 
Consultant. No variation shall vitiate the contract. 

 

 
47.  SUBSTITUTION: 

Should  the  Contractor desire  to  substitute  any  materials  and  workmanship he  / they  must  obtain  the 
approval of the Bank / Consultant in writing for any such substitution  well in advance. For materials designated 
in  this  specification  by  such  term  as  “Equal”   or  “other  approved”, etc.  Specific  approval  of  the  Bank  / 
Consultant shall be obtained in writing prior to execution. 

 

 
48.  PREPARATION OF  BUILDING WORK FOR  OCCUPATION AND  SUBSEQUENTLY USE  ON 

COMPLETION: 
The whole of the work will be thoroughly  inspected by the Contractor and deficiencies / defects put right, 

all windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  All floors, staircases 
and  every  part  of the  building  both  inside  & outside  shall  be  left neat  and  clean  as  to  ensure  immediate 
occupation  to the satisfaction of the Bank. 

On  completion  of above,  the contractor  shall inform  the Bank that  he has completed  the work and  it is 
ready for inspection. 

 

 
49.  CLEARING SITE ON COMPLETION: 

On  completion  of the work  the Contractor shall clear away  and  remove  from the site all constructional 
plant, surplus materials,  rubbish and temporary  work of every kind and leave the whole of the site and the work 
clean and in workman  like condition  to the satisfaction of the Bank / Consultant. 

 

 
50.  DEFECTS AFTER COMPLETION: 

The Contractor shall make  good from time to time at his own cost and  to the satisfaction  of the Bank / 
Consultant all defects, shrinkage,  settlements  or other faults which may appear within   12 (twelve) months  after 
completion  of the work and considered as the “defect liability period”.  In default the Bank may employ and pay 
other  persons  to amend  and  make  good such damages,  losses and  expenses  consequent  thereon  or incidental 
there  to  shall  be  made  good  and  borne  by  the  Contractor and  such  damages,  loss  and  expenses  shall  be 
recoverable from him by the Bank or may be deducted  by the Bank, in lieu of such amending  and making good 
by the Contractor deduct from any money due to the Contractor a sum equivalent  to the cost of amending  such 
work and in the event of the amount  retained being insufficient recover the balance from the Contractor from the 
amount  retained  under  these conditions  together  with any expenses the Bank may have incurred  in connection 
therewith. 

 

 
51.  GUARANTEE FOR SPECIALIZED WORKS: 

Wherever  provision  for submission  of a guarantee  has been advised, the same shall be submitted  from the 
specialized agency along with a counter  guarantee  by the main contractor  engaged for the work. The guarantee
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shall be furnished  on a non-judicial  stamp  paper  of appropriate value.  If the contractor  is required  to submit 
guarantee  / guarantees  for any item / items for a period of more than 12 months,  the guarantee/guarantees in 
case of those items shall remain valid even after expiry of the defect liability period of 12 months  as stipulated in 
the contract. 

 

 
52.  CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever  any work is to be buried in the 
earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be 
inspected and correct dimensions  taken before such burial.   In default whereof, the same shall, at the option  of 
the Bank / Consultant, be either opened up for measurements at the Contractor’s  expense or no payments  may 
be  made  for  such  materials.     Should  any  differences  or  dispute  arise  after  execution   of  any  work  as  to 
measurements etc. or other matters  which cannot  be conveniently  tested or checked the records of the Bank / 
Consultant shall be accepted as correct and binding on the Contractor. 

 Treasure Trove:  Any  treasure  trove,  coin or object antique  which  may  be found  on the site shall be the 
property of SBI and shall be handed over to the Bank immediately. 

 

 
53.  ESCALATION: 

The rates quoted  shall be firm throughout the tenure  of the contract  (including  extension  of time,  if any 
granted)  and will not be subject to any fluctuation  due to increase in cost of materials,  labour,  sales tax, octroi 
etc. unless specifically provided for this document. 

 

 
54.  IDLE  LABOUR: 

Whatever  the  reasons  may  be,  no  claim  for idle labour,  additional  establishment  cost,  hire  and  labour 
charges of tools and plants would be entertained under any circumstances. 

 

 
55.  SUSPENSION: 

If the Contractor, except on account  of any legal restraint  upon the Bank preventing the continuance of the 
work or in the opinion  of the Bank shall neglect or fail to proceed with the due diligence in the performance  of 
his part of the contract  or if he shall more than once make default, the Bank shall have the power to give notice 
in writing to the contractor  requiring  the work be proceeded  within  a reasonable  manner  and with reasonable 
dispatch, such notice purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove  from site of the 
work or from any ground contiguous  thereto, any plant or materials to subsist from the date of such notice being 
given until the notice shall have been complied with. If the Contractor shall fail for 15 days after such notice has 
been given to proceed  with  the work as therein  prescribed,  the Bank may  proceed  as provided  in Clause 55 
(Termination of Contract  by the Bank). 

 

 
56.  TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation  whether voluntary  or compulsory  or being a firm shall be 
dissolved or being an individual  shall be adjudicated  insolvent or shall make an assignment  or a compensation 
for the benefit of the greater part, in number of amount  of his creditors or shall enter into a Deed or arrangement 
with his creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall 
repudiate  the contract  or if a Receiver of the Contractor’s  firm appointed  by the court shall be unable,  within 
fourteen days after notice to him requiring him to do so, to show to the reasonable  satisfaction of the Bank that 
he is able to carry out and fulfill the contract and if so required by the Bank to give reasonable  security there for, 
of if the Contractor  shall suffer execution  to be issued,  or shall suffer any payment  under  this contract  to be 
attached  by or on behalf of and of the creditors of the contractor  or shall assign, charge or encumber this contract 
or any payments  due or which may become due to the Contractor, thereunder, or shall neglect or fail to observe 
and  perform  all or any  of the  acts  matters  of things  by this  contract,  to  be observed  and  performed  by the
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Contractor within three clear days after the notice shall have been given to the contractor  in manner  hereinafter 
mentioned  requiring  the  Contractor  to  observe  or  perform  the  same  or  shall  use  improper   materials   or 
workmanship in carrying on the  work, or shall in the opinion  of the Bank not exercise such due diligence and 
made such due progress as would enable the work to be completed within due time agreed upon and shall fail to 
proceed to the satisfaction  of the Bank after three clear days’ notice requiring the contractor  to do so shall have 
been given to the contractor  as hereinafter mentioned, or shall abandon  the contract,  then and in any of the said 
cases, the Bank may notwithstanding any previous waiver determine  the contract  by a notice in writing to the 
effect as hereinafter  mentioned, but without  thereby  affecting the powers  of the  Bank of the obligations  and 
liabilities of the contract  the whole of which shall continue  in force as fully as if the contract  had not been so 
determined  and  as if the  work  subsequently  executed  had  been  executed  by or  on  behalf  of the  contractor 
(without  thereby creating any trust in favour of the contractor).   Further  the Bank or his agent or servants may 
enter upon and take possession of the work and all plants, tools, scaffolding, sheds, machinery,  steam and other 
power, utensils and materials  being lying upon premises or the adjoining  lands or road and sell the same as his 
own  property  or  may  employ  the  same  by  means  of  his  own  servants  and  workmen  in  carrying  on  and 
completing the work or by employing any other contractors  or other person to complete, and the contractor  shall 
not in any way interrupt  or do any act, matter  or thing to prevent   or  hinder   such other   contractors   or  other 
persons   or   person   employed   from completing  and finishing or using the materials  and plants for the work. 
When the work shall be completed  or as soon as thereafter as conveniently  may be, the Bank shall give notice in 
writing  to the  contractor  to remove  his surplus  materials  and  plants  and  should  the  contractor  fail to do so 
within a period of 14 days after receipt by him of the said notice, the Bank may sell the same by Public Auction 
and shall give credit to the contractor  for the amount  so realized. Any expenses or losses by the Bank in getting 
the work carried out by other contractors  shall be adjusted against the amount  payable to the contractor  by way 
of selling his tools and plants or due on account  of work carried out by the contractor  prior to engaging other 
contractors  or against the Security Deposit. 

 

 
57.       ARBITRATION 

 
i)      Except where otherwise provided in the contract  all questions and disputes relating to the meaning 

of the  specifications,  design,  drawings  and  instructions  herein  before  mentioned and  as  to  the 
quality  of workmanship or materials  used on the work or as to any other  question,  claim,  right, 
matter or thing whatsoever  in any way arising out of or relating to the contract,  designs, drawings, 
specifications,  estimates,  instructions  orders or these conditions  or otherwise  concerning  the work 
or the execution  or failure to execute the same whether  arising during the progress of the work or 
after  the  cancellation, termination,  completion   or  abandonment thereof  shall  be  dealt  with  as 
mentioned hereinafter. 
If the contractor  considers that he is entitled to any extra payment  or compensation in respect of the 
works over and above the amount  s admitted  as payable by the Architect  or in case the contractor 
wants to dispute the validity of any deductions  or recoveries made or proposed to be made from the 
contract  or raise any dispute,  the contractor  shall forthwith  give notice in writing of his claim, or 
dispute to the Assistant  General  manager  (Premises & Estate) S.B.I. LHO,  Kolkata  and endorse a 
copy of the same to the Architect,  within 30 days from the date of disallowance  thereof or the date 
of deduction  or recovery.  The said notice shall give full particulars  of the claim, grounds on which 
it is based and detailed calculations  of the amount  claimed and the contractor  shall not be entitled 
to raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor  to the Asst. General  Manager 
(Premises  & Estate)  in  the  manner  and  within  the  time  as  aforesaid.    The  contractor  shall  be 
deemed  to have waived and  extinguished  all his rights in respect of any claim not notified  to the 
Asst. General Manager  (Premises & Estate) in writing in the manner  and within the time aforesaid.
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ii)     The Asst. General  Manager  (Premises  & Estate)  shall give his decision  in writing  on the claims 

notified by the contractor.  The contractor  may within 30 days of the receipt of the decision of The 
Asst. General  Manager  (Premises & Estate) submit his claims to the conciliating  authority  namely 
the Circle Development Officer, S.B.I. L.H.O., Kolkata  for conciliation  along with all details and 
copies of correspondence exchanged  between  him  and  The  Asst. General  Manager  (Premises  & 
Estate). 

 
iii)    If the  conciliation  proceedings  are  terminated without  settlement  of the  disputes,  the  contractor 

shall, within  a period of 30 days of termination thereof shall give a notice to the concerned  Chief 
General  Manager  of the Bank for appointment of an arbitrator  to adjudicate  the notified  claims 
failing  which  the  claims  of the  contractor  shall  be deemed  to  have  been  considered  absolutely 
barred and waived. 

 
iv)    Except  where  the decision  has become  final, binding  and  conclusive  in terms of the contract,  all 

disputes  or  differences  arising  out  of the  notified,  claims  of the  contractor  as aforesaid  and  all 
claims  of the  Bank  shall  be referred  for adjudication through  arbitration  by the  Sole Arbitrator 
appointed  by the Chief General  Manager.   It will also be no objection to any such appointment that 
the Arbitrator  so appointed  is a Bank Officer and that he had to deal with the matters to which the 
Contractor relates in the course of his duties as Bank Officer. If the arbitrator  so appointed  is unable 
or unwilling  to act or resigns his appointment or vacates his office due to any reason  whatsoever 
another   sole  arbitrator   shall  be  appointed   in  the  manner   aforesaid  by  the  said  Chief  General 
Manager.  Such person shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor. 

 
It is a term  of this contract  that  the party  invoking  arbitration  shall give a list of disputes  with  amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 
It  is also  a term  of this  contract  that  no  person  other  than  a person  appointed  by such  Chief  General 

Manager  as aforesaid should act as arbitrator. 
The conciliation  and arbitration  shall be conducted  in accordance  with the provisions of the Arbitration  & 

Conciliation Act 1996 or any statutory modification  or reenactment thereof and the rules made thereunder. 
It is also a term of the contract  that if any fees are payable to the arbitrator  these shall be paid equally by 

both the parties. However, no fees will be payable to the arbitrator  if he is a Bank Officer. 
It is also a term of the contract  that the arbitrator  shall be deemed  to have entered  on the reference on the 

date he issues notice to both the parties calling them to submit their statement  of claims and counter statement  of 
claims.  The venue of the arbitration  shall be such place as may be fixed by the arbitrator  in his sole discretion. 
The fees, if any, of the arbitrator  shall, if required  to be paid before the award  is made  and published,  be paid 
half and half by each of the parties.    The cost of the reference and of the award (including the fees, if any of the 
arbitrator)  shall be in the discretion of the arbitrator  who may direct to any by whom and in what manner,  such 
costs or any part thereof, shall be paid and fix or settle the amount  of costs to be so paid.
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I. RUNNING A/C BILL 
 

 
i)           Name of Contractor / Agency                       : 

ii)          Name of Work                                                 : 

iii)        Sr. No. of this bill                                            : 

iv)         No. and date of previous bill                          : 

v)          Reference to Agreement  No.                          : 

vi)         Date of written order to commence                : 

vii)        Date of completion  as per Agreement            : 
 

 
 

Sl.No. 
 

Item Description 
 

Unit 
 

Rate (Rs.) 
As per tender 
Qty Amount  (Rs.) 

1 2 3 4 5 
 
 
 
 
 
 

Upto     Previous     R/A 
Bill 

 

Upto Date (Gross) 
 

Present Bill 
 
 
Remarks  

Qty 
Amount 
(Rs.) 

 

Qty 
 

Amount  (Rs.) 
 

Qty 
 

Amount  (Rs.) 

6 7 8 9 
 
 
 
 
 
 
 

Note : 1.    If part rate is allowed for any item, it should be indicated 
with reasons for allowing such a rate 

 
2.   if adhoc payment  is made, it should be mentioned 

specifically 
 
 
 

Net value since 
previous bill
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II. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD  AT SITE BY THE CONTRACTOR 

 
 
 

No. Item Quantity Unit Amount Remarks 
1 2 3 4 5 6 

 

 

Total Value of materials at site 
 

Secured Advance @ …………………………….. % o above value                                                  B 
 
 

Certified (i) that the materials  mentioned above have actually  been brought  by the contractor  to 
the site of the work and no advance  on any quantity  of any of this item is outstanding on their 
security,  (ii) that the materials  are of imperishable  nature  and are all required  by the contractor 
for use in the work in connection  with the items or which rates of finished work have been agreed 
upon. 

 
 

 
Dated signature of Site Engineer preparing the bill 

 
   

 

Designation 
 

 
 
 
Dated signature of Bank’s Architects 

 

 

 
Name of the Architects 

 

Dated signature of Contractor  

 
III.     C  E  R  T  I  F  I  C  A  T  E 

 
 
 

 
The measurements on the basis of which the above entries for the Running  Bill No.                            were made 
have been taken jointly on                                                    and are recorded  at pages                                        to 
                                             of measurement book No.    

 
Signature and date of Signature and date of Signature and date of 
Contractor Architect's representative Site Engineer 

 
 

The work recorded in the above mentioned measurements have been done at the site satisfactorily as per tender 
drawings, conditions  and specifications. 

 
 
 
 

User dept. / Architect                                                                    Site Engineer / 
Bank's Engineer
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IV. MEMORANDUM FOR PAYMENT 
RA BILL NO.   
1.       Total amount due since previous bill (D) (A+B)                                                 Rs.    

 
2.       PVA  on  account  of  escalation  in  price  of steel, 

cement and other materials  and labour as detailed 
in separate statement enclosed.                                                                             Rs.   

 
3.       Deductions : 
i)        Secured Advance paid in the previous R.A. Bill         Rs.   Rs.  

 

ii)      Retention    money   on   value   of   works   as   per 
accepted tenders : Upto date amount 

 

Rs.  

 
Less : Already recovered                              (-)               Rs.   
Balance to be recovered                                                 Rs.   (–)Rs.   

iii)     Mobilization advance, if any 
a)       Outstanding amount  (Principal  +  Interest)  as on 

date 

 
Rs.  

b)       To be recovered in this bill                                             Rs.   
iv)     Any   other   departmental   material    cost   to   be 

recovered as per contract,  if any 
Rs.  

v)      Any   other   departmental  service  charges   to  be 
recovered  if any,  as  per  contract  (water,  power, 
etc.) Enclose statement 

Rs.  

Total deduction as per contractor                                 Rs.   (–)Rs.  

Net amount  payable as per Contract  (E-F)                  Rs.    
(Rupees ………………………………………………………..) in words 

Rs.                         (G)

The  bill amounting to  ……………………………………………………….  (both  figures  and  words)  has  been 
scrutinized  by  me  after  due  test  check  of the  measurement  of works  as  required  and  is recommended for 
payment. 

 
Dated signature of Bank's Engineer 
in charge of the project 

 
STATUTORY DEDUCTIONS  : 
1.       Total amount due (E)                                                          Rs.   
2.       Less : Income Tax Payable                                                 Rs.   

 

 

Net Payable 
 

 
The  figure  given  in  the  Memorandum  for  Payment   has  been  verified  and  the  bill  passed  for  payment 
Rs……………………………………………………………………. ……………………….(Words and figures) 
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Date                                                                                                                Signature of Premises Officer
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V. PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS 
 

 
Certificate No. Interim/ Dated 

 
Client : 

Project No.  

Particulars  : 

 
Contractor 

Contract/Letter No. Dated : 

Contactor's  Bill No. Dated : 

This is to certify that  the amount  given below (*) is due to your Contractors for the work done  by 
them  and/or  against  materials  delivered  at site and/or  for advance  towards  contract  on the above 
referred project. 

 
Advance against contract                                                               Rs.   

Less : Advance adjusted to-date                                                    Rs.   

Balance Advance                                                                            Rs.   

Advance against material delivered at site                                   Rs.   

Amount of work done to-date                                                       Rs.   

Total                                                                                                 Rs.   

Less :  Retention  on work done                                                     Rs.   

Less : Previously certified upto                                                      Rs.   

PRESENT CERTIFICATE (*)                                                     Rs.   

RUPEES 
…………………………………………………………… 

 

 
The cost of cement or any other materials  supplied by you or payments  made by you directly, if any 
and not covered herein above, should be adjusted before making the payment  of the certified amount 
(*) 
Necessary  Deduction U/S 194C of the Income  Tax 1961 and sales tax may be made  before paying 
the above certified amount. 

 
By a copy of this letter, we are intimating  the Contractors to call on you for the necessary payment. 

Remarks, if any : 
The details of Insurance  Policy are given in the next page 

Signature of Architects    
Enclosures : Bill 

 
Client’s Copy
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Annexure I: 

 
ARTICLES OF AGREEMENT 

 
 
 

( On  Non-Judicial  Stamp  Paper  of  Rs. 100.00 ) 
 
 
This Agreement made this                                                  day of    Two thousand  and

                                         between  the  STATE   BANK  OF  INDIA, a  Corporation constructed                under 
the State Bank of India Act, 1955 and having its Corporate  Centre at Madam  Cama  Road,  Mumbai  – 400 021, 
Maharashtra, ( hereinafter  referred to as “the OWNER” )  which   expression    shall  include   its  successor or 
successors   and   assigns )  of  the   ONE  PART  through  the Assistant  General  Manager  (Premises  & Estate), 
LHO Kolkata, the authorized officer of SBI, 

 
AND 

 
 
 

M/s.                                                                  having its registered office at                                                              ( 
therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER   PART. 

 

 
WHEREAS      the      OWNER      is      desirous      of      executing      

 
 
 

, ( hereinafter  called  the ‘ Work’ ). 
 

 
AND     WHEREAS    the    Owner     in    order    to    effectively  carry    out  the  work  has    engaged      M/s. 
                                                                   having   its  registered   office  at                                    ,   a      firm      of 
Consultants,   Architects,    Engineers   and   Planners    of                , Kolkata  ( herein  after referred  to   as The 
Architect  / Consultants) to   prepare   Scheme  plans,   Detailed    Drawings    &   specifications,   description    of 
work,  to  supervise  the  work  and   to  assist   in  concerned  technical   matters. 

 
AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of quantities  of 
the works to be executed   as   per   conditions   of  the   contract   and   special   conditions   prepared   with   the 
assistance   of    the   said    Architect  / Consultant  subject   to   which   the   offer  of  the   Contractor shall   be 
accepted 

 
WHEREAS  the  contractor   has  deposited   with  the  Owner   =     TOTAL      Rs.     .................../-  (Rupees 
................................................................................................... )  as security deposit for the due performance 
of the Agreement  and WHEREAS the Owner has issued letter of intent work order  to  the   Contractor through 
the architect. 
AND   WHEREAS   said drawings  inclusive of the specifications,  priced  schedule  of quantities,  conditions  of 
contract  and  special  conditions  all of which  are  collectively  hereinafter  collectively   referred   to  as the  said 
condition  ) have been signed by the parties hereto and the contractor   has  agreed  to  execute  the  works  upon 
and  subject  to  the  said  conditions. 

 

 
NOW  IT IS HEREBY  AGREED AS FOLLOWS:
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1.          In consideration of the payments  to be made  to the contractor  as hereinafter  provided  the contractor 
shall upon and subject to the said conditions  execute and complete the works shown upon the site drawings etc. 
and  such  further  detailed  drawings  as  may  be  furnished  to  the  contractor   by  the  said  owner  through  the 
Architect as described in the said specifications and the said priced schedule of quantities. 

 

2.          The   Owner   will   pay   to   the   Contractor   the   sum   of   Rs.      (Rupees     

                                                                                  only) (hereinafter  called the contract  sum) or such other  sum 
become payable hereunder  at the times and in the manner  specified in the said conditions.  However,  the actual 
sum will be paid on the actual value of work done, irrespective of the contract sum. 

 
3.          The   term   “The   Architects   / Consultants’    in   the   said   conditions   shall   mean   the   said   M/s. 
                                                                 having its registered office at                                  and in the event of the 
said Architect  / Consultant ceasing to be the Architect  / consultant  for the purpose  of this contract  such other 
person as shall be nominated for the purpose by the Owner. 

 
4.          The   plans,   agreement   and   documents    above   mentioned  shall   form   the   basis   of  this   contract 
and all disputes to be decided in the manner  prescribed in the conditions  attached  hereto. 

 
5.          The  said  contract   comprises  the  works  as  above  mentioned,  and  all  subsidiary  works  connected 
therewith  within the same site as may be ordered to be done from time to time by the said Owner  even though 
said works may not be shown on the drawings or described in the said specifications or  the  priced  schedule  of 
quantities. 

 
6.          Notwithstanding what are stated in the special condition,  conditions  of contract  and hereinbefore  stated 
the Owner through  the Architect / Consultants reserves to himself the right to alter the drawings and nature  of 
the work and of adding  to or omitting  any items of works form or of having portions  of the same carried  out 
departmentally or otherwise  and  such  alterations  or variations  shall be carried  out  without  prejudice  to this 
contract. 

 
7.          The said conditions  shall be read and be treated as forming part of this agreement  and the parties hereto 
will respectively be bound thereby and to abide by and submit themselves to the conditions  and stipulations  and 
perform the same on their parts to be respectively observed and preferred. 

 
8           Employer  reserves to itself the right of altering  the drawings  and  nature  of the work by adding  to or 
omitting any items of work or having portions of the same carried out without prejudice to this contract. 

 
9.          Time shall be considered  as the essence of this contract  and the Contractor hereby agrees to commence 
the work soon after the site is handed  over to him or from 7th  day after issue of formal work order as provided for 
in the  said  conditions  whichever  is earlier  and  to complete  the  entire  work  within  the  stipulated  timeframe, 
subject to nevertheless the provisions for extension of time. 

 
10         All payments by the employer under this Contract  will be made only at Kolkata. 

 

 
11.        Any dispute arising under this agreement  shall be referred to the arbitration  to a sole arbitrator  appointed 
with consent of the Owner and the Contractor as indicated in the Articles of the General  Conditions. The award 
of the  arbitrator  shall  be final  and  binding  on  both  parties.  The  court  in Kolkata  shall  have  jurisdiction  to 
determine  the same.
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12.        That  the several parts  of this contract  have  been read  by the Contractor and  fully understood by the 
contractor. 

 
IN     WITNESS    WHEREOF,    the    parties     hereto     executed     these    presents     the    day    and     year 
hereinabove   written. 

 
WITNESS                                                                                 EXECUTANTS 

 
 
 

1.                                                                                                     1.          OWNER 
 
 
 
2. 

 
 
 
1.                                                                                                     2.          CONTRACTOR 

 
 
 
2. 

 

 
Signature   with   Seal 

 

 
(  In  case  of  the  Company, the  common   seal  be  affixed  pursuant   to  resolution   of  Board  of  Directors  in 
accordance  with Articles of Association  of the Company the directors etc. as the case may be affixing common 
seal may be initial in token thereof and also by putting their names. )
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SAFETY  MEASURES AT SITE 
1.    All personnel  at site should  be provided  with  Helmets  and  Safety Boots with  some  Identification Mark. 

Visitors also should be provided with Helmets. It should be ensured that these are used properly. 
2.    First Aid Box should be kept at site with all requisite materials. 
3.    No one should be allowed to inspect / work at a height without Safety Belt. 
4.    Suitable  scaffolds  should  be provided  for workmen  for all Works  that  cannot  safely be done  from  the 

ground, or from solid construction except such short period Work as can be done safely from ladders. When 
a ladder  is used  an extra  Mazdoor shall be engaged  for holding  the ladder  and  if the ladder  is used for 
carrying  materials  as well as suitable  footholds  and  handholds shall  be provided  on  the  ladder  and  the 
ladder shall be given an inclination  not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5.    Scaffolding  or  staging  more  than  3.5 meters  above  the  ground  or  floors,  swung  or  suspended  from  an 
overhead support or erected with stationary  support shall have a guard rail properly attached,  bolted, braced 
and otherwise  secured at least 1 Meter high above the floor or platform  of such scaffolding or staging and 
extending  along  the  entire  length  of the  outside  and  ends  thereof  with  only  such  openings  as  may  be 
necessary for the delivery of materials.  Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

6.    Working  platforms,  Gangways, and  Stairways  should  be so constructed  that  they  do not  sag unduly  or 
unequally,  and if the height of the platform or the Gangway  or the Stairway is more than 3-5 Meters above 
ground  level or floor  level they  should  be closely boarded,  should  have  adequate  width  and  should  be 
suitably fenced, as described. 

7.    Every  opening  in the  floor  of a building  or  in  a working  platform  be provided  with  suitable  means  to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall 
be 1 metre. 

8.    Safe means  of access shall be provided  to all working  platforms  and  other  working  places.  Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between 
side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length. 
For  longer ladders  this width  should  be increased  at least 6mm  for each additional  30 cm. Uniform  step 
spacing shall not exceed 30 cm. 

9.    Adequate  precautions  shall  be taken  to prevent  danger  from  electrical  equipment. For  electrical  on  line 
works gloves, rubber mats, and rubber shoes shall be used. 

10.  All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 
Meters length or fraction thereof.  Ladder  shall be extended  from bottom  of the trench  to at least 1 Meter 
above the surface of the ground.  The sides of the trenches,  which are 1.5 Meters or more in depth shall be 
stepped  back to give suitable slope, or securely held by timber bracing,  so as to avoid the danger  of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of 
the  depth  of  the  trench   whichever   is  more  cuttings  shall  be  done  from  top  to  bottom.   Under   no 
circumstances  undermining or under cutting shall be done. 

11.  Before any demolition  work is commenced and also during the process of the work :- 
a)    All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
b)    No electrical cable or apparatus  which is liable to be a source of danger over a cable or apparatus  used 

by the operator  shall remain electrically charged. 
c)    All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or 

flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as 
to render it unsafe. 

d)    All necessary  personal  safety equipment  as considered  adequate  by the Site Engineer  should  be kept 
available  for the use of the persons  employed  on the Site and  maintained in a condition  suitable  for
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immediate  use; and the Contractor should  take adequate  steps to ensure proper  use of equipment  by 
those concerned. 

e)    Workers  employed  on mixing  Asphaltic  materials,  cement  and  lime mortars  shall be provided  with 
protective footwear and protective goggles. 

f)     Those  engaged  in white  washing  and  mixing  or stacking  of cement  bags or any  materials  which  is 
injurious to the eyes shall be provided with protective goggles. 

g)    Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h)    Stone  breakers  shall  be  provided   with  protective   goggles  and  protective  clothing  and  seated  at 

sufficiently safe intervals. 
i)     When  workers  are employed  in sewers and  manholes,  which  are in use, the Contractor shall ensure 

that  the  manhole  covers are  opened  and  are  ventilated  at  least  for an  hour  before the  workers  are 
allowed  to  get into  the  manholes  and  the  manholes  so opened  shall  be cordoned  off with  suitable 
railing and provided with warning signals and boards to prevent accident to the Public. 

12.  Use of hoisting machines  and tackle including  their attachments, anchorage  and support  shall conform  to 
the following standard  or conditions:- 
a)    These shall be of good mechanical  construction, sound  material  and adequate  strength  and free from 

patent defect and shall be kept in good repairs and in good working order. 
b)    Every  rope  used  in hoisting  or lowering  materials  or as a means  of suspension  shall  be of durable 

quality and adequate  strength, and free from patent defects. 
c)    Every crane driver or hoisting appliance  operator  shall be properly qualified and no person under  the 

age of 21 years  should  be in-charge  of any  hoisting  machine  including  any  scaffold,  winch  or give 
signals to the operator. 

d)    In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or lowering or as means of suspension  the safe working load shall be ascertained  by adequate 
means. 

e)    Every hoisting machine  and  all gear referred to above shall be plainly marked  with the safe working 
load.  In case of hoisting machine  having a variable safe working load,  each safe working load of the 
conditions  under which it is applicable shall be clearly indicated.  No part of any machine or of any gear 
referred to above in this paragraph  shall be loaded beyond the safe working load except for the purpose 
of testing. 

f)     Motor,  Gearing,  Transmission, Electric wiring and other dangerous  parts of hoisting appliances should 
be provided  with efficient safeguards,  hoisting appliances  should be provided  with such means  as will 
reduce to the minimum the risk of accidental  descent of the load, adequate  precautions  should be taken 
to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. 

g)    When  workers  are employed  on electrical installation, which  are already  energized,  insulating  mats, 
wearing  apparel  such  as  gloves,  sleeves,  and  boots  as  may  be necessary  should  be provided.  The 
workers  should  not  wear  any  rings,  watches  and  carry  keys  or  other  materials,   which  are  good 
conductors  of electricity. 

13.  All scaffolds, ladders  and other  safety devices, mentioned or described herein  shall be maintained in safe 
condition  and  no scaffold, ladder  or equipment  shall be altered  or removed  while it is in use. Adequate 
washing facilities shall be provided at or near places of work.
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DETAILS OF  INSURANCE POLICIES 

 

 
 
 
Type of Policies 

 
Name of Insurance 

 
Amount  (Rs.) 

 
Policy No. 

 
Validity 

 

CAR        Policy        including 
3rd  Party  Liability 

 
 
 
 

Workmen’s  Compensation 
 
 
 
 
 

Remarks  : 
 

1.          This    is   only    on-account    payment    and    is   not    to    be   interpreted    either    as    approval    of 
work materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 

 
2.          The     quantum    of     work     done     and     materials     delivered     at     site     have     been     certified 

by ………………………………………………. 
 

3.          Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned   and  oblige. 
 

 
 

Architects
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PROFORMA OF  HINDRANCE REGISTER 
 
 

Name of Work              :                                                   Date of state of work    : 

Name of Contractor    :                                                   Period of completion    : 

Agreement No.             :                                                                Date of completion       : 
 

 
 

Sl. No. Nature of Date of Date of which Period or Signature Remarks 
 hindrance occurrence of hindrance  was hindrance SE/PE  
  hindrance removed    

1 2 3 4 5 6 7 
 

SE  =  Site  Engineer 
 

PE  =  Project  Engineer 
 

Place  :    
 

Date   :    
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name  of  Work            :                                                   Name  of  Article                       : 

Name  of  Contractor  :                                                   Estimated   Requirement           : 

Agreement   No.            :                                                   Issue  Rate                                  : 

Sl. 
No 

Date 
of 
Receip 
t 

Received 
form   / 
issued to 
(with) 

Receip 
t 

Issue Balance Initials    of 
Contractor 
s 

Initials             of 
Bank’s              / 
Architect’s 
Representative 

Remarks 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
 
1.            Name  of  the  Contractor 

 
2.            Name  of  the  works  as  given  in  the  Agreement 

 
3.            Agreement   WO 

 
4.            Tender Amount 

 
5.            Date  of  Commencement of  Work 

 
6.            Period  allowed  for  completion   as  per  agreement 

 
7.            Date  of  completion   as  per  agreement 

 
8.            Period  for  which  extension  of  time  has  been  given 

 
Date            Month         Year 

 
(a)     1st extension vide Bank’s Letter No. 

(b)     2nd extension vide Bank’s Letter No. 

(c)     3rd extension vide Bank’s Letter No. 

9.            Reasons  for which extensions  have been previously given ( copies of the previous applications 
should  be  attached  ) 

 
10.          Period   for  which  extension   is  applied  for  and  the  reasons   thereof  including   hindrances 

time  for  extra  work  assigned ,  if any  etc. 
 
 
 
 
Signature of Contractor
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PREAMBLE TO BILL OF QUANTITIES & RATES 
 

 

Bidders  are  advised  to  quote  their  offers only  in  terms  of Item  Rate  Value   after  due  consideration of the 
following pertinent points: 

 
1.   Actual site conditions including working time that would be available to them as per standing rules 
2.    Material access regulations of the building including permission of use of lifts and stairways, etc. 
3.    Temporary  storage provision of disposable materials arising out of the work 
4.    Security  measures   and   permissions   required   to  be  observed   and   obtained   in  consultation  with  the 

representatives  of the landlords and act strictly according to the same 
5.    Traffic Regulations  of the City Police in order to organize trouble free access of materials 
6.    Execution  of works in close and effective co-ordination with other executing agencies who shall be working 

simultaneously 
7.    Any other governing issue (s) likely to have impact on the productions  rate and cost of work 
8.    TAXES  AND  DUTIES:  The  tenderer  must  take  a note  of the  fact that  all the rates  are inclusive  of all 

duties, royalties,  cess, excise, sales tax, work contract  tax or any other taxes such as Income  Tax deducted 
to  contractor   or  local  charges,  as  applicable  etc.  No  extra  claim  on  this  account  will  in  any  case  be 
entertained. However,  Goods  & Services Tax (GST) as per relevant GST act will be paid on production of 
GSTIN  Registration  Certificate and on claim. 

9.    GOVERNMENT AND  LOCAL  RULES:  The  Contractor shall  conform  to  the  provisions  of all  local 
Bylaws and Act relating to the work and to the Regulations,  etc., of the Government and Local Authorities 
(at the State  / UT  as the case may  be) and  of any  entity,  private  individual  / commercial,  with  whose 
system the premises is proposed  to be connected.  The Contractor shall give all notices required by the said 
Act,  Rules,  Regulations  and  By-laws  etc.  and  pay  all  fees payable  to  such  authority   / authorities   for 
execution  of the work involved. The cost, if any shall be deemed to have been included in his quoted rates, 
taking  into  account  all liabilities  for licenses,  fees for footpath  encroachment and  restorations, statutory 
clearance, etc., and shall defend all actions arising from such claims or liabilities. 
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LIST OF APPROVED PRODUCTS CONSIDERED IN SPECIFICATION OF 

MATERIALS OF THESE SCHEDULE OF ITEMS 
 

GENERAL CIVIL CONSTRUCTION WORKS. 
 
 

The contractor shall use materials in the work in accordance with the following list. All materials, not otherwise 
specified shall be in accordance with the latest appropriate Indian Standards where such exist. If a particular brand / 
make is not available in the market the substitute  should be  nearest equivalent, subject to the approval of the Architects  
 
-------------------------------------------------------------------------------------------------------------------- 
Sl. No.  Item      Make / Brand 
-------------------------------------------------------------------------------------------------------------------- 
CIVIL & ALLIED WORK : 
 
1..0 Cement       OPC Grade 53 of LAFARGE concreto Brand,  
                                                                         Conforming to IS 269 
 
2.0 I ) Structural Steel    TATA / SAIL   
                                                                                
              II ) Reinforcement Bar     TATA Tiscon Grade Fe 415 / 500                                                                         
                                                                          Conforming to IS 1786-1989 
 
3.0       Bricks, Stone Aggregates,     locally available best quality as approved by    

Fine and course Sand       Architect/ Employer Conforming to IS 1077 / IS 383 
 

Wall Putty (Interior & exterior grade 
both) 

Birla White/ J.K white 

Cement JK/ Ultratech/ Acc/Lafarge/ Approved equivalent  
 

Sand/aggregates Locally available good quality sand & hard aggregates approved by EIC 
Shuttering Material Shutter Structure Approved by EIC. Good Quality Ply with MS frame. 
Reinforcement    SAIL/TATA/Jindal Steel/ Approved equivalent  
Brick:                                             1st Class Modular Brick certified by PWD (WB) 
Doubly charged vitrified tiles  (KAJARIA/NITCO/ORIENT/SOMANY) 
Ceramic tiles  (Johnson/NITCO/ORIENT/KAJARIA) 
Synthetic enamel, Distemper, 
plastic emulsion 

As mentioned in Price Bid form / BOQ   

Sand Locally available good quality sand approved by EIC 
 

Bonding agent etc. Sika/ Dr. Fixit/Fosroc/ Approved equivalent  
Rebar embedding  Hilty/ Approved equivalent etc.  
EXTERIOR Grade Acrylic Primer As mentioned in Price Bid form / BOQ   
Exterior Weather Coat paint As mentioned in Price Bid form / BOQ   
Micro concrete  Sika/ Dr. Fixit/Fosroc/ Approved equivalent 
Plumbing Fixture Jaquar/Cera/Essco 
GI Pipes TATA( Medium) 

 
Oil & cement paints  
All type 

As mentioned in Price Bid form / BOQ   

Structural steel As per relevant IS Codes 
RCC Works  As per IS 456 : 2000 

SPECIFICATION OF MATERIALS:                                              
 B.TECHNICAL SPECIFICATIONS 
 
1.Scope of Work :   



Tender  No.: KOL-RKS-2025-06-002 Category -CD 

Page 49 of 48 

 

 

The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and Specifications. The contractor shall plan, carryout, 
monitor and complete the work in every respect in accordance with the drawing, contract and in accordance with the directions and to 
the satisfaction of the Bank and its authorized representative  and/ or Assistant  Manager – Civil and/or Engineering In-charge, in a 
proper workmanlike and most cost efficient manner, maintaining quality and safety performance. The contract shall carryout his 
obligations under the contract with due care and diligence. The Company may from time to time issue further drawings and/or written 
instructions, details, directions and explanations in regard to: 
 
Construction of all relevant Civil – RCC Structural works (foundation and superstructure) including supply of all materials, tools & 
tackles, labour, etc. and Erection & other activities for Structural Steel Work , related to following buildings/Structure/Unit complied 
to the Specification as laid down. 
 
Major Item Details: 

Major Civil, Structural & Architectural scope of works involved is: 

 Earthwork in excavation in all types of soil including soft rock and hard rock. 
 RCC work in foundation as well as superstructure for various types of Buildings and structures, Equipments, Retaining walls, 

Trenches, Drains, non-suspended slabs etc.  
 RCC work of grade M-25 in foundation and superstructure in 1st Floor construction  
 Erection of Structural steel works in single and built up sections in super structure in portals, crane girders, roof trusses, beams, 

purlins, plate girders, side runners, pipe rack, trestles, stair cases, ladders, hand railing, platforms/walkways with 
grating/chequered plates etc. 

 Fixing of Aluminium Sheets. 
 The variation or modification of the work or the addition or omission or substitution of any part of the works. 
 The discrepancy in the drawings or between the Schedule of Quantities and/or Drawings and/or Specifications, 
 The removal from the site of any materials brought thereon by the Contractor and the substitution of any other materials. 
 The removal and/or re-execution of any works executed by the Contractor.  
 The Contractor shall, in performance of the Works, comply in all respects with the quality, health, environment and safety 

requirements applicable to the Company's Works at aforsiad site, WB. 
 The Contractor shall notify the Bank forthwith of any defects or deficiencies in the performance of the works of which it becomes 

aware during performance of the Contract and or prior to the commencement of the Defects Liability Period.  The Contractor 
shall take all necessary steps to rectify the same as soon as possible. 

 The Contractor shall forthwith comply with and fully execute any of the Works comprised in such instructions provided always 
that verbal instructions, directions and explanations given to the Contractor or his representative at the Site shall, if involving a 
variation, be confirmed in writing by the Contractor within seven days and if not dissented from in writing within a further 
period of seven days by the Engineer such instructions shall be deemed to be instructions within the scope of the Contract. 

 The Bank shall have the power to make any additions, alterations and/or deletions in the original Design, Drawings, Schedule 
of Quantities, Specifications or Instruction to any extent that may be necessary or desirable during the progress of the work and 
the  

 Contractor shall be bound to carry out the work as per the altered instructions and on the same conditions at rate as mentioned 
in clause "Security Deposit". 

 Such variations, additions, omission or substitutions in the Contract shall not be construed in any way as invalidating the 
Contract. 

 The Schedule of Quantities issued by the Bank with the tender documents shall be deemed to be approximate and no liability 
shall attach to them for inaccuracies or errors therein. 

 If compliance with the Bank's instructions as aforesaid involves additional work beyond that contemplated by the Contract then 
unless the same were issued owing to some breach of the Contract by the Contractor or an error, omission, or neglect of the 
contractor, the Bank shall pay to the Contractor the price of the said work as an additional work to be valued as hereinafter 
provided. 

 
3. Quantities & SoR: 

 
 All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the contractual period 

including extension if any and shall not be subjected to any escalation for a variation limit of +20% of the Total Value of 
the Work as per Work Order. They shall include for any overtime required to complete the Work according to programme 
and on schedule and completely to the Company's satisfaction. 

 The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation costs, all costs relating 
to duties, royalties, Cess, taxes and other charges, all costs relating to operation and maintenance of construction equipment 
and also all services as applicable for execution of the work at your place except Service Tax, Education Cess and Worker’s 
Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and indirect cost such as those 
relating to access roads, establishment expenses etc. 
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Cost of Non Tendered Item 
 In case any additional, altered, substituted or any new item of work includes subsequently as per site condition and requirement 

for which no rate is specified in the Contract, rate for such item will be determined by the Company from the rate for similar 
or near similar item of work in the Contract and shall be mutually discussed and agreed.  In case any similar or near similar 
work does not exist in the Contract, the rate shall be decided by the Company based on the principle of actual cost of materials, 
wastage, taxes, transportation, equipment, running cost, labour, supervision, overheads etc towards actual direct cost plus 
12.50% (Twelve and half percent) markup thereon. 

 The intent of the Specifications and Schedule of Quantities is to have items finished and complete in all respects, unless 
specially stated otherwise in the Schedule. This shall be understood whether or not it is specifically mentioned in the 
description of the item.   

 The schedule of quantities as given in the SoR is indicative only and may vary up or down as per actual requirement of site 
conditions for which item rate shall remain unchanged.  

 The Schedule of Quantities issued by the Company with the tender documents shall be deemed to be approximate and no 
liability shall attach to them for inaccuracies or errors therein. 

 Schedule of Completion : 
 

Time is the essence of this Contract.  The Contractor will have to commence the work at site within 7 days from the date of 
LOI / WO and complete the entire work satisfactorily within 90 days as per mutually agreed schedule. In case the contractor 
fails to mobilise the resources to site for commencing the work and complete the works as per mutually agreed time line for 
each phase; it is assumed that the contractor is not interested in executing the work and hence the said contract stands cancelled 
automatically. In such case, the Company is at the liberty to off load the work to other suitable agencies at your cost and risk.  

 
 

4. Liquidated Damage For Delay: 
 

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of the total contract value 
of the work for every week or part thereof for the first 4 weeks of delay and thereafter 1% (one percent) total contract value 
for every week, subject to a maximum of 5% (five percent) of the total Contract value on uninterrupted working condition. 
 

5. Obligations of the Bank  
 

5.1 Electricity & Water 
Branch will provide electricity/water at the Site to Contractor for construction work at a single point (within 500 
meters from place of work) free of cost.  Necessary distribution shall be done by Contractor at their own cost. The 
location to be mutually agreed. 
 

3. Statutory and other Obligations: 
 
 The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly comply with all applicable 

statutory laws and orders of competent authorities and court and will specifically comply with the followings: 
 
 Labour Rules etc. 
 
 In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply with all legislation and rules 

of State and/or Central Government or other local authority governing the protection of health, sanitary arrangements, wages, 
welfare and safety applicable for labour employed.  The Minimum Wages Act, 1948, Workmen's Compensation Act, 1923, 
Contract Labour (Regulation and Abolition) Act 1970 and other obligations of applicable statutes with regard to fair wages, 
welfare amenities and safety measures.  The Contractor shall furnish to the Company necessary license under the Contract 
Labour (Regulation and Abolition) Act, 1970.  The Contractor shall be solely liable for any default or non-compliance of the 
same. 

 
 Reporting of Accidents to the Authorities 
 
 The Contractor shall be responsible for the safety of all employees and/or workmen employed or engaged by him including 

those of the Company and the sub-Contractor/nominated Contractor on and in connection with the Works and shall report to the 
Company and other local authorities concerned all cases of serious accident howsoever caused and wherever occurring and 
render immediately all possible help to the victims of the accidents. 

 
       Accident or Injury to Workmen 
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The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel engaged in connection with 
the construction, erection & commissioning work according to his Contract. HIL shall not be liable for, or in respect of, any damage 
or compensation payable at all in respect of, or in consequence of, any accident or injury to any personnel in the employment of the 
Contractor and the Contractor shall indemnify and keep indemnified HIL against all such claims, damages, compensations and 
proceedings 
 
 

Unsatisfactory Work 
 

 No work will be paid for unless found satisfactory and carried out strictly in accordance with the Specifications by the Company 
and certified by the Engineer to such effect. Should, through inadvertence, bad work be certified, the Engineer shall be competent 
to strike the same out of the account and recover the value at any time prior to or at the time of granting the final certificate by 
deduction from the final payment or otherwise. 

 
 Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall be removed or 

reconstructed by the Contractor at his cost on receipt of instructions in writing from the Company's Engineer. Should the 
Contractor fail to take action within 7 days of receipt of such notice, the Engineer shall be entitled to remove or reconstruct such 
work at the risk and cost of the Contractor, and the Company shall recover the amount from any amount of money due to the 
Contractor/security deposit on account of such work.  

 
        Should the Engineer consider that the work although not executed in strict accordance with the Specifications may be allowed to 

stand, he may at his discretion certify payment against such work at such reduced rates as he may consider reasonable. 
 
 Examination of any covered work may on occasion be required by the Engineer and such work shall be uncovered by the 
Contractor. The Company shall not pay for covering such work again unless it is found that the work uncovered has been executed 
fully to the Company's satisfaction 
 
 

26. Defective Liability / Warranty: 
 

The Contractor warrants the quality of civil construction work under the scope of work for a period of 12 months from the date 
of certifications of final bill virtual completion, against defective material, poor workmanship and design. In case the civil 
construction work shows any defect arising out of defective material, and/or poor workmanship and/or design (if design is within 
the scope of the Contractor) during the warranty period, the Contractor shall take immediate step for rectification within 7 days 
of observance of such defect, free of all cost against written communication from the Company/Engineer failing which the 
Company reserves the right to carry out rectification at the risks and cost of the Contractor and recover the expenses from the 
Contractor's running bills and/or from retention money and/or other means, as deemed fit. However, the above warranty will 
not be applicable for any normal wear and tear in roadwork if constructed by the Contractor under the Scope of Works. 

 
Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the Contractor shall be liable 
to make good the same in the same manner as if the work and materials has been done and supplied by the Contractor itself. The 
Contractor shall remain liable under the provisions of this clause notwithstanding the payment of any intermediate bills or 
settlement of the final bill. 
 
 

BRICK WORKS:  
 
2.1  BRICKS  
 

a. The bricks shall be locally available kiln burnt bricks of generally regular and uniform size, shape & colour, uniformly 
well burn but not over burnt. The bricks shall be free from cracks, chips, flaws, stones or lumps of any kind and the 
rating of efflorescence shall not be more than "moderate", when tested as per I.S. 3495 of latest edition. They shall 
not have any part sunburn. They shall not break even after being dropped on the ground on their flat face in a standard 
condition from a height of 60 cms.  

 
b. The size of brick shall normally 250 mm x 125 mm x 75 mm or 230 mm x 115 mm x 65 mm. Bricks of one standard 

size shall be used on one work unless specially permitted by the Bank/Consultant.  
 

c. After immersion in water, absorption by weight shall not be exceeding 20% of dry weight of the brick when tested 
according to IS l077 of latest edition. Unless otherwise specified the load to crush the brick when tested according 
to IS l077 of latest edition shall not be less than 75 Kg/Sq.cm.  
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d. Prior approval of Bank/Consultant shall be obtained for the brands of bricks to be used in the work after compliance 
with the above specifications/tests.  

 
      2.2  MORTAR  
 

Unless otherwise specified, mortar for brick work shall be composed of l part of cement to  6 parts of approved sand 
for walls of one brick thick (25 cm) and over and one part of  cement to 4 parts of approved sand for half brick thick and 
brick on edge walls.  

 
      2.3  CONSTRUCTION DETAILS  
 

a) Soaking: All brick shall be immersed in water for 24 hours before being put into work so that they will be saturated 
and will not absorb water from the mortar.   

 
b) Bats: No bats or cut bricks shall be used in the work unless absolutely necessary around irregular openings or for 

adjusting the dimensions of different course and for closers, in which case, full bricks shall be laid at corners, the bats 
being placed on the middle of the courses.  

 
c) Laying: The bricks shall be laid in mortar to line, level and shapes shown on the plan, slightly pressed and thoroughly 

bedded in mortar and all joints shall be properly flushed and packed with mortar so that they will be completely filled 
with mortar and no hollows left any where. Bricks shall be handled carefully so as not to damage their edges. They 
should not also be thrown from any height to the ground T.S. Civil-26   but should be put down gently. All course 
shall be laid truly horizontal and all vertical joints made truly vertical. Vertical joints on one course and the next below 
should not come over one another and shall not normally be nearer than quarter of a brick length. For battered faces 
beading shall be at right angles to the face. Fixtures, plugs, frames etc. if any, shall be built in at place shown in the 
plans while laying the courses only and not later by removal of bricks already laid. The top layer of bricks of one or 
more thick wall coming in contact with R.C.C beam, slab and at window sill level etc shall be laid on edge as per 
direction.  

 
d) Care shall be taken during construction to see that edges of bricks at quoins, sills, heads etc. are not damaged 

 
e) The verticality of the walls and horizontality of the courses shall be checked very often with plumb bob and spirit level 

respectively.  All external wall should have fair face on exterior surface.  
f) Bond: Unless otherwise specified, brick work shall be done in English Bond. All walls, coming in contract with 

reinforced concrete columns, beams etc. should be properly bonded by inserting reinforcements. Extra labour shall be 
included in the rates (reinforcements will be measured and paid separately against reinforcement item provided in the 
Schedule of Quantities.  

g) Joints shall not exceed l0 mm (about 3/8") in thickness and this thickness shall be uniform throughout. The joints shall 
be raked out not less than l0mm (about 3/l8") deep when the mortar is green where pointing is to be done. When the 
brick surface are to be plastered, the joints shall be raked to a depth of 5 mm when the mortar is green, so as to provide 
good key to plaster 

 
 

2.4  SCAFFOLDING  
 

The scaffolding must be of approved type strong and rigid stiffened with necessary cross bearers and safe to prevent injury to 
persons or materials. The contractor shall have to allow other trades to make reasonable use of his scaffolding as directed by the 
Owner/ Architects. If for the interest of work the contractor have to erect scaffolding in the other properties including local bodies 
or Corporation, the arrangement for the  same including the cost of licensing fees etc. shall have to be borne by the contractor 
and the Owner should be kept free from any liability on this account. Put log holes shall be made good by bricks to match the 
face work when put logs are removed after ensuring that the holes behind are solidly filled in with l:4:8 cement 

 
 

2.5  CURING  
 

All brick works shall be kept well watered for 14 days after laying. While pozzalana cement is used for mortar the curing shall 
be extended by one week at contractors expense.  

 
2.6  HALF BRICK/BRICK ON EDGE WORK  

 
a) Half brick thick and brick on edge walls, shall be provided H.B. wire netting of approved quality as reinforcements. For half 

brick thick wall and brick on edge wall H.B. wire netting reinforcements of approved quality shall be provided at every third 
course and in alternate course respectively according to standard practice.  



Tender  No.: KOL-RKS-2025-06-002 Category -CD 

Page 53 of 48 

 

 

 
2.7  RATES TO INCLUDE:  

 
Apart from other factors mentioned elsewhere in this contract, the rates for items of brick work shall include for the following:  

 
a) All labour, materials, use of tools, equipment and other items incidental to the satisfactory completion of brick masonry 

at all heights and levels.  
 

b) Erecting and removing of all scaffolding, ladders and plant required for the execution of the work to the height and depths 
and shapes as shown on the plan or as ordered by the Bank/Consultant including extra labour and materials for using cut 
bricks in the construction of wall of varying thickness other than one brick, one and half brick, half brick and brick on 
edge walls as per drawings.  

 
c) Constructing brick work to lines, levels, batters, pillars, curve, projection, cutting, tooting etc. in strict conformity with 

the drawings and to any position or shape, to any heights or levels including raking out joints and housing frames, fixtures 
etc.  

 
d) Necessary charges of outside scaffolding work for construction of external brickwork from outside to have fair face on 

exterior surface.  
 

e) Curing brick work.  
 

f) Extra labour for bonding brick work to R.C. works as specified. 
 

g) Removing of all stains and adhering mortar lumps on the brick work surface.  
 

h) Cost of reinforcement in half brick walls and brick on edge walls.  
 

i) Raking out joints for receiving plaster as specified.  
 

2.8  MEASUREMENTS:  
a) Half brick thick and brick on edge walls shall be measured nett in sq.m unless otherwise mentioned.  

b) One brick wall and thicker walls shall be measured in cum. Brick walls up to and including 3 brick in thickness should 
be measured in multiples of half bricks which shall be deemed to be inclusive of mortar joints. Widths of more than three 
bricks in walls will be measured actually and limited to the width specified.  

 
3.0  CEMENT PLASTER:  

 
a) Preparation of Surface: The walls to be plastered to have all joints raked out to a depth of 10 mm, if not already done. 

R.C.C surface shall be properly hacked to get good key to the plaster. All dust and oily matter, if any, shall be brushed 
and cleaned and surface to be plastered shall be kept wet for 6 hours before plastering is commenced.  

 
b) Proportion of Mortar: The plaster in walls, lintels, columns, ceiling, ceiling beams, projected slabs, rails, chajja, 

marquise, domes etc. shall be done with sand cement mortar in the proportion as described in the Schedule of 
Quantities). No more cement mortar shall be prepared than that can be used within half an hours.  

 
c) Application of Plaster: The mortar shall be applied evenly with force on the surface to be plastered. The mortar surface 

shall be finished at once by being rubbed over with a trowel till the cement appears on the surface. All corners, angles 
and junctions shall be truly vertical and horizontal as the case may be, carefully and neatly finished. Rounding of corners 
and junctions where required shall be done without extra charge. The mortar shall adhere to the surface intimately when 
set and there should be no hollow sound when struck.  

 
d) When neat cement finish is specified over the plaster surface, a coat of pure Portland cement slurry, l.5 mm thick shall 

be applied and well rubbed to the plaster surface while the plaster surface is still fresh.  
 

e) When no finish is specified, the plastered surface shall be rubbed well to an even plane with a wooden float for external 
surface and finished smooth with a steel trowel for internal surface.  

 
f) Rates to include :Apart from other factors mentioned elsewhere in the contract rates for the item of plaster shall include 

for the following :-  
 

a) Erecting, dismantling and removing the scaffolding.  
b) Preparing the surface to receive the plaster. 



Tender  No.: KOL-RKS-2025-06-002 Category -CD 

Page 54 of 48 

 

 

c) Providing cement plaster of the specified average thickness. 
d) All labour, materials, use of tools and equipment to complete the plastering as per specification. 
e) Curing for 7 days. 
f) Any molding work if shown on the drawings or as specified unless separately provided in the tender 
g) Labour for plastering the surface in two operations when thickness of plaster is more than l2 mm thick. 
h) Plaster work in bends, arises, rounded angles, fair edges, narrow returns, quirks 'V' joints, splays, drip mouldings, 

making good to metal frame junctions with skirting of dados narrow width and small quantities, making good round 
pipes, conduits, timbers, sills, brackets, railings, etc and making good after all the sub-contractors or nominated 
sub-contractors have done their work 
i) Neat cement finish when specified in the item.  

g) Mode of Measurement Plaster shall be measured nett in square metre. The measurement of wall plastering shall be not 
taken between the walls or partitions (the dimensions before plastering shall be taken) for the length and from the top 
of floor or skirting depending upon the situation to the ceiling for the height after making deductions for openings.  

4.  PAINTING:  
 

a) Material: Ready mixed oil paints and primer, in general shall be of approved quality, color and shall manufactured by 
ICI, Berger Paints (India) Ltd, Asian Paints Ltd. These materials shall be in sealed tins and shall be opened in the 
presence of the Bank/Consultant at site.  

 
b) Preparation of Surface  
I) Iron and Steel works: Surface to be painted shall be thoroughly cleaned, sand papered and/or rubbed with emery cloth, 

if necessary, to remove grease, mortar or any other foreign materials. In case of rusted surface, it shall be first cleaned 
with wire brushes till the corroded rust is removed. the prepared surface shall be shiny and free from brush marks, 
patches, blisters and other irregularities. The surface thus finished shall be got approved for painting. 

II) Wood Work: All surfaces to be painted shall be thoroughly cleaned sand papered and removed of all foreign materials. In 
case of surfaces having knotted and nail holes, this shall be filled with knotting and stopping materials. The knotting materials 
shall consist of pure shellac dissolved in methylated spirit. Stopping materials shall consist of putty. The surface thus treated 
shall be allowed to dry and then sand papered smooth. 

c) Application After preparing the surface, a primer coat shall be applied. The primer coat shall be ready mix of approved 
make and manufacturer. After the primer coat is applied and perfectly dried, all holes, cracks, etc. which shall remain, 
shall be T.S. Civil-41 filled in with putty and the surface sand papered smooth. Then a second coat of paint of approved 
shade and manufacturers shall be evenly applied and allowed to dry. The third coat shall be carefully applied to achieve 
smooth and even surface after the previous coat has dried up. Minimum 3 coats of paint shall be applied inclusive of a 
primer coat. If a proper and even surface is not obtained to the satisfaction of the Bank/Consultant in 3 coats, contractor 
shall carry out additional coats of painting to approval, at contractor's expenses. Care shall be taken that dust or other 
foreign materials do not settle or otherwise disfigure the various coats.  
 

d) RCC works : As per IS 456 or BOQ 
 

 
e) Rates to include : Apart from other factors mentioned elsewhere in this contract, the rate for the item of painting shall 

include for the following :-  
 

1) All labour, materials equipment necessary to carry out the work.  
2) Supplying the approved paint for priming and finishing coats. 
3) Preparing the surface including knotting and stopping for receiving the priming and finishing coats. 
4) Scaffolding including its erection and dismantling.  
5) Application of atleast one primer coat and two coats of finishing for wood work and atleast two finishing coats 

for steel work unless otherwise specified. If a proper and even surface is not obtained to the satisfaction of the 
Bank/Consultant, contractor shall carryout additional coats of painting to approval at contractor's expense. 

6) Protection to painted surface till dried and handed over.  
f) Mode of Measurement  

  Painting to wood work and steel shall be measured net separately In Sq Mtr as prescribed in IS codes. 
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