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TENDER ID: AHMSAO329
STATE BANK OF INDIA

INVITES E-TENDER

FOR
INTERIOR FURNISHING WORK FOR
SBI GIDC SACHIN BRANCH, SACHIN, SURAT.

FROM
THE SBI AHMEDABAD CIRCLE EMPANELLED FURNITURE WORK CONTRACTORS
UNDER THE CATEGORY OF WORKS UP TO RS. 25.00 LAKHS AND ABOVE

THE LAST DATE OF SUBMISSION OF ONLINE
TENDERS: 16.07.2025 UP TO 03: 00 PM

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED (EMD NOT APPLICABLE
AS PER GOVT. RULES)

PART — A (TECHNICAL BID)

TENDER SUBMITTED BY:
NAME
ADDRESS :

DATE

ARCHITECTS : SOPAN

Ar. AJAY CHOWDHURY
202, RIVER PALACE WING-B NANPURA,
SURAT- 395001

M: 02612471302 ,09825117854
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PART - A (TECHNICAL

BID) NOTICE INVITING

TENDER (NIT)

SBI through its Architect - Ar. Ajay Chowdhury architects and interior designer, invites Online tender in two
bid system, from the Bank’s Empanelled Furniture contractors of Ahmedabad Circle for INTERIOR

FURNISHING Work at SBI SBI

Sachin Branch, Sachin, SURAT.

1 Name of Work PROPOSED FURNITURE WORK OF SBI Sachin
Branch, Sachin, SURAT,

GUJARAT.

2 Time allowed for completion 45 days from date of acceptance of work order.

3 Earnest Money Deposit Rs. 25700/- by means of Demand Draft / Pay Order (Valid
for a period of 90 days from the last date of submission
of the tender) from any scheduled Nationalized Bank
drawn in favour of State Bank of India, payable at
SURAT. [Those registered with MSME-UDYAM need not
submitted EMD. Instead DD, Valid MSME UDHYAM
certificate shall be uploaded]

4 Initial Security Deposit NA(as per Government directives)

5 Total Security Deposit 5% of the final bill amount including ISD

6 Estimated cost of work 25,69,205.00/-

7 Start and end date for 02.07.2025 to 16.07.2025 at www.sbi.co.in under

downloading of tender <Link><SBI in the news >procurement news.
documents form Bank’s website

8 Last date & time for submission of | 16.07.2025 up to 03.00 pm.

online technical bid and Sealed
Price Bid
9 Address at which & Process The Asst Gen Manager/CM(Admin), State Bank of India
Compliance Form has to be RBO Ill, SURAT 395001
submitted
10 Date and time of opening of 16.07.2025 at 03.30 pm.
online technical bid & Sealed
Price bid
11 Agency for arranging online M/s. Antares Systems Limited,
Bidding (Technical bid and sealed Mr. Kushal Bose
price bid) Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com

12 Date & time for e-reverse auction | NA

13 Defect liability period. 12 months from the date of Virtual Completion

14 Validity of offer. 90 days from the date of opening of Price-bid

15 Liquidated damages 0.50% of contract amount per weeks subject to max. 5%
of contract value or final bill value.

16 Value of Interim Certificate No advance on materials | plant | machinery or
mobilization advance shall be paid under any
circumstances Only full and final payment shall be made
after satisfactory completion of work.
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17 Insurance The contractor shall obtain all necessary insurance
policies as per the governing laws applicable at the
center& shall require to produce the original policy of

Insurance & receipt of the premium as applicable in the
matter to the Architect/Bank.
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Water and Electricity If contractor is permitted to use SBI source of water &
electricity, the SBI will recover @ 0.5% of contract
amount from the final bill of contractor. However further
distribution & extension & light fixtures etc. With
required MCB switches, switch boards, lamp, tube etc.
shall be arranged by the contractor at their own cost
within the accepted tender amount. Bank will recover
0.5% of the final bill amount towards consumption of
water & electricity.

19

Rates Rates quoted shall be inclusive of all existing & future
(including variation) taxes, duties, levies, royalties,
transportation, other incidental charges, WCT etc.

PVA & PVA Clause shall not be applicable.

Note: GST will be paid Extra as per Applicable norms. If
any tenderer puts any condition/anything/any taxes
extra over and above their quoted rates the tender shall
be summarily rejected.

18

Tenders can be downloaded from the bank’s website www.sbi.co.in(link)<SBI In
the news<Procurement News> or SBI e-Tender Portal
www.tenderwizard in/SBIETENDER. It shall be responsibility of the contractor
to timely submit the technical and financial bid. SBI, in no case shall be
responsible for site issues/ delay in tender submission.

19

The contractor shall read and understand each page of the tender document thereby
ensuring the number and sequence of all pages.

20

No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before submission of final quote, else their bid will be rejected.

21

Tenders received without EMD and Process Compliance Form shall be summarily rejected
and such tenders shall not be allowed to participate in the Price bid process/ rejected/ not
considered/ or as decided by Bank.

22

The Bank will place order as per its requirement and quoting minimum rate for any category
does not provide any guarantee for receiving order for that item by the firm who quotes
lowest rates.

23

THE TENDERER HAVE TO PAY ADDITIONAL SECURITY DEPOSIT (ASD) / ADDITIONAL
PERFORMANCE GUARANTEE (APG) SHALL BE APPLICABLE IF THE QUOTED BID PRICE
AMOUNT IS MORE THAN 10% BELOW THAN THE ESTIMATED COST PUT TO THE TENDER. THE
ADDITIONAL SECURITY DEPOSIT (ASD) / APG SHALL BE THE DIFFERENCE AMOUNTBETWEEN
90% OF ESTIMATED COST AMOUNT AND QUOTED AMOUNT BY THE LOWEST BIDDER . THE
WORK ORDER IS ISSUED AFTER THE SUBMISSION OF ADDITIONAL SECURITY DEPOSIT
SUCCESSFULLY PAID BY THE BIDDER. NO INTEREST IS PAID ON THIS DEPOSIT. AND IT WILL
BE RELEASE AFTER SUCCESSFULLY COMPLETION OF THE PROJECT.

24

Bank reserves right to cancel any/ all tender sat any stage without assigning any reasons.

25

The Bank reserves the right to accept the tender in full or in part and the tenderer shall have
no claim for revision of rates or other condition if his tender is accepted in parts.

26

In case the date of tendering is declared as a holiday, the tendering will be conducted on the
next working day at the same time.

27

SBI reserves the right to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so, no claim / correspondence shall be entertained
in this regard. For any clarification regarding Tendering procedure, please contact SBI RBO-3
SURAT, whose address is mentioned in the NIT or Architect Ajay Chowdhury (M)
987917886.

28

It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of
delay in submission due-te-EMB, slow internet connectivity, system failures etc.
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29 Only final payment will be made.

30 Percentage, if any, to be deducted from bills and total amount to be retained: 10 % from

Running Bills, subject to maximum Total 5% of contract amount or actual Final Bill value.

Yours Faithfully,

The Asst Gen Manager/CM(Admin)
State Bank of India

RBO I, SURAT 395001
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To,

FORM OF TENDER

Assistant General Manager,
State Bank of India, RBO-3, SURAT 395001

PROPOSED FURNISHING WORKS FOR SBI Sachin Branch, Sachin,SURAT

Having examined the terms & conditions, drawings, specifications, design relating to the works

specified in the memorandum hereinafter set out and having visited and examined the site of the

works specified in the said memorandum and having acquired the requisite information relating
thereto and affecting the quotation, I/We hereby offer to execute the works specified in the said
memorandum within the time specified in the said memorandum on the item rate basis
mentioned in the attached schedule and in accordance in all respect with the specifications,
design, drawings and instructions in writing referred to in conditions of Tender, the articles of
agreement, conditions of contract and with such conditions so far as they may be applicable.

MEMORANDUM

(a)

Description of work

Proposed Furnishing works at SBI Sachin Branch,
Sachin, SURAT

(b)

Earnest Money

Rs. 25700/- by means of Demand Draft / Pay Order
(Valid for a period of 90 days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of State Bank of
India, payable at SURAT. [Those registered with
MSME-UDYAM need not submitted EMD. Instead DD,
Valid MSME UDHYAM certificate shall be uploaded]

(c)

Percentage, if any, to be
deducted from Bills and total
amount to be retained

10 % from Running Bills, subject to maximum
Total 5% of contract amount or actual Final Bill
value.

(d)

Time allowed for completion of
work from the date of issue of
work order.

45 days from the date of commencement as per
tender.

Should this tender be accepted, |/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period. I/We have
deposited a sum of Rs. NIL of the total tender amount as Earnest Money with the State Bank
of India which is not to bear any interest. Should | / We fail to execute the Contract when

Ar.Ajay Chowdhury
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O SBI

called upon to do so I/ We do hereby agree that this/any sum shall be forfeited by me/us to
SBI and any suitable action may be taken by the Bank against us.

Yours faithfully,

Signature of contractor With Seal

1) Our Bankers are: i) i)
The names of partners of our firm are: i) ii)

Name of the partner of the firm Authorized to sign
Or

(Name of person having Power of Attorney to sign the Contract.)
(Certified true copy of the Power of Attorney should be attached)

Yours faithfully,

Signature of Contractors.
Signature and addresses of Witnesses i) i)
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(A)

(B)

SAMPLE BUISNESS RULE DOCUMENT
ONLINE E-TENDERING FOR FURNITURE WORK OF
SBI SACHIN BRANCH, SACHIN, SURAT

Business rules for E-tendering:

Only Bank's empanelled FURNITURE WORK contractors with SBI under appropriate category who

are invited by the project Architect/SBI shall only be eligible to participate.

SBI will engage the services of an E-tendering service provider who will provide necessary training and

assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable

them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated through

service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format (provided by

service provider), before start of E-tendering. Without this the vendor will not be eligible to participate

in the event.

The Contractors will be required to submit the various documents in sealed Envelope to the office of

SBI STATION ROAD BRANCH, BHARUCH at the address mentioned herelnbefore by the stipulated date
i . : (2) Process

compliance form duIIy signed. Contractors not submitting any one or more documents shall not be

eligible to participate in the on-line price bidding.

E-tendering will be conducted on schedule date &time.

The e-tendering will be treated as closed only when the bidding process gets closed in all

respects for the item listed in the tender.

Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited has been
engaged by SBI an authorized service provider. Please go through the guidelines given below and submit your
acceptance to the same along with your Commercial Bid.

1.

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, on pre-specified date.
While the Contractors shall be quoting from their own offices/ place of their choice, Internet
connectivity and other paraphernalia requirements shall have to be ensured by Contractors
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may
be) it is the bidders’ responsibility

In order to ward-off such contingent situation bidders are requested to make all the necessary
arrangements / alternatives such as back—up power supply whatever required so that they are able

to circumvent such situation and still be able to participate in the E-tendering successfully.

Failure of power at the premises of Contractors during the E-tendering cannot be the cause for not
participating in the E-tendering.

On account of this the time for the E-tendering cannot be extended and SBI is not responsible for such
eventualities.

M/s. Antares Systems Limited, shall arrange to train your nominated person(s), without any cost to
you. They shall also explain you all the Rules related to the E-tendering. You are required to give your
compliance on it before start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency

& Unit of Measurement will be displayed in Online E-tendering.
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(b)

(c)
(d)

(e)
(f)

10.

11.

12.

13.
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BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI through
their appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall
not be subjected to any change whatsoever.

Procedure off-tendering:

Online E-tendering:

The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period
specified in the NIT.

Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified
for participating in the price bidding as provisions mentioned hereinabove through SBI approved
Service Provider.

The Price-Bid shall be made available online by the Service Provider wherein the contractors will be
required to fill-in their item- wise rates for each item.

The Contractors are advised not to wait till the last minute to submit their online item-wise quote in
the price bid to avoid complications related with internet connectivity, network problems, system
crash down, power failure, etc.

It is mandatory to all the bidders participating in the price bid to quote their rates for each and every
item.

In case, contractor fails to quote their rates for any one or more tender items, their tender shall be
treated as “Incomplete Tender” and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares
Systems Limited. The Bidders are requested to change the Password after the receipt of initial
Password from M/s. Antares Systems Limited. All bids made from the Login ID given to the bidder will
be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the
quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the rates
quoted, SBI shall have the liberty to take action as deemed necessary including de-paneling such
contractors and forfeiting their EMD (NOT APPLICABLE AS PER GOVT. RULES)/ EMD amount through
any means and imposing heavy penalty to contractor to recover the losses occurred to the Bank.

At the end of the E-tendering process, SBI will decide upon the winner. SBI decision on award of
Contract shall be final and binding on all the Bidders.
SBlshallbeatlibertytocanceltheE-tenderingprocess/tenderatanytime, before ordering, without assigning
any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective
of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other correspondences
till date.

OTHER TERMS &CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind
directly or indirectly by communicating with other suppliers/ bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.
SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion.
SBI or its authorized service provider M/s. Antares Systems Limited shall not have any liability to
Bidders for any interruption or delay in access to the site irrespective of the cause.
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- SBI or its authorized service provider M/s. Antares Systems Limited is not responsible for any damages,
including damages that result from, but are not limited to negligence.

- SBI or its authorized service M/s. Antares Systems Limited will not be held responsible for
consequential damages, including but not limited to systems problems, inability to use the system, loss
of electronic information, etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement (Annexure-Il) duly signed to
M/s. Antares Systems Limited.

- All the bidders are requested to ensure that they have a valid digital signature certificate well in
advance to participate in the online event.

10
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PROCESS COMPLIANCE STATEMENT (ANNEXURE 1)

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing)

To,

M/s. Antares Systems Limited,

Mr. Kushal Bose

Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING FOR
FURNITURE WORK OF SBI Sachin Branch, Sachin, SURAT- 395007.

Dear Sir,
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as
mentioned in RFP of SBI as well as this document and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have understood the
functionality of the same thoroughly.

4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible in any manner

whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of internet
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances
etc. before or during the E- tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards, Date:

Signature with company seal Name:
Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on

11
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(On Non -Judicial Stamp paper of appropriate value)

ARTICLES OF AGREEMENT
Articles of Agreement made this day
of
Asst Gen Manager/CM(Admin), State Bank of India, RBO Ill, SURAT 395001, hereinafter called the Bank which
expressions shall include its successors and assigns of the one part and (name & address
of contractor) hereinafter called the “Contractor” which expression shall include the successors

and assigns of the other part.

WHEREAS  the Bank is  desirous of executing the work of Interior Decoration & Furnishing work:
FURNITURE WORK of SACHIN BRANCH, SURAT for State Bank of India

and has caused drawings, specifications, and schedule of quantities etc. describing the works to be prepared
by the Architect.

AND WHEREAS for the said construction of local Regional Office Building for State Bank of India at SURAT,
Terms & Conditions, Specifications and the Schedule of items, quantities etc., have been signed by and on
behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon, subject to the conditions set forth herein and
Schedule of Items and quantities, General & Special Conditions of Contract, specifications etc contained in the
tendered documents including all correspondences exchanged by or between the parties from the submission
of tender till the award of work, both letters inclusive, (all of which are collectively hereinafter referred to as
“the said conditions” , details of which are described in the schedule attached hereto, the works shown upon
the said drawings and/or described in the said specification and included in the schedule of items and
guantities at the respective rates therein set forth amounting to the sum as therein arrived at or such other
sum shall become payable there under arrived at or such other sum as shall become payable there under
(hereinafter referred to as “the said contract amount”)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said contract amount to be paid at the time and in the manner set forth in the said
conditions, the contractor shall upon and subject to the said conditions execute and complete the work
shown in the said drawings and described in the said specifications and the schedule of items and
guantities, as per the terms and conditions contained in the said conditions.

2. The Bank shall pay the Contractor said contract amount, or such other sum as shall become payable, at the
time and in the manner specified in the said conditions.

3. The Architects in the said condition shall mean the Ar.Ajay Chowdhury, 202, River Palace, Wing-B,
Nanpura, SURAT 395001 In the event of their ceasing to be the Architects for the purpose ofthis contract
for whatever reason, such other person or persons as shall be nominated for that purpose by the Bank,
provided always that no person subsequently appointed as Architects under this contract shall be
entitled to disregard or over rule any previous decisions or approvals or directions given or expressed in
writing by the Architects for the time being.

4. The said general condition, Special condition, technical drawings, Notice Inviting Tender, specifications,
Guarantee, Instruction to Tenderers Price Bid (Schedule of Quantities), Correspondences, Letter of
Acceptance, Agreements and Appendices there to, contained in the tendered documents/said conditions
shall be read and considered as forming part of this Agreement, and the parties hereto shall respectively
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abide by, submit themselves to the said conditions and perform the agreements on their part respectively
in the said conditions contained therein.

The plans, agreements and documents mentioned herein shall form the basis of this contract. This contract
is neither a fixed Lump Sum contract but is a contract to carry out the work in respect of the “Interior
Decoration & Furnishing work: FURNITURE WORK of SACHIN BRANCH, SURAT for State Bank of India as
per the scope described and to be paid for according to actual measured quantities at the rates contained
in the Schedule of Rates and /or negotiated rates and Probable quantities or as provided in the said
conditions.

The Bank reserves to itself the rights of altering the specifications and nature of the work by adding to or
omitting any items of work or having portions of the same carried out without prejudice to this contract.

7. (a) The Contractors represent that they have experience and competent staff which will enable them to

10.

IN

ensure proper quality check on the materials, whether brought by the contractors or supplied by the
Bank to the contractors, and which will ensure that the contractor will carry out proper tests as
required by the specifications and will supervise the day to day working and execution of the contract
work.

(b)  If the contractors have any doubt about the quality of the materials or any difficulty in supervision of
the day to day work it shall be duty of the contractors to report the matter in writing forthwith to the
Bank and for the time being suspend that portion of the work about which difficulty is experienced,
and the contractors will abide by the directions given by the Bank.

(c)  The contractors are aware that the Bank will not give day to day supervision but will periodically
supervise and the contractor has to perform their obligations under the instructions given to him
periodically and under sub clauses (a) and (b) above.

(d)  The contractors covenant and warrant that completed items of work as well as the entire work on
completion will be in conformity with the specifications and the terms and conditions contained in
the said conditions and will be of contract quality and description.

(e)  The employer reserves to itself the right of altering the drawings and nature of the work by adding to
or omitting any items of work or having portions of the same carried out without prejudice to this
contract.

Time shall be considered as the essence of this contract and the contractor hereby agrees to commence
the work on the day on which he is instructed to take possession of the site or from the fourteenth day
after the day of issue of formal Work Order as provided for in the said conditions whichever is later and to
complete the entire work within 15 days subject nevertheless to the provisions for the extension of time.

Any dispute arising under this Agreement shall be referred to arbitration in accordance with the stipulation
laid down in the general conditions of contract.

The contents of this contract agreement have been read by the contractor and fully understood by the
contractor.

WITNESS WHERE OF the Bank and the Contractor have set their respective hands

tothesePresentsandtwoduplicateshereofthedayandyearfirsthereinabovewritten (If the Contractor is a
Partnership Firm or an Individual.

IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly authorized official and
the contractor has caused its common seal to be affixed here unto and the said duplicates have/has caused
these presents and the said two duplicates here of to be executed on its behalf, the day and year first here in
above written (If contractor is a Company).

13
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Signature clause:

SIGNED AND DELIVERED

By the hand of Shri Assistant General Manager of State Bank Of India
(Name and Designation)

In presence of

1.

Address

2. Address

(Witness)

SIGNED AND DELIVERED by (If the Contractor is a Partnership Firm or an individual,

should be signed by all partners or by duly authorized person on behalf of all partners)

(1)
Address

(2)
Address
(Witness)

THE COMMON SEAL OF was hereinto affixed pursuant to the resolution By Board
of Directors at the Meeting held on (If the Contractor signs under its common seal, the Signature Clause should
tally with the sealing clause in the Articles of Association)

SIGNED AND DELIVERED by
(1)
(2)

1)
Address
(2)

Address
(Witness)

SIGNED AND DELIVERED by (If the Contractor has signed by the hand of
Power of Attorney , whether a Company or Individual)

(1)
Address
(2)
Address
(Witness)

14
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INSTRUCTIONS TO THE TENDERERS

1.0

J B I

Sealed tenders are invited by the Assistant General Manager, STATE BANK OF INDIA, RBO-3, SURAT-

395001, for and on behalf of State Bank of India for the work of: FURNITURE WORK of SACHIN BRANCH for
State Bank of India

11

2.0
2.1

2.2

(a)
(b)
(c)
(d)
(e)
(f)
(8)
(h)

2.3

2.4

2.5
3.0

3.1

Site and its location:
The proposed work is to be carried out at SBI Sachin Branch, Sachin,SURAT

Tender Documents
The work has to be carried out strictly according to the condition stipulated in the tender consisting
the following documents and the most workmen like manner.

Instructions to tenderers

General Conditions of Contract
Special Condition of Contract
Additional conditions

Technical Specifications

Drawings

Price Bid

NIT

Performance Guarantee Agreement

The above documents shall be taken as complementary and mutually explanatory of one another but
in case of ambiguities or discrepancies, shall take precedence in the order given below :

Price bid

NIT, corrigenda and addenda

Additional Conditions

Technical Specifications

Drawings

Special Condition of Contract

General Condition of Contract

Instructions to Tenderers

Complete set of tender documents including relative drawings can be obtained in person from the
office of the Architects on any day during office hours except holidays during the period mentioned in
the NIT on payment by means of cash/ Cheque/ DD/ drawn in favor of the architects

Complete set of tender documents including relative drawings can be downloaded from the
website www.sbi.co.in

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all information and
data which may be required for the purpose of filling this tender document and enter into a contract
for the satisfactory performance of the work. The tenderer is requested to satisfy himself regarding the

availability of water, power, transport and communication facilities, the character quality and quantity
of the materials, labor, the law and order situations, climatic conditions, local authorities requirement,

15
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4.0
4.1
4.2
4.3
4.4
4.5

5.0

6.0
6.1

6.2

7.0

8.0

9.0
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traffic regulations etc; The tenderer will be fully responsible for considering the financial effect of any
or all the factors while submitting his tender.

Earnest Money

The tenderer are requested to submit the Earnest Money as mentioned in NIT

EMD in any other form other than as specified above will not be accepted. Tender not accompanied by
the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD

EMD of unsuccessful tenderer will be refunded within 45 days of award of contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit (ISD)
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by
means of DD drawn in favor of State Bank of India within a period of 15 days of acceptance of tender.

Security Deposit (TSD)

Total Security Deposit shall be 5% of contract value, out of this 2% of contract value is in the form of
initial security deposit which includes the EMD. Balance 3% shall be deducted from the running bill of
the work at the rate of 10% of the respective running account bill i.e. deduction from each running bill
account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to
the contractors on the basis of architect’s certifying the virtual completion. The Balance 50% would be
paid to the contractors after the defects liability period as specified in the contract.

No interest shall be paid on the amount retained by the Bank as Security Deposit.

Signing of contract documents

The successful tenderer shall be bound to implement the contract by signing agreement and conditions
of contract attached herewith within 45 days from the receipt of intimation of acceptance of his tender
by the Bank. However, the written acceptance of the tender by the Bank will constitute a binding
agreement between the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

Completion period

Time is essence of the contract. The work should be completed in all respects in accordance with the
terms of contract within a period as specified in the NIT from the date of handing over of site or from
the date of Letter of Acceptance whichever is later.

Validity of tender

Tenders shall remain valid and open for acceptance for a period as mentioned in the NIT (validity of
Offer) from the date of opening of price bid. If the tenderer withdraws his/ her offer during the validity
period or makes modifications in his/her original offer which are not acceptable to the Bank, without
prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD.

Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions
of each building, at intervals of not more than one months during the progress of the work or at every
important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site photographs along
with each Running Bill for the project clearing showing major progress of work measured and claimed
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therein failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim
for delay on this account will be entertained.

10.0 Liquidated Damages
The liquidated damages shall be as mentioned in the NIT.

11.0 Rate and prices:

11.1  In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of
discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. If
no rate is quoted for a particular item the contractor shall not be paid for that item when it is
executed.
The amount of each item shall be calculated and the requisite total is given. In case of discrepancy
between the unit rate and total amount calculated from multiplication of unit rate and the quantity,
the unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderer
guote their rates for such items those will be ignored and will not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders
would be evaluated as per the original unit and the contractor would be paid accordingly.
The tenderers should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the Architect/ Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly
attested by him

11.1.5 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc.

12.0  Signing of the contract:

12.1  The successful Tenderer shall be required to execute an agreement in the Performa attached with this
tender document within 7 days from the date of receipt of the notice of acceptance of tender. In the
event of failure on the part of the successful Tenderer to sign the agreement within the above-
stipulated period. The reserves the right to forfeit the earnest money/ security deposit and cancel the
contract. Until the Agreement is formally signed, the Work Order / Letter of Acceptance of Tender
issued to the successful Tenderer and accepted by him shall be operative and binding on the SBI and
the Contractor.

12.2  On acceptance of the tender, the name of the accredited representatives of the Tenderer who would
be responsible for taking instructions from the SBI shall be mentioned by the Tenderer.

12.3  The SBl reserves the right to reproduce partly or fully the items executed on site anywhere in the
country premises and no copyright claims shall be made by any contractor of any description from the
SBI.

12.4 The SBI has the right to delete items, reduce or increase the scope of work without the contractor
claiming any compensation for the reduction in the scope of work. | / We hereby declare that | / We
have read and understood the above instructions for the guidance of the Tenderers

12.5 The rate quoted shall be firm and shall include all costs, allowances, materials, labours, taxes etc.
except G.S.T, which shall be payable / reimbursed at actual

12.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in
phases or may drop the part scope of work at any stage of the project within its sole discretion without
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard.

SIGNATURE OF THE CONTRACTOR WITH SEAL
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SBI

GENERAL CONDITIONS OF CONTRACT

Definitions:

“Contract” means the documents forming the tender and the acceptance thereof and the formal
agreement executed between State Bank of India (client) and the Contractor, together with the
documents referred therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Architects/ Bank and all these documents taken
together shall be deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) a body corporate created under State Bank of India Act
1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai-400 021
and LHO at Bhadra, Ahmedabad and includes the Client’s representatives, successors and assigns.

‘Architect/ consultants’ shall mean Ar.Ajay Chowdhury.
‘Project Management Consultant’ shall mean -----------—-- Not Applicable --------------

‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give
instructions to the contractor.

‘The Contractor’ shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal personal representative of such individual or the
composing the firm or company and the permitted assignees of such individual or firm or
company.

The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary work described in the
‘Scope of Work’ and / or to be executed in accordance with the contract and includes materials,
apparatus, equipment’s, temporary supports, fittings and things of all kinds to be provided, the
obligations of the contractor hereunder and work to be done by the contractor under the contract.
‘Engineer’ shall mean the representative of the Architect/ Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and
referred to in the specifications and any modifications of such drawings as may be issued by the
Engineer from time to time ‘Contract value shall mean the value of the entire work as stipulated in
the letter of acceptance of tender subject to such additions thereto or deductions there from as
may be made under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the Architects/ consultant.

“Month” means calendar month.

‘Week’ means seven consecutive days.
‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs respectively.
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SBI

CLUASE

1.0

a)

b)

<)

2.0

3.0

Total Security Deposit
Total Security Deposit comprise of
Earnest Money deposit
Initial security deposit
Retention money

Earnest Money Deposit:

The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft drawn in favor
of the State Bank of India on any Scheduled Bank. No tender shall be considered unless the EMD is
so deposited in the required form. No interest shall be paid on this EMD. The EMD of the
unsuccessful tenderer shall be refunded soon after the decision to award the contract is taken
without interest. The EMD shall stand absolutely forfeited if the tenderer revoke his tender at any
time during the period when he is required to keep his tender open for acceptance by the SBI or
after it is accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay
the initial security deposit as stipulated or fails to commence the work within the stipulated time.

Initial Security Deposit (ISD)
The ISD shall be 2% of accepted value of tender including the EMD in the form of DD drawn in
favor of any scheduled bank and shall be deposited within 15 days from the date of acceptance of
tender.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the retention money shall
be deducted from the running account bill at the rate of 10% of the gross value of work done by
the contractor and claimed in each bill provided the total security deposit i.e. the ISD plus
retention money shall both together not exceed 5% of contract value. 50% of the total security
deposit shall be refunded to the contractor without any interest on issue of Virtual Completion
Certificate by the Architect/ Consultant. The balance 50% of the total security deposit shall be
refunded to the contractor without any interest within fifteen days after the end of defect liability
period provided the contractor has satisfactorily attended to all defects in accordance with the
conditions of contract including site clearance.

Language

The language in which the contract documents shall be drawn shall be in English.
Errors, omissions and discrepancies

In case of errors, omissions and / or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc., the following order shall apply:

Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

Between the written or shown description or dimensions in the drawings and the corresponding
one in the specification the former shall be taken as correct.

Between written description of items in the specifications and description in bills of quantities of
the same former shall be adopted.

In case of difference between rates written in figures and words, the rate in word shall prevail.
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b) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as
correct.

4.0 Scope of work:

The contractor shall carryout complete and maintain the said work in every respect strictly in
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through the Architect/ Consultant. The Architect/ Consultant at the directions of
the Bank from time to time, issue further drawings and/ or written instructions, detail directions
and explanations which are hereafter collectively referred to as the Architect/ Consultant’s
instructions in regard to the variation or modification of the design, quality or quantity of work or
the addition or omission or submission of any work. Any discrepancy in the drawings or between
the BOQ and/ or drawings and/ or specifications, the removal from the site of any material
brought thereon by the Contractor and any submission of any other materials thereof the removal
and or re-execution of any work executed by him, the dismissal from the work of any person
employed/ engaged there upon.

5.0

(1 Letter of acceptance:
Within the validity period of the tender, the Bank shall issue a letter of acceptance either directly
or through the Architect/ Consultant by registered post or otherwise depositing at the address of
the contractor as given in the tender to enter into a Contract for the execution of the work as per
the terms of the tender. The letter of acceptance shall constitute a binding contract between the
SBI and the contractor.

(1) Contract Agreement:
On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful
tenderer shall be bound to implement the contract and within fifteen days thereof. He shall sign
an agreement on a non judicial stamp paper of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBI through its Architect /
Consultants are the properties of the SBI. They are not to be used on other work.

7.0 Detailed drawings and instructions:
The SBI through its Architect / Consultants shall furnish with reasonable promptness additional
instructions by means of drawings or otherwise, necessary for the proper execution of the work.
All such drawings and instructions shall be consistent with the contract document, true
developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor will prepare a detailed
program schedule indicating therein the date of start and completion of various activities on
receipt of the work order and submit the same to the SBI through its Architect / Consultant.

8.0 Copies of agreement
Two copies of agreement duly signed by both the parties (Bank & the Contractor) with the
drawings shall be prepared one each for both the parties; a photo copy of such Agreement shall be
kept by the Architect.

9.0 Liquidating damages:
If the contractor fails to maintain the required progress or to complete the work and clear the site
including vacating their office on or before the contracted or extended date or completion without
justification in support of the cause of delay, he may be called upon without prejudice to any other
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right of remedy available under the law to the SBI on account of such breach to pay a liquidated
damages as mentioned in NIT

10.0 Materials, Appliances and employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labor, water,
power, tools, equipment, transportation and any other facilities that are required for the
satisfactory execution and completion of the work. Unless or otherwise specified. All materials
shall be new and both workmanship and materials shall be of best quality. The contractor shall at
all times enforce strict discipline and good order among his employees and shall not employ on the
work any unfit person or any one not skilled in the work assigned to him. Workman whose work or
behavior is found to be unsatisfactory by the SBI/ Architect/Consultant shall be removed from the
site immediately.

11.0 Permits, laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at
his own expenses. The contractor shall give notice and comply with the regulations, laws, and
ordinances, rules, applicable to the contract. If the contractor observes any discrepancy between
the drawings and specifications, he shall promptly notify the SBI in writing under intimation of the
Architect/Consultant. If the contractor performs any act which is against the law, rules and
regulations he shall meet all the costs arising there from and shall indemnity the SBI any legal
actions arising there from.

12.0 Setting out work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts
thereof and got it approved by the Architect/Consultant before proceeding with the work at any
time any error in this respect shall appear during the progress of the works, irrespective of the fact
that the layout had been approved by the Architect/Consultant the contractor shall be responsible
for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the
SBI.

13.0 Protection of works and property:

The contractor shall continuously maintain adequate protection, of all his work from damage and
shall protect the SBI's properties from the injury or loss arising in connection with contract. He
shall make good any such damage, injury, loss, except due to causes beyond his control and not
due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor
shall take all precautions for safety and protections of his employees on the works and shall
comply with all applicable provisions of Govt. and local body’s safety laws and building codes to
prevent accidents or injuries to persons or property on about or adjacent to his place of works.

14.0 Inspections of work:

The SBI/ Architect/Consultant or their representatives shall at all reasonable times have free
access to the work site and/ or to the workshop, factories, or other places where materials are
laying or from where they are obtained and the contractor shall give every facility to the SBI/
Architect/Consultant and their representatives necessary for inspection and examination and test
of the materials and workmanship. No person unless authorized by the SBI/ Architect/Consultant
except the representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be inspected by the
Chief Technical Examiner’s organization a wing of Central Vigilance commission.

15.0 Assignment and subletting:
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The whole of work included in the contract shall be executed by the contractor and he shall not
directly entrust and engaged or indirectly transfer, assign or underlet the contract or any part or
share thereof or interest therein without the written consent of the SBI though the Architect and
no undertaking shall relieve the contractor from the responsibility of the contractor form active
superintendence of the work during its progress.

16.0 Quality of materials, workmanship & Test

i) All materials and workmanship shall be best of the respective kinds described in the contract and in
accordance with the Architect/Consultant’s instruction and shall be subject from time to time to
such test as the Architect/Consultant may direct at the place of manufacture or fabrication or on
the site or in an approved testing laboratory. The contractor shall provide such assistance,
instruments, machinery, labor and materials as are normally required for examining, measuring,
sampling and testing any material or part of work before incorporation in the work for testing a
may be selected and required by the Architect/Consultant.

i) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by
the contractor without any extra charges. If certain items proposed to be used are of such nature
that samples cannot be presented or prepared at the site detailed literature/ test certificate of the
same shall be provided to the satisfaction of the Architect/Consultant,. Before submitting the
sample/ literature the contractor shall satisfy himself that the material/ equipment for which he is
submitting the sample/ literature meet with the requirement of tender specification. Only when
the samples are approved in writing by the Architect/Consultant the contractor shall proceed with
the procurement and installation of the particular material/ equipment. The approved samples
shall be signed by the Architect/Consultant for the identification and shall be kept on record at site
office until the completion of the work for inspection/ comparison at any time. The
Architect/Consultant shall take responsibility time to approve the sample. Any delay that might
occur in approving the samples for reasons of its not meeting the specifications or other
discrepancies, inadequacy, delay in furnishing samples of best qualities from various manufactures
and such other aspects causing delay on the approval of the material/ equipment etc. shall be to
the account of the contractor.

iii) Cost of Tests
The cost of making any test shall be borne by the contractor if such test is intended by or provided
for in the condition or specifications or BOQ.

iv) Cost of test not provided for
If any test is ordered by the Architect/Consultant which is either

a) If so intended by or provide for or (in the cases above mentioned) is not so particularized, or though
so intended or provided for but ordered by the Architect/Consultant to be carried out by an
independent person at any place other than the site of the place of manufacture or fabrication of
the materials tested or any Government/ approved laboratory, then the cost of such test shall be
borne by the contractor.

17.0 Obtaining information related to execution of work:
No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the
work or any misunderstanding or the obtaining incorrect information or the failure to obtain
correct information relieve him from any risks or from the entire responsibility for the fulfillment
of contract.

18.0 Contractor’s superintendence
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The contractor shall give necessary personal superintendence during the execution of the works
and as long, thereafter, as the Architect/ Consultant may consider necessary until the expiry of the
defects liability period, stated hereto.

19.0 AQuantities:

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard method of Measurements and quantities. The rate quoted
shall remain valid for variation of quantity against individual item to any extent subject to
maximum variation of the contract value by 25%. The entire amount paid under clause 21 hereof
as well as amount of prime cost and provisional sums if any shall be excluded.

ii) Variation exceeding 25%: the items of work executed in relation to variation exceeding 25% shall
be paid on the basis of provisions of clause 22 hereof.

20.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he requires the
work to be measured and the contractor shall forthwith attend or send a qualified representative
to assist the Architect in taking such measurements and calculations and to furnish all particulars
or to give all assistance required by any of them. Such measurements shall be taken in accordance
with the mode of Measurements detailed in the specifications. The representative of the
Architect/Consultant shall take the joint measurements with the contractor’s representative and
the measurements shall be entered in the measurement book. The contractor or his authorized
representative shall sign all the pages of the measurement book in which the measurements have
been recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the measurement book. Should the contactor
not attend or neglect or omit to depute his representative to take measurements then the
measurements recorded by the representative of the Architect/Consultant shall be final. All
authorized extra work, omissions and all variations made shall be included in such measurement.

21.0 Variations

No alteration, omission or variation ordered in writing by the Architect/ Consultant shall vitiate the
contract. In case the SBI/ Architect/Consultant thinks proper at any time during the progress of
works to make any alteration in, or additions to or omissions from the works or any alteration in
the kind or quality of the materials to be used therein, the Architect/Consultant shall give notice
thereof in writing to the contractor or shall confirm in writing within seven days of giving such oral
instructions, the contractor shall alter to, add to, or omit from as the case may be in accordance
with such notice, but the contractor shall not do any work extra to or make any alterations or
additions to or omissions from the works or any deviation from any of the provisions of the
contract, stipulations, specifications or contract drawings without previous consent in writing of
the Architect/Consultant and the value of such extras, alternations, additions or omissions shall in
all cases be determined by the Architect/Consultant and the same shall be added to or deducted
from the contract value, as the case may be.

22.0 Valuation of variations:
No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is
herein referred to as authorized extra and shall be made in accordance with the following

provisions.
a)
i) The net rates or prices in the contract shall determine the valuation of the extra work where such
extra work is of similar character and executed under similar conditions as the work priced herein.
i) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.
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b)

c)

d)

e)

23.0

24.0

f)

SBI

The net price of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under sub-clause (c) hereunder.

Where the extra works are not of similar character and/ or executed under similar conditions are
aforesaid or where the omissions vary the conditions under which any remaining items or works are
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform
the Architect/Consultant of the rate which he intends to charge for such items of work, duly
supported by analysis of the rate or rates claimed and the Architect/Consultant shall fix such rate or
prices as in the circumstances in his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day work
prices at the net rats stated in the tender of the BOQ or, if not, so stated then in accordance with
the local day work rates and wedges for the district; provided that in either case, vouchers
specifying the daily time (and if required by the Architect/Consultant) the workman’s name and
materials employed be delivered for verifications to the Architect/Consultant at or before the end
of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the
tender, the Contractor shall submit rates duly supported by rate analysis worked on the “market
rate basis” for material, labor, hire/ running charges of equipment’s and wastage etc. plus 15%
toward establishment charges, contractor’s overheads and profits. Such items shall not be eligible
for escalation.

Final measurements:

The measurements and the valuation in respect of the contract shall be completed within one
month of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of the entire works covered by the contract to the full satisfaction of the
SBI, the contractor shall ensure that the following works has been completed to the satisfaction of
the SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, equipment and
machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structure including
labor sheds/ camps and construction of other items and things whatsoever brought upon or erected
at the site or any land allotted to the contractor by the SBI and not incorporated in the permanent

works.

Remove all rubbish, debris etc. from the site and the land allotted to the contactor by the SBI and
shall clear, level, and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.

The contractor shall hand over the work in a peaceful manner to the SBI.

All defects/ imperfection have been attended and rectified as pointed out by the SBI to the full
satisfaction of the SBI.
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SBI

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled
to apply to the Architect/Consultant is satisfied of the completion of the work. Relative to which the
completion certificate has been sought, the Architect/Consultant shall within fourteen (14) days of
the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for
which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractors liabilities under
the contract including the contractor’s liability for defect liability period nor shall the issuance of VCC
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI
against the contractor in respect of works or works at the site and in respect of which the VCC has
been issued.

25.0 Work by other agencies:
The SBI / the Architect/Consultant reserve the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which it may desire to have carried
out by other persons simultaneously and the contractor shall not only allow but also extend
reasonable facilities for the execution of such work. The contractor however shall not be required to
provide any plant or material for the execution of such work except by special arrangement with the
SBI. Such work shall be carried out in such manner as not to impede the progress of the works
included in the contract.

26.0 Insurance of works:

26.1
Without limiting his obligations and responsibilities under the contract, the contractor shall insure in
the joint names of the SBI and the contractor against all loss or damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and in
such a manner that the SBI and contractor are covered for the period stipulated in clause 28 and 29
of GCC and are also covered during the period of maintenance for loss or damage arising from a
cause, occurring prior to the commencement of the period of maintenance and for any loss or
damage occasioned by the contractor in the course of any operations carried out by him for the
purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at
their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval
shall not be unreasonably withheld and the contractor shall whenever required produce to the
Architect/Consultant the policy of insurance and the receipts for payment of the current premiums.

26.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or physical
damage to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages for or with

respect to:
a) The permanent use or occupation of land by or any part thereof.
b) The right of SBI to execute the works or any part thereof, over, under, in or through any lands.
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c)

d)

Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

Injuries or damages to persons or properties resulting from any act or neglect of the SBI, their
agents, employees or other contractors not being employed by the contractor or for or in respect of
any claim, proceedings damages, costs, charges and expenses in respect thereof or in relation
thereto or where the injury or damage was contributed to by the contractor, his servants or agents.
Such part of the compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents or other
contractors for the damage or injury.

26.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision of these sub-clauses of 26.2

26.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if
the infringement of the patent or design or any alleged patent or design right is the direct result of
an order passed by the Architect/Consultant in this behalf.

26.5 Third party Insurance

26.5.1 Before commencing the execution of the work the contractor without limiting his obligations and
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or
physical damage, loss, or injury which may occur to any property including that of SBI, or to any
person, including any employee of the SBI, by or arising out of the execution of the works or in the
carrying out of the contract, otherwise than due to the matters referred to in the provision to
clause 26.0 thereof.

26.5.2 Minimum amount of third party insurance
Such insurance shall be effective with an insurer and in terms of approved by the SBI which
approval shall not be reasonably withheld and at least the amount stated below. The contractor
shall whenever required produce to the Architect / Consultant the policy or policies of insurance
cover and receipts for payment of the current premiums.
The minimum insurance cover for physical property, injury and death is Rs. 5 lacs per occurrence
with the number of occurrences limited to four. After each occurrence contractor will pay
additional premium necessary to make insurance valid for four occurrences always.

26.6 Accident or Injury to workman:

26.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workman or other person in the
employment of the contractor or any sub-contractor, save and expect an accident or injury
resulting from any act or default of the SBI or their agents, or employees. The contractor shall fully
indemnify and keep indemnified the SBI against all such damages and compensations, save and
except as aforesaid and against all claims proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto.

26.6.2 Insurance against accidents etc. to workmen:
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The contractor shall insure against such liability with an insurer approved by the SBI during the
whole of the time that any person are employed by him on the works and shall, when required,
produce to the Architect/Consultant such policy of insurance and receipt for payments of the
current premium. Provide always that, in respect of any persons employed by any sub-contractor,
the contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such manner that
SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce
to the Architect/Consultant when such policy of insurance and the receipt for the payment of the
current premium.

26.6.3 Remedy on Contractor’s failure to insure:
If the contractor fails to effect and keep in force the insurance to above referred to above or any
other insurance which he may be required to effect under the terms of contract, then and in any
such case the SBI may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount so paid
by the SBI as aforesaid from any amount due or which may become due to the contractor, or
recover the same as debt from the contractor.

26.6.4 Without prejudice to the other rights of the SBI against the contractor, in respect of such default,
the employer shall be entitled to deduct from any sums payable to the contractor the amount of
any damages, costs, charges, and other expenses paid by the SBI and which are payable by the
contractor under this clause. The contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence
to rebuild or repair the works destroyed or damaged. In this event all the monies received from
the insurer in respect of such damage shall be paid to the contractor and the contractor shall not
be entitled to any further payment in respect of the expenditure incurred for rebuilding or
repairing of the materials or good destroyed or damaged.

27.0 Commencement of Works:
The date of commencement of the work will be reckoned as the date of handing over site or
fifteen days from the date of issue of letter of acceptance of the tender by the SBI whichever is
later.

28.0 Time of completion:
Time is essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within as specified in the NIT from the date of commencement. If required in
the contract or as directed by the Architect/Consultant, the contractor shall complete certain
portions of work before completion of the entire work. However the completion date shall be
reckoned as the date by which the whole work is completed as per the terms of the contract.

29.0 Extension of time:
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control
of the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a
fair and reasonable extension of time for completion of work as per the terms for contract. If the
contractor needs an extension of the time for completion of the work or if the completion of work
is likely to be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least
45 days before the expiry of the scheduled time and while applying for extension of time he shall
furnish the reasons in detail and his justification if any, for the delays. The Architect/Consultant
shall submit their recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the period extended
times, which will quality for levy of liquidated damages. For the balance period in excess of original
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stipulated period and duly sanctioned extension of time by the SBI. The provision of liquidated
damages as stated under clause 9 of GCC shall become applicable. Further the correct shall remain
in force even for the period beyond the due date of completion irrespective whether the extension
is granted or not.

30.0 Rate of progress:

Whole of the materials, plant and labor to be provided by the contractor and the mode, manner
and speed of execution and maintenance of the works to be of a kind and conducted in a manner
to the satisfaction of the Architect/Consultant should the rate of progress of the work or any part
thereof be at any time be in the opinion of the Architect/Consultant too slow to ensure the
completion of the whole of the work by the prescribed time or extended time for completion the
Architect/Consultant shall thereupon take such steps as considered necessary by the
Architect/Consultant to expedite progress so as to complete the works by the prescribed time or
extended time. Such communications from the Architect/Consultant neither shall relieve the
contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims
arising out of such directions.

31.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent work shall save as
herein provided be carried on during the night or on holidays without the permission in writing of
the Architect/Consultant, save when the work is unavoidable or absolutely necessary for the
saving of life or property or for the safety of the work in which case the contractor shall
immediately advise the Architect/Consultant. However, the provisions of the clause shall not be
applicable in the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the work being technically required/
continued with the prior approval of the Architect/Consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

32.0 No compensation for restrictions of work:

33.0

If at any time after acceptance of the tender SBI shall deduct to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part of the work to be
carried out, the Architect/Consultant shall give notice in writing to that effect to the contactor and
the contactor shall act accordingly. In the matter the contactor shall have no claim to any payment
of compensation or otherwise whatsoever on account of any profit or advantage which he might
have derived from the execution of the work fully but which he did not derive in consequences of
the foreclosure of the whole or part of the work.

Provided that the contactor shall be paid the charges on the cartage only of materials actually and
bonafide brought to the site of the work by the contactor and rendered surplus as a result of the
abandonment, curtailment of the work or any position thereof and taken back by the contactor,
provided however that the Architect/Consultant shall have in such cases the opinion of taking over
all or any such material at their purchase price or at local current rate whichever is less.

“In case of such stores having been issued form SBI stores and returned by the contactor to stores,
credits shall be given to him at the less rate not exceeding those at which were originally issued to
the contactor after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contactor and in this respect the decision of
the Architect/Consultant shall be final.

Suspension of
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a)

b)

i)

34.0

SBI

The contactor shall, on receipt of the order in writing of the Architect/Consultant (whose decision
shall be final and binding on the contractor) suspend the progress of work or any part thereof for
such time and in such manner as the Architect/Consultant may consider necessary so as not to
cause any damage or injury to the work already done or endanger the safety thereof for any of the
following reasons:

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the fault of the contactor
or

For safety of work or part thereof, the contactor shall during such suspension, properly protect and
secure the works to the extent necessary and carry out the instructions given in that behalf by the
Architect/Consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above,the contactor shall be
entitled to an extension of time equal to the period of every such suspension. No compensation
whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the contactor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the
Architect/Consultant shall have the power to adopt any of the following course as they may deem
best suited to the interest of the SBI.

a) To rescind the contact (of which rescission notice in writing to the contactor by the

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the
contactor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labor paid by the SBI and to supply materials to carry out the work, or any part of the

work, debiting the contactor with the cost of the labor and materials (the cost of such labor and
materials as worked out by the Architect/Consultant shall be final and conclusive against the
contractor.) and crediting him with the value of the work done, in all respects in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of this
contract, the certificate of the Architect/Consultant as to the value of work done shall be final and
conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,

out of his hands, and to give it to another contractor to complete in which case any expenses
which may be incurred in excess of the sum which would have been paid to the original contractor,
if the whole work had been executed by him (of the amount of which excess the certificates in
writing of the Architect/Consultant shall be final and conclusive) shall be borne by original
contractor and may be deducted from any money due to him by the SBI under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim
for compensation for any loss sustained by him by reasons of his having purchased or procured
any material or entered into any engagements or make any advances on account of, or with a view
to the execution of the work or the performance of the contract and in case the contract shall
rescind under the provision aforesaid, the contractor shall not be entitled to recover or to be paid
any sum or any work thereto for actually performed under this contract, unless, and until the
Architect/Consultant will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.
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35.0 Owner’s right to terminate the contract:
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted
an Insolvent or being an incorporated company shall have an order for compulsory winding up
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in
such acts of insolvency or winding up shall be unable within seven days after notice to him to do
so, to show to the reasonable satisfaction of the Architect/Consultant that he is able to carry out
and fulfill the contract and to give security therefore if so required by the Architect/Consultant.

Or if the contractor (whether an individual firm or incorporated company) shall suffer execution to
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may
become due to the contractor there under:

a) has abandoned the contract ; or

b) has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
Architect/Consultant written notice to proceed, or

) has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice
from the SBI through the Architect/Consultant that the said materials were condemned and
rejected by the Architect/Consultant under these conditions; or has neglected or failed
persistently to observe and perform all or any of the acts, matters or things by this contract to be
observed and performed by the contractor for seven days after written notice shall have been
given to the contractor to observe or perform the same or has to the detriment of good
workmanship or in defiance to the SBI’s or the Architect/Consultant’s instructions to the contrary
subject any part of the contract. Then and in any of said cases the SBlI and or the
Architect/Consultant, may not withstanding any previous waiver, after giving seven days notice in
writing to the contractor, determine the contract, but without thereby affecting the power the SBI
or the Architect/Consultant or the obligation and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract had not been so determined and as if the works
subsequently had been executed by or on behalf of the contractor. And further the SBI through
the Architect/Consultant their agents or employees may enter upon and take possession of the
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or
on the adjoining lands or roads use the same by means of their own employees or workmen in
carrying on and completing the work or by engaging any other contractors or persons to complete
the work and the contractor shall not in any was interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other persons employed for completing and finishing or
using the materials and plant for the works.

When the works shall be completed as soon thereafter as convenient the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials
and plants and should the contractor fail to do so within 14 days after receipt thereof by him the
SBI sell the same by public auction after due publication, and shall adjust the amount released by
such auction. The contractor shall have no right to question any of the acts of the SBI incidental to
the sale of the materials etc.

36.0 Certificate of payment:
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The contractor shall be entitled under the certificates to be issued by the Architect/Consultant to
the contractor within 10 working days from the date of receipt of certificate to the payment from
SBI from time to time. The SBI shall recover the statutory recoveries other dues including the
retention amount from the certificates of payments.

They shall provide always that the issue of any certificate by the Architect/Consultant
during the progress of works or completion shall not have effect as certificate of satisfaction or
relive the contractor from his liability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work or any
part thereof is not carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in previous
certificate.

The SBI shall modify the certificate of payments as issued by the Architect/Consultant from
time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the M books.

The final bill may be submitted by the contractor within a period of one month from the date of
virtual completion and the Architect/Consultant shall issue the certificate of payment within a
period of two months. The SBI shall pay the amount within a period of three months from the date
of issue of certificate provided there is no dispute in respect of rates and quantities etc.

The contractor shall submit the interim bills in the prescribed format with all details.

37.0 SETTLEMENT OF DISPUTES AND ARBITRATION:

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instruction, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter.

i) If the contractor consider that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing of
his claim, or dispute to the concerned Assistant General Manager, and endorse a copy of the
same to the Architect, within 45 days from the date of disallowance thereof or the date of
deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it is
based and detailed calculations of the amount claimed and the contractor shall not be entitled to
raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor
unless notice of such claim shall have been given by the contractor to the Assistant General
Manager, in the manner and within the time as aforesaid. The contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the Assistant General
Manager, in writing in the manner and within the time aforesaid.

ii) The Assistant General Manager, shall give his decision in writing on the claims notified by the
contractor. The contractor may within 45 days of the receipt of the decision of the Assistant
General Manager submit his claims to the conciliating authority namely the DGM (B&O) for
conciliation along with all detail and copies of correspondence exchanged between him and the
Assistant General Manager.
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iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 45 days of termination thereof shall give a notice to the concerned CHIEF
GENERAL MANAGER, of the Bank for appointment of an arbitrator to adjudicate the notified
claims failing which the claims of the contractor shall be deemed to have been considered
absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the CHIEF GENERAL MANAGER. It will also be no objection to any such appointment
that the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to
which the contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed
is unable or unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said CHIEF
GENERAL MANAGER. Such person shall be entitled to proceed with the reference from the stage
at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such CHIEF
GENERAL MANAGER as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and the
rules made there under.

It is also a term of this contract that if any fees are payable to the arbitrator, these shall be paid
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank
Officer.

It is also a term of this contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their statement
of claims and counter statement of claims. The venue of the arbitration shall be such place as may
be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required
to be paid before the award is made and published, be paid half and half by each of parties. The
cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any
part thereof, shall be paid and fix or settle the amount of costs to be so paid.

38.0 ROLE OF ARCHITECT / CONSULTANT

38.1. Architect/Consultant’s duties are to design, control and supervise the works and to test any
materials to be used or workmanship employed in connection with the works, quality control,
project scheduling and monitoring and co-coordinating with all other agencies and Civil
Contractor, checking of measurements, certification of bills, preparing extra deviation items,
preparing minutes of meetings etc.

38.2 Wherever it is mandatory by law that the Architect / Consultant so appointed by the Bank shall be
registered with the council of architecture/Competent Authority.

38.3 The Contractor shall afford the Architect/Consultant every facility and assistance for examining the
works and materials and checking and measuring time and materials. The Architect/Consultant shall
have no power to revoke, alter, enlarge, or relax any requirements of this Contract, or to sanction any
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day-work, additions, alterations, deviations or omissions unless such an authority may be specially
confirmed by a written order of the Bank.

38.4 The Architect/Consultant shall act in consultation with the Bank regarding quality of works,
interpretation of drawings, contract documents and finalize the selection of finishing materials. The
Architect/Consultant shall check/ record the measurements made by Contractor’s representative for
all items of works and on completion hand over the records to the Bank.

38.5 The Architect/Consultant shall have the power to give notice to the Contractor or his Engineer In charge
about the non-approval of any work or materials and such works shall be suspended or the use of such
materials should be discontinued until the decision of the Architect / Consultant in consultation with
Bank if required is obtained. The work will from time to time be visited by the Architect/Consultant /
Bank but such examination shall not in any way exonerate the Contractor from the obligation to
remedy any defects which may be found to exist at any stage of the work or after the same is
completed. Subject to the limitations of this clause, the Contractor shall take instructions only from the
Architect / Consultant as the case may be. In other words the contractors shall take total responsibility
for the execution of work / items of work by using quality materials and providing best of workmanship
to fulfill the true intent of the tender provision.

38.6 The Architect/Consultant shall have such other powers and discharge other functions as are specifically
provided in this contract including such incidental or consequential powers or duties, subject always to
such specific instructions or directions of the Bank, which shall be duly notified to the Contractor.

38.7 The Architect / consultant shall have right to take remuneration loss from the contactor’s bill due to
non-working / completing work in time, & loss due to not clearance the site for other agencies in time.
This amount has been deducted from contractor’s final bill.

39.0 To define terms and explain plans
The various parts of the Contract are intended to be complementary to one another; but should any
discrepancy appear, or any misunderstanding arise as to the import of anything contained therein, the
explanations of the Architect/Consultant shall be final and binding. The correction of any errors or
omissions of the Drawings and Specifications may be made by the Architect/Consultant, when such
correction is necessary to bring out clearly the intention, which is indicated by a reasonable
interpretation of the drawings & Specifications as a whole.

40.0 Matters to be finally determined by the Architect / Consultant:

40.1 The Architect/Consultant’s decision, opinion, direction, Certificates (except for payments) with respect
to all or any of the matter under clauses explained above in condition of contract and the schedule of
rates, hereof shall be final and conclusive and binding on the parties here to and shall be without
appeal. Bank’s instructions (if any), in this regard in case of any urgency, shall also be confirmed /
vetted by the Architect/Consultant at the earliest possible.

40.2 Any of the decision, opinion, direction certificate, or valuation of the Architect or any refusal of the
Architect to give any of the same shall be subject to the right of Arbitration and review in the same way
in all respect (including the provision as to opening the reference) as if it were a decision of the
Architect under the following clause.

41.0 Typographical or clerical errors:
The Architect/Consultant’s clarifications regarding partially omitted particulars or
Typographical or clerical errors shall be final and binding on the Contractor.

42.0 Site visits:
The Architect/Consultant /Bank shall visit the site from time to time at their discretion, or when
expressly called upon to do so, to co-ordinate various activities and/or to answer such queries that may
be posed at site as on drawings.

43.0 Address for service
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SBI

All letters and Notices under or pursuant to these presents shall be hand delivered against
acknowledgement or sent by Registered Post with Acknowledgement Due at the respective addresses
mentioned below. Any change in the addresses shall be duly intimated by the concerned Party to all

others.
/Address of Bank: Name & Address of Architect/Consultant
Assistant General manager,SBI RBO-3, r.Ajay Chowdhury
SURAT-395001 202, RIVER PALACE, WING-B, Nanpura,SURAT-395001

Email :, (m) : 9825117854

44.0 Water Supply
The contractor shall make his own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions:

i. That the water used by the Contractor shall be fit for construction purpose to the satisfaction of
the Architect/Consultant.

ii. The Contractor shall make alternative arrangements for the supply of water if the arrangements
made by the Contractor for procurement of water in the opinion of the Architect/Consultant is
unsatisfactory.

iii. The Contractor shall construct temporary well/tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The contractor
has to make his own arrangements for drawing and distributing the water at his own cost. He
has to make necessary arrangements. To avoid any accidents or damages caused due to
construction and subsequent maintenance of the wells. He has to obtain necessary approvals
from the local authorities, if required at his own cost. He shall restore the ground to its original
condition after wells are dismantled on completion of work or hand over the well to the SBI
without any compensation as directed by the Architect/Consultant.

45.0 Power Supply:
The contractor shall make his own arrangements for power and supply/distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of
running and maintenance of the plants are to be included in his tender prices. He shall pay all fees
and charges required for the power supply and include the same in his tendered rates and hold the
owner free from all such costs. He has to obtain necessary approvals from the appropriate
authorities, if required.

45.1 The bank will not provide / make availability of lift / other means for transportation of goods /
workers for floor to floor. The contractor has to arrange his own mean of transportation for this
purpose with society’s permission. Contractor can avail lift facility by paying society charges if
available. Any security deposit / any other charges is levied by society for this purpose, the
contractor has to pay it by himself. Bank will not pay any charges for it / take any responsibilities
regarding this issue. If bank will get any complaint regarding using common areas / utilities
without society’s permission the bank will take actions on contractor for it. And if the bank has to
pay any amount to society as aforesaid from any amount due or which may become due to the
contractor, it will be recover the same as debt from the contractor. The contractor has to produce
N.O.C from the society for payment of final bill.

46.0 Treasure trove etc. :
Any treasure trove, coin or object antique which may be found on the site shall be the property of
the SBI and shall be handed over to the bank immediately.

47.0 Method of measurements:
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48.0

49.0
441

44.2

44.3

44.4

45.0

SBI

Unless otherwise mentioned in the schedule of quantities or in mode of measurement or
elsewhere in these documents the measurement will be on the net quantities or work produced in
accordance with up to date as per rules laid down by the Bureau of Indian Standards. In the event
any dispute/disagreement the decision of the Architect/Consultant shall be final and binding on
the contractor.

Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed format at site of work and
should produce the same for inspection of SBI/Architect/Consultant whenever desired by them.
The contractor shall also maintain the records/registers as required by the local
authorities/Government from time to time.
i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labor
Force Majeure:
Neither contractor nor SBI shall be considered in default in performance of their obligations if such
performance is prevented or delayed by events such as but not to war, hostilities revolution, riots,
FURNITURE commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storm, floods,
droughts, earthquakes or ordinances or any act of god or for any other cause beyond the
reasonable control of the party affected or prevented or delayed. However a notice is required to
be given within 45 days from the happening of the event with complete details to the other party
to the contract, if it is not possible to serve a notice, within the shortest possible period without
delay.
As soon as the clause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other of such cessation and the actual delay incurred
in such affected activity adducing necessary evidence in support thereof.
From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause it and inability
resulting there from having been removed, the agreed time of completion of the respective
obligations under this agreement shall stand extended by a period equal to the period of delay
occasioned by such events.
Should one or both parties be prevented from fulfilling the contractual obligations by a state of
force major lasting to a period of 6 months or more the two parties shall each other to decide
regarding the future execution of this agreement.

Local laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor
(regulation and abolition act of 1970) and other safety regulation. The contractor shall comply with
the provision of all labor legislation including the latest requirements of all the Acts, Laws, any
other regulations that are applicable to the execution of the project.

i)  Minimum Wages Act 1948 (Amended)
ii) Payment of Wages Act 1936 (Amended)
iii) Workmen’s Compensation Act 1923 (Amended)
iv) Contract labor regulation and abolition act 1970 and central rules 1971 (amended)
v) Apprentice act 1961 (amended)
vi) Industrial employment (standing order) Act 1946 (amended)
vii) Personal injuries (compensation insurance) act 1963 and any other modifications
viii) Employees’ provident fund and miscellaneous provisions Act 1952 and amendment thereof
ix) Shop and establishment Act
X) Any other act or enactment relating thereto and rules framed there under from time to time.
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46.0 Accidents:
The contractor shall immediately on occurrence of any accident at or about the site or in
connection with in execution of the work report such accident to the Architect/ Consultant. The
contractor shall also such report immediately to the competent authority wherever such report is
required to be lodged by the law and take appropriate actions thereof.

47.0 During the execution of work, if any damage shall occur to the works already done, either due to
rain or any other circumstances, the same shall be rectified and made good to the entire
satisfaction of the Architect/Consultant by the contractor at his costs and risks.

48.0 Testing of Material’s etc.: The contractor at his own cost (without any extra cost to the Bank) shall
arrange for the laboratory and/or field testing of materials and works as required by the
architects/Bank.
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SPECIAL CONDITIONS OF CONTRACT

Scope of Work: As defined & explained in these tender documents.

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor on the site and
he will be held responsible for the accuracy and maintenance of all the dimensions and the levels.
Figured dimensions are in all cases to be accepted and no dimension shall be scaled. Large scale
details shall take precedence over small-scale drawings. In case of discrepancy the contractor shall
ask for clarification from the Architect/Consultant before proceeding with the work.

Notice of operation:

The contractor shall not carry out any important operation without the consent in writing from the
Architect/Consultant.

Construction records:

The contractor shall keep and provide to the Architect/Consultant full and accurate records of the
dimensions and positions of all new work and any other information necessary to prepare
complete drawings recording details of the work as constructed.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect/ Consultant such supports
as may be required to protect effectively all structures and protective guards to trees which may
be endangered by the execution of the works or otherwise take such permanent measures as may
be required by the Architect to protect the trees and structures.

Temporary works:

Before any temporary works are commenced the contractor shall submit at least 7 days in advance
to the Architect/Consultant for approval complete of all temporary works he may require for the
execution of the works. The contractor shall carry out the modifications relating to strength, if
required by the Architect/Consultant may require in accordance with the conditions of contract at
his own cost. The contractor shall be solely responsible for the stability and safety of all temporary
works and unfinished works and for the quality of the permanent works resulting from the
arrangement eventually adopted for their execution.
Temporary roads

The contractor shall provide access road to the site from the nearest main road at no extra cost
and as directed by the Architect/Consultant. The contractor shall also be responsible for proper
maintenance of this access road and would take all care to see that existing services, if any, are
maintained in working order at his own cost. The laying and maintaining the temporary roads
within the site area shall be the contractor’s responsibility and the contractor shall take such
measures that are necessary and as directed by the Architect/Consultant.
Water, power, and other facilities:

The rate quoted by the contractor shall include all expenses that are required for providing all the
water required for the work and the contractor shall make his own arrangements for the supply of
good quality water suitable for the construction and good quality drinking water for their workers.
If necessary the contractor has to sink a tube well/ open well and bring water by means of tankers
at his own cost for the purpose. The SBI will not be liable to pay any charges in connection with the
above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power and
water connections from the temporary water and power supply obtained by the contractor.
However the concerned contractor shall make their own arrangements to draw the supply and pay
directly the actual consumption charges at mutually agreed rates between them. All municipal
charges for drainage and water connections for construction purposes shall be borne by the
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contractor and charges payable for permanent connections, if any, shall be initially paid by the
contractor and the SBI will reimburses the amount on production of receipts.

d) The SBI as well as the Architect/ Consultant shall give all possible assistance to the contractors to
obtain the requisite permission from the various authorities, but the responsibility for obtaining
the same in time shall be of the contractor.

56.0 Office accommodation

a) The contractors shall provide and maintain all necessary offices, workshops, stores, shelters,
sanitary facilities, canteens and other temporary structures for themselves in connections with the
work at the site at their own cost after getting the approval from the Architect/ Consultant.

b) A site office for the use of SBI/ the Architect/ Consultant shall be provided by the contractors at his
own expenses.
c) All temporary buildings and facilities as mentioned above shall be removed on completion of the

work or at any other earlier date as directed by the contractors.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility of
the contractor to obtain statutory approvals for providing the above facilities

57.0 Facilities for Contractor’s employees:
The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangement at his own cost for transport where necessary for his staff and workmen to and from
site of work at his own cost.

58.0 Lighting of works:
The contractors shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of work.

59.0 Firefighting arrangements:

i) The contractor shall provide suitable arrangement for firefighting at his own cost. For this
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water. These
equipment’s shall be provided at suitable prominent and easily accessible places and shall be
properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected the contractor at his
own cost and to the approval of the relevant authorities. The contractor shall make the
following arrangements at his own cost but not limited to the following.

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards

c) Access for firefighting equipment’s.

d) Type, number and location of containers for the removal of surplus materials and rubbish.
e) Type, size, number and location of fire extinguishers or other firefighting equipment’s.

f) General housekeeping.

60.0 Site order book:
A site order book shall be maintained at the site for the purpose of quick communication with the
Architect/ Consultant. Any communication relating to the works may be conveyed through records
in the site order book. Such a communication from one party to the other shall be deemed to have
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been adequately served in terms of contract. Each site order book shall have machine numbered
pages in triplicates and shall carefully maintained and preserved by the contractor and shall be
made available to the Architect/ Consultant as an when demanded. Any instructions which the
Architect/ Consultant may like to issue to the contactor or the contractors may like to bring to the
Architect/ Consultant Two copies of such instructions shall be taken from the site order book and
one copy will be handed over to the party against proper acknowledgement and the second copy
will be retained for their record.

Temporary fencing/ barricading

The contactor shall provide and maintain a suitable temporary fencing/ barricading and gates at
his cost to adequately enclose all boundaries of the site for the protection of the public and for the
proper execution and security of the work and in accordance with the requirement of the
Architect/ Consultant and regulations of local authorities. These shall be altered, relocated and
adopted from time to time as necessary and removed on completion of the work.

Site meetings:

Site meetings will be held to review the progress and quality evaluation. The contactor shall
depute a senior representative along with the site representative and other staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any
additional review meetings shall be held if required by the Architect/ Consultant.

Disposal of refuse:

The contactor shall cart away all debris, refuse etc. arising from the work from the site and
deposited the same as directed by the Architect/ Consultant at his own cost. It is the responsibility
of the contactor to obtain approval from the local authorities concerned to the effect that all
rubbish arising out of contractor’s activities at the construction site or any other site activities
borrow pits has been properly disposed off.

Contractor to verify site Measurements:

The contractor shall check and verify all site measurements wherever requested by other specialist
contractors or other sub-contractors to enable them to prepare their own shop drawings and pass
on the information with sufficient promptness as will not in any way delay the works.

Displaying the name of the work:

The contractor shall put up a name board of suitable size as directed by the Architect/ Consultant
indicating the name of the project and other details as given by the Architect/ Consultant at his
own cost and remove the same on completion of work.

Bar bending schedule:
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and
got them approved by the Architect/ Consultant well in advance.

As built drawings:

i)  For the drawings issued to the contractor by the Architect/ Consultant. The Architect/
Consultant will issue two sets of drawings to the contractor for the items for which some
changes have been made from the approved drawings as instructed by the SBI/ the Architect/
Consultant. The contractor will make the changes made on these copies and return these
copies to the Architect/ Consultant for their approval. In case any revision is required or the
corrections are not properly marked, the Architect/ Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporate these corrections and/or attend to
discrepancies either on the copies as directed by the Architect/ Consultant and resubmit to
him for approval. The Architect/ Consultant will return one copy duly approved by him.
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b)

ii)  For the drawings prepared by the contractor,
The contractor will modify the drawings prepared by him wherever the changes are made by
the SBI/ the Architect/ Consultant and submit two copies of such modified drawings to the
Architect/ Consultant for approval. The Architect/ Consultant will return one copy of the
approved drawing to the contractor.

Approved make:

The contractor shall provide all materials from the list of approved makes at his own cost and also
appoint the specialized agency for the waterproofing, anti-termite, aluminum doors and windows
and any other items as specified in the tender. The Architect/ Consultant may approve any make/
agency within the approved list as given in the tender after inspection of the sample/ mock up.

Procurement of materials:
The contractor shall make his own arrangement to procure all the required materials for the work.
All wastages and losses in weight shall be to the contractor’s account.

Excise duty, Taxes, Levies etc.

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees,
cess or charges in respect of the works including but not limited to sale taxes, tax on works
contract excise duty and octroi, payable in respect of material, equipments plant and other things
required for the contract. All the aforesaid taxes, duties, levies, fees and charges shall be to the
contractor’s account and the SBI shall not be required to pay any additional or extra amount on
this account. Variation of taxes, duties, levies, etc. if any, till completion of work shall be deemed
to be included in the quoted rates and no extra claim on this account will in any case be
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as statue or
law during the currency of the contract/work the same shall be borne by the contractor.

Compliance to Bank’s/legal norms

Notices
a) The Contractor shall give all notices and pay all fees and shall comply with all Acts and
Regulations for the successful completion of the Contract works.

Authorities, notices, patents, rights & royalties

The Contractor shall conform to the provisions of all the statutes relating to the works, and to the
Regulations and bye laws of any local Authority, and of any Water, Lighting, Electric supply, and of
other Companies or Authorities with whose systems the structure is proposed to be connected,
and shall before making any variation from the drawings or specifications that may be
necessitated by so confirming, give to the Architect/Consultant written notice, specifying the
variations proposed to be made and the reason for making it, and apply for instruction thereon. In
case the Contractor shall not within 120 days receive such instructions, he shall proceed with the
work conforming to the provision or Regulations or Byelaws in question.

The Contractor shall bring to the attention of the Architect / Consultant all notices required by the
said Acts, Regulations or Bye-laws to be given to any Authority by the

Bank or the Architect/Consultant and pay to such Authority, or to any public Officer, all fees that
may be properly chargeable in respect of the works, and lodge the receipts with the
Architect/Consultant.

The Contractor shall indemnify the Bank against all claims in respect of patent rights, design,
trademarks of name or other protected rights in respect of any constructional site, machine work
or material used for or in connection with the works or temporary works and against all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has
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informed the Architect / Consultant before any such infringement and received their permission to
proceed, and shall himself pay all royalties, license fees, damages, costs and charges of all and
every sort that may be legally incurred in respect thereof. All statutory fees, deposits etc paid by
the contractor for permanent works to be handed over to Bank which shall be reimbursed to him
by the Bank against documentary proof.

The Contractor shall assist and co-ordinate with the Architect /Consultant in obtaining all statutory
approvals and/or amendments to such approvals as per the rules in force from Municipality and
other local bodies. Any expenditure incurred in obtaining such approvals is deemed included in the
rates quoted by the Contractor.

Notices to Local Bodies:
a) The Contractor shall comply with and give all notices required under any law, rule, regulations,
or byelaw of parliament, State Legislature or Local Authority relating to works. The Contractor shall
before commencing the execution of work issue a certificate to the Bank/ Architect / Consultant
that he has obtained all the permissions Registrations and give all the notices as are required to be
obtained or given under law particularly blasting permission the Police permission etc.

MUNICIPAL REGULATIONS:
The whole of the work is to comply with the requirements and byelaws of the concerned
Municipal Corporation and local bodies

Acceptance of tender:
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not
bound to accept the lowest or any tender and the tenderer or tenderers shall have no right to
guestion the acts of the SBI. However adequate transparency would be maintained by the SBI.

Defects after Virtual completion and defects liability period:

Any defect shrinkage, settlement or other faults which may appear within the
“Defects Liability Period” which shall be as per NIT from the date of the virtual completion of the
work, arising in the opinion of the Architect from materials or workmanship not in accordance with
the contract, shall upon the direction in writing of the Architect , and within such reasonable time
as shall be specified therein, be amended and made good by the contractor, at his own cost and in
case of default then Bank may employ and pay other person /agency to amend and make good
such defects, shrinkage, settlement or other faults, and all damages, loss, and expenses
consequent thereon or incidental thereto shall be made good and borne by the contractor and
such damage, loss and expenses shall be recoverable from him by the Bank or may be deducted by
the Bank, upon the Architect’s certificate in writing, from any money due or may be deducted by
the Bank, upon the Architect’s certificate in writing, from any money due or that may become due
to the contractor, or the bank may in lieu of such amending and marking good by the contractor
deduct from any money due to the contractor a sum, to be determined by the Architect equivalent
to the cost of amending such work and in the event of the amount retained under clause of GCC,
hereof being insufficient, recover the balance from the contractor, together with any expenses the
Bank may have incurred in connection therewith. Should any defective work have been done or
material supplied by any sub-contractor employed on the works, who has been nominated or
approved by the Architect as provided in clauses of GCC the contractor shall be liable to make
good in the same manner as if such work or material has been done or supplied by the Contractor
and been subject to the provisions of this Contract. The Contractor shall remain liable under the
provisions of this Contract notwithstanding the signing of any Certificate or the passing of any
accounts, by the Architect.

ANTI-TERMITE TREATMENT AND WATER PROOFING TREATMENT:

Pre-construction soil treatment shall be carried out in co-ordination with the building work and
shall be executed in such a manner that the civil works are not hampered or delayed by the anti-
termite treatment. The treatment shall be carried out as detailed in IS: 6313 (Part Ill) latest
revision. The water proofing treatment shall be type and specification as given in the schedule of
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guantities. The anti-termite and water proofing treatment shall be got done through specialized
agencies only.

b) The treatment against water-proofing of basement, roofs, water retaining area and termite
infestation shall be and remain fully effective for a period of not less than 10 (ten) years to be
reckoned from the date of expiring of the defect liability period, prescribed in the contract.

c) The SBI reserves the right to get the quality of treatment checked in accordance with recognize
test methods and in case it is found that the chemicals with the required concentration and rate of
application have not been applied, or the water proof treatment is done as per specifications, the
contractor will be required to do the re-treatment in accordance with the required concentration
& specifications at no extra cost failing which no payment for such work will be made. The extent
of work thus rejected shall be determined by the Architect.

d) Water proofing and anti-termite termite treatment shall be got done through approved and
specialized agencies only.

e) The contractor shall make such arrangement as may be necessary to safe guard the workers and
residents of the building against any poisonous effect of the chemicals used during the execution
of the work.

f) The contractor whose tender is accepted shall execute Free Maintenance Guarantee agreement
Bond in the prescribed form as appended for guaranteeing the anti-termite and water proofing
treatment.

29.0 During the execution of work, if any damage shall occur to the works already done, either due to
rain or any other circumstances, the same shall be rectified and made good to the entire
satisfaction of the Architect/Consultant by the contractor at his costs and risks.

30.0 Testing of Material’s etc.:
The contractor at his own cost (without any extra cost to the Bank) shall arrange for the laboratory
and/or field testing of materials and works as required by the architects/Bank.
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ADDITIONAL CONDITIONS OF CONTRACT

Notwithstanding anything contained herein above the following ADDITIONAL CONDITIONS shall be
applicable for this contract / work.

PRICE VARIATION ADJUSTMENT (PVA):

The rates quoted by the bidder shall remain firm throughout the contract / construction period. PVA
& PVA Clause mentioned elsewhere in these documents shall not be applicable.

WORKING SCHEDULE / BAR CHART:

Detailed working date schedule and bar chart for the work shall be prepared by the contractor and
got approved from the Bank / Architect. A detailed flow chart of activities highlighting curing, setting
time / period, pot life period / predecessor, successor & critical activities etc. shall also be prepared
by the contractor for effective management of work and also to make a realistic bar chart / working
date schedule.

RATES:

It may be noted that it is an item rate contract. Rates accepted by the bank shall be for all
levels/height and lead unless otherwise specified in the schedule of quantities and shall be inclusive
of all man, labour, supervision, materials, tools, equipment, scaffoldings, water, electricity, taxes,
insurances, arrangements, temporary works, over heads, collection & carting away & final
disposal of rubbish & debris, regular cleaning of site etc. required to complete the works in all
respect to the satisfaction of the architects / Bank and nothing additional or extra shall be paid
on these accounts and / or on account of variation in rates / taxes and / or imposition of new tax /
levy during currency of contract / work, except for the items, taxes, works etc. for which there is a
specific mention for additional payment in these tender documents. The rates shall remain firm
throughout the contract period.

BASIC RATE:

Wherever for any item of work basic rate of materials are specified, the materials of that basic rates
as selected by the Bank/Architect at any commercial establishment/ seller of Ahmadabad or nearby
center, if such materials are not available at Ahmadabad, shall be procured and used by the
contractor.

Basic rate of any material (Without processing) is the rate offered by seller against Bill and credit
period not exceeding 15 days, including any applicable taxes ex-godown. Payments for procurement
of materials shall be made by the contractor themselves.

If the basic rate of any material actually used for the work is more or less than the basic rate given in
schedule of quantities, in that case adjustments in the rate admissible to the contractor shall be
modified by adding or subtracting, as the case is, from the accepted tender rates an amount
equivalent to difference in the basic rates plus 15 % of difference of the basic rate.

BRANDED / FINISHING ITEMS:

Branded items such as tiles, construction chemicals, hardware, sanitary wares and other finishing
items shall be used as per the samples selected and approved by the architects / Bank from the
brands/makes mentioned in the tender document. If the contractor intend to use an equivalent
substitute than, they have to produce necessary documentary evidences establishing the
equivalency to the satisfaction of the architect/Bank and shall use the same only after approval of
the architect.

INSURANCE

The contractor shall keep the Bank indemnify from all the claims arising out of damage to
workman/person & property of Bank and/or third party and the SBI shall have right to recover the
cost of such damages /claim from any amount due to the contractor. If the claim amount exceeds
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the amount due to be paid to the contractor, the contractor shall immediately pay such excess
amount to the Bank. Decision of the Bank regarding determination of the amount of claim /damage
shall be final & binding to the contractor. Being a short period work, the Bank may not be able to
check or verify the various insurance policies required to be taken by the contractor and trust that
the contractor has obtained all such policies.

SITE CONDITION & WORKING HOURS.
The tenderer must visit the site and acquaint themselves with the site conditions. It must be noted
that the work is to be carried out in the functional branch without hindering the normal functioning
of the Branch. The work shall generally be carried out on holidays or after Banking hours only.

The contractor has to work in coordination with the other contractors and daily/weekly schedule of
working shall be prepared in consultation with the Architects/Banks. Regular updating / modification
of such schedule shall be required.

For normal functioning of the Bank/Branch the contractor shall be required to shift the FURNITURE
etc and/or relocate the existing and/or new loose and/or fix FURNITURE and/or any other item of
works and/or any such materials at new location at times. The contractor shall carry out all such
activities with utmost priority and without any additional/extra cost to the bank. The tenderer shall
guote the rates inclusive of all such activities/works as may be required as per site conditions. The
rates quoted by the tenderer shall be inclusive of all such temporary/semi-permanent
works/activities.

GENERAL:

Source of materials / samples / brands / makes etc. shall be got approved from the Architects /Bank
before using. In case of deviations, decision of the Bank shall be final and binding and shall not be
open for arbitration.

The Architects have their specific role/duties/rights as defined in these tender documents However
in the event of any dispute arising out of differences between the opinions of the Architects and also
their role/duties/rights, the Banks’ decision shall be final & binding on the Architects and the
Contractor and shall not be open to arbitration.

Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to
the shape area only.

(vii) The contractor’s qualified & authorized representative shall remain on site during the entire

(viii)

(ix)
()

execution process for coordination with various agencies/ Architect/Bank & execution of work
Hidden measurement. It is contractor’s responsibility to get the measurement checked immediately
on completion of such items. This shall be done before finishing the same & before ceiling boarding
done. The Architect shall be provided with such details well in advance so that the other work is not
held up due to last moment action.

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &submitted by the
contractor.

Water & Electricity, if available, shall be provided by the Bank at one point without any charges.
However, if the water & electricity could not be provided by the Bank, the same shall be arranged by
the contractor at their own cost within the quoted/accepted rate. Nothing extra shall be paid by the
Bank on account of not providing the water & Electricity.

(XI) Wherever the specifications are not specified in details the work shall be carried out as per CPWD

specifications or Manufacturer’s instructions or architects instructions depending upon the site
conditions as directed by the Bank/ Architects

(XN) The contractor shall produce the bills / challans / documentary evidences and proof in respect of

genuineness of materials used by him when so ever asked/demanded by the Architects/Bank.
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All personnel at site should be provided with Helmets and Safety Boots with some identification Mark.
Visitors also should be provided with helmets. It should be ensured that these are used properly.

First Aid Box should be kept at site with all requisite materials appliances including adequate supply of
sterilized dressing and cotton wool shall be kept in a readily accessible place.

No one should be allowed to inspect / work at a height without safety belt.
An injured person shall be taken to a public hospital without loss of time, in cases when the injury
necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done
from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be
less than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm.
When a ladder is used an extra labour shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of
trench whichever is more. All trenches and excavations shall be provided with necessary fencing and
lighting.

Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall
be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it
unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime
shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.
(i) No paint containing lead or lead products shall be used except in the form of paste readymade paint.
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of

spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to
enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in
perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and
adequate strength and free form defects.

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the

ground, or from solid construction except such short period work as can done safely from ladders. When a
ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for
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carrying materials as well as suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than % to 1 (4horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 meters above
ground level or floor level they should be closely boarded, should have adequate width and should be
suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall
be 1 meter.

Safe means of access shall be provided to all working platform and other working places. Every ladder shall
be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side
rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length. For
longer ladders this width should be increased at least 6mm for each additional 30cms. Uniform step
spacing shall not exceed 30cms.

Adequate precautions shall be taken to prevent danger from electrical equipment’s. For electrical on line
work gloves, rubber mats, and rubber shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30
meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1Meter
above the surface of the ground. The sides of the trenches, which are 1.5 meters or more in depth shall be
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half
of the depth of the trench whichever is more cuttings shall be done from top to bottom. Under no
circumstances undermining or under cutting shall be done.

Before any demolition work is commenced and also during the process of the work:-
(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected;

(b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used
by the operator shall remain electrically charged.

(c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion
or flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials
as to render it unsafe.

(d) All necessary personal safety equipment as considered adequate by the site Engineer should be kept
available for the use of the persons employed on the site and maintained in a condition suitable for
immediate use; and the contractor should take adequate steps to ensure proper use of equipment by
those concerned.
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(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars shall be provided with
protective footwear and protective goggles.

(f) Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes shall be provided with protective goggles.

(g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.
(h) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

(i) When workers are employed in sewers and manholes, which are in use, the contractor shall ensure
that the manhole covers are opened and are ventilated at least for an hour before the workers are
allowed to get into the manholes so opened shall be cordoned off with suitable railing and provided
with warning signals and boards to prevent accident to the public.

24. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to
the following standard or conditions:-

(a) These shall be of good mechanical construction, sound material and adequate strength and free
from patent defect and shall be kept in good repairs and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

(c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or
give signals to the operator.

(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained
by adequate means.

(e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of hoisting machine having a variable safe working load, each safe working load of the
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any
gear referred to above in this paragraph shall be loaded beyond the safe working load except for
the purpose of testing.

(f) Motor, gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load, adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced.

(g) When workers are employed on electrical installation, which are already energized, insulating
mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided.
The workers should not wear any rings, watches and carry keys or other materials, which are good
conductors of electricity.

25. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities shall be provided at or near places of work.
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26. (i) These and all other necessary safety provisions should be brought to the notice of all concerned by

di

splay on a notice board at a prominent place at work spot. The person responsible for compliance of the

safety code shall be named therein by the contractor.

(i)

(ii

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the labor officer, Engineers of
the Department or their representatives.

) Notwithstanding the above clauses, there is nothing in these to exempt the contractor from the
operations of any other Act or rule in force in the Republic of India.

SCAFFOLDS

i)

vi)

Suitable double type steel H frame scaffolds or suitable alternative arrangements shall be provided for
workmen for all works that cannot be done safety from the ground, or from solid construction except in
the case of short duration work which can be done safety from ladders. When a ladder is used, it shall be
of rigid construction made either of good quality wood or steel. The steps shall have a minimum width of
450 mm and a maximum rise of 300mm. Suitable hand holds of good quality wood or steel shall be
provided and the ladder shall be given an inclination not steeper than % to 1(1/4 horizontal and 1
vertical).

Scaffolding or staging more than 4 m above the ground floor, swung or suspended from an overhead
support or erected with a stationary support shall have a guard rail properly bolted, braced or otherwise
secured, at least 1 m above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such openings as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened so as to prevent it from swaying
from the building or structure.

Moving or Suspended type scaffolding specifications: Instead of Double type H frame steel scaffolding, if
any Contractor desires to use suspended type of scaffolding or any other type of arrangement, they may
do so but it should be supported by the full specifications, methodology and other relevant details in
order to study and approve the same by the Consultant. No such arrangement of scaffolding will be
altered unless the same is approved by the Consultant / Bank.

Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or
unequally and if the height of the platform, gangway or stairway is more than 4 m above ground level or
floor level, they shall be closely boarded and shall have adequate width and be suitably fenced as
described in (ii) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height
shall be 1m.

Wherever there are open excavations in ground, they shall be fenced off by suitable railing and danger
signals installed at night so as prevent persons slipping into the excavations.

Safe means of access shall be provided to all working places. Every ladder

Shall be securely fixed. No portable single ladder shall be over 9m in length while the width between side
rails in rung ladder shall in no case, be less than 290mm or for ladder up to and including 3m in length.
For longer ladders the width shall be increases at least 20mm for each additional meter of length.
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OTHER SAFETY MEASURES

All personnel of the contractor working within the plant site shall be provided with safety helmets. The
welder’s goggles while welding works and all metal workers shall be provided with safety gloves. Persons
employed in metal cutting and grinding shall wear safety glasses. For polymer application suitable hand
gloves and other safety equipment / devices shall be provided.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of
the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the
public.

EXCAVATIONS & TRENCHING

All trenches, 1.25 m or more in depth shall at all times be supplied with at least one ladder each 3 min
length or fraction thereof. The ladder shall be extended from bottom of the trench to at least 1 m above
the surface of the Ground, Sides of trenches which are 1.5 m or more in depth shall be stepped back to
give suitable slope or securely held by timber bracing so as to avoid the danger of sides collapsing. The
excavated materials shall not be placed within 1.5m of the edges of the trench or half of the depth of the
trench whichever is more. Undercutting shall be done.

The Contractor shall take all measures on the site of the work to protect the public from accidents and
shall be bound to bear the expenses of defense of every suit, action or other proceedings at law that may
be brought by any persons for injury sustained owing to neglect of the above precautions and to any such
persons or which may with the consent of the contractor, be paid to compromise any claim by any such
person.

DEMOLITION.

Before any demolitions / chiseling / breaking work is commenced and also During the process of the work:

All roads, open areas adjacent to the work site shall be suitably protected as directed by providing
covered sturdy shed for thoroughfare of the staff, customers and public.

No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by
the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from the risk of fire or explosion
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as
to render it unsafe.

PERSONNEL SAFETY EQUIPMENTS.

i) All necessary personal safety equipment as considered adequate by the Engineer should be kept available

for the use of the person employed on the site and maintain in a condition suitable for immediate use and
the contractor should take adequate steps to ensure proper use of equipment by those concerned.
Workers employed on mixing asphaltic materials, Cement and Chemicals/ Polymer shall be provided with
protective footwear, goggles and hand groves as per the requirements etc.

Those engaged in white washing and mixing or stacking of cement Bags or any materials shall be provided
with protective goggles.

Those engaged in welding works shall be provided with welder’s Protective eyesight lids.

Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.
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When workers are employed in sewers and manholes, which are in use, the contractor shall ensure that
the manhole covers are opened and are ventilated at least for an hour before the workers are allowed to
get into manholes and the manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to the public.

The contractor shall not employ men below the age of 18 years and women on the work of painting with
products containing lead in any form, Where ever men above the age of 18 are employed, on the work of
lead painting the following precautions should be taken:

No paint containing lead or lead products shall be used except in the form of paste or readymade paint.
Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray
or a surface having lead paint dry rubbed and scraped.

Overalls shall be supplied by the contractor t the workmen and adequate facilities shall be provided to
enable the working painters to wash during the cessation of work.

When the work is done near any public place where is risk of drawings all necessary equipments should be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger
and adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained
during the course of the work.

INJURY TO OR DEATH OF A PERSON

The Contractor shall be liable for and shall, indemnify the Employer against any expense, liability, loss, claim or
proceedings whatsoever arising under any statute or at Common Law in respect of personal injury to or death
of any person whomsoever arising out of or in the course of or caused by the carrying out of the Works.
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APPENDIX HEREIN BEFORE REFERRED TO

Name of the organization
Offering Contract

Consultants

Site Address

Scope of Work:

Name of the Contractor

Address of the Contractor

Period of Completion

Earnest Money Deposit

Retention Money

Defects Liability Period

Insurance to be undertaken by

the Contractor at his cost
(Contractor’s all risk policy)
Liquidated damages

Value of Interim Bill (Min.)

Date of Commencement

Ar.Ajay Chowdhury

Assistant General manager, SBI RBO-3, GHOD
DOD ROAD, SURAT-395001

Ar.Ajay Chowdhury

SBI Sachin Branch, Sachin SURAT, GUJARAT

Proposed Furnishing works for SBI SACHIN
BRANCH SURAT

45 days from the date of Issue of work order.

Nil (Rs. 25700/- not to be paid)

As per clause no.1d. of general Conditions

Twelve Months from the date of Virtual
Completion

125% of Contract Value

0.5% of the Contract amount shown in the tender
per week subject to max. 5% of the contract
value or actual final bill value

No Interim payment will be paid

From the date of work order issued to the
Contractor/ or the day on which the Contractor is
instructed to take possession of the site
whichever is earlier.
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Period of Final Measurement : 2 Months from the date of Virtual completion.
Initial Security Deposit : 2% of the Accepted Value of the Tender.

Total Security Deposit : 5% of the final bill amount including ISD

Refund of initial Security : 50% of the Security Deposit shall be refunded to
Deposit comprising of EMD the Contractor on completion of the work and
and ISD balance refunded only after the Defect Liability

Period is over.
Period for Honoring Certificate : One Month for R. A. Bills

The final bill will be submitted by the Contractor within one month of the date fixed for
completion work and the Bill shall be Certified within 3 months from the date of receipt
of final bill provided the bills are submitted with all pre-requisite documents/test
reports etc. prescribed in the tender.

Signature of Tenderers.

Date:
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LETTER OF DECLARATION

Assistant General Manager,
SBI RBO-3, SURAT-395001

PROPOSED FURNISHING WORKS FOR SBI Sachin Branch, Sachin, SURAT

Having examined the terms & conditions, drawings, specifications, design relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of the
works specified in the said memorandum and having acquired the requisite information relating
thereto and affecting the quotation, |/We hereby offer to execute the works specified in the said
memorandum within the time specified in the said memorandum on the item rate basis
mentioned in the attached schedule and in accordance in all respect with the specifications,
design, drawings and instructions in writing referred to in conditions of Tender, the articles of
agreement, conditions of contract and with such conditions so far as they may be applicable.

MEMORANDUM

(a)

Description of work Proposed Furnishing works at SBI SACHIN
BRANCH, SURAT

(b)

Earnest Money Rs. 25700/- by means of Demand Draft / Pay Order
(Valid for a period of 90 days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of State Bank of
India, payable at SURAT. [Those registered with
MSME-UDYAM need not submitted EMD. Instead
DD, Valid MSME UDHYAM certificate shall be

uploaded]
(c) | Time allowed for completion of | 45 days from the date of commencement as per
work from the date of issue of tender.

work order.

Should this tender be accepted, |/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable or
in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 9,800/- (Rupees
Nine thousand and Eight Hundred only)as Earnest money deposit with the SBI. Should I/we do
fail to execute the contract when called upon to do so, I/we hereby agree that this sum shall be
forfeited by me/us to SBI.

We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or may entrust the work of various buildings proposed (i.e. Institute Building,
Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, therefore, undertake that
we shall not raise any claim/compensation in the eventuality of Bank deciding to drop any of
the building/buildings from the scope of work of this tender at any stage during the contract
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period. Further, we also undertake to execute the work entrusted to us in phases on our
approved rates and within the stipulated time limit without any extra claim for price
escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of

any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor With Seal
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TECHNICAL SPECIFICATION
SPECIFICATIONS OF MATERIALS TO BE USED

General:

This specifications are for the work to be executed items to be supplied and materials to be used in the works as
shown and defined on the drawings and described here in all under the supervision and to the satisfaction of the
architect / employer.

The workmanship is to be the best available and to a high standard. Use must be made of specialist
tradesmen in all aspects of the works, and allowance must be made in the rates for doing so.

The materials and items to be provided by the contractor shall be the best of their respective kinds,
approved by the architect in accordance with any samples, which may be submitted for approval, and
generally in accordance with the specification. Where materials or products are specified in this
specification and/ or bill of quantities by the name of the manufacture or the brand trade name or catalogue
references the contractor will be required to obtain the approval of the architect/ employer before using a
material or product other than the specified. The contractor shall produce all invoices, vouchers or receipted
accounts for any materials of called upon to do so by the architect.

Sample of all material are to be submitted to the architect for his approval before the contractor orders or
delivers in bulk to the site. Also, the contractor will be required to submit specimen finishes to colors, fabrics
etc. For the approval of the architect before proceeding with the works. Should it be necessary to prepare
shop drawings, then four copies of such drawings shall be submitted for the approval of the architect who
will retain to copies, all at the contractors expenses.

Materials

The materials shall be of the best-approved quality obtainable and shall comply with the respective Indian
standard specification.

If directed, materials shall be tested in any approved testing laboratory and the test certificates in original
shall be submitted to the architect and the entire charges for repeated testes, if ordered shall be borne by
the constructor.

It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from
manufacturer of the material supplier that the work has been carried out by using their material and as per
their recommendations.

All materials supplied by the employer / any other specialist firm shall be properly stores and the contractor
shall be responsible for its safe custody until they are required on the works and till the completion of work.

Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special
specifications, the quality of materials, workmanship, dimensions etc., shall be as specified herein under.

The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment
and facilities.

Unless mentioned specifically, all materials used in the construction shall conform to the relevant Indian
standards published by bureau of Indian standards.
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The contractor whenever in doubt should get the materials approved by the architect, before use. A sample
of approved material should be deposited with the architect.

Test certificates from the laboratory approved by the architect will have to be furnished, if so directed by
him. The contractor will pay all costs for the same.

For special items to be used, the manufacturer's instruction of handling and installation shall be strictly
adhered to. The contractor shall obtain, the guarantee certificate from the manufacturer and pass on the
same to the owner.

Materials if supplied by the owner, shall be properly stored in the safe custody of the contractor. The same
shall be carefully used and shall be properly preserved till the work is completed and handed over to the
owner. Proper accounts of such materials will be maintained and will be presented for inspection and
physical verification as and when requested by the owner. Timber:

Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from worm
holes large loose or dead knots or other defects and sawn die square and will not supper warping, splitting
or other defects through improper handling.

The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture content not
exceeding 12% to 14%. The moisture content of timber shall be determined according to method described
in paragraph 4 of is: 287 for “maximum permissible moisture content of timber used for different purpose in
different zones”.

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed for
each planned surface.

Good quality Steam beach wood:

Steam beach wood be of good quality and well seasoned. It shall have uniform color, reasonably straight grains
and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends, borer, holes or defects of any
kind. No individual hard and sound know shall be more than 1 cm. In diameter and aggregate area of all knots shall
not exceed % % of the area of the piece. It shall be close gained and there shall not be less than 6 growth rings per
2.5 cm width.

Good quality Steam beach wood:

Steam beach wood shall be of good quality and well seasoned. It shall have uniform color reasonably
straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall be
more than 2.5 cm. In diameter and aggregated area of all knots shall not exceed 1% of the area of the piece.
There shall not be less than 4 growth rings per 2.5 cm width.

Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun and
stored under cover so that the air will circulate freely around it. Joinery is to be prepared, immediately after
the placing of the contract, framed up (but not bonded) and stored until required for fixing in position, when
it is to be bonded and wedged up. Any portions that warp or develop shakes or other defects are to be
replaced before wedging up. The whole of the work is to be framed and finished in a proper and workman
like manner, in accordance with the detailed drawings, and fitted with all necessary motets straps, belts
screws etc. Running bounded joints are to be cross-tongued with teak onguese and where over 1-1/2% thick
double cross tongued. Joiner’s work generally is to be finished with fine class papered surfaces unless
otherwise specified.

Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain accurate during
the time they are in use.
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Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to walls etc. At 1’-6"
centers.

Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of wood plugs
with the approval of the architect.
All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of doors

frames, cupboard framing, grounds etc. Are to be treated with two coats of approved timber preservative

like soigné, kirticite, term seal or castral or vacuum pressure impregnated with and approved water soluble
timber preservative before fixing or bedding.

Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall be considered
as well seasoned, if its moisture content does not exceed the following limits.

(1) timber for frames. ........... 14%
(2) timber for planking, shutters etc...... 12%

The moisture content of timber shall be determined according to method described in paragraph 4 of is 287
for "maximum permissible moisture content of timber used for different purposes in different climatic
zones".

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed for each
planed surface.

Carpentry and joinery:

The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances
required to complete the work including the installation of hardware as per the drawing. The timber shall be
of the quality as described on the drawings or in the bills of quantities, shall be seasoned and uniform in
texture, free from fungal growths, knots, wanes, open shake borer holes, rot, decay, discoloration, soft or
spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow pockets, patch or box heart and
all other defects.

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be securely

nailed without splitting the wood. Wherever it is necessary the members shall be lapped of joining by g.i.
stapes or extra wood blocks. All joints and nailing shall be done in neatness, and shall be approved by the
architects. All assembly is exactly at right angles.

Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow and shall
have smooth, well-planned faces at right angles to each other. The frame members shall be planned on the three
sides exposed at right angles to each other.

All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 8511957. Heads,
posts, transoms, mullions of door and window frames shall be made out of single pieces of timber only. The heads
and posts shall be thought - tanned into the mortises of not less than %4”. Solid wood panels of not less than 5” and
not more than 8” in width shall be used and jointed together with tongue and groove joint.

All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all defects are
entirely removed. Assembled door frame without sills shall be fitted with temporary stretchers. All exposed wood
and plywood shall be straight-grained method grain and color and shall be approved by the architects. Interior
wood finished doors cabinets and other fixed wooden equipments shall be properly installed, level plumb and true.
But joints shall be avoided wherever possible; if unavoidable the joint shall be leveled. All exterior angles shall be
mitered. Adjoining interior woodwork shall match and harmonies. All woodwork in contact with masonry shall be
painted with bitumen paint or red oxide paint.

Joints:

All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and grooved and
rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints will not be accepted. All
joints shall be smeared with white lead.
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Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be got
approved before collecting the same on site. Fabrication of wooden members shall be started only after approval.
It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps, bends or any other defect. It shall be
uniform in substance and of straight fibers as far as possible. It shall be free from rats, decay, harmful fungi and
other dejects of nature which will affect the strength, durability of it usefulness for the purpose for which it is
required. The color of wood shall be uniform as far as possible. The scantlings planks etc. Shall be seen in straight
lines and planes in the direction of grain and have uniform thickness.

Plywood:

Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified. It shall
be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm. Thicknesses. Intermediate veneers in
two opposite grain direction shall be 1:1. The moisture content shall not be more than 12.5% by mass. It shall
either be kit ply make or other equivalent approved make. Where B.W.P. grade is specified it should be boiling
waterproof confirming to I.S. standards.

The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as
specified Cementing together thin boards or sheets of wood into panels makes plywood.

There is always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each layer is
right angle to the grain in the adjacent layer.

According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood for general
purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified
depending upon the adhesives used for bonding and veneers, and it will be further classified into six types
namely aa, ab, ac, bb, bc and cc based on the quality of the two face, each face being of three kinds namely,
a,bandc.

I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness commercial
face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction. The moisture
content shall not be more than 12.5 % by mass. Where B.W.P. grade is specified it should be boiling
waterproof conforming to Indian standards. Laminates:

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in approved
the color and shade as approved and specified by the architect. It shall be matt finish manufactured by
recommended makes as per sample shown by the consultant unless otherwise specified. It shall satisfy all
the I.S.I. standards for melamine coated laminated fiber board's before the use of such fiberboard
laminated. The contractor shall have to take approval of the department of each sheet of the laminates.

Fixtures and fastenings:

The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door latch, bath
room latch, handles, door stoppers, casement window fasteners, casement stays and ventilators catch shall be
made of the metal as specified in the item or its specifications.

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium plated

brass, copper oxidized iron, copper oxidized brass or anodized aluminum as specified.

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such as will
ensure ease of operation.

The samples of fixtures and fastening shall be got approved as regards quality and shape before providing

them in position. Brass and anodized aluminum fixtures and fastenings shall be bright finished.

Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the finish of the
hardware item. Nails, in a finished surface shall be neatly punched and the hole filled with wood filler matching the
finish. Screws in a finished surface will be round head, raised head or sunk beneath the surfaces and the hole
plugged with a wood plug with matching color and grain of the wood surface as directed.
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S.S. fittings should be proper polish finished.

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the hardware
items.

Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the finish.
Screws, in a finished surface will be round head, raised head or sunk beneath the surfaces and the hole
plugged with a wood plug with matching color and grain of the wood surface, unless especially detailed

Hardware

Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the manufacturer
specified. In any variation of this quality of the substitute shall be equal to or better than the original
specified, and the samples shall be submitted to the architect for prior approval.

Hardware and metals
The hardware throughout shall be of approved brand and supply well made and equal in every respect to
the samples deposited with the architect. The contractor may be required to produce and provide samples
many different sources before the architect is able to make the decision and he should allow in his rates for
doing so.

Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and should be
suitable for their intended purposes.

Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter sunk as
required.
Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable material,
renew as necessary and subsequently clean off and clear away on completion
All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable test for
strength. If so required by the architect at the contractors expenses.

Door closers

The overhead door closer shall be of standard make as listed by the architect. The overhead door closer shall be of
color as approved by the architect. Fixing of the overhead door closer shall be done by and experienced worker
preferable from the principal supplier of the item.

After successful installation of the overhead door closer the same shall be checked for speed of door closing.
The contractor shall make necessary adjusted operating mechanism as per manufacturer’s guidelines to
arrive at most suitable operating speed. The selected operating speed should remain constant on all
repeated operations. If an overhead door closer is found to lose its adjusted operating speed often during
warranty period then the shall have to be replaced with a new piece without charging any extra.

In case of a steel frame door the overhead door closer shall have to be mounted on a special plate supplied
by the manufacturer. No extra payment shall be due for such mounting plate.

The rate shall include all materials, labor, required civil work etc. Complete and shall be paid per no. Of
overhead door closers installed.

Paints:

Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil paint,
plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be from an approved
manufacturer and shall conform to the latest Indian standard for various paints. Ready mixed paints as received
from the manufacturer without any admixture shall be used, except for addition of thinner, if recommended by the
manufacturer. However, if ready mixed paint of specified shed or tint is not available then only ready mixed paint
with approved strainer will be allowed. In such a case, the contractor shall ensure that the shade of the paint so
allowed shall be uniform.

All the paints shall meet with following general requirements:
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Paint shall not show excessive setting in a freshly opened full can and shall easily be redispuresed with a
paddle to a smooth homogeneous state. The paint shall show no curdling, levering, cracking or color
separation and shall be free from lumps and skins.

Paint as received shall brush easily; possess good leveling properties and show no running or sagging
tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other imperfections.

General: wherever scaffolding is necessary, it shall be double scaffolding.

The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work shall
be cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken edges, cracks, loose-
plaster and wavy surface shall be brought up either by patch plasterwork or by plaster of Paris.

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, plastic
emulsion paint, cement primer, red lead and other primers and metallic paints shall conform to respective
i.s. specifications and shall be obtained from approved manufacturers.

Painting - Flat / Plastic emulsion etc.:

Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum paint, etc. Shall
be brought in original containers and in sealed tins, if for any reason thinner is necessary, the brand and quality of
thinner recommended by the manufacturer or as instructed by the architect shall be used.

The surface shall be prepared as specified above and a coat of approved primer shall be applied. After 24
hours drying, approved or specified quality paint shall be applied evenly and smoothly. Filler putty coating
may be given to give to give a smooth finish. Each coat shall be allowed to dry out thoroughly and then
lightly rubbed down with sand paper and cleaned of dust before the next coat is applied. Number of coats
shall be as specified in the item and if the finish of the surface is not uniform, additional coats as required
shall be applied to get good and uniform finish at no extra cost. After completion no hair marks from the
brush or clogging of paint puddles in the corners of panels, angles or moldings etc. Shall be cleaned of stains.

Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of plastic
emulsion paint. Pasted filler to be applied after every coat exempting the final finishing coat and sanded.
When the final coat is applied, if directed the surface shall be rolled with a roller or if directed, it shall be
stippled with a stippling brush.

Enamel paints

Oil paints shall be of first quality and of the specified color and shade, and as approved. The ready mixed
paints shall be only used. However, if ready mixed paint of specified shade or tint is not available while
ready mixed paint with approved strainer will be allowed. In such a case, the contractor shall ensure that
the shade of the paint so allowed shall be uniform. All the paints shall meet with the following general
requirements:

Paint shall not show excessive setting in a freshly opened full can and shall easily be redisbursed with a
paddle to a smooth homogeneous stage. The paint shall show no curdling levering, caking or color
separation and shall be free from lumps and skins.

Paint as revived shall brush easily; possess good leveling properties and show no running or sagging
tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.
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The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other
imperfections.

Ready mixed paint shall be used exactly as received from the manufacturers and generally according to their
instructions and without any admixtures what so ever.

French polish:
The French polish of required tint and shape shall be prepared with the below mentioned ingredients and other
necessary material:

(i) denatured spirit of approved quality
(ii) chandras

(iii)  shellac

(iv)  pigment

The French polish so prepared shall conform to is 348.

French polishing:

French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on site, dissolving
0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without heating. To obtain required
shade pigment may be added and mixed.

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and well dusted.
Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous or loose knots and gaps
shall be filled with seasoned timber pieces and made level with rest of the surface. Holes and indentations
on surface shall be filled with putty made of whiting and linseed oil. Surface shall be given a coat of filler
made of 2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be rubbed
down perfectly smooth with sand paper and wiped clean.

Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish. The
pad shall be moistened with polish and rubbed hard on the surface applying the polish sparingly but
uniformly and completely over the entire surface. It shall be allowed to dry and another coat applied in the
same way. To give furnishing coat the pad shall be covered with a fresh piece or clean fine cotton cloth,
slightly damped with mentholated spirit and rubbed lightly and quickly with a circular motion, till the
finished surface attains uniform texture and high glass.

Wax polishing:

Wax polish shall either be prepared on site or obtained ready made from market. Polish made on the state
shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish in the ration or 2:1
%:1: % by weight. The bee’s wax and the boiled linseed oil shall be heated over a slow fire. When the wax is
completely dissolved the mixture shall be cooled till it is just warm, and turpentine oil and varnish added to
it in the required proportions and the entire mixture is well stirred.

Surface shall be prepared as described under “French polishing” except that the final rubbing shall be done
with sand paper, which has been slightly moistened with linseed oil.

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches are left,
and rubbed continuously for half an hour. When the surface is quite dry a second coat shall be applied in the
same manner and rubbed continuously for an hour or until the surface is dry. Final coat shall then be
applied and rubbed for two hours or more if necessary, until the surface has assumed a uniform glass and is
quite dry showing no sign of stickiness when touched. Glass rubbing must be continuous and with uniform
pressure and frequent change is direction.

Glass:
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All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and other
defects. The thickness and kind of glass to be used shall be as mentioned in the item or as shown in detailed
drawing. The thickness of glass panel shall be uniform. All glass shall be of approved make by the architect
and conforming to is 3548.

All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air holes, blisters
and other defects. The kind of glass to be used shall be as mentioned in the item or specification or in the
special provisions or as shown in detailed drawings thickness of glass panel shall be uniform. All glass to be
approved manufacture complying with is: 3548-1966 or as per approved quality and sample.

The compound for glazing to metal is to be special non-hardening compound manufacture for the purpose

and of 9 brands and quality approved the interior designer.

In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in one whole sheet
and after cutting the edges to be properly filled.

On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave in good
condition to the satisfaction of the architect.

The contractor shall furnish all labor, materials, and equipments required for the installation of glass and glazing
items.

The glass shall be of the type, quality and substance specificity in the bills of quantities.

In case of the glass being supplied by the owners, the contractor shall take the delivery of the glass at site and shall
be responsible for proper handling and stacking. We shall insure glass against theft, fire, etc.

The contractor shall replace at his own expense all broken, damaged or disfigured glass caused in the execution of
the work of faulty installation, before the virtual completion of the work.

Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. Sheet

glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness.

The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953.

Before installation of the glass, the contractor shall ensure against the following:

All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames shall be adjusted
before glazing. The weight of the glass in side hung casement causes it to drop slightly on its hinges. Before glazing
it shall be set in slightly high position in its frame. Glass edges shall be clean and cut to the exact size, chipped or
damaged edges shall be rejected. Sashes shall be glazing in the closed position and shall not be open till the putty is
set.
The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve water lightness.

The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to form
packing between the glass and the metal coating. The ground glass shall be getting with smooth surface
outside.

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be used instead
of front putty. In this case putty shall be applied to the face of the bead, which is in contact with glass. Putty
would also be necessary, at the back.

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The position and size
of the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0” apart.

On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be removed.
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SPECIFICATION FOR WORKMANSHIP

Painting and polishing: various readymade paints:

The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be repaired with plaster
of Paris. All irregularities shall be sand papered and wiped clean. The surface so prepared must be dry and free
from dust.

The priming coat shall be applied over in the manner recommended by the manufacture in case of special paint.
When no priming coat is specified by the manufacturer, putty composed of powered whitening chalk mixed with
double polished linseed oil of required workable consistency shall be applied to prepare a good, hard background
in case of undecorated surfaces. The surface shall be then rubbed down again with a fine grade sand paper and
made smooth.

The paint shall be of 1st quality and of specified color and shade and as approved.

Ready mixed paint as received from the manufacturer without any admixture shall be used, except for addition of
thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shade or tint is not
available while ready mixed paint with approved strainer will be allowed. In such a case, the contractor shall ensure
that the shade of the paint so allowed shall be uniform.

Polishing to wood work:
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth with medium
and fine sand papers. In no case sand paper shall be rubbed across the grains. All holes, cracks, open joints
and small defects if all allowed to remain by the architect shall be stopped with putty made from pure
whiting mixed to the proper consistency with linseed oil.
Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before applying first coat after
stopping, the wood surface shall be rubbed down lightly with a fine sand paper taking care to rub along the grains
and to leave the color even. The number of coats shall be as specified in the item.

Measurement:

No separate measurement and payment shall be made for such finishing work. The cost of such finishing
shall be included in the rate of related item of woodwork. But if the item is to be carried out independent
item of measurement shall be as per is 1270.

Melamine polishing to wood work:

All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of dust.

The wood to be polished should be first painted with filler composed of a mixture of whiting and
mentholated spirit to obtain a good glass surface. The surface shall be again rubbed down for making
perfectly smooth with sand paper.

The number of coats of melamine polish shall be as specified in the item. On the woodwork a pad of woolen
cloth covered by fine cloth shall apply a thin coat of melamine polish. The pad shall be moistened with
polish and rubbed on a surface in a series of overlaying circles, applying the polish uniformly over the entire
area to give even surface. A trace of linseed oil on the face of pad facilitates this operation. The surface shall
be allowed to dry and the remaining coats shall be applied in the same manner to finish off. The pad shall be
covered with a fresh piece of clean fine cloth, slightly damped with mentholated spirit and rubbed lightly
and quickly with circular motion.

The finished surface shall have uniform texture and high glass. The melamine polish shall be applied with
spray gun and even coating shall be applied to get the very good quality of finishes.

Measurement:

No separate measurement and payment shall be made for such finishing work. The cost of such finishing
shall be included in the rate of related item of woodwork. But if the item is to be carried out independent
item of measurement shall be as per 1S 1270.
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GENERAL & IMPORTANT NOTES

1 GENERAL NOTES:

(i) Unless-etherwise specified in these tender documents mode of measurements specifications

etc. shall be as per relevant IS codes.

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank
before using. In case of deviations, decision of the Bank shall be final and bindingand shall not be
open for arbitration.

(iii) The Architects have their specific role / duties / rights as defined in these tender documents. However,
in the event of any dispute arising out of differences between the opinions of the Architects and also
their role/ duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor
and shall not be open to arbitration.

(vi) The Contractor will extend full co-operation, support and all required assistance to Architect / Bank
for discharging their duties and responsibilities efficiently and effectively.

(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, which
are mentioned in the separate list of approved makes. Any work found not as per the tender
specifications and list of approved the contractor has to replace the same without any delay. The
contractor is instructed of get approval of all the materials to be used on this site before starting the
work. He should provide different sample of material for approval, before execution of work.

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take
actual measurement at site and billing shall be done as per the actual measurement of the work
done at site.

(ix) Work has to be got executed at site in coordination with various agencies working at site.

(x) The contractor is instructed to get the approval of the materials to be used on this site before starting
the work. He shall provide different sample of materials for approval before execution of the work

(xi) All material have to be used in full size/length only. Joints should be avoided as far as possible.

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the
shape area only.

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be done
by the contractor at his own cost.

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by  the
contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at  his own
cost.

2. IMPORTANT NOTES:
(i) The contractor’s qualified & authorized representative shall remain on site during the entire
execution process for coordination with various agencies / Architect / Bank & execution of work

(ii) The site shall be cleaned on day to day basis & all debris shall be disposed away at the location
beyond the limit as approved by the local authority.

(iii) Hidden measurement. It is contractor’s responsibility to get the measurement checked
immediately on completion of such items. This shall be done before finishing the same The
Architect shall be provided with such details well in advance so that the other work is not held up
due to last moment action.

(iv) Before starting the contractor shall mark out the plan & levels of the false ceiling, partitions etc.
in coordination with other agencies on site.

(v) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery,
Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind
of taxes. However, the service tax will be paid extra as the works contract.

(vi) The entire job shall be executed in total coordination with the other agencies working on this
project & also with landlord, bank etc.
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(vii) Architect of the project shall be kept informed about the progress of the work at various stages
(viii) The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring,

DB's etc. required during entire execution process. However, supply at point shall be provided by
the bank / landlord
(ix) The contractor shall prepare all loose furniture items at his workshop only & deliver the same to

the site at
Appropriate time as instructed by the architect

(vi) Any Hidden item MUST be photographed and need to be sent via social media or CD to Architect /
Bank

(xvi) Billing Process:

Along with final bill the contractor MUST submit:

- Abstract in tender BOQ format only

- schedules for detailed measurement sheet for all items (in detailed break up)

- separate as built drawings (Min. A3 size) marking exact locations & putting exact measurements
of all works executed on site

- original insurance policies as per tender terms

- completion certificate

- Inspection & completion certificates for all types of false ceiling - Test report for Toughen glass -
copy of LOA etc.

- All documents shall carry contractor's signature & seal with address. - All documents shall be
submitted in 1 plus 1 copies.

- The contractor shall also provide all measurement sheet in soft copy (in Excel format)

- The contractor shall submit the purchase bill copy of major items used in the project

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE MILL MANNER) ALONG
WITH FINAL BILL & SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS & SEAL
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List of Approved make materials
SPECIFICATIONS (MAKES MODELS)

LISTOFAPPROVEDBRANDAND/ORMANUFACTURERFORFURNITUREWORK

SN Particulars and Specifications Approved Make/model
1 Gypsum Board Gyproc(saint gobain)/USGBORAL
Framing with complete system Gypsteel ultra(saintgobain) iUSGBORAL
2 Locks
Auto latch Lock P-ALL1-22(Ebco)iEG
Multipurpose group Lock E-MPL1-22/E-MPL1C-22(Ebco)/EG/Godrej
Night latch 8812 (Godrej)/Doorset-NL 180 sis/Europa
8010NSofSSbrushFinished
Cylindrical lock(SS matt finish) 3792-withkeyand3786-keyless(Godrej)/C120SS(Europa)
Mortise deadlock(two way) 8815(Godrej)/Doorset-ML102S/Dorma  Make
Mortise lock with door handle Matiz8083(Godrej)/Doorset-HL170SS/Dorma Make
3 Drawer channels
Telescopic channels (zink plated) STDS35(/)35iSTDS45(/)35iSTDS50(/)35i STDS60 (/) 35(Ebco) /
EFG / Everite
Bottom channels (powder coated) BMDS35iBMDS37iBMDS55iBMDS60(Ebco)
4 General hardware SS matt finish
Doorstopper /)Black/ivory/brown/silvercolorPowdercoatedDS1(Ebco)
ii)Spring type black /brown /ivory color powder coated (ECGL's
sterling)
'D' bracket 50x12 mm (Oswal)
Hinges /)3"i4"i5"i6"1.8mmth.SSmattfinish(Suzu)
il) 75x12x191.2mmth.SSmattfinishforstorage(Suzu)
iii) Auto close hinges- slipon hinge-euro/click on hinge-
I(Ebco) for storage
Handles 'D' or 'C' type 1)3"i4"i6"10mmdiaSS202mattfinish(Anjali)
Tower bolt 3"i4"i6"i8"brassextrudedSSmattfinish(Oswal)
5 Floor spring
60kg 7477(Godrej)/M-74(Hardwyn)/Dorma/Everite
80kg 8293(Godrej)/M-74(Hardwyn)/Dorma/Everite
100kg 8294(Godrej)/M-76(Hardwyn)/Dorma/Everite
6 Door closer
60kg Doublespeed8292-silver,7345-golden(Godrej)/
Scorpio(Hardwyn)/Dorma/Ebco/Ozone
Firerated60kg 1938(Godrej)/Triton(Hardwyn)
Patchfittingsfordoorandfixedglasspartition(to Godrej/XLCseries(Dorma)/OPF series(Ozone)
pibottompatch,pivot,patch lock, Larm,
Lconnect, connector, floor spring, handle, plastic
profile)
8 Particleboards Novapan /Decoboard
9 Computer accessories
Keyboard tray with mouse tray KTE-1-45M(Ebco)/Hettich/Innofit/Featherlite
CPU hangeri shelf Side mounted IS CPU HL SM (Innofitt) iCPU SM (Ebco),4i2-
SMCS(Zipco)
Cable manager(60mm) i)metal-CO60ZN1(Ebco)
ii) PVC-CO60(Ebco)black/ivory/grey color
10 Foam Sleep well/Feather foam

Ar.Ajay Chowdhury
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11 Glass-film

3MINDIA/AVERYDENNISON

12 Wood For Partition and Paneling Frame Marandi wood or Equivalent
13 Wooden for Visible surface Steam Beach or Equivalent
i.e. Beading, jambs, etc.
INTERIORWORK

1 Vitrified floor tiles(2400mmx1200mm,
1200mmx600mm ) (ITALIAN FINISH)

Johnson/Somani /AGL / SIMMERO/ AND
EQUIVALENT

2 Adhesive

FavicolSH /Bluecoat /Royel bond /

Sealant

Pidilite / Roaper

3 Paint on Wall & Ceiling

Asian Paint / Nerolac

4 Paint on Wood: Polyurethane
systems(PU )

Sirca Paint/Asian paint

Plywood (IS 303

5 MR)/waterproofply IS 701 /
Block Board IS 1659

/Flush Door IS 2202

Green / Century / Anchor / Mayur /Kit[IS 303
MR]/Samrat/ Archid

6 Laminate IS 2046

Green / Archid/Formica / Sunmica / Marino /
Bloom /Century / BRAVIa AND EUQIVALENT

7 MDF Exterior Grade ISI Mark

Nuwood / Action tesla / Dura turff
/Century/Green

8 Bison board

NCL Industries

9 Timber for lipping, moulding & when
Furniture is to be finished in polish

Superior quality seasoned Ghana teak.

10 | Timber for all other type of furniture
work

First class seasoned C. P. Teak.

11 | Decorative laminate(1.0mm)

Marino/Green/Sunmica/Formica / BRAVIA

12 | Exterior Grade Compact
Laminate(5mm,6mm)

Clads(Greenlam)/Staylam

13 Veneer

Green ply nature max/Century/Lignin

14 | Hardware

a)Latches Ebco /Hafele /Hettich

b)Locks Ebco/Hafele /Hettich /Godrej
c)Screw Nettle fold /GKW /Hafele
d)Floor Spring Doorset /Dorma /Ozone/Godrej
e)Patch Fitting Dorma/Haffle /Ozone
f)Handles Doorset/Ozone /Godrej
g)Drawer slides telescopic Ebco/Hafele /Hettich
h)Keyboard trey Ebco/Hettich/Innofit

/)CPU trolley

Ebco/Hettich/Innofit

j)Door Closer

Ozone/Dorma /Hafele/Godre;j

k)Cable Manger Ebco/Easy

[)Glass Bracket Flora/Riddhi

m)Magnet Suprime/Bentex/Honda
n)Tower Bolt Rolex/Flora/Riddhi
o)Hinge Suzumatt/ Garypremium
p)Nails Mehta/chakra/Sun

g)L & key Riddhi/Prince

15 | Glazing, Lacquered glass

Tata/Modi guard/Saint gobain

16 | Vinyl & Glass film

3Mindia /Avery Dennison

Ar.Ajay Chowdhury

67
Sign and Seal of contractor




‘/- ?’;':i: 53;
.§'\d E"‘:‘/"

17 Roller Blinds Vistawall fashion/Mac

18 | Fabric Masper/D Decor

19 | Calcium silicate board Saint Gobain/Usgboral /Hilux

20 | Mineral fiber ceiling tiles tabulated Armstrong/USG/Usgboral/AMF
profile

21 Fire proof pvc sheet Vardhman wonder boards /Hilux

22 | Corian(Solid Surfaces) DUPONT/Samsung/LG

23 | Solid hard wood floor Vista/Armstrong/Squarfoot

24 | ACP Aludecore/Armstrong/Urobond/Timex

25 | Aluminum skirting Ozone

26 | Aluminum Section Jindal/Hindustan/Hindalco

27 | Modular items like chairs, storage Featherlite/godrej/wipro
units, drawer units

28 | Wall Putty Birla white/J. K. white

29 Texture paint Asian/Nerolac

30 | Sanitary Fixture Hindware/Jaquare/Grohe/Kohler

31 | Sanitary Fittings Hindware/Jaquare/Grohe/Kohler

32 Wallpaper Green/Asian

Note:

[a] Where other Material are proposed to be used these should be got approved from the Architect/Bank's Engineer
before execution of particular item. In case of Non- Availability of any material of specified make, the Alternative
equivalent make should be used only after it is approved in writing by the Employer or the Architect. The
Material shall be used in preferential Order only.

[b]  Before starting of work, contractor must get all samples/make approved from
Architect/Bank's authorities before using at site
[cC] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers and when
required.
[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned
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(STATE BANK OF INDIA SACHIN BRANCH, SURAT)

PART - B (ESTIMATE)

TENDER DOCUMENTS FOR INTERIOR & FURNISHING WORK

AT SBI SACHIN BRANCH.

ARCHITECTS SOPAN, 202,RIVER PALACE WING-B NANPURA SURAT-395001
TELEPHONE NOS 02612471302 (0) M: 09825117854
E-MAIL sopanrises@gmail.com, sopanssurat@gmail.com

SITE ADDRESS : SACHIN, SURAT

BOQ - FURNITURE AND FIXTUTRE WORK, SBI SACHIN BRANCH

NO. | ITEM QrY UNIT RATE
AMOUN
T
Note | Rate should be inclusive of material,labour,tools, machinery, scaffolding, final disposal of debris,
: cleaning cutting wastage etc. All taxes, transportation etc. complete. (Excluding GST) GST will be
paid as Applicable at the time of payment of Bills
[A] | FURNISHING WORK
TABLES
2 MANAGER TABLE SIZE: 6'-0" X 2'-9" X2'-6" HT. with 1.00 mm

thick Laminate finish on Table Top , sides & Edges and all other
visible surfaces etc complete as follows

Supplying and installation of Table as per the following description :
Size 6'-0" x 2'-9". Table top shall be made from 18 mm thick
commercial ply wood with 1.00 mm thick Laminate with necessary
intermediate support. Table top shall be supported by 18 mm thick
commercial ply wood with wooden framing. Storage cabinet of 1'-3"
x 2'-0" x 2'-6" shall be provided using 18 mm thick commercial ply
wood having 4 Nos drawers as directed with heavy duty telescope
sliding channel of approved make , grouplock, S.S. Handle.
Computer Key board of metal of approved make shall be provided.
Exposed surfaces of the CABINET shall have Teak laminate. Foot
rest of 1 1/2" x 3" T.W members shall be provided. All internal
surface will have 0.60 mm thick balacing laminate

Apron (Modesty Panel) made from 18 mm thick ply wood
finished with Laminate & groove pattern as directed.

Table side made from 18 mm thick ply wood with 1.00 mm thick
Laminate shall be provided in a pattern as directed. Laminate
to be provided on all visible surfaces.

Drawer Fascia made out of 18 mm thick Plywood. The
sides/back/base of drawers be made of 12 mm thick Ply wood &
Bottom of drawers shall be of 6 mm thick ply wood. fixing laminate
on front side and all the internal surfaces shall be 0.60 mm thick
balancing laminate. The drawers to be fitted with Telescopic sliding
channel with SS Group locks of approved make and 100 mm long
brush finish Stainless Steel handles for each drawer. All the edges of
Drawer Fascia be provided with teak wood edge bending with
laqucer polished etc complete as directed.
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Table shall have stand for keeping CPU and metalic cable Manager
shall be provided in table top. All exposed edges of plywood shall
have laminate with smooth edges & corners

Exposed edges of Table Top, Leg panel & Side Shelf shall be made
36 mm thick by providing additional 18 mm thick ply wood patta of
required width.

All the internal surface (non visible surface) shall be provided
with 0.60 mm thick balancing laminate of approved shade. Etc.
complete.

All the surface without teak laminate / balancing laminate shall be
lacquered polished of approved shade

As per instruction of Architect/Bank work to be Completed.

FINISHING DETAILS IN NUTSHELL:

1) Table Top : 1.00 mm thick Laminate & Burma Teak beading on
Edges with PU Coating

2) Front Appron & Sides: 1.00 mm thick Teak laminate

3) Facing of Drawers: 1.00 mm thick Laminate

4) All the internal surface (non visible surface) shall be
provided with 0.60 mm thick balancing laminate

2[d] | Same as above Item no-2, but size 6'-0"x 2'-9" all external surfaces
including top to be finished with 1 mm thick Laminate (approved
shades) 3 NO

2 (e | Same as above Item-no-2 but Size: 5'-0"x2'-6" with 4 Nos Drawer
) Unit with 1.0 mm thick Laminate finish on all exposed surfaces 10.00 NO

5 DINING TABLE Approx Size 10’-0"x 3'-6" 3.25 SQ MT

Supplying and installation of Dining Table of 2'-6" height, 1" x 1.5"
ht. T.W beading shall be fixed on border. Top shall be made of 18
mm thick commercial plywood with additional 18 mm thick Ply
wood patta of required width on edges with 1.0 mm thick laminate
on top of approved shade and supports of the Table shall be made
of 2" x 2" T.W. members in a Design as directed. All surfaces not
laminated shall be lacquer polished.

Exposed edges of Table Top shall be made 36 mm thick by
providing additional 18 mm thick ply wood patta of required width.

5.1 | CONFERENCE TABLE Approx Size 17'-6"x 3'-6"(in two parts) 5.80 SQ MT

Supplying and installation of CONFERENCE Table of 2'-6" height,
and 1.5"to2" thick teak wood border on edges. Top shall be made of
18 mm thick commercial plywood with additional reqiured thickness
as per plan Ply wood patta of required width on edges with 1.0 mm
thick laminate and 1mm thick laminate on top of approved shade as
per architech design and instruction.All wooden surfaces not
laminated shall be lacquer polished as per instructions.

SIDE CREDENZA (SIDE TABLE)

7 Side Credenza Size 3'-3"x1'-4" x 2'-6"/3'-0" ht. Openable shutter
with 1.00 mm thick Laminate finish on Top, front, sides,
shutter and 35 mmx6 mm thick Burma Teak beading on Top
Edges with PU Coating. Laminate to be provided only on
visible surface etc complete as follows. Only Front elevation
will be measured for payment purpose. ( For BM) Rate for
length Less then 3'-3" length
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Supplying and installation side cabinet for keeping computer and
printer of size 1'-4" width 2'-6" height and 3'-6" length having
openable shutters as directed. Cabinet shall be made from 18 mm
thick commercial ply wood with 1.00 mm thick laminate Finish.
Back shall be made from 6 mm thick commercial plywood.
Openable shutters shall be made from 18 mm thick commercial ply
wood with laminate finished and approved make group lock, handle,
hinges, magnet catch. , Rate includes all necessary provisions for
installing computers. All the internal surface, back side shall have
0.60 mm thick balacing laminate

Exposed edges of Sides, Table Top shall be made 36 mm thick by
providing additional 18 mm thick ply wood patta of required width.

All the internal surface (non visible surface) shall be provided with
0.60 mm thick balancing laminate.

7[b] | SIDE CREDENZA (SIDE TABLE) Same as above Item No-7, but
all external surfaces to be finished with 1.0 mm thick Laminate
(approved shades). Size shall be 3'-0"/3'-3"/3'-6"/ as per site x
1'-4" x 2'-6" / 3'-0" ht. with openable shutters as directed.

11.00 | SQ.MT

FINISHING DETAILS IN NUTSHELL:

1) Top: Dark Laminate & Burma Teak beading on Edges with
pilishade

2) Front Appron & Sides: Frosty White Laminate

7[f] | STORAGE CABINET with Top & Front laminate finished.
Storage of any height 42.00 SQMT

Same as above Iltem No-7, but all external surfaces to be finished
with Laminate (approved shades)

FINISHING DETAILS IN NUTSHELL:

1) Top: Dark Laminate & Burma Teak beading on Edges with
pilishade

2) Front Appron & Sides: Dark Laminate/Frosty white Laminate
as per design & instructions

7[g] | P/F ELECTRIC CUB BOARD 4.30 SQMT

Providing and fixing Electric cup board using 18 mm thick Bison
board for inside verticle division, shelves and shutter. Aluminium
framing of 50x25x1.20mm thick with 6 mm thick Bison board on
both side for outer partition with 1.0 mm thick laminate on all
exposed surface and polishing/ synthetic enamal paint on all
internal surface. Shutter will have approved make lock, handle,
hinges, ball catches & S.S Perforated jali etc.complete as directed.
Depth of cup board will be around 1'-3". Height of shutter will be
maximum  7-0". Only Front elevation shall be measured for
payment purpose.

7[h] | P/IF PANTRY PLATFORM CUB BOARD SHUTTER 200 SQMT
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Providing and fixing cupboard shutters below & above pantry
platform using 1 1/2" x 2 1/2" second grade T.W members for frame,
18 mm Tk plywood with 1.0 mm lamiante for shutters. Providing
1/2" th T.W beading all around shutter. Providing S.S hinges,
Handles, stoppers and magnetic catch as directed. All the without
lamiante surface shall be polished/ synthetic enamal paint as
directed complete.Providing and fixing 0.60 mm thick balancing
laminate on internal shutter surface

LOW HEIGHT PARTITION WORK

8[b] | PIF LOW HEIGHT BOTH SIDE LAMINATE PARTITION WITH
CLEAR FLOAT GLASS 80.00 | SOMT

Providing and fixing low height partition using 50mm x25mm X
1.50mm thick Aluminium members maximum in grid of 2'-0" x 2'-0"
fixing 12 mm thick MDF Board exterior grade / 6 mm thick ply of
approved brand on both side of aluminium framing and fixing 1.0
mm thick laminate of approved shade on both sides. Fixing 12mm
thick free clear float glass as directed. Applying lacquer polish on
exposed steam beach members / edges as directed. Laminate to
be provided only on visible surface Providing pinup board of soft
board covered with fabric and fixed in partition as per
design/instruction complete as directed.

FULL HEIGHT PARTITION WORK

9 P/F BOTH SIDE LAMINATE SOLID/ PARTLY GLAZED FULL
HEIGHT PARTITION WITH DOOR 145.00 SQMT

Providing and fixing both sides laminate full height partly glazed
partition using 50mm x 25mm x 1.50mm thick aluminium members
in a maximum grid of 2'-0" x 2'-0" fixing 12 mm thick MDF Board
exterior grade / 6 mm thick ply on both sides,1.0 mm laminate of
approved make shall be fixed on MDF / plywood. Providing and
fixing 5.0/8.0 mm thick float glass as directed in the partition.
Providing and fixing door shutter using 32 mm thick flush shutter
both side laminated and fixing 6 mm thick glass with beading patti,
5" Long 3 Nos stainless steel hinges, doorstop shall be provided as
directed. Godrej Mortice lock shall be provided in door shutter. All
visible members if not laminated shall have lacquer polished as
directed.

For purpose of payment partition height up to bottom of false
ceilling only shall be measured and paid . No extra payment shall
be made for members going up to slab/beam bottom.

GLASS DOORS AND PARTITIONS

11 | P&F FULLY GLAZED DOOR WITH PATCH FITTINGS for Main
Entrance Door 13 SQMT

Providing & Fixing fully glazed main door at the main entrance and
ATM. The Item includes fixing of 12 mm th. Toughened glass
with the help of top patch & bottom patch fittings. The door
will have patch lock, pti pivot, 100 Kg floor spring & 25mm dia
D shape 400 mm long handles both sides, (Ozone Make
OGH-55P11-25X400), fixed with the glass by making
necessary cutouts & holes. The glass edges shall be
polished on all sides. The entire door shall be erected in
complete line & level. The door will have S.S brush finish
Signage for pull & push.
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The patch fittings (Ozone make) shall be of aluminium with s,s, matt
finish coating & signage shall be of kich make. The entire door
complete in all respect should be installed in positions as required.

PANELLING WORK

12 P/F Wall panelling with laminate finishing for wall and Pillar
etc 170.00 | SQMT

Providing and laying panelling on walls & pillars having 12 mm thick
MDF Board exterior grade / 6 mm thick ply and 1.0 mm th laminate
fixed on wall & pillars with Aluminium. framing of 25mm x 25mm x
1.20 mm thick at maximum 2'-0" c/c bothways on wall and pillar etc
complete as directed as per design and instruction of Architect.

12[a] | Providing and fixing 18 mm thick plywood of 4" height with 1.0 mm
thick laminate finish runner patta on Storage Top / Table Top if
required.etc complete as directed. 10.00 R.MT

12[c] | Creating Box for fixing AC machine and concealing of copper and
drain pipe and around front side main entrance door top, jambs
using 18 mm thick MR Grade plywood with 1.00 mm Thick
Laminate to be fixed over alumininum framing of 25 X 25 X 1.2 mm

as per requirement etc complete as directed. 17.00 SOMT

12[j] | PIA WALL PAPERS 25.00 SQMT

Providing and applying Wall paper approved by Architect / Bank's
Engineer having basic price of Rs 100=00 Per Sq.Ft

FALSE CEILING WORK

13 P/F GYPSUM BOARD FALSE CEILLING 110.00 SMT

Providing and fixing Gypsum board 12.50 mm thick false ceiling in
steps and design using Original Indian Gypsum board with original
Gl sheet section of Gypsteel ULTRA ( Gypsteel Ultra shall be
used) supporting system in line and level. Finishing the surface and
applying 3 coats of Plastic emulsion paint as directed complete.
Entire work to be done as per standard specifications of Saint Gobin
Gyproc India.

After completion of work, certificate from Saint Gobain Gyproc
Company shall be submitted along with bill stating that work
is satisfactorily completed as per their specification.

Note : (1) Rate includes making necessary cut-outs for lighting
fixtures (2) Pattas if any shall be measured in SgM and not in
RMt and paid in SgM (3) Only finished visible surface area shall
be measured for payment.

13[d] | Providing and Fixing of Armstrong Mineral Fibre Accoustical
Suspended ceilling system with FINE FISSURED (MICRO LOCK)
EDGE TILES With Armstrong Silhouette Exposed Grid 180.00 SMT

Using Silhouette Grid with Fine Fissured microlook Edge Tiles.
With necessary Angles at junctions as per company specifications
as directed complete. Rate includes necessary cut outs for A/C
Grills, diffusers light fixtures complete as directed. Cutout for light
and Diffusers will be deducted from area. Only Tiles cost will
be deducted for payment purpose

After completion of work, certificate from Company to be obtained
and submitted with bill that work is carried out as per their
specifications
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13[f] | P&F POP IN WALL 5.00 | SQMT

providing and applying plaster of paris (POP) class1super fine with
perfect plum at the exposed wall where needed for leveling purpose.
before painting work. On lounge area back wall

14 | SOFT BOARD 4.00 SQMT

Providing & fixing soft board for pin up using moulded Steam beach
frame of 1" x 1/2" with 6 mm thick commercial plywood on back
side and 12mm th soft board on front covered with cloth of selected
design of Basic rate of Rs.150 per Rmt. Steam beach member shall
have lacquer polish as directed.

15 Supplying and fixing Roller Blind Blackout of approved make with
selected fabric of approved design and shade. (Basic Price of Rs

18 Providing and fixing "Dorma/Ozone/Godrej " or equivalent make
door closure. 4.00 NO

18[a] | Providing and fixing "Dorma/Ozone/Godrej " or equivalent make 100
Kg Floor Spring. 1.00 NO

19 Supplying and installation 3'-0" x 1'-9"x 1'-3" height Center
Tepoy as follows. 4.00 NO

Providing and making open box structure type Tepoy made out of 36
mm (2X18) thick plywood with all over 1.0 mm thick laminate finish
provided with bevelled & diamond polished edges 12mm thick
smoked glass top supported on 75 mm X 25 mm SS studs

complete as directed and as per design

19[a] | Same as above but size 1'-9" x 1'-9" x 1'-3" height for Corner
Tepoy 1.00 NO

20 P& F SOFA SEATING 3/2 seater

P & S of Visitors sofa. The seat shall be made out of 19 mm BB in a
box form. The back shall be made out using internal wooden frame
work of size 2”x1 2" covered with 6 mm ply. It shall be covered with
100 mm & 50 mm th. 40 density u foam in seat & back respectively.
This should be again covered with 14 mm th. 40 density u foam with
madarpat cover on it & upholstered of suggested shade & finish in
seat & back on all open visible sides with basic rate of Rs.1000/- per
meter. It will have Metal PVD coating legs, / drawing. outer length
with armrest will be considered for measurement purpose.

10.20 R.MT
24 Providing and fixing 1.0 mm thick laminate on any existing laminate
surfaces of Tables, Side Tables, , cupboards, panelling by
removing existing laminate by Hot Iron. Rate includes applying
lacquer polishing on all existing exposed wooden members. Only
laminate finished surface area shall be measured for payment 2500 SMT

26 Removing, refixing and realignment of exisitng Furnitures

Removing, Refixing and re-alignment of Tables,Side Tables, cup
board , Misc. other furnitures to be used from existing premises
including polishing and minor repairs.
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0] Shiffting and re-laying table,side table, cup board as per new lay
out . Rate also incudes removal of electric/ data/telephone
connection as per site requirements.

(ii) Necessary cuting, modification and repairing if required.

(i) | Repaing of drawers and shutter and painting /polishing complete as

directed.
26[a] | Table Size 6'-0" x 3'-0" For BM. 1 NO
26[b] | Table Size 5'-0" x 2'-6" For Officer. 1 NO

TOTAL COST "A"

Note

[a] In all furniture work, contractor shall make necessary cutout in
panelling/partitions / wooden members to facilitate electrical/data
cabelling and No extra amount shall be paid for this

[b] All internal surface (non visible surfaces) shall be provided with the
0.60 mm thick balacing laminate of aproved make & shade in the
all S.W Counters/Tables/ Credenza,Storage Cup Board etc.

[B] BUY BACK OF OLD FURNITURE

Dismantling of entire furniture, partition, tables, f. ht, I. ht,
false ceiling, door etc. from existing premises and buy back of
above items which is not required by Bank. 1 JOB

TOTAL COST OF BUY BACK "B"

SUMMARY
[A] | FURNISHING WORK
[B] | BUY BACK OF OLD FURNITURE )
NET TOTAL COST [A-B]
GST as applicable extra
FOR SOPAN
AJAY CHOWDHURY
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