
 

 

 
 
 

STATE BANK OF INDIA  
RBO1- CHENNAI METRO 

 
INVITES e-TENDERS  

 
THROUGH E-TENDERING PROCESS 

 
FOR 

INTERIOR WORKS OF PROPOSED TH ROAD ROYAPURAM BRANCH CHENNAI TAMILNADU 
STATE  

 
From the eligible interior work contractors empaneled in SBI Chennai Circle in 

appropriate category 
 

Note: Firm should possess valid digital signature with encryption for this e-tender. 
 
 

Last date for submission of Bids through online: 17.07.2025 by 3.00 PM 
 

Opening of Tenders at 4.00PM on 17.07.2025 
 

Contractor has to provide below their: 
 
E- MAIL id:  
 
Contact No: 
 
Postal address:  
 
____________________________________________ 
_________________________________________________________ 

 
Employer: 

 
The Regional Manager, 

State Bank of India, 
RBO-1, CHENNAI METRO 

5th Floor, 231, NSC Bose Road,  
Chennai-600001 

  

TENDER NO  CHEAO1202537 

DATE  04.07.2025 



NOTICE INVITING TENDER (NIT) 
 

1 Name of the work 
 

e-TENDER NOTICE FOR INTERIOR WORKS OF PROPOSED 
TH ROAD ROYAPURAM BRANCH CHENNAI, TAMILNADU 
STATE OF STATE BANK OF INDIA 

2 Who can quote/Participate in 
the Tender 

i)Eligible Interior work Contractors empaneled in SBI 
Chennai Circle in appropriate category 
ii) The total value of the Contracts handled by any 
empanelled Contractor at any given time do not exceed 
the category for which they are empanelled(The total 
value is arrived by adding all value of successful tenders 
till submission of final bill) 

3 Date where tender forms are 
available  

FROM 04.07.2025 to 17.07.2025 at 
https://etender.sbi/ 
For information: Refer Bank’s web site https://bank.sbi 
under “procurement news “.  
To apply refer https://etender.sbi/ 

4 last date and time of 
submission of online eTender 

Up to 3.00PM on 17.07.2025 
 

5 Place, Time for submission of e 
tender 

Up to 3.00 p.m. on 17.07.2025  
Tender documents at  https://etender.sbi/ 
Bidder should upload Technical bid and copy of EMD 
DD(for technical bid refer bank website) 

6 Date, Time and Place of 
opening of eTenders 
(Representatives of Bidder may 
be present during opening of 
Bids.  However Bids would be 
opened even in the absence of 
any or all the bidder’s 
representatives) 

On 17.07.2025 at 4.00PM  
 
State Bank of India, 
AO Chennai North Zone 
4th Floor, 231, NSC Bose Road, 
Chennai-600001 
 

7 Quantum of Earnest Money 
Deposit (EMD-DD)  

Rs.11700.00 OR NIL for Micro and Small 
Enterprises (MSEs) submitting valid registration 
certificate)  

8 Quantum of Security Deposit  1. Initial Security Deposit (ISD) – 2% of the Tender value 
in the form of DD-Drawn in favour of Regional 
Manager, SBI 
2. Additional Security Deposit (ASD): ASD shall be 
applicable if the bid price is below 10% of the 
estimated cost put to tender. The amount of such ASD 
shall be the difference between 90% of estimated cost 
put to tender and the quoted price 
3. Retention Money- Deductable in running bills@ 10% 
of the value of work and Total deductable is 5% of 
value of work including ISD(refer terms for details) 

9 Estimated cost Rs.1172750 +GST 

https://etender.sbi/
https://bank.sbi/
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10 Terms of payment of Bills, if 
any (specify the minimum 
value of work for payment of 
running account bills) 

1) One running bill with completed value of Rs.6Lakhs 
will be paid 
2) No Advance will be paid. 

11 (Penalty clause) Liquidated 
Damages 

@ 0.5% of the value of work per week of delay subject 
to a maximum penalty of 5% of the value of work 
would be strictly imposed. 

12 Stipulated time for completion 
of the work/supply. 

30 DAYS. 

13 Defects Liability Period One year  

14 Validity period of the tender. 90 days from last date of opening Price Bid 

15 Eligible Taxes A ) TDS will be deducted at source as per Govt. 
Guidelines. 
B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable GST 
provisions/Rules. The contractor should comply with 
the following; 
1. Contractor should have GST Registration Number.  
2. Contractor should submit proper GST Invoice 
3. Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST 
provisions/Rules. 
4. In case of Correction in the bills after scrutiny, 
contractor should submit fresh bills for payment. 
5. Contractor should timely file his GST return in 
accordance with GST provisions to enable the bank to 
claim the credit of GST paid to the contractor. 

16 Electronic Payment Electronic payment shall be preferred.   

17 Agency for arranging e-
tender/online 
bidding 

e-Procurement Technologies Limited (EPTL)  
A-201/208, Wall Street – II, Nr. Gujarat College, 
Ellisbridge, Ahmedabad – 380006, Gujarat (INDIA) 
Call :  00990 440 6300 
  00951 081 2960  
 00926  556  2821  
 006354  919  566 
e-mail: etender.support@sbi.co.in 
 Office Hours: (Monday – Friday: 10:00 AM – 7:30 PM 
(IST), Saturday: 10:00 AM – 6:00 PM (IST)) (Exclusion: 
Sunday, Holidays and 2nd & 4th Saturday) 
Contractors are requested to contact the agency for 
further guidance on E tendering 

18 Any additional Information Please visit Bank website https://bank.sbi detailed 
Technical bid  
The quoted rate should be inclusive of materials, 
labour, wages, fixtures, transportation, installation, all 
taxes(excluding GST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, 

mailto:etender.support@sbi.co.in
https://bank.sbi/


overheads, profit, statutory expenses, incidental 
charges and all related expenses to complete the work 
For technical queries contact Civil Engineer-800 857 
2597 
After completion of work, the photos of the completed 
project with different angles shall be attached along 
with the Bill. Also it is necessary to attach the photos of 
old ambience and the same to be attached along the Bill. 
The photos may be titled before and after. 
The debris shall be cleared then and there in co-
ordination of other traders. If site is not clear 
periodically, Bank shall arrange to clear the site at the 
risk and cost of Contractor. 
The rate of additional works if any will be derived from 
other quoted items 
The successful L1 Contractors has to furnish the list of 
workers with name, address, aadhar no etc. and get the 
permission at centre / Branch. 
During defects liability period it is the responsibility of 
contactor to send the people to rectify or replace the 
material.   
The Branch are working Branch with busy schedule and 
work shall be carried out without disturbing the branch 
functioning. All contractors are advised to visit the 
Branch before quoting 

19 Bidder Contact Details. Bidder to provide following information. 
1) Name of Company. 
2) Contact Person. 
3) Mailing address with Pin Code. 
4) Telephone number and Fax number. 
5) Mobile Number and E-MAIL. 

20 Prebid Meeting for clarification 
of doubts 

NA 

 
The contractor has to provide their E-mail id, contact nos. and postal address in the bid 
documents. Henceforth, all official communication form Bank shall be through E-mail and 
SMS also.  
 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 
 
The SBI reserves the right to cancel or postpone or modify the tenders at any stage without 
assigning any reason. 

 
 

Regional Manager 
  



1.INSTRUCTIONS TO THE TENDERERS 
 

1.0  Scope of Work 
Sealed Tenders are invited by State Bank of India for INTERIOR WORKS OF PROPOSED TH 
ROAD ROYAPURAM BRANCH CHENNAI, TAMILNADU. Work to be carried out at odd hours 
without disturbing functioning of bank   

1.1  Site and Its Location 
The proposed work is to be carried out at the branch/office mentioned above 

1.2  Clients/Architects reserve to itself the right to accept or reject any tender without assigning 
any reason for doing so and do not bind itself to accept the lowest or any other tender. 

1.3  General Specifications are for guidance only.  The latest ISI codes and Specifications and 
mode of measurements will be referred to during execution. 

1.4  Employer or Client shall mean SBI 
1.5  Tenders are to be quoted electronically in https://etender.sbi/. For details refer NIT. 
 
2.0  Tender Documents 
2.1  The work has to be carried out strictly according to the conditions stipulated in tender 

consisting the following documents and the most workman like manner, 
Instructions to tenderers 
General Conditions of Contract 
Special Conditions of Contract 
Technical Specifications 
Drawings 
Price bid/ BOQ 

2.2  The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below : 
Price Bid/ BOQ  
Technical Specifications 
Additional Conditions  
Special Conditions of Contract 
General Conditions of Contract 
Instructions to Tenderers 

2.3  Complete set of tender documents including relative drawings can be downloaded from 
https://etender.sbi/ during the period mentioned in the NIT. 

2.4  The tender documents are not transferable. 
 
3.0  Site Visit 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The Tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the law 
and order situation, climatic conditions local authorities requirement, traffic regulations etc; 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 

https://etender.sbi/
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4.0  Earnest Money 
4.1  The tenderers are requested to submit the Earnest Money as mentioned in NIT in the form 

of Demand Draft or Banker’s Cheque drawn on any Bank in India-. 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
4.3  No interest will be paid on the EMD. 
4.4  EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5  EMD of successful tenderer will be returned on submission of ISD. 
 
5.0  Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value by 
means of DD drawn in favour of Regional Manager, State Bank of India within a period of 15 
days of acceptance of tender. 
 

6.0  Security Deposit 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 

form of initial security deposit. Balance 3% shall be deducted from the running account bill 
of the work at the rate of 10% of the respective running account bill i.e. deduction from each 
running bill account will be 10% till total 3% of contract value is reached. 50% of the total 
security shall be paid to the contractors on the basis of Engineer/Branch Manager certifying 
the virtual completion. The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract. 

6.2  Additional Security Deposit (ASD): Additional Security deposit (ASD)/Additional performance 
Guarantee (APG) shall be applicable if the bid price is below 10% of the estimated cost put to 
tender. The amount of such ASD/ APG shall be the difference between 90% of estimated cost 
put to tender and the quoted price. This ASD is for due fulfillment of contract and will be 
retained by the SBI till completion of the project.  

6.3  No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 15 days from the receipt of intimation 
of acceptance of his tender by the Bank. However, the written acceptance of the tender by 
the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

 
8.0  Completion Period 

As mentioned in NIT 
 
9.0  Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 
the date of opening price bid. If the tenderer withdraws his/her offer during the validity 
period or makes modifications in his/her original offer which are not acceptance to the Bank 
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

 
10.0 Liquidated Damages 



The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 
value. 

 
11.0  Tie Breaker 
11.1  In case, the Lowest Tendered Amount of two or more contractors is same, such lowest 

contractors will again be asked to submit online Revised offers. But the revised offer shall, in 
no case, be higher than the initial offer. 

11.2  The process of online re-bidding amongst two or more contractors offering same rates shall 
continue till L1 bidder is discovered. 

11.3  In case, any of such contractors(quoted same tender amount during initial bidding or 
subsequent re bidding) refuses to submit revised offer, it shall be treated as ‘withdrawal of 
tender’ by the contractor before acceptance. The EMD of such contractors shall be forfeited. 

 
Submission of BIDs/Tender documents : The Tenders should be submitted online in the 
website https://etender.sbi through M/s. e-Procurement Technologies ltd, the service 
provider approved by the Bank for e-tendering. https://etender.sbi. THE TENDER IS NOT 
REQUIRED TO BE SENT / SUBMITTED TO US IN HARD COPY. 
 
The tenderer must obtain himself on his own responsibility and expenses, all information and 
data which may be required for the purpose of filling this tender document. The Tenderer is 
requested satisfy himself regarding the site conditions, transport and communication 
facilities, labour, the law and order situation, climatic conditions, local authorities 
requirement, traffic regulations etc. The tenderer will be fully responsible for considering the 
financial effect of any or all the factors while submitting his tender. 
 
Rate quoted shall be excluding GST and the same shall be paid extra over & above the actual 
value of work, as applicable at the time of interim/final bill payment. All the contractors are 
advised to quote rates excluding GST component. 
  
The successful tenderer shall be bound to start the work within the time mentioned. In case 
of delay appropriate action will be initiated. 
Work shall be completed in all respect within the stipulated project duration from the date 
of award of work or handing over of site whichever is later. Time is the essence of contract. 
Delay in completion shall lead to invoking appropriate penalty clause as per Bank’s extant 
guidelines. 
 
In case of delay without proper justification, Bank shall levy Liquidated damages @ 0.5% per 
each week of delay subject to maximum of 5% over final value of work. 
 
Contractors should ensure strict adherence to the tender specifications and shall ensure prior 
approvals are obtained for all the samples from the Engineer In charge before 
commencement of  any work. Bill/invoice copies justifying basic rates of materials used shall 
be produced before installation. 
 
The quantity specified in the schedule is only approximate and may vary on either side 
according to site conditions. However, no item shall be executed exceeding the estimated 
quantity without prior approval from Engineer In charge. 

https://etender.sbi/
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The payment shall be made based on actual measurement after satisfactory verification & 
completion of items of work. 
 
Specification of relevant clause of NBC/CPWD shall be the baseline requirement to execute 
the items of the work. 
Contractor shall ensure safety of premises, occupants & workers. Any damages caused by the 
negligence of contractor while execution should be restored & made good by the contractor 
at his own cost and risk. The Earnest Money will be retained in the case of the successful 
Tenderer as part of the security deposit for the due fulfillment of the Contract and will be 
refunded without any interest thereon to the unsuccessful Tenderers within 7 days from the 
date awarding work to the successful Contractor. 
 
The Tenderer will submit their Tender after carefully examining the whole of the Tender 
documents, conditions of Tender, Conditions of Contract, drawings, specifications, and bill of 
quantities after inspecting the site. 
 
Canvassing in connection with Tender is strictly prohibited and Tender submitted by the 
Contractors who resort to canvassing are liable to be rejected. 
 
Tenders not fulfilling any or all of the conditions prescribed or which are incomplete are liable 
to be rejected. Bank reserve the right to accept, Split or reject any tender in whole or in part 
without assigning for any reason. 
No part of the bill of quantities (or) drawing or tender documents should be deleted. 
Bank also reserves the right to divide and distribute the work, floor wise/ section wise/ item 
wise and trade wise and this may please be noted by the Tenderer. In such cases the decision 
will be solely at the discretion of Bank in consultation with Architects, including that of 
assignment of works. Tenderers are advised to ensure strict observance of commercial aspect 
of this Tender. 
The successful Tenderer shall furnish a list of his relatives working with the SBI along with 
their designations and addresses. No employee of the SBI is allowed to work as a Contractor 
for a period of 2 years from his retirement from the service under the SBI without the 
previous permission of the SBI. The Contract (awarded) is liable to be cancelled if either the 
Contractor or any of his Employees is found at any time to be such a person who had not 
obtained the permission, as afore said before submission of Tender, or engagement in the 
Contractor service. 
 
 
 
 
 
 
 
 
 
 
 

 



2. TENDER FORM 
 

PROJECT: INTERIOR WORKS OF PROPOSED TH ROAD ROYAPURAM BRANCH CHENNAI, 
TAMILNADU OF STATE BANK OF INDIA 
                      
Dear Sirs, 
 
Having examined the site of work and Drawings, Specifications, General and Special 
Conditions of Contract, Schedule of Quantities relating to the captioned work having 
obtained the Tender invited on behalf of the Bank. 

 
I / We, the undersigned, hereby agreed to execute, complete, and maintain the proposed 
work in strict accordance with the Contract documents for the items described in the Tender 
at the item rates quoted by us in the Tender. 

  
I / We undertake to complete and deliver the total work in the time mentioned in NIT from 
the date of  issuing work order or date of handing over the site whichever is earlier. If the 
work is not completed with stipulated time, we are fully aware that the LD as per terms & 
conditions will be levied. 

 
I / We agree to carry out the work as per approved plan specification terms & Conditions of  
the tender in the event of the Tender is being accepted. 

 
We shall absolve the SBI and Architects from any loss, damage, action etc. Rate quoted by us 
shall be inclusive of all such expenses. 

 
I / We shall furnish the detailed Bar Chart/ PERT chart after receiving the work order 
indicating our schedule programme for the all the major activities of entire works. 

 
I / We shall strictly adhere to follow the labour laws in force from time to time by Central / 
state Government and other authority etc. 

 
I/We the bidder(s) for the present project do hereby solemnly declare that our Firm/ 
Company/ joint Venture/ Consortium is not under liquidation and the said entity is not under 
court receivership of any similar proceedings under court of any competent jurisdiction at 
the time of bidding. 

 
I/We the undersigned have carefully gone through and clearly understood after visiting the 
site and the Tender drawings and tender documents comprising of the Notice Inviting Tender, 
Instructions to contractors, tender form, Terms and conditions of contract, Special 
Conditions, Specifications and Bill of quantities, agreement, list of approved makes / 
manufacturers etc. 

 
I/We do hereby undertake to execute and complete the whole or part of the work (as 
mentioned by you) at the respective rates which I/We have quoted for the respective items 
of the Probable Bill of Quantities 
 



I/We do hereby undertake to execute and complete the whole or part of the work (as desired 
by you) at the quoted rate/amount. 
 
I/We are depositing as Earnest Money a sum of RS.____ in favor of Regional Manager, State 
Bank of India along with this tender for due execution of the work at my/our tendered rates 
together with any variations which shall be adjusted by the Architect/Banks at prices based 
on our tendered rates.  I/We shall deposit further sum equivalent to 2% of tender amount, 
less EMD paid in the event of my/our tender being accepted,  towards initial security deposit. 
 
In the event of this Tender being accepted I/We agree to enter into an agreement as and 
when required and execute the contract according to your form of Agreement, within 15 
days of receipt of work order, in default thereof, I/We do hereby bind my-self/ourselves to 
forfeit the aforesaid initial security deposit. 
 
I/We further agree to complete the work covered in the said schedule of quantities within 
the time mentioned in NIT from the 15th day reckoned from the date of issue of the work 
order to commence the work or on which contractor is instructed to take possession of the 
site, whichever is later. 
 
I/We agree not to employ Sub-contractors other than those that may be specifically approved 
by your Architect/Banks for this contract work. 
 
I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) 
engaged on the work at site and all materials at site for execution of the work shall be insured 
comprehensive insurance including fire/accidents/ rain/ floods/riots/CAR policy (contractor’s 
all risk insurance policy) and the insurance shall cover the period from date of start of work 
to date of actual completion of work plus 3 months.  In case part work is taken over by the 
Employer before final completion of the whole work, such parts may not be covered by the 
insurance from the date of taking over that part of work by the Employer.  Draft Insurance 
deed will be got vetted by the Architect/Bank, before obtaining the same.  Rates quoted by 
me/ us are inclusive of the all in full and nothing extra shall be claimed anytime on account 
of any of these. 
 
I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to 
time on the Gross value of the work done, and the rates quoted by me/we are inclusive of 
same. 
 
Yours faithfully, 
 
 
 
Contractor’s Signature 
Address:        Date: 
___________________________ 
 
___________________________ 
 



3. NOTICE TO CONTRACTOR 
 
ADDRESS: 
 
_________________________ 
 
_________________________ 
 
_________________________ 
 
PROJECT: INTERIOR WORKS OF PROPOSED TH ROAD ROYAPURAM BRANCH CHENNAI, 
TAMILNADU OF STATE BANK OF INDIA 
                      
Dear Sirs, 
 

a. The scope of work is for INTERIOR WORKS OF PROPOSED TH ROAD ROYAPURAM 
BRANCH CHENNAI, TAMILNADU OF STATE BANK OF INDIA 

b. Tender Documents should be filled and uploaded/quoted on the site of 
https://etender.sbi/ 

c. The tenderer must obtain for himself, on his own responsibility and at his own 
expenses, all the information which may be necessary for the purpose of filling this 
tender and for entering into a contract for the execution of the same and must 
examine the drawings and inspect the site of the work and acquaint himself with all 
local conditions and matters pertaining thereto. 

d. The tender shall be valid for a period of 90 days from the date of opening.  
 
7.0 TOTAL SECURITY DEPOSIT: shall comprise of: 
 

• Initial Security deposit 

• Retention money 
7.1 The intending tenderer shall deposit EMD amount as mentioned in NIT by Demand Draft as a 

guarantee of good faith, which amount shall be forfeited as liquidated damages, in the event 
of any evasive/direct refusal or delay in starting the work and or signing the contract.  The 
deposit of the unsuccessful tenderers will be returned, without interest, immediately after a 
decision is taken regarding the award of the contract.  The Earnest money of the successful 
tenderer will be dealt as mentioned in NIT.  A tender not accompanied by Earnest money 
deposit will not be considered.   

7.2 The successful tenderer will have to pay sum equivalent to 2% of contract value, as initial 
Security Deposit (ISD) by means of a D.D./Banker’s cheque in favor of Regional Manager, SBI, 
within 14 days from the date of issue of work order to commence work.  The Security deposit 
thus paid shall be held by the State Bank of India as Security deposit, for due execution and 
fulfillment of the contract, till the completion of the work and defect liability period in all 
respects and shall not bear any interest. 

7.3 Together with the money paid above, further retention of 10% of the value of the work done 
will be deducted from every running bill, till total retention, including initial SD paid earlier, 
comes to 5% of the contract value, and same shall be held by the Bank as Total Security 
Deposit.  On the Architect/Bank’s certifying the completion of work, 50% of the total security 

https://etender.sbi/


deposit shall be released to the contractor along with the final certificate of payment, and the 
balance amount will be retained in the manner stated elsewhere for a further period of twelve 
months after the completion date recorded in completion certificate, issued by the Architects 
and agreed to by the Bank.   

 
8. Within 15 Days of the receipt of intimation from the Architect/Banks of the acceptance of 

his/their tender, the successful tenderer shall be bound to sign an agreement, on a stamp 
paper in accordance with the Draft Agreement and conditions of contract attached herewith, 
but the work order or the written acceptance of a tender by the Employer will constitute a 
binding agreement between the Employer and the person tendering whether such formal 
contract is or not signed by the contractor. 

 
9. All compensation or other sums of money payable by the contractors to the clients, under the 

terms of this contract, may be deducted from the Security Deposit or from any sum that may 
be or may become due to the contractor on any account whatsoever, and in the event of the 
Security deposit being reduced by reasons of any such deductions, the contractor shall within 
15 days of being asked to do so make good in cash or cheque, any sum which have been 
deducted from his security deposit. 

 
10. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 

floods, accidents, fire, riots etc., which may cause damage to the executed work or which may 
totally wash out the work.  Until the completion certificate is issued to the Contractors, neither 
the Architect/Bank nor the clients will be responsible for such damage or wash out of the 
construction work. 

 
11. Time is the essence of the contract.  The work should be completed within the time 

mentioned in NIT from the date of commencement.  The date of commencement shall be; 
A. one week from the date of issue of work order. 

Or 
B. The day on which the contractor receives the possession of the site whichever is 

later. 
 

The successful contractor will have to give a CPM/PERT chart of various activities of work to 
be done so that the work gets completed within the stipulated time.  The chart shall be 
submitted within 15 days from the date of acceptance of the tender. 

 
12. If the contractor fails to complete the work by the Scheduled date of completion or within any 

sanctioned extended time, he will have to pay liquidated damages at the rate of ½% of 
contract amount for each week of delay the work remains incomplete beyond the completion 
(Original/extended date), subject to maximum of 5% of the contract value (without extra 
items). 

 
13. The quantities contained in the Schedule are only indicative.  The work as actually carried out 

and done will be measured up from time to time, for which payment will be made subject to 
the terms and conditions of contract. 

 



14. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour 
charges paid shall be maintained and shall be presented every month for extra/substituted 
items regularly to the Architect/Banks for checking.  The settlement will be made based on 
figures arrived at jointly and taking into account unit prices of items of work mentioned in the 
contract assigned to the successful tenderers.  In case, of extra items, where similar or 
comparable items are quoted in the tender, extra rates shall invariably be based on those 
tender rates to the extent reasonable. 

 
15. SBI, do not bind themselves to accept the lowest or any tender and reserve to themselves the 

right to accept or reject any or all tenders, either in whole or in part, without assigning any 
reason whatsoever for doing so. 

 
16. No employee of the bank is allowed to work as a contractor for a period of two years of his 

retirement from service, without the previous permission of the bank.  This contract is liable 
to be cancelled, if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of the bank as aforesaid before 
submission of the tender or engagement in the contractor’s service 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



4. AGREEMENT TO BE SIGNED BETWEEN BANK AND CONTRACTOR 
 

 ARTICLES OF AGREEMENT made the……………………………………………….. day of 
……………………………………… 2022. BETWEEN The Regional Manager,                                                                       
(hereinafter called “the SBI”) which expression shall unless repugnant to the context me an 
& include its successors & assigns of the ONE PART and M/s.------------------------------------------
---------------------------------------------------------- in the district of ---------- (hereinafter called 
“the Contractor” which expression shall unless repugnant to the context mean & include) of 
the OTHER PART. 
WHEREAS the SBI is desirous of executing the INTERIOR WORKS OF PROPOSED TH ROAD 
ROYAPURAM BRANCH CHENNAI and has caused drawings, bill of quantities, and a 
specification describing the work to be done. 
AND WHEREAS the said drawings as per Schedule II including the bill of quantities and the 
specifications as per Architects’ specifications / M.D.S.S. / Local PWD Specifications / Highway 
Manuals / The Indian Standard Specifications have been signed by or on behalf of the parties 
here to: 
AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set 
forth in Schedule III hereto attached (hereinafter referred to as “the Said Conditions”) the 
work shown upon the said drawings and described in the said specification and included in 
the said bill of quantities for the sum of Rs.------------------------------------------------------------- 
(Rupees--------------------------------------------------------------------------). 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
In consideration of the sum of Rs.-------------------------------------------------------- -(Rupees --------
-------------------------------------------------------------- only) to be paid at the times and in the 
manner set forth in the said conditions, the Contractor will upon and subject to the said 
conditions execute and complete the works shown upon the said drawings and described in 
the said specification and bill of quantities. 
The SBI will pay to the Contractor the said sum of Rs.------------------------------- (Rupees ---------
------------------------------------------------------------------ only) or such other sum as shall become 
payable hereunder at the times and in the manner specified in the said conditions. 

 The term “The Architects” in the said conditions shall mean as mentioned in first page or in 
the event of their ceasing to be Architects for the purposes of this Contract, such other person 
as shall be nominated for that purpose by the SBI, not being a person to whom the Contractor 
shall object for reasons considered to be sufficient by the SBI mentioned in the said 
conditions. The consultant so appointed subsequently shall be entitled to disregard or 
overrule any previous decision or approval or direction given or expressed by the Architects 
for the time being. 
The said conditions, specifications and priced bill of quantities shall be read and construed as 
forming part of this agreement, and the parties hereto will respectively abide by and submit 
themselves to the conditions and stipulations and perform the Agreement on their parts 
respectively in such conditions, specifications and priced bill of quantities contained. 
This contract is neither a Fixed Lump Sum Contract nor a Piece Work Contract, but is a 
contract to carry out work in respect of the entire work to be paid for according to actual 
measured quantities at the rates contained in the schedule of rates and probable quantities 
or as provided in the said conditions. 



The SBI on his own through the consultants / Architects, reserves to himself the right of 
altering the drawings and nature of work or adding or omitting any items of work or having 
portions of the same carried out without prejudice to this contract. 
The contractors represent that they have experienced and competent staff which will enable 
them to ensure proper quality check on materials, whether brought by the contractors or 
supplied by the SBI to the contractors, further the contractors will carry out proper test as 
required by the specifications and will supervise the day-to-day working and execution of the 
contract works. 

d) If the Contractors have any doubt about the quality of any materials or any difficulty in 
supervision of the day-to-day work, it shall be the duty of the contractors to report the matter 
in writing forthwith to the Consultants and, for the time being, to suspend that portion of the 
work about which difficulty is experienced The Contractors will abide by the direction of the 
consultants. 

e) The Contractors are aware though the consultants will supervise the work day to day this will 
not absolve the contractors to perform their obligations under Sub-Clause (a)above. 

f) The Contractors covenant and warrant that completed items of work as well as the entire 
work on completion will be in conformity with the specifications and the terms and 
conditions of this contract and will be of quality and description as contained incontract. 

a. Time shall be considered as the essence of this Agreement and the Contractors hereby agree 
to commence the work from the date of issuing work order or date of handing over the site 
whichever is earlier and complete the entire work as per the said conditions, subject, 
nevertheless, to the provisions of extension of time as contained in the said conditions. 
This agreement and Contract shall be deemed to have been made in Chennai and any 
questions or dispute arising out or in any way connected with this Agreement and Contract 
shall be deemed to have arisen, in Chennai and only the court in Chennai have jurisdiction to 
determine the same. 
The selected tenderer shall comply with all Rules regulations of statutory authorities and its 
Fire Department while carrying out the work of the internal additions/alterations in the 
Bank’s Premises, as per the plan prepared by Architects. In case any rules are deviated then 
such work shall be dismantled and reinstate the same at contractors cost to the satisfaction 
of the Architect / Bank. 
The Contractor shall promptly notify SBI of any change in their constitution. It shall be open 
for SBI to terminate the agreement on the death, retirement, insanity or insolvency of any 
person/s, being director/s or partner/s in the said company / firm or on the addition or 
introduction of a new partner without the previous approval in writing of SBI. But in absence 
of and until its termination by SBI as aforesaid, this agreement shall continue to be of full 
force and effect notwithstanding any changes in the constitution of the firm by death, 
retirement, insanity or insolvency of any of its partners or the firm by death, retirement, 
insanity or insolvency of any of its partners or the addition or introduction of any new 
partners. In case of retirement / death, the surviving or remaining partners of the firm shall 
be jointly and severally liable for the due and satisfactory performance of the terms and 
conditions of the agreement. 
Contractors have to make all the arrangements for getting required permission/passes for 
the Labour connected with the project, prior to commencement of the work from the Bank’s 
Authority." 
All the debris lying at site shall be properly stocked and disposed off from time to time out of 
the municipal limit as per statutory rules in force. Tarpaulin with scaffolding shall be erected 



while carrying out the Work to avoid nuisance to working staff, spoiling of Bank’s Property 
and any other tenderers materials etc. wherever so required. 

SCHEDULE 
(a) Articles of Agreement 
(b) Notice Inviting Tender 
(c) Instructions to Tenderers 
(d) Letter from Architects --------------------------------------------- 
(e) Letter from Contractor --------------------------------------------- 
(f) Letter Ref :--------------------------------------------- 
(g) General Conditions of Contract 
(h) Special Conditions of Contract 
(i) Safety code 
(j) Technical Specifications  
(k) Respective drawings 
(l) Schedule of quantities. 
(m) Approved Programme PERT / BAR Charts – Separate.  
 
As witness our hand the day and year first above written. 
Signed by the Said SBI:            ………………………………………….. 
In the Presence of Witnesses: 
Name:   …………………………… Name: …………………………………… 
Occupation: …………………………… Occupation:…………………………………… 
Address:  …………………………… Address:…………………………………… 
Signed by the Said Contractor (s): 
……………………………………………….. 
In the Presence of Witnesses: 
Name:   …………………………… Name: …………………………………… 
Occupation: …………………………… Occupation:…………………………………… 
 
Address:  …………………………… Address: 
  



5. DECLARATION 
 

PROJECT: INTERIOR WORKS OF PROPOSED TH ROAD ROYAPURAM BRANCH CHENNAI, 
TAMILNADU OF STATE BANK OF INDIA 
 
I/We have inspected the work site of State Bank of India and I/We have made me/ us fully 
acquainted with the local conditions in and around the sites of works, aware that work spot 
is running branch/new premises and Lay out drawings of works, drawings of each items etc. 
complete.  
We are ready to work on odd time/hours/holidays/nights i.e after bank business timing, in 
case of running Branch/Office to avoid disturbances.  
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General Conditions of Contract, Special conditions, Estimate, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials (i.e. all parts of Technical bid), 
Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly 
understood all the same and on the basis of the same I/ We have quoted our percentage rate 
in the Schedule of Quantities/BOQ attached with the tender documents. 
 
We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ 
make as per the tender schedule.  
 
I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our 
sole responsibility to strictly adhere to/ meticulously follow the General Specification, 
Approved manufacturers/ natural source of materials, Technical Specifications of schedule 
of quantities, all drawings of layout and items. 
 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well 
as I shall be liable to penalized by the employer as deemed fit and for all such loses made 
thereof, I/ we shall not have any right to arbitrate in any manner. 
 
I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in 
time and also shall uniformly maintain such progress as may be directed by the employer to 
ensure completion of same within the target date/ time as mentioned in the tender 
document. 
 
Date:                                                                                              Signature and seal of Cont ractor/ 
Tenderer 
 
NOTE 
ANY CLARIFICATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE 
ENTERTAINED AT ANY COST. 
 



6. GENERAL CONDITIONS OF CONTRACT 
 

 Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and in the drawings, 
the work shall be carried out as per standard specifications (relevant IS) and under the 
direction of Employer / Architect.  

 
6.1 INTERPRETATION 
 In construing these conditions, the specifications, the schedule of quantities, tender and 

agreement, the following words shall have the meaning herein assigned to them except 
where the subject or context otherwise requires:  

 
6.1.1  Employer: The term Employer shall denote SBI and any of its employees representative 

authorized on their behalf.  
 
6.1.2  Architects / Consultants : mentioned in first page if applicable(if not mentioned NIL).  
 
6.1.3  Contractor: The Contractor’ shall mean the individual or firm or company whether 

incorporated or not, undertaking the works and shall include legal personal representative 
of such individual or the composing the firm or company and the permitted assignees of such 
individual or firms of company.  

 
6.1.4 Site: The site shall mean the site where the works are to be executed at the branch/office 

mentioned in NIT  
 
6.1.5 Drawings:  
 Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be issued 
by the Engineer from time to time ‘Contract value shall mean the value of the entire work as 
stipulated in the letter of acceptance of tender subject to such additions thereto or 
deductions there from as may be made under the provision herein after contained 

 
 The work is to be carried out in accordance with drawings, specifications, the schedule of 

quantities and any further drawings which may be supplied or any other instruction, which 
may be given by the Employer/Architect during the execution of the work.  

 
 All drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and the Employer/Architect / PMC shall be given access to 
such drawings or schedule of quantities wherever necessary.  

 
 The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 

drawings, specifications and schedule of quantities or to additional instructions at least 10 
days ahead from the time when it is required for implementation so that the Employer may 
be able to give decision thereon.  

 
 Specifications’ shall mean the specifications referred to in the tender and any modifications 

thereof as may time to time be furnished or approved by the Architect/Bank/consultant 



 
6.1.6  Act of Insolvency: shall mean any act as such as defined by the Presidency Towns Insolvency 

Act or in Provincial Insolvency act or any amending status.  
  
6.1.7     Works: 
 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in 

the ‘Scope of Work” and/or to be executed in accordance with the contract and includes 
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract 

 Month” means calendar month. “Week” means seven consecutive days. “Day” means a 
calendar day beginning and ending at 00 Hrs and 24 hrs respectively  

 
6.1.8  Contract: 
 Contract” means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between State Bank of India (Client) and the contractor, together 
with the documents referred therein including these General conditions, special conditions, 
the specifications, the schedule of quantities, designs, drawings, Addendum/Corrigendum to 
tender documents issued, if any and instructions issued from time to time by the 
Architects/Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

 
6.2.      QUANTITIES 
 i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and forming part 
of this contract. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause-variations hereof as well as amounts of prime cost and provisional 
sums, if any, shall be excluded. 

 ii)Variation exceeding 25% : If the quantity of work to be executed varies beyond +25%, the 
rate for the quantity beyond +25% of such items will be derived as per standard method of 
rate analysis (coefficients will be adopted as per CPWD analysis of rates wherever applicable, 
if coefficients are not available in CPWD, market rate analysis approved by the Bank will be 
final and binding on the Contractor) based on prevalent fair price of labour (labour rate for 
various category as per minimum wages act as applicable will be adopted for the purpose of 
analysis irrespective of higher wages if any paid by the Contractor), material and other 
components as required including 15% towards Contractor's profit & overheads. In case the 
quantity decreases or item/s omitted/deleted at the time of allotment, commencement, 
execution, the Contractor will be paid for the actual work done at the site duly verified by the 
concerned officials of the Bank. Nothing extra will be paid by the Bank on account of 
omission/deletion of items or decrease in the quantity of items. The Bank shall not entertain 
any claim whatsoever from the Contractor on this account. 

 
 6.3  Works to be measured 
 The Architect/Bank may from time to time intimate to the contractor that he required the 

work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect/Bank in taking such measurements and calculation and 



to furnish all particulars or to give all assistance required by any of them. Such measurements 
shall be taken in accordance with the Mode of measurements detailed in the specifications. 
The representative of the Architect/Bank shall take joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book 
in which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be made in 
the M book. Should the contractor not attend or neglect or omit to depute his representative 
to take measurements then the measurements recorded by the representative of the 
Architect/Bank/consultant shall be final. All authorized extra work, omissions and all 
variations made shall be included in such measurements. 
 

6.4  Variations: 
 No alteration, omission or variation ordered in writing by the Architect/Bank/Consultant shall 

vitiate the contract. In case the SBI/Architect/Consultant thinks proper at any time during the 
progress of works to make any alteration in, or additions to or omission from the works or 
any alteration in the kind or quality of the materials to be used therein, the 
Architect/Bank/Consultant shall give notice thereof in writing to the contractor or shall 
confirm in writing within seven days of giving such oral instructions the contractor shall alter 
to, add to, or omit from as the case may be in accordance with such notice but the contractor 
shall not do any work extra to or make any alteration or additions to or omissions from the 
works or any deviation from any of the provisions of the contract, stipulations, specifications 
or contract drawings without previous consent in writing of the Architect/Bank/Consultant 
and the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect/Bank/Consultant and the same shall be added to or deducted 
from the contract value, as the case may be. 

 
6.5  Valuation of Variations 
 No claim for an extra shall be allowed unless it shall have been executed under the authority 

of the Architect/Bank/Consultant with the concurrence of the SBI as herein mentioned. Any 
such extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 
a) i)The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

 ii)Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub 
clause (c) hereunder. 

c) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
the receipt of the letter of acceptance inform the Architect/Bank/Consultant of the 
rate which he intends to charge for such items of work, duly supported by analysis of 
the rate or rates claimed and the Architect/Bank/Consultant shall fix such rate or 



prices as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Bank/Consultant) the workman’s name and materials employed be 
delivered for  verifications to the Architect/Bank/Consultant at or before the end of 
the week following that in which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labour, hire/running charges 
of equipment and wastages etc plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation. 

 
6.6  Final Measurement 
 The measurement and valuation in respect of the contract shall be completed within six 

months of the virtual completion of the work. 
 
6.7  Virtual Completion Certificate (VCC) 
 ‘Virtual Completion’ shall mean the building is in the opinion of the Architect and Employer 

fit for occupation. On successful completion of entire works covered by the contract to the 
full satisfaction of the SBI, the contractor shall ensure that the following works have been 
completed to the satisfaction of the SBI. 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor 
by the SBI and not incorporated in the permanent works. 

c)  Remove all rubbish, debris etc from the site and the land allotted to the contractor by 
the SBI and shall clear, level and dress, compact the site as required by the SBI. 

d)  Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI. 

e)  Shall hand over the work in a peaceful manner to the SBI. 
f)  All defects/imperfections have been attended and rectified as pointed out by the SBI to 

the full satisfaction of SBI. 
 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall 

be entitled to apply to the Architect/Bank/Consultant for the certificate. If the 
Architect/Bank/Consultant is satisfied of the completion of the work, relative to which 
the completion certificate has been sought, the Architect/Bank/Consultant shall within 
fourteen (14) days of the receipt of the application for virtual completion certificate, 
issue a VCC in respect of the work for which the VCC has been applied. 

 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability 
period nor shall the issuance of VCC in respect of the works or work at any site be 



construed as a waiver of any right or claim of the SBI against the contractor in respect 
of works or work at the site and in respect of which the VCC has been issued. 

 
6.8  SCOPE 
 The work consists of Interior WORKS OF branch/office mentioned in NIT in accordance with 

the "drawings" and "schedule of quantities." It includes furnishing of all materials, labour, 
tools and equipment and management necessary and incidental to the construction and  
completion of work. All work, during its progress and upon the completion, shall confirm to  
the  lines, elevations and grades as shown on the drawings furnished by the 
Employer/Architect. Should any detail essential for efficient completion of the work be 
omitted from the drawings and specifications it shall be the responsibility of the            
 Contractor to inform the Employer/Architect and to furnish and install such details 
with Employer's/ Architect's concurrence, so that upon completion of the proposed work the 
same will be acceptable and ready for use. Employer or his agent (PMC) / Architects may in 
their absolute discretion issue further drawings and / or written instructions, details, 
directions and explanations, which are, hereafter collectively referred to as "The Employer's 
/ Architect's instructions" in regard to:  

 
6.8.1  The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work.  
 
6.8.2  Any discrepancy in the drawings or between the schedule of quantities and / or drawings and 

/ or specification.  
 
6.8.3  The removal from the site of any defective material brought thereon by the Contractor and 

the substitution of any other material thereof.  
 
6.8.4 The demolition removal and / or re-execution of any work executed by the Contractor/s. 
 
6.8.5 The dismissal from the work of any persons employed there upon. 
 
6.8.6 The opening up for inspection of any work covered up. 
 
6.8.7  The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the maintenance period (Defect Liability Period). The Contractor shall 
forthwith comply with and duly execute any work comprised in such Employer's or his agent 
/ Architect's instructions, provided always that verbal instructions, directions and 
explanations given to the Contractor's or his representative upon the works by the 
Employer's or his agent/Architects shall, if involving a variation, be confirmed in writing to 
the Contractors within seven days. No works for which rates are not specifically mentioned 
in the priced schedule of quantities, shall be taken up without written permission of the 
Employer or his agent / Architects. Rates of items not mentioned in the priced schedule of 
quantities shall be fixed by the Employer in consultation with the Architects as provided in 
clause "variation".  The Contractors shall set up a field laboratory with necessary equipment 
for day to day testing of materials like grading of coarse and fine aggregates, silt content and 
bulkage of sand, cube testing etc. or the materials can be get tested in any reputed 



laboratory.  Regarding all factory made products for which ISI marked products are available, 
only products bearing ISI marking shall be used in the work. 

 
6.9  Letter of Acceptance 
 Within the validity period of the tender the Bank shall issue a letter of acceptance either 

directly or through the Architect/Bank by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the execution of 
the work as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor. 

 
6.10  Contract Agreement 
 On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof he shall 
sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.11  Ownership of drawings 
 All drawings, specifications and copies thereof furnished by the SBI through its architect/ 

consultants are the properties of the SBI. They are not to be used on other work. 
 
6.12  Detailed drawings and instructions 
 The SBI through its architects/consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper execution 
of the work. All such drawings and instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from. The work shall 
be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt 
of the work order and submit the same to the SBI through the Architect/Consultant. 

 
6.13  Copies of Agreement 
 Two copies of agreement/tender document duly signed by both the parties with the drawings 

shall be handed over to the contractors.  
 
6.14 TENDERERS SHALL VISIT THE SITE 
 Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 

site condition, nature and requirements of the works, facilities of transport conditions, 
effective labour and materials, access and storage for materials and removal of rubbish, the 
quality, quantity and conditions of various materials lying at the site, the efforts and cost 
required for completing the incomplete work. The tenderer shall provide in their tender for 
cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in the drawings. 
The successful tenderer will not be entitled to any claim of compensation for difficulties faced 
or losses incurred on account of any site condition which existed before the commencement 
of the work or which in the opinion of the· Employer or his agent / Architect might be deemed 
to have reasonably been inferred to be so existing before commencement of work.  

 
6.15 TENDERS 



  The Employer reserves the right to reject the lowest or any tender and also to 
discharge any or all of the tenders of each section or to split up and distribute any item of 
work to any specialist firm or firms, without assigning reasons.  

 
 If called upon by the Employer / Architects detailed analysis of any or all the rates shall be 

submitted. The Employer / Architects shall not be bound to recognize/accept the 
Contractor's analysis.  

 
 The works will be paid for as "measured work" on the basis of actual work done and not as 

"Iumpsum" contract, unless otherwise specified.  
 
 All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works involved, 
directly related to and reasonably detectable from the drawings, specifications and schedule 
of quantities and no further extra charges will be allowed in this connection. In the case of 
lump-sum charges in the tender in respect of any items of work will be made for the actual 
work done on the basis of  lumpsum charges as will be assessed to be payable by the 
Employer / Architects. The Employer has power to add to, omit from any work as shown in 
drawings or described in specifications or include in schedule of quantities .and intimate the 
same in writing but no addition, omission or variation shall be made by the Contractor 
without authorization from the Employer. No variation shall vitiate the contract.  

 
 The tenderer shall note that his tender shall remain open for consideration for a period of 

three months from the date of opening of the tender (Price Bid).  
 
6.16   Permits, Laws and Regulations 
 Permits and licences required for the execution of the work shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contractor. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly notify 
the SBI in writing under intimation of the Architect/Consultant. If the contractor performs 
any act which is against the law, rules and regulations he shall meet all the costs 

 arising there from and shall indemnify the SBI any legal actions arising there from.  
 
6.17 GOVERNMENT AND LOCAL RULES 
 The Contractor shall confirm to the provisions of all local bye - laws and Acts relating to the 

work and to the regulations etc., of the Government and local Authorities and of any 
company with whose system the structure is proposed to be connected. The Contractor shall 
give all notices required by said Act, Rules, Regulations and bye-laws etc., and pay all fees 
payable to such authority/authorities for execution of work involved. The cost, if any, shall 
be deemed to have been included in his quoted rates, taking into account all liabilities for 
licenses, fees for footpath encroachment and restorations etc., and shall indemnify the 
Employer against such liabilities and shall defend all actions arising from such claims or 
liabilities.  

 
6.18 TAXES AND DUTIES 



 The tenderers must include in their tender prices quoted for all duties royalties, cess, octroi  
or any other taxes or local charges as applicable. No extra claim on this account will in any 
case be entertained. GST will be paid as applicable. 

 
6.19    Work by other agencies 
 The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site 

for execution of any work not included in the scope of this contract which it may desire to 
have carried out by other persons simultaneously and the contractor shall not only allow but 
also extend reasonable facilities for the execution of such work. The contractor however shall 
not be required to provide any plant or material for the execution of such work except by 
special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract. 

 
6.20  EARNEST MONEY AND SECURITY DEPOSITS 
 Total Security Deposit 
 Total Security deposit comprise of : 
 Initial Security Deposit 
 Retention Money 
 (a) Earnest Money Deposit : 
 The tenderer shall furnish EMD as mentioned in NIT in the form of Demand draft or bankers 

cheque drawn in favour of SBI. No tender shall be considered unless the EMD is so deposited 
in the required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 
tenderer shall be refunded soon after the decision to award the contract is taken without 
interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 
time during the period when he is required to keep his tender open acceptance by the SBI or 
after it is accepted by the SBI the contractor falls to enter into a formal agreement or fails to 
pay the initial security deposit as stipulated or fails to commence the work within the 
stipulated time. EMD of successful tenderer will be returned on submission of ISD 

 a) Initial Security Deposit (ISD) 
 The amount of ISD shall be 2% of accepted value of tender is to be submitted in the form of 

D/D drawn on any scheduled Bank and shall be deposited within 15 days from the date of 
letter of acceptance of tender. 

 b) Retention Money 
 Besides the ISD as deposited by the contractor in the above said manner the retention money 

shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. the 
ISD plus Retention Money shall both together not exceed 5% of the contract value. 50% of 
the total security deposit shall be refunded to the contractor without any interest on issue of 
Virtual Completion certificate by the Architect/Bank/consultant. The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen days after 
the end of defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance. 

 Language Errors, Omissions and Discrepancies 
 In case of errors, omissions and/or disagreement between written and scaled dimensions on 

the drawings or between the drawings and specifications etc, the following order shall apply. 
 i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 



 ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted. 

 iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

 v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken 
as correct 

 
6.21    Obtaining Information related to execution of work 
 No claim by the contractor for additional payment shall be entertained which is consequent 

upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work nor any misunderstanding or the obtaining incorrect information or the failure 
to obtain correct information relieve him from any risks or from the entire responsibility for 
the fulfilment of contract. 

 
6.22    Contractor’s superintendence 
 The contractor shall give necessary personal superintendence during the execution of the 

works and as long, thereafter, as the Architect/Bank/consultant may consider necessary until 
the expiry of the defects liability period, stated hereto 

 
6.23  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 The Contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if the 
Contractor finds any discrepancies therein he shall immediately and in writing, refer the same 
to the Employer / Architects whose decision shall be final and binding. The Contractor shall 
make his own arrangement of water required for construction, electricity for carrying out the 
works at his own cost. The Employer shall on no account be responsible for the expenses 
incurred by the Contractor for water and electricity. (The contractor should submit the 
certificate showing the water is fit for construction) 

 
 He may use ground water by drilling within the site a bore and installing required capacity 

pump and water supply line. Up on completion of work, the Contractor shall handover the 
bore with the pump and pipeline in working condition to the Employer, no charges will be 
paid on this account. The bore well water shall be tested and approved by the 
Employer/Architect for its suitability for using in works as well as curing.  

 
 The rates quoted will be inclusive of everything necessary to complete the said items of work 

within the contemplation of the contract, and beyond the unit price no extra payment will 
be allowed for incidental or contingent work, labour and/ or material inclusive of all taxes 
and duties whatsoever except for specific items, if any, stipulated in the tender documents.  

 
 The Contractor shall supply, fix and maintain at his own cost, for the execution of any work, 

all tools, tackles, machinery and equipment and necessary centering, scaffolding, staging, 
planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by 



night as well as by day required not only for the proper execution and protection and the 
said work but also for the protection of the public and safety of any adjacent roads, streets, 
walls, houses, buildings, all other erections, matters and things and the Contractor shall take 
down and remove any or all such centering, scaffolding, planking, timbering, strutting, 
shoring etc., as occasion shall be required or when ordered so to do, and shall fully reinstate 
and make all good matters and things disturbed during the execution of works to the 
satisfaction of the Employer / Architect.  

 
 The Contractor shall also provide such temporary road on the site as may be necessary for 

the proper performance of the contract and for his own convenience but not otherwise. 
Upon completion, such roads shall be broken up and leveled where so required by the 
drawings unless the Employer shall otherwise direct.  

 
 The Contractor shall at all times give access to workers employed by the Employer or any 

men employed on the buildings and to provide such parties with proper sufficient and if 
required, special scaffolding, hoists and ladders and provide them with water and lighting 
and leave or make any holes, grooves etc., in any work, where directed by the Employer as 
may be required to enable such workmen to lay fix pipes, electrical wiring, special fittings etc. 
the quoted rates of the tenderers shall accordingly include all these above contingent works.  

 
6.24      Time for completion 
 Time is the essence of the contract and shall be strictly observed by the contractor. The entire 

work shall be completed within a period as mentioned in NIT from the date of 
commencement. If required in the contract or as directed by the Architect/Bank/Consultant, 
the contractor shall complete certain portions of work before completion of the entire work. 
However the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 

 
6.25     Extension of Time 
 If, in the opinion of the SBI/Architect, the work be delayed for reasons beyond the control of 

the contractor, the Architect/Bank/Consultant may submit a recommendation to the SBI to 
grant a fair and reasonable extension of time for completion of work as per the terms of 
contract. If the contractor needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of completion 
as stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Bank/Consultant in writing at least 30 days before the expiry of the scheduled time 
and while applying for extension of time he shall furnish the reasons in detail and his 
justification if any, for the delays. The Architect/Bank/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. While 
granting extension of time the contractor shall be informed the period extended time which 
will qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the SBI the provision of liquidated 
damages as stated shall become applicable. Further contract shall remain in force even for 
the period beyond the due date of completion irrespective whether the extension is granted 
or not. 

 
 If in the opinion of the Employer/Architect the works be delayed 



  
 By reason of any exceptionally inclement weather, which does not include normal Monsoon  
     or  
 By reasons of instructions from the Employer in consequence of proceedings taken or 

Threatened by or disputes, with adjoining or neighbouring Employers 
     or  
 By the works, or delay, of the Contractors or tradesmen engaged or nominated by the 

Employer and not referred to in the specification  
     or  
 By reason of authorized extra and additions  
     or  
 By reason of any combination of workmen or strikes or lock - out affecting  of the building 

trades  
     or  
 From other causes which the Employer may consider being beyond the control of the 

Contractor, the Employer at the completion of the time allowed for the contract shall make 
fair and reasonable extension of time for completion in respect therefore. In the event of the 
Employer failing to give possessions of the site upon the day specified above the time of 
completion shall be extended suitably.  

 
 In case of such strikes or lock - outs, as are referred to above, the Contractor shall, 

immediately give the Employer, written notice thereof. Nevertheless, the Contractor shall 
use his best endeavors to prevent delay, and shall do all that may be reasonably required, to 
the satisfaction of the Employer to proceed with the works and on his doing so, it will be 
ground of consideration by the Employer for an extension of time as above provided. The 
decision of the Employer as to the period to be allowed for an extension of time for 
completion hereunder (which decision shall be final and binding on the Contractor) shall be 
promulgated at the conclusion of such strike or lockout and the Employer shall than, in the  
event of an extension being granted, determine and declare the final completion date. The 
provision with respect to payment of liquidated damages shall, in such, be read and 
construed as if the extended date fixed by the Employer were substituted for and the damage 
shall be deducted accordingly.  

 
6.26 Progress of Work:  
 Whole of the materials, plant and labour to be provided by the contractor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/Bank/Consultant. Should the rate 
of progress of the work or any part thereof be at any time be in the opinion of the 
Architect/Bank/ Consultant too slow to ensure the completion of the whole of the work by 
the prescribed time or extended time for completion the Architect/Bank/Consultant shall 
thereupon take such steps as considered necessary by the Architect/Bank/Consultant to 
expedite progress so as to complete the woks by the prescribed time or extended time. Such 
communications from the Architect/Bank/Consultant neither shall relieve the contractor 
from fulfilling obligations under the contract nor he shall be entitled to raise any claims 
arising out of such directions. 

 During the period of construction the Contractor shall maintain proportionate progress on 
the basis of a Programme Chart submitted by the Contractor. Contractor should also include 



planning for procurement of scarce material well in advance and reflect the same in the 
Programme Chart so that there is no delay in completion of the project.  

 
6.27      Work during nights and holidays 
 Subject to any provision to the contrary contained in the contract no permanent work shall 

save as herein provided be carried on during the night or on holidays without the permission 
in writing of the Architect/Bank/Consultant, save when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the Architect/Bank/Consultant. However the provision 
of the clause shall not be applicable in the case of any work which becomes essential to carry 
by rotary or double shifts in order to achieve the progress and quality of the part of the works 
being technically required and continued with the prior approval of the 
Architect/Bank/consultant at no extra cost to the SBI. All work at night after obtaining 
approval from competent authorities shall be carried out without unreasonable noise and 
disturbance. 

 
6.28      No compensation for restrictions of work 
 If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope 

of work for any reason whatsoever and hence not require the whole or any part of the work 
to be carried out, the Architect/Bank/Consultant shall give notice in writing to that effect to 
the contractor and the contractor shall act accordingly in the matter. The contractor shall 
have no claim to any payment of compensation or otherwise whatsoever, on account of any 
profit or advantage which he might have derived from the execution of the work fully but 
which he did not derive in consequence of the foreclosure of the whole or part of the work. 

 
6.29      Suspension of work 
 i) The contractor shall, on receipt of the order in writing of the Architect/Bank/Consultant 

(whose decision shall be final and binding on the contractor) suspend the progress of works 
or any part thereof for such time and in such manner as Architect/Bank/ Consultant may 
consider necessary so as not cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons. 

a)  On account any default on the part of the contractor, or 
b)  For proper execution of the works or part thereof for reasons other than the default 

of the contractor, or 
c)  For safety of the works or part thereof. 
 The contractor shall, during such suspension, properly protect and secure the works 

to the extent necessary and carry out the instructions given in that behalf by the 
Architect/Bank/Consultant. 

 ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 
 The contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account. 
 
6.30      Action when the whole security deposit is forfeited 
 In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect/Bank/Consultant shall have the power to adopt any of the following course as 
they may deem best suited to the interest of the SBI. 



 a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect/Bank/Consultant shall be conclusive evidence) and in which case the security 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and materials (the cost of 
such labour and materials as worked out by the Architect/Bank/ Consultant shall be final and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract the certificate of 
Architect/Bank/Consultant as to the value of work done shall be final and conclusive against 
the contractor. 

 c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Architects/ Consultant shall be final and conclusive) 
shall be borne by original contractor and may be deducted from any money due to him by 
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof. 

 In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account 
of, or with a view to the execution of the work or the performance of the contract and in case 
the contract shall be rescinded under the provision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Architect/Bank/Consultant will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified. 

 
6.31      Owner’s Right to Terminate the Contract 
 If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Government and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect/Bank/Consultant that he is able to carry out and fulfil the contract, and to give 
security therefore if so required by the Architect/Bank/Consultant. 

 Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or 
on behalf of any of the creditors of the contractor. 

 Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Bank/Consultant or shall charge or encumber this contract or any payment due to 
which may become due to the contractor there under. 

 a) Has abandoned the contract; or 
 b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect/Bank/Consultant written notice to proceed, or 



 c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect/Bank/Consultant that the said 
materials were condemned and rejected by the Architect/Bank/Consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts, matters or things by this contract to be observed and performed by the contractor for 
seven days after written notice shall have been given to the contractor to observe or perform 
the same or has to the detriment of good workmanship or in defiance of the SBI’s or 
Architect’s/Consultant’s instructions to the contrary subject any part of the contract. Then 
and in any of said cases the SBI and or the Architect/Consultant, may not withstanding any 
previous waiver, after giving seven days notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the SBI or the Architect/Consultant or 
the obligation and liabilities of the contractor the whole of which shall continue in force as 
fully as if the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the 
Architect/Consultant, their agents or employees may enter upon and take possession of the 
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or roads, use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works. 

 When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI sell the same by public auction after due publication and shall adjust 
the amount realized by such auction. The contractor shall have no right to question any of 
the act of the SBI incidental to the sale of the materials etc. 

 
6.32       Certificate of Payment 
 The contractor shall be entitled under the certificates to be issued by the 

Architect/Consultant to the contractor within 20 working days from the date of certificate to 
the payment from SBI from time to time. The SBI shall recover the statutory recoveries and 
other dues including the retention amount from the certificate of payment. 

 Provided always that the issue of any certificate by the Architect/Bank/Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or relieve 
the contractor from his liability under clause. 

 The Architect/Bank/Consultant shall have power to withhold the certificate if the work or any 
part thereof is not carried out to their satisfaction. 

 The Architect/Bank/Consultant may by any certificate make any corrections required in 
previous certificate. 

 The SBI shall modify the certificate of payment as issued by the Architect/Bank/Consultant 
from time to time while making the payment. 

 The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement book (M.B). 



 The contractor shall not submit interim bills when the approximate value of work done by 
him is less than the value mentioned in NIT and the minimum interval between two such bills 
shall be one month. 

 The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect/Bank/Consultant shall issue the certificate of payment 
within a period of two months. The SBI shall pay the amount within a period of three months 
from the date of issue of certificate provided there is no dispute in respect of rates and 
quantities. The acceptance of the payment of the final bill by the Contractor would  indicate 
that he will have no further claim in respect of the work executed 

 The contractor shall submit the interim bills in the prescribed format with all details. The 
Employer shall have a right to cause technical examination and audit of the works and the 
final bill of the Contractor including all supporting vouchers, abstracts, etc., to be made at 
the time of payment of final bill. If as a result of this examination or otherwise any sum is 
found to have been overpaid or over certified, it shall be lawful for the Employer to recover 
the same from the Contractor from any sum due to him.  

 
 In case, after completion of the work and final payment to the Contractor, it is found on 

account of General Audit, Technical audit and or any other reason whatsoever that any 
amount is recoverable from the Contractor, it shall be lawful for the Employer, to recover the 
same from any sum whatsoever payable by the Employer to the Contractor either in respect 
of this contract or any other contract or on any other account by any other 
branch/department of the Employer 
 

6.33      Power Supply 
 The contractor shall make his own arrangements for power and supply/distribution system 

for driving plant or machinery for the work and for lighting purpose at his own cost. The cost 
of running and maintenance of the plants are to be included in his tender prices. He shall pay 
all fees and charges required for the power supply and include the same in his tendered rates 
and hold the owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required. 
 

6.34    Water supply 
 The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions: 
 i) That the water used by the Contractor shall be fit for construction purpose to the 

satisfaction of the Architect/Bank/Consultant. 
 ii) The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Bank/Consultant is unsatisfactory. 

 The Contractor shall construct temporary well/tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The contractor 
has to make his own arrangements for drawing and distributing the water at his own cost. 
He has to make necessary arrangements. To avoid any accidents or damages caused due to 
construction and subsequent maintenance of the wells. He has to obtain necessary approvals 
from the local authorities, if required.at his own cost. He shall restore the ground to its 
original condition after wells are dismantled on completion of work or hand over the well to 
the SBI without any compensation as directed by the Architect/Bank/Consultant 



6.35      Treasure Trove etc. 
 Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the Bank immediately. 
 
6.36      Method of Measurement 
 Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date. 
Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement 
the decision of the Architect/Bank/Consultant shall be final and binding on the contractor. 

 
6.37      Maintenance of Registers 
 The contractor shall maintain the following registers as per the enclosed format at site of 

work and should produce the same for inspection of SBI/Architect/Consultant whenever 
desired by them. The contractor shall also maintain the records/registers as required by the 
local authorities/Government from time to time. 
1) Register for secured advance 
2) Register for hindrance to work 
3) Register for running account bill 
4) Register for labour 
5) Measurement Books. 
6) Cement Register (Daily Record). 
7)Steel Register. 
8) Steel Consumption Register – Bill wise. 
9) Drawings register 
10) Materials at site register. 
11) Concrete cube Test Register. 
12) File and Register for extra / variation items. 
13) Materials test Register and File. 
14) Site Order Book (in triplicate). 
15) Lead caulking Register. 
16) progress Reports Register. 
17) Site Visit & Instructions Register. 
18) Certified true copies of the contracts. 
Apart from the above, some other registers also to be maintained as and when required. 

 
6.38     Force Majeure 
 Neither contractor not SBI shall be considered in default in performance of their obligations 

if such performance is prevented or delayed by events such as war, hostilities revolution, 
riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, 
floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond 
the reasonable control of the party affected or prevented or delayed. However a notice is 
required to be given within 30 days from the happening of the event with complete details, 
to the other party to the contract, if it is not possible to serve a notice, within the shortest 
possible period without delay. 

 As soon as the cause of force majeure has been removed the party whose ability to perform 
its obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 



 From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the cause itself and 
inability resulting there from having been removed, the agreed time of completion of the 
respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events. 

 Should one or both parties be prevented from fulfilling the contractual obligations by a state 
of force majeure lasting to a period of 6 months or more the two parties shall mutually decide 
regarding the future execution of this agreement 
 

6.39     LIQUIDATED DAMAGES. 
 If the contractor fails to maintain the required progress in terms of various clauses of this 

tender or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the rate 
of 0.5% of the contract value per week subject to a maximum of 5% of the contract value. 

 
6.40     Materials, Appliances and Employees 
 Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 

water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned 
to him. Workman whose work or behaviour is found to be unsatisfactory by the 
SBI/Architect/Consultant he shall be removed from the site immediately. 

 
6.41   PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS 
 The Contractor shall provide, fix up and maintain in an approved position proper office 

accommodation for the Contractor's representative and staff which offices shall be open at 
all reasonable hours to receive instruction notices or communications and clear away on 
completion of the works and make good all work disturbed. All drawings maintained on the 
site are to be carefully mounted on boards of appropriate size and covered with a coat of 
approved varnish. They are to be protected from ravages of termites, ants, and other insects.  

 
 The Contractor shall provide at his own cost all artificial light required for the work and to 

enable other Contractors and sub-Contractors to complete the work within the specified 
time.  

 
 The Contractor shall provide a suitable temporary hut for the watchmen and clear away the 

same when no longer required and to provide all necessary attendance, lights etc., required.  
 
 The Contractor shall arrange for temporary latrines for the use of workers and field staff and 

keep the same in a clean and sanitary condition to the satisfaction of the Public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever necessary and 
shall make good all the works disturbed by these conveniences.  

 



 Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on 
the works during the construction, and all receptacles, cisterns, water tanks etc., used for the 
storage of water must be suitably protected against breeding of mosquitoes. The Contractor 
shall indemnify the Employer against any breach of rules in respect of anti-malarial measures.  

 
 The Contractor shall not fix or place any placards or advertisement of any description or 

permit the same to be fixed or placed in or upon any boarding, gantry, building structure 
other than those approved by the Employer.  

 
6.42      Protection of works and property 
 The contractor shall continuously maintain adequate protection, of all his work from damage 

and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss due to his fault or negligence except which 
are due to causes beyond his control. He shall take adequate care and steps for protection of 
the adjacent properties. The contractor shall take all precautions for safety and protection of 
his employees on the works and shall comply with all applicable provisions of Government 
and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons 
or property of about or adjacent to his place of work. The contractor shall take insurance 
covers as mentioned in tender at his own cost. The policy may be taken in joint names of the 
contractors and the SBI and the original policy may be lodged with the SBI. 

 
 Contractor shall indemnify the Employer against any possible damage to the building, roads, 

or members of the public in course of execution of the work.  
 
 The Contractor shall provide necessary temporary enclosures, gates, entrances, etc., for the 

protection of the work and materials and for altering and adopting the same as may be 
required and removing on completion of the works and making good all works disturbed.  

 
6.43      Storage of materials:  
 The Contractor shall provide and maintain proper sheds for the proper storage and adequate 

protection of the materials etc. and other work that may be executed on the site including 
the tools and materials of sub-Contractors and remove same on completion. .  

 
 Cement godown shall be constructed for storing about six weeks requirement of cement and 

stored as per norms. Structure shall be water proof from all the sides and top. Cement should 
be stored one feet above the ground level and have pucca raised floor.  

  
 So also reinforcement bars are to be stored above the ground level to prevent the same from 

getting rusted.  
 
6.44     Tools:  
 The theodolite levels, prismatic compass, chain, steel, and metallic tapes and all other 

surveying· instruments found necessary on the works shall be provided by the Contractor for 
the due performance of this contract as instructed by the Site Engineer  

 
 All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required 

for safely taking measurement shall be supplied by the Contractor. 



 The masons and the supervisors on the works shall carry with them always a: one metre or 
two metre steel tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a square 
and shall check the work to see that the work is being done according to the drawing and 
specifications. The Site Engineer will use any or all measuring instruments or tools belonging 
to the Contractors as he chooses for checking the works executed or being executed on the 
contract. 

 
 The Contractor should cover in his rates for making provisions for all reasonable facilities for 

the use of his scaffolding, tools and plant etc., by sub-Contractors for their work. 
 
6.45 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 The Contractor shall conform to the provisions of any Acts of the Legislature relating to the 

work, and to the Regulations and Bye-Laws of any authorities, and/or any water, lighting and 
other companies, and/or authorities 'with whose systems the structures were proposed to 
have connection and shall before making any variations from the drawings or specifications 
that may be associated to so conform, give the Employer / Architects written notices 
specifying the variations proposed to be made and reasons for making them and apply for 
instruction thereon. The Employer/Architect on receipt of such intimation shall give a 
decision within a reasonable time.  

 
 The Contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 

Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer.  

 
 The Contractor shall indemnify the Employer against all claims in respect of course of 

execution of work and shall defend all actions arising from such claims and shall keep the 
Employer saved harmless and indemnified in all respects from such actions, costs and 
expenses.  

 
6.46      CLEARING SITE AND SETTING OUT WORKS 
 
 The site shown on the plan shall be cleared of all obstructions, loose stone and materials 

rubbish of all kinds. All holes or hollows whether originally existing or produced by removal 
or loose stone or materials shall be carefully filled up with earth well rammed and levelled 
off as directed at his own cost.  

 
 The contractor shall set out the work and shall be responsible for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof and get it approved by the Architect/Bank/consultant before proceeding 
with the work. If at any time any error in this respect shall appear during the progress of the 
works, irrespective of the fact that the layout had been approved by the 
Architect/Bank/consultant the contractor shall be responsible for the same and shall at his 
own expenses rectify such error, if so, required to satisfaction of the SBI. 

 
6.47 DATUM 
 



 The average ground level will be considered as the crown of the Main road at the higher level 
if there is a slope, which should be taken as "Datum" which is however, subject to final 
confirmation by the Employer/ Architect. All levels shown in the drawings are to be strictly 
adhered to.  

 
6.48 BENCHES 
 The Contractor is to construct and maintain proper benches of all the main walls, in order 

that the lines and levels may be accurately checked at all times.  
  
 These benches will consist of brick masonry post of adequate size to be constructed at the 

ground at suitable distance as directed. The lines will be marked on the top of brick pillars on 
the centre lines of columns, walls, inside and outside faces of foundation trenches, in order 
that lines may be stretched between the benches and accurate intersection of excavation. 
Centre line of walls, columns etc., may be clearly indicated and checked at any time if it is so 
required.  

 
6.49 CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
 All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, 

cesspool or other place shall not be deposited on the surface but shall be at once carted away 
by the Contractor to place provided by him.  

 
 The Contractor shall keep the foundation and works free from water and shall provide and 

maintain at his own expenses electrically or other power driven pumps and other plant to 
the satisfaction of the Employer for the purpose, until the building is handed over to the 
Employer. The Contractor shall arrange for the disposal of the water so accumulated to the 
satisfaction of the Employer and local authority and no claims will be entertained afterwards 
if he does not include in his rates for the purpose.  

 
6.50 Inspection of Work 
 The SBI/Architect/Consultant or their representatives shall at all reasonable time have free 

access to the work site and/or to the workshop, factories or other places where materials are 
lying or from where they are obtained and the contractor shall give every facility to the SBI, 
Architect/Consultant and their representatives necessary for inspection and examination and 
test of the materials and workmanship. No person unless authorized by the 
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on 
the work at any time. The proposed work either during its construction stage or its 
completion can also be inspected by the Chief Technical Examiner’s organization a wing of 
Central Vigilance Commission. 

 
6.51  Quality of Materials, Workmanship, Samples & Test 
 (i) All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with Architect/Bank/Consultant instructions and shall be subject 
from time to time to such tests as the Architect/Bank/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The contractor 
shall provide such assistance, instruments, machinery, labour and materials 

 (ii)Samples 



 All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature/test certificate of the same shall be provided to the satisfaction of the 
Architect/Bank/ consultant. Before submitting the sample/literature the contractor shall 
satisfy himself that the material/equipment for which he is submitting the samples/literature 
meet with the requirement of tender specification. Only when the samples are approved in 
writing by the Architect/Bank/consultant the contractor shall proceed with the procurement 
and installation of the particular material/equipment. The approved samples shall be signed 
by the Architect/Bank/Consultant for identification and shall be kept on record at site office 
until the completion of the work for inspection/comparison at any time. The 
Architect/Bank/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the 
materials/equipments etc shall be to the account of the contractor. 

 (iii) tests 
 All mandatory tests shall be carried out as per CPWD/IS specifications. If required by the 

Employer/Architect the Contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the 
Employer/Architect at his own cost to prove that the materials etc., under test conform to 
the relevant I.S. Standards or as specified in the specifications. The necessary charges for 
preparation of mould (in case of concrete cube) transporting, testing etc., shall have to be 
borne by the Contractor. No extra payment on this account should in any case be entertained 
a) The cost of making any test shall be borne by the contractor if such test is intended by or 

provided for in the specifications or BOQ. 
 (iv) Cost of test not provided for 
 If any test is ordered by the Architect/Bank/ Consultant which is either : 
 (a) If so intended by or provided for or ( in the cases above mentioned) is not so particularised 

or through so intended or provided for but ordered by the Architect/Bank/Consultant which 
is either to be carried out by an independent person at any place other than the site or the 
place of manufacture or fabrication of the materials tested or any Government/approved 
laboratory, then the cost of such test shall be borne by the contractor. 

 
 During the inclement weather the Contractor shall suspend concreting and plastering for 

such time as the Employer/Architect may direct and shall protect from injury all work when 
in course of execution. Any damage (during constructions) to any part of the work for any 
reasons due to rain, storm, or neglect of Contractor shall be rectified by the Contractor in an 
approved manner at no extra cost.  

 
 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 

Contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes.  

 
 The Contractor shall cover up and protect from damage, from any cause, all new work and 

supply all temporary doors, protection to windows, and any other requisite protection for 



the execution of the work whether by himself or special tradesmen or sub-Contractor and 
any damage caused must be made good by the Contractor at his own expenses.  

 
6.52 REMOVAL OF IMPROPER WORK 
 
 The Employer shall during the progress of the work have power to order in writing from time 

to time the removal from the work within such reasonable time or times as may be specified 
in the order of any materials which in the opinion of the Employer/Architect are not in 
accordance with specification or instructions, the substitution or proper re-execution of any 
work executed with materials or workmanship not in accordance with the drawings and 
specifications or instructions. In case the Contractor refuses to comply with the order the 
Employer shall have the power to employ and pay other agencies to carry out the work and 
all expenses consequent thereon or incidental thereto as certified by the Employer/Architect 
shall be borne by the Contractor or may be deducted from any money due to or that may 
become due to the Contractor. No certificate which may be given by the Architects shall 
relieve the Contractor from his liabilty in respect of unsound work or bad materials.  

 
 The work is liable to be technically examined and audited by the Bank’s Chief Technical 

Examiner or Central Vigilance Commission, Govt. of India from time to time. Any defects/ 
improvements or testing etc. pointed out by the Chief Technical Examiner/ Technical 
Examiner should have to be carried out by the Contractor at his own cost and any deductions 
suggested by the CTE/ TE will be effected from the amount payable to the Contractor or from 
his security deposit etc.  

 
6.53 SITE ENGINEER 
 The term "Site Engineer" shall mean the person/agencies appointed by the Employer to 

supervise the work. The Contractor shall afford the Site Engineer every facility and assistance 
for examining the works and materials and for checking and measuring work and materials. 
The Site Engineer shall have no power to revoke, alter, enlarge or relax any requirements of 
the Contractor or to sanction any day work, additions, alterations, deviations or omissions or 
any extra work whatever, except in so far as such authority may be specially conferred by a 
written order of the Employer.  

 
 The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-

approval of any work or material and such work shall be suspended or the use of such 
materials shall be discontinued until the decision of the Employer is obtained. The work will 
from time to time be examined by the Architects, Engineer from the Department of the 
Employer and the Site Engineer if any. But such examination shall not in any way exonerate 
the Contractor from the obligation to remedy any defects which may be found to exist at any 
stage of the work or after the same is complete.  

 
6.54    CONTRACTOR’S EMPLOYEES, LAWS, ACTS, REGULATIONS 
 The Contractor shall employ technically qualified and competent supervisors for the work 

who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer/Architect. The Contractor shall engage at least one experienced 
Engineer with minimum qualification of B.E/ B.Tech in Civil Engineering as site-in-charge for 



execution of the work. The Contractor shall employ· in connection with the work, persons 
having the appropriate skill or ability to perform their job efficiently.  

 
 The Contractor shall employ local labourers on the work as far as possible. No labourer below 

the age of eighteen years and who is not an Indian National shall be employed on the work.  
 
 Any labourer supplied by the Contractor to be engaged on the work on day work basis either 

wholly or partly under the direct order or control of the Employer or his representative shall 
be deemed to be a person employed by the Contractor. 

 
 The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall 
comply with the provision of all labour legislation including the latest requirements of all 
the Acts, laws, any other regulations that are applicable to the execution of the project. 
i) Minimum Wages Act, 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971(Amended) 
iv) Apprentice Act 1961 (Amended) 
v) Industrial Employment (Standing Order) Act 1946 (Amended) 
vi) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
vii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 
xi) Employer's Liability Act  

 Any other Act or enactment relating thereto and rules framed there under from time to time.  
 
 The Contractor shall keep the Employer saved, harmless and indemnified against claims if 

any of the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen.  

 
 The Contractor shall comply at his own cost with the order for requirement of any Health 

Officer of the State or any local authority or of the Employer regarding the maintenance of 
proper environmental sanitation of the area where the Contractor's labourers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The Contractor shall provide, maintain and keep in good condition 
adequate sanitary accommodation and provide facilities for pure drinking water at all times 
for the use of men engaged on the works and shall remove and clear away the same on 
completion of the works. Adequate precautions shall be taken by the Contractor to prevent 
nuisance of any kind on the works or the lands adjoining the same.  

 
 The Contractor shall arrange to provide first aid treatment to the labourers engaged on the 

works. He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works report such accident to the Employer and also to the 
competent Authority where such report is required by law.  



6.55 DISMISSAL OF WORKMEN 
 The Contractor shall on the request of the Employer immediately dismiss from works any 

person employed thereon by him, who may in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct himself. Such discharges shall not be the basis of any 
claim for compensation or damages against the Employer or any of their officers or 
employee.  

 
6.56 Assignment and subletting 
 The whole of work included in the contract shall be executed by the contractor and he shall 

not directly entrust and engage or indirectly transfer assign or underlet the contract or any 
part or share thereof or interest therein without the written consent of the SBI through the 
architect and no undertaken shall relieve the contractor from the responsibility of the 
contractor from active superintendence of the work during its progress. 

 
6.57      Insurance of Works 
 Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the 
period(from the date of signing agreement to date of actual completion of work plus 3 
months) and are also covered during the period of maintenance for loss or damage arising 
from a cause, occurring prior to the commencement of the period of maintenance and for 
any loss or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause. 

 a) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 

 b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

 c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Bank/Consultant the policy of insurance and the receipts for 
payment of the current premiums. 

 
6.58    Damage to persons and property 
 The contractor shall, except if and so far as the contract provides otherwise indemnify the 

SBI against all losses and claims in respect of injuries or damages to any person or material 
or physical damage to any property whatsoever which may arise out of or in consequence of 
the execution and maintenance of the works and against all claims proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to : 

 a) The permanent use or occupation of land by or any part thereof. 
 b) The right of SBI to execute the works or any part thereof, on, over, under, in or through 

any lands. 
 c) Injuries or damages to persons or properties which are unavoidable result of the execution 

or maintenance of the works in accordance with the contract. 



 d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect 
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the SBI, their employees, or agents or other employees, 
or agents or other contractors for the damage or injury. 

 
6.59    Contractor to indemnify SBI 
 The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision following clauses. 
The Contractor shall indemnify the Employer and hold harmless in respect of all and any 
expenses arising from any such injury or damages to the person or property as aforesaid and 
also in respect of any claim made in respect of injury of damage under any acts on 
compensation or damage consequent upon such claim 

 
6.60      Contractor’s superintendence 
 The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, 

or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract. In the event of any claim made under or action brought 
against SBI in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle any 
dispute or to conduct any litigation that may arise there from, provided that the contractor 
shall not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 
Architect/Bank/Consultant in this behalf. 

 
6.61      Third Party Insurance 
 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any 
person, including any employee of the SBI, by or arising out of the execution of the works or 
in the carrying out of the contract, otherwise than due to the matters referred to in the 
provision to relevant clause of this tender thereof. 

 
6.62.    Minimum Amount of Third Party Insurance 
 Such insurance shall be affected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the Architect/Bank/Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence or as per recent Govt. guidelines with the number of occurrences limited to four. 
After each occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
6.63     Accident or Injury to Workmen 



 The SBI shall not be liable for or in respect of any damages or compensation payable at law 
in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and compensation, save and 
except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
6.64.     Insurance against accidents etc to workmen 
 The contractor shall insure against such liability with an insurer approved by the SBI during 

the whole of the time any person employed by him on the works and shall, when required, 
produce to the Architect/Bank/consultant such policy of insurance and receipt for payment 
of the current premium. Provided always that, in respect of any persons employed by any 
sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall 
be satisfied if the sub contractor shall have insured against the liability in respect of such 
persons in such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Architect/Bank/Consultant when required 
such policy of insurance and the receipt for the payment of the current premium. 

 
6.65      Remedy on Contractor’s failure to insure 
 If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBI may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount 
so paid by the SBI as aforesaid and also deduct 15% of contract value from any amount due 
or which may become due to the contractor, or recover the same as debt from the 
contractor. 

 Without prejudice to the other rights of the SBI against contractors, in respect of such default, 
the Bank shall be entitled to deduct from any sums payable to the contractor the amount of 
any damages costs, charges, and other expenses paid by the SBI and which are payable by 
the contractors under this clause. The contractor shall upon settlement by the insurer of any 
claim made against the insurer pursuant to a policy taken under this clause, proceed with 
due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 
 
6.66 INSURANCE (Contractor’s All Risk Policy) 
 Unless otherwise instructed the Contractor shall insure the works and keep them insured 

until the virtual completion of the contract against loss or damage (incl. third party) by fire 
and earthquake, flood, wars, storms etc. The insurance must be placed with a company 
approved by the Employer, in the joint names of the Employer and the Contractor (the name 
of former being placed first in the policy) for full amount of contract and for any further sum 
if called to do so by the Employer, the premium of such being allowed to the Contractor as 
an authorized extra.  

 



 The Contractor shall deposit the policy and receipt for premiums paid with the Employer 
within 21(twenty one) days from the date of issue of work order unless otherwise instructed. 
In default of the Contractor insuring as provided above, the Employer on his behalf may so 
insure and may deduct the premiums paid from any money due, or which may become due 
to the Contractor. The Contractor shall as soon as the claim under the policy is settled or the 
work reinstated by the Insurance Company should they elect to do so, proceed with due 
diligence with the completion of the works in the same manner as though the fire has not 
occurred and in all respects under the conditions of the contract. The Contractor in case of 
rebinding or reinstatement after fire shall be entitled to extension of time for completion as 
the Employer may deem fit. 

 
6.67 ACCOUNTS RECEIPTS & VOUCHERS 
 The Contractor shall, upon the request of the Employer furnish them with all the invoices, 

accounts, receipts and other vouchers that they may require in connection with the works 
under this contract. If the Contractor shall use materials less than what he is required under 
the contract, the value of the difference in quantity of the materials he was required to use 
and that he actually used shall be deducted from his dues. The decision of the Employer shall 
be final and binding on the Contractor as to the amount of materials the Contractor is 
required to use for any work under this contract. 

 
6.68 SUBSTITUTION 
 Should the Contractor desire to substitute any materials and workmanship, he/they must 

obtain the approval of the Employer/Architect in writing for any such substitution well in 
advance For materials designated in this specification indefinitely by such term as "Equal" or 
"Other approved" etc., specific approval of the Employer/ Architect has to be obtained in 
writing.  

 
6.69     PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION  
 The whole of the work will be thoroughly inspected by the Contractor and deficiencies and 

defects put right. On completion of such inspection the Contractor shall inform the Employer 
that he has completed the work and it is ready for inspection. 

 
 On completion the Contractor shall clean all windows and doors including the cleaning and 

oiling if necessary, of all hardware, inside and outside, all floors, stair-cases, and every part 
of the building. He will leave the entire building neat and clean and ready for immediate 
occupation and to the satisfaction of the Bank.  

 
6.70 CLEARING SITE ON COMPLETION 
 On completion of the works the Contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary works of every kind and leave 
the whole of the site and the works clean and in a workmanlike condition to the satisfaction 
of the Employer/Architect.  

 
6.71  DEFECTS AFTER COMPLETION  
 The Contractor shall make good at his own cost and to the satisfaction of the Employer all 

defects, shrinkage, settlements or other faults which may appear within 12 months after 
completion of the work. In the default, the Employer may employ and pay other persons to 



amend and make good such 'damages, losses and expenses consequent thereon or incidental 
thereto shall be made good and borne by the Contractor and such damages, loss and 
expenses shall be recoverable from him by the Employer or may be deducted by the 
Employer, in lieu of such amending and making good by the Contractor, deduct from any 
money due to the Contractor a sum equivalent to the cost of amending such work and in the 
event of the amount retained being insufficient recover that balance from the Contractor 
from the amount retained  together with any expenses the Employer may have incurred in 
connection therewith. 

 
6.72 CONCEALED WORK  
 The Contractor shall give not less than 7 days notice in writing to the Architects and Employer 

whenever any work is to be buried in the earth, concrete or in the bodies of walls or 
otherwise becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before such burial, in default whereof the same shall, at the opinion 
of the Employer/ Architect be either opened up for measurement at the Contractor's 
expenses. Should any dispute or differences arise after the execution of, any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
notes of the Employer/Architect shall be accepted as correct and binding on the Contractor. 
If any work shall be covered up or placed beyond the reach of measurement without such 
notice having been given or consent obtained, the same shall be uncovered at the 
Contractor's expenses, or in default thereof no payment or allowance shall be made for such 
work or the materials, with which the same was executed.  

 
6.73 Settlement of Disputes and Arbitration 
 Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the work or the execution or failure to execute the same, 
whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter : 
i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the Contractor shall 
forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises& Estate)/Dy.General Manager (Premises)and endorse a copy of the same to 
the Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Assistant General Manager (Premises& Estate)/Dy.General Manager 
(premises) in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified 



to theAssistant General Manager (Premises& Estate)/Dy.General Manager (premises) in 
writing in the manner and within the time aforesaid. 

ii) The Assistant General Manager (Premises& Estate)/Dy.General Manager(premises) shall 
give his decision in writing on the claims notified by the contractor. The contractor may 
within 30 days of the receipt of the decision of the Assistant General Manager (Premises& 
Estate)/Dy.General Manager (premises) submit his claims to the conciliating authority 
namely the Circle Development Officer/General Manager (Corporate Services) for 
conciliation along with all details and copies of correspondence exchanged between him 
and the Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Chief General Manager/Dy.Managing Director &Corporate Development 
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims 
failing which the claims of the contractor shall be deemed to have been considered 
absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing Director 
&Corporate Development Officer. It will also be no objection to any such appointment 
that the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters 
to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator 
so appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager/Dy.Managing Director &Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from 
the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 
and the rules made there under. 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
Bank Officer. 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part thereof shall be paid and fix or settle 
the amount of costs to be so paid. 



 
6.74  Role of the Architect/ Consultant 
 Architect/Consultants duty is to be watch and supervise the works on day to day basis and to 

test any materials to be used or workmanship employed in connection with the works, quality 
control, project scheduling and monitoring and co-ordination with all other agencies and Civil 
Contractor, recording of measurement clarifications of bills, preparing extra deviation items 
excess / saving statement preparing minutes of meetings etc. They shall have no authority 
either to relieve the Contractor of any of his duties or obligations under the Contract or, 
except those expressly provided hereunder, to order any work involving delay or any extra 
payment by the SBI or any variation of or in the works. 

 
 The Contractor shall afford the Architect/Consultant every facility and assistance for 

examining the works and materials and checking and measuring time and materials. The 
Architect/Consultant shall have no power to revoke, alter, enlarge, or relax any requirements 
of this Contract, or to sanction any day-work, additions, alterations, deviations or emissions 
unless such in authority may be specially conferred by a written order of the SBI. 

 
The Architect/Consultant shall act in consultation the Structural Consultant in regard to the 
quality of all Structural aspects of the work and in consultation with the Architect will finalize 
the selection of materials involved. The Consultant shall jointly record the measurements 
with Contractor’s representative for all items of works and on completion hand over the 
records to the SBI. 
 
The Architect / Consultant shall have the power to give notice to the Contractor or his 
Engineer in charge about the non-approval of any work or materials and such works shall be 
suspended or the use of such materials should be discontinued until the decision of the 
Architect / SBI is obtained, the work, will from time to time visited by the Architect / SBI but 
such examination shall not in any way exonerate the Contractor from the obligation to 
remedy any defects which may be found to exist at any stage of the work or after the same 
is completed. Subject to the limitations of this Clause, the Contractor shall take instructions 
only from the Architect as the case may be. 
 
The Architect / Consultant shall have such other powers and discharge other functions as are 
specifically provided in this Contract including such incidental or consequential powers or 
duties, subject always to such specific instructions or directions of the SBI / Bank, which shall 
be duly notified to the Contractor. 
 

6.75 Architects delay in progress 
 The Architect / Consultant may delay the progress of the work in case of rain or otherwise, 

without vitiating the Contract and grant such extension of time with the Approval of the SBI 
/ Bank for the completion of the Contract as he may think proper and sufficient in 
consequence of such delay and the Contractor shall not make any claim for compensation or 
damage in relation thereto. 

 
6.76  Photographs of works carried out 

The Contractor shall every month supply at his own cost a reasonable number of Maxi size 
colored photographs of the works carried out from time to time as per the instructions of, 



the Architect / Consultant. In the event of any dispute or termination of Contract either by 
the SBI / Bank or the Contractor as provided for in the respective Clause, the Contractor shall 
arrange to obtain Photographs of the works completed up to the date of such termination of 
Contract. 
 

6.77  Technical Audit Clause 
 The work is liable to be technically audited by the chief Technical Examiner of the Central 

Vigilance Commission of the Government of India from time to time. Any defects, 
improvements or testing etc. pointed out by the Chief Technical Examiner should be carried 
out by the Contractor at his own cost and any deduction suggested by the CTE will be 
effected. 

. 
 The SBI shall have a right to cause a technical examination and audit of works and the final 

bills of the Contractor including all supporting vouchers, abstract, etc. to be made at the time 
of payment of the final bill. If as a result of this examination or otherwise any sum is found 
to have been overpaid in respect of any work done by the Contractor under the Contract the 
Contractor shall be liable to return the amount of over  payment and it will be lawful for the 
SBI to recover the same from any sum or due to him and in any other manner legally 
permissible and if it is found, that the Contractor was paid less then what was due to his 
under the Contract in respect of any work, executed by him under the Contract the amount 
of such under payment shall be duly paid by the SBI. 

 Any sum of money due and payable to the Contractor (including Security deposit returnable 
to him) under this Contract may be appropriated by the SBI and set off against any claim of 
the SBI for the payment of a sum of money arising out of or under any other Contract made 
by the Contractor with the SBI. 

 
6.78 Procedure for Billing 

Contractor shall submit three copies of their bill on white paper for Tender items. 
As regards Contractor‘s claims for extra /deviated items the onus of getting Architect’s / 
Consultant’s / Owner’s approval for the admissibility of such items lies on the Contractor. 
After the admissibility is confirmed by Client in writing, the Contractor will submit his rate 
analysis and details of claims. 
The Contractor will include extra/deviated items in his interim bills only after SBIs approval 
of rates on the basis of Consultant recommendations. 
 

6.79  Deletion of items from Bills of Quantities 
 The SBI reserves the right to delete any item from the bill of quantities drawn up. The 

Contractor will not have any claim on this account whatsoever. 
 
6.80  Reinstatement of Items 
 In case of items like making good the new plaster of Paris work in false ceiling after the 

alteration, and matching the finish with the existing one, the finish will have to be done 
perfectly. In this case Architects / Consultant’s decision will be final regarding the 
acceptability of finish. If the reinstatement is not accepted by the Architect / Consultant, the 
same will have to be done again to Architect / Consultant‘s and Client's satisfaction at no 
extra cost. 

 



6.81 Approval of Mock-Up and Samples 
 It will be the Contractor’s responsibility to obtain written approval of mock-ups and samples 

from the Architect/ Consultant and SBI. If this is not done, such items where these materials 
are used will be rejected by the Architect / Consultant /SBI. 

 
6.82  Approval of Final Finish in case of Polishing and Painting 
 In case of items for painting and polishing, normally primer and three coats should suffice 

However, to achieve the final finish, to SBI’s / Architect’s / Consultant's satisfaction, it may 
become necessary to- have more than three coats. This will have to be done by the 
Contractor at no extra cost. 

 
6.83 Non-Availability of Specified Materials / Items 
 In case of materials / Items which are not available, the Contractor shall have to submit a 

letter from manufacturer to that effect. Alter proper verification, alternative material may 
be selected by the SBI/Architect / Consultant. In the case there will not be any increase of 
the quoted rates. However, if Accepted alternative is cheaper the cost benefit is to be 
passed on to the SBI. 
  



7. SPECIAL CONDITIONS OF CONTRACT 
 

7.1  CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 
INCONVENIENCE TO THE PUBLIC  

 The Contractor shall not deposit materials on any site which will seriously cause 
inconvenience to the public. The Employer may require the Contractor to remove any or all 
materials, which are considered by him to be a danger or inconvenience to the public or cause 
them to be removed at the Contractor's cost.  

 
7.2  INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
 
 The Contractor shall furnish the Employer / Architect the following from time to time: 
 
7.2.1  Detailed Industrial Statistics regarding the labour employed by him etc., every month (within 

11th of succeeding month)  
 
7.2.2  The Power of Attorney, name and signature of his authorized representative who will be in 

charge for the execution of the work.  
 
7.2.3  The list of technically qualified persons (to be approved by the Architect) employed by him 

for the   
            execution of the work within 15 days from date of start of the work.  
 
7.2.4  The total quantity and quality of materials used for the works, every month within 5th of 

succeeding month.  
 
7.2.5   The list of plant and machinery employed for this work every month.  
 
7.2.6   In all these matters the decision of the Architect shall be final and binding.  
 
7.3 PHOTOGRAPHS 
 The Contractor at his own cost shall take photographs of site and individual buildings during 

the progress of the work as directed by the Employer/Architect and submit two copies of 
each photograph with minimum size 25cm x 40 cm to the Employer/Architect. 

 
7.4 INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE) 
 The proposed work covered under this tender, during its progress and/or after completion 

can also be inspected by the Chief Technical Examiner/Technical Examiner or Officers of the 
Central Vigilance Commission, Government of India, on behalf of Employer/Architect to 
ascertain that the execution of the work has been done with materials and workmanship all 
as stipulated in the contract and as directed. Contractor shall afford all reasonable facilities 
to the above vigilance staff and also provide them with ladders, tapes, plumb bob, level etc., 
as required and directed and also necessary labour skilled, unskilled to enable them to 
complete their inspection / study / technical scrutiny and no extra shall be admissible to the 
Contractor on this account.  

 
7.5.  INCOME TAX 



Income tax shall be deducted from the Contractors’ bills rules and regulations in force in 
accordance with Income Tax Act prevailing from time to time. Quoted rates shall be deemed 
to include this. 

 
7.6    GST : 
           The quoted rates shall be Exclusive of GST. 
 
7.7.     FIRM PRICE 
 The prices shall be kept Firm till the completion of work and no escalation including statutory 

variation will be admissible. 
 
7.8.     DRAWINGS & DOCUMENTS 
 The drawings accompanying the tender document are of indicative nature and issued for 

tendering purpose only. Purpose of these drawings is to enable the tenderer to make an offer 
in line with requirements of the Employer. However, no extra claim whatsoever shall be 
entertained for any variation in the “Approved for Construction” and “Tender Drawings” 
regarding any changes/units. Construction shall be as per drawings / specifications issued / 
approved by the Architect during the course of execution of work. Detailed construction 
drawings on the basis of which actual execution of work is to proceed will be furnished to the 
Contractor progressively based on the detailed construction program evolved after the award 
of work and also based on construction progress achieved. 

 Detailed working drawings on the basis of which actual execution of the works is to proceed, 
will be furnished from time to time during the progress of the work. The contractor shall be 
deemed to have gone through the drawings and bring to the notice of the Engineer – in – 
Charge discrepancies if any, therein before actually carrying out the work. 

 
 Copies of all detailed working drawings relating to the works shall be kept at the contractor’s 

office on the site and shall be made available to the Engineer – in- Charge at any time during 
execution of the contract. The drawings and other documents issued by the Employer shall 
be returned to the Employer on completion of the works. 

 
7.9.  CONSTRUCTION EQUIPMENT 
 The contractor shall without prejudice to his overall responsibility to execute and complete 

the work as per specifications and Time schedule, progressively deploy adequate equipments 
and tools and tackles and augment the same as decided by the Engineer – in -Charge 
depending on the exigencies of the work so as to suit the construction schedule. The tenderer 
shall submit a list of construction equipments he proposes to deploy for the subject work 
along with deployment schedule. No construction equipment shall be supplied by the 
Employer. Tenderer to ensure deployment of suitable cranes and take all safety precautions 
during execution of work. 

 
7.10.  SITE ORGANISATION  
 The tenderer shall submit the details of organization proposed by him at site of work for the 

implementation of the works under the contract, together with bio-data of the key personnel. 
The contractor shall however without prejudice to his overall responsibility to execute and 
complete the works as per specifications and time schedule progressively deploy adequate 
qualified and experienced personnel together with skilled / unskilled manpower and augment  



the same as decided by Engineer – in – Charge depending on the exigencies of work to suit  
the construction schedule without any additional cost to Employer.  

 
7.11  TEMPORARY WORKS  
 All temporary works, ancillary works, enabling works, including dewatering of surface 

andsubsoil water, preparing approaches and working areas, wherever required for execution 
of the work, shall be the responsibility of the Contractor, and the price quoted by them shall 
be deemed to have included the cost of such works. 

 
7.12  EXISTING SERVICES / STRUCTURES  
 Structures, drains, pipes, cables, overhead wires and similar services encountered in the 

course of the works shall be guarded from injury by the CONTRACTOR at his own cost, so that 
they may continue in full and uninterrupted use to the satisfaction of the Employer. Should 
any damage be done by the CONTRACTOR to any structures, mains, pipes, cables or lines 
(whether above or below ground etc), whether or not shown on the drawings, the 
CONTRACTOR must make good or bear the cost of making good the same without delay to 
the satisfaction of the Engineer – in – Charge. 

 
7.13.  DISTINCTION BETWEEN FOUNDATION AND SUPERSTRUCTURE   

To distinguish between work in foundations and superstructures, the following criteria shall 
apply: 

 
b. For all Equipment pedestals, silos, pipe racks, other foundations and RCC structures, 

Work done upto 300 mm level above finished grade level will be taken as work in 
foundations and work above this level will be treated as work in superstructures and 
payments would be made accordingly. 

 
c. All works upto level corresponding to ground floor level shall be treated as work in 

“Foundation and Plinth” and all works above the ground floor level shall be treated as 
“Work in Superstructure”. 

 
d. Irrespective of what has been stated above, all pavements, RCC retaining wall, all pipe 

sleepers and any similar item would be take as work done in foundations irrespective 
of locations, nomenclature and levels given anywhere. 

 
e. Where not specifically pointed out all works in cellars / sumps, tank pads, cable trenches 

or such similar items would be taken as work in foundations. 
 
7.14.  FRONTS FOR WORKS.  
 The work involved under this contract includes such works as have to be taken up and 

completed after other agencies on the job have completed their jobs. The contractor will be 
required and bound to take up and complete such works as and when the fronts are available 
for the same and no claim of any sort whatsoever shall be admissible to the contractor on 
this account. Only extension of time limit shall be admissible, if the availabilities of work 
fronts to the contractor are delayed due to any reasons not attributable to the Contractor. 

 
7.15.  HOUSEKEEPING:   



 It shall be the Contractor’s responsibility to keep the work area clean and tidy always and 
shall be done on a day-to-day basis. Scrap, debris, oil spills, etc; generated during the course 
of work shall be disposed/carted away to unobjectionable place and the transportation for 
this purpose shall be arranged by the Bidder at his cost. 

 
7.16.  ABNORMAL RATES   
 The Contractor is expected to quote rate after careful analysis of costs involved for the 

performance of the complete the work consisting all specifications and conditions of the 
contract. If it is noticed that the rates quoted by the tenderer is unusually high (or) unusually 
low it will be sufficient cause for rejection of the tenderer unless the Employer is convinced 
about the reasonableness of the rate on scrutiny of the analysis for such rate to be furnished 
by the tenderer on demand. Not withstanding anything there in stand, the rate once accepted 
by the employer shall be final and shall not be subject to any claim either on account of un- 
workability of rates or on any other ground whatsoever. 

 
7.17.  INSURANCE 
 
7.17.1. Indemnity by the Contractor. 
 The contractor shall be responsible at all times during the currency of the contract for and 

shall defend, hold harmless and indemnify the Employer from and against any and all claims, 
liabilities, costs, damages and expenses (including court cost and legal fees) arising whether 
by way of indemnity or otherwise, in relation to any and all losses of every kind and nature 
resulting from damage to or loss or, loss of use or recovery, or destruction of property, or 
sickness, injury or death suffered by any personnel or consultant of the contractor, its 
affiliates, agents or sub-contractors and damage to or loss or, loss of use or recovery or 
destruction of any property or equipment belonging or contracted to or otherwise in the 
custody of the contractor its affiliates, agents or sub-contractors or its or their personnel or 
consultants (other than Employer equipment) in connection with the performance of this 
contract. 

 
7.17.2. Contractor’s Personnel and Property. 
 The contractor shall be liable for and shall indemnify the Employer, the participants and 

Employer’s personnel from and against all claims in respect of any death or injury or 
contractor’s personnel and any damage to contractor’s property in each case caused by or 
arising out of the performance of this contract and whether or not arising in respect of a 
serious event. The assumption of liability and the indemnity contained in this clause extends 
to any claims made against the Employer pursuant to any provision of any agreement. 

 
 All contractor’s personnel which may include permanent, temporary or casual, servants, 

agents and / or representatives, contractual or otherwise, either contractor’s and / or their 
sub-contractors, affiliates / subsidiaries / co-ventures shall be covered under contractor’s 
workers compensation of statutory benefits and any damages or compensation payable in 
respect of accidents of injury as set forth and required by applicable law in the area of 
operations or such other jurisdiction under which contractor may become obligated to pay 
benefits.  

 
 



7.17.3. Due Diligence 
 
 Apart from complying with the various expressed conditions it is necessary for the contractor 

to take reasonable precautions: 
   : For safety of the property insured. 
   : In selection of labour 
   : To prevent injury, loss or damage 
 It is also requiring that the insured 
   : To allow the insurer’s access to examine the insured’s premises plant and equipment 
   : To minimize loss in the event of an accident. 
 
7.17.4. Compliance With insurance Warranty: 
 The contractor is solely responsible for all the insurance warranties attached to the policies 

taken by him. The Employer should not be held responsible in any manner for non-
compliance of the warranty. 

 
 
7.17.5. Any Other Insurance As Required Under Law: 
 CONTRACTOR shall also carry and maintain any and all other insurance(s) which may be 

required under any law or regulation from time to time without any extra cost to Employer. 
Contractor shall also carry and maintain any other insurance, which may be reasonably 
required 

 
7.17.6. General Insurance Requirement. 
  All insurance’s required under Clause shall be on terms and conditions issued by insurance 

companies or underwriters acceptable to the Employer. 
 
7.17.7. Non Performance Of Contractors Insurance Companies: 
 The insolvency, liquidation, bankruptcy or failure of any insurance company providing 

insurance for Contractor or its sub-contractors or failure or denial of any such insurance 
Company to pay claims accruing, shall not be considered a waiver of, nor shall it excuse 
Contractor from complying with, any of the provisions of this Contract. Nevertheless, such 
liability shall be to the sole account of the Contractor. 

 
7.17.8. Failure to Provide Required Insurance: 
 In the event that Employer reasonably disapproves of the insurance companies concerned, 

or if any of the insurance policies be not procured or maintained pursuant to Employer, at its 
option, may notify contractor that the failure to provide the insurance is a material omission  
whereupon it is agreed that Employer, at its sole option, shall have the right either to 
purchase similar coverage, the cost thereof to be reimbursed forthwith by Contractor to 
Employer, or alternatively, to be deducted by the Employer from any sum due or thereafter 
becoming due to contractor from Employer whether under this contract or any other contract 
to which both Employer and contractor are parties. In any case, the liability in such situations 
shall be to the sole account of the Contractor. Employer, exercising right to take appropriate 
policy under the above situation will in no way make themselves liable even if there is any 
deficiency in the policy so availed of. 

 



7.17.9. No Limitation of Liability: 
 The required coverage referred to and set forth in the relevant Clause shall in no way affect 

or limit Contractor’s liability with respect to performance of the work or any obligation under 
the Contract. 

 
7.17.10. Period of The Insurance: 
 The contractor shall take the required insurance cover as above for this work and shall  
 Effective from the date of signing of agreement with the Employer. Policies shall be renewed 

regularly till the completion of work in all respects. 
  
7.18  UNDERTAKING. 
 The bidder shall give an under taking that he has read the SCC and GCC and other terms and 

conditions of the bid document and agree to abide by all terms and conditions stipulated in 
the bid document. Also the bidders have to confirm that none of their personnel working in 
the bidders organization is / are relative of any chairman / Director/ employee or member of 
or a Director / Partner of the bidder's company or member of or a Director / Partner of the 
bidder's company / Organization / partnership / proprietary concern in any way. 

 
7.19  SUB CONTRACTOR: 
 At the commencement of the job the contractor shall submit to the Architect/Employer the 

list of all Sub-contractors or other persons or firms to be engaged by the contractor to work 
at the site. Any tenderer who had submitted the bid for this tender and does not get the 
contract because of his being not the lowest will be prohibited from working as a sub-
contractor for execution of this contract. 

 
7.20  REVIEW MEETINGS AFTER AWARD OF WORK :  
 The Contractor shall present the programme and status at various review meetings as 

required. 
 
7.20.1  Weekly Review Meeting: 
 Level of participation: Contractor's Site in charge and job Engineers. 
 Agenda: 

a. Weekly programme v/s actual acheived in the past week and programme for next week. 
b. Remedial Actions and hold up analysis. 
c. Employer query/approval 
d. Safety compilance 

 
7.20.2  Monthly Review Meeting :  
 Level of Participation :Contractor, Architect  and  Senior Officers of SBI  
 Agenda: 

a.progress status / Statistics. 
b.Completion Outlook. 
c.Major hold ups / slippages. 
d.Assistance required. 
e.Criteria issues. 
f.Employer query/approval. 
g.safety compliance. 



 
7.21  PROGRESS REPORTS TO BE FURNISHED AFTER AWARD OF WORK : 
 
7.21.1 Monthly progress Report: 
 This report shall be submitted on a monthly basis within ten calendar days from cut-off date 

as agreed upon, covering overall scenario of the work. the report shall include but not be 
limited, to the following. 
a) Brief introduction of the work. 
b) Activities executed/achievements during the month. 
c) schedule v/s actual percentage progress & material stocks, resource allocation and overall 

work. 
d) Areas of concern/problem/hold ups, impact and action plan. 
e) Resources deployment status. 
f)  Safety compliance report 
g) Distribution: SBI: Three copies 
 

7.21.2  Weekly Report  
 This report (3 copies) will be prepared and submitted by the contractor on weekly basis and 

will cover following items: 
 a) Activities programmed and completed during the week. 

b) Resource deployed men and machine. 
c) Qty. achieved against target in construction. 
d) Record of Man-days lost. 
e) Percentage progress, schedule and actual. 
f)  safety compliance report. 
 

7.22  TEST CERTIFICATES : 
 The contractor shall submit the certificates for every batch of materials from recognized 

laboratories / agencies for approval of the Architect 
 
7.23 WORKMANSHIP: 
 The contractor shall maintain workmanship of different items with an idea of providing 

trouble-free services to the users of different facilities. For this, it is expected that different 
fittings/fixtures after installation should not need attendance for a period 12 ( Twelve ) 
months and throughout the contract period the same has to be attended by the contractor 
at no extra cost to the Employer. All cement works shall have to be adequately cured as per 
relevant codes with no extra cost to the Employer. 

 
7.24.  SUPERVISION: 
 The contractor shall have to engage sufficient number of skilled persons to supervise and 

execute the work. The contractor shall solely be responsible for any defective 
construction/rectification as a result of poor supervision. 

 
7.25 SPECIFICATIONS/ CODES AND STANDARDS: 
 All works under this Contract will be executed according to the specifications for works. 
 Whenever the details are not specifically covered in the specifications, relevant provisions in 

the latest revision of the Indian standard specifications (IS) or CPWD specifications will be 



followed. The contractor shall have to procure copies of such codes/ standards for ready 
reference of his own personnel as well as the Engineers at site at his own cost and without 
any additional reimbursement. 

 
7.26  MATERIAL AND TRANSPORT: 
 All materials for successful completion of work shall have to be procured and supplied by the 

successful tenderer at his own cost. The materials supplied by the contractor shall be of 
approved quality and approval also shall have to be taken from the Architect before using the 
materials to the work. Rejected materials, if any, shall have to be removed by the contractor 
with his own labour and transport at his own cost immediately on receipt of the instruction. 

 
7.27  CLEANING DURING EXECUTION AND AFTER COMPLETION: 
 On completion of the works the contractor shall reinstate and make good at his own expense 

any property or land which might have been disturbed and/or damaged by his works. He 
should also clean the site as required during execution and fully clear the site after completion 
of all the works. The contractor shall forward any usable materials found during the course 
of construction at the work site dispose of the debris all at his own expense by his own 
transport and labour and clean out all part of the work and leave everything clean and tidy to 
the entire satisfaction of Architect/Employer. 

 
7.28  EXTRA ITEMS RATES : 
 The work or extra items shall be started only after the approval of extra items rates by 

Employer / Architect. Rates for additional or extra items of construction work, which can be 
derived from the contract item rates and are not covered in the contract, shall be calculated 
on the basis of actual cost plus 15% for profit and over heads. Incase if similar works form a 
part of the tender the same shall be derive from such tenders rates.  

 
7.29  FAIR WAGES 

The fair wage rates for all categories of employees/labours should be as per prevailing in the 
district on the date of receipt of tender/work order and any notification subsequently 
published by the respective State Government/Central Government. 

 
7.30 MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 

WORKERS EMPLOYED BY CONTRACTORS  
 
7.30.1  “Work Place" means a place at which, at an average 50 or more workers are employed in 

connection with construction work.  
 
7.30.2  "Large Work Place" means a place at which, at an average 500 or more workers are employed 

in connection with construction work.  
 
7.30.3  At every work place, there shall be maintained in a readily accessible place first aid appliance 

including an adequate supply of sterilized dressings and sterilized cotton wool. The appliances 
shall be kept in good order and, in large work place they shall be placed under the charge of 
a responsible person who shall be readily available during the working hours.  

 



7.30.4  At large work places, where hospital facilities are not available within easy distance of the 
work. First Aid post shall be established and be run by a trained compounder.  

 
7.30.5  Where large work places are remote from regular hospitals, indoor ward shall be provided 

with one bed for every 250 employee.  
 
7.30.6  Where large work places are situated in cities, in towns or in their suburbs and no beds are 

considered necessary owing to the proximity of city or town hospitals, suitable transport shall 
be provided to facilitate removal of urgent cases to the hospitals. At other work places, some 
conveyance facilities, such as a car, shall be kept readily available to take injured person or 
persons suddenly taken seriously ill to the nearest hospital.  

 
7.30.7  In every work place, there shall be provided and maintained at suitable places easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  
 
7.30.8  Where drinking water is obtained from an intermittent public water supply, each work place 

be provided with storage where such drinking water shall be stored.  
 
7.30.9  Every water supply storage shall be at a distance of not less than 15m. from any latrine, drain 

or other source of pollution. Where water has to be drawn from an existing well which is 
within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely 
closed in and be provided with a trap door which shall be dust and water proof.  

 
7.30.10 A reliable pump shall be fitted to each covered well the trap-door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once in a month.  
 
7.30.11 Adequate washing and bathing places shall be provided, separately for men and women. 

Such places shall be kept in clean and drained condition. 
 
7.30.12 Scale of Accommodation in Latrines and Urinals: 
 There shall be provided within the precincts of every work place latrines and urinals in an 

accessible place, and the accommodation, separately for each for each of them, shall not be 
less than the following scale:  

           No. of Seats 
 Where the number of persons does not exceeds 50,    2 
 
 Where the number of persons exceeds 50    3 
 but does not exceed 100  
 
 For every additional 100            3 per 100 
 
7.30.13 Latrines and Urinals for Women: 
 If women are employed separate latrine and urinals, screened from those of men and marked 

in the vernacular in conspicuous letter. "For Women Only" shall be provided on the scale laid 
in 6.0. Those for men shall be similarly marked "For Men Only". A poster showing the figure 
of a man and a woman shall also be exhibited at the entrance of latrines for each sex. There 



shall be adequate supply of water close to the urinals and latrines. laid in 6.0 Those for men 
shall be similarly marked "For Men Only". A poster showing the figure of a man and a woman 
shall also be exhibited at the entrance of latrines for each sex. There shall be adequate supply 
of water close to the urinals and latrines.  

 
7.30.14 Latrines and Urinals: 
 Except in work places provided with water flushed latrines connected with a water borne 

sewerage system, all latrines shall be provided with receptacles on dry earth system which 
shall be cleaned at least four times daily and at least twice during working hours and kept in 
a strictly sanitary condition. The receptacles shall be tarred inside and outside at least once a 
year.  

 
7.30.15 Construction of Latrines: 
 The inside walls shall be constructed of masonry or some suitable heat-resisting non-

absorbent material and shall be cement-washed inside and outside at least once a year. The 
dates of cement washing shall be noted in a register maintained for the purpose and kept 
available for inspection. Latrines will not be of a standard lower than borne-hole system and 
should have thatched roots.  

 
7.30.16 Disposal of Excreta: 
 Unless otherwise arranged for by the local sanitary authority arrangements for proper 

disposal of excreta shall be made by septic tank or leach pit in conformity with the 
requirements of local public health authorities.  

 
7.30.17 Provision of Shelters during rest: 
 At every work place there shall be provided, free of cost, two suitable sheds one for meals 

and the other for rest separately for men and women for the use of labour. The height of the 
shelter shall not be less than 11 feet from the floor-level to the lowest part of the roof. The 
sheds should be roofed with at least thatch and mud flooring will be provided with a dwarf 
wall around not less than 750mm. Sheds should be kept clean and the space should be on the 
basis of at least 0.50 Square meters per head. 

 
7.30.18 Creches: 
 At every work place, at which 50 or more women workers are ordinarily employed there shall 

be provided two huts for the use of children under the age of 6 year belonging to such 
women. One hut shall be used for infant's games and play and the other as their bed-room. 
The huts shall not be constructed on a lower standard than the following:  

 
7.30.18.1 Thatched roofs: 
7.30.18.2 Mud floor and walls: 
 Planks - spread over the mud floor and covering matting. The huts shall be provided with 

suitable and sufficient openings for light and ventilation. There shall be adequate provision 
of sweepers to keep the place clean. There shall be two ayahs in attendance. Sanitary utensils 
shall be provided to the satisfaction of the Health Officer of the area concemed. The use of 
the hut shall be restricted to children their attendants and mothers of the children.  

 



  Where the number of women workers is more than 25 but less than 50, the Contractor shall 
provide at least one hut and one ayah to look after the children of women workers.  

 
 The size of creche or creches shall vary according to the number of women workers.  
 
 The creches or creche shall be properly maintained and necessary equipment like toys, etc. 

shall be provided.  
 
7.30.19 Canteen:  
 A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

where ever it is considered expedient.  
 
7.30.20 The above rule shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contract.  
 
8. The electric power required to execute the work would be given by the Bank at a particular 

point only and the Contractors have to make their own arrangements for tapping the supply 
at various points. The amount equivalent to 0.25 % of final bill value of total work done 
towards the Electric charges shall be recovered from the Contractors. 

 
9.  Contractors will have to make their own arrangement for water. However water could be 

arranged by the Bank at one point source, wherever possible/available. If water arranged by 
bank an amount equivalent to 0.25 % of final bill value of total work done towards the water 
charges shall be recovered from the Contractors after meeting the requirement of Branch 
/Office. 

 
10. The successful Tenderer should appoint a Project Engineer who is well acquainted with the 

Civil nature of work. He should be in a position to answer for any clarification during site visit 
by Architect / Client Engineers  

 
11.  The Tenderers after collecting Tender document should thoroughly study the relevant 

Interior drawings in relation with BOQ and if any discrepancies to be discussed / written to 
Architects prior to submission of Tender. 

 
12. Contractors are expected to strictly adhere to the labour laws in force from time to time by 

Central Government. The necessary records should be maintained at site and an amenity to 
the labours has to be made available at site as per law. The labours should be paid the salary 
in time as per the minimum wage act. The labour license shall also to be obtained from the 
authorities concerned. 

 
13. After completion of work the Contractor should prepare As built drawings of each trade such 

as Interior work after modifying the actual drawings issued by the Architect where ever the 
changes made by SBI/Architect/ Consultant in the form of three sets of hard copy in colour 
an done softcopy. 

 
14. The successful Tenderer awarded with the Interior work assumes overall responsibilities and 

are solely responsible for co-ordination, execution of works by engaging their associate 



agencies for Interior work and extracting the works from them as per specification within the 
time frame to the satisfaction of Bank/ Architect as per Tender conditions. Any dispute if arise 
among them to be  sorted out / settled at their level. The successful Tenderer is the sole 
representative for whole Interior work and they/ he is liable for any clauses of this Tender. 

 
15. Necessary insurance policies such as CARpolicy/Workmen’sCompensation, Third Party 

liability to be taken before commencing the work and the original policies to be deposited 
with Bank. 

 
16. Necessary Labour License to be taken before commencement of work. 
 
17. Bank will not pay any mobilization advance/ material advance and there will not be any 

escalation for the work. 
 
18. No deviation will be allowed in the material specified. 
 
19. The Tenderer is required to inspect the Site and obtain for himself on his own responsibility 

and at his own expense all necessary information and particulars to enable him to submit a 
proper Tender. 

 
20. The Contractor at site verify the dimensions shown in the drawings before he takes up actual 

manufacture of the several items, making allowances for the actual dimensions that prevail 
at site 

 
21. lf neither the drawings nor the specifications nor the accepted bills of quantities include any 

part/ parts the intention to include which is never the less clearly to be inferred and which 
are obviously necessary for the proper completion of the works/ installations, all such parts 
shall be supplied and executed by the Contractor at no extra charge. 

 
22. Anything contained in one or another of (a) the drawings (b) the specifications and (c) the 

accepted bills of quantities and not found in the other will be equally binding as if contained 
in each of them. 

 
23. The work will be done strictly in accordance with specification and drawings and as instructed 

the Architects/ Client. 
 
24. The descriptions in the bills of quantities are brief and have been compiled as correctly as 

possible but are not meant to be exhaustive. 
 
25. The Contractor should arrange for inspection of the sample of each item by the Architects/ 

Client proceeding with the work of manufacturing other units. The samples should be 
produced for inspection and approval of the Architects in the stages (1) after the same is 
assembled and made ready as per the Architect’s drawings and (2) after completing the 
finishing items viz., polishing/ painting etc. 

 
26. It may clearly be noted that the inspection and approval of the items of work at any stage 

shall not exonerate the Contractor of his responsibilities in respect of the quality of work, 



workmanship and quality of materials. 
 
27. The work should be completed as per the items specified elsewhere in the document and the 

rate quoted shall rate quoted shall include for doing work round the clock. No extra is payable 
in this respect. 

 
28. The successful tenderer shall co-ordinate to other agencies engaged by the SBI. 
 
29. Specification of relevant clause of NBC / CPWD shall be the base line requirements to execute 

the items of work 
30. Contractor shall ensure safety of other residents and property of society. Any damages 

caused by the negligence of the contractor while execution should be restored & made good 
by the contractor  at his own cost and risk. 

 
 
 
 Signature of the Tenderer with seal: Address: 

  



8.0 SAFETY CODE 
 

SAFETY MEASURES AT SITE: 
 
8.1.  All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 
these are used properly. 

8.2.  First Aid Box should be kept at site with all requisite materials. 
8.3.  No one should be allowed to inspect / work at a height without Safety Belt. 
8.4.  Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

8.5.  Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

8.6.  Working platforms, Gangways, and Stairways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 Meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

8.7.  Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 Meter. Wherever there are open excavations in ground, 
they shall be fenced off by suitable railing and danger signals installed at night so as to prevent 
persons slipping into the excavations 

8.8.  Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 
upto and including 3Meters in length. For longer ladders this width should be increased at 
least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms. 

8.9.  Adequate precautions shall be taken to prevent danger from electrical equipments. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

8.10.  All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 
whichever is more cuttings shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done. 

 



8.11.  Before any demolition work is commenced and also during the process of the work :- 
a)  All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 
b)  No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
c)  All practical steps shall be taken to prevent danger to persons employed from risk or fire 

or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe. 

d)  All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained 
in a condition suitable for immediate use; and the Contractor should take adequate steps 
to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
i)  When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals and boards 
to prevent accident to the Public. 

8.12.  Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions:- 
a)  These shall be of good mechanical construction, sound material and adequate strength 

and free from patent defect and shall be kept in good repairs and in good working order. 
b)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 
c)  Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any 
scaffold, winch or give signals to the operator. 

d)  In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall 
be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working load, each safe 
working load of the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

f)  Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. 



g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

8.13.  All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

8.14. The Contractor shall take all measures on the site of work to protect the public from accidents 
and shall be bound to bear the expenses of defence of every suit, action or other proceedings 
at law that may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any such persons or which may with the consent of the Contractor, 
be paid to compromise any claim by any such person. 

8.15  The Contractor shall not employ men below age of 18 years and women on the work of 
painting with products containing lead in any form. Where ever men above the age of 18 
years are employed on the work of lead paining, the following precautions should be taken. 

8.16  No paint containing lead or products shall be used except in the form of paste or readymade              
paint.  

8.17  When the work is done near any place where there is risk of drowning, all necessary 
equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work  

8.18 To ensure effective enforcement of the rules and regulations relating to safety precautions, 
the arrangements made by that Contractor shall be open to inspection by the Labour 
Officer, Architect of the department or their representatives.  

 
8.20  RESTRICTIONS ON PROCUREMENT FROM BIDDERS FROM A COUNTRY OR COUNTRIES. ON 

GROUNDS OF DEFENSE IN INDIA. OR MATTERS DIRECTLY RELATED THERETO, INCLUDING 
NATIONAL SECURITY 

 
"Restrictions under Rule 144 (XI) Of General Financial Rules 2017 of Ministry of Finance, India 
order No.F.No.6/18/2019/PPD dated 23.07.2020 

  
I. Any bidder from a country which shares a land border with India will be eligible to bid in 
this tender only if the bidder is registered with the Competent Authority (registration 
committee constituted by the Department for promotion of lndustry and lnternal Trade). 

 
II. 'Bidder'(including the term 'tenderer', 'consultant' or 'service provider' in certain contexts) 
means any person or firm or company, including any member of a consortium or joint venture 
(that is an association of several persons, or firms or companies), every artificial judicial 
person not falling in any of descriptions of bidders stated herein before, including any agency 
branch or office controlled by such person, participating in a procurement process. 

 
III. 'Bidder from a country which shares a land border with lndia (such a country )' for this 
purpose means: 

a.  An entity incorporated, established or registered in such a country; or 
b.  A subsidiary of an entity incorporated, established or registered in such a country; or  



c.  An entity substantially controlled through entities incorporated, established or 
registered in such a country or 

d.  An entity whose beneficial owner is situated in such a country; or 
e.  An lndian (or other) agent of such an entity; or 
f.  A natural person who is a citizen of such a country, or  
g.  A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 
 

IV. The beneficial owner for the purpose of (iii) above will be as under: 
1. In case of A Company or Limited liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more judicial person, 
has a controlling interest or who exercises control through other means. 
Explanation. 

a.  "Controlling ownership interest" means ownership of or entitlement to more than 
twenty-five percent of shares or capital or profits of the company; 

b. "Control" shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

2. ln case of a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more judicial person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 
3. ln case of an unincorporated association or body of individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property or the 
capital or profits of such association or body of individuals; 
4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official; 
5. ln case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through 
a chain of control or ownership. 

 
V. An Agent is a person to do any act for another, or to represent another in dealings with 
third person. 

 
Vl. The successful bidder shall not be allowed to sub-contract works to any contractor from a 
country which shares a land border with India unless such contractor is registered with the 
Competent Authority. 
 
VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in this 
regard as per the format given below.  Failure to submit such valid declaration-cum-
Certificate will make the bid liable for rejection 
  



9. TECHNICAL SPECIFICATIONS 
 

1    CEMENT: 
 The Contractor shall, at his own expense procure and provide all materials including cement 

and steel required for the work.  
 
 The Contractor shall procure all the materials in advance so that there is sufficient time for 

testing and  approving of the materials and clearance of the same before use in work.  
 
  All materials brought by the Contractor for use in the work shall be got checked from the 

Architect or his authorized representative of the work on receipt of the same at site before 
use.  

 
  The Contractor shall also employ necessary watch and ward establishment for the safe 

custody of materials at his own cost.  
 
 Contractor has to produce manufacturers test certificate for each lot of cement & steel 

procured at site.  
 
            CONDITIONS FOR CEMENT:- 
  Supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and 1SI marking, 

along with manufacturers test certificate for each lot. Samples of cement arranged by the 
Contractor shall be taken by the Architect and got tested in accordance with provisions of 
relevant BIS Codes. In case test results indicate that the cement arranged by the Contractor 
does not conform to the relevant BIS Codes, the same shall stand rejected and shall be 
removed from the site by the Contractor at his own cost within a week's time of written order 
from the Architect to do so.  

 
  Cement register as per the proforma given by Architect for the cement shall be maintained 

at site. The account of daily receipt and issue of cement shall be maintained in the register by 
the authorized representative of the Architect and signed daily by Contractor or his 
authorized agent.  

 
 Cement which is not used within 90 days from its date of manufacture shall be tested at 

reputed laboratory. Until the results of such tests are found satisfactory, it shall not be used 
in any work.  

 
 
2  CONDITIONS FOR STEEL: 
 The Contractor shall procure Thermo-mechanically treated (T.M.T) steel reinforcement bars 

conforming to relevant BIS codes from TATA / SAIL / VSP. The Contractor shall have to obtain 
and furnish tests certificates to the Architect in respect of all supplies of steel brought by him 
to the site of work. Samples shall also be taken and got tested by the Architect as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that the steel 
arranged by the Contractor does not conform to BIS codes; the same shall stand rejected and 
shall be removed from the site of work by the Contractor at his own cost within a week’s time 
from written orders from the Architect to do so. 



 
  The mild steel and medium tensile steel bars to be used shall conform to latest version of IS 

: 432 and cold twisted bars and TMT bars shall conform to the latest version of IS : 1786.  
 
3  BRICK WORK 
 Sand for Masonry Mortars:   Unless otherwise indicated, sand for masonry mortars shall 

consist of natural river sand (generally termed as coarse sand) conforming to IS 2116-1965 
specifications for sand for masonry mortars. Sand shall be hard, durable, clean and free from 
adherent coatings and impurities such as iron particles, alkalis, salts, coal, mica, shale or 
similar laminated or other materials exceeding the specified limit. Grading of sand shall be as 
under: 

 ---------------------------------------------------------------------------------------------------IS Sieve 
    Percentage Passing by weight 

     Un reinforced masonry   Reinforced 
masonry 

 ------------------------------------------------------------------------------------------------- 
 4.75mm    100    100 
 2.36mm    90-100    90-100 
 1.18mm    70-100    70-100 
 600 micron    40-100    40-100 
 300 micron    5-70      5-70 
 150 micron    0-75      0-10 
 --------------------------------------------------------------------------------------------------- 
 The maximum quantities of clay, fine silt and fine dust in sand shall not be more than 8 

percent by volume, Organic impurities shall be below that obtained by comparison the 
standard solution on specified in 6-2-2 of IS 2386 (Part II 1983). The coarse/fine sand shall be 
from river conforming to the above standards. 

 
 Common Burnt clay building brick :   Common burnt clay building bricks (herein-after termed 

as bricks shall conform to the requirements laid down in IS-1077-1976 for common burnt clay 
building bricks. Bricks shall be class designation 75, sub Class ‘A’ as per parameters given in 
the IS regarding edges, dimensions etc. The overall dimensions shall however be as per local 
practice of moulds. Water absorption after immersion in cold water for 24 hours shall not 
exceed 20% and grading for efflorescence shall be less than moderate. Bricks shall be free 
from cracks, flaws and nodules of free lime. Dimension shall be all within tolerance. 
Under/over burnt bricks and warped bricks shall be totally rejected. 

 
 Test check on random samples from each lot of bricks brought at site shall be carried out for 

compressive strength and water absorption test. Results of these tests duly signed and dated 
by Contractor, Architect/Bank shall be recorded in a separate register, which shall be kept 
with the Engineer in charge. 

 
 WORKMANSHIP - MASONRY MORTARS- Preparation of Cement Mortars:   Mortar shall be 

of mix as indicated. The mixing specified is by volume. Mixing shall be done in a mechanical 
mixer. The mortar shall be mixed at least three times after adding of water. The cement 
mortar shall be freshly mixed for immediate use. Any mortar which has commenced to set 
shall be discarded and removed from the site. 



 
 Bond:   All brick works shall be built in English bond, unless otherwise indicated. Half brick 

walls shall be built in stretcher bond. Header bond shall be used for walls curve on plan for 
better alignment, header bond shall also be used in foundation, stretchers may be used when 
the thickness of wall renders use of header impracticable. Where the thickness of footings is 
uniform or a number of courses, the top course of the footings shall be of headers. Brick 
courses at DPC level and at all slab levels below the bearings of slab shall be as bricks on 
edges. 

 
 Half or cut brick shall not be used except where it is necessary to complete the bond. 
 
 Overlap in stretcher bond is usually half brick and is obtained by commencing each alternate 

course with a half brick. The overlap in header bond which is equally half the width of the 
brick is obtained by introducing a three quarter brick in each alternate course at quoins. In 
general, the cross joints in any course of brick work shall not be nearer than a quarter of brick 
length from those in the course below or above it. 

 
 Curing:   The bricks shall be adequately wet before use and brickwork shall be constantly kept 

wet for atleast seven days. 
 
 Half Brick Walls:   The   bricks shall be laid in stretcher bond in cement and sand mortar 1:4 

(1 cement : 4 coarse sand) or as indicated. The reinforcement shall be 2 Nos. MS round bars 
or as indicated and as described in steel and Ironwork. The diameter of bars shall be 6mm. 
The first layer of reinforcement shall be used at second course and then at every fourth 
course of brick work. The bars shall be properly anchored (min. 150mm) at their ends where 
the portions and or where these walls join with other walls columns. The inland steel 
reinforcement shall be completely embedded in mortar. Overlap in reinforcement if any, shall 
not be less than 30 cm. The cover i.e. the mortar interposed between the reinforcement bars 
and brick shall not be less than 6mm. The mortar covering in the direction of joints shall be 
not less than 15mm. 

 
 Brick work in foundation upto plinth:   Brickwork in foundation shall be with brick of class 

designation 75 upto plinth level in cement mortar 1:6 (1 cement: 6 coarse sand). 
 
 Brick work in Super structure : Brickwork in superstructure including parapets shall be bricks  

of class designation 75  in cement mortar 1:6 (1 cement: 6 coarse sand). 
 
 Brick work in Steps of staircase : Brickwork in steps of staircase  shall be in bricks of class 

designation 75  in cement mortar 1:6 (1 cement: 6 coarse sand). 
 
 Parapets and Railings  :  Parapets and railing shall be provided to balconies, Terraces, roof 

tops and stair landing etc. of upper floors as per details shown on drawings.  
 
 70mm Thick Brick Work 
 70mm thick brick work shall be provided with bricks of class designation 75 in cement mortar 

1:3 (1 cement : 3 coarse sand) wherever shown in the drawings. 
 



4  JOINERY WORKS 
 General 
 The type of shutters for doors, windows, ventilators etc. viz. paneled glazed wire gauzed and 

flush shall be as indicated and detailed in the drawing/specifications.  
 
 TIMBER:  
 a) Quality : Unless otherwise specified timber used in wood work shall be of approved quality 

from the species of wood listed in IS 399-1963. 
 b) Timber shall be well seasoned, proper dressed, of uniform colored and durability of 

reasonably straight grains and shall be free from knots, cracks, shakes, splits, cross grains 
,decay and sapwood etc. 

 c) Teak Wood : Moisture content of timber used in wood work shall be as close as possible to 
the lower values laid down in the table below. 

 

S.No. Type of Wood work Recommended range of 
moisture content (%) 

1 Frames of doors and windows etc. 16 to 18 % 

2 Shutters of doors and windows etc. 15 to 16 % 

3 Frame work for ceiling, cladding etc. 16 to 18 % 

 
 Flush Door shutters:   Door shutters shall be 35 mm thick craft master wooden moulded door 

having hard wood timber frame of 29 mm tk Core and door facing plates ( wooden fiber 
plates) pasted on both sides with overall thickness of doors to be 35 mm. The core shall be 
solid core using machine filled rigid expanded polyurethene foam of density 45 kg / cubic 
meter. Minimum width of frame shall be 65 mm th with additional wooden blocks for fixing 
of locks etc. door facing plates shall be 3.2 mm thk. Phenolic bonded passing the test as 
required vide IS 2380 and formaldehyde test as per IS and boil test as per is 4020. Water 
absorption should be less than 16% after 2 hours and less than 36% after 24 hours. Moister 
content should not be more than 8%.  

 
 Testing of Flush Door / Wooden Moulded Door Shutters:  On receipt of the shutters at site 

the Architect/Bank shall be entitled to get the samples of door shutters tested in any 
approved laboratory. From each lot of approximately 100 shutters, one shutter shall be 
selected at random. The cost of replacement of the door shutters selected as samples, their 
transportation to the laboratory and cost of testing by the laboratory shall be borne by the 
Contractor. 

 
 Glazed & Gauzed Door Shutters :  Shutters shall be 35/40 mm thick. These shall consist of first 

class Teak wood styles, top, bottom and lock rails as per details shown on drawings. Timber 
to be used for these shutters shall be of good quality, seasoned of material growth and 
conforming to IS 4021-1963. Seasoning and ASCU treatment shall be done as per IS-402-1962. 
Styles and rails of shutters shall be in one piece only. Styles and rails shall be jointed to each 
other by tonen or mortice at right angles. Mountings and glazing bars shall have joints and 
shall be strub tennoed to the maximum depth which the size of member would permit. 

 
 Wire gauge shutters :  shutters shall be of  35mm thick wire gauge shutters, wire cloth shall 

be securely housed in rebates by giving a right angled bend and fixing by means of suitable 



staples at intervals of 75mm. Over this wooden bead of specified size shall be fixed with nails, 
or screws, where indicated to cover the rebate fully. The space between the beading and the 
rebate shall be filled with putty to give it a neat finish. Exposed edges of the beads shall be 
rounded. 

 
 Door and windows shutters shall be provided as per details shown on the drawings. 
 

The bottom of door shutters shall be 5mm above the finished floor level. 
 
The glass panes shall be free from flaws, specks or bubbles and shall have square corners and 
straight edges. The glass panes shall be so cut that it fits slightly loose in the frames. The glass 
pane shall be fixed to the shutter with first glass hardwood beading of size as indicated 
properly screwed to the shutter with steel nails and necessary adhesive as per details as 
shown on drawings.  
 

5. Unplasticized Rain Water Pipes: 
  a) The rain water pipes and fittings shall be provided with unplastisized PVC pipes conforming 

to IS-4985-81 and ISI marked. The u PVC pipes shall be of outside diameter 110 mm. 90mm 
and 165mm as shown on drawings and of working pressure 6 Kg./sq. cm. Internal & external 
surfaces of the pipes shall be smooth and clean, reasonably free from grooving and other 
defect. The U PVC  pipes shall be jointed with PVC solution for concealed pipes and for 
exposed pipes with PVC collars by using lubricating solvent solution. Fittings shall be injection 
moulded or fabricated type conforming to IS-8008-1976 (Part I and IV) and/or IS 8360-1970 
(Part-I to III)and/or as per manufacturers recommendations. The pipe shall start from 150mm 
above plinth protection at ground level with bend and a tee junction shall be provided at all 
terrace levels to collect water from khurras and vertical pipe shall be extended upto top of 
parapet. At top PVC cowl shall also be fitted.  

 b) Cast iron chamber and grating at the top and outlet of every rain water pipe shall be 
provided and shall fit in snugly on the socket end of the pipe. The perforations in the grating 
shall be at least 60% of the total area of gratings.  

 
 c) Where the rain water pipes are to be provided concealed within masonry the pipes shall 

be embedded in the walls with PCC 1:3:6 (1 cement: 3 coarse sand :6 stone aggregate 20mm 
down gauge) encasing all round. External surface of the pipes shall be painted with PVC 
adhesive and then coarse sand shall be sprinkled before embedding the pipe in the concrete 
for proper griping with concrete. 

 
 d )Rain water pipes running down along the walls/columns shall be firmly fixed to the wall/ 

column at all joints and one meter spacing on pipe with PVC clips as per manufacturer 
instructions. 

 
 e) Provide angled end pieces CI shoes at bottom and splash stones of size 450 x 300 x 20mm 

embedded in plinth protection. Stones shall be quartzite chisels dressed. 
 
6  INTERIOR PLASTIC EMULSION AND FINISHING ( PAINTING ) 
 1. Emulation shall be provided to all ceiling and internal surfaces of lofts staircase, stair 

 lobby and of all building as shown on drawings/specification. 



 
 2. Emulation  of approved shade shall be provided to all internal surfaces of  walls as shown 

on  drawings/specification. 
 
 3. Before application of Emulation the surfaces shall be prepared to a clean and even surface. 
 
 4. Emulation shall be carried out in three coats. 
 
 5. Emulation shall be carried out over white cement based putty and primer as per 

manufacturer instructions to give even shade. 
 
 6. Emulation shall be applied in specified coats by using flat brushers or spray pumps. 

 Each coat shall be allowed to dry before next coat is applied, if additional coats than 
what have been specified are necessary to obtain uniform and smooth finish, it shall be given 
at no extra cost. 

 
 7. The finished dry surface shall not show any signs of cracking and peeling nor shall it 

 come off readily on the hand when rubbed. 
 
7   WALL PUTTY : BIRLA PUTTY  
 APPLICATION   
 1. Before applying remove all loosely adhering material from the wall surface with sand 

 paper, putty blade or wire brush.  
 
 2. Moisten the walls with sufficient quantity of water. 
 
 3. Mix the putty with 40- 50% water to make a workable paste. 
 
 4. Apply the first coat of putty on moistened surface from bottom to up words uniformly and 

left to dry for at least 3 hours. 
 
 5. Apply second coat and allows to dry for one day and finally rub the surface with fine emery 

paper to remove unevenness and to get glossy white surface. 
 
 6. Emulation shall be applied in specified coats by using flat brushers or spray pumps. The 

shade of the paint shall be used as approved by Employer/ Architect Each coat shall be 
allowed to dry before next coat is applied, if additional coats than what have been specified 
are necessary to obtain uniform and smooth finish it shall be given at no extra cost. 

 
 7. The finished dry surface shall not show any signs of cracking and peeling nor shall it come 

off readily on the hand when rubbed. 
 
8  EXTERIOR PAINTING 
 Exterior Emulsion / Texture Paint : Before the application of Apex, the  surface shall be 

cleaned and wetted with water. Two or more coats of cement base paint shall be applied to 
give even shade on all external cement plaster surfaces, internal cement plaster surfaces of 
parapets, soffits of chajjas, lintels, beams, and sills as shown on drawings/specifications. The 



shade of the paint shall be used as approved by Employer/ Architect. Each coat shall be cured 
well by wetting surfaces for at least three days. This shall apply to all buildings.  

 
 Painting to Steel Surfaces:   All exposed steel surfaces shall be prepared, cleaned with sand 

paper to completely remove scales and rusts and shall be painted with two or more coats of 
synthetic enamel paint to give an even shade over one coat of steel primer. The shade of 
synthetic enamel paint shall be as approved by Employer/ Architect. 

 
 Painting to CI and GI Pipes :   All exposed CI and GI pipes shall be painted by applying two or 

more coats of synthetic enamel paint. The shade and quality shall be as approved by 
Architect/ Employer. 

 
 MODE OF MEASUREMENTS FOR PAINTING:  The method of measurement for painting 

works will be as per IS : 1200 (Part 15) -latest edition  
 
9 INTERNAL PLUMBING WORK 
 (INTERNAL WATER SUPPLY, PLUMBING, INTERNAL DRAINAGE) 
 
 GENERAL 
 
 1.Work under this contract shall consist of furnishing all labor, materials, equipment and 

appliances necessary and required. The Contractor is required to completely furnish all the 
plumbing and other specialized services as described hereinafter and as specified in the 
 schedule of quantities and/or shown on the plumbing drawings. 

 
 2. Scope of internal water supply, plumbing, internal sewerage and drainage shall consist of 

providing and fixing of the following as shown on drawings/specifications. 
 

 (a) GI pipe or CPVC pipes with fittings and valves for cold and hot water supply. 
 (b) Sanitary fixtures, CP fittings and accessories. 
 (c) Soil, waste, vent, rain water pipes and fittings. 
 (d) Overhead water tank at Terrace with supports. 
 (e) Internal Drainage including gully traps. 

 
 3. The entire work shall be carried out by licensed plumbers. 
 
 Water Supply 
 
 4. Scope of internal water supply will include the following  :- 

 
(a) over head water tank of capacity as specified 3 layered PEF insulated complete 
with all fittings including Man Hole cover, Ball valve and necessary supports for 
 fixing on terrace/roof, as per details shown on the drawings/specifications. 
(b) All CPVC pipes and fittings from over head tank to all taps, wall mixers, wash basins, 
cisterns, sinks, geyser points, washing machine and showers as shown on 
drawings/specifications. 
c)   Provision of hot and cold water supply lines in all toilets and kitchen . 



  
 NOTE : External water supply distribution mains including water services connection of each 

Block up to OH tanks (at terrace) and control valves for water supply lines . 
 
 MATERIALS 
 
 1. All CPVC pipes shall be ISI marked of approved makes. 
 
 2. All CPVC fittings shall be ISI marked. 
 
 3. Valve shall be heavy Gun metal full way confirming to IS-778-1971 class I and ISI marked. 
  
 LAYING, FIXING AND FITTINGS OF CPVC PIPES 
 
 1. All CPVC pipes below ground shall be laid in trenches and shall have minimum cover of 

600mm. 
 
 2.The runs of the pipes shall be straight and pipes shall not run diagonally. Proper bends, 

elbows, tees at turnings/corners shall be used. 
 
 3. All CPVC pipes with necessary fittings wherever they are laid on internal faces of the walls 

shall be  concealed in chase. On external faces they will be laid on walls fixed with G.I. 
clamps or on M.S. angle iron brackets as shown in drawings/specifications. 

 
 4. In the concealed portion of plumbing no joints shall be provided in the pipe lines except in 

the fittings i.e., bends, elbows, tees and nipples where required. 
 
 5. All CPVC pipes for water supply (Hot or cold) within toilets and kitchen shall be laid in walls 

only.  
 
 6. For each block the size of down comers, branch pipes from the ring (at terrace) from over 

head tank and branch pipes from down comers shall be of sizes as shown on 
drawing/specifications. 

  
 7. CPVC Pipes and fittings shall be jointed with CPVC solvent cement. All pipes shall be fixed 

in accordance with layout shown on the drawings/specifications. Care shall be taken to avoid 
air pockets. CPVC pipes inside toilets shall be fixed in wall chases at least 30cm above the 
floor. 

 
 8. CPVC pipes in shafts and other locations shall be supported by GI clamps of design as 

indicated in the Typical detail. Pipes in wall chases shall be anchored by iron hooks. 
 
 9. Unions:   Contractor shall provide adequate number of unions on all pipes to  enable 

dismantling later. Unions shall be provided near each gun metal valve, stop cock, or check 
valve and on straight runs as necessary at appropriate locations as per direction of 
Architect/Bank. 

 



 10. Puddle Flanges:  Puddle flanges shall be provided to all connection i.e. inlet overflow and 
scour of the over head tank wherever required. 

 
 11. Pipe Protection :  All pipes in chase or under floors or below ground shall be  protected 

against damages. 
 
   
 (c) Vent pipes  :    Each down take pipe shall be provided with a vent pipe. The height of the 

vent pipe shall be 150mm above the top of the water tank. 
 
 Testing of CPVC pipes 
 
 (a) All pipe lines shall be tested hydraulically to pressure of 7Kg./Sq.cm. for a minimum period 

of 24 hours for leakage. 
  
 (b) The pipe line in chase of under floors/ground shall be covered up only after the testing is 

carried out satisfactorily and passed by the Architect/Bank. 
 
 (c) The instrument, equipment and water for testing shall be arranged by the contractor 

without extra charges. (i.e. Hydraulic testing machine with pressure gauge). 
 
 (d) A test register shall be maintained by the contractor and all entries shall be signed and 

dated by the Contractor and Architect/Bank. 
  
 Insulation 
 
 Hot water line in chases shall be provided with 20mm thick insulation by wrapping 6mm dia 

asbestos rope and finishing with a coat of 85% magnesia. 
 
 Approval  of  layout of pipes and position of fixtures at site 
 
 a) The Contractor shall mark the location of all fixtures and fittings and layout of pipes on the 

terrace walls/ground at site and taken approval of Architect/Bank before commencement of 
cutting chases for pipes within the building and digging trenches outside the building. 

 
 Sanitary Fixture and CP Fittings and Accessories 
 
 a) All sanitary ware shall be first quality white-vitreous china and shall be inclusive of all fixing 

devices nuts, bolts and hangers/Brackets. 
 
 These shall be from one of the following manufactures:- 
 
 i)  Hindustan Sanitary Ware 
 ii) Parry Ware 
 iii) Hydrobath 
 



 b) It will be ensured that all sanitary fixtures are from one manufacturer only for the entire 
work. However, if due to any reason contractor proposes to provide part quantity from other 
manufacturers approved above, then he may be permitted, but he will have to obtain specific 
approval of Employer/Architect for this change in brand. This will be subject to that all items 
and fixtures in any particular block/other buildings shall be always of one manufacturer only. 
In no circumstances items of two manufacturers shall be used in all of the toilets of particular 
block/other buildings. 

 
 Kitchen sink and draining Board: 
  
 a) Kitchen sink and draining boards shall be of stainless steel (NIRALI) make. The sink and 

draining board shall be in one piece of following sizes with rectangular compartment/bowl. 
Each sink shall be provided with one CP brass waste and PVC waste pipe. 

 
 b) Kitchen Sink shall be supported on RCC platform having suitable cut for the bowl of the 

sink as per the details shown on the drawings. 
 
 c) All bib cocks, stop cocks, angle-valves, pillar taps, mixtures, showers rose & arm, bottle 

traps, CP waste and inlet connections and other minor fittings shall be brass chromium plated. 
These shall be ISI marked where manufactured. Contractor shall obtain the approval of the 
name of the manufacturer and brand of CP brass fittings from Employer/Architect before 
placing the supply order. If demanded, a copy of the Bureau of Indian Standard letter under 
which the manufacturer has been issued the license and authorized to mark the five items of 
CP brass fittings as listed in hereinafter below with ISI marking should be submitted One 
sample of each fittings of the particular brand duly ISI marked shall be given by Contractor. 

 
 e) If any of the CP brass fittings which are not manufactured as ISI marked these shall be of 

the same brand of other ISI marked CP brass fittings approved by Employer and Architect. 
 
 f) All chromium plated brass fittings and accessories shall be provided with CP cast brass wall 

flanges. 
 
 g) For fixing of CP brass fittings wherever required CP brass extension pieces shall be 

provided. 
 
 h) Fixing screws shall be half round head chromium plated brass screws with CP washers. 
 

i) All exposed pipes, if any, within the toilets and near the fixtures shall be chromium plated 
brass except otherwise specified 
  



List of Materials for Civil works 
 

Sl no Names of materials Approved Makes 

1. Cement – 53 Grade  Ramco, Ultra Tech, Dalmia, Coramandal, Chettinadu, 
CCI, ACC, Zuari , Birla 

2. Steel Reinforcement – Fe500 TATA, SAIL, Vizag, TISCO 

3. Vitrified Flooring (1st Quality) Nitco, Kajaria, Somany, RAK, Johnson,  

4. Tile adhesive Ramco, Bal Endura, Weber 

5. Ceramic (1st Quality) Nitco, Kajaria, Somany, RAK 

6. Wall Tiles (1st Quality) Nitco, Kajaria, Somany, RAK 

7. Sanitary Fixtures Hindware, Parryware, Cera 

8. Sanitary Fittings (ISI Make) Hindware, Kohleror equivalent 

9. Soil waste, Water line& Rain 
water pipes 

Supreme / Prince / Ashirvad or equivalent 

10. Water proofing Component Fosroc, cera – chem, Dr.Fixit 

11. Aluminium joineries Jindal, Saint Gobain, HINDALCO,GALCo, MAAN 

12. UPVC Window, Ventilator Fenesta, NCL, or equivalent 

13. Glass Saint Gobain, Modi or equivalent 

14. Plastic Emulsion,  Oil bound 
Distemper, Synthetic enamel 
paint 

Asian, Berger, ICI, Nerolac 

15. Cement Paint Supercem, Snowcem 

16. Exterior Emulsion Asian, Nerolac, Berger, 

17. Water supply pipes For Internal Cold water works 
Ashirvad / Astral flow guard / Supreme / finolex or 
equivalent make SDR - 13.5 - CPVC pipe with CPVC brass 
thread fittings or equivalent 
 
For internal Hot water works 
Ashirvad / Astral flow guard / Supreme / finolex or 
equivalent make SDR - 11 - CPVC pipe with CPVC brass 
thread fittings or equivalent 

18. Soil waste & Vent pipe Supreme / Prince / Ashirvad or equivalent 

19. Construction Repair chemicals Fosroc, Cera-chem, Dr.Fixit, Bostikor equivalent 



List of Materials for Interior works 
 

S.no Names of materials Approved makes 

1 Plywood MR Grade IS 303 Green, Century, Duro, Mayur, Archid, Swathi, Sharon, Kit  

2 Laminate / Veneer Archid, Greenlam, Century, Aica(Sunmica), VIR,  Aica , 
Merino, Royaltouch, Associates, Formica , URO , Durain 

3 Wooden flooring Pergo, Squarefoot,  

3 Paint ICI,(Duco ), Asian, Nerolac, Berger (Premium) 

4 Emulsion paint , synthetic enamel 
, OBD 

Asian , Berger , ICI, Nerolac 

5 Varnish Asian, Sheenlac, pidilite 

6 Melamine Asian, Sheenlac MRF, 

7 Furniture fittings and fixtures , 
Telescopic slides 

Godrej sleek , Hettich , Haffel 

8 Wood First / second class teakwood / salwood / White Cedar 
wood to IS :4021 of good quality, well seasoned and free 
from defects for wall paneling partitions and other works 

9 Nova spray Gillanders , Arbuthno, & Co.Ltd 

10 Hardware fittings viz., Door 
closers / Floor spring 

Hettich, Hafele, Dorma, Ozone, Ebco 

11 Locks Dorma, Godrej, ebco 

13 Clear Glass / Tinted Glass Indo – Ashahi , saint – Gobain ., Modi- Guard 

14 Vinyl Flooring Armstrong, Wonder floor, duro floor, LG 

15 Pre laminated particle board Novapan ,Archid, Merino 

16 HDMR GREEN, TESA  or approved 

17 Gypsum false ceiling Gypsum India/LaFarge 

18 Mineral Fibre Board Armstrong, usg Boral, Saint-Gobain, diamond 

19 Dry wall Saint Gobain / USG Global 

 
 


