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Tender No: AO/SAM/07-2025-26/R-V /07

Tender No: AO/SAM/07-2025-26/R-V/07 Dated 07/07/2025

A. E-TENDER NOTICE CUM NIT

Date: 07/07/2024

State Bank of India, Regional Business Office, Bolangir invites tender in two bid system
from interested SBI approved empaneled Interior Furnishing contractors under Cat-
egory (Above 10.0 Lakhs) of Bhubaneswar Circle competent to complete the Interi-

or, Furnishing work of SBI-Kantabanjhi Branch within 45 days through two bid on line
tendering mode System portal hitps://www.tenderwizard.com/SBIETENDER. Details of
tenders are as under:

1

Name of Work

Tender for Interior furnishing work of SBI-Kantabanijhi
Branch (New premises)

2 Tenders shall remain For a period of 90 days from the date of opening of
valid for price bid of tender.
Rs. 14,600/- (Rupees Fourteen Thousand Six Hundred
Only) as EMD in the form of DD in favor of”, RM-RBO-
3 Earnest Money Bolangir payable at Bolangir shall uploaded in the
Deposit (EMD) tender wizard portal. Contractors already submitted
onetime EMD at LHO need to upload the scan copy
of the same. Failing which tenders will be rejected.
4 Time allowed for 45 days from the date of receipt of work order /
completion handover of the site , which is earlier.
5 Estimated Cost Rs. 14,56,217.28 + GST (as per Government Rules)
6 Availability of Ten- Tender documents to be downloaded from the SBI
der Documents e-tender portal www.tenderwizard.com/SBIETENDER.
7 Tender document From 11:00 A.M on 07/07/2024
downloading Start
Date
8 Tender document Upto 2.00 PM on 21/07/2024
downloading End
Date
9 Schedule of submis- Upto 2.30 PM on 21/07/2024
sion of Bids
10  Schedule of open- On 21/07/2024 at 3.00 P.M.
ing of technical bid
11 | Schedule of open- On 21/07/2024 at 3:30 P.M.
ing of Price bid
12 For Technical Querry Concerned Engineer : 9900234280 (During Office
hours only)
13 | For E-Tender related Service provider Help Desk:
queries Contact Person: Mr. Kushal Bose Mobile no.
07686913157 / 09674758724 (On working days-9
hours—18 hours)e-mail:kushal.b@antaressystems.com
Notes:
a) | All contractors who are empanelled with SBI Bhubaneswar Circle in the spe-
cific category are only eligible for the above mentioned work.
b) Any abnormal increase from the quoted price / cost will not be acceptable.
c) The Bankreserves the right to reject any or all the tenders without assigning

any reason.
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d) | Electronically Sealed e-tenders are invited from the Bank’s Empanelled Con-
tractors as mentioned in NIT in two parts, i.e. Technical Bid and Price Bid
separately. Technical Bid and Price Bid to be submitted online on the website
www.tenderwizard.com/SBIETENDER.

** No bid shall be accepted offline.

(a) Technical Bid: Techno-commercial envelope called “Electronic Format of
Technical Bid" shall contain the following documents:

(i) Details of EMD and tender cost: Scan copy of Demand Draft must be up-
loaded in e-tender website along with technical bid. However, the DD of
EMD and tender cost to submitted physically at this office:

Regional Manager, Regional Business Office, RBO-V, 2nd Floor, Bolangir
Main Branch Building, Bolangir, Odisha-767001

(i) Electronic form of Technical Bid.

i) Scan copy of the SBI Empanelment letter of appropriate category must be
uploaded in e-tender website.

Technical Bid will be opened as per above mentioned date & time in the
presence of Tenderers who desire to attend. The tenderers can view the Ten-
der opening details through their respective log in Ids on the above men-
tioned e-tender portal (Website).

(b) Price Bid: Shall contain the Electronic format of Price Bid. No condition/
stipulation in Cover-ll other than unconditional general rebate shall be ac-
cepted.

Price Bid will be opened only of those bidders who are successfully in Tech-
nical Bid after through scrutiny. The contractor/ vendor can view the Tender
opening details through their respective log in Ids on the above mentioned e-
tender portal (Website).

e) | The Bidder is expected to examine all instructions, forms, terms and specifica-
fions in the bid documents. Failure to furnish all information required as per
the Bid Documents or submission of bids not substantially responsive to the Bid
Documents in every respect will be at the bidder's risk and shall result in rejec-
tion of the bid.

f) In case the date of opening of tenders is declared as a holiday, the tenders
will be opened on the next working day at the same time.

g) The Bankreserves the right to reject all tenders without assigning any reason
whatsoever.

E-TENDERING INSTRUCTIONS TO BIDDERS

General

State Bank of India hereby publish the TENDER on e-tendering Portal (Website)
www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e
Tendering” and TENDER will be hereunder called as “e-Tender”. The e-tender pub-
lished online through above portal (website) consisting of standard tender condi-
tions, specifications, schedule of quantities, drawings (if any) for above referred
work. Please note that copy of the above e-tender can be downloaded from
above portal (website) and should be mandatorily submitted in Online Electronic
Mode hereinafter referred as “Online Offer”. The submission of Online offer duly
Encrypted & Digitally signed on above portal should be in prescribed Electronic
Forms (Online) available on above portal for respective tender in Online Enve-
lope(s) on or before As per the key Dates mentioned in the Tender Notice in this
document and online portal for above tender .

Instructions
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1. Tender Bidding Methodology:

Electronically Sealed Bid System — Two Stage - Two Envelopes’, followed by ‘e-
Reverse Auction’, if required, after opening of Financial-part.

2. Broad outline of activities from Bidders prospective:

1. Procure a Digital Signing Certificate (DSC)

2. Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER .

(The contractors need to upload scan copy of their valid empanelment letter in
the portal otherwise their registration would be cancelled)

3. Create Users and assign roles on the above portal

4. View Notice Inviting Tender (NIT) on the above portal

5. Download Official Copy of Tender Documents from the above portal

6. Clarification to Tender Documents on the above portal

7. Bid-Submission on the above portal

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal

— Opening of Technical-Part

9. Post-TOE Clarification on the above portal (Optional)

— Respond to SBI's Post-TOE queries

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
— Opening of Financial-Part (Only for Technical Responsive Bidders)

3. Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and
to be complaint with IT Act 2000, it is necessary for each user to have a Digital Cer-
tificate (DC). also referred to as Digital Signature Certificate (DSC), of Class Il or
above, issued by a Certifying Authority (CA) licensed by Controller of Certifying Au-
thorities (CCA) [refer http://www.cca.gov.in].

4. Registration

To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors
need to register on the portal. Registration of each organization is to be done by
one of its senior persons vis-a-vis Authorized Signatory who will be the main person
coordinating for the e-tendering activities. In the above portal terminology, this
person will be referred to as the Super User (SU) of that organization. For further de-
tails, please visit the website/portal, and follow further instructions as given on the
site.

Note: After successful submission of Registration details please contact to the
Helpdesk of the portal to get your registration accepted/activated.

Help Desk:

Contact Person: Mr. Kushal Bose / Mr. Tousik Gohsh

Mobile no. 07686913157 / 09674758724 (On working days-9 hours—18 hours)

e-mail: kushal.b@antaressystems.com / tousik.g@antaressystems.com

5. Bidding related Information for this Tender (Sealed Bid)

The entire bid-submission would be online on the portal. Broad outline of submis-
sions are as follows:

-Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document
-Submission of digitally signed copy of Tender Documents/ Addendum

-Power of Attorney, - Two Envelopes, - Technical-Part, Each of the above electron-
ic envelopes consists of Main bid and Electronic form (both mandatory) and bid
Annexure (Optional).

NOTE: Please note that above e-Tendering system is an automatically fime locked
system which will be locked immediately as soon as due date and time is over and
will not accept any offer after that. So, the tenderers are strictly advised to do their
process well before the due date and time to avoid any such instances.
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6. Tender Opening Event (TOE)

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender
Opening Event (TOE)'. Tender Opening Officers as well as authorized representa-
tives of bidders can attend the Public/Limited Online Tender Opening Event (TOE)
from the comfort of their offices. For this purpose, representatives of bidders (i.e.
Supplier organization) dully authorized are requested to carry a Laptop and Wire-
less Connectivity to Internet. Every legal requirement for a transparent and secure
‘Public/Limited Online Tender Opening Event (TOE)' has been implemented on the
portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as sub-
mitted online by the bidder himself (during the TOE itself), salient points of the Bids
are simultaneously made available for downloading by all participating bidders.
The tedium of taking notes during a manual ‘Tender Opening Event’ is therefore
replaced with this superior and convenient form of ‘Public/Limited Online Tender
Opening Event (TOE)'. The portal has a unique facility of ‘Online Comparison
Chart’ which is dynamically updated as each online bid is opened. The format of
the chart is based on inputs provided by the Buyer for each Tender. The infor-
mation in the Comparison Chart is based on the data submitted by the Bidders. A
detailed Technical and/ or Financial Comparison Chart enhance Transparency.
Detailed instructions are given on relevant screens. The portal has a unique facility
of a detailed report titled ‘Minutes of Online Tender Opening Event (TOE)' covering
all important activities of ‘Online Tender Opening Event (TOE)'. This is available to
all participating bidders for ‘Viewing/ Downloading’'. There are many more facilities
and features on the portal. For a particular tender, the screens viewed by a Sup-
plier will depend upon the options selected by the concerned Buyer.

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially
during ‘critical events’ such as — a short period before bid-submission deadline,
during online public/limited tender opening event, during e-tender, it is the bid-
der’s responsibility to have backup internet connections. In case there is a problem
at the e-procurement/ e tender service-provider's end (in the server, leased line,
etc) due to which all the bidders face a problem during critical events, and this is
brought to the notice of SBI by the bidders in time, then SBI will promptly re-
schedule the affected event(s).

7. Minimum Requirements at Bidders end

In order to operate on the electronic tender management system, the user’'s ma-
chine is required to be set up. The machine must have running XP service Pack 3 or
higher version of Windows like Vista or Window 7. Also need to install Mozilla Fire fox
web browser and latest Version of Java.

Regional Manager

For and behalf of State Bank of India
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B. INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work
Sealed tenders are invited by SBI, RBO Bolangir for “Interior furnishing work of
SBI-Kantabanjhi”.” The said branch is situated in the Kantabanjhi main fown.

20 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated
in tender consisting the documents as NIT, Instructions to the Tenderers,
General Conditions of Contact, special conditions of confract, technical
specifications, price bid, drawings

2.2 The above documents shall be taken as complementary and mutually ex-
planatory of one another but in case of ambiguities or discrepancies
shall take precedence in the order as Price Bid, Additional specification,
Technical specification, Drawings, Special conditions of contract, GCC, in-
structions to Tenderers.

3.0 Site Visit: The tenderer must obtain himself on his own responsibility and his
own expenses all information, data which may be required for the purpose of
filling this tender document and enter into a contract for the satisfactory per-
formance of the work. The Tenderer is requested satisfy himself regarding the
availability of water, power, transport and communication facilities, the char-
acter quality and quantity of the materials, labour, the law and order situa-
tion, climatic conditions local authorities requirement, traffic regulations etc.
The tenderer will be fully responsible for considering the financial effect of any
or all the factors while submitting his tender.

4.0 Earnest Money: The tenderers are requested to submit the Earnest Money of
Rs. 14,600/- (Rupees Fourteen Thousand Six Hundred Only) as mentioned in
NIT. No interest will be paid on the EMD.

5.0 Initial Security Deposit: The successful tenderer will have to submit a sum
equivalent to 2% of contract value less EMD, within a period of 07 days of
acceptance of work-order.

6.0 Security Deposit: It shall be 5% of contract value including ISD. Balance 3%
shall be deducted from the final bill of the contractor. The same will be re-
leased after completion of the defect liability period.

6.1. Additional Security Deposit: In case In case L-1 bidder quotes abnormally
low rates (i.e. 10 % or below estimated project cost), the bank may ask such bid-
der to deposit additional security deposit (ASD) equivalent to difference of 90 % of
estimated cost and L-1 quoted amount for due fulfiiment of contract. Such ASD
could be in the form of FDR / Bank’s guarantee in the Bank’'s name as per
format approved by the Bank. On successful completion of work ASD will be re-
turned to the contractor. In case contractor fails to complete the work in
fime or as per tender specification or leave the job incomplete, the bank will
be at liberty to recover the dues from ASD or to forfeit such ASD as the case may
be within its sole discretion.

6.2 No interest shall be paid to the amount retained by the Bank as Secu-
rity Deposit.

7.0 Signing of Contract Documents: The successful tenderer shall be bound to
implement the contract by signing an agreement and conditions of contract at-
tached herewith within one week from the receipt of infimation of acceptance of
his tfender by the Bank.

8.0 Completion Period: Time is essence of the contract. The work should be com-
pleted in all respects in accordance with the terms of contract within a period of 45
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days from the date of handing over site or 7 days from the date receipt of
work-order of acceptance whichever is lafer.

9.0 Validity of Tender: 3 (Three) months from the date of opening price bid. If the
tenderer withdraws his / her offer during the validity period or makes modifications in
his / her original offer which are not acceptable to the Bank without prejudice
to any other right or remedy the Bank shall be at liberty to forfeit the EMD.
10.0 liguidated Damages: The liquidated damages shall be 0.5% of the contract
value per week subject to a maximum of 5% of contract value.

Addendum to Liquidated Damages Clause:-

1. The parties hereby agree that due to negligence of act of the Contractor, if
the employer suffers losses, damages, the quantification of which may be dif-
ficult, and hence the amount specified hereunder shall be construed as rea-
sonable estimate of the damages and the Contractor agree to pay such lig-
vidated damages, as defined hereunder as per the provisions of this con-
fract.

2. The amount of liquidated damages under this Contract shall not exceed 5%
of the total value of the contract amount.

3. The liquidated damages shall be applicable under following circumstances:
3.1 If the deliverables are not submitted as per schedule and time, the Con-
tractor shall be liable to pay1% of the total cost of the services for delay
of each week or part thereof.

3.2 If the deliverables are not acceptable to the Employer, and defects
are not rectified to the satfisfaction of the Employer within 30 days of the re-
ceipt of the notice, the Contractor shall be liable for Liquidated Damages for
an amount equal to 0.5% of total cost of the services for every week or part
thereof for the delay
3.3 Any delay beyond this, STATE BANK OF INDIA shall be free to terminate
the contract and get the work done from an alternate source at the risk of
the contractor, besides forfeiting EMD. The decision of the Bank as to the pe-
riod of delay on the part of the contfractor and the quantum of compensa-
tion for such delay shall be final and binding on the contractor. If the contrac-
tor is unavoidably hindered in carrying out the work on account of delayed
decision or the approval by the Bank, which are necessary to carry out further
work, he shall be allowed suitable extension of time by concerned authority
of the Project, whose decision shall be final and binding on the contractor.
No claim of the contractor shall be entertained against the Bank for such de-
layed approvals / decisions by the Corporation, excepting suitable extension
of time.

Rates and Prices

The tenderer should not change or modify or delete the description of the
item. If any discrepancy is observed he should immediately bring it to the
knowledge of the Bank.

11.2 The rate quoted shall be firm and shall include all costs, allowances,
taxes, vat, levies etc. but excluding Service Tax which will be paid sepao-
rately to the contractors on submission of bill / documents for onward
payment to the Govt. Service Tax Department.
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C. ARTICLES OF AGREEMENT
(On Non-Judicial Stamp Paper of Rs. 200.00)

ARTICLES OF AGREEMENT made this day of

Two thousand between the STATE BANK OF INDIA, a Cor-
poration constructed under the State Bank of India Act, 1955 and having ifs
Corporate Centre at Madam Cama Road, Mumbai 400 021. ( hereinaf-
ter referred to as “the OWNER" ) which expression shall include its successor or
successors and assigns ) of the ONE PART through the authorized officer Re-
gional Manager (RBO - Bolangir) ( Designation )

AND

M/s. having its registered office at
(therein after referred to as the ‘CONTRACTOR’

) of the OTHER PART.

WHEREAS the OWNER is desirous of executing Intferior furnishing work of SBI-
Kantabanjhi Branch (Herein after called the ‘Work’).

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced
schedule of quantities of the works to be executed as per conditions of the con-
fract and special conditions prepared with the assistance of the said Con-
cerned Engineer subject to which the offer of the Confractor shall be accept-
ed

WHEREAS the contractor has deposited with the Owner [EMD Rs. ................ /- +1SD Rs.
................. /-] = TOTAL Rs. SSURRRRRRRRRRY £ (Rupees
................................................................................................... ) as security deposit for the
due performance of the Agreement and WHEREAS the Owner has issued letter of
intent work order to the Contractor.

AND WHEREAS said drawings inclusive of the specifications, priced schedule of
quantities, conditions of contract and special condifions all of which are collectively
hereinafter collectively referred to as the said condition ) have been signed by the
parties hereto and the contractor has agreed to execute the works upon and
subject to the said conditions.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payments to be made to the contractor as hereinafter
provided the contractor shall upon and subject to the said conditions exe-
cute and complete the works shown upon the site drawings etc. and such
further detailed drawings as may be furnished to the confractor by the said
owner as described in the said specifications and the said priced schedule of

quantities.
2. The Owner will pay to the Contractor the sum of Rs. (Rupees
only) (hereinafter
called the contract sum) or such other sum become payable
hereunder at the times and in the manner specified in the said
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conditions. However, the actual sum will be paid on the actual value of work
done, irrespective of the contract sum.

3. The plans, agreement and documents above mentioned shall form the basis
of this contract and all disputes to be decided in the manner
prescribed in the conditions attached hereto.

4, The said contract comprises the works as above mentioned, and all subsidiary

works connected therewith within the same site as may be ordered to be
done from time to time by the said Owner even though said works may not
be shown on the drawings or described in the said specifications or the
priced schedule of quantities.

5. Notwithstanding what are stated in the special condition, conditions of con-
tract and hereinbefore stated the Owner through the Concerned Engineers
reserves to himself the right to alter the drawings and nature of the work and
of adding to or omitting any items of works form or of having portions of the
same carried out departmentally or otherwise and such alterations or varia-
tions shall be carried out without prejudice to this contract.

6. The said conditions shall be read and be tfreated as forming part of this
agreement and the parties hereto will respectively be bound thereby and to
abide by and submit themselves to the conditions and stipulations and per-
form the same on their parts to be respectively observed and preferred.

7. Employer reserves to itself the right of altering the drawings and nature of the
work by adding to or omitting any items of work or having portions of the
same carried out without prejudice to this contract.

8. Time shall be considered as the essence of this confract and the Contractor
hereby agrees to commence the work soon after the site is handed over to
him or from 7t day after issue of formal work order as provided for in the said
conditions whichever is earlier and to complete the entire work within 45 days
subject to nevertheless the provisions for extension of time.

9. Any dispute arising under this agreement shall be referred to the arbitration to
a sole arbitrator appointed with consent of the Owner and the Contractor as
indicated in the Articles of the General Conditions. The award of the arbitra-
tor shall be final and binding on both parties. The court in Bhubaneswar shalll
have jurisdiction to determine the same.

10. That the several parts of this contract have been read by the Contractor and
fully understood by the contractor.

IN WITNESS WHEREOF, the parties hereto executed these presents the day and

year hereinabove written.

WITNESS EXECUTANTS

1. 1. OWNER

1. 2. CONTRACTOR
Signature with Seal

( In case of the Company, the common seal be affixed pursuant to resolution of

Board of Directors in accordance with Articles of Association of the Company the

directors efc. as the case may be affixing common seal may be initial in token

thereof and also by putting their names. )
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1.0

1.1.5

1.1.6
1.1.7

D. GENERAL CONDITIONS OF CONTRACT (G.C.C.)

Definitions:

Contract means the documents forming the tender and the acceptance
thereof and the formal agreement executed between Bank and the Con-
tractor, together with the documents referred therein including these condi-
tions, the specifications, designs and instructions issued from time to fime by
Bank and all these documents taken together shall be deemed to form
one contfract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

* SBI " is having its Corporate Centre at State Bank Bhavan, Madame Cama
Road, Mumbai 400 021 and includes the Client's representatives successors
and assigns.

‘Site Engineer’ shall mean a Concerned Engineer / Bank’s Engineer posted at
AO Sambalpur.

‘The Contractor’ shall mean the individual or firm or company whether incor-
porated or not undertaking the works and shall include legal personal rep-
resentative of such individual or the composing the firm or company and
the permitted assignees of such individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
described in the ‘Scope of Work’ and / or to be executed in accordance
with the confract and includes materials, apparatus, equipment, temporary
supports, fittings and things of all kinds to be provided the obligations of the
contractor hereunder and work to be done by the contractor under the con-
fract.

‘Specifications’ shall mean the specifications referred to in the tender and
any modifications thereof as may time to time be furnished or approved by
the Bank ‘Month’ means calendar month.

‘Week' means seven consecutive days.

‘Day’ means a calendar day beginning and ending at 0:00 hrs and 24

hrs respectively.

CLAUSE

1.0

2.0

3.0

Scope of Work

The contractor shall carry out complete and maintain the said work in every
respect is strictly accordance with this confract and with the directions of and
to the satisfaction of the Bank. The Engineer-In-Charge from time to time issue
further drawings and / or written instructions, details directions and explana-
tions which are hereafter collectively referred to as Bank’s instructions in re-
gard to the variation or modification of the design, quality or quality of work
or the addition or omission or substitution of any work. The removal from the
site of any materials brought thereon by the contractor and any substitution
of any other materials therefore the removal and / or re-execution of any
work executed by him. The dismissal from the work of any person employed
engaged thereupon.

Ownership of Document

All specifications and copies thereof furnished by the SBI are the proper-
fies of the SBl. They are not to be used on other work.

Detailed Instructions
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4.0

5.0

6.0

7.0

8.0

The SBI through its Engineer/ Authorized official shall furnish with reasonable
promptness additional instructions as necessary for the proper execution of
the work. All such instructions shall be consistent with the contract docu-
ments, frue developments thereof and reasonably inferable there from.
The work shall be executed in conformity therewith and the contractor pre-
pare a detailed programme schedule indicating therein the date of start and
completion of various activities on receipt of the work order and submit the
same to the SBI for approval.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings
shall be handed over to the contractors.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all mo-
terials, labour, water, power, tools, equipment transportation and any other
facilities that are required for the satisfactory execution and completion of
the work. Unless or otherwise specified all materials shall be new and both
workmanship and materials shall be best quality. The contractor shall at all
times enforce strict discipline and good order among his employees and shall
not employ on the work any unfit person or anyone not skilled in the work as-
signed to him. Workman whose work or behaviour is found to be unsatisfacto-
ry by the SBI, he shall be removed from the site immediately.

Permits, Laws and Regulations

Permits and Licenses required for the execution of the work shall be obtained
by the contractor at his own expenses. The contractor shall give notices and
comply with the regulations, laws, and ordinances rules, applicable to the
confractor. If the contractor observes any discrepancy between the draw-
ings and specifications, he shall promptly notify the SBI in writing. If the con-
tractor performs any act which is against the law, rules and regulations he
shall meet all the costs arising there from and shall indemnify the SBI any legal
actions arising there from.

Setting out Work

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof and get it approved by the En-
gineer-In-Charge before proceeding with the work. If at any time any error in
this respect shall appear during the progress with the work, irrespective of the
fact that the layout had been approved by the Bank the contractor shall be
responsible for the same and shall at his own expenses rectify such error, if so,
required to satisfaction of the SBI.

Protection of Works and Property

The contractor shall continuously maintain adequate protection. Of all his
work from damage and shall protect the SBI's properties from injury or loss aris-
ing in connection with contract. He shall make good any such damage, inju-
ry, loss, except due to causes beyond his control and due to his fault or negli-
gence.

He shall take adequate care and steps for protection of the adjacent proper-
ties. The contractor shall take all precautions for safety and protection of his
employees on the works and shall comply with all applicable provisions of
Govt. and local authority’s safety laws and building codes to prevent acci-
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9.0

10.0

11.0

dents, or injuries to persons or property of about or adjacent to his place of

work.

The contractor shall take insurance covers as per clause 26.0 at his own cost.

The policy may taken in joint names of the contractors and the SBI and the

original policy may be lodged with the SBI.

Inspection of Work

The SBI (Engineer-In-Charge / Authorized Official) shall at all reasonable time

have free access to the work site and / or to the workshop, factories or other

places where materials are lying or from where they are obtained and the

confractor shall give every facility to them necessary for inspection and ex-

amination and test of the materials and workmanship. No person unless au-

thorized by the SBI except the representative of public authorities shall be al-

lowed on the work at any time. The proposed work either during its construc-

tion stage or its completion can also be inspected by the Chief Technical Ex-

aminer's organization a wing of Central Vigilance Commission.

Assignment and Subletting

The whole of work included in the contract shall be executed by the contrac-

tor and he shall not directly entrust and engage or indirectly transfer assign or

underlet the contract or any part or share thereof or interest therein without

the written consent of the SBI and no undertaken shall receive the contractor

from the responsibility of the contractor from active superintendence of the

work during its progress.

Quality of Materials, Workmanship & Test

() All materials and workmanship shall be best of the respective kinds de-
scribed in the contract and in accordance with instructions of Engi-
neer-In-Charge and shall be subject from time to time to such tests as
the Engineer-In-Charge may direct at the place of manufacture or
fabrication or on the site or an approved testing laboratory. The Con-
fractor shall provide such assistance, insfruments, machinery, labour
and materials as normally required for examining measuring sampling
and testing any material or part of the work before incorporation in the
work for testing as may be selected and required by the Engineer-In-
charge.
(ii) Samples of adequate numbers, size, shades & paftern as per
specifications shall be supplied by the Contractor without any exira
charges. If certain items proposed to be used are of such nature that
samples cannot be presented or prepared at the site detailed litera-
ture / test certificate of the same shall be provided to the satisfaction
of the Engineer-In-Charge. Before submitting the sample / literature the
contractor shall satisfy himself the material / equipment for which he is
submitting the samples / literature meet with the requirement of tender
specification. Only when the samples are approved in writing by the
Engineer-In-Charge the contractor shall proceed with the procurement
and installation of the particular material / equipment. The approved
samples shall be signed by the Engineer-In-Charge for identification
and shall be kept on record at site office until the completion of the
work for inspection / comparison at any time.

Any delay that might occur in approving the samples for reasons of its not meeting
the specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipments etc. shall be the account of the contractor.
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(iii) Cost of Tests

The cost of making any test shall be borne by the contractor if such test is intended
by provided for in the specification or BOQ.

>
>

12.0

13.0

14.0

15.0

(iv)  Costs of tests not provided for

If any test is ordered by the Engineer-In-Charge which is either

If so infended by or provided for or (in the cases above mentioned) is not so
partficularized or though so intended or provided for but ordered by the Engi-
neer-In-Charge to be carried out by an independent person at any place
other than the site or the place of manufacture or fabrication of the materials
tested or any Government / approved laboratory, then the cost of such test
shall be borne by the contractor.

Obtaining information related to execution of work
No claim by the contractor for additional payment shall be entertained
which is consequent upon failure on his part to obtain correct information as
to any matter affecting the execution of the work nor any misunderstanding
or the obtaining incorrect information or the failure to obtain correct infor-
mation relieve him from any risks or from the entire responsibility for the fulfil-
ment of contract.

Contractor’s superintendence

The contractor shall give necessary personal superintendence during the ex-

ecution of the works and as long, thereafter, as the Engineer-In-Charge may

consider necessary until the expiry of the defects liability period, stated here-
to.

Quantities

() the bill of quantities (BOQ) unless or otherwise stated shall be deemed
to have been prepared in accordance with the Indian Standard
Method of Measurements and quantities. The rate quoted shall remain
valid for variation of quantity against individual item to any extent sub-
ject to maximum variation of the contract value by 25%. The amount
paid under Clause hereof as well as amounts of prime cost and provi-
sional sums, if any, shall be executed. Some quantities may not be ex-
ecuted by Bank depending upon site conditions and / or at the discre-
tion of bank.

(ii) Variation exceeding 25%: The items of work executed in relation to var-
iation exceeding 25% shall be paid on the basis of provisions of clause
hereof.

Works to be measured
The Engineer-In-Charge may from time to time intimate to the contractor that
he required the work to be measured and the contractor shall forthwith at-
tend or send a qualified representative to assist the Engineer-In-Charge in tak-
ing such measurements and calculation and to furnish all particulars or to
give all assistance required by any of them. Such measurements shall be tak-
en in accordance with the Mode of measurements detailed in the specifica-
tions. The Engineer-In-Charge shall take joint measurements with the contrac-
tor's representative and the measurements shall be entered in the measure-
ment book. The contractor or his authorized representative shall recorded in
token of his acceptance. All the corrections shall be duly attested by both
representatives.

No over writings shall be made in the Measurement Book should the contrac-

tor not attend or neglect or omit to depute his representative to take meas-
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15.A

15.B

15,C

urements then the measurements recorded by the Engineer-In-Charget shall
be final. All authorized extra work, omissions and all variations made shall be
included in such measurements.

If there are varying or conflicting provisions made in any one document form-
ing part of the contract, the Accepting Authority shall be the deciding au-
thority with regard to the intention of the document and his decision shall be
final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omis-
sion there from shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the works comprised therein ac-
cording to drawings and specifications or from any of his obligations under
the confract.

The successful tenderer / contractor, on acceptance of his tender by the Ac-
cepting Authority, shall, within 07 days from the stipulated date of start of the
work, sign the contract consisting of:-

(I) The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and ac-
ceptance thereof together with any correspondence leading thereto.

(a) Various standard clauses with corrections up to the date stipulated in con-

tract if any.

(b) Safety Code.
(c) Model Rules for the protection of health, sanitary arrangements for workers

engaged by contractor.

(d) Contractor’s Labor Regulations.
(e) List of Acts and omissions for which fines can be imposed.
(i) No payment for the work done will be made unless contract is signed by

the contractor.

16.0

17.0

Variations
No alteration, omission or variation ordered in writing by the Bank shall vitiate
the contract. In case the SBI thinks proper at any time during the progress of
works to make any alteration in, or additions to or omission from the works or
any alteration in the kind or quality of the materials to be used therein, the
Engineer-In-Charge shall give notice thereof in writing to the contractor or
shall confirm in writing within seven days of giving such oral instruction the
confractor shall after to add to omit from as the case may be in accordance
with such notice but the contractor do any work extra to or make any altera-
tion or additions to or omissions from the works any deviation from any of the
provision of the confract, stipulations, specifications contract drawings with-
out previous consent in writing of the Engineer-In-Charge / authorized officer
and value of such extras, alterations, additions or omissions shall in all cases
be determined the Engineer-In-Charge and the same shall be added to or
deducted from the contract value as the case may be.
Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed un-
der it authority of the Authorized officer of the Bank with the concurrence of
the SBI as herein mentioned. Any such extra is herein referred to as authorized
extra and shall be made in accordance with the following provisions.
(a) () the net rates or prices in the contract shall determine the valua-
tion of the extra work where such extra work is of similar character and
executed under similar conditions as the work priced herein.
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18.0

19.0

(0)

(d)

(e)

(i) Rates for all items, wherever possible should be derived out of
the rates give in the priced BOQ.
The net prices of the original tender shall determine the value of the
items omitted provided if omissions do not vary the conditions under
which any remaining items of works are carried out, otherwise the
prices for the same shall be valued under such clause (c) hereunder.
Where the extra works are not of similar character and / or executed
under similar conditions as aforesaid or where the omissions vary the
conditions under which and remaining items or works are carried out,
then the contractor shall within 7 days of the rate which he intends to
charge for such items of work, duly supported by analysis of the rate or
rates claimed and the Engineer-In-Charge shall fix such rate or prices
as if the circumstances in his opinion are reasonable and proper,
based on the market rate.
Where exira work cannot be properly measured or valued the con-
tractor shall be allowed day work prices at the net rates stated in the
tender of the BOQ or, if not, so stated then in accordance with the lo-
cal day work rates and wages for the district provided that in either
case, vouchers specifying the daily time (and if required by the Engi-
neer-In-Charge) the workman's name and materials employed be de-
livered for verifications to the Engineer-In-Charge at or before the end
of the week following that in which the work has been executed. The
extra item, not in BOQ if executed shall be paid as per Bank's Ap-
proved Rate.
It is further clarified that for all such authorized extra item where rates
cannot be derived from the tender, the contractor shall submit rates
duly supported by rate analysis worked on the “market rate basis” for
material, labour, hire / running charges of equipment and wastages
etc. plus 15% towards establishment charges, contractor’s overheads
and profit such items shall not be eligible for escalation.

Final Measurement

The measurement and valuation in respect of the contract shall be complet-
ed within 15 days of the virtual completion of the work.
Virtual Completion Certificate (V C C)

On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, the contractor shall ensure that the following works
have been completed to the satisfaction of the SBI.

(a)
(0)

Clear the site of all scaffolding, wiring, pipes, surplus materials, contrac-
tor's labour, equipment and machinery.

Demolish, dismantle and remove the confractor’s site office, tempo-
rary works, structures including labour sheds / camps and constructions
and other items and things whatsoever brought upon or erected at the
site or any land allotted to the contractor by the SBI and not incorpo-
rated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to
the contractor by the SBI and shall clear, level and dress, compact the
site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and
all land allotted by the SBI.

Shall hand over the work in a peaceful manner to the SBI.
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20.0

21.0
21.1

(f) All defects / imperfections have been attended and rectified as
pointed out by the SBI to the full satisfaction of SBI.

Upon the satisfactory fulflment by the contractor as stated above, the con-
tractor shall be entitled to apply to the Engineer-In-Charge is satisfied of the
completion of work. Relative to which the completion certificate has been
sought, the Engineer-In-Charge shall within 14 days of the receipt of the ap-
plication for virtual completion certificate, issue a VCC in respect of the work
for which the VCC has been applied.
The issuance of a VCC shall be without prejudice to the SBI's rights and con-
tractor’s liabilities under the contract including the contractor’s liability for de-
fects liability period nor shall be issuance of VCC in respect of the works or
work at any site be construed as a waiver of the right or claim of the SBI
against the contractor in respect of works or work at the site and in respect of
which the VCC has been issued.
Work by other Agencies
The SBI reserves the rights to use premises and any portion of the site for exe-
cution of any work not included in the scope of this contract which it may de-
sire fo have carried out by other persons simultaneously and the contractor
shall not only allow but also extend reasonable facilities for the execution of
such work.
The contractor however shall not be required to provide any plant or material
for the execution of such work except by special arrangement with the SBI.
Such work shall be carried out in such manners not to impede the progress of
the works included in the contract.
Insurance of Works
Without limiting his obligations and responsibilities under the contract the con-
tractor shall insure in the joint names of the SBI and the confractor against all
loss of damages from whatever cause arising other than the except risks, for
which he is responsible under the terms of contract and in such manner that
the SBI and contractor are covered for the period stipulated 1 Clause of GCC
and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the commencement of the period of
maintenance and for any loss or damage occasioned by the contfractor in
the course of any operations carried out by him for the purpose of complying
with his obligations under clause.

(a) The works for the time being executed to the estimated current con-
tract value thereof, or such additional sum as may be specified to-
gether with the materials for incorporation in the works at their re-
placement value.

(b) The constructional plant and other things brought on to the site by the
confractor to the replacement value of such constructional plant and
other things.

(c) Such insurance shall be effected with an insurer and in terms approved
by the SBI which approval shall not be unreasonably with held and the
confractor shall whenever required produce to the Bank the policy if
insurance and the receipts for payment of the current premiums.

(d) Submitted original “ Contractor’s All Risk Insurance Policy ” and
Workmen’s Compensation ( General ) Policy " made by confrac-
tor's own cost.
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213

214

21.5
21.5.1

21.5.2

Damage to persons and property
The contractor shall except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damag-
es to any person or material or physical damage to any property whatsoever
which may arise out of or in consequence of the execution and maintenance
of the works and against all claims proceedings, damages, costs, charges
and expenses whatsoever in respect of or in relation thereto except any
compensation of damages for or with respect of or in relation thereto except
any compensation of damages for or with respect to :

(a) The permanent use or occupation of land by or any part thereof.

(b) The right of SBI to execute the works or any part thereof, on, over, un-
der, in or through any lands.

(c) Inquiries or damages to persons or properties which are unavoidable
result of the execution or maintenance of the works in accordance
with the contract.

(d) Injuries or damage to persons or property resulting from any act or ne-
glect of the SBI their agents, employees or other contractors not being
employed by the contractor or for or in respect of any claims, pro-
ceedings, damages, costs, charges and expenses in respect thereof or
in relation thereto or where the injury or damages was contribute to by
the conftractor, his servants or agents such part of the compensation as
may be just and equitable having regard to the extent of the responsi-
bility of the SBI, their employees or agents or other employees or
agents or other contractors for the damage or injury.

Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, dam-
ages, costs, charges and expenses in respect of the matters referred to in
provision sub-clause 26.2 of this clause.
Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any
action, claim or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall pay any royalties
which may be payable in respect of any articles or part thereof included in
the contract. In the event of any claim made under or action brought against
SBl in respect of such matters as aforesaid the contractor shall be immediate-
ly nofified thereof and the contractor shall be at his own expenses to settle
any dispute or to conduct any litigation that may arise there from provided
that the contractor shall not be liable to indemnify the SBI if the infringement
of the patent or design or any alleged patent or design right is the direct re-
sult of an order passed by the Engineer-In-Charge in this behalf.
Third Party Insurance [Contractor’s All Risk Insurance Policy]
Before commencing the execution of the work by the contractor but without
limiting his obligations and responsibilities under Clause 26.0 of GCC shall in-
sure against his liability for any materials or physical damage, 1oss or injury
which may occur to any property including that of SBI or to any person, in-
cluding any employee of the SBI, by or arising out of the execution of the
works or in the carrying out of the contract, otherwise than due to the matters
referred to in the provision to Clause 26.0 thereof.

Minimum Amount of Third Party Insurance

Such insurance shall be effected with an insure and in terms approved by the

SBI which approval shall not be reasonably with held and for at least the
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21.5.3

21.6

amount stated below. The contractor shall however required, produce to the
Bank the policy or policies of insurance cover and receipts for payment of the
current premiums.

The minimum insurance cover for physical property, injury and death is Rs.
5.00 (Five) Lacs per occurrence with the number of occurrences limited to
four. After such occurrence contractor will pay additional premium necessary
valid for four occurrences always.

Accident or injury to Workmen [ Workmen's Compensation ( General )

Policy ]

21.6.1

21.6.2

26.6.3

26.6.4

220

The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or any sub-
contfractor save and except an accident or injury resulting from any act or
default of the SBI or their agents or employees. The contractor shall indemnify
and keep indemnified SBI against all such damages and compensation, save
and except as aforesaid and against all claims, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto.

Insurance against accidents etc. To workmen

The contractor shall insure against liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the
works and shall when required, produce to the Bank such policy of insurance
and receipt for payment of the current premium.

Provided always that, in respect of any persons employed by any sub-
contfractor the confractor’s obligation to insure as aforesaid under this sub-
clause shall be satisfied if the sub-contfractor shall have insured against the li-
ability in respect of such persons in such manner that SBI is indemnified under
the policy but the contractor shall require such sub-contractor to produce to
the Bank when such policy of insurance and the receipt for the payment of
the current premium.

1) Car Policy 2) Labour Policy

Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to
above or any other insurance which he may be required to effect under the
terms of confract, then and in any such case the SBI may effect and keep in
force any such insurance and pay such premium or premiums as may be
necessary for the purpose and from time to time deduct the amount so paid
by the SBI as aforesaid from any amount due or which may become due to
the contractor, or recover the same as debt from the contractor.

without prejudice to the others rights of the SBI against contractors. In respect
of such default, the employer shall be entitled to deduct from any sums pay-
able to the contractor the amount of any damages costs, charges and other
expenses paid by the SBI and which are payable by the contractors under
this clause. The contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant to policy taken under this clause proceed
with due diligence to rebuild or repaid the works destroyed or damaged. In
this event all the monies received from the insurer in respect of such damage
shall be paid to the contractor and the confractor shall not be entitled to any
further payment in respect of the expenditure incurred for rebuilding or repair-
ing of the materials or goods destroyed or damaged.

Extension of Time
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24.0

25.0

If in the opinion of the Engineer-In-Charge the work to be delayed for reasons
beyond the conftrol of the contractor, the Engineer-In-Charge may submit a
recommendation to the Regional Manager to grant a fair and reasonable ex-
tension of time for completion of work as per the terms of contract. If the con-
tractor needs an extension of time for the completion of work or if the com-
pletion of work is likely to be delayed for any reasons beyond the due date of
completion as stipulated in the contract, the contractor shall apply to the SBI
in writing at least 7 days before the expiry of the scheduled time and while
applying for extension of time he shall furnish the reasons in detail and his justi-
fication if any for the delays. The Engineer-In-Charge shall submit their rec-
ommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the
period extended time which will qualify for levy for liquidated damages. For
the balance period in excess of original stipulated period and duly sanction
extension of time by the SBI the provision of liquidated damages as stated
under Clause 9.0 shall become applicable. Further contract shall remain in
force even for the period beyond the due date of completion irrespective
whether the extension is granted or not.

Rate of Progress

(I) Whole of the materials, plant and labour to be provided by the contractor
and the mode manner and speed of execution and maintenance of the
works are to be of a kind and conducted in a manner to the satisfaction of
the Concerned Engineer. Should the rate of progress of the work or any part
thereof be at any time be in the opinion of the Concerned Engineer too slow
to ensure the completion of the whole of the work by the prescribed time or
extended time for completion, the Concerned Engineer shall thereupon take
such steps as considered necessary by the Concerned Engineer to expedite
progress so as to complete the works by the prescribed time or extended
time. Such communications from the Concerned Engineer neither shall relieve
the contractor from fulfilling obligations under the contract nor will he is enti-
tled to raise any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no perma-
nent work shall save as herein provided be carried on during the night or on
holidays without the permission in writing of the Concerned Engineer when
the work is unavoidable or absolutely necessary for the saving of life or prop-
erty or for the safety of the work in which case the contractor shall immedi-
ately advise the Concerned Engineer. However, the provision of the clause
shall not be applicable in the case of any work which becomes essential to
carry by rotary or double shifts in order to achieve the progress and quality of
the part of the works being technically required / continued with the prior
approval of the Concerned Engineer at no exira cost to the SBI.

All work at night after obtaining approval from competent authorities shall be
carried out without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or
reduce the scope of work for any reason whatsoever and hence not required
the whole or any part the work to be carried out. The Concerned Engineer
shall give notice in writing to the effect to the contractor and the contractor
shall act accordingly.
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In the matter the contractor shall have not claim to any payment of compen-
sation or otherwise whatsoever on account of any profit or advantage which
he might have derived from the execution of the work fully but which he did
not derive in consequence of the foreclosure of the whole or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bonfide brought to the site of the work by the contrac-
tor and rendered surplus as a result of the abandonment, curtailment of the
work or any portion thereof and then taken back by the contractor, provided
however that the Concerned Engineer shall have in such cases the option of
taking over all or any such materials at their purchase price or a local current
rate whichever is less.
In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding
those at which were originally issued to the contractor after taking info con-
sideration and deduction for claim on account of any deterioration or dam-
age while in the custody of the contractor and this respect the decision of
Concerned Engineer shall be final.
26.0 Suspension of Work
() The contractor shall on receipt of the order in writing of the Concerned
Engineer (whose decision shall be final and binding on the contractor)
suspend the progress of works or any part thereof for such time and in
such manner as Concerned Engineer may consider necessary so as
not cause any damage or injury to the work already done or endan-
ger the safety thereof for any of following reasons.

(a) On account any default on the part of the contractor, or

(b) For proper execution of the works or part thereof for reasons
other than the default of the contractor, or

(c) For safety of the works or part thereof.

The contractor shall during such suspension properly protect and se-
cure the works to the extent necessary and carry out the instructions
given in that behalf by the Concerned Engineer.

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (I)

above.
The contractor shall be entitled to an extension of time equal to the
period of even such suspension. No compensation whatsoever shall be
paid on this account.

26.0 Action when the whole security deposit is forfeited

In any case in which under any clause of this contract, the contractor shall

have rendered himself liable to pay compensation amounting to the whole

of his security deposit the Concerned Engineer shall have the power to adopt
any of the following course as they may deem best suited to the interest of
the SBI.

(a) To rescind the contractor (of which rescission notice in writing to the
confractor by the Concerned Engineer shall be conclusive evidence)
and in which case the security deposit of the contractor shall be for-
feited and be absolutely at the disposal of SBI.

(b) To employ labour paid by the SBI and to supply materials to carry out
the work, or any part of the work, debiting the contfractor with the cost
of the labour and materials (the cost of such labour and materials as
worked out by the Concerned Engineer shall be final and conclusive
against the Contractor) and crediting him with the value of the work
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done, in all respects in the same manner and at the same rates if it had
been carried out by the contractor under the terms of this contract the
certificate of Concerned Engineer as to the value of work done shall
be final and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part
thereof as shall be unexecuted out of his hands and to give it to an-
other contractor to complete in which case any expenses which may
be incurred in excess of the sum which would have been paid to the
original contractor, if the whole work had been executed by him (of
the amount of which excess the certificates in writing of the Con-
cerned Engineer shall be final and conclusive) shall be borne by origi-
nal confractor and may be deducted from any money due to him by
SBI under the contract or otherwise or from his security deposit or the
proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contrac-
tor shall have no claim to compensation for any loss sustained by him by rea-
sons of his having purchased or procured any material or entered into any
engagements or make any advances on account of, or with a view to the
execution of the work or the performance of the confract and in case the
contract shall be rescind under the provision aforesaid, the contractor shall
not be entitled to recover or to be paid any sum or any work thereto for ac-
tually performed under this contract, unless, and until the Concerned Engi-
neer will have certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the value
so certified.
Owner’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’
or shall be adjusted an insolvent or being an incorporated company shall
have an order for compulsory winding up voluntarily or subject to the supervi-
sion of Govt. and of the Official Assignee of the liquidator in such acts of in-
solvency or winding up shall be unable within 7 days after notice to him to do
so to show to the reasonable satisfaction of the Concerned Engineer that he
is able to carry out and fulfil the contract and to give security therefore if so
required by the Concerned Engineer.

Or if the contractor (whether an individual firm or incorporated Company)

shall suffer execution to be issued or shall suffer any payment under this con-

tract to be attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet his contract without the consent in writing of the SBI

through the Concerned Engineer or shall charge or encumber this contract or

any payment due to which may become due to the contractor there under:

(a) Has abandoned the contract; or

(b) has failed to commence the works, or has without any lawful excuse
under these conditions suspended the progress of the works for 15 days
after receiving from the SBI through the Concerned Engineer written
nofice to proceed, or

(c) has failed to proceed with the works with such diligence and failed to
make such due progress as would enable the works to be completed
within the time agreed upon, or has failed to remove the materials
from the site or to pull down and replace work within seven days after
written notice from the SBI through the Concerned Engineer that the
said materials were condemned and rejected by the Concerned En-
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gineer under these conditions ; or has neglected or failed persistently
to observe and perform all or any of the acts, matters or things by this
contract to be observed and performed by the contractor for seven
days after written notice shall have been given to the contractor to
observe or perform the same or has to the detriment of good work-
manship or in defiance of the SBI's or instructions to the contrary sub-
ject any part of the contract.
Then and in any of said cases the SBI and or the Concerned Engineer,
may not withstanding any previous waiver, after giving seven days no-
tice in writing to the contractor, determine the contract, but without
thereby affecting the powers of the SBI or the Concerned Engineer or
the obligation and liabilities of the contractor the whole of which shall
contfinue in force as fully as if the contract had not been so deter-
mined and as if the works subsequently had been executed by or on
behalf of the contractor.
And further the SBI through the Concerned Engineer their agents or
employees may enter upon and take possession of the work and all
plants, tools, scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or Roads use the same by means of
their own employees or workmen in carrying on and completing the
work or by engaging any other contractors or persons to complete the
work and the contractor shall not in any way interrupt or do any act,
matter or thing to prevent or hinder such other contractor or other per-
sons employed for completing and finishing or using the materials
and plant for the works.
When the works shall be completed or as soon thereafter as conven-
ient the SBI or the Concerned Engineer shall give a notice in writing to
the contractor to remove his surplus materials and plants and should
the contractor fail to do so within 15 days after receipt thereof by him
the SBI sell the same by public auction after due publication, and shall
adjust the amount realized by such auction. The contractor shall have
no right to question any of the act of the SBI incidental to the same of
the materials etc.
28.0 Cerlificate of Payment

The contractor shall be entitled under the certificates to be issued by the

Concerned Engineer to the contractor within 10 working days from the date

of Certificate to the payment from SBI from time to fime. The SBI shall recover

the statutory recoveries other dues including the retention amount from the

cerfificate of payment.

Provided always that the issue of any certificate by the Concerned Engineer

during the progress of works or completion shall not have effect as certificate

of satisfaction or relieve the contractor from his liability under clause.

The Concerned Engineer shall have power to withhold the certificate if the

work or any part thereof is not carried out to their satisfaction.

The Concerned Engineer may by any certificate make any corrections re-

quired in previous certificate. The contractor shall submit final bill only after

taking actual measurements and properly recorded in the Measurement

Books / Sheets.

Interim Payment a) No interim payment shall be entertained by the Bank.
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29.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contfract all questions and disputes relating
to meaning of the specifications, designs, drawings and instructions herein before
mention and as to the quality of workmanship of materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in anyway arising out of
or relating to the contract designs, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the work or the execution or fail-
ure to execute same whether arising during the progress of the work or after the
cancellation, termination completion or abandonment thereof shall be dealt with
as mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable or in case
the contractor wants to dispute the validity of any deduction or recoveries made or
proposed to be made from the contract or raise any dispute, the contractor shall
forthwith give notice in writing of his claim, or dispute to the Asst. Gen. Manager, SBI.
- Local Head Office, Bhubaneswar, Premises & Estate Dep’t., and endorsed a copy
of the same to the Regional Manager within 30 days from the date of disallowance
thereof or the date of deduction orrecovery.

The said notice shall give full particulars of the claim, grounds on which it is based
and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any
claim by the contractor unless notice of such claim shall have been given by the
contractor to the CM (Operation) of the RBO in the manner and within the time as
aforesaid. The contractor shall be deemed to have waived and extinguished all his
rights in respect of any claim not noftified to the Asstt. Gen. Manager in writing in
the manner and within the time aforesaid.

Asst. General Manager shall give his decision in writing on the claims noftified by the
contractor. The contractor may within 30 days of the receipt of the decision of the
Asst. Gen. Mgr. (Admn.) submit his claims to the conciliating authority namely
the Chief General Manager, SBI - LHO., Bhubaneswar , Premises & Estate Dep't.,
for conciliation and with all details and copies of correspondence exchanged
between him and Asst. General Manager.

If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall within a period of 30 days of termination thereof shall give
a nofice to the concerned A.G.M or Chief Manager of the Bank for appoint-
ment of the arbitrator to adjudicate the notfified claims failing which the claims of
an confractor shall be deemed to have been considered absolutely barred
and waived.

Except where the decision has become final, binding and conclusive in terms of
confract, all disputes or differences arising out of the notified claims of the confrac-
tor as aforesaid and all claims of the Bank shall be referred for adjudication through
arbitration by the Sole Arbitrator appointed by the A.G.M. It will also be no objec-
tion fo any such appointment that the Arbitrator so appointed is a Bank officer and
that he had to deal with the matters to which the Contract relates in the course of
his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act
or resigns his appointment or vacates his office due to any reason whatsoever an-
other sole arbitrator shall be appointed in the manner aforesaid by the said AGM.
Such person shall be entitled to proceed with the reference from the stage at which
it was left by his predecessor.
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It is a term of this contract that the party invoking arbitration shall give a list of dis-
putes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.
It is also a term of this contract that no person other than a person appointed by
such A.G.M (Admin.) As aforesaid should act as arbitrator.
The conciliation and arbitrator shall be conducted in accordance with the provisions
of the Arbitration and Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under.
It is also a term of the contract that, if any, fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to
the arbitrator if he is a Bank Officer.
It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees if any, of the arbitrator shall, if required to be paid before the award is
made and published be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in
the discretion of the arbitrator who may direct to any by whom and in what manner,
such costs or any part thereof shall be paid and fix or settle the amount of costs to
be so paid.
30.0 Water Supply
The rates quoted by the contractor includes all expenditure for providing wa-
ter for the works including that for the work people and all staff at site. How-
ever, the contractor may be allowed to use the existing source at the site for
which recovery @ 1% of the contract value will be recovered from this bills.
The arrangement for distribution will be contractor’s responsibility. But in no
way Bank will be held responsible for confinuous supply of water.
31. Power Supply
Contractor shall have to arrange for D.G. set at his own cost, risk and re-
sponsibility to carry out the work at site whenever required for and
asked by the Bank.
The contractor shall at his own cost arrange for necessary power for the work
and lighting for the entire period of contract. However, Bank may provide
power from their existing source at site on providing suitable electric meter
approved by Bank. Bank will recover from the confractor the power con-
sumed as per prevailing rate from time to time from their running bills / final
bill. If electric meter is not arranged by the contractor recovery @ 0.5%
of the contract value will be recovered from his bills. But in no way
Bank will be held responsible for continuous supply of electricity.
32.0 Treasure Trove etc.
Any treasure frove, coin or object anfique which may be found on the site
shall be the property of SBI and shall be handed over to the Bank immediate-
ly.
33.0 Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of meas-
urement, the measurement will be on the net quantities or work produced
with up to date. Rules laid down by the Bureau of Indian Standards. In the
event any dispute / disagreement the decision of the Concerned Engineer
shall be final binding on the contractor.
34.0 Maintenance of Registers

23 Signature of the bidder



0 SBI RBO-BOLANGIR Tender No: AO/SAM/07-2025-26/R-V/07 Dated 07/07/2025

34.0

35.0
35.1

35.2

353

35.4

36.0

The confractor shall maintain the following registers as per the enclosed pre-

form at site of work and should produce the same for inspection of SBI / Con-

cerned Engineer whenever desired by them. The contractor shall also main-

tain the records / registers as required by the local authorities / Govt. from

time to time.

(i) Register for hindrance to work.

(iii) Register for running account bill.

(iv) Reqister for labour

Contractor shall also maintain a site order book

Price Variation

Not applicable.

Force Majeure

Neither contractor not SBI shall be considered in default in performance of

their obligations if such performance is prevented or delayed by events such

as but not to war, hostilities revolutions, riots, civii commotion, strikes, lockout,

conflagrations, epidemics, accidents, fire storms, floods, droughts, earth-

quakes or ordinances or any act of god or for any other cause beyond the

reasonable control of the party affected or prevented or delayed. However a

notice is required to be given within 30 days from the happening of the even

with complete details, to the other party to the contract if it is not possible to

serve a notice, within the shortest possible without delay.

As soon as the cause of force majeure has been removed the party whose

ability to perform its obligations has been affected shall notify the other of

such cessatfion and the actual delay incurred in such affected activity ad-

ducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the

party affected shall be suspended during the continuance of any inability so

caused. With the cause itself and inability resulting there from having been

removed, the agreed time of completion of the respective obligations under

this agreement shall stand extended by a period equal to the period of delay

occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obliga-

tions by a state of force majeure lasting to a period of 6 months or more the

two parties shall each other to decide regarding the future execution of this

agreement.

Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of

contract labour (regulations and abolition act of 1970) and other safety regu-

lations. The contractor shall comply with the provision of all labour legislation

including the latest requirements of all the Acts, laws, any other regulations

that are applicable to the execution of the project.

() Minimum Wages Act 1948 (Amended)

(ii) Payment of Wages Act 1936 (Amended)

(iii) Workmen's Compensation Act 1923 (Amended)

(iv)  Contract Labour Regulation and Abolition Act 1970 and Central Rules
1971 (Amended)

(v) Apprentice Act 1961 (Amended)

(vi) Industrial Employment (Standing Order) Act 1946 (Amended)

(vii)  Personal Injuries (Compensation Insurance) Act 1963 and any other

modifications
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(vii)  Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and
amendment thereof.

(ix) Shop and Establishment Act.

(X) Any other Act or enactment relating thereto and rules framed there
under from time to time.

37.0 Accidents

The contractor shall immediately on occurrence of any accident at or about

the site or in connection with the execution of the work report such accident

to the Concerned Engineer. The Contractor shall also such report immediately

to the competent authority whenever such report is required to be lodged by

the law and take appropriate actions thereof.

E. SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some
|dentification Mark. Visitors also should be provided with Helmets. It should be en-
sured that these are used properly.

2. First Aid Box should be kept aft site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely
be done from the ground, or from solid construction except such short period Work
as can be done safely from ladders. When a ladder is used an extra Mazdoor shalll
be engaged for holding the ladder and if the ladder is used for carrying materials as
well as suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than 4 to 1 (/4 horizontal and 1 verti-
cal).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or
suspended from an overhead support or erected with stationary support shall have
a guard rail properly attached, bolted, braced and otherwise secured at least 1 Me-
ter high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall be
so fastened as to prevent it from swaying from the building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they
do not sag unduly or unequally, and if the height of the platform or the Gangway or
the Stairway is more than 3-5 Meters above ground level or floor level they should be
closely boarded, should have adequate width and should be suitably fenced, as
described.

7. Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fenc-
ing or railing whose minimum height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
Meters in length while the width between side rails in rung ladder shall in no case be
less than 30cms for ladder upto and including Meters in length. For longer ladders
this width should be increased at least 6mm for each additional 30 cms. Uniform step
spacing shall not exceed 30 cms.

9. Adequate precautions shall be taken to prevent danger from electrical equip-
ments. For electrical on line works gloves, rubber mats, and rubber shoes shall be
used.
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10. All trenches 1.2 Meters or more in depth shall at all fimes be supplied with at least
one ladder for each 30 Meters length or fraction thereof. Ladder shall be extended
from bottom of the trench to at least 1 Meter above the surface of the ground. The
sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back
to give suitable slope, or securely held by timber bracing, so as to avoid the danger
of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of
the edge of the tfrench or half of the depth of the french whichever is more cuttings
shall be done from top to bottom. Under no circumstances undermining or under
cutting shall be done.

11. Before any demolition work is commenced and also during the process of the
work :-

a) All roads and open areas adjacent to the Work Site shall either be closed or suit-
ably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a
cable or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk
or fire or explosion or flooding. No floor, roof or other part of the building shall be so
over-loaded with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site En-
gineer should be kept available for the use of the persons employed on the Site and
maintained in a condition suitable for immediate use; and the Contractor should
take adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall
be provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder's protective eye-
shields.

h) Stone breakers shall be provided with protective goggles and protective clothing
and seated aft sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Con-
tractor shall ensure that the manhole covers are opened and are ventilated at least
for an hour before the workers are allowed to get into the manholes and the man-
holes so opened shall be cordoned off with suitable railing and provided with warn-
ing signals and boards to prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and
support shall conform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate
strength and free from patent defect and shall be kept in good repairs and in good
working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years should be in-charge of any hoisting machine
including any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or lowering or as means of suspension the safe
working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of hoisting machine having

26 Signature of the bidder



0 SBI RBO-BOLANGIR Tender No: AO/SAM/07-2025-26/R-V/07 Dated 07/07/2025

a variable safe working load, each safe working load of the conditions under which
it is applicable shall be clearly indicated. No part of any machine or of any gear re-
ferred to above in this paragraph shall be loaded beyond the safe working load ex-
cept for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should
be provided with such means as will reduce to the minimum the risk of accidental
descent of the load, adequate precautions should be taken to reduce to the mini-
mum the risk of any part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already ener-
gized, insulating mats, wearing apparel such as gloves, sleeves, and boots as may
be necessary should be provided. The workers should not wear any rings, watches
and carry keys or other materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein
shall be maintained in safe condition and no scaffold, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities shall be provided at
or near places of work.

F. Details of Insurance Policies

Type of Policies

Name of Insurance

Amount (Rs.)

Policy No.

Validity

CAR  Policy

including

3rd Party Liability

Workmen's Compensation

Remarks:

1. This is only on-account payment and is not to be interpreted either as ap-

proval of work materials brought or affixed at site or for that
matter approval of any sort

2. The gquantum of work done and materials delivered at site have been certi-
fied DY et

3. Should you wish to audit such work, kindly contract the undersigned

and oblige.

G. PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
Name of the Contractor
Name of the works as given in the Agreement
Agreement WO
Tender Amount
Date of Commencement of Work
Period allowed for completion as per agreement
Date of completion as per agreement
Period for which extension of time has been
given

PN AWM~
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10.

Date Month Year

(a) st extension vide Bank’s Letter No.

(b) 2nd extension vide Bank's Letter No.

(c) 3rd extension vide Bank’s Letter No.

Reasons for which extensions have been previously given ( copies of the previous
applications should be atfttached )

Period for which extension is applied for and the reasons thereof including hin-
drances time for extra work assigned, if any etc.

Signature of Contractor
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H. STANDARD SPECIFICATION

Unless otherwise specified elsewhere in this contract, all work under this contract
shall be carried out in accordance with the technical specification and the latest
issue of the Indian Standard Specification applicable to the particular class of work.
Relevant issue of |.S. specification applicable to the particular work have been de-
scribed along with the specification for the respective works. If same is not specified,
in such case, the contractor may contact Engineer-In-Charge for further instructions.
In case of any confusion of dispute regarding the meaning and interpretation of
any specification for the respective works, the decision of the Bank shall be final
and binding on the Contractor.

LIST OF MATERIALS FOR APPROVED BRAND AND / OR MANUFACTURER

1 | Second class hard wood Seasoned, Chemically tfreated hardwood of size
100mm X75 mm, 75mm x 50mm, 50mm x 50mm,
50mm x 25mm of Bad am/Kasi/Gambhari/Tentra.

2 | Teak wood beading, leap Seasoned, Chemically freated best quality local pol-
ished teak wood beading of size 20 mm x 20mm,
leaping of size 20 MM x 12 mm, 19 mm x 12 mm, 19
mm x 6 mm & moulding of size 75 mm x 25 mm (as
per approved design )

3 | Ply board & Block board (BWP Green / Century /Kitply / DURO/ MAYUR

grade) GOLD/Equivalent Conforming to IS: 710 & IS: 1659

4 | Pre -laminated MDF board Century / Merino / Equivalent

5 | Adhesive Fevicol / Jeevanjor / Equivalent

6 | Laminate Century / Merino / Soner/Sunmica/Equivalent

7 | Soft Board Jolly Board / Equivalent

8 | Wood primer & Synthetic ICIC / Berger / Asian / Equivalent

enamel paint

9 | Door Closure, Floor spring Godrej / Hardwyn / Equivalent

1 | Plumbing Items Jaqguar/ Hindware/ Cera/ Parryware as approved

0

1 | Screw Ebco /GKW / Nettlefold / Equivalent

1

1 | Vitrified Tiles Orient Bell/ RAK/ Varmora premium quality

2

1 | Drawer Slides Hettich / Ebco / Equivalent

3

1 | Vertical Blinds Vista / Mac / Equivalent

4

1 | Multipurpose lock, night latches | Ebco / Godrej / Hettich / Equivalent

5 | mortise lock (Open in/out-R/L)

1 | Anchors & Fixings Fischer /Equivalent

6

1 | Auto shut hinges and other Ebco / Hettich / Hafley / Equivalent

7 | hardware

1 | Glass 5.5mm / 8mm / 12mm Float Glass of Modiguard / Indo-Asahi / Saint Gobin /

8 Equivalent

1 | Concrete Paving Designer Tiles | Ultra / Eurocon / Multiwyn / Equivalent

9
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2 | Edge binding tape Rehau / Dolkin / Equivalent
0
2 | Solid Surface Merino/ Dupont
1
2 | Polish French / Zinc Oxide / Melamine ( Asian ) or equiva-
2 lent
2 | Synthetic Enamel Paints / Plastic | Tractor Emlusinon, Asian Paints or equivalent.
3 | Emulsion Paints / Distemper
2 | Weather Coat Paints / Cement | ICI Paints/ Asian Paints / Berger Paints
4 | based Paints / Acrylic Emulsion
Paints etc.
2 | Silicon Sealant M/s.Wacker, Dr. Fixit , M/s. Sika , M/s. Choksey, M/s.
5 Fosroc
2 | 32-35mm thk. Flush Door Readily available flush door of Sylvan/green/ Century
6 or equiv
Nofe:-
1) Bank reserve the right to insist contractor for use of any specific brand /
make etc.
2) In case any materials are not available from the above brands, Bank will

suggest names of other brands / manufacturers and contractor will have
tfo abide by the same.

Signature of contractor with seal
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J. Process Compliance Form

(The bidders are required to print this on their company’s letter head and sign, stamp
before faxing)

To Date:

M/s Antares Systems Limited,

Registered Office at: - #24, Sudha Complex,
3rd Stage, 4th Block,

Bangalore — 560079.

Ph.: - 080-49352000 / 40482000

Fax: - 080-49352034

Sub: Agreement to the Process related Terms and Conditions for the online bidding
Dear Sir,

This has reference to the Terms & Conditions for the online bidding mentioned in the
Tender for INTERIOR FURNISHING WORK OF SBI-KANTABANJHI BRANCH

This letter is to confirm that:
1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the
online bidding and the RFP as mentioned in your letter and confirm our agreement
to them.

3) We also confirm that we have taken the training on the auction tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBI Group and ASL shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-auction platform due to loss
of internet connectivity, electricity failure, virus attack, problems with the PC, any
other unforeseen circumstances etc. before or during the auction event.

5) We understand that in the event we are not able to access the auction site, we
may authorize ASL to bid on our behalf by sending a fax containing our offer price
before the auction close fime and no claim can be made by us on either State Bank
Group or ASL regarding any loss etc. suffered by us due to acting upon our authen-
ticated fax instructions.

6) I/we do understand that ASL may bid on behalf of other bidders as well in case of
above mentioned exigencies.

7) We also confirm that we have a valid digital certificate issued by a valid Certifying
Authority.

8) We also confirm that we will fax the price confirmation & break up of our quoted
price as per Price Bid and the format as requested by SBI / ASL.

2.0 We, hereby confirm that we will honor the Bids placed by us during the auction
process.

With regards
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Signature with company seal
Date:

Name -

Company / Organization —
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K. LETTER OF UNDERTAKING

The Regional Manager
State Bank of India
Regional Business Office
Bolangir, Odisha-767001

Dear Sir,

TENDER FOR INTERIOR FURNISHING WORK OF SBI-KANTABANJHI BRANCH VIDE TENDER
NO. AO/SAM/07-2025-26/R-V/07 DATED 07/07/2024

With reference to the tender for the above work, we hereby undertake —

. That we have fully understood the scope of the work to be carried out and
acquainted ourselves to  the local working conditions.

. That we shall strictly comply with the specifications laid down in the tender
and the directions given by during the execution of the work.

. That our quoted rate is inclusive of all the material cost , labour cost, taxes
,service tax, duties , transportation , loading & unloading , freight , overhead and
profit and Bank shall not entertain any claim whatsoever on this account afterwards.

. That after accepting the work order we shall not back out, failing which the
Bank shall be at liberty to forfeit the EMD and take action against us as deemed
fit without making further reference to us.

. That after accepting the work order if we could not start the work within sev-
en days from the date of issue of work order, the work order will stand cancel and
for which the Bank shall be at liberty to forfeit the EMD and take action against us as
deemed fit without making further reference to us.

. That we shall use all the materials approved by Bank and shall not substitute
any material without obtaining prior approval from the Bank

. That we shall complete the work within the stipulated time and we under-
stand that in case of delay on our part is liable for deduction of liquidated damage
as stipulated in the tender.

. That an amount equivalent to 5% of the bill value shall be retained from the
payment due to us by the Bank for a defect liability period of 12 calendar months
from the date of payment of final bill, which will be released after the expiry of
the said defect liability period, if no defect is found during that period.

. That we shall attend to any defect in the work done by us which is brought to
our notice within the defect Liability period, at our cost and shall not claim any extra
cost for the same, failing which Bank shall be at liberty to forfeit the Security deposit
without making any further reference to us.

. That we shall adhere to all the safety norms as per stipulations made by the
competent authority.

Yours faithfully,
Place:
(Signature of contractor)
Date:

33 Signature of the bidder



