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A. E-TENDER NOTICE CUM NIT 

 

Tender No: AO/SAM/07-2025-26/R-I/06                Date: 05/07/2025 

 

State Bank of India, Regional Business Office, Rourkela invites tender in two bid sys-

tem from interested SBI approved empaneled Interior Furnishing contractors of cat-

egory above Rs 5.00 Lakhs of Bhubaneswar Circle competent to complete the Inte-

rior Furnishing work at the existing premises of SBI-Balijhudi Branch within 60 days 

through two bid on line tendering mode System portal 

https://www.tenderwizard.com/SBIETENDER. Details of tenders are as under: 

1 Name of Work  : Tender for Interior Furnishing and allied 

civil work at the existing premises of SBI-

Balijhudi Branch 

2 Tenders shall remain valid for   : For a period of 90 days from the date of 

opening of price bid of tender. 

3 
Earnest Money Deposit 

(EMD) 
: 

Rs. 14,900/- (Rupees Fourteen Thousand Nine 

Hundred Only) as EMD in the form of DD in 

favor of”, RM-RBO-Rourkela payable at 

Rourkela shall uploaded in the tender wizard 

portal. Contractors already submitted one-

time EMD at LHO need to upload the scan 

copy of the same. Failing which tenders will 

be rejected.  

4 Time allowed for completion : 60 days from the date of issue of work order. 

5 Estimated Cost : Rs. 14,88,958.35 + GST  (as per Government 

Rules) 

6 Availability of Tender Docu-

ments 

: Tender documents to be downloaded from 

the SBI e-tender portal 

www.tenderwizard.com/SBIETENDER. 

7 Tender document down-

loading Start Date 

: From 11:00 A.M on  05/07/2025 

8 Tender document down-

loading End Date 

: Upto   2.00 PM on 18/07/2025 

9 Last date and time of sub-

mission of  technical & price 

bid  

: Upto 2.30 PM on 18/07/2025 

10 Date and time of opening of 

technical bid 

   On 18/07/2025 at 3.00 P.M.  

11 Date and time of opening of 

Price  bid  

 On 18/07/2025 at 3:30 P.M. 

12 For any details contact : Concerned Engineer :9900234280 

13 For E-Tender related queries  : Service provider: 

M/s Antares Systems Limited,  

Registered Office at: - #24, Sudha Complex,  

3rd Stage, 4th Block, Bangalore – 560079. 

Ph: - 080-49352000 / 40482000Fax: - 080-

49352034 

Help Desk:  

Contact Person: Mr. Kushal Bose Mobile no. 

07686913157 / 09674758724 (On working 

https://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
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days-9 hours–18 hours) 

e-mail:kushal.b@antaressystems.com 

 Notes: 

a) All contractors who are empanelled with SBI Bhubaneswar Circle in the spe-

cific category are only eligible for the above mentioned work. 

b) Any abnormal increase from the quoted price / cost will not be acceptable.  

c) The Bank reserves the right to reject any or all the tenders without assigning 

any reason. 

d) Electronically Sealed e-tenders are invited from the Bank’s Empanelled Con-

tractors as mentioned in NIT in two parts, i.e. Technical Bid and Price Bid 

separately. Technical Bid and Price Bid to be submitted online on the website 

www.tenderwizard.com/SBIETENDER.   

** No bid shall be accepted offline. 

(a) Technical Bid:  Techno-commercial envelope called “Electronic Format of 

Technical Bid” shall contain the following documents:  

(i) Details of EMD: Scan copy of Demand Draft must be uploaded in e-tender 

website along with technical bid. However, original EMD (if, applicable for this 

project) to be submitted physically at this office: 

Regional Manager, Regional Business Office, RBO-I, Rourkela, B-62, Sec-

tor – 5, Rourkela, Sundergarh, Odisha – 769004 
(ii) Electronic form of Technical Bid. 

iii) Scan copy of the SBI Empanelment letter of appropriate category must be 

uploaded in e-tender website. 

Technical Bid will be opened as per above mentioned date & time in the 

presence of Tenderers who desire to attend. The tenderers can view the Ten-

der opening details through their respective log in Ids on the above men-

tioned e-tender portal (Website). 

(b) Price Bid: Shall contain the Electronic format of Price Bid. No condition/ 

stipulation in Cover-II other than unconditional general rebate shall be ac-

cepted.   

Price Bid will be opened only of those bidders who are successfully in Tech-

nical Bid after through scrutiny. The contractor/ vendor can view the Tender 

opening details through their respective log in Ids on the above mentioned e-

tender portal (Website). 

e) The Bidder is expected to examine all instructions, forms, terms and specifica-

tions in the bid documents. Failure to furnish all information required as per 

the Bid Documents or submission of bids not substantially responsive to the Bid 

Documents in every respect will be at the bidder's risk and shall result in rejec-

tion of the bid. 

f) In case the date of opening of tenders is declared as a holiday, the tenders 

will be opened on the next working day at the same time. 

g) The Bank reserves the right to reject all tenders without assigning any reason 

whatsoever. 

E-TENDERING INSTRUCTIONS TO BIDDERS 

General 

State Bank of India hereby publish the TENDER on e-tendering Portal (Website) 

www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e 

Tendering” and TENDER will be hereunder called as “e-Tender”. The e-tender pub-

lished online through above portal (website) consisting of standard tender condi-

tions, specifications, schedule of quantities, drawings (if any) for above referred 

work. Please note that copy of the above e-tender can be downloaded from 

mailto:kushal.b@antaressystems.com
http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
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above portal (website) and should be mandatorily submitted in Online Electronic 

Mode hereinafter referred as “Online Offer”. The submission of Online offer duly 

Encrypted & Digitally signed on above portal should be in prescribed Electronic 

Forms (Online) available on above portal for respective tender in Online Enve-

lope(s) on or before As per the key Dates mentioned in the Tender Notice in this 

document and online portal for above tender . 

Instructions 

1. Tender Bidding Methodology: 

Electronically Sealed Bid System – Two Stage - Two Envelopes’, followed by ‘e-

Reverse Auction’, if required, after opening of Financial-part. 

2. Broad outline of activities from Bidders prospective: 

1. Procure a Digital Signing Certificate (DSC) 

2. Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER . 

(The contractors need to upload scan copy of their valid empanelment letter in 

the portal otherwise their registration would be cancelled)  

3. Create Users and assign roles on the above portal 

4. View Notice Inviting Tender (NIT) on the above portal 

5. Download Official Copy of Tender Documents from the above portal 

6. Clarification to Tender Documents on the above portal  

7. Bid-Submission on the above portal 

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 

– Opening of Technical-Part 

9. Post-TOE Clarification on the above portal (Optional) 

– Respond to SBI’s Post-TOE queries 

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 

– Opening of Financial-Part (Only for Technical Responsive Bidders) 

3. Digital Certificates 

For integrity of data and authenticity/ non-repudiation of electronic records, and 

to be complaint with IT Act 2000, it is necessary for each user to have a Digital Cer-

tificate (DC). also referred to as Digital Signature Certificate (DSC), of Class II or 

above, issued by a Certifying Authority (CA) licensed by Controller of Certifying Au-

thorities (CCA) [refer http://www.cca.gov.in]. 

4. Registration 

To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors 

need to register on the portal. Registration of each organization is to be done by 

one of its senior persons vis-a-vis Authorized Signatory who will be the main person 

coordinating for the e-tendering activities. In the above portal terminology, this 

person will be referred to as the Super User (SU) of that organization. For further de-

tails, please visit the website/portal, and follow further instructions as given on the 

site. 

Note: After successful submission of Registration details please contact to the 

Helpdesk of the portal to get your registration accepted/activated. 

 

Help Desk:  

Contact Person: Mr. Kushal Bose  

Mobile no. 07686913157 / 09674758724 (On working days-9 hours–18 hours) 

e-mail: kushal.b@antaressystems.com  

5. Bidding related Information for this Tender (Sealed Bid) 

The entire bid-submission would be online on the portal. Broad outline of submis-

sions are as follows: 

· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document 

http://www.tenderwizard.com/KBS
http://www.cca.gov.in/
http://www.tenderwizard.com/KBS
mailto:kushal.b@antaressystems.com
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· Submission of digitally signed copy of Tender Documents/ Addendum 

· Power of Attorney, · Two Envelopes, - Technical-Part, Each of the above electron-

ic envelopes consists of Main bid and Electronic form (both mandatory) and bid 

Annexure (Optional). 

NOTE: Please note that above e-Tendering system is an automatically time locked 

system which will be locked immediately as soon as due date and time is over and 

will not accept any offer after that.  So, the tenderers are strictly advised to do their 

process well before the due date and time to avoid any such instances. 

6. Tender Opening Event (TOE) 

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender 

Opening Event (TOE)’. Tender Opening Officers as well as authorized representa-

tives of bidders can attend the Public/Limited Online Tender Opening Event (TOE) 

from the comfort of their offices. For this purpose, representatives of bidders (i.e. 

Supplier organization) dully authorized are requested to carry a Laptop and Wire-

less Connectivity to Internet. Every legal requirement for a transparent and secure 

‘Public/Limited Online Tender Opening Event (TOE)’ has been implemented on the 

portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as sub-

mitted online by the bidder himself (during the TOE itself), salient points of the Bids 

are simultaneously made available for downloading by all participating bidders. 

The tedium of taking notes during a manual ‘Tender Opening Event’ is therefore 

replaced with this superior and convenient form of ‘Public/Limited Online Tender 

Opening Event (TOE)’. The portal has a unique facility of ‘Online Comparison 

Chart’ which is dynamically updated as each online bid is opened. The format of 

the chart is based on inputs provided by the Buyer for each Tender. The infor-

mation in the Comparison Chart is based on the data submitted by the Bidders. A 

detailed Technical and/ or Financial Comparison Chart enhance Transparency. 

Detailed instructions are given on relevant screens. The portal has a unique facility 

of a detailed report titled ‘Minutes of Online Tender Opening Event (TOE)’ covering 

all important activities of ‘Online Tender Opening Event (TOE)’. This is available to 

all participating bidders for ‘Viewing/ Downloading’. There are many more facilities 

and features on the portal. For a particular tender, the screens viewed by a Sup-

plier will depend upon the options selected by the concerned Buyer. 

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially 

during ‘critical events’ such as – a short period before bid-submission deadline, 

during online public/limited tender opening event, during e-tender, it is the bid-

der’s responsibility to have backup internet connections. In case there is a problem 

at the e-procurement/ e tender service-provider’s end (in the server, leased line, 

etc) due to which all the bidders face a problem during critical events, and this is 

brought to the notice of SBI by the bidders in time, then SBI will promptly re-

schedule the affected event(s). 

7. Minimum Requirements at Bidders end 

In order to operate on the electronic tender management system, the user’s ma-

chine is required to be set up. The machine must have running XP service Pack 3 or 

higher version of Windows like Vista or Window 7. Also need to install Mozilla Fire fox 

web browser and latest Version of Java. 

Regional Manager, RBO-I, Rourkela 

For and behalf of State Bank of India 
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B. INSTRUCTIONS TO THE TENDERERS 

1.0 Scope  of   Work 

Sealed tenders are invited by SBI, RBO Rourkela for “Interior Furnishing work 

at the existing premises of SBI-Balijhudi Branch.” 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated 

in tender consisting the documents as NIT, Instructions to the Tenderers, Gen-

eral Conditions of Contact, special conditions of contract, technical specifi-

cations, price bid, drawings 

2.2 The above documents shall be taken as complementary and mutually ex-

planatory of one another but in case of ambiguities or discrepancies shall 

take precedence in the order as Price Bid, Additional specification, Technical 

specification, Drawings, Special conditions of contract, GCC, instructions to 

Tenderers. 

3.0 Site Visit: The tenderer must obtain himself on his own responsibility and his 

own expenses all information, data which may be required for the purpose of 

filling this tender document and enter into a contract for the satisfactory per-

formance of the work. The Tenderer is requested satisfy himself regarding the 

availability of water, power, transport and communication facilities, the char-

acter quality and quantity of the materials, labour, the law and order situa-

tion, climatic conditions local authorities’ requirement, traffic regulations etc. 

The tenderer will be fully responsible for considering the financial effect of any 

or all the factors while submitting his tender. 

4.0 Earnest Money: The tenderers are requested to submit the Earnest Money of 

Rs. 14,900/- (Rupees Fourteen Thousand Nine Hundred Only) as mentioned in 

NIT. No interest will be paid on the EMD. 

5.0 Initial  Security  Deposit: The successful tenderer will have to submit a sum 

equivalent to 2% of contract value less EMD,  within  a  period  of  07  days  of  

acceptance  of   work-order. 

6.0 Security Deposit: It shall be 5% of contract value including ISD. Balance 3% 

shall be deducted from the final bill of the contractor. The same will be re-

leased after completion of the defect liability period. 

6.1.      Additional Security Deposit: In case In case L-1 bidder quotes abnormally 
low rates (i.e. 10 % or  below estimated project cost), the bank may ask such bid-
der to deposit additional security deposit (ASD) equivalent to difference of 90 % of 
estimated cost and L-1 quoted amount for due fulfilment of contract. Such ASD 
could be in the form of FDR / Bank’s guarantee in the Bank’s name as per 
format approved by the Bank. On successful completion of work ASD will be re-
turned to the contractor. In case contractor fails to complete the work in 
time or as per tender specification or leave the job incomplete, the bank will 
be at liberty to recover the dues from ASD or to forfeit such ASD as the case may 
be within its sole discretion. 

6.2 No  interest  shall  be  paid  to  the  amount  retained  by  the  Bank  as  Secu-

rity  Deposit. 

7.0 Signing  of  Contract  Documents: The successful tenderer shall be bound to 

implement the contract by signing an agreement and conditions of contract at-

tached herewith within one week from the receipt of intimation of acceptance  of 

his tender by the Bank.  

8.0 Completion Period: Time is essence of the contract. The work should be com-

pleted in all respects in accordance with the terms of contract within a period of  60 
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days  from  the  date  of  handing  over  site  or 7 days  from  the  date  receipt  of  

work-order of   acceptance   whichever  is later. 

9.0 Validity of Tender: 3 (Three) months from the date of opening price bid. If the 

tenderer withdraws his / her offer during the validity period or makes modifications in 

his / her original offer which are not acceptable   to   the  Bank  without  prejudice  

to  any  other  right  or  remedy  the  Bank  shall  be  at  liberty  to   forfeit   the   EMD. 

10.0 Liquidated Damages: The liquidated damages shall be 0.5% of the contract 

value per week subject to a maximum of 5% of contract value.   

Addendum to Liquidated Damages Clause:- 

1. The parties hereby agree that due to negligence of act of the Contractor, if 

the employer suffers losses, damages, the quantification of which may be dif-

ficult, and hence the amount specified hereunder shall be construed as rea-

sonable estimate of the damages and the Contractor agree to pay such liq-

uidated damages, as defined hereunder as per the provisions of this con-

tract.  

2. The amount of liquidated damages under this Contract shall not exceed 5% 

of the total value of the contract amount. 

3. The liquidated damages shall be applicable under following circumstances:  

3.1   If the deliverables are not submitted as per schedule and time, the Con-

tractor shall be liable to pay1%  of  the  total  cost  of  the  services  for  delay  

of  each  week  or  part  thereof.  

3.2   If the deliverables are not acceptable to the Employer, and defects 

are not rectified to the satisfaction of the Employer within 30 days of the re-

ceipt of the notice, the Contractor shall be liable for Liquidated Damages for 

an amount equal to 0.5% of total cost of the services for every week or part 

thereof for the delay  

3.3    Any delay beyond this, STATE BANK OF INDIA shall be free to terminate 

the contract and get the work done from an alternate source at the risk of 

the contractor, besides forfeiting EMD. The decision of the Bank as to the pe-

riod of delay on the part of the contractor and the quantum of compensa-

tion for such delay shall be final and binding on the contractor. If the contrac-

tor is unavoidably hindered in carrying out the  work  on account of delayed 

decision or the approval by the Bank, which are necessary to carry out further 

work,  he shall be allowed suitable extension of time by concerned authority 

of the Project, whose decision shall  be  final  and  binding  on the contractor. 

No claim of the contractor shall be entertained against the Bank for such de-

layed approvals / decisions by the Corporation, excepting suitable extension 

of time.  

Rates  and  Prices 

11.1 The tenderer should not change or modify or delete the description of the 

item. If any discrepancy is observed he should immediately bring it to the 

knowledge of the Bank. 

11.2    The  rate  quoted  shall  be  firm  and  shall  include  all  costs,  allowances,  

taxes,  vat , levies etc.  but  excluding  Service  Tax  which  will  be  paid  sepa-

rately  to  the  contractors  on  submission  of  bill / documents  for  onward  

payment  to  the  Govt. Service  Tax  Department.  
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C. ARTICLES   OF AGREEMENT 

(On Non-Judicial Stamp Paper of Rs. 200.00) 

 

ARTICLES  OF  AGREEMENT  made this _________________________ day of ___________                           

Two thousand _____________________ between  the  STATE  BANK  OF  INDIA, a  Cor-

poration constructed               under the State Bank of India Act, 1955 and having its 

Corporate Centre at Madam Cama Road,                        Mumbai 400 021. ( hereinaf-

ter referred to as “the OWNER” )  which  expression   shall  include  its  successor or  

successors  and  assigns )  of  the  ONE PART through  the  authorized  officer  Re-

gional Manager (RBO - Rourkela) ( Designation ) 

 

AND 

 

M/s. _________________________________ having its registered office at 

_________________                            ( therein  after  referred  to  as  the  ‘CONTRACTOR’ 

)  of  the  OTHER  PART.   

 

WHEREAS the OWNER is desirous of executing Interior Furnishing work at the exist-

ing premises of SBI-Balijhudi Branch. (Herein after called the ‘Work’). 

 

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced 

schedule of quantities of the works to be executed  as  per  conditions  of  the  con-

tract  and  special  conditions  prepared  with  the  assistance  of   the  said   Con-

cerned Engineer  subject  to  which  the  offer  of  the  Contractor shall  be  accept-

ed 

 

WHEREAS the contractor has deposited with the Owner [EMD Rs. ................/- + ISD Rs.  

................./-] = TOTAL   Rs.  .................../- (Rupees  

...................................................................................................) as security deposit for the 

due performance of the Agreement and WHEREAS the Owner has issued letter of 

intent work order to the Contractor. 

 

AND  WHEREAS  said drawings inclusive of the specifications, priced schedule of 

quantities, conditions of contract and special conditions all of which are collectively 

hereinafter collectively  referred  to as the said condition ) have been signed by the 

parties hereto and the contractor  has  agreed  to  execute  the  works  upon  and  

subject  to  the  said  conditions.                                                                                                                                                                                                                                                                                     

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the payments to be made to the contractor as hereinafter 

provided the contractor shall upon and subject to the said conditions exe-

cute and complete the works shown upon the site drawings etc. and such 

further detailed drawings as may be furnished to the contractor by the said 

owner as described in the said specifications and the said priced schedule of 

quantities. 

2. The Owner will pay to the Contractor the sum of Rs. ____________ (Rupees 

____________ _________________________________________ only) (hereinafter 

called the contract sum)                       or such other sum become payable 

hereunder at the times and in the manner specified in the said conditions. 
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However, the actual sum will be paid on the actual value of work done, irre-

spective of the contract sum. 

3. The plans, agreement and documents above mentioned shall form the basis 

of this contract and all disputes to be decided in the manner prescribed in 

the conditions attached hereto. 

4. The said contract comprises the works as above mentioned, and all subsidiary 

works connected therewith within the same site as may be ordered to be 

done from time to time by the said Owner even though said works may not 

be shown on the drawings or described in the said specifications or  the  

priced  schedule  of  quantities. 

5. Notwithstanding what are stated in the special condition, conditions of con-

tract and hereinbefore stated the Owner through the Concerned Engineers 

reserves to himself the right to alter the drawings and nature of the work and 

of adding to or omitting any items of works form or of having portions of the 

same carried out departmentally or otherwise and such alterations or varia-

tions shall be carried out without prejudice to this contract. 

6. The said conditions shall be read and be treated as forming part of this 

agreement and the parties hereto will respectively be bound thereby and to 

abide by and submit themselves to the conditions and stipulations and per-

form the same on their parts to be respectively observed and preferred. 

7. Employer reserves to itself the right of altering the drawings and nature of the 

work by adding to or omitting any items of work or having portions of the 

same carried out without prejudice to this contract. 

8.        Time shall be considered as the essence of this contract and the Contractor 

hereby agrees to commence    the work soon after the site is handed over to 

him or from 7th day after issue of formal work order as provided for in the said 

conditions whichever is earlier and to complete the entire work within 60 days 

subject to nevertheless the provisions for extension of time. 

9. Any dispute arising under this agreement shall be referred to the arbitration to 

a sole arbitrator appointed with consent of the Owner and the Contractor as 

indicated in the Articles of the General Conditions. The award of the arbitra-

tor shall be final and binding on both parties. The court in Bhubaneswar shall 

have jurisdiction to determine the same. 

10. That the several parts of this contract have been read by the Contractor and 

fully understood by the contractor. 

IN  WITNESS  WHEREOF,  the  parties  hereto  executed  these  presents  the  day  and  

year               hereinabove  written. 

 

WITNESS                              EXECUTANTS 

 

1.        1. OWNER 

 

 

2.        2. CONTRACTOR 

 

                      Signature   with   Seal 

( In case of the Company, the common seal be affixed pursuant to resolution of 

Board of Directors in accordance with Articles of Association of the Company the 

directors etc. as the case may be affixing common   seal  may  be  initial  in  token  

thereof  and  also  by  putting   their  names. )  
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D. GENERAL CONDITIONS OF CONTRACT (G.C.C.) 

 

1.0 Definitions: 

Contract means the documents forming the tender and the acceptance 

thereof and the formal agreement executed between Bank and the Con-

tractor, together with the documents referred therein  including these condi-

tions,  the specifications, designs and  instructions issued from time to time by 

Bank  and all  these documents  taken  together shall be deemed to form 

one contract  and shall be complementary  to  one  another. 

1.1 In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 

1.1.1 ‘ SBI ’ is having its Corporate Centre at State Bank Bhavan, Madame Cama  

Road, Mumbai 400 021 and includes the Client’s representatives  successors   

and   assigns. 

1.1.2 ‘Site Engineer’ shall mean a Concerned Engineer / Bank’s Engineer posted at 

AO Sambalpur. 

1.1.3 ‘The Contractor’  shall mean the individual or firm or company whether incor-

porated or not undertaking    the works and shall include legal personal rep-

resentative of such individual or the composing the firm  or  company  and  

the  permitted  assignees   of  such  individual  or  firms  of  company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

described in the ‘Scope of Work’ and / or to be executed in accordance 

with the contract and includes materials, apparatus, equipment, temporary 

supports, fittings and things of all kinds to be provided the obligations of the 

contractor hereunder and work to be done by the contractor under the con-

tract. 

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and 

any modifications thereof as may time to time be furnished or approved by 

the Bank ‘Month’ means calendar month. 

1.1.6 ‘Week’ means seven consecutive days. 

1.1.7 ‘Day’  means  a  calendar  day  beginning  and  ending  at  0:00 hrs  and  24  

hrs  respectively. 

 

CLAUSE 

1.0 Scope of   Work 

The contractor shall carry out complete and maintain the said work in every 

respect is strictly accordance with this contract and with the directions of and 

to the satisfaction of the Bank. The Engineer-In-Charge from time to time issue 

further drawings and / or written instructions, details directions and explana-

tions which are hereafter collectively referred to as Bank’s instructions in re-

gard to the variation or modification of the design, quality or quality of work 

or the addition or omission or substitution of any work. The removal from the 

site of any materials brought thereon by the contractor and any substitution 

of any other materials therefore the removal and / or re-execution of any 

work executed by him. The dismissal from the work of any person employed 

engaged thereupon. 

 

2.0 Ownership of   Document 

All  specifications  and  copies thereof  furnished  by  the  SBI  are  the  proper-

ties  of  the  SBI.  They are not to be used on other work. 
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3.0 Detailed   Instructions 

The SBI through its Engineer/ Authorized official shall furnish with reasonable 

promptness additional instructions as necessary for the proper execution of 

the work. All such  instructions  shall  be  consistent with the contract  docu-

ments, true developments thereof  and  reasonably  inferable  there  from. 

The work shall be executed in conformity therewith and the contractor pre-

pare a detailed programme schedule indicating therein the date of start and 

completion of various activities on receipt of the work order and submit the 

same to the SBI for approval. 

4.0 Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings 

shall be handed over                  to the contractors.  

5.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all ma-

terials, labour, water, power, tools, equipment transportation and any other 

facilities that are required for the satisfactory execution and completion of 

the work. Unless or otherwise specified all materials shall be new and both 

workmanship and materials shall be best quality. The contractor shall at all 

times enforce strict discipline and good order among his employees and shall 

not employ on the work any unfit person or anyone not skilled in the work as-

signed to him. Workman whose work or behaviour is found to be unsatisfacto-

ry by the SBI, he shall be removed from the site immediately. 

6.0 Permits, Laws and Regulations 

Permits and Licenses required for the execution of the work shall be obtained 

by the contractor at his own expenses. The contractor shall give notices and 

comply with the regulations, laws, and ordinances rules, applicable to the 

contractor. If the contractor observes any discrepancy between the draw-

ings and specifications, he shall promptly notify the SBI in writing. If the con-

tractor performs any act which is against the law, rules and regulations he 

shall meet all the costs arising there from and shall indemnify the  SBI any legal 

actions arising there from. 

7.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and 

perfect setting out of the same and for the correctness of the positions, levels, 

dimensions and alignment of all parts thereof and get it approved by the En-

gineer-In-Charge before proceeding with the work. If at any time any error in 

this respect shall appear during the progress with the work, irrespective of the 

fact that the layout had been approved by the Bank the contractor shall be 

responsible for the same and shall at his own expenses rectify such error, if so, 

required to satisfaction of the SBI. 

8.0 Protection of   Works and Property 

The contractor shall continuously maintain adequate protection. Of all his 

work from damage and shall protect the SBI’s properties from injury or loss aris-

ing in connection with contract. He shall make good any such damage, inju-

ry, loss, except due to causes beyond his control and due to his fault or negli-

gence. 

He shall take adequate care and steps for protection of the adjacent proper-

ties. The contractor shall take all precautions for safety and protection of his 

employees on the works and shall comply with all applicable provisions of 

Govt. and local authority’s safety laws and building codes to prevent acci-
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dents, or injuries to persons or property of about or adjacent to his place of 

work.  

The contractor shall take insurance covers as per clause 26.0 at his own cost. 

The policy may be taken in joint names of the contractors and the SBI and the 

original policy may be lodged with the SBI.   

9.0 Inspection of Work  

The SBI (Engineer-In-Charge / Authorized Official) shall at all reasonable time 

have free access to the work site and / or to the workshop, factories or other 

places where materials are lying or from where they are obtained and the 

contractor shall give every facility to them necessary for inspection and ex-

amination and test of the materials and workmanship. No person unless au-

thorized by the SBI except the representative of public authorities shall be al-

lowed on the work at any time. The proposed work either during its construc-

tion stage or its completion can also be inspected by the Chief Technical Ex-

aminer’s organization a wing of Central Vigilance Commission. 

10.0 Assignment and Subletting 

The whole of work included in the contract shall be executed by the contrac-

tor and he shall not directly entrust and engage or indirectly transfer assign or 

underlet the contract or any part or share thereof or interest therein without 

the written consent of the SBI and no undertaken shall receive the contractor 

from the responsibility of the contractor from active superintendence of the 

work during its progress. 

 

11.0 Quality of Materials, Workmanship   & Test 

(I) All materials and workmanship shall be best of the respective kinds de-

scribed in the contract and in accordance with instructions of Engi-

neer-In-Charge and shall be subject from time to time to such tests as 

the Engineer-In-Charge may direct at the place of manufacture or 

fabrication or on the site or an approved testing laboratory. The Con-

tractor shall provide such assistance, instruments, machinery, labour 

and materials as normally required for examining measuring sampling 

and testing any material or part of the work before incorporation in the 

work for testing as may be selected and required by the Engineer-In-

charge. 

 (ii) Samples 

 All samples of adequate numbers, size, shades & pattern as per specifications 

shall be supplied by the Contractor without any extra charges. If certain items pro-

posed to be used are of such nature that samples cannot be presented or prepared 

at the site detailed literature / test certificate of the same shall be provided to the 

satisfaction of the Engineer-In-Charge. Before submitting the sample / literature the 

contractor shall satisfy himself the material / equipment for which he is submitting the 

samples / literature meet with the requirement of tender specification. Only when 

the samples are approved in writing by the Engineer-In-Charge the contractor shall 

proceed with the procurement and installation of the particular material / equip-

ment. The approved samples shall be signed by the Engineer-In-Charge for identifi-

cation and shall be kept on record at site office until the completion of the work for 

inspection / comparison at any time.  

Any delay that might occur in approving the samples for reasons of its not meeting 

the specifications or other discrepancies inadequacy in furnishing samples of best 

qualities from various manufacturers and such other aspects causing delay on the 

approval of the materials / equipments etc. shall be the account of the contractor. 
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 (iii) Cost of Tests 

The cost of making any test shall be borne by the contractor if such test is intended 

by provided for in the specification or BOQ. 

 (iv) Costs of tests not provided for If any test is ordered by the Engineer-In-

Charge which is either If so intended by or provided for or (in the cases above men-

tioned) is not so particularized or though so intended or provided for but ordered by 

the Engineer-In-Charge to be carried out by an independent person at any place 

other than the site or the place of manufacture or fabrication of the materials tested 

or any Government / approved laboratory, then the cost of such test shall be borne 

by the contractor. 

12.0 Obtaining information related to execution of work 

No claim by the contractor for additional payment shall be entertained 

which is consequent upon failure on his part to obtain correct information as 

to any matter affecting the execution of the work nor any misunderstanding 

or the obtaining incorrect information or the failure to obtain correct infor-

mation relieve him from any risks or from the entire responsibility for the fulfil-

ment of contract. 

13.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the ex-

ecution of the works and as long, thereafter, as the Engineer-In-Charge may 

consider necessary until the expiry of the defects liability period, stated here-

to. 

14.0 Quantities 

(I) the bill of quantities (BOQ) unless or otherwise stated shall be deemed 

to have been prepared in accordance with the Indian Standard 

Method of Measurements and quantities. The rate quoted shall remain 

valid for variation of quantity against individual item to any extent sub-

ject to maximum variation of the contract value by 25%. The amount 

paid under Clause hereof as well as amounts of prime cost and provi-

sional sums, if any, shall be executed. Some quantities may not be ex-

ecuted by Bank depending upon site conditions and / or at the discre-

tion of bank. 

(ii) Variation exceeding 25%: The items of work executed in relation to var-

iation exceeding 25% shall be paid on the basis of provisions of clause 

hereof. 

15.0 Works to be measured  

The Engineer-In-Charge may from time to time intimate to the contractor that 

he required the work to be measured and the contractor shall forthwith at-

tend or send a qualified representative to assist the Engineer-In-Charge in tak-

ing such measurements and calculation and to furnish all particulars or to 

give all assistance required by any of them. Such measurements shall be tak-

en in accordance with the Mode of measurements detailed in the specifica-

tions. The Engineer-In-Charge shall take joint measurements with the contrac-

tor’s representative and the measurements shall be entered in the measure-

ment book. The contractor or his authorized representative shall recorded in 

token of his acceptance. All the corrections shall be duly attested by both 

representatives.  

No over writings shall be made in the Measurement Book should the contrac-

tor not attend or neglect or omit to depute his representative to take meas-

urements then the measurements recorded by the Engineer-In-Charge shall 
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be final. All authorized extra work, omissions and all variations made shall be 

included in such measurements. 

15.A If there are varying or conflicting provisions made in any one document form-

ing part of the contract, the    Accepting Authority shall be the deciding au-

thority with regard to the intention of the document and his decision shall be 

final and binding on the contractor. 

15.B Any error in description, quantity or rate in Schedule of Quantities or any omis-

sion there from shall not vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the works comprised therein ac-

cording to drawings and specifications or from any of his obligations under 

the contract. 

15,C The successful tenderer / contractor, on acceptance of his tender by the Ac-

cepting Authority, shall, within  07 days from the stipulated date of start of the 

work, sign the contract consisting of:- 

(I) The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and ac-

ceptance thereof together with any correspondence leading thereto.  

(a) Various standard clauses with corrections up to the date stipulated in con-

tract if any. 

(b)  Safety Code. 

(c) Model Rules for the protection of health, sanitary arrangements for workers 

engaged by contractor. 

(d) Contractor’s Labor Regulations. 

(e) List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract is signed by 

the contractor. 

16.0 Variations 

No alteration, omission or variation ordered in writing by the Bank shall vitiate 

the contract. In case the SBI thinks proper at any time during the progress of 

works to make any alteration in, or additions to or omission from the works or 

any alteration in the kind or quality of the materials to be used therein, the 

Engineer-In-Charge shall give notice thereof in writing to the contractor or 

shall confirm in writing within seven days of giving such oral instruction the 

contractor shall after to add to omit from as the case may be in accordance 

with such notice but the contractor do any work extra to or make any altera-

tion or additions to or omissions from the works any deviation from any of the 

provision of the contract, stipulations, specifications contract drawings with-

out previous consent in writing of the Engineer-In-Charge / authorized officer 

and value of such extras, alterations, additions or omissions shall in all cases 

be determined the Engineer-In-Charge and the same shall be added to or 

deducted from the contract value as the case may be. 

17.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed un-

der it authority of the Authorized officer of the Bank with the concurrence of 

the SBI as herein mentioned. Any such extra is herein referred to as authorized 

extra and shall be made in accordance with the following provisions. 

(a) (I) the net rates or prices in the contract shall determine the valua-

tion of the extra work where such extra work is of similar character and 

executed under similar conditions as the work priced herein. 

(ii) Rates for all items, wherever possible should be derived out of 

the rates give in the priced BOQ. 
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(b) The net prices of the original tender shall determine the value of the 

items omitted provided if omissions do not vary the conditions under 

which any remaining items of works are carried out, otherwise the 

prices for the same shall be valued under such clause (c) hereunder. 

(c) Where the extra works are not of similar character and / or executed 

under similar conditions as aforesaid or where the omissions vary the 

conditions under which and remaining items or works are carried out, 

then the contractor shall within 7 days of the rate which he intends to 

charge for such items of work, duly supported by analysis of the rate or 

rates claimed and the Engineer-In-Charge shall fix such rate or prices 

as if the circumstances in his opinion are reasonable and proper, 

based on the market rate. 

(d) Where extra work cannot be properly measured or valued the con-

tractor shall be allowed day work prices at the net rates stated in the 

tender of the BOQ or, if not, so stated then in accordance with the lo-

cal day work rates and wages for the district provided that in either 

case, vouchers specifying the daily time (and if required by the Engi-

neer-In-Charge) the workman’s name and materials employed be de-

livered for verifications to the Engineer-In-Charge at or before the end 

of the week following that in which the work has been executed. The 

extra item, not in BOQ if executed shall be paid as per Bank’s Ap-

proved Rate. 

(e) It is further clarified that for all such authorized extra item where rates 

cannot be derived from the tender, the contractor shall submit rates 

duly supported by rate analysis worked on the “market rate basis” for 

material, labour, hire / running charges of equipment and wastages 

etc. plus 15% towards establishment charges, contractor’s overheads 

and profit such items shall not be eligible for escalation.  

18.0  Final Measurement 

The measurement and valuation in respect of the contract shall be complet-

ed within 15 days of the virtual completion of the work. 

19.0  Virtual Completion Certificate (V C C)  

On successful completion of entire works covered by the contract to the full 

satisfaction of the SBI, the contractor shall ensure that the following works 

have been completed to the satisfaction of the SBI. 

(a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contrac-

tor’s labour, equipment and machinery. 

(b) Demolish, dismantle and remove the contractor’s site office, tempo-

rary works, structures including labour sheds / camps and constructions 

and other items and things whatsoever brought upon or erected at the 

site or any land allotted to the contractor by the SBI and not incorpo-

rated in the permanent works. 

(c) Remove all rubbish, debris etc. from the site and the land allotted to 

the contractor by the SBI and shall clear, level and dress, compact the 

site as required by the SBI. 

(d) Shall put the SBI in undisputed custody and possession of the site and 

all land allotted by the SBI. 

 (e) Shall hand over the work in a peaceful manner to the SBI. 

(f) All defects / imperfections have been attended and rectified as 

pointed out by the SBI to the full satisfaction of SBI. 
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Upon the satisfactory fulfilment by the contractor as stated above, the con-

tractor shall be entitled to apply to the Engineer-In-Charge is satisfied of the 

completion of work. Relative to which the completion certificate has been 

sought, the Engineer-In-Charge shall within 14 days of the receipt of the ap-

plication for virtual completion certificate, issue a VCC in respect of the work 

for which the VCC has been applied. 

The issuance of a VCC shall be without prejudice to the SBI’s rights and con-

tractor’s liabilities under the contract including the contractor’s liability for de-

fects liability period nor shall be issuance of VCC in respect of the works or 

work at any site be construed as a waiver of the right or claim of the SBI 

against the contractor in respect of works or work at the site and in respect of 

which the   VCC has been issued. 

20.0 Work by other Agencies 

The SBI reserves the rights to use premises and any portion of the site for exe-

cution of any work not included in the scope of this contract which it may de-

sire to have carried out by other persons simultaneously and the contractor 

shall not only allow but also extend reasonable facilities for the execution of 

such work.  

The contractor however shall not be required to provide any plant or material 

for the execution of such work except by special arrangement with the SBI. 

Such work shall be carried out in such manners not to impede the progress of 

the works included in the contract. 

21.0 Insurance of Works 

21.1 Without limiting his obligations and responsibilities under the contract the con-

tractor shall insure in the joint names of the SBI and the contractor against all 

loss of damages from whatever cause arising other than the except risks, for 

which he is responsible under the terms of contract and in such manner that 

the SBI and contractor are covered for the period stipulated 1 Clause of GCC 

and are also covered during the period of maintenance for loss or damage 

arising from a cause, occurring prior to the commencement of the period of 

maintenance and for any loss or damage occasioned by the contractor in 

the course of any operations carried out by him for the purpose of complying 

with his obligations under clause. 

(a) The works for the time being executed to the estimated current con-

tract value thereof, or such additional sum as may be specified to-

gether with the materials for incorporation in the works at their re-

placement value. 

(b) The constructional plant and other things brought on to the site by the 

contractor to the replacement value of such constructional plant and 

other things. 

(c) Such insurance shall be effected with an insurer and in terms approved 

by the SBI which approval shall not be unreasonably with held and the 

contractor shall whenever required produce to the Bank the policy if 

insurance and the receipts for payment of the current premiums. 

(d) Submitted original “ Contractor’s All Risk Insurance Policy ”  and  “ 

Workmen’s Compensation  ( General )  Policy  ”  made  by   contrac-

tor’s  own  cost .  
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21.2 Damage to persons and property 

The contractor shall except if and so far as the contract provides otherwise 

indemnify the SBI against all losses and claims in respect of injuries or damag-

es to any person or material or physical damage to any property whatsoever 

which may arise out of or in consequence of the execution and maintenance 

of the works and against all claims proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto except any 

compensation of damages for or with respect of or in relation thereto except 

any compensation of damages for or with respect to : 

 (a) The permanent use or occupation of land by or any part thereof. 

(b) The right of SBI to execute the works or any part thereof, on, over, un-

der, in or through any lands. 

(c) Inquiries or damages to persons or properties which are unavoidable 

result of the execution or maintenance of the works in accordance 

with the contract. 

(d) Injuries or damage to persons or property resulting from any act or ne-

glect of the SBI their agents, employees or other contractors not being 

employed by the contractor or for or in respect of any claims, pro-

ceedings, damages, costs, charges and expenses in respect thereof or 

in relation thereto or where the injury or damages was contribute to by 

the contractor, his servants or agents such part of the compensation as 

may be just and equitable having regard to the extent of the responsi-

bility of the  SBI, their employees or agents or other employees or 

agents or other contractors for the damage or injury. 

21.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, dam-

ages, costs, charges and expenses in respect of the matters referred to in 

provision sub-clause 26.2 of this clause. 

21.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any 

action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties 

which may be payable in respect of any articles or part thereof included in 

the contract. In the event of any claim made under or action brought against 

SBI in respect of such matters as aforesaid the contractor shall be immediate-

ly notified thereof and the contractor shall be at his own expenses to settle 

any dispute or to conduct any litigation that may arise there from provided 

that the contractor shall not be liable to indemnify the SBI if the infringement 

of the patent or design or any alleged patent or design right is the direct re-

sult of an order passed by the Engineer-In-Charge in this behalf. 

21.5 Third Party Insurance [Contractor’s   All   Risk   Insurance Policy]  

21.5.1 Before commencing the execution of the work by the contractor but without 

limiting his obligations and responsibilities under Clause 26.0 of GCC shall in-

sure against his liability for any materials or physical damage, loss or injury 

which may occur to any property including that of SBI or to any person, in-

cluding any employee of the SBI, by or arising out of the execution of the 

works or in the carrying out of the contract, otherwise than due to the matters 

referred to in the provision to Clause  26.0 thereof. 

21.5.2 Minimum Amount of   Third Party Insurance 

Such insurance shall be effected with an insure and in terms approved by the 

SBI which approval shall not be reasonably with held and for at least the 
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amount stated below. The contractor shall however required, produce to the 

Bank the policy or policies of insurance cover and receipts for payment of the 

current premiums. 

21.5.3 The minimum insurance cover for physical property, injury and death is Rs. 

5.00 (Five) Lacs per occurrence with the number of occurrences limited to 

four. After such occurrence contractor will pay additional premium necessary 

valid for four occurrences always.  

21.6 Accident  or  injury  to  Workmen  [  Workmen’s  Compensation ( General ) 

Policy ]   

21.6.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the contractor or any sub-

contractor save and except an accident or injury resulting from any act or 

default of the SBI or their agents or employees. The contractor shall indemnify 

and keep indemnified SBI against all such damages and compensation, save 

and except as aforesaid and against all claims, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto. 

21.6.2 Insurance against accidents etc.  To workmen 

The contractor shall insure against liability with an insurer approved by the SBI 

during the whole of the time that any persons are employed by him on the 

works and shall when required, produce to the Bank such policy of insurance 

and receipt for payment of the current premium.  

Provided always that, in respect of any persons employed by any sub-

contractor the contractor’s obligation to insure as aforesaid under this sub-

clause shall be satisfied if the sub-contractor shall have insured against the li-

ability in respect of such persons in such manner that SBI is indemnified under 

the policy but the contractor shall require such sub-contractor to produce to 

the Bank when such policy of insurance and the receipt for the payment of 

the current premium. 

1) Car   Policy                                                  2)   Labour   Policy 

26.6.3 Remedy on Contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to 

above or any other insurance which he may be required to effect under the 

terms of contract, then and in any such case the SBI may effect and keep in 

force any such insurance and pay such premium or premiums as may be 

necessary for the purpose and from time to time deduct the amount so paid 

by the SBI as aforesaid from any amount due or which may become due to 

the contractor, or recover the same as debt from the contractor. 

26.6.4 without prejudice to the others rights of the SBI against contractors. In respect 

of such default, the employer shall be entitled to deduct from any sums pay-

able to the contractor the amount of any damages costs, charges and other 

expenses paid by the SBI and which are payable by the contractors under 

this clause. The contractor shall upon settlement by the insurer of any claim 

made against the insurer pursuant to policy taken under this clause proceed 

with due diligence to rebuild or repaid the works destroyed or damaged. In 

this event all the monies received from the insurer in respect of such damage 

shall be paid to the contractor and the contractor shall not be entitled to any 

further payment in respect of the expenditure incurred for rebuilding or repair-

ing of the materials or goods destroyed or damaged. 
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22.0 Extension of   Time 

If in the opinion of the Engineer-In-Charge the work to be delayed for reasons 

beyond the control of the contractor, the Engineer-In-Charge may submit a 

recommendation to the Regional Manager to grant a fair and reasonable ex-

tension of time for completion of work as per the terms of contract. If the con-

tractor needs an extension of time for the completion of work or if the com-

pletion of work is likely to be delayed for any reasons beyond the due date of 

completion as stipulated in the contract, the contractor shall apply to the SBI 

in writing at least 7 days before the expiry of the scheduled time and while 

applying for extension of time he shall furnish the reasons in detail and his justi-

fication if any for the delays. The Engineer-In-Charge shall submit their rec-

ommendations to the SBI in the prescribed format for granting extension of 

time. While granting extension of time the contractor shall be informed the 

period extended time which will qualify for levy for liquidated damages. For 

the balance period in excess of original stipulated period and duly sanction 

extension of time by the SBI the provision of liquidated damages as stated 

under Clause 9.0 shall become applicable. Further contract shall remain in 

force even for the period beyond the due date of completion irrespective 

whether the extension is granted or not. 

23.0 Rate   of   Progress 

(I) Whole of the materials, plant and labour to be provided by the contractor 

and the mode manner and speed of execution and maintenance of the 

works are to be of a kind and conducted in a manner to the satisfaction of 

the Concerned Engineer. Should the rate of progress of the work or any part 

thereof be at any time be in the opinion of the Concerned Engineer too slow 

to ensure the completion of the whole of the work by the prescribed time or 

extended time for completion, the Concerned Engineer shall thereupon take 

such steps as considered necessary by the Concerned Engineer to expedite 

progress so as to complete the works by the prescribed time or extended 

time. Such communications from the Concerned Engineer neither shall relieve 

the contractor from fulfilling obligations under the contract nor will he is enti-

tled to raise any claims arising out of such directions.  

24.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no perma-

nent work shall save as herein provided be carried on during the night or on 

holidays without the permission in writing of the Concerned Engineer when 

the work is unavoidable or absolutely necessary for the saving of life or prop-

erty or for the safety of the work in which case the contractor shall immedi-

ately advise the Concerned Engineer. However, the provision of the clause 

shall not be applicable in the case of any work which becomes essential to 

carry by rotary or double shifts in order to achieve the progress and quality of 

the part of the works being technically required / continued with the prior 

approval of the Concerned Engineer at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be 

carried out without unreasonable noise and disturbance. 

25.0 No compensation or restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or 

reduce the scope of work for any reason whatsoever and hence not required 

the whole or any part the work to be carried out. The Concerned Engineer 

shall give notice in writing to the effect to the contractor and the contractor 

shall act accordingly.  
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In the matter the contractor shall have not claim to any payment of compen-

sation or otherwise whatsoever on account of any profit or advantage which 

he might have derived from the execution of the work fully but which he did 

not derive in consequence of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bonfide brought to the site of the work by the contrac-

tor and rendered surplus as a result of the abandonment, curtailment of the 

work or any portion thereof and then taken back by the contractor, provided 

however that the Concerned Engineer shall have in such cases the option of 

taking over all or any such materials at their purchase price or a local current 

rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding 

those at which were originally issued to the contractor after taking into con-

sideration and deduction for claim on account of any deterioration or dam-

age while in the custody of the contractor and this respect the decision of 

Concerned Engineer shall be final. 

    26.0 Suspension of   Work 

(I) The contractor shall on receipt of the order in writing of the Concerned 

Engineer (whose decision shall be final and binding on the contractor) 

suspend the progress of works or any part thereof for such time and in 

such manner as Concerned Engineer may consider necessary so as 

not cause any damage or injury to the work already done or endan-

ger the safety thereof for any of following reasons. 

  (a) On account any default on the part of the contractor, or 

(b) For proper execution of the works or part thereof for reasons 

other than the default of the contractor, or 

  (c) For safety of the works or part thereof. 

The contractor shall during such suspension properly protect and se-

cure the works to the extent necessary and carry out the instructions 

given in that behalf by the Concerned Engineer. 

 (ii) If the suspension is ordered for reasons (b) and (c) in sub-para (I) 

above. 

The contractor shall be entitled to an extension of time equal to the 

period of even such suspension. No compensation whatsoever shall be 

paid on this account. 

26.0 Action when the whole security deposit is forfeited 

In any case in which under any clause of this contract, the contractor shall 

have rendered himself liable to pay compensation amounting to the whole 

of his security deposit the Concerned Engineer shall have the power to adopt 

any of the following course as they may deem best suited to the interest of 

the SBI. 

(a) To rescind the contractor (of which rescission notice in writing to the 

contractor by the Concerned Engineer shall be conclusive evidence) 

and in which case the security deposit of the contractor shall be for-

feited and be absolutely at the disposal of  SBI. 

 (b) To employ labour paid by the SBI and to supply materials to carry out 

the work, or any part of the work, debiting the contractor with the cost 

of the labour and materials (the cost of such labour and materials as 

worked out by the Concerned Engineer shall be final and conclusive 

against the Contractor) and crediting him with the value of the work 
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done, in all respects in the same manner and at the same rates if it had 

been carried out by the contractor under the terms of this contract the 

certificate of Concerned Engineer as to the value of work done shall 

be final and conclusive against the contractor. 

(c) To measure up the work of the contractor, and to take such part 

thereof as shall be unexecuted out of his hands and to give it to an-

other contractor to complete in which case any expenses which may 

be incurred in excess of the sum which would have been paid to the 

original contractor, if the whole work had been executed by him (of 

the amount of which excess the certificates in writing of the Con-

cerned Engineer shall be final and conclusive) shall be borne by origi-

nal contractor and may be deducted from any money due to him by 

SBI under the contract or otherwise or from his security deposit or the 

proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contrac-

tor shall have no claim to compensation for any loss sustained by him by rea-

sons of his having purchased or procured any material or entered into any 

engagements or make any advances on account of, or with a view to the 

execution of the work or the performance of the contract and in case the 

contract shall be rescind under the provision aforesaid, the contractor shall 

not be entitled to recover or to be paid any sum or any work thereto for ac-

tually performed under this contract, unless, and until the Concerned Engi-

neer will have certified in writing the performance of such work and the value 

payable in respect thereof and he shall only be entitled to be paid the value 

so certified. 

27.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ 

or shall be adjusted an insolvent or being an incorporated company shall 

have an order for compulsory winding up voluntarily or subject to the supervi-

sion of Govt. and of the Official Assignee of the liquidator in such acts of in-

solvency or winding up shall be unable within 7 days after notice to him to do 

so to show to the reasonable satisfaction of the Concerned Engineer that he 

is able to carry out and fulfil the contract and to give security therefore if so 

required by the Concerned Engineer. 

Or if the contractor (whether an individual firm or incorporated Company) 

shall suffer execution to be issued or shall suffer any payment under this con-

tract to be attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet his contract without the consent in writing of the SBI 

through the Concerned Engineer or shall charge or encumber this contract or 

any payment due to which may become due to the contractor there under: 

(a) Has abandoned the contract; or 

(b) has failed to commence the works, or has without any lawful excuse 

under these conditions suspended the progress of the works for 15 days 

after receiving from the SBI through the Concerned Engineer written 

notice to proceed , or 

(c) has failed to proceed with the works with such diligence and failed to 

make such due progress as would enable the works to be completed 

within the time agreed upon, or has failed to remove the materials 

from the site or to pull down and replace work within seven days after 

written notice from the SBI through the Concerned Engineer that the 

said materials were condemned and rejected by the Concerned En-
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gineer under these conditions ; or has neglected or failed persistently 

to observe and perform all or any of the acts, matters or things by this 

contract to be observed and performed by the contractor for seven 

days after written notice shall have been given to the contractor to 

observe or perform the same or has to the detriment of good work-

manship or in defiance of the SBI’s or instructions to the contrary sub-

ject any part of the contract.  

Then and in any of said cases the SBI and or the Concerned Engineer, 

may not withstanding any previous waiver, after giving seven days no-

tice in writing to the contractor, determine the contract, but without 

thereby affecting the powers of the SBI or the Concerned Engineer or 

the obligation and liabilities of the contractor the whole of which shall 

continue in force as fully as if the contract had not been so deter-

mined and as if the works subsequently had been executed by or on 

behalf of the contractor.  

And further the SBI through the Concerned Engineer their agents or 

employees may enter upon and take possession of the work and all 

plants, tools, scaffoldings, materials, sheds, machineries lying upon the 

premises or on the adjoining lands or Roads use the same by means of 

their own employees or workmen in carrying on and completing the 

work or by engaging any other contractors or persons to complete the 

work and the contractor shall not in any way interrupt or do any act, 

matter or thing to prevent or hinder such other contractor or other per-

sons employed for completing and finishing   or  using  the  materials  

and  plant  for  the  works. 

When the works shall be completed or as soon thereafter as conven-

ient the SBI or the Concerned Engineer shall give a notice in writing to 

the contractor to remove his surplus materials and plants and should 

the contractor fail to do so within 15 days after receipt thereof by him 

the SBI sell the same by public auction after due publication, and shall 

adjust the amount realized by such auction. The contractor shall have 

no right to question any of the act of the SBI incidental to the same of 

the materials etc. 

28.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the 

Concerned Engineer to the contractor within 10 working days from the date 

of Certificate to the payment from SBI from time to time. The SBI shall recover 

the statutory recoveries other dues including the retention amount from the 

certificate of payment. 

Provided always that the issue of any certificate by the Concerned Engineer 

during the progress of works or completion shall not have effect as certificate 

of satisfaction or relieve the contractor from his liability under clause. 

The Concerned Engineer shall have power to withhold the certificate if the 

work or any part thereof   is not carried out to their satisfaction. 

The Concerned Engineer may by any certificate make any corrections re-

quired in previous certificate. The contractor shall submit final bill only after 

taking actual measurements and properly recorded in the Measurement 

Books / Sheets. 

 

Interim  Payment   a) No interim payment shall be entertained by the Bank. 
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29.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating 

to meaning of the specifications, designs, drawings and instructions herein before 

mention and as to the quality of workmanship of materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in anyway arising out of 

or relating to the contract designs, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the work or the execution or fail-

ure to execute same whether arising during the progress of the work or after the 

cancellation, termination completion or abandonment thereof  shall  be  dealt  with  

as mentioned hereinafter. 

If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable or in case 

the contractor wants to dispute the validity of any deduction or recoveries made or 

proposed to be made from the contract or raise any dispute, the contractor shall 

forthwith give notice in writing of his claim, or dispute to the Asst. Gen. Manager, SBI. 

– Local Head Office, Bhubaneswar, Premises & Estate Dep’t., and endorsed a copy 

of the same to the Regional Manager within 30 days   from the date of disallowance   

thereof   or   the   date of deduction or recovery.  

The said notice shall give full particulars of the claim, grounds on which it is based 

and detailed calculations of the amount claimed and the contractor shall not be 

entitled to raise any claim nor shall the Bank be in any way liable in respect of any 

claim by the contractor unless notice of such claim shall have been given by the 

contractor to the CM (Operation) of the RBO in the manner and within the time as 

aforesaid.  The contractor shall be deemed to have waived and extinguished all his 

rights in respect of any claim not notified to the Asstt. Gen. Manager  in  writing  in  

the  manner and  within  the  time  aforesaid. 

Asst. General Manager shall give his decision in writing on the claims notified by the 

contractor. The contractor may within 30 days of the receipt of the decision of the 

Asst. Gen. Mgr. (Admn.) submit  his  claims  to  the  conciliating  authority  namely  

the  Chief  General  Manager,  SBI – LHO.,   Bhubaneswar , Premises & Estate Dep’t.,  

for  conciliation  and  with  all  details  and  copies  of  correspondence  exchanged  

between  him  and Asst. General  Manager.                         

If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall within  a  period  of   30  days  of  termination  thereof  shall  give  

a  notice  to  the  concerned   A.G.M  or  Chief Manager of the Bank for appoint-

ment of the arbitrator to adjudicate the notified claims failing which  the  claims  of 

an  contractor  shall  be  deemed  to  have  been  considered  absolutely  barred  

and  waived. 

Except where the decision has become final, binding and conclusive in terms of 

contract, all disputes or differences arising out of the notified claims of the contrac-

tor as aforesaid and all claims of the Bank shall be referred for adjudication through 

arbitration by the Sole Arbitrator appointed by the A.G.M.  It will also be no objec-

tion to any such appointment that the Arbitrator so appointed is a Bank officer and 

that he had to deal with the matters to which the Contract relates in the course of 

his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act 

or resigns his appointment or vacates his office due to any reason whatsoever an-

other sole arbitrator shall be appointed in the manner aforesaid by the said   AGM. 

Such person shall be entitled to proceed with the reference from the stage at which 

it was left by his predecessor. 
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It is a term of this contract that the party invoking arbitration shall give a list of dis-

putes with amounts claimed in respect of each dispute along with the notice for 

appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 

such A.G.M (Adman.) As aforesaid should act as arbitrator. 

The conciliation and arbitrator shall be conducted in accordance with the provisions 

of the Arbitration and Conciliation Act 1996 or any statutory modification or re-

enactment thereof and the rules made there under. 

It is also a term of the contract that, if any, fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to the 

arbitrator  if  he  is  a  Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered 

on the reference on the date he issues notice to both the parties calling them to 

submit their statement of claims and counter statement of claims. The venue of the 

arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 

The fees if any, of the arbitrator shall, if required to be paid before the award is 

made and published be paid half and half by each of the parties. The cost of the 

reference and of the award (including the fees, if any of the arbitrator) shall be in 

the discretion of the arbitrator who may direct to any by whom and in what manner, 

such costs or any part thereof shall be paid and fix or settle the amount of costs to 

be so paid. 

30.0 Water Supply 

The rates quoted by the contractor includes all expenditure for providing wa-

ter for the works including that for the work people and all staff at site. How-

ever, the contractor may be allowed to use the existing source at the site for 

which recovery @ 1% of the contract value will be recovered from this bills. 

The arrangement for distribution will be contractor’s responsibility. But in  no 

way  Bank  will  be  held  responsible  for  continuous  supply  of  water. 

31. Power  Supply 

Contractor shall have to arrange for D.G.  set  at  his  own  cost,  risk  and  re-

sponsibility  to carry out  the  work  at  site  whenever  required  for  and  

asked  by  the  Bank. 

The contractor shall at his own cost arrange for necessary power for the work 

and lighting for the entire period of contract. However, Bank may provide 

power from their existing source at site on providing suitable electric meter 

approved by Bank. Bank will recover from the contractor the power con-

sumed as per prevailing rate from time to time from their running bills / final 

bill.  If  electric  meter  is  not  arranged  by  the  contractor  recovery  @ 0.5% 

of  the  contract  value  will  be  recovered  from  his  bills. But  in  no  way  

Bank  will  be  held responsible  for  continuous  supply  of  electricity.  

32.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site 

shall be the property of SBI and shall be handed over to the Bank immediate-

ly. 

33.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of meas-

urement, the measurement will be on the net quantities or work produced 

with up to date. Rules laid down by the Bureau of Indian Standards. In the 

event any dispute / disagreement the decision of the Concerned Engineer 

shall be final binding on the contractor. 
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34.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed pre-

form at site of work and should produce the same for inspection of SBI / Con-

cerned Engineer whenever desired by them. The contractor shall also main-

tain the records / registers as required by the local authorities / Govt. from 

time to time. 

 (ii) Register for hindrance to work. 

 (iii) Register for running account bill. 

 (iv) Register for labour 

 Contractor shall also maintain a site order book  

34.0 Price Variation 

 Not applicable. 

35.0 Force Majeure 

35.1 Neither contractor not SBI shall be considered in default in performance of 

their obligations if such performance is prevented or delayed by events such 

as but not to war, hostilities revolutions, riots, civil commotion, strikes, lockout, 

conflagrations, epidemics, accidents, fire storms, floods, droughts, earth-

quakes or ordinances or any act of god or for any other cause beyond the 

reasonable control of the party affected or prevented or delayed. However a 

notice is required to be given within 30 days from the happening of the even 

with complete details, to the other party to the contract if it is not possible to 

serve a notice, within the shortest possible without delay. 

35.2 As soon as the cause of force majeure has been removed the party whose 

ability to perform its obligations has been affected shall notify the other of 

such cessation and the actual delay incurred in such affected activity ad-

ducing necessary evidence in support thereof. 

35.3 From the date of occurrence of a case of force majeure obligations of the 

party affected shall be suspended during the continuance of any inability so 

caused. With the cause itself and inability resulting there from having been 

removed, the agreed time of completion of the respective obligations under 

this agreement shall stand extended by a period equal to the period of delay 

occasioned by such events. 

35.4 Should one or both parties be prevented from fulfilling the contractual obliga-

tions by a state of force majeure lasting to a period of 6 months or more the 

two parties shall each other to decide regarding the future execution of this 

agreement. 

36.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labour laws inclusive of 

contract labour (regulations and abolition act of 1970) and other safety regu-

lations. The contractor shall comply with the provision of all labour legislation 

including the latest requirements of all the Acts, laws, any other regulations 

that are applicable to the execution of the project. 

 (I) Minimum Wages Act 1948 (Amended) 

 (ii) Payment of Wages Act 1936 (Amended) 

 (iii) Workmen’s Compensation Act 1923 (Amended) 

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 

1971 (Amended) 

 (v) Apprentice Act 1961 (Amended) 

 (vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

 (vii) Personal Injuries (Compensation Insurance) Act 1963 and any other 

modifications  
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(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

amendment thereof. 

 (ix) Shop and Establishment Act. 

(x) Any other Act or enactment relating thereto and rules framed there 

under from time to time. 

37.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about 

the site or in connection with the execution of the work report such accident 

to the Concerned Engineer. The Contractor shall also such report immediately 

to the competent authority whenever such report is required to be lodged by 

the law and take appropriate actions thereof. 

 

E. SAFETY MEASURES AT SITE: 

1. All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be en-

sured that these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 

3. No one should be allowed to inspect / work at a height without Safety Belt. 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely 

be done from the ground, or from solid construction except such short period Work 

as can be done safely from ladders. When a ladder is used an extra Mazdoor shall 

be engaged for holding the ladder and if the ladder is used for carrying materials as 

well as suitable footholds and handholds shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 verti-

cal). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have 

a guard rail properly attached, bolted, braced and otherwise secured at least 1 Me-

ter high above the floor or platform of such scaffolding or staging and extending 

along the entire length of the outside and ends thereof with only such openings as 

may be necessary for the delivery of materials. Such scaffolding or staging shall be 

so fastened as to prevent it from swaying from the building or structure.  

6. Working platforms, Gangways, and Stairways should be so constructed that they 

do not sag unduly or unequally, and if the height of the platform or the Gangway or 

the Stairway is more than 3-5 Meters above ground level or floor level they should be 

closely boarded, should have adequate width and should be suitably fenced, as 

described. 

7. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fenc-

ing or railing whose minimum height shall be 1 Meter. 

8. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 

Meters in length while the width between side rails in rung ladder shall in no case be 

less than 30cms for ladder upto and including Meters in length. For longer ladders 

this width should be increased at least 6mm for each additional 30 cms. Uniform step 

spacing shall not exceed 30 cms. 

9. Adequate precautions shall be taken to prevent danger from electrical equip-

ments. For electrical on line works gloves, rubber mats, and rubber shoes shall be 

used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 Meters length or fraction thereof. Ladder shall be extended 
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from bottom of the trench to at least 1 Meter above the surface of the ground. The 

sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back 

to give suitable slope, or securely held by timber bracing, so as to avoid the danger 

of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of 

the edge of the trench or half of the depth of the trench whichever is more cuttings 

shall be done from top to bottom. Under no circumstances undermining or under 

cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the 

work :- 

a) All roads and open areas adjacent to the Work Site shall either be closed or suit-

ably protected; 

b) No electrical cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk 

or fire or explosion or flooding. No floor, roof or other part of the building shall be so 

over-loaded with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site En-

gineer should be kept available for the use of the persons employed on the Site and 

maintained in a condition suitable for immediate use; and the Contractor should 

take adequate steps to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-

shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the Con-

tractor shall ensure that the manhole covers are opened and are ventilated at least 

for an hour before the workers are allowed to get into the manholes and the man-

holes so opened shall be cordoned off with suitable railing and provided with warn-

ing signals and boards to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defect and shall be kept in good repairs and in good 

working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years should be in-charge of any hoisting machine 

including any scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or lowering or as means of suspension the safe 

working load shall be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having  

a variable safe working load, each safe working load of the conditions under which 

it is applicable shall be clearly indicated. No part of any machine or of any gear re-
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ferred to above in this paragraph shall be loaded beyond the safe working load ex-

cept for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should 

be provided with such means as will reduce to the minimum the risk of accidental 

descent of the load, adequate precautions should be taken to reduce to the mini-

mum the risk of any part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already ener-

gized, insulating mats, wearing apparel such as gloves, sleeves, and boots as may 

be necessary should be provided. The workers should not wear any rings, watches 

and carry keys or other materials, which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities shall be provided at 

or near places of work. 
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F. Details of Insurance Policies 

 

 

Type of Policies 

 

Name of Insurance 

 

Amount (Rs.) 

 

Policy No. 

 

Validity 

         

CAR Policy including        

3rd  Party  Liability 

        

 

 

Workmen’s Compensation 

_______________________________________________________________________________ 

 

Remarks: 

 

1. This is only on-account payment and is not to be interpreted either as ap-

proval of                  work materials  brought  or  affixed  at  site  or  for  that  

matter  approval  of  any  sort 

2. The quantum of work done and materials delivered at site have been certi-

fied                                by ………………………………………………. 

 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  

and  oblige. 

 

G. PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name  of  the  Contractor  

2. Name  of  the  works  as  given  in  the  Agreement  

3. Agreement  WO  

4. Tender Amount  

5. Date  of  Commencement  of  Work  

6. Period  allowed  for  completion  as  per  agreement  

7. Date  of  completion  as  per  agreement  

8. Period  for  which  extension  of  time  has  been  

given 

 

   Date Month Year 

 (a) 1st extension vide Bank’s Letter No.    

 (b) 2nd extension vide Bank’s Letter No.    

 (c) 3rd extension vide Bank’s Letter No.    

9. Reasons for which extensions have been previously given ( copies of the 

previous applications  should  be  attached ) 

10. Period for which extension is applied for and the reasons thereof including 

hindrances                  time  for  extra  work  assigned ,  if  any  etc. 

 

Signature of Contractor 
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H. STANDARD   SPECIFICATION 

Unless otherwise specified elsewhere in this contract, all work under this contract 

shall be carried out in accordance with the technical specification and the latest 

issue of the Indian Standard Specification applicable to the particular class of work. 

Relevant issue of I.S. specification applicable to the particular work have been de-

scribed along with the specification for the respective works. If same is not specified, 

in such case, the contractor may contact Engineer-In-Charge for further instructions. 

In case of any confusion of dispute regarding the meaning and interpretation of  

any specification for the  respective  works, the  decision  of  the  Bank shall  be  final  

and  binding  on  the  Contractor. 

 

LIST OF MATERIALS FOR APPROVED BRAND AND / OR MANUFACTURER 

 

1 Second class hard wood Seasoned, Chemically treated hardwood of 

size 100mm X75 mm, 75mm x 50mm, 50mm 

x 50mm, 50mm x 25mm of Bad 

am/Kasi/Gambhari/Tentra. 

2 Teak  wood beading, leap Seasoned, Chemically treated  best quality 

local polished  teak wood beading of size 

20 mm x 20mm, leaping of size 90 mm x 12 

mm, 19 mm x 12 mm, 19 mm x 6 mm &  

moulding of   size 75 mm x 25 mm (as per 

approved design ) 

3 Ply  board & Block board 

(BWP/BWR/MR grade)  

Green / Century /Kitply / DURO/ MAYUR 

GOLD/Equivalent Conforming to IS: 710 

& IS: 1659 

4 Pre -laminated MDF board Century / Merino / Equivalent 

5 Adhesive Fevicol  / Jeevanjor / Equivalent 

6 Laminate Century / Merino / 

Soner/Sunmica/Equivalent 

7 Soft Board Jolly  Board / Equivalent 

8 Wood  primer & Synthetic 

enamel paint 

ICIC  / Berger / Asian / Equivalent 

9 Door Closure, Floor spring Godrej / Hardwyn / Equivalent 

10 Plumbing Items Jaquar/ Hindware/ Cera/ Parryware as ap-

proved 

11 Screw Ebco /GKW / Nettlefold  / Equivalent 

12 Vitrified Tiles Orient Bell/ RAK/ Varmora premium quality 

13 Drawer Slides Hettich / Ebco / Equivalent                    

14 Vertical Blinds Vista / Mac / Equivalent 

15 Multipurpose  lock, night latch-

es mortise lock (Open in/out-

R/L) 

Ebco / Godrej / Hettich / Equivalent 

16 Anchors & Fixings Fischer /Equivalent 

17 Auto  shut hinges and other 

hardware 

Ebco / Hettich / Hafley / Equivalent 

18 Glass 5.5mm / 8mm / 12mm       Float Glass of Modiguard / Indo-Asahi / 

Saint Gobin / Equivalent 

19 Concrete  Paving Designer Tiles Ultra / Eurocon / Multiwyn / Equivalent 

20 Edge  binding tape Rehau / Dolkin / Equivalent 
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21 Solid Surface Merino/ Dupont 

22 Polish   French  / Zinc Oxide / Melamine ( Asian )  or  

equivalent  

23 Synthetic Enamel Paints / Plas-

tic Emulsion Paints / Distemper 

Tractor Emlusinon, Asian Paints or equiva-

lent. 

24 Weather Coat  Paints  / Ce-

ment based Paints /  Acrylic  

Emulsion  Paints  etc. 

ICI  Paints /  Asian  Paints /  Berger  Paints 

25 Silicon  Sealant  M/s.Wacker,  Dr. Fixit , M/s. Sika , M/s. 

Choksey,  M/s. Fosroc 

26 32-35mm thk. Flush Door  Readily available flush door of Syl-

van/green/ Century or equiv  

Note:-  

1)     Bank reserve   the   right   to insist contractor for use of any   specific brand / 

make etc. 

2) In case any materials are not available from the above brands, Bank will suggest 

names of   other brands / manufacturers and   contractor will have to abide   

by the same. 

  

 

 

 

 

Signature of contractor with seal 
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J. Process Compliance Form 

(The bidders are required to print this on their company’s letter head and sign, stamp 

before faxing) 

To            Date: 

M/s Antares Systems Limited,  

Registered Office at: - #24, Sudha Complex,  

3rd Stage, 4th Block, 

Bangalore – 560079. 

Ph.: - 080-49352000 / 40482000 

Fax: - 080-49352034 

 

Sub: Agreement to the Process related Terms and Conditions for the online bidding 

 

Dear Sir, 

 

This has reference to the Terms & Conditions for the online bidding mentioned in the 

Tender for INTERIOR FURNISHING WORK AT THE EXISTING PREMISES OF SBI-BALIJHUDI 

BRANCH VIDE TENDER NO. AO/SAM/07-2025-26/R-I/06 DATED 05/07/2025 

 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the 

online bidding and the RFP as mentioned in your letter and confirm our agreement 

to them. 

3) We also confirm that we have taken the training on the auction tool and have 

understood the functionality of the same thoroughly. 

4) We confirm that SBI Group and ASL shall not be liable & responsible in any manner 

whatsoever for my/our failure to access & bid on the e-auction platform due to loss 

of internet connectivity, electricity failure, virus attack, problems with the PC, any 

other unforeseen circumstances etc. before or during the auction event. 

5) We understand that in the event we are not able to access the auction site, we 

may authorize ASL to bid on our behalf by sending a fax containing our offer price 

before the auction close time and no claim can be made by us on either State Bank 

Group or ASL regarding any loss etc. suffered by us due to acting upon our authen-

ticated fax instructions. 

6) I/we do understand that ASL may bid on behalf of other bidders as well in case of 

above mentioned exigencies. 

7) We also confirm that we have a valid digital certificate issued by a valid Certifying 

Authority. 

8) We also confirm that we will fax the price confirmation & break up of our quoted 

price as per Price Bid and the format as requested by SBI / ASL. 

2.0 We, hereby confirm that we will honor the Bids placed by us during the auction 

process. 

With regards 

Signature with company seal 

Date: 

https://apac01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.auctiontiger.com%2F&data=02%7C01%7Cbodduri.pratap@sbi.co.in%7C9a6e772f5fba442cb6ee08d660d28af7%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C636802854732456191&sdata=iepa9eDY5oz6bKzXunXQLqUrDb43S6hY2Dxxs8RS69U%3D&reserved=0
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K. LETTER OF UNDERTAKING 

The Regional Manager 

State Bank of India 

Regional Business Office 

Rourkela, Odisha 

 

Dear Sir, 

TENDER FOR INTERIOR FURNISHING WORK AT THE EXISTING PREMISES OF SBI-BALIJHUDI 

BRANCH VIDE TENDER NO. AO/SAM/07-2025-26/R-I/06 DATED 05/07/2025 

 

With reference to the tender for the above work, we hereby undertake – 

• That we have fully understood the scope of the work to be carried out and 

acquainted ourselves to  the local working conditions. 

• That we shall strictly comply with the specifications laid down in the tender 

and the directions given by during the execution of the work. 

• That our quoted rate is inclusive of all the material cost , labour cost, taxes 

,service tax, duties , transportation , loading & unloading , freight , overhead and 

profit and Bank shall not entertain any claim whatsoever on this account afterwards.  

• That after accepting the work order we shall not back out, failing which the 

Bank shall be at liberty to forfeit the EMD and take action against us as deemed 

fit without making further reference to us. 

• That after accepting the work order if we could not start the work within sev-

en days from the date of issue of work order, the work order will stand cancel and 

for which the Bank shall be at liberty to forfeit the EMD and take action against us as 

deemed fit without making further reference to us. 

• That we shall use all the materials approved by Bank and shall not substitute 

any material without obtaining prior approval from the Bank 

• That we shall complete the work within the stipulated time and we under-

stand that in case of delay on our part is liable for deduction of liquidated damage 

as stipulated in the tender. 

• That an amount equivalent to 5% of the bill value shall be retained from the 

payment due to us by the Bank for a defect liability period of 12 calendar months 

from the date of payment of final bill, which will  be released after the expiry of 

the said defect liability period, if no defect is found during that period. 

• That we shall attend to any defect in the work done by us which is brought to 

our notice within the defect Liability period, at our cost and shall not claim any extra 

cost for the same, failing which Bank shall be at liberty to forfeit the Security deposit 

without making any further reference to us. 

• That we shall adhere to all the safety norms as per stipulations made by the 

competent authority. 

Yours faithfully, 

Place:        

   (Signature of contractor) 

Date: 


