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Notice Inviting Tender 

 
State Bank of India invites online Tenders from the Empanelled Interior Furnishing 
Contractors (Below 25 Lakhs) and above for the E- TENDER FOR INTERIOR FURNITURE 
WORKS, AT MG ROAD, GURUGRAM, HARYANA (EXISTING PREMISES) 
    
 
Details of tenders are as under: 
 
1. Name of Work : E- TENDER FOR  INTERIOR FURNITURE 

WORKS, AT MG ROAD GURUGRAM, 
HARYANA (EXISTING PREMISES) 

2. Time allowed for completion : 30 days from date of handing over of the 
site. 

3. Earnest Money Deposit      
(1% of Estimated cost) 

: 20,800/- (Rupees Twenty   Thousand  
Eight Hundred Only) by crossed Bank Draft 
/ Banker’s Cheque drawn in favour of State 
Bank of India payable at Gurugram, 
Haryana. 

4. Initial Security Deposit : 2% of the total value of the contract 
including Earnest Money. 

5. Pre- Bid Meeting : N/a. 

6. Last date and time of receipt 
of Tenders 

: 17th JULY 2025  upto 3.00 p.m. 

7. Address at which the Tenders 
are to be submitted 
 

: Technical Bid : Scan copy of Duly Signed & 
Stamped UNDERTAKING (Annexure-A) to be 
submitted / uploaded online  
www.tenderwizard.com 
Hard copies (technical bid) to be submitted 
to : 
The Regional Manager;  
State Bank of India, Plot No. -79  
RBO-III, AO-4, SBI Campus– 2, 
Gurugram, Haryana 
Price Bid : Duly filled Price Bid to be 
uploaded Online 
www.tenderwizard.com 

8. Date and time of opening of 
Tenders                                     
 

: 17th JULY 2025 at 3.30 p.m.  
Technical Bid: In hard copy. 
Price Bid:  Online which will be opened 
after scrutiny of Technical Bid 

10. Place of opening Tenders : STATE BANK OF INDIA, Regional 
Business Office- III, Administrative 
Office-4 SBI CAMPUS-2, GURUGRAM, 
HARYANA 

11. Defects Liability Period : 12 months from the date of handing over of 
the project to the satisfaction of Bank. 

12. Validity of Offer : 90 days from the date of opening the 
Tenders. 

13. Liquidated Damages : At the rate of 0.5% of the Contract Value per 
week which subject to a maximum of 5% of 
the accepted Contract Value. 

No tenders will be issued in the delay period. 
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14. Additional Performance 
Deposit (ASD) / Additional 
Performance Guarantee (APG)  

:  ASD ASD/ APG shall be deposited by 
the bidder whose bid is accepted only if 
their bid amount is 7.5% or more below to 
the estimated cost put to tender 

 The a Amount of such ASD /  ASG 
shall be the difference amount between 
92.50% of the estimated cost and the 
quoted price / bid 

 Bank Guarantee or FDR receipt 
favoring SBI but drawn on any other 
nationalized Bank may also be accepted as 
ASD / APG. ASD/APG should be deposited/ 
submitted within 7 days of date of issue of 
letter of Acceptance. 

    Additional Performance Deposit (ASD) 
/ Additional Performance Guarantee 
(APG) : 

 ASD / APG shall be deposited by the 
contractor within 03 days from the 
date of placing Mail/  

 Letter of Acceptance 

 This ASD / APG amount together with 
EMD (Earnest Money Deposit) shall be 
forfeited by  

 the Bank, in the eventuality of 
contractor failing to complete this 
work / project in time  

 (including authorized extension) or 
leave the project incomplete. 

15. 

Important Note   The Bidders need to enclose list of ongoing 
works in SBI Delhi Circle with scheduled 
completion date as per NIT / work order. In 
case more than 2 works  (under SBI Delhi 
Circle) are delayed beyond scheduled date of 
completion, such bidders themselves should 
refrain from participating in bidding process 
till their works  are completed and renovated / 
completed works  are handed over to the 
Bank. Such bidders may not qualify for the 
participation in bidding process and their 
price bid may not be opened at the sole 
discretion of the Bank. 

  Contractor shall obtain all the clearances from 
Municipal Corporation, NDMC, NGT, ASI & 
other related authorities. 

 
Mode of Submission of Tender: The tender shall be submitted in both physical and online 
in two cover system in accordance with the procedure detailed herein below. Specified 
documents shall be sealed in envelopes of appropriate size each of which shall be sealed. 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit along with 
Covering Letter and Processing Fee. 

2) Second Envelope marked Cover 2 shall contain only the duly signed and stamped 
priced Bill of Quantities. 

3) Envelope marked Cover 3 shall be of adequate size and shall contain envelopes 
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marked Covers 1 & 2 and shall be properly sealed.  This envelope shall be 
endorsed on the outside face as under: 

 
“the E-TENDER FOR INTERIOR FURNITURE WORKS AT EXISTING PREMISES OF 
BRANCH AT MG ROAD, GURUGRAM, HARYANA. 
 
The envelope marked Cover 3 containing the tender documents as per instructions 
mentioned above shall be submitted in the office of Regional Manager, RBO-3 AO-4, SBI 
CAMPUS-2, GURUGRAM, HARYANA” on Or Before 3.00 p.m. on 17th July 2025.  
 
Envelope marked Cover 1 containing Earnest Money Deposit along with Covering Letter and 
Cost of Tender Document, will be opened if the Earnest Money Deposit or Processing Fee is 
not found as prescribed, the tender shall be rejected.  
In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
State Bank of India has the right to accept / reject any or all tenders without assigning any 
reasons. 

                                      
                            M/S. RAJIV MARWAH & ASSOCIATES  

                                                                         (For and behalf of State Bank of India) 
 
 
SIGNATURE OF THE TENDERER  
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INSTRUCTIONS TO THE TENDERERS 

 
 

1.0 Scope of Work 

Sealed tenders are invited by State Bank of India for the E-TENDER FOR INTERIOR 
FURNITURE WORKS AT MG ROAD GURUGRAM, HARYANA  

1.1 Site and its Location 

The proposed work is to be carried out at EXISTING PREMISES OF MG ROAD 
GURUGRAM, HARYANA 
 
Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting the following documents and the most workmen like manner. 

 Instructions to Tenderers 

 General Conditions of Contract 
 Special Conditions of Contract 

 Additional Specifications 

 Drawings 
 Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below:  

 Price Bid 

 Additional Specifications 
 Technical Specifications 

 Drawings 
 Special Conditions of Contract 

 General Condition of Contract 
 Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded 
from e-tendering portal of the e-tendering service provider engaged by SBI.  

2.4 The tender documents are not transferable. 

 
3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions, liaison 
requirements with local authorities/ authorities maintaining the campus, security 
guarding the campus,  traffic regulations in and around the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 
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4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 20,800/- (Rupees 
Twenty Thousand Eight Hundred Only) in the form of Demand Draft or Bankers’ 
Cheque in favour of State Bank of India payable at Gurugram, Haryana drawn on 
any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted.  Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of 

Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

  
5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 
less EMD, by means of Demand Draft drawn in favour of State Bank of India payable 
at Gurugram, Haryana within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 
is in the form of initial security deposit, which includes the EMD.  Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the 
respective running account bills i.e., deduction from each running bill account will be 
10% till total 3% of contract value is reached.  50% of the total security shall be paid 
to the contractors on the basis of ARCHITECT’s certifying the virtual completion.  The 
balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract provided he has carried out all the work and attended to all 
the defects in accordance with the condition of the contract and clearance, if any, of 
the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 30 Days from the date of 
handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from 
the date of opening price bid. If the tenderer withdraws his/her offer during the 
validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank without prejudice to any other right or remedy the Bank shall 
be at liberty to forfeit the EMD. 

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the 
accepted Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In 
case of discrepancy between the rate quoted in words and figures the unit rate 
quoted in words will prevail.  If no rate is quoted for a particular item the contractor 
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shall not be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given.  In case 
of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
total amount will be corrected. 

 
11.2.1 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and 
will not be considered during execution. 

 
11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 
11.3 The tenderer should not change or modify or delete the description of the item.  If 

any discrepancy is observed he should immediately bring to the knowledge of the 
Bank. 

 
11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
 
11.5 Each page shall be totaled and the grand total shall be given. 
 
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 

and deduction at source for Income Tax; Work Contract Tax etc. will be made as per 
statutory rules. 

 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought from 

tube well or any other outside source, from approved laboratory. 
 
11.5.3 The contractor is required to comply with all act of the Government relating to labour 

and the rules and regulations made there under from time to time and to submit at 
the proper times all particulars and statements required to be furnished to the 
appropriate authorities. 
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To,  
The Regional Manager 
State Bank of India ,  
Regional Business Office- 3,  
AO-IV, Plot No. -79, SBI Campus- 2,  
Gurugram, Haryana  
 
 
Dear Sir, 
 
Reg.:  E- TENDER FOR INTERIOR FURNITURE (EXISTING PREMISES) AT MG   
          ROAD, GURUGRAM HARYANA. 

1. I / We refer to the tender notice issued by you for Civil & Interior Furnishing works 
and allied works in connection with the above. 

2. I / We hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with the drawings, designs, conditions of contracts, specifications, 
schedule of quantities relating to the works for the sum of Rs……………………………………. 
at the respective rates quoted in the schedule of quantities. 

3. I / We have satisfied myself / ourselves as to the site conditions, examined the 
drawings and all aspects of the tender conditions, subject to above, I / We do hereby 
agree, should this tender be accepted in whole or in part, to: 

a. Abide by and full fill all the terms and provisions of the said conditions annexed here 
to, 

b. Complete the works within 30 Days if considered necessary by the Employer at no 
extra cost to the Employer. 

4. I / We have deposited an earnest money of earnest money of Rs. 20,800/- 
(Rupees Twenty Thousand Eight Hundred Only) in the form of Demand Draft / 
Banker’s Cheque drawn in favour of State Bank of India payable at Gurugram, 
Haryana respectively which, I / We note, will not bear any interest and is liable for 
forfeiture. 

I. If our offer is withdrawn within the validity period of acceptance by the 
Employer. 

Or 

II. If the contract agreement is not executed by us within 7 days from the date of 
receipt of the letter of acceptance. 

Or 

III. If we fail to pay the initial security deposit as stipulated. 

Or 

IV. If the work is not commenced within 3 days after issue of work order. 

5. I / We understand that you are not bound to accept the lowest or any tender you 
receive. 

 
 
 
The names of DIRECTORS of our Firm are: 

 

1. ________________________________ 

2. ________________________________ 
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3. ________________________________ 

4. ________________________________ 

Yours faithfully, 

Signature …………………………….. 

Designation ………………………….. 
 
 
Name of Partner / Director of the Firm, authorized   
to sign or name of person having power of attorney 
to sign the contract. (Certified true copy of power  
of attorney should be attached) 
 
 
Signature and address of witnesses:  a. Signature …………………………………… 

         

       Name ……………………………………………….. 

 

       Address …………………………………………….. 

 

       b. Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 
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AGREEMENT  

 
This agreement made on the __________day of ____________Two Thousand _____ 
BETWEEN State Bank of India a corporation constructed under the State Bank of India Act, 
1955 and having its E- TENDER FOR INTERIOR WORKS AT MG ROAD, GURUGRAM, 
HARYANA. (EXISTING PREMISES) and many other places, (hereinafter called “the 
Employer”) of the one part and M/s __________________________ through its 
______________ having its registered office at 
_______________________________________ (hereinafter called “the Contractor”) of the 
other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out i.e.   E- 
TENDER FOR INTERIOR WORKS AT MG  ROAD, GURUGRAM, HARYANA. (EXISTING 
PREMISES) 
 as per Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and 
Specification describing the work to be done, prepared by M/s Rajiv Marwah & 
Associates, V32/27 DLF Phase-3, Gurugram, Haryana (hereinafter referred as 
“Architects”). 
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 
hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 
Tender and the Conditions of Contract and further subject to the Special Conditions set forth 
in Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”) 
as per the said Drawings and as described in the said Specification and included in the said 
Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 
________________________________________ to be paid at the time and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to the 
said Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
____________________________________________________________________
____________ or such other sum as shall become payable hereunder at the times 
and in the manner specified hereinafter.                                               

3. The term “Architects” in the said conditions shall mean M/s Rajiv Marwah & 
Associates, V32/27 DLF Phase-3, Gurugram, Haryana or in the event of their 
ceasing to be Architects for the purposes of this Contract, such other persons as shall 
be nominated for that purpose by the Employer, not being a person to whom the 
contractor shall object for reasons considered to be sufficient by the Employer 
mentioned in the said Conditions.  Provided always that no persons subsequently 
appointed to be Architect under this Contract shall be entitled to disregard or overrule 
any decision or approval or direction given or expressed by the SBI for the time 
being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 
construed as forming part of this agreement, and the parties hereto shall respectively 
abide by and submit themselves to the conditions and stipulations and perform the 
agreement on their parts respectively in such Conditions, Specifications and Priced 
Bills of Quantities contained. 

5. This agreement is subject to jurisdiction of courts in Gurugram, Haryana only. 
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6. The Regional Manager, State Bank of India, Regional Business Office-3, AO-4, 
SBI Campus – 2, Gurugram, HARYANA shall exercise powers on behalf of the said 
Employer for the purpose of the Contract Agreement. 

 

7. Whereas both the parties agree to sign the following annexure Annexed to this 
Agreement in token of their acceptance. 

(i) Agreement 

(ii) General Conditions of contract. 

(iii) Special Condition of Contract. 

(iv) Safety Codes. 

(v) Specifications. 

(vi) Material Testing & Their Frequency. 

(vii) List of Approved Makes/ Brands 

(viii) Priced Bill of Quantities. 

(ix) Drawings. 

8. The Bank shall pay the contractor such sum as shall become payable hereunder at 
the times and in the manner specified in the said Conditions mentioned in the 
General Conditions of Contract. 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the 
works within 30 Days from the date of handing over site or 15 days from the date of 
issue of letter of acceptances, whichever is later. The Contractor agrees and has 
deposited the sum of Rs. _________ by way of Initial Security Deposit for due 
fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall 
be deducted from each running bills and refunded to the contractor as per clause 2 of 
the General Conditions of the Contract Annexed herewith. 

10. Whereas it is agreed that the earnest money amounting to Rs. 20,800/- (Rupees 
Twenty Thousand Eight Hundred Only) deposited by the Contractor in the form of 
Demand Draft along with the tender shall be forfeited in full in case the Contractor 
does not remit the Initial Security Deposit within the stipulated period of the start of 
the works by the stipulated date mentioned in the award letter. 

11. Whereas Shri __________________ is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer in 
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 
material or finished works like Works Contract Tax, Turnover Tax etc. including 
Income Tax in respect of this Contract of the Works and the Employer will not 
entertain any claim whatsoever in this report nor the Employer shall be responsible to 
pay any Tax as mentioned above. If due to non – payment of any of the aforesaid 
Tax or other Taxes connected with the Works, the Contractor suffers any loss or 
damages occurred to the Contractor and the Employer will be entitled to claim 
damages from the contractor for non completion of the Work within 12 calendar 
months stipulated in Para 9, above. 

12. Whereas the Contractor hereby declares the list of all the relative working with the 
Employer which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the 
Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of 
the appropriate classes of person for Sanitary and Water Supply Installation etc. or 
any other specialized job to complete the works. 
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The Plans, Drawings, Specifications, Contract Documents and the Documents above 
mentioned shall form basis of this Contract and the decision Regional Manager, 
State Bank of India, Regional Business Office-3, AO-4, SBI Campus – 2 
Gurugram, Haryana for the time being as mentioned in the Conditions of Contract 
in reference to all matters of dispute as to material, workmanship or account and as 
to the intended interpretation of the clauses of the Agreement or any of the 
document attached hereto shall be final and binding on both parties and may be 
made rule of the court. 

          The work comprises of the FOR INTERIOR FURNITURE WORKS AT  
           MG ROAD, GURUGRAM, HARYANA. (EXISTING PREMISES) 
 
 
13. as mentioned above and all subsidiary and other works connected therewith on the 

same site as may be ordered to be done from time to time by SBI/ARCHITECT  for 
the time being even though such works may not have been shown on the, Plans or 
described in the said Specifications or Schedule of Quantities of various classes of 
Work to be done. 

14. The Employer through the Regional Manager, State Bank of India, Regional 
Business Office-3, AO-4, SBI Campus – 2 Gurugram, HARYANA reserves 
himself the right of altering the Plans, Drawings and nature of Work of adding to or 
omitting any items of work or having portions of the same carried out departmentally 
or otherwise and such alterations or variations shall be carried out without prejudice 
to this Contract. 

15. All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen in Gurugram and only the courts of Gurugram, Haryana shall 
have jurisdiction to determine the same. 

16. The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today and 
year first hereinabove written. 

 

 

Signed, Sealed and Delivered by: 

 

 
 
 
Authorised Representative of Employer Authorised Representative of 

Contractor 
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SCHEDULE I 
 
 

E-TENDER FOR INTERIOR FURNITURE WORKS AT EXISTING BRANCH AT MG ROAD 
GURUGRAM, HARYANA. 
all as described in Tender and Drawings inclusive hereto as Specifications. 
 
 

SCHEDULE II 
 
 
 

The following Letters/ Correspondence form a part of Agreement: 
 
1. 

2. 

3. 

 

 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
 
 
 
Signature:       Signature by the said Employer  
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
 
In presence of  
 
 
Signature:       Signature by the said Contractor 
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
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SAMPLE BUSINESS RULE DOCUMENT 
 

BUSINESS RULE DOCUMENT OF ONLINE E- TENDER FOR 
TENDER FOR INTERIOR FURNITURE WORKS AT EXISTING BRANCH AT MG  ROAD  
GURUGRAM HARYANA. 
 
 

BUYER NAME STATE BANK OF INDIA 

TENDER TO BE CONDUCTED 
BY 

M/s. Antares Systems Limited, 
Bangalore, 
#24,3rd Stage, 4th Block, Basvesh waranagar, 
Bangalore- 560079, India 
Mr. Pravesh Mani 
MOB-919044314492 
Website Link : 
(https://www.tenderwizard.com/SBIETENDER) 

DOCUMENTS ATTACHED (A) Business rules for E- Tender 
(B) terms & conditions of E- Tender 
(C) Annexure -I 
(D) Process Compliance Statement (Annexure II) 
(E) Price Confirmation Letter (Annexure III) 
(F) Price break up (Annexure IV) 

SPECIAL INSTRUCTIONS Bidding in the last  minutes  and  seconds 
should be avoided in the bidder sown interest 
Neither the Service Provider nor SBI will be 
responsible for any lapses /failure on the part of 
the Contractor/Vendor, in such cases 

 

Important Note: As per the new Inter-operability guidelines released by Controller of 
Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an e-
Procurement application is generated on a new algorithm, SHA2. Also, the Digital 
Signature Certificates that will be applicable for these platforms have to be SHA2 
algorithm compliant. 

For the same, the users have to ensure that they have Windows XP (SP3) / Windows 
Vista 

/Windows7or applicable version to be installed in the irrespective PC/Laptop. In 
case of Windows XP service pack 3, if you get any issue you can install the SSL 
patch, which is available at our download section of our e-Tender Portal and also at 
our corporate website  of “Download”. 

(A) Business rules for E- Tender 

Against this Enquiry for the subject item/system with detailed scope of supply as per our 
specification, SBI may resort to “TENDER PROCEDURE” i.e. ON-LINE BIDDING on 
INTERNET. 

2. For the proposed E- Tender, technically and commercially acceptable bidders 
only shall be eligible to participate. 
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3. SBI will engage the services of a service provider who will provide all necessary 
training and assistance before commencement of on line bidding on Internet SBI 
will inform the Contractor/Vendor in writing in case E- Tender, the details 
of service provider to enable them to contact and get trained. 

4. Business rules like event date, time, start price, bid decrement, extensions, etc. 
also will be communicated through service provider for compliance. 

5. Contractor/Vendors have to send the mail the compliance form in the 
prescribed format (provided by service provider) before start of E- Tender. 
Without this the Contractor/ Vendor will not be eligible to participate in the 
event. 

6. E- Tender will be conducted on schedule date &time. 

7. At the end of E- Tender event, the lowest bidder value will be known on the net 
work. 

    In case SBI decides not to go for E- Tender procedure for this tender enquiry,     
the price bids and price impacts, if any already submitted and available with SBI 
shall be opened as per SBI standard practice. 

8. The E- Tender will be treated as closed only when the bidding process get closed 
in all respects for the item listed in the tender. 

(B) Terms & conditions of E- Tender: 

SBI shall finalize the procurement of the item against this Tender through E- 
Tender mode. SBI has made arrangement with M/s. Antares Systems Limited, 
Bangalore, who shall be SBI’s authorized service provider for the same. Please go 
through the guidelines given below and submit your acceptance to the same along 
with your Commercial Bid. 

1. Computerized E – Tender shall be conducted by SBI, on pre-specified date, 
while the Contractor/ Vendors shall be quoting from their own offices/ place 
of their choice. Internet connectivity and other paraphernalia requirements 
shall have to be ensured  by Contractor/ Vendors themselves. In the even to 
failure of their Internet connectivity,(due to any reason whatsoever it may 
be) it is the bidders’ responsibility. In order to ward-off such contingent. 
Situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required 
so that they are able to circumvent such situation and still be able to 
participate in the E- Tender successfully. Failure of power at the premises of 
Contractor/ Vendors during the E- Tender cannot be the cause for not 
participating in the E- Tender. On account of this the time for the Tender can 
not be extended and SBI is not responsible for such eventualities. 

2. ETL shall arrange to train your nominated person(s), without any cost to 
you. They shall also explain you all the Rules related to the E- Tender. You 
are required to give your compliance on it before start of bid process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be 
conducted in Indian currency & Unit of Measurement will be displayed in 
Online E- Tender. 

4. BIDPRICE: The Bidder has to quote the rate as per the Tender Document 
provided by State Bank of India. 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the 
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tender document and shall not be subjected to any change whatsoever. 

6. At the end of the E- Tender, bidder has to provide the price confirmation 
letter & a detail break up for his lowest offer within 24 hour of closing of 
Tender as per the Annexure III & IV respectively. 
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   Process Compliance Statement (Annexure III) 
 

 (The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 

To, 

M/s. Antares Systems Limited, Bangalore, 

#24,3rd Stage, 4th Block, Basveshwaranagar,  

Bangalore- 560079, India  

 
Sub: Agreement To The Process Related Terms And Conditions For Online E- Tender for  
INTERIOR FURNITURE WORKS AT EXISTING PREMISES AT MG  ROAD   GURUGRAM, 
HARYANA. 
 
Dear Sir, 

This has reference to the Terms & Conditions for the E- Tender mentioned in the Tender 
document 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing 
the E- Tender as mentioned in RFP of SBI as well as this document and 
confirm our agreement to them. 

3) We also confirm that we have taken the training on the Tender tool and 
have understood the functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any 
manner whatsoever for my/our failure to access & bid on the e-Tender 
platform due to loss of internet connectivity, electricity failure, virus attack, 
problems with the PC, any other unforeseen circumstances etc. before or 
during the E- Tander event. 

 
5) We also confirm that we have a valid digital signature certificate issued by a 

valid Certifying Authority. 

6) We also confirm that we will mail the price confirmation & break up of our 
quoted price as per Annexure III & Annexure IV within 24 hours of the 
completion of the E- Tender and the format as requested by SBI/ETL. 

7) We, hereby confirm that we will honor the Bids placed by us during the Tender 
process. 

With Regards,  
           Date: 

Signature with company seal Name: 
Company / Organization: 
Designation within Company / Organization: 

 
 

Address of Company / Organization:(Scan it and send to this Document to eptl ) 
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GENERAL CONDITIONS OF CONTRACT 

 
1.0 Definitions: 

“Contract means the documents forming the tender and the acceptance there of and 
the formal agreement executed between State Bank of India (client) and the 
contractor, together with the documents referred therein including these conditions, 
the specifications, designs, drawings and instructions issued from time to time by the 
Bank and all these documents taken together shall be deemed to form one contract 
and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI/ Bank’ shall mean State Bank of India (client) having its Corporate Centre at 
State Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 
representatives, successors and assigns. 

 ‘Architects/Consultants’ shall mean M/s Rajiv Marwah & Associates ,V32/ 27 
DLF, PHASE -3, GURUGRAM. ‘Site Engineer’ shall mean an Engineer appointed by 
SBI as their representative to give instructions to the contractors. 

1.1.2 ‘The Contractor’ shall mean the individual or firm or company whether incorporated 
or not, undertaking the works and shall include legal personal representative of such 
individual or the composing the firm or company and the permitted assignees of such 
individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the “Scope of work” and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder and 
work to be done by the contractor under the contract. 

1.1.3 ‘Engineer’ shall mean the representative of the SBI. 

1.1.4 ‘Drawings’ shall mean the drawings prepared by the Architect and issued by the 
Architect and referred to in the specifications and any modifications of such drawings 
as may be issued by the Architect from time to time. ‘Contract Value’ shall mean the 
value of the entire work as stipulated in the letter of acceptance of tender subject to 
such additions thereto or deductions there from as may be under the deductions 
there from as may be made under the provision herein after contained. 

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the Architect. 
“Month” means calendar month.  

1.1.6 “Week” means seven consecutive days. 

1.1.7 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 
respectively. 

 

2.0 Total Security Deposit 

Total Security Deposit comprise of 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

a) Earnest Money Deposit: 

The tenderer shall furnish EMD of Rs. 20,800/- (Rupees Twenty Thousand Eight 
Hundred Only) in the form of Demand Draft drawn in favour of State Bank of India 
payable at Gurugram, Haryana on any Scheduled Bank.  No tender shall be 
considered unless the EMD is so deposited in the required form.  No interest shall be 
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paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded after the 
decision to award the contract is taken without interest.  The EMD shall stand 
absolutely forfeited if the tenderer revokes his tender at any time the period when he 
is required to keep his tender open acceptance by the SBI or after it is accepted by 
the SBI the contractor fails to enter into a formal agreement or fails to pay the initial 
security deposit as stipulated or fails to commence the work within the stipulated 
time. 

b) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of D/D drawn on any scheduled Bank and shall be deposited within 7 days from 
the date of acceptance of tender. 

c) Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 10% of 
the gross value of work done by the contractor and claimed in each bill provided the 
total security deposit i.e. the ISD plus Retention Money shall both together not 
exceed 5% of the contract value.  50% of the total security deposit shall be refunded 
to the contractor without any interest on issue of Virtual Completion certificate by the 
SBI. The balance 50% of the total security deposit shall be refunded to the 
contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with 
the conditions of contract including site clearance. 

d) Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 

 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in 
strictly accordance with this contract and with the directions of and to the satisfaction 
of the Bank to be communicated through the Architect.  The Architect at the 
directions of the Bank from time to time issue further drawings and / or written 
instructions, details directions and explanations which are hereafter collectively 
referred to as SBI’s instructions in regard to the variation or modification of the 
design, quality or quantity of work or the addition or omission or substitution of any 
work.  Any discrepancy in the drawings or between the BOQ and / or specifications.  
The removal from the site of any material brought thereon by the contractor and any 
substitution of any other materials therefore the removal and / or re-execution of any 
work executed by him.  The dismissal from the work of any person employed / 
engaged thereupon. 

5.0  i)  Letter of Acceptance: 

Within the validity period of the tender, the Bank shall issue a letter of acceptance 
either directly or through the Architect by registered post or otherwise depositing at 
the address of the contractor as given in the tender to enter into a Contract for the 
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execution of the work as per the terms of the tender.  The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

 ii)  Contract Agreement:         

On receipt of intimation of the acceptance of tender from the SBI / Architect the 
successful tenderer shall be bound to implement the contract and within seven days 
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate 
value. 

6.0  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through Architect 
are the properties of the SBI.  They are not to be used on other work. 

7.0  Detailed Drawings and Instructions: 

The SBI through Architect shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of 
work.  All such drawings and instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a 
detailed program schedule indicating therein the date of start and completion of 
various activities on receipt of the wok order and submit the same to the SBI through 
the Architect. 

8.0  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

9.0  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC 
or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week which is subject to a 
maximum of 5% of the contract value. 

10.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work.  Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be of best quality.  The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him.  Workman whose work or behavior 
is found to be unsatisfactory by the SBI / Architect he shall be removed from the site 
immediately. 

11.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses.  The contractor shall give notices and comply with 
regulations, laws, and ordinances rules, applicable to the contract.  If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the Architect in writing under intimation of the SBI.  If the contractor performs 
any act which is against the law, rules and regulations he shall meet all the costs 
arising there from and shall indemnify the SBI any legal actions arising there from. 

12.0 Setting out Work:      

  The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
and alignment of all parts thereof and get it approved by the Architect before 
proceeding with the work.  If at any time any error in this respect shall appear during 
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the progress of the works, irrespective of the fact that the layout had been approved 
by the Architect the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI/ Architect. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract.  He shall make good any such damage, injury, loss, except 
due to causes beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The 
contractor shall take all precautions for safety and protections of his employees on 
the works and shall comply with all applicable provisions of Govt. and local bodies 
safety laws and building codes to prevent accidents, or injuries to persons or property 
on, about or adjacent to his place of  work.  The contractor shall take insurance 
covers as per clause 26.0 at his own cost.  The policy may take in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI. 

14.0 Inspection of Work: 

The SBI/ Architect or their representatives shall at all reasonable times have free 
access to the work site and/ or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBI/ Architect and their representatives necessary for inspection 
and examination and test of the materials and workmanship.  No person unless 
authorised by the SBI except the representative of Public authorities shall be allowed 
on the work at any time.  The proposed work either during its construction stage or 
its completion can also be inspected by the Chief Technical Examiner’s organisation a 
wing of Central Vigilance Commission. 

15.0 Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent 
of the SBI through the Architect and no undertaking shall relieve the contractor from 
the responsibility of the contractor from active superintendence of the work during its 
progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect instructions and shall be subject from time 
to time to such tests as the Architect may direct at the place of manufacture or 
fabrication or on the site or an approved testing laboratory.  The contractor shall 
provide such assistance, instruments, machinery, labour, and materials as are 
normally required or examining measuring sampling and testing any material or part 
of work before incorporation in the work before incorporation in the work or testing 
as may be selected and required by the Architect. 

ii) Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall 
be supplied by the contractor without any extra charges.  If certain items proposed to 
be used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of 
the Architect.  Before submitting the sample / literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / 
literature meet with the requirement of tender specification.  Only when the samples 
are approved in writing by the Architect the contractor shall proceed with the 
procurement and installation of the particular material / equipment.  The approved 
samples shall be signed by the Architect for identification and shall be kept on record 
at site office until the completion of the work for inspection / comparison at any time.  
The Architect shall take reasonable time to approve the sample.  Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications 
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or other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials 
/ equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such 
test is intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect to 
be carried out by an independent person at any place other than the site or the place 
of manufacture or fabrication of the materials tested or any Government / approved 
laboratory, then the cost of such test shall be borne by the contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him form nay 
risks or from the entire responsibility for the fulfillment of contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of 
the works and as long, thereafter, as the SBI/ Architect may consider necessary until 
the expiry of the defects liability period stated hereto. 

19.0 Quantities 

i) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent subject to maximum variation of the contract value by 
25%. The entire amount paid under Clause 20, 21 hereof as well as amounts of 
prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculations 
and to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detailed 
in the specifications. The representative of the Architect shall take joint 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative 
shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by 
both representatives. No over writings shall be made in the M book should the 
contractor not attend or neglect or omit to depute his representative to take 
measurements then the measurements recorded by the representative of the 
Architect shall be final. All authorized extra work, omissions and all variations made 
shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the SBI/ Architect shall 
vitiate the contract. In case the SBI / Architect thinks proper at any time during the 
progress of works to make any alteration in, or additions to or omissions from the 
works or any alteration in the kind or quality of the materials to be used therein, the 
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SBI/ Architect shall give notice thereof in writing to the contractor or shall confirm in 
writing within seven days of giving such oral instructions the contractor shall alter to, 
add to, or omit from as the case may be in accordance with such notice, but the 
contractor shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without  previous consent in writing 
of the SBI/ Architect and the value of such extras, alterations, additions or omissions 
shall in all cases be determined by the SBI/ Architect and the same shall be added to 
or deducted from the contract value, as the case may be. 

22.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect with the concurrence of the SBI as herein mentioned. Any 
such extra is herein referred to as authorised extra and shall be made in accordance 
with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he 
extra work where   such extra work is of similar character and executed under similar 
conditions as the work priced herein.  
ii) Rates for all items, wherever possible should be derived out of the rates given 

in the priced BOQ. 
b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub-
clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
he receipt of the letter of acceptance inform the Architect of the rate which he intends 
to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect shall fix such rate or prices as in the circumstances in his 
opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
SBI/ Architect) the workman’s name and materials employed be delivered for 
verifications to the SBI/ Architect at or before the end of the week following that in 
which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the market rate basis” for material, labour, hire / running charges 
of equipment and wastage etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation.   

23.0 Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be 
completed within six months of the virtual completion of the work. 

24.0 Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full 
satisfaction of the SBI/ Architect, the contractor shall ensure that the following works 
have been completed to the satisfaction of the SBI/ Architect. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works.  

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
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by the SBI/ Architect and shall clear, level and dress, compact the site as required by 
the SBI/ Architect. 

d) Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

e) Shall hand over the work in a peaceful manner to the SBI. 

f) All defects / imperfections have been attended and rectified as pointed out by the 
SBI/ Architect to the full satisfaction of SBI/ Architect. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
shall be entitled to apply to the Architect is satisfied of the completion of the work. 
Relative to which the completion certificate has been sought, the Architect shall 
within fourteen (14) days of the receipt of the application for virtual completion 
certificate, issue a VCC in respect of the work for which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability 
period nor shall the issuance of VCC in respect of the works or work at any site be 
construed as a waiver of any right or claim of the SBI against the contractor in 
respect of works or work at the site and in respect of which the VCC has been issued.  

25.0 Work by other Agencies 

The SBI reserves the rights to use premises and any portion of the site for execution 
of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow 
but also extend reasonable facilities for the execution of such work, the contractor, 
however, shall not be required to provided any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be carried 
out in such manner as not to impede the progress of the works included in the 
contract.  

26.0 Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor 
shall insure in the joint names of the SBI and the contractor against all loss of 
damages from whatever cause arising other than the excepted risks, for which he is 
responsible  under the terms of contract and in such a manner that the SBI and 
contractor  are covered for the period stipulated in clause 28 of GCC and are also 
covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the  period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and  for any loss 
or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to 
the replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the SBI/ Architect the policy if insurance and the receipts for 
payment of the current premiums.  

26.2 Damage to Persons and Property  

 The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of he works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to:   

a) The permanent use or occupation of land by or any part thereof.  
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b) The right of SBI to execute the works or any part thereof on, over, under, in or 
through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the 
contractor, their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI/ Architect, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the matters 
referred to in the provision sub-clause 26.2 of this clause. 

26.4 Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against SBI in respect of such matters as 
aforesaid the contractor shall be immediately notified thereof and the contractor shall 
be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to 
indemnify the SBI if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Architect in this behalf.   

26.5 Third Party Insurance  

26.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 26.0 of GCC shall insure against his 
liability for any material or physical damage, loss or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI/ 
Architect, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the mattes referred to in the provision to clause 26.0 
thereof.     

26.5.2 Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required produce to the SBI/ Architect the 
policy or policies of insurance cover and receipts for payment of the current 
premiums.  

26.5.3 The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs 
per occurrence  with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance valid 
for four occurrences always.  

26.6 Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except 
an accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto.  

26.6.1 Insurance against Accidents etc. to Workmen 
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The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the Architect such policy of insurance and receipt for 
payment of the current premium. Provided always a that, in respect of any persons 
employed by any sub-contractor the contractor’s obligation to insure as aforesaid 
under this sub-clause shall be satisfied if the sub contractor shall be insured against 
the liability in respect of such persons in such manner that SBI in indemnified under 
the policy but the contractor shall require such sub-contractor to produce to the 
Architect when such policy of insurance and the receipt for the payment of the 
current premium. 

26.6.2 Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid from any amount due 
or which may become due to the contractor, or recover the same as debt from the 
contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by 
the SBI and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the insurer of any claim made against the insurer pursuant 
to a policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged. In this event all the monies received from the insurer 
in respect of such damage shall be paid to the contractor and the contractor shall not 
be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

27.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over 
site or three days from the date of issue of letter of acceptance of the tender by the 
SBI whichever is later. 

28.0 Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 30 Days from the date of 
commencement. If required in the contract or as directed by the SBI/ Architect, the 
contractor shall complete certain portions of work before completion of the entire 
work. However the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract.  

29.0 Extension of Time 

If, in the opinion of the Architect, the work be delayed for reasons beyond the control 
of the contractor, the Architect may submit a recommendation to the SBI to grant a 
fair and reasonable extension of time for completion of work as per the terms of 
contract. If the contractor needs an extension of time for the completion of work or if 
the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBI through 
the Architect in writing in detail and his justification if any, for the delays. The 
Architect shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be 
informed the period-extended time which will qualify for levy of liquidated damages. 
For the balance period in excess of original stipulated period and duly sanctioned 
extension of time by the SBI the provision of liquidated damages as stated under 
clause 10.0 of Instructions to the Tenderers shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

30.0 Rate of Progress 
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Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect, should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the 
Architect too slow to ensure the completion of the whole of the work by the 
contractor in prescribed time or extended time for completion the to expedite 
progress so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect neither shall relieve the contractor from fulfilling 
obligations under the contract nor will he be entitled to raise any claims arising out of 
such directions. 

31.0 Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without 
the permission in writing of the Architect, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect. However the 
provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the 
prior approval of the Architect at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance.  

32.0 No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI/ Architect shall decide to abandon or 
reduce the scope of work for any reason whatsoever and hence not required the 
whole or any part of the work to be carried out. The Architect shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly. In the 
matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the contractor and 
rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and 
then taken back by the contractor, provided however that the Architect shall have in 
such cases the option of taking over all or any such materials at their purchase price 
or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody 
of the contractor and in this respect the decision of Architect shall be final.  

33.0  Suspension of Work 

i) The contractor shall, on receipt of the order in writing of the Architect (whose 
decision shall be final and binding on the contractor) suspend the progress of works 
or any part thereof for such time and in such manner as Architect may consider 
necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

b) for proper execution of the works or part thereof for reasons other then the default of 
the contractor, or for safety of the works or part thereof.  

c) The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the SBI/ 
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Architect.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the 
contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the SBI shall have the power to adopt any of the following course as 
they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour and materials 
(the cost of such labour and materials as worked out by the Architect shall be final 
and conclusive against the contractor) and crediting him with the value of the work 
done, in all respects in the same manner and at the same manner and at the same 
rates as if it had been carried out by the contractor under the terms of this contract 
the certificate of Architect as to the value of work done shall be final and conclusive 
against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor, if the whole work had been executed by him (of 
the amount of which excess the certificates in writing of the Architect shall be final 
and conclusive) shall be borne by original contractor and may be deducted from any 
money due to him by SBI under the contract or otherwise, or from his security 
deposit or the proceeds of safe thereof, or sufficient part thereof. In the event of any 
of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on 
account of, or with a view to the execution of the work or the performance of the 
contract and in case the contract shall be rescind under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect will have 
certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the SBI that he is able to carry out and fulfill the contract, and to give 
security therefore if so required by the SBI.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect or shall charge or encumber this contract or any payment due 
to which may become due to the contractor thereunder: 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for days after receiving from the SBI 
through the Architect written notice to proceed, or 
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c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed with in the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the SBI through the Architect that the 
said materials were condemned and rejected by the Architect under these conditions; 
or has neglected or failed persistently to observe and perform all or any the acts, 
matters or things by this contract to be observed and performed by the contractor for 
seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to he determent of good workmanship or indefiance of the 
SBI’s or Architect’s instructions to the contrary subject any part of the contract. Then 
and in any of said cases the SBI and or the Architect, may not withstanding any 
previous waiver, after giving seven days notice in writing to the contractor, determine 
the contract, but without thereby affecting the powers of the SBI or the Architect or 
the obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And further the 
SBI through the Architect their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same 
by means of their own employees or workmen in carrying on and completing the 
work or by engaging any other contractors or persons to complete the work and the 
contractor shall not in any was interrupt or do any act, matter or thing to prevent or 
hinder such other contractor or other persons employed for completing and finishing 
or using the materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient, the SBI or 
the Architect shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after 
receipt thereof by him the SBI sell the same by public E- Tender after due 
publication, and shall adjust the amount realized by such E- Tender. The contractor 
shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc.  

36.0 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect to 
the contractor within 14 working days from the date of certificate to the payment 
from SBI from time to time. The SBI shall recover the statutory recoveries towards 
Income tax, Work contract tax as per the prevailing bye laws and other dues 
including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect during he progress 
of works or completion shall not have effect as certificate of satisfaction or relieve the 
contractor from his liability under clause. 

The Architect shall have power to with hold the certificate if the work or any part 
thereof is not carried out to their satisfaction.  

The Architect may by any certificate make any corrections required in previous 
certificate.   

The SBI shall modify the certificate of payment as issued by the Architect from time 
to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 
property recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs. 12 lacs. For the works done up to approximately 12 
Lacs, 10 Lacs of the interim bill will be paid to the contractor, The balance amount 
will be paid through the final bill, the minimum interval between two such bills/ final 
bill shall be 30 days.  

1st running bill : 10 Lakhs when work up to the work of 12 Lakhs 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect shall issue the certificate of payment within a 
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period of two months. The SBI shall pay the amount within a period of three months 
from the date of issue of certificate provided there is no dispute in respect of rates 
and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or those conditions or otherwise concerning the work or the 
execution or failure to execute the same whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter. 

ii) If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
contractor shall forthwith give notice in writing of his claim, or dispute to the  
Regional Manager, State Bank of India, Regional Business Office-3, AO-4, 
SBI Campus – 2 Gurugram, HARYANA and endorse a copy of the same to the 
ARCHITECT, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery.  The said notice shall give full particulars of the claim, 
grounds on which it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the Bank be in any way 
liable in respect of any claim by the contractor unless notice of such claim shall have 
been given by the contractor to the Regional Manager, State Bank of India, 
Regional Business Office-3, AO-4, SBI Campus – 2 Gurugram, HARYANA  in 
the manner and within the time as aforesaid.  The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the  
Regional Manager, State Bank of India, Regional Business Office-3, AO-4, 
SBI Campus – 2 Gurugram, HARYANA in writing in the manner and within the 
time aforesaid. 

iii) Regional Manager, State Bank of India, Regional Business Office-3, AO-4, 
SBI Campus – 2 Gurugram, HARYANA shall give his decision in writing on the 
claims notified by the contractor.  The contractor may within 30 days of the receipt 
of the decision of the Regional Manager, State Bank of India, Regional 
Business Office-3, AO-4, SBI Campus – 2 Gurugram, HARYANA  submit his 
claims to the conciliating authority namely the Circle Development Officer, SBI, 
New Delhi for conciliation along with all details and copies of correspondence 
exchanged between him and the Regional Manager. 

iv) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice 
to the concerned Chief General Manager of the Bank for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor 
shall be deemed to have been considered absolutely barred and wavied. 

v) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the 
differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the Chief General Manager of the Bank,  It will also be 
the objection to any such appointment that the Arbitrator so appointed is a Bank 
Officer and that he had to deal with the matters to which the Contract relates in the 
course of his duties as Bank Officer.  If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the 
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Chief General Manager of the Bank, Such person shall be entitled to proceed with 
the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 
Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions 
of the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties.  However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims.  The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion.  The fees, if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties.  The cost 
of the reference and of the award (including the fees, if any of the arbitrator) shall 
be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof, shall be paid and fix or settle the amount of 
costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following 
conditions.  

That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect. 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect is unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking water 
for construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangement for drawing and distributing the water 
at his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from local authorities, if required, at his own cost. 
He shall restore the ground to its original conditions after wells are dismantled on 
completion of work or hand over the well to the SBI without any compensation as 
directed by the Architect. 

39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost. The cost of running and maintenance of the plants are to included in his tender 
prices. He shall pay all fees and charges required for the power supply and include 
the same in his tendered rates and hold the owner free from all such costs. He has to 
obtain necessary approval from the appropriate authorities, if required.  

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
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accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect shall be final and 
binding on the contractor.  

42.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at 
site of work and should produce the same for inspection of SBI/ ARCHITECT 
whenever desired by them. The contractor shall also maintain the records / registers 
as required by the local authorities / Govt. form time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 
iii) Register for Secured Advance  
iv) Register for Bulkage of Sand 
v) Register for Silt Test  
vi) Register for Sieve Analysis for Fine Aggregate 
vii) Register for Sieve Analysis for Course Aggregate 
viii) Register for Slump Test. 
ix) Register for Concrete Cube Test. 
x) Register for Hindrance to Work. 
xi) Register for Consumption of Cement 
xii) Register for Running Account Bill 
xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by event such as but not to 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of god or for any other cause beyond the reasonable control of the party affected 
or prevented or delayed. However a notice is required to be given within 30 days 
from the happening of the even with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period 
without delay. 

 

43.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by 
a state of    force majeure lasting to a period of 6 months or more the two parties shall 
each other to decide regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour (regulation and abolition act of 1970) and other safety regulations. the 
contractor shall comply with the provision of all labour legislation including the latest 
requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
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iv) Contact labour regulation and abolition act 1970 and central rules 1971 
(Amended) 

v) Apprentice act 1961 (Amended) 
vi) Industrial employed (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1963 and any other 

modifications 
viii) Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under 

from time to time. 
45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or 
in connection with the execution of the work report such accident to the Architect. 
The contractor shall also such report immediately to the competent authority 
whenever such report is required to be lodged by the law and take appropriate 
actions thereof. 

 

Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT 

 
1.0 Scope of Work 

The scope of work is to carry out E- TENDER FOR INTERIOR FURNITURE WORKS AT 
EXISTING PREMISES, MG  ROAD, GURUGRAM, HARYANA. 

 
  

 

2.0 Address of Site 

The site is located at EXISTING PREMISES OF BRANCH AT MG ROAD  
GURUGRAM, HARYANA.  
 

3.0 Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on 
the site and he will be held responsible for the accuracy and maintenance of the 
entire dimension and the levels. Figured dimensions are in all cases to be accepted 
and no dimension shall be scaled. Large-scale details shall take precedence over 
small – scale drawing. In case of discrepancy the contractor shall ask for clarification 
from the ARCHITECT before proceeding with the work. 

4.0 Notice of Operation 

 The contractor shall not carryout any important operation without the consent in 
writing from the Architect. 

5.0 Construction Records 

 The contractor shall keep and provide to the Architect. full and accurate records of 
the dimension and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as constructed. 

6.0 Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect. such supports 
as may be required to protect effectively all structures and protective guards to trees 
which may be endangered by the execution of the works or otherwise take such 
permanent measures as may be required by the Architect. to protect the trees and 
structures. 

7.0 Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 
days in advance to the Architect. for approval complete drawings of all temporary 
works he may require for the execution of the works.  The contractor shall carry out 
the modifications relating to strength, if required by the Architect. may require in 
accordance with the conditions of contract at his own cost.  The contractor shall be 
solely responsible for the stability and safety of all temporary works an unfinished 
works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

8.0 Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at 
no extra cost and as directed by the Architect.  The contractor shall also responsible 
for proper maintenance of this access road and would take all care to see that 
existing services, if any, are maintained in working order at his own cost.  The laying 
and maintaining the temporary roads within the site area shall be the contractor’s 
responsibility and the contractor shall take such measures that are necessary and as 
directed by the Architect. 

9.0 Water, Power and Other Facilities 
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a) The rate quoted by the contractor shall include all expenses that are required 
for providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers.  If necessary, the contractor has to sink 
a tube well / open well and bring water by means of tankers at his own cost for the 
purpose.  The SBI will not be liable to pay any charges in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by 
the contractor.  However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them.  All municipal charges for drainage and water 
connection for construction purposes shall be borne by the contractor and charges 
payable for permanent connections, if any, shall be initially paid by the contractor and 
the SBI will reimburse the amount on production of receipts. 

b) The SBI as well as the Architect shall give all possible assistance to the 
contractors to obtain the requisite. 

c) Permission from the various authorities, but the responsibility for obtaining the 
same in time shall be of the contractor. 

10.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, 
shelters, sanitary facilities, canteens and other temporary structures for themselves 
in connection with the work at the site own cost after getting the approval from the 
Architect. 

b) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the Architect. 

All the expenses for obtaining statutory approvals and maintenance of the above 
facilities as well as running expense shall be borne by the contractor at no extra cost.  
It is also the responsibility of the contractor to obtain statuary approvals for providing 
the above facilities.   

11.0 Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make his arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost. 

12.0 Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required 
for the proper execution and supervision and inspection of works. 

13.0 Fire Fighting Arrangements 

i) The contractor shall at all times provide suitable arrangements for the fighting at his 
own cost. For this purpose he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are of be always kept filed with sand and 
some with water. These equipments shall be provided at suitable prominent and 
easily accessible places and shall be properly maintained. 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not limited to 
the following :   

a) Proper handling, storage and disposal of combustible materials and waste. 

b) Worked operations which can create fire hazards. 

c) Access for the fire fighting equipments. 
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d) Types, number and location of containers for the removal of surplus materials 
and rubbish. 

e) Type size, number and location of fire extinguishers or other fire fighting 
equipment. 

f) General housekeeping. 

14.0 Site Order Book. 

 A site order book shall be maintained at site for the purpose of quick communication 
between the Architect. Any communication relating to the works may be conveyed 
through Records in the site order book. Such a communication from one party to the 
other shall be deemed to have been adequately served in terms of contract. Each site 
order book shall have machine numbered pages in triplicate and shall carefully 
maintain and preserved by the contractor and shall be made available to the Architect 
as and when demanded. Any instruction which the Architect may like to issue to the 
contractor or the contractor may like to bring the Architect may like to issue to the 
Contractor or the Contractor may like to bring to the Architect two copies of such 
instructions shall be taken from the site order book and one copy will be handed over 
to the party against proper acknowledgment and the second copy will be retained for 
their record. 

15.0 Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 
contractors shall depute a senior representative along with the site representative 
staff of approved sub-contractors and suppliers as required to the site meetings and 
ensure all follow up actions. Any additional review meetings shall be held if required 
by the Architect. 

16.0 Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the SBI/ Architect at his own cost. It is the 
responsibility of the contractor to obtain from the locate authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or 
any other off-site activities borrow pits has been properly disposed off. 

17.0 Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by 
other specialist contractors of other sub contractors to enable them to prepare their 
own shop drawings and pass on the information with sufficient promptness as will not 
in any way delay the works. 

18.0 Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect 
indicating therein the name of the project and other details as given by the Architect 
at his own cost remove the same on completion of work. 

19.0 Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect well in advance. 

 

20.0 As Built Drawings 

i) For the drawing issued to the contractor by the Architect. The Architect will issue two 
sets of drawings to the contractor for the item for which some changes have been 
made. From the approved drawings as instructed by the SBI. The Contractor will 
make the changes made on these copies and return these copies to the Architect for 
their approval. In case any revision is required or the corrections are not properly 
marked the Architect will point out the discrepancies to the contractor. The contractor 
will have to incorporate these corrections and /or attend to discrepancies either on 
the copies as directed by the Architect and resubmit to him for approval. The 
Architect will return one copy duly approved by him. 

ii) For the drawings prepared by the Contractor, the Contractor will modify the drawing 
prepared by him wherever the changes are made by the SBI. And submit two copies 
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of such modified drawings to the Architect for approval. The Architect will return one 
copy of the approved drawing to the Contractor.  

 

21.0 Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own 
cost. The Architect may approve any make / agency within the approved list as given 
in the tender after inspection of the sample / mock up. 

22.0 Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractor’s account. 

23.0 Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, 
duties, levies, royalties, fees cess, or charges in respect of the works including but 
not limited to sales tax, tax on works contract excise duty, and octroi, payable in 
respect of materials, equipments plant and other things required for the contact. All 
of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the 
contractors account and the SBI shall not be required to pay any additional or extra 
amount on this account. Variation of taxes, duty fees, levies etc if any, till completion 
of work shall be deemed to be included in the quoted in the quoted rates and no 
extra amount on this account.  Variation of taxes, duties, fees, levies, etc if any till 
completion of work shall be deemed to be included in the quoted rates and no extra 
claim on this account will in any case be entertained. If a new tax or duty or levy or 
cess or royalty or octroi is imposed under as statue or law during the currency of 
contract the same shall be borne by the contractor. 

24.0 Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bound to accept the lowest or any tender and the tenderer shall have 
no right to question the acts of the SBI. However, the adequate transparency would 
be maintained by the SBI. 

 

 
 
 

Signature of Contractor & Seal



SSBBII,,  NNeeww  DDeellhhii  
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TIMBER 
As per IS 1708-1969 

 
-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure                      Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

-------------------------------------------------------------------------------------------------------------------------------------------------
1. Moisture Content and Specific Gravity Test 
preparation and procedure:  
 
a) Measurement and weight: Prior to each test, 

the dimensions of each test specimen shall be 
measured correct to 0.01 cm and the specimen 
shall be weighed correct to 0.001 gm. 
 

b) Control of moisture content: Before the 
preparation of the test specimens for testing in 
the seasoned condition, the material shall be 
brought practically to constant weight by 
storage under controlled conditions at 27o C + 
2o C temperature and 65 + 5% relative 
humidity. This is expected to bring the 
moisture content at 12% but if it is not exactly 
12% it is permitted to test in the 
neighbourhood of 12% and results shall be 
adjusted to 12% moisture content. The test 
shall be made under such conditions that large 
changes in moisture content do not occur. 

 
c) Control of temperature: To avoid significant 

changes in strength properties all test 
specimen shall be tested within the 
temperature range of 27o + 2o C. The   
temperature at the time of test shall be 
recorded. 

 
  
 
 
For every Ten cum or part thereof. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
The loss in weight expressed as a percentage 
of the oven dry weight shall be taken as the 
moisture content of the specimen. The 
formula for calculation shall be as given 
below: 
 
Percentage  
moisture   = WI – WO X 100 
content =                    WO 
 
Wl = Weight of sample at test in gms.  
WO = Oven dry wt. of sample in gms.  
 
Moisture content shall not exceed following 
values 
 
i) Timber for frames   = 14%  
 
ii) Timber for planking shutters etc. = 

12% 
 
 
 



 

 

 
-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure                      Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

------------------------------------------------------------------------------------------------------------------------------------------------
d) Rate of loading: The rate of loading of the 
rest machine used shall not vary by more than + 
20% from the specified speed for a given test. 
The load shall be applied continuously without 
interruption at the required speed throughout 
the test. The approximate percentage of 
sapwood if any, by volume, is estimated for all 
the test specimens and recorded. The number of 
the growth rings for 3 cm length shall be 
counted in the radial direction on each of the 
cross-section of such piece and the average shall 
be recorded as number of rings/cms for each 
specimen tested.  
 
Immediately after each mechanical test, disc 
approx. 2.5 cm in length and of full section as 
the test piece, shall be taken normally at the 
place of failure, failing which, at the central 
portion of the test specimen. In the case of 
shear test, the detached portion of the section 
approximately 5x5 cm shall be taken for 
determination of moisture content.  
 
The sample shall be weighed and then dried in 
an oven at a temperature of 103 + 20 oC.  
 
The weight shall be recorded at regular 
intervals.  

                                                  
The drying shall be considered to be 
complete when the variation between last 
two weighing shall 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
WOODEN PANEL DOOR SHUTTERS 

Conforming to IS 2202 (Part I) 1983 
-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure                      Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

------------------------------------------------------------------------------------------------------------------------------------------------
1. Physical Test  
  
    Physical Verification- 
 
i) Name of the manufacturer or trade mark. 
 
ii) Thickness of door shutter. 
 
iii) Whether ISI Certification Mark exists. 
 
2. Glue Adhesion Test - 
 
Procedure- Two square sections, 150 mm X 
150 mm shall be cut from the corners of the 
door. These corner sections as out from the 
door, shall be immersed in boiling water at 100o 
C for four hours, then dried at a temperature of 
270o + 20o C and relative humidity of 65 + 5% 
for 24 hours. At the end of the drying period the 
samples shall be examined for de-lamination. 
Glue lines in all the four exposed edges of the 
plywood on both faces of a specimen and the 
glue lines between the plywood faces and the 
stile and rail shall be examined for de-
lamination. 
 
 

 
 
 
 
 
 

One from each lot. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
A specimen shall be considered to have 
passed the test if no de-lamination has 
occurred in the glue lines in the plywood 
and if no single de-lamination. More then 
50 mm in length and more than 3 mm in 
depth has occurred in the assembly glue 
lines between the plywood faces and the 
stile and rail. 
  
 
    
 
 
 
 
 
 
 



 

 

READY MIXED PAINTS 
 

-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure                      Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

------------------------------------------------------------------------------------------------------------------------------------------------
1. Drive Time  
 
Procedure: The material shall be brushed or 
sprayed as required on a 150 x 150 mm mild 
steel panel prepared and allowed to air dry or 
stored under specified drying conditions.  
 
The material shall be examined after specified 
intervals, for the following conditions:  
i) Surface dry  
ii) Hard dry 
iii) Tack free: The procedure of test on the 
dried film of the panel after specified period as 
follows: 
 
Place the panel in one pan of a suitable balance 
and counterpoise it with weights. Place a further 
weight of 2.25 kg and press on the dried film 
surface of the panel with the thumb till the two 
pans are balanced. Hold for one minute and then 
slowly release. No sign of stickiness to the 
thumb shall be apparent and the thumb 
impression, if produced, shall be such as can be 
wiped away with dry cotton wool.  
 
 
 
 

 
 
 
 
 
On test each lot, 
(All containers of same size and same 
batch of manufacture constitute a lot) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No sign of stickiness to the thumb shall be 
apparent. 
 
 
 



 

 

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure                      Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------
-
2. Consistency- 
 
Procedure: Insert a clean metal rod or palette 
knife into the original container and examine the 
nature of the setting.  
 
3. Finish- 
 
Procedure: The material, when applied on an 
mild steel panel by brushing or spraying, which 
ever is specified to give a dry film weight 
commensurate with the weight per 10 litres of 
the material and allowed to dry in a vertical 
position under specified conditions, shall dry to 
hard, firmly adherent, flexible and smooth film, 
free from sagging and wrinkling with a matt, 
semi-glossy or glossy surface in accordance with 
the requirement of the material specification. 
 
4. Residue on Sieve- 
 
Outline: The material is mixed with a suitable 
solvent and passed through a 63 micron lS 
sieve. Not less than 20 gms. of the material 
taken from under the top skin shall be tested.  
 
Procedure: Accurately weigh the required 
quantity of the material and transfer to a 250 ml 
beaker  
 

 
using either 20 ml of petroleum 
hydrocarbon solvent 145/205 (100 
aromatic). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
The material shall not be cake hard inside 
the container and shall be in such a 
condition that stirring easily produces a 
smooth uniform paint suitable for 
application. 
 
 
 
The film produced shall be of normal 
capacity and in no way inferior to a film 
prepared in the same manner and at the 
same time from the approved sample, 
when examined not earlier than 48 hours 
and not later than 100 hours after 
application. In case of failure, the test shall 
be repeated by keeping the painted panel 
under standard atmospheric condition. 
 
 
 
 
 
 
 
 



 

 

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure                      Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------
-
(Conforming to IS: 1745-1961) or 20 ml of a 
mixture containing equal parts by volume of 
petroleum hydrocarbon solvent and benzene. 
Wet a 63 micron IS sieve on both sides with the 
solvent. Mix the material and the solvent in the 
beaker thoroughly, breaking up all lumps 
without grinding action, with the flattened end of 
a stirring rod. Transfer the contents of the 
beaker to the sieve using awash bottle 
containing the solvent. Remove with the camel-
hair brush any small particles of pigment that 
may be retained on the stirring rod or the walls 
of the beaker. Wash the residue left on the sieve 
with the solvent and gently brush with a camel-
hair brush unit the solvent passing through the 
sieve is clear and free from solid particles. When 
the washing is complete, dry the sieve for one 
hour at 100 + 2o C. Cool and transfer the 
residue with the help of the camel-hair brush to 
a weighed watch glass and determine the weight 
of residue. 
 
5. Water Content 
      
Outline of the method: The material is heated 
under reflex with an organic solvent which is 
immiscible with water. The carrier liquid distils 
into a graduated receiver carrying with it water 
which then separates to from the lower layer, 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure                      Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------
-
the excess carrier liquid overflowing from the 
trap and returning to the still. 
 
Procedure: Weigh 100 g. of the material in the 
flask, add 100 ml of dry petroleum hydrocarbon 
solvent (boiling point 75 to 85o C) and IMI of dry 
ethyacetate (conforming to IS:229-1964) or 
acetate (conforming to IS:231-1957) and 
thoroughly mix the contents of the flask. Pour 
petroleum hydrocarbon solvent into the receiver 
upto the level of the side tube. Attach the flask 
to Dean and stark condensing and collecting 
system and heat the flask at such a rate that the 
condensate falls from the end of the condenser 
at a rate of two to five drops per second. 
Continue the distillation unit condensed water is 
no longer visible in any part of the apparatus 
except at the bottom of the graduated tube and 
until the volume of water collected remains 
constant. Remove the persistent ring of 
condensed water in the rate of distillation by a 
few drops per second. 
 
6. Weight per Litre 
 
Outline of the method: The calibrated cylinder 
or CNP is filled with the material and weighed. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

   
---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure                      Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------
-
Procedure: Weight the cylinder or cup when 
empty and then fill to the brim with the material 
Assuming that the volume of the contents is 50 
ml or 100 ml, calculate and express as kg per 10 
litres.  
 
7. Lead Restriction 
   
Outline of the method: Determination of lead 
in lead restricted paints is carried out by 
precipitating the lead as sulphide from the 
separated pigment, which is finally oxidized to 
lead monoxide. 
 
Procedure: Shake about one gram of the 
ground pigment obtained, accurately weighed, 
continuously for one hour at room temperature 
with 1000 times its weight of an aqueous 
solution of hydrochloric acid containing 0.25 
percent by weight of hydrogen chloride. 
 
Allow the mixture to stand for one hour and then 
filter. Precipitate the lead salt contained in the 
clear filtrate as lead sulphide, filter, that the lead 
sulphide in air to convert it into lead sulphate, 
weigh calculate as lead monoxide (PbO) and 
express the result as percentage on the dry 
weight of the material taken for test. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 
PARTICLE BOARDS

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure                      Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2                                   
----------------------------------------------------------------------------------------------------------------------------------------------
Identification (Physical Verification) 
 
Each particle board shall be legibly marked near 
any of its edge with the following. 
 
1. Name of the manufacturer or trade mark. 
 
2. Designation of particle board. 
 
3. Thickness and date of manufacture. 
 
4. Whether I.S.I. Certification marks exists. 
 
5. Dimensional Tolerace 
 
a) Length  8 mm 
b) Width   8 mm 
c) Thickness 
  
 i) Boards upto and including 25mm thick   
5.0%] 
   
 ii) Boards above 25mm thick  2.5%. 
 
Edges of the board shall be straight with a 
tolerance of 3 mm. the persistent ring of 
condensed water in the rate of distillation by a 
few drops per second. 

 
One from each lot 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                                       

Density – The density of each sample 
shall not vary from the mean density by 
more than + 10%. 
 
Moisture content : The average value of 
the moisture content shall be between 7 to 
16%. 
 
Water absorption : The value of water 
absorption shall not exceed 25% for two 
hrs, soaking and 50% for 20 hrs. soaking. 
 
Exterior grade (I) : These particle 
boards shall not delaminate after 3 hrs. 
boiling in water at 100'C. 
 
Interior Grade (Gr.II) : These particle 
boards shall not disintegrate and / or shall 
not detaminate after 24 hrs. immersion in 
water at 27%  2’C. 
 
Swelling water : Swelling in thickness in 
% of original thickness for 2 hrs. 
immersion shall be determined and the 
same shall not be more than 5%. 
The Swelling in thickness due to surface 
absorption in two hours shall not be more 
than 5%.
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SPECIFICATIONS OF INTERIOR & FURNISHING WORKS 

1. General: 

1.1 Without forgoing the requirements of the Conditions of Tender and the Conditions of Contract the 
works in general shall confirm to the “Latest Specifications” published by CPWD, New Delhi and 
the “Specifications for Works” stated in this tender.  In case  of items not covered by the General 
Specifications referred above, reference shall be made to the appropriate I.S. Code.  If there is 
any difference in the particular specifications of individual item of work and the description of 
item as given in the Schedule of Quantity, the latter shall prevail.  In case of any work for which 
there is no specification in I.S. Specifications or in the specifications forming part of tender 
documents or in case there is any variation, such work shall be carried out in all respects in 
accordance with the instructions to be issued by the ARCHITECTs.  The term Department shall 
mean the Employer.  Any reference to ISI shall also mean reference to its successor Bureau of 
Indian Standards.  All corrections to “Latest Specifications” or revisions of I. S. shall be deemed 
to apply to this contract. 

1.2 Materials bearing ISI certification mark shall be given highest preference for use in the works. 

1.3 Where the Contractor is required to do, perform, execute (etc.) any work or service or the like, it 
shall be deemed to be at his own cost.  Absence of terms providing supplying, installing, fixing, 
etc. shall not even remotely entitle the Contractor to any additional payment thereof. 

1.4 The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, 
leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included in the very 
Schedule. 

1.5 The Specifications and the Schedules may have been divided into various sub-heads 
for convenience only.  This does not limit applicability of one to the other nor it absolves the 
Contractor of his responsibility to complete any trade/item of work as reasonably inferred from 
one or more of such sub-heads. 

1.6 The Schedule of Quantities is not necessarily based on “Schedule of Rates” later/earlier 
versions.  Hence the Schedule of Quantities shall be read and construed according to explanations 
given herein and intentions gathered therefrom.  A mere parallel drawn from the said Schedule of 
Rates shall therefore not form a basis for a variation and, or additional payment. 

1.7 All work under this contract is deemed to be performed above subsoil water level.  
However, removal of water collected from rains and the like shall be treated as part of contractual 
risk/obligation. 

1.8 Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, 
brackets, straps and fasteners of the like are deemed to be included in the rates of various items 
unless the Schedule of Quantities expressed a different intention. 

1.9 Resetting any displacements, making good holes/chases and such other incidental jobs 
are included in rates of respective items for which these are required. 

2.0  Concrete Work (Plain or Reinforced):  
 

2.1 Centering, shuttering, staging, form work, strutting, propping (their provision and removal) shall 
not be paid for separately unless exclusion thereof is specifically described in the item. 

2.2 The rates of concrete work do not include rendering or plastering but hacking and preparing 
surface for receiving the finishes shall be done as early as possible. 

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required shall be provided 
in the concrete work integrally or otherwise without extra charges as directed by the Architect. 

3.0  Steel Work: 
 

3.1 The measurement of railing shall be the length of top wood/steel section as per situation along 
the centre line. 

3.2 Painting in relation to steel work shall be two or more coats of approved synthetic enamel plus a 
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coat  or primer including preparation of surfaces, fillers etc.  The priming coat shall be 
measured & paid  separately in the relevant item. 

3.3 Circular work, bends, stepping are not payable extra. 
3.4 The steel work in single sections of R.S. Joists, flats, Tees Angles fixed independently with or 

without connecting plate, is described in these clauses. 
(a) Fabrication 
 The steel section as specified shall be straightened and cut square to correct lengths and 

measured with a steel tape.  The cut ends exposed to view shall be finished smooth.  No two 
pieces shall be welded or otherwise jointed to make up the required length of a member. 

 All straightening and shaping to form, shall be done by pressure.  Bending or cutting shall be 
carried out in such a manner as not to impair the strength of the metal. 

(b) Painting 
 All surfaces which are to be painted, oiled or otherwise treated shall be dry and thoroughly 

cleaned to remove all loose rust.  Surfaces not in contact but inaccessible after shop 
assembly, shall receive the full specified protective treatment before assembly.  This does not 
apply to the interior of sealed hollow sections.  Part to be encased in concrete shall not be 
painted or oiled.  A priming coat of approved steel primer i.e. Red Oxide Zinc chrome primer 
conforming to IS: 2074 shall be applied before any member of steel structure are placed in 
position or taken out of workshop. 

(c) Welding  
 Welding shall generally be done by electric arc process as per IS: 816 and IS: 823.  The 

electric arc method is usually adopted and is economical.  Where electricity for public is not 
available generators shall be arranged by the contractor at his own cost unless otherwise 
specified.  Gas welding shall only be resorted to using oxyacetylene flame with specifiic 
approval of the Architect.  Gas welding shall not be permitted for structural steel work.  Gas 
welding requires heating of the members to be welded along with the welding rod and is likely 
to create temperature stresses in the welded members.  Precautions shall therefore be taken 
to avoid distortion of the members due to these temperatures stresses. 

 The work shall be done as shown in the shop drawings which should clearly indicate various 
details of the joints to be welded, type of welds, shop and site welds as well as the types of 
electrodes to be used.  Symbol for welding on plane and shops drawings shall be according to 
IS: 813. 

 As far as possible every efforts shall be made to limit the welding that must be done after the 
structure is erected so as to avoid the improper welding that is likely to be done due to 
heights and difficult positions on scaffolding etc. apart from the aspect of economy.  The 
maximum dia of electrodes for welding any work shall be as per IS: 814 and appendix B' of 
IS: 823.  Joint surfaces which are to be welded together shall be free from loose mill scale, 
rust, paint, grease or other foreign matter, which adversely affect the quality of weld and 
workmanship. 

4.0 Flooring: 
4.1 The rates of cement concrete flooring and marble chips flooring are exclusive of dividing strips 

for formation of panels. 
4.2 Borders, margins, bands, nosings, etc. are not payable extra.  Treads shall be measured as 

floors, risers as skirtings.  However, areas of returns (finished thickness), nosing shall be 
added respective items. 

4.3 No extra shall be paid for cutting of glazed tiles or for wastage thereof. 

4.4 Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be approved by 
the Architect.  The thickness of the slabs shall be as specified in the description of the item.  
Tolerance of 2mm shall be allowed for the thickness.  In respect of length & breadth of slabs 
(Where flooring to be laid) a tolerance of 5mm shall be allowed.  Every slab shall be cut to the 
required size and shape, top waviness shall be removed, the sides (edges) shall be removed, 
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the sides (edges) shall be table rubbed with coarse sand or machine rubbed before paving.  All 
angles of the tiles shall be true equal and free from chipping and the surface shall be true and 
plane. 

4.5 Marble slab/kota slab shall be cleaned, wetted and mopped before laying. 

4.6 Polishing shall be done by machine in four different courses.  Ist course shall be of rubbing 
with carborundum stone No. 60, the second with No. 120, and the third with No. 320 to get 
even and smooth surface without pinholes. Where ever use of machine is not feasible to work, 
polishing shall be done by hand with No. 60, No. 80 and with No. 120 carborundum stone 
respectively.  Lastly oxalic acid shall be dusted over the surface @ 33 gm per square meter 
sprinkled with water and rubbed hard with namdah block (pad of wooden rags). 

4.7 Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops, treads) shall 
finally be polished with approved floor wax polish as directed at no extra cost. 

4.8 Marble (counter tops) shall be of full width and in single piece upto length of 1.5m.  Granite 
for name-plate shall be in one single piece. 

5.0 Finishing: 

5.1 Items of plastering apply to all locations including rough sides of walls, curved surfaces, all 
heights, etc. without limiting generally of para 1.4. 

5.2 Preparation of surfaces including raking out joints, hacking, brushing, watering, etc. is 
included. 

5.3 Drip mouldings shall not be payable extra. 

5.4 Grooves shall be provided in plaster as directed by Architect at corners of ceiling slabs 
around the columns & beams at no extra cost. 

5.5 Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all junctions 
(which are flush) between masonry/columns, masonry/beams. 

6.0 Wood Work: 

6.1 The areas of doors & windows shutters shall be measured to the nearest cm in closed position 
covering the rebates of the frame but excluding the gap between the shutter and the frame.  
Over lap of two shutters shall not be measured.  All work shall be measured for finished 
dimensions.  No allowance shall be made for dimensions supplied beyond those specified.  
Length of each piece shall be measured overall nearest to 1 cm, so as to include projections 
for tenons, scraves or mitres, width and thickness shall be measured to the nearest mm. 

6.2 Where painting, polishing has been included in the item the same shall be executed as per 
Architect’s directions.  Painting shall be two or more coats of approved synthetic enamel plus 
a coat of fire resistant primer to wood work as approved by Architect and shall conform to BS-
476 part 7 for class I surface spread of flame.  Preparations of surfaces, fillars, etc. are 
included.  This primer shall also be applied before polishing (i.e. French Spirit Polish).  The fire 
resistant primer shall be measured & paid separately in the relevant item. 

6.3 All flush door shutters shall have teak lipping on all edges as directed with extra thickness of 
lipping of meeting edges of double shutter doors. 

 Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75 Kg/sqm. Or 
10 Kg/sqm. 

 Bends, stepping and circular shapes in railings are integral part of the rate. 
 The widths of various rails & styles shall be as described in the items or shown in the drawing. 

All aluminum section & fittings used shall be ISI marked. All screws for fixing of 
fittings/fixtures shall be of matching finish. 
In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall be added or 
fixed with counter sunk machine screws.  Also the M.S. frames shall have necessary holes and 
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other arrangement for receiving/fixing of fittings 
7.0 Plaster of Paris Punning (P. O. P.) 

If the plaster surface is to be finished with plaster of paris punning, the surface shall be 
combed slightly with the wire brushes or nails before it is completely set to form key for 
plaster of Paris punning.  The surface shall be thoroughly cleaned of dust then only damped 
but not soaked before the application of plaster of paris punning.  The Gypsum for preparing 
punning shall be approved quality.  It shall be dry and free from lumps and shall be suitably 
packed in watertight bags or containers.  Paste shall be prepared by adding required quantum 
of water and it shall be used before it sets.  No dropping paste shall be used in the work.  
Punning shall be applied to the prepared surface with steel trowel to a thickness required to 
make the surface produce perfectly smooth and even surface working from top to bottom.  It 
shall then be sand papered to give a smooth and even surface.  Any unevenness shall be 
made good by applying putty, made of plaster of paris mixed with water, then sand papering 
the same after it is dry.  Pilling in plaster shall be made good with plaster of paris mixed with 
colour to be used.  The surface shall then be rubbed down again with a fine grade sand paper 
and made smooth.  The surface shall be allowed to dry thoroughly before the regular coat of 
paint is applied.  The measurement shall be in square metre. 

8.0 Plastic Emulsion Paint: 
Plastic emulsion paint shall be of approved manufacturer and shall generally confirm to IS-
5411 (Part-I)-1969.   
The colour and shade of the emulsion shall be got approved by the Architect.  Double 
scaffolding shall be used, ladden if used shall be tied with old gunny bags at top to prevent 
damage or scratches to the walls.  The instructions of the manufacturer shall be followed, in 
application of priming and finishing coats.  Turpentine or any other solvent shall not be used 
for thinning the paint. 
Minimum 3 coats of paint shall be applied inclusive of primer coat.  If a proper and even 
surface is not obtained to the satisfaction of the ARCHITECTs in 3 coats, Contract shall carry 
out additional coats of painting to approval at his expenses.  Care shall be taken that dust or 
other foreign material does not settle or disfigure the various coats.  The measurement shall 
be in square metre. 

9.0 Miscellaneous: 
 The work of cupboard/cabinets shall be done as per drawings.  The depth of cupboards shall 

be as shown in drawings.  The work includes holdfasts and other accessories usually required 
for complete installation.  All inner surfaces shall be painted & outer face polished as per 
Architect’s approval. 

 All exposed cut ends of boards shall be provided with hardwood lippings. 
 Kail wood to be used shall be of the best available quality. 
 The joints in cement concrete pavements/roads shall be formed as per design and pattern.  

The joints shall be cleaned and neatly filled with ‘A’ grade sealing compound.  Side kerbs shall 
be made in situ to design and volume paid for in the same item.  Required side forms shall 
not be paid separately. 

 For whitewashing, colour washing, distempering on sand faced plaster or on rough cast 
plaster with stone aggregate upto 10mm, only flat single surface will be measured and paid. 

 In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be considered for 
each side of painting.   
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                                           SPECIFICATIONS FOR SERVICES 

1.0 General 

1.1 The drawings for services are diagrammatic but shall be followed as closely as actual 
construction permits. Any deviations from the drawings shall be in conformity with structural 
drawings. The dimensions designated by the manufacturers shall take precedence over the 
drawings. 

1.2 At completion of work the Contractor shall submit one set of tracings and two sets of prints of 
“As-Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs, 
diameters, location of valves, access panels, layout of equipment, piping connections and 
such other information for maintenance & future extensions. Guarantees given by 
manufacturers shall be assigned to the Employer along with names & addresses of 
manufacturers, suppliers and information about spare parts. 

1.3 All site test shall be carried out with prior intimation to the Bank Engineer / Architect. All 
defects shall be rectified and tests conducted again to the satisfaction of the Bank Engineer / 
Architect. In addition to the test required by the specifications, the Contractor shall also 
conduct tests required by the Architect and by the Municipal or other Authorities. 

1.4 All work shall be executed by competent and licensed persons. The contractor shall maintain 
liaison with Municipal and other controlling Authorities. He shall obtain their approvals and 
certificates as required by the bye – laws at appropriate stages. 

1.5 No cutting / chasing shall be done in load bearing structural members without prior approval 
of the Architect. Sleeves and openings shall be provided during the progress of construction in 
preference to cutting at later date. 

1.6 The Architect may require typical mock up(s) to be installed in advance for approval. 
Undamaged materials from the mock up shall be allowed to be reused in the work. 

1.7 Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket 
type. 

1.8 G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making 
good is included. The free ends may be skew-cut. 

1.9 Wherever use of G.I. pipes is called for the same shall  be medium class (class – B) 

2.0 Materials : 

2.1 The materials shall conform to the specifications and in absence thereof to Indian Standards. 
The products should bear the ISI Mark. 

2.2 The makes of materials for use in this work are broadly approved as per list given below. The 
Contractor shall, however, get particular makes and samples approved before ordering: 

2.3 Notwithstanding any interim or final approval the Contractor remains responsible for 
satisfactory performance of all fittings & fixtures. The liability of the Contractor is not limited 
by any approval of the make of materials. 

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where required due to 
off set between plaster & glazed tiles surface. 

3.0 Testing 

3.1 The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested by 
pumping smoke into the pipe at the lowest end. 

3.2 All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg / cm2 
(60 meters) avoiding water hammer. The test pump having been stopped the test pressure 
should maintain without loss for at least half an hour. The pipes and fittings shall be tested in 
sections as the work of laying proceeds keeping the joints exposed for inspection during the 
testing. 

3.3 All stone ware pipes shall be tested with water pressure of 1.5m head of water at the 
highest point of the section under test. 
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SAFETY CODE 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 
kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 
ladder. 

5. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent to fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials as 
to render it unsafe. 

7. Workers employed on mixing and handling material such as asphalt, cement mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8. Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

9. I)  No paint containing leads or lead products shall be used except in the form of paste or 
readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

10. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

11. Hoisting machines and tackle used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 

12. The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded at pages _________________of  

Measurement BookNo._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of               Date & Signature 

Contractor.   SBI’s Representative                      of Site Engineer 

    (Seal).         

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 
per tender drawings, conditions and specifications. 

 

 

 

 

 

 

BANK’s ENGINEER 

         



                                                                                                                                                                                                                                                                                                                                                                                                                                                        SSBBII,,  NNeeww  DDeellhhii  
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RUNNING A/C BILL 
 

Name of Contractor/Agency:  ________________________ 
Name of Work:    ________________________ 
Sr. No. of this Bill:  ________________________ 
No. and Date of Previous Bill. ________________________ 
Reference to Agreement No. ________________________ 
Date of Written Order to Commence.____________________ 
Date of Completion as per Agreement.___________________ 
 
Sr. 
No. 
 
 

 

Item 
description 
 
 

 

Unit 
 
 
 

 

Rate  
(Rs.) 
 
 

 
 

As per Tender 
 

 

Upto Previous 
R/A Bill 

 

Upto Date 
(Gross) 

 
 

Present Bill 
 
 

Remarks 
 
 
 

 Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       
 
 

 
 

     

 
Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 
     Indicated with reasons for allowing such a Rate.        Previous Bill. 
 2. If Adhoc Payment is made, it should be mentioned specifically. 
 

            Date & Signature of Contractor. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of the Contractor 

2. Name of the Work as given in the Agreement 

3. Agreement W O 

4. Tender Amount 

5. Date of Commencement of Work 

6. Period allowed for Completion as per Agreement 

7. Date of Completion as per Agreement 

8. Period for which Extension of Time has been given 

 

         Date   Month Year 

a) 1st Extension vide Bank’s Letter No 

b) 2nd Extension vide Bank’s Letter No 

c) 3rd Extension vide Bank’s Letter No 

 

9. Reasons for which extensions have been previously given (Copies of the previous applications 
should be attached) 

 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for 
extra work assigned, if any etc. 

 

 

 

 

 

 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

Name of Contractor :   Period of Completion : 

 

Agreement No  :   Date of Completion : 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 
 
 
 
 
 

Sr 
No 

Nature of 
Hindrance 

Date of 
occurrence 

of 
Hindrance 

Date of 
which 

Hindrance 
was 

removed 

Period of 
Hindrance 

Signature 
SE / PE 

Remarks 

1 2 3 4 5 6 7 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      
 
Total Value of Materials at Site 
 
 
Secured Advance @………………………% of above Value                                                             B 
 
 
CERTIFIED (I) That the materials mentioned above have actually been brought by the 
contractor to the site of the work and no advance on any quantity of any of this item is 
outstanding on their security, (ii) that the materials are of imperishable nature and are all 
required by the contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon. 
 

          Dated Signature of 
          Site Engineer 

               preparing the Bill 
 

                    Designation________ 
 

                 Dated Signature of 
               Bank’s Engineer 

 
___________________________ 
 
Dated signature of Contractor
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LIST OF APPROVED BRANDS / MAKES INTERIOR 

One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The 
condition is also applicable for any material, not mentioned in the specification or schedule of work. 
No deviations are allowed in these even during/ after Tender: 
 
            

S. No. Particulars and Specifications           Approved Make/Model 

1 Gypsum Board  Gyproc (saint gobain)/ USG BORAL 

2 Mineral fibre tiles ceiling with 
complete system Armstrong/USG Boral 

3 Laminates (IS-2046) Merino /Aica /Archidlam/Green 

4 Commercial Ply 12mm, 18mm  Archidply/ Century /Greenply (MR GRADE)  

5 MDF BOARD (ISI Mark) 11mm Century/Green/Action Tesa 

6 Adhesives  Fevicol 

    7 Locks-Cabinet/ Drawer Godrej /Hettich/Harrison 

8 Drawer channels Telescopic Ebco/Godrej/Hettich/ Haffele 

    9 Soft Close Hinges Ebco/Hettich/Godrej/Haffele 

10 Floor spring  Enox /Ozone /Hardwyn/ Dorma 

11 Door closer for Flush Door Hardwyn/Dorset/Godrej 

12 Glass / Mirrors Saint Gobain / Modi guard  

13 Polish / Paint Asian paints /Berger/ICI/Nerolac 

14 Wall Putty (POP) Birla White/J.K White 

15 Texture Paint Asian/Dulux/ Berger 

16 Solid acrylic  Surface 6mm Thick LX himacs /Merino/ Dupont 

    17 Cable manager Aluminium Flap 
Type (80x160mm) Ebco or Equivalent 

 18 Glass Frosting Film 3M India or Equivalent 

 19 ACP Sheet  Alubond/ Alstone/Alstrong India  

 20 Ceiling panels (wooden printed) Vox / Soulwood / Euro Pratik. 

 21 Roller Blinds  Vista Levelor / MAC/ DACK 

 

Note: 

1. Samples of all items shall be approved by the Architect / Engineer before use. 
 

2. Bank may ask for the bills / cash memo of various items purchased by the Contractor from the 
market, for its satisfaction. 
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3. Work will be carried out as per tender specifications / drawings and instructions of Architect / 
Bank’s Engineer. 

 

4. Branch Manager/Architect shall first physically check all the materials brought by the contractor 
at site, as per the make / brand mentioned above and then allow the Contractor to use the same for 
work. 

 

Note: -    If any material is found to be not up to the mark, the contractor will have to produce 

original bills/certificate from the manufacturer or his authorized Distributor for 

authenticity and genuineness of the material for consideration and as per make 

approved by the SBI. The same will not be considered for payment.     
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BILL OF QUANTITY 

 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF 
FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 
OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 
OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 
APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 
VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING 
IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS 
OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY 
AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER 
RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED 
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED 
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES 
BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL 
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER 
MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  
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TENDER DRAWINGS 
 
 
 

(Refer annexed file/section in e-tender portal for Tender Drawings) 
 


