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Tender ID:- DEL/LHO/P&E/2025-26/03 

Date:- 22-07-2025 

 

STATE BANK OF INDIA  
 

INVITES ONLINE TENDERS BASED ON PERCENTAGE RATE 
 

FOR 
 

INTERIOR FURNISHING INCLUDING CIVIL, FURNITURE, ELECTRICAL AND AIR-CONDITIONING 
WORKS AT  3RD, 4TH & 5TH FLOOR, SBI NEW DELHI MAIN BRANCH 

 
 

FROM 

THE CONTRACTORS SPECIFICALLY EMPANELLED FOR THIS WORK UNDER 
COMPOSITE WORKS CATEGORY CW-500 

 

PART – A (TECHNICAL BID) 
 

Last Date and Time of submission: 04-08-2025 up to 15:00 Hours 

TENDER ISSUED TO :   (Not Applicable)   
 

 

 TENDER COST : NIL 
 

                CLIENT : State Bank of India, LHO New Delhi 
 

Architect & PMC: M/s The Grid, 
                             E-26, Greater Kailash -II,  
                            New Delhi- 110048  
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NOTICE  INVITING TENDER 
 

State Bank of India invites online Tenders on percentage rate basis from the Contractors’s specifically 

Empanelled for these works under Composite Category- CW-500 (up to 500 Lacs) for INTERIOR 

FURNISHING INCLUDING CIVIL, FURNITURE, ELECTRICAL AND AIR-CONDITIONING WORKS AT  

3RD, 4TH & 5TH FLOOR, SBI NEW DELHI MAIN BRANCH. Details of tenders are as under: 

 

1. Name of Work INTERIOR FURNISHING INCLUDING CIVIL, FURNITURE, 
ELECTRICAL AND AIR-CONDITIONING WORKS AT  3RD, 4TH & 
5TH FLOOR, SBI NEW DELHI MAIN BRANCH 

2. Time allowed for completion 06 months from the date of placing Letter / Mail of Acceptance.  

3. Earnest Money Deposit  

(1% of Estimated Cost)  

₹ 4,37,000/- (Rupees Four Lacs Thirty-Seven Thousand only) through 
ONLINE mode i.e. Debit Card/ Credit Card/ Net 
Banking/NEFT/RTGS paid through the portal of etendering. 

4. Initial Security Deposit 2% of total contract value including EMD 

5. Total Security Deposit 5% of Total Contract Value 

6. Pre- Bid Meeting N/A 

7. Last date and time of 
Submission of Tenders 
(Techncal Bid & online sealed 
Price Bid) 

04-08-2025 up to 3:00 p.m. 

8. Mode of submission of 
Tenders (Techncal Bid & 
online sealed Price Bid) at 

www.tenderwizard.com/SBIE
TENDER 

 

Technical Bid : Signed and stamped Undertaking (Annexure-A), 
Signed & stamped Process Compliance Statement (Annexure-B), scan 
copy of EMD to be uploaded online as Technical Bid.  
The bidders shall also submit hard copy of Signed and stamped 
Undertaking (Annexure-A), Signed & stamped Process Compliance 
Statement (Annexure-B) & EMD to the address as mentioned in Sr. No. 
10 on or before due date and time of submission of tender. 
 
Price Bid : Price Bid based on percentage rates to be filled Online. 
Please note that there will be no reverse auction and rates after 
applying percentage reduction / addition on estimated rates put to 
tender shall be final. 

9. Date and time of opening of 
Technical Bid and Online 
Price Bids. 

04-08-2025 at 3:30 p.m. 

10. Authority & Place of opening 
the Tenders  

 Asst. General Manager (P&E), State Bank of India, 5th Floor, P & E 
Department, Local Head Office, 11 – Sansad Marg, New Delhi – 110 
001  

11. Defects Liability Period 12 months from the date of handing over of the project to the 
satisfaction of Bank. 

12. Validity of Offer 04 months from the date of opening of tenders. 

13 Liquidated Damages At the rate of 0.5% of the Contract Value per week which subject to a 
maximum of 5% of the accepted Contract Value. 
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14. Rates This is an Item Rate Tender. Rates quoted by the bidder shall be 
including all labour, Materials, Royalities, Octori, taxes etc except GST 
which shall be paid extra at the rate & as per Govt / Statutory 
guidelines / Rules. 

15. Interval of interim bills. Minimum 30 days 

16. Minimum Net Amount of 
Interim Bill as admissible after 
checking by the Bank. 

Minimum Rs 50 Lacs plus GST subject to clause 15 above  

17. Release of Total Security 
Deposit (EMD, ISD & 
Retention Money) :- 

“50% of the Total Security Deposit (EMD, ISD & Retention Money) 
shall be refunded to the Contractor on”:  
i) Issue of Virtual Completion Certificate by the Architect / Banks/ PMC 
& authentication of the same by the Bank. 
ii) Contractor’s removal of his materials, equipment, labour force, 
temporary sheds/ stores etc. from the site, (excepting for a small 
presence required if any for the Defect Liability Period and approved 
by the Bank). 
The remaining 50% of the amount may be refunded 15 days after the 
end of defects liability period provided he has satisfactorily carried out 
all the works and attended to all defects to the satisfaction of the Bank 
and in accordance with the conditions of the contract, including site 
clearance.  

18. Additional Performance 
Deposit (ASD) / Additional 
Performance Guarantee 
(APG)  

ASD/ APG shall be deposited by the bidder whose bid is accepted 
only if their bid amount is 10% or more below to the estimated cost 
put to tender. 
The Amount of such ASD / ASG shall be the difference amount 
between 90% of the estimated cost and the accepted price / bid 
FDR (in the name of contractor & SBI) or Bank Guarantee drawn on 
any other nationalized Bank (except SBI) may also be accepted as 
ASD / APG. ASD/APG should be deposited/submitted within 7 days 
of date of issue of letter of Acceptance / work order. 
ASD shall be returned only after completion of the work to the 
satisfaction of the Bank. 

19. Note Contractor shall obtain all the clearances from Municipal Corporation, 
NDMC, NGT, ASI & other related authorities. 

20. Important Note The Bidders need to enclose list of ongoing works in SBI Delhi Circle 
with scheduled completion date as per NIT / work order. In case more 
than 2 works (under SBI Delhi Circle) are delayed beyond scheduled 
date of completion, such bidders themselves should refrain from 
participating in bidding process till their works are completed and 
renovated / completed works are handed over to the Bank. Such 
bidders may not qualify for the participation in bidding process and 
their price bid may not be opened at the sole discretion of the Bank.  

 
 

Site Conditions : 
Its absolutely necessary that bidder/s should visit the site and get himself aquainted with the site 
conditions , working hours, various security aspects,  other restriction, conditions, permissions to be 
followed / complied with / obtained as per Adminstrative Authority of the Building / Municipal 
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Corporation etc. The Cotractor shall be bound by the terms, conditions & requirements of the 
Administrative Authority of the Building. It will be duty of the contractor to timely obtain various 
permissions / pass etc from the Administrative Authorites of Building and Municipal Corporation. 
 
Mode of Submission of Tender:  
Technical bid is to be submitted as per NIT clause no. 8. 
 
The Price Bid in form of percentage rate shall be filled online. First the Technical Bids (Undertaking 
,Process Compliance Statement and EMD submission) shall be opened and after that the Price Bids 
of only those bidders shall be opened whose Annexure-A & Annexure-B are found in order and who 
have submitted valid EMD. 
 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 
 
State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 
 

For E-Tender related queries:  
Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha 
Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-
49352034  
 
Help Desk: 080-40482100 / 1800-3096630 / 9044314492/ 9073677150/ 151 / 152 / 9674758506 / 
9674758723 / 26 / 033 4604 6611 
 
Contact Person: Mr. Pravesh, Mob: 9044314492/Mr. Abhay Mo: 9708966660 (On working 
days-9 am to 6 pm) 
E-mail: praveshmani.t@antaressystems.com / abhaykumar@antaressystems.com 
 
For any other queries the vendors may contact Assistant General Manager (Civil)- 
9818648482 or Manager (Civil)- 7600035933 , Premises & Estate Department, 5th Floor, 
Local Head Office, State Bank of India, 11 – Sansad Marg, New Delhi – 110 001. 
 
 
 
 
 
Assistant General Manager (P & E),                                                              Date : 22-07-2025 
State Bank of India, 
Premises & Estate Dep’t 
5th Floor, Local Head Office. 
11, Sansad Marg, New Delhi -110 001 

 
 
 
 
 
 
 

mailto:praveshmani.t@antaressystems.com
mailto:/%20abhaykumar@antaressystems.com
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SAMPLE BUISNESS RULE DOCUMENT 
 

INTERIOR FURNISHING INCLUDING CIVIL, FURNITURE, ELECTRICAL AND AIR-
CONDITIONING WORKS AT  3RD, 4TH & 5TH FLOOR, SBI NEW DELHI MAIN BRANCH 

(A) Business rules for E-tendering: 
 

1. Only Bank's empaneled Interior Furnishing contractors with SBI under appropriate category 
who are invited by the project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 
enable them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by 
service provider), before start of E-tendering. Without this the vendor will not be eligible to 
participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the 
office of Bank’s Civil Engineer, at the address mentioned hereinbefore by the stipulated date 
i.e. (1) Demand Draft of specified amount of EMD, (2) Process compliance form dully signed. 
Contractors not submitting any one or more documents shall not be eligible to participate in the 
on-line price bidding. 

7. E-tendering will be conducted on schedule date & time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all 
respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems Limited 
has been engaged by SBI an authorized service provider. Please go through the guidelines 
given below and submit your acceptance to the same along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their 
choice, Internet connectivity and other paraphernalia requirements shall have to be ensured by 
Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason 
whatsoever it may be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are 
able to circumvent such situation and still be able to participate in the E-tendering successfully. 
Failure of power at the premises of Contractors during the E-tendering cannot be the cause for 
not participating in the E-tendering. On account of this the time for the E-tendering cannot be 
extended and SBI is not responsible for such eventualities. 

2. M/s. Antares Systems Limited shall arrange to train you nominated person(s), without any 
cost to you. They shall also explain you all the Rules related to the E-tendering. You are 
required to give your compliance on it before start of bid process. 

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering. 
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4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI 
through  their appointed Architects. 
 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document 
and shall not be subjected to any change whatsoever. 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during 
the period specified in the NIT. 

 
(b) Online e-tendering is open to the Empanelled bidders who receive NIT from the Architect and 

qualified for participating in the price bidding as provisions mentioned hereinabove through SBI 
approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors 
will be required to fill-in their item- wise rates for each item. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online percentage 
rate quote in the price bid to avoid complications related with internet connectivity, network 
problems, system crash down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates on percentage 
above or below the estimated cost put to tender. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall 
be treated as “Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 
M/s Antares Systems Limited. The Bidders are requested to change the Password after the 
receipt of initial Password from M/s Antares Systems Limited. All bids made from the Login ID 
given to the bidder will be deemed to have been made by the bidder. 
 

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the 
work at the quoted bid price. In case the L1 Bidder backs out or fails to complete the work as 
per the rates quoted, SBI shall have the liberty to take action as deemed necessary including 
de-paneling such contractors and forfeiting their EMD and imposing heavy penalty to contractor 
to recover the losses occurred to the Bank. 
 

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 
 

10. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, 
without assigning any reason. 
 

11. SBI shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. 
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12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date. 
 

13. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any 
kind directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other 
party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole 
discretion. 

-  
- SBI or its authorized service provider M/s Antares Systems Limited shall not have any liability 

to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 

- SBI or its authorized service provider M/s Antares Systems Limited is not responsible for any 
damages, including damages that result from, but are not limited to negligence. 
 

- SBI or its authorized service M/s Antares Systems Limited will not be held responsible for 
consequential damages, including but not limited to systems problems, inability to use the 
system, loss of electronic information etc. 
 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly 
signed to M/s Antares Systems Limited. 
 

All the bidders are requested to ensure that they have a valid digital signature certificate 
well in advance to participate in the online event. 

 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

COMPOSITE WORKS FOR RENOVATION OF 3RD, 4TH & 5TH FLOOR, NEW DELHI MAIN BRANCH 9 
 

ANNEXURE-A 
 

UNDERTAKING 

(The bidders are required to print this on their company's letter head and sign, stamp and  upload with 
technical Bid) 
 
 
Assistant General Manager (P & E), 
State Bank of India, 
Premises & Estate Deppt, 
5th Floor, Local Head Office. 
11, Sansad Marg 
New Delhi -110 001 
 
Dear Sir, 

 

Subject : INTERIOR FURNISHING INCLUDING CIVIL, FURNITURE, ELECTRICAL AND AIR-
CONDITIONING WORKS AT  3RD, 4TH & 5TH FLOOR, SBI NEW DELHI MAIN BRANCH 
 

Dear Sir, 
 

1. I/ We refer to the tender notice issued by you for Interior Furnishing works in connection with the 
above. 

 
2. I undertake to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly 

signed and stamped by authorized representative/ signatory on becoming L1. 

However, we accept all the terms and conditions along with the specifications, 

Drawings, Layouts etc. defined in the tender documents. 

 
3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in conformity 

with the drawings, designs, conditions of contracts & specifications schedule of quantities relating 

to the works. 

 
4. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all 

aspects of the tender conditions, subject to above, I/ We do hereby agree, should this tender be 

accepted in whole or in part, to: 

 
a. Abide by and fulfill all the terms and provisions of the said conditions annexed hereto 

 
b. Complete the works within 180 days as per the work programme enclosed with the tender in 

two or three shifts if considered necessary by the Employer/ Consultants at no extra cost to the 

Employer. 

 
5. I/ We have deposited EMD as per NIT which I/ We note, will not bear any interest and is liable for 
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forfeiture. 

 
I. If our offer is withdrawn within the validity period of acceptance by the Employer.  

Or 

II. If the contract agreement is not executed by us within 7 days from the date of receipt of the 

letter of acceptance. 

Or 
III. If we fail to pay the initial security deposit as stipulated. 

Or 
IV. If the work is not commenced within 3 days after issue of work order. 

 
6. I/ We understand that you are not bound to accept the lowest or any tender you receive. 

 
7. The intending bidders shall be asked to quote their offers in terms of Individual item wise unit rate 

and amount for that item and the total cost of the project he will be willing to execute the work. 

8. The "Percentage discount Offer" (if any discount provided by contractor) shall be uniformly 

applicable to each and every item including all sections/ sub-sections/ sub heads of the Tender. 

 
9. lncase, the Lowest Tendered Amount of two or more contractors is same, such lowest contractors 

will again be asked to submit sealed/ online, “revised offers" for all sub sections/ sub heads as the 

case may be, but the revised cost (of the total job and of the individual items) shall in no case, be 

higher than the cost quoted during their initial offer for the project. The lowest tender shall be 

decided on the basis of revised offers. 

 
10. The process of online re-bidding amongst two or more contractors offering same rates shall continue 

till L-1 bidder is discovered. 

11. lncase any of such contractor(s) (quoted same tender amount during initial bidding or subsequent 

re-bidding) refuses to submit revised offer, it shall be treated as "withdrawal of tender by the 

Contractor before acceptance. The earnest money of such contractors shall be forfeited. 

 
12. In case all the lowest contractors those have quoted same tendered amount, refuse to participate in 

online revised bidding process for the project, the EMD of such Contractors shall be forfeited and 

the tenders shall be re-invited for the project. 

13. The Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, shall 

not be allowed to participate in the re-tendering process for the said project. 

 
14. Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 

applicable if the bid price is below 10% of the estimated cost put to tender. The amount 

of such ASD/ APG shall be the difference between 90% of estimated cost put to tender 

and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank 
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Guarantee shall be submitted within 15 days of intimation of award of work / work order, 

without which the contractor will not be allowed to start the work and failure of submission of 

ASD will result in forfeiture of EMD and cancellation of tender. 

 
For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the 

estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor (90%-

85%). 

 
The names of DIRECTORS of our Firm are: 

1.   
2.   
3.   
4.   

 

Yours faithfully, 

Signature …………………………….. 

Designation ………………………….. 

 

Name of Partner/ Director of the Firm, authorized to 

sign or name of person having power of attorney to sign 

the contract. (Certified true copy of power of attorney 

should be attached) 
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ANNEXURE – B 
 
 

PROCESS COMPLIANCE STATEMENT 
 
(The bidders are required to print this on their company's letter head and sign, stamp and  upload with technical 

Bid) 

 

To, 
M/s. Antares Systems Limited 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE E-TENDER FOR 
INTERIOR FURNISHING INCLUDING CIVIL, FURNITURE, ELECTRICAL AND AIR-CONDITIONING 
WORKS AT  3RD, 4TH & 5TH FLOOR, SBI NEW DELHI MAIN BRANCH 
 
 
This has reference to the Terms, Conditions etc for the E-tendering mentioned in the Tender documents. This letter 
is to confirm that: 
 
1) The undersigned is authorized representative of the company.  
2) We have studied and understood the Commercial Terms and the Business Rules   governing the E tendering of 
E-Tendering Agency and confirm our agreement to them.  
3) We also confirm that we have taken the training on the E-tendering Process / Tool and have understood the 
functionality of the same thoroughly. 
4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the E tendering platform due to loss of internet connectivity, 
electricity failure, virus attack 
problems with the PC and / or any other unforeseen circumstances etc. before or during the E-tendering event.  
5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.  
6) We, hereby confirm that we will honour the Bids placed by us during the E-tendering 
process. 
 
With regards. 
 
 
 
 
(Signature of authorised Signatory)                                            (Seal of the Company/Firm) 
 
Name :               Date : 
 
Designation : 
 
Address of Company/Organization 

 

 

 

 

 



 

COMPOSITE WORKS FOR RENOVATION OF 3RD, 4TH & 5TH FLOOR, NEW DELHI MAIN BRANCH 13 
 

FORM OF TENDER 

 

To, 
Assistant General Manager (P & E), 
State Bank of India, 
Premises & Estate Deppt, 
5th Floor, Local Head Office. 
11, Sansad Marg 
New Delhi -110 001 
 
Dear Sir,  
 

INTERIOR FURNISHING INCLUDING CIVIL, FURNITURE, ELECTRICAL AND AIR-
CONDITIONING WORKS AT  3RD, 4TH & 5TH FLOOR, SBI NEW DELHI MAIN BRANCH 

 

• I/ We refer to the Notice Inviting Tender issued by you for the captioned work. 
 

• I/ We do hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with Bill of Quantities, Drawings, Specification, Design, General and Special 
conditions of Contract, Instruction to tenderers, etc. as contained in the tender documents for 
the sum as arrived and filled, at the respective rates quoted by me/us in the Schedule of 
Quantities and/or at any other sum and rate subsequently negotiated and accepted / agreed 
by the Bank and me/us. 

 

• I/We have satisfied myself / our self as to the site conditions, examined site and drawings, and 
all aspects of tender documents / conditions and are acceptable to us. I/We do hereby agree, 
should this tender be accepted in whole or in part, to , 

 
(A)Abide by and full-fill the terms, conditions and provisions of tender documents annexed 

hereto. 
(B) Complete the work within stipulated completion time at no extra cost to the Bank. 

• I/We have already deposited the Earnest Money Amount as per NIT. 

• I/We are uploading /submitting the Part-A (Technical Bid) with other repuisite documents 
online at designated site. 

• We confirm that I/We will participate in online Indicative (Sealed) Bid and in on- line reverse 
auction as per schedule. 

• I/We confirm that I/We are duly authorized to participate in the tendering/bidding and 
understand that my / our tender is liable to be rejected if, 

• At any times it comes to the notice of the Banks that I/We have concealed or / and have 
given any wrong information. 

• The tender is not duly filed and /or signed and / or is incomplete and/or not kept confidential. 

• The bid contains any condition / alteration / modification and/or any tempering with the tender 
documents is done at our end. 

• Tender submitted after due date and time 

All the pages of the tender documents are affixed with the seal/stamp of my/our company and 
initialed / signed by the undersigned. 

 
Signature of Tenderer/s  Seal /stamp of the firm/company (Duly authorized   for 

tendering) 
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(On Non -Judicial Stamp paper of appropriate value) 

ARTICLES OF AGREEMENT 
 

This agreement made the …………………………….day of ……………………… between AGM (P&E), 
State Bank of India, LHO New Delhi (hereinafter called the Bank or SBI) which expression shall 
include the successors and assigns) of the one part and M/s. …………………………………... 
company / partnership for registered under the Indian Companies Act/ Partnership Act having its 
registered office…………………………………………….……………………….…. (hereinafter called 
‘the Contractors’ which expression shall include the present directors / partners and also the directors 
/ partners from time to time as also their respective heirs, legal representatives, administrators and 
assigns) of the other part. 
 
WHEREAS the employer is desirous of execution of work i.e “INTERIOR FURNISHING INCLUDING 
CIVIL, FURNITURE, ELECTRICAL AND AIR-CONDITIONING WORKS AT  3RD, 4TH & 5TH 
FLOOR, SBI NEW DELHI MAIN BRANCH” and has caused drawings and specifications describing 
the works to be done prepared by Project Architects M/s The Grid having their offices at E-26, Greater 
Kailash -II, New Delhi- 110048 (hereinafter called “the Architect”) 
 
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 
mentioned and to be issued from time to time, the specifications and the Schedule of items and 
quantities have been signed by or on behalf of the parties hereto. 
 
AND whereas the contractors have agreed to execute upon and subject to the condition set forth 
herein and Schedule of items and quantities, General & special Conditions of Contract, specification 
etc. contained in the tendered documents including all correspondences exchanged by or between 
the parties from the submission of tender till the award of work, both letters inclusive, (all of which are 
collectively hereinafter referred to as “the said conditions”). The works shown upon the said drawing 
and /or described in the said specification and included in the schedule of Items and Quantities at the 
respective rates therein set forth amounting to the sum of ____Rs_________  (Rupees _________in 
words___________) as there in arrived at or such other sum as shall become payable there under 
(hereinafter referred to as “ the said Contract Amount”. 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the 
said Conditions, the Contractors shall upon and subject to the said conditions execute and complete 
the work shown upon the said drawings and described in the said specifications and the schedule of 
items and quantities. 
 
2. The employer shall pay the Contractors the amount or such other sum as shall become payable, 
at the times and in the manner specified in the said conditions. 
 
3. The term “the Architect” in the said condition shall mean the said “M/s The Grid” or in the event of 
their ceasing to be the Architect for the purpose of this contract for whatever reason, such other 
person or persons as shall be nominated for that purpose by the Employer, not being a person to 
whom the Contractor shall object for reasons considered to be sufficient by the Employer provided 
always that no person or persons subsequently appointed to be Architect under this contract shall be 
entitled to disregard or over rule any previous decisions or approval or direction given or expressed 
in writing by the architect for the time being. 
4. The said conditions and appendix thereto shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by / submit themselves to the said 
conditions and perform the agreements on their part respectively in the said conditions contained. 
 
5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 
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6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to 
carry out the work in respect of the entire project on item rate basis to be paid for according to actual 
measured quantities at the rates contained in the schedule of quantities and rates or as provided in 
the said conditions. 
 
7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work 
by adding to or omitting any item of work or having portions of the same carried out without prejudice 
to the contract. 
 
8. Time shall be considered as the essence of this contract and the contractor here by agrees to 
commence the work soon after the site is handed over to him or from the 14th day after date of issue 
of formal work order as provided for in the said conditions of contractor whichever is later and to 
complete the entire work within ____(period of contract) months subject never the less to the 
provisions for extension of time. 
 
9. All payments by the Employer under this contract will be made only at ________. 
 
10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 
stipulations laid down in the tender. 
 
11. That all the parts of this contract have been read by the contractor and fully understood by the 
contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer. 
 
12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to 
these present through their duly authorized official and the said two duplicates hereof to be executed 
on its behalf of the day and year first herein above written. 
 
 

 
Signed on behalf of the                                                                              Signed on behalf of the 
 

 
STATE BANK OF INDIA                                                                             CONTRACTORS 
 
In the presence of :                                                                                     In the presence of : 
 
 
 
1. Signature :                                                                                   1. Signature : 
Name :                                                                                                 Name : 
Address :                                                                                             Address : 
 
 
In the presence of :                                                                          In the presence of : 
 
 
2. Signature :                                                                                     2. Signature : 
Name :                                                                                                   Name : 
Address :                                                                                               Address : 
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INSTRUCTIONS TO THE TENDERERS 
 

 

1.0 Scope of Work 
“INTERIOR FURNISHING INCLUDING CIVIL, FURNITURE, ELECTRICAL AND AIR-
CONDITIONING WORKS AT  3RD, 4TH & 5TH FLOOR, SBI NEW DELHI MAIN BRANCH” 
all as described in Tender and Drawings inclusive hereto as Specifications. 

 

1.1 Site and its location: 

 
The proposed work is to be carried out at 11, Parliament Street, Connaught Place, SBI 
LHO CAMPUS, NEW DELHI. 

 

               2.0 Tender Documents 
               2.1         The work has to be carried out strictly according to the condition stipulated in the 

 tender consisting the following documents and the most workmen like manner.   
  Instructions to tenderers 

General Conditions of Contract  
Special Condition of Contract  
Additional conditions  
Technical Specifications  
Drawings 
Price Bid 
NIT 
Performance Guarantee Agreement 

 
              2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below : 

o Bill of Quantities / Price bid 
o NIT, corrigendum and addendum 
o Additional Conditions 
o Technical Specifications 

o Drawings 
o Special Condition of Contract 
o General Condition of Contract 
o Instructions to Tenderers 

 
               2.3 Complete set of tender documents including relative drawings can be downloaded from e-

Tendering portal of e-Tendering service provider engaged by SBI 

 
      2.4    The tender documents are not transferable. 

 

 
               3.0 Site Visit 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
 all information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested to satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labor, the law and order situations, 
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climatic conditions, local authorities requirement, traffic regulations etc; The tenderer will be fully 
responsible for considering the financial effect of any or all the factors while submitting his tender. 

 
4.0 Earnest Money 

 
4.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 

 
4.2 EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with NIT above shall be rejected. 

 
4.3 No interest will be paid on the EMD 

 
4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 

 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial Security Deposit (ISD) 

 
The successful tenderer will have to submit a sum as mentioned in NIT within a period 
of 15 days of acceptance of tender. 

 
6.0 Security Deposit (TSD) 

 
6.1 Total Security Deposit shall be as per NIT which is including ISD. Balance difference 

of TSD & ISD shall be deducted from the running bill of the work at the rate of 10% of 
the respective running account bill i.e. deduction from each running bill account will 
be 10% till total 5% of contract value is reached. 50% of the total security shall be paid 
to the contractors on the basis of architect’s certifying the virtual completion. The 
Balance 50% would be paid to the contractors after successful completion defects 
liability period as specified in the contract. 

 
6.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 

 
7.0 Signing of contract documents 

The successful tenderer shall be bound to implement the contract by signing 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between the 
Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 
8.0 Completion period 

 
Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period as specified in the NIT from the 
date of handing over of site or from the date of Letter of Acceptance whichever is later. 

 
9.0 Validity of tender 

 
Tenders shall remain valid and open for acceptance for a period as mentioned in the 
NIT (validity of Offer) from the date of opening of price bid. If the tenderer withdraws 
his/ her offer during the validity period or makes modifications in his/her original offer 
which are not acceptable to the Bank, without prejudice to any other right or remedy, 
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the Bank shall be at liberty to forfeit the EMD. 

 
10.0 Liquidated Damages 

 
The liquidated damages shall be as mentioned in the NIT. 

 
11.0 Rate and prices: 

 
11.1 In case of item rate tender 

 
11.1.1 The tenderers shall quote their rates on percentage basis above or below the 
estimated cost both in words and figures. In case of discrepancy between the rate quoted in 
words and figures the percentage rate quoted in words will prevail. The rate and amount of each 
item shall be calculated based on the item rates quoted and the requisite total is given.  

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. 
 In case the tenderer quote their rates for such items those will be ignored and will 
 not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
 changed the tenders would be evaluated as per the original unit and the contractor 
 would  
                  be paid accordingly. 

The tenderers should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
 overwriting shall be duly attested by him 

 
11.1.5 Each page shall be totaled and the grand total shall be given. 

 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies, 
labour cess, statutory charges, local municipal charges, liassioning charges etc. unless 
otherwise specified to be paid extra in these tender documents. Only GST will be paid extra as 
applicable. 
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GENERAL & IMPORTANT NOTES 
 

1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications 

etc. shall be as per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects 

/ Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall 

not be open for arbitration.  
 

(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However in the event of any dispute arising out of differences between the opinions of the Architects 

and also their role/ duties/rights, the Banks’ decision shall be final & binding on the Architects and 

the Contractor and shall not be open to arbitration.  
 

(vi) The Contractor will extend full co-operation, support and all required assistance to Architect / Bank 
for discharging their duties and responsibilities efficiently and effectively. 

 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 
items, which are mentioned in the separate list of approved makes. Any work found not as per the 
tender specifications and list of approved the contractor has to replace the same without any delay. 
The contractor is instructed of get approval of all the materials to be used on this site before starting 
the work. He should provide different sample of material for approval, before execution of work. 
 
(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor 
must take actual measurement at site and billing shall be done as per the actual measurement of 
the work done at site. 
 
(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 
(x) The contractor is instructed to get the approval of the materials to be used on this site before 
starting the work. He shall provide different sample of materials for approval before execution of the 
work  
 
(xi) All material have to be used in full size/length only. Joints should be avoided as far as 
possible.  
(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only. 
(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall 
be   done   by the contractor at his own cost. 
(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by 
the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his 
own cost.  

 
2. IMPORTANT NOTES: 

 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of work. 

 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the 

site erection work in odd hours, Holidays and Sundays.  
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(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the same 

to the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 

(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority.  
 

(v) Hidden measurements:- It is contractor’s responsibility to get the measurement checked 

 immediately on completion of such items. This shall be done before finishing the same The 

 Architect / Bank shall be provided with such details well in advance so that the other work is not

 held up due to last moment action. 

 

(vi) Before starting the work at site, the contractor shall mark out the plan & levels of the false ceiling, 

partitions etc. in coordination with other agencies on site. 

 

vii) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind  of 

taxes. However, the GST will be paid extra as applicable as per actual.  
 
viii) The entire job shall be executed in total coordination with the other agencies working on the 

 project & also with landlord, Branch Manager and Bank officials etc.  

 

ix) Architect of the project shall be kept informed about the progress of the work at various stages. 

 

x) The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring, 

DB's etc. required during entire execution process. However supply at point shall be  provided 

by the bank / landlord  
 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / 
Bank  
 
xii) BILLING PROCESS:  
The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain:- 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) Original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be 

submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 
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k) That extension of time, if any, beyond scheduled date of completion has been granted by the 

Competent Authority. 

l) Original receipt of purchase of Corian/plywood/ Gypboard and other major materials used in the 

work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from 

the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL 

MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING 

COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 

 

1.0  Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between SBI (client) and the contractor, together with the documents 
referred there in including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Architects / Bank and all these documents taken 
together shall be deemed to form one contract and shall be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 

 
1.0.1 ‘SBI shall mean SBI having its Office at Fifth Floor, SBI, LHO, New Delhi and includes 
the client’s representatives, successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean the person or agency engaged by the Bank for 
Architectural / PMC services. The whole work, measurements shall be carried out under his 
supervision. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their 
representative for day-to-day supervision of work and to give instructions to the contractors. 

 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, 
undertaking the works and shall include legal personal representative of individual or the 
composing the firm or company and the permitted assignees of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the 
“Scope of work” and/or to be executed in accordance with the contract includes materials, 
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract. 
 
1.1.11 ‘Engineer-in-charge’ shall mean the Bank’s Civil/Electrical Engineer in-charge of the 
Project, as nominated by the AGM (P&E) / AGM Civil. 
 
1.0.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such drawings as may 
be issued by the Engineer from time to time Contract value shall mean value of the entire work 
as stipulated in the letter of acceptance of tender subject such additions there to or deductions 
there from as may be made under the provide herein after contained. 

 
1.0.6 Specifications’ shall mean the specifications referred to in the tender and modifications 
thereof as may time to time be furnished or approved by the Architect/Consultant. 
 
1.0.7 “Month” means calendar month. 
1.0.8 “Week” means seven consecutive days. 
1.0.9  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.0.10 The following shall constitute the Joint Project Committee (herein under referred to as 
JPC) for assessing and reviewing the progress of the work on the project and to issue 
instructions or directions from time to time for being observed and followed by the Architects 
Site Engineer / PMC and other consultants / contractors engaged in the execution of the project. 
 
i) Assist General Manager – (P &E) 
ii) Assist General Manager – (Civil) 
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iii) SBI Engineer (Civil and Electrical) in-charge of the Project. 

 

CLAUSE 

1.0 Total Security Deposit:. 
Total security deposit shall be 5% of contract value. Deduction from each running bill account 
(if permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. 
The 50% of the Total Security Deposit shall be paid to the contractor on the basis of Architect’s 
certifying the virtual completion. The balance 50% would be paid to the contractors after 
completion Defects Liability Period as specified in the contract/WORK ORDER. 

1.1 Earnest Money Deposit- 
As per NIT. The EMD/ any other amount with the Bank shall stand absolutely forfeited if the 
tenderer revokes his tender after acceptance of rate at any time the period when he is required 
to keep his tender open acceptance by the SBI or after it is accepted by the SBI , the contractor 
fails to enter into a formal agreement or fails to commence the work within the stipulated time. 
 
1.2 Initial Security Deposit (lSD):  Additional Security Deposit as per NIT. 
 

1.3 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the 
gross value of work done by the contractor and claimed in each bill provided the Total Security 
Deposit plus Retention Money shall both together not exceeding 5% of the contract value 
including EMD. The 50% of the total security deposit shall be refunded to the contractor without 
any interest on issue of Virtual Completion certificate by the Architect/consultant. The balance 
50% of the total security deposit shall be refunded to the contractors without interest within 
fifteen days after the end of defects liability period provided the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site clearance. 

 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc., the following order shall apply. 
i. Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
ii. Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
iii. Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
iv. In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
v. Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

as correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction Bank to 
be communicated through the architect/consultant. The architect/consultant at the directions of 
the SBI from time to time issue further drawings and / or write instructions, details directions and 
explanations which are here after collectively references to as Architect’s / consultant’s 
instructions in regard to the variation or modification of the design, quality or quantity of any 
work or the addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings and/or specifications. The removal from the site of any material 
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brought thereon by the Contractor and any substitution of any other materials therefore the 
removal and/or re- execution of any work executed by him. The dismissal from the work of any 
person engaged the re upon. 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or 
through the architect by registered post or otherwise depositing at the of the contractor as given 
in the tender to enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a bind contract between the SBI and the contractor. 

 

ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days there of shall sign an 
agreement in a non-judicial stamp paper of appropriate value. 

 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / 
consultants are the properties of the SBI They are not to be used on other work. 
 

7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional 
instructions by means of drawings or otherwise necessary for the execution of the work. All such 
drawings and instructions shall be consistent with contract documents, true developments 
thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the SBI through the architect/consultant 
 

7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed 
over to the contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to 
complete the work and clear the site including vacating their office on or before the contracted 
or extended date or completion, without justification in support of the cause of delay, he may be 
called upon without prejudice to any other right of remedy available under the law to the SBI on 
account of such breach to pay a liquidated damages at the rate of 0.50% of the contract value 
which subject to a maximum of 5% of the contract value. 
 

9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials 
shall be new and both workmanship and materials shall be best quality. The contractor shall at 
all times enforce strict discipline and good order among his employees and shall not employ on 
the work any unfit person or anyone not skilled in the work assigned to him. Workman whose 
work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be 
removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor 
at his own expenses. The contractor shall give notices and comply with the regulations, laws, 
and ordinances rules, applicable to the contract. If the contractor observes any discrepancy 
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between the drawings and specifications, he shall promptly notify the SBI in writing under 
intimation of the Architect/ Consultant. If the contractor performs any act, which is against the 
law, rules and regulations he shall meet all the costs arising the reform and shall indemnify the 
SBI any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment of 
all parts thereof and get it approved by the architect / consultant before proceeding with the 
work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by, the architect / consultant the 
contractor shall be responsible for the same ad shall his own expenses rectify such error, if so, 
required to satisfaction of the SBI 
 

12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. He 
shall make good any such damage, injury, loss, except due to causes beyond his control and 
due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor 
shall take all precautions for safety and protections of his employees on the works and shall 
comply with all applicable provisions of Govt. and local bodies’ safety laws and building codes 
to prevent accidents, or injuries to persons or property on about or adjacent to his place of work. 
The contractor shall take insurance covers as per clause at his own cost. The policy may be 
taken in joint names of the contractor and the SBI and the original policy may be lodged with 
the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free 
access to the work site and / or to the workshop, factories, or other places where materials are 
lying or from where they are obtained and the contractor shall give every facility to the 
SBI/Architect/consultant and their representatives necessary for inspection and examination 
and test of the materials and workmanship. No person unless authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any 
time. The proposed work either during its construction stage or its completion can also be 
inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance 
commission. 
 

14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not 
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or 
share there of or interest therein without the written consent of the SBI through the Architect and 
no undertaking shall relieve the contractor from the responsibility of the contractor from active 
& superintendence of the work during its progress. 
 

15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract 
and in accordance with Architect/consultant instructions and shall be subject from time to time 
to such tests as the architect/consultant may direct at the place of manufacture or fabrication or 
on the site or an approved testing laboratory. The contractor shall provide such assistance, 
instruments, machinery, labor, and materials as are normally required for examining measuring 
sampling and testing any material or part of work before in corporation in the work for testing as 
may be selected and required by the architect/consultant. 
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ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 
by the contractor without any extra charges. If certain items proposed to be used are of such 
nature that samples cannot be presented or prepared at the site detailed literature / test 
certificate of the same shall be provided to the satisfaction of the Architect/consultant before 
submitting the sample/literature the contractor shall satisfy himself that the material / equipment 
for which he is submitting the sample / literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the architect/consultant the 
contractor shall proceed with the procurement and installation of the particular material / 
equipment. The approved samples shall by the signed by the Architect / Consultant for 
identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. The Architect/Consultant shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the approval of 
the materials / equipment etc. shall be to the account of the contractor. 
 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided 
for in the specification or BOQ. 

 

iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / Consultant to 
be carried out by an independent person at any place other than the site or the place of 
manufacture or fabrication of the materials tested or any Government / approved laboratory, 
then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the 
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 
correct information relieve him from any risks or from the entire responsibility for the fulfillment 
of contract. 

 

17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works 
and as long, thereafter, as the Architect/Consultant may consider necessary until the expiry of 
the defects liability period, stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 
in accordance with the Indian Standard Method of Measurements and quantities. The rate 
quoted shall remain valid for variation of quantity against individual item to any extent. The entire 
amount paid under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, 
if any, shall be excluded. 

 

19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the 
work to be measured and the contractor shall forthwith attend or send a quantity representative 
to assist the Architect in taking such measurements and calculation and to furnish all particulars 
or to give all assistance required by any of them. Such measurements shall be taken in 
accordance with the Mode of measurements detail in the specifications. The representative of 
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the Architect / Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorized 
representative shall sign all the pages of the measurement book in which the measurements 
have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not attend 
or neglect or omit to depute his representative to take measurements the measurements 
recorded by the representative of the Architect/consultant shall be final. All authorized extra 
work, omissions and all variations made shall be included such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the 
contract. In case the SBI/ Architect / Consultant thinks proper at any during the progress of 
works to make any alteration in, or additions to or omission from the works or any. Alteration in 
the kind or quality of the materials to be used therein, the Architect / Consultant shall give notice 
thereof in writing to the contractor shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in accordance 
with such but the contractor shall not do any work extra to or make any alterations or additions 
to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the 
Architect/ Consultant and the value of such extras, alterations, additions or omissions shall in 
all cases be determined by the Architect / Consultant and the same shall be added to or 
deducted from the contract value, as the case maybe. 
 

21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of 
the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra 
is herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is of similar character and executed under similar conditions as the work price 
herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
BOQ. 

 
The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of Works are carried out, 
otherwise the prices for the same shall be valued under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 
inform the Architect/ consultant of the rate which he intends to charge for such items of work, 
duly supported by analysis of the rate or rates claimed and the Architect/consultant shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rates stated in the tender, of  the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either case, 
vouchers specifying the daily time (and if required by the Architect/Consultant) the workman’s 
name and materials employed be delivered for verifications to the Architect /consultant at or 
before the end of the week following that in which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from 
the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 
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‘market rate basis for material, labour hire / running charges of equipment and wastages etc. 
plus 15% towards establishment charges, contractor’s overheads and profit. Such items shall, 
not be eligible for escalation. 

 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months 
of the virtual completion of the work. 

 

23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI, the contractor shall ensure that the following works have been completed the satisfaction 
of the SBI: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment 
and machinery. 

 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI not incorporated in 
the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI 
and shall clear, level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 

 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to 
the full satisfaction of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to 
apply to the Architect / consultant is satisfied of the completion of work. Relative to which the 
completion certificate has been sought, the Architect/ consultant shall within fourteen (14) days 
of the receipt of the application for completion certificate, issue a VCC in respect of the work for 
which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities 
under the contract including the contractor’s liability for defects liability nor shall the issuance of 
VCC in respect of the works or work at any site be construction as a waiver of any right or claim 
of the SBI against the  contractor in respect of or work at the site and in respect of which the 
VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for 
execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also 
extend reasonable facilities for the execution of such work. The contractor however shall not be 
required to provide any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure 
in the joint names of the SBI and the contractor against all loss of damages from whatever cause 
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arising other than the excepted risks, for which he is responsible under the terms of contract 
and in such a manner that the SBI and contractor are covered for the period stipulated I clause 
of GCC and are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations carried out by him for the 
purpose of complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

 
The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required produce 
to the Architect / consultant the policy if insurance and the receipts for payment of the current 
premiums. 
 

 

26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation 
of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any 
lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 
agents, employees or other contractors not being employed by the contractor or for or in respect 
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his servants 
or agents such part of the compensation as may be just and equitable having regard to the 
extent of the responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury. 
 

27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause. 

 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect to any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in 
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if 
the infringement of the patent or design or any alleged patent or design right is the direct result 
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of an order passed by the Architect / consultant in this behalf. 
 

29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations 
and responsibilities under clause 25.0 of GCC shall insure against his liability for any material 
or physical damage, loss, or injury which may occur to any property including that of SBI, or to 
any person, including any employee of the SBI, by or arising out of the execution of the works 
or in the carrying out of the contract, otherwise than due to the matters referred to in the provision 
to clause 25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the. Architect / consultant the policy or policies 
of insurance cover and receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always. 

 

31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in 
respect or inconsequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and compensation, save and 
except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 
 

32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the 
whole of the time that any persons are employed by him on the works and shall, when required, 
produce to the architect / consultant such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insured as aforesaid under this sub-clause shall be 
satisfied if the sub-contractor shall have insured against the liability in respect of such persons 
in such manner that SBI is indemnified under the policy but the contractor shall require such 
sub-contractor to produce to the Architect /consultant when such policy of insurance and the 
receipt for the payment of the current premium. 

 

33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the SBI as aforesaid from any amount due or which may become due to the contractor, 
or recover the same as debt from the contractor. 
 
Without prejudice to the others rights of the SBI against contractors. In respect of such default, 
the employer shall be entitled to deduct from any sums payable to the contractor the amount of 
any damages costs, charges, and other expenses paid by the SBI And which are payable by 
the contractors under this clause. The contractor shall upon settlement by the Insurer of any 
claim made against the insurer pursuant to a policy taken under this clause, proceed with due 
diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the contractor and the 
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Contractor shall not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the 
SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within the stipulated period from the date of commencement. If required in 
the contract or as directed by the Architect / consultant. The contractor shall complete certain 
portions of work before completion of the entire work. However, the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control 
of the contractor, the Architect/consultant may submit a recommendation to the SBI to grant a 
fair and reasonable extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI Through the Architect’ Consultant in writing at 
least 30 Days before the expiry of the scheduled time and while applying for extension of time 
he shall furnish the reason in detail and his justification if an’, for the delays. The 
architect/consultant shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be informed the 
period extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated  under clause 10.0 shall become applicable. Further the contract 
shall remain in force even for the period beyond the due date of completion irrespective whether 
the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the Architect/consultant should the rate of progress of the work or 
any part thereof be at any time be in the opinion the. Architect / consultant too Slow to ensure 
the completion of the whole of the work the prescribed time or extended time for completion the 
Architect/consultant shall the re upon take such steps as considered necessary by the Architect 
/ consultant to expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / consultant neither shall relieve. The contractor 
from fulfilling obligations under the contract nor he will be entitled to raise any claims arising out 
of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in writing 
of the Architect/consultant, save when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect / consultant. However the provisions of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being technically required / 
continued with the prior approval of the Architect / consultant at no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 

 

39.0 No compensation or restrictions of work: 
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If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope 
of work for any reason whatsoever and hence not required the whole or any part of the work to 
be carried out. The Architect / consultant shall give notice in writing that effect to the contractor 
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 
payment of compensation or otherwise what so ever on account of any profit or advantage which 
he might have derived from the execution of the Work fully but which he did not derive in 
consequence of the fore closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually 
and bonafide brought to the site of the work by the contractor and rendered surplus as a result 
of the abandonment, curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however that the Architect/Consultant shall have in such cases the option 
of taking over all or any such materials at their purchase price or a local current rate whichever 
is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the contractor and in this respect the 
decision of Architect / consultant shall be final. 

 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any part 
the offer such time and in such manner as Architect/consultant may consider necessary so as 
not to cause any damage or injury to the work already done or endanger the safety thereof for 
any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the 
contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the extent 
necessary and carry out the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 

41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
Architect / consultant shall have the power to adopt any of the following course as they may 
deem best suited to the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / 
consultant shall be conclusive evidence) and in which case the security, deposit of the contractor 
shall be forfeited and be absolutely at the disposal of SBI. 
 
To employ labour paid by the SBI and to supply materials to carry out the work, or part of the 
work, debiting the contractor with the cost of the labour and materials cost of such labour and 
materials as worked out by the Architect / consultant shall final and conclusive against the 
contractor) and crediting him with the value of the work done, in all respects in the same manner 
and at the same manner and at the same rates as if it had been carried out by the contractor 
under the terms of this contract certificate of architect /consultant as to the value of work done 
shall be final conclusive against the contractor. 
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To measure up the work of the contractor, and to take such part thereof as shall unexecuted, 
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (The amount of which excess the 
certificates in writing of the Architects / consultant shall final and conclusive) shall be borne by 
original contractor and may be deducted any money due to him by SBI under the contract or 
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account of, 
or with a view to the execution of the work or the performance of the contract and incase the 
contract shall be rescind under the provision aforesaid, the contractor shall not be entitled to 
recover or to be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only been titled to be paid the value 
so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 
such acts of insolvency or winding up shall be unable within seven days after notice to him to 
do so, to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry 
out and fulfill the contract, and to dye security therefore if so required by the Architect 
/Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 
to be issued or shall suffer any payment under this contract to be attached by or on behalf of 
any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may 
become due to the contractor there under: 

 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect / consultant written notice to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to remove 
the materials from the site or to pull down and replace work within seven days after written notice 
from the SBI through the Architect / Consultant that the said materials were condemned and 
rejected by the Architect/ consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts matters or things by this contract to be 
observed and performed by the contactor for seven days after written notice shall have been 
given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the contrary 
subject any part of the contract. Then and in any of said cases the SBI and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Architect/consultant or the obligation and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been determined and as if the works 
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subsequently had been executed by or on behalf of the contractor. And, further the SBI through 
the Architect / consultant their agents or employees may enter upon and take possession of the 
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the premises or 
on the adjoining lands or roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or persons to the 
work and the contractor shall not in any was interrupt or do any act, matter or thing to prevent 
or hinder such other contractor or other persons employed for complement and finishing or using 
the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or 
architect/consultant shall give a notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within 14 days after receive thereof by him the 
SBI sell the same by publication, and after due publication, and shall, adjust the amount realized 
by such tender. The contractor shall have no right to question any of the act of the SBI incidental 
to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant 
to the contractor within 10 working days from the date of certificate to payment from SBI From 
time to time SBI shall recover the statutory recovering other dues including the retention amount 
from the certificate of payment. Provided always that the issue of any certificate by the Architect 
/ consultant during progress of works or completion shall not have effect as certificate of 
satisfaction relieve the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof 
is not carried out to their satisfaction. The Architect/consultant may by any certificate make any 
corrections required previous certificate. The SBI shall modify the certificate of payment as 
issued by the architect/ consultant from time to time while making the payment. The contractor 
shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement books. Interim Bills shall be paid as per NIT. 
 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect / consultant shall issue the certificate of payment within a period of two 
months. The SBI Shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 

 

44.0  

A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the meaning of 
the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question , claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings 
specifications, estimates, instructions orders or these conditions or otherwise concerning the 
work or the execution or failure to execute the same whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contractor raise any dispute, the contractor shall forthwith give notice in writing 
of his claim, or dispute to The AGM (P&E) LHO Delhi and endorse a copy of the same to the 
Architect, within 30 days from the date of disallowance thereof or the date of deduction or 
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recovery. The said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed  and the contractor shall not be entitled to raise 
any claim nor shall the SBI be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to the AGM (P&E) LHO Delhiin the 
manner and within the time as aforesaid. The Contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the AGM (P&E) LHO Delhi in 
writing in the manner and within the time aforesaid. 
 
B. Settlement of Disputes and Arbitration: 
The AGM (P&E) LHO Delhi shall give his decision in writing on the claims notified by the receipt 
of the contractor may within 30 days of the receipt of the decision of the Submit his claims to 
the conciliating authority namely the CDO., SBI, LHO, Delhi for conciliation along with all details 
and copies of correspondence exchanged between him and the SBI. 
 
If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned CGM 
of the SBI for appointment of an arbitrator to adjudicate the notified claims falling which the 
claims of the contractor shall be deemed to have been considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the SBI shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the CGM and who will be of Deputy General Manager rank. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a SBI, Officer and that he 
had to deal with the matters to which the Contract relates in the course of his duties as SBI, 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in 
the manner aforesaid by the said CGM of the SBI Such person shall be entitled to proceed with 
the reference from the stage at which it was let by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. The conciliation and arbitration shall be 
conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996 or any or 
any accordance modification or reenactment thereof and the rules made there under. 

 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a SBI 
Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if 
required to be paid before the award is made and published, be paid half and half by each of 
the parties. The Cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and din what manner, 
such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction 
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of the Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement 
made by the contractor for procurement of water in the opinion of the Architect / consultant is 
unsatisfactory. 

 
iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection, Bore 
well (existing or new) etc., the SBI will recover as per clause 51.0 of this document form the final 
bill of contractor. 

 
            The contractor shall construct temporary well / tube well in SBI Pvt. Ltd land for taking water for 

construction purposes only after obtaining permission in writing from the SBI The contractor has 
to make his own arrangements for drawing and distributing the water at his own cost. He has to 
make necessary arrangements. To avoid any accidents or damages caused due to construction 
and subsequent maintenance of the wells. He has to obtain necessary approvals from local 
authorities, if required, at his own cost. He shall restore the ground to its original condition after 
wells are dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost, the cost of 
running and maintenance of the plants are to be included in his tender prices, He shall pay all 
fees and charges required, by the power supply and include the same in his tendered rates and 
hold the owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, the 
SBI will recover as per clause 51.0 of  this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property 
of SBI and shall be handed over to the bank immediately. 

 

48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date rules 
laid down by the Bureau of Indian Standards. In the event any dispute/ disagreement the 
decision of the Architect / consultant shall be final and binding on the corrector. 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work 
and should produce the same for inspection of SBI /Architect / consultant whenever desired by 
them. The contractor shall also maintain the records / registers as required by the local 
authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 

50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations if 
such performance is prevented or delayed by events such as but not war, hostilities revolution, 
riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of or for any other cause beyond the reasonable 
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control of the party affected or prevents or delayed. However, a notice is required to be given 
within 30 days from the happening of the event with complete details, to the other party to the 
contract ,if it is not possible to serve a notice, within the shortest possible period without delay. 

 
As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
 

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all 
the water required for the work and the contractor shall make his own arrangements for the 
supply of good quality water suitable for the construction and good quality drinking water for 
their workers If necessary the contractor has to sink a tube well/open well and bring water by 
means of tankers at his own cost for the purpose The SBI will not be liable to pay any charges 
in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power and 
water connections from the temporary water and power supply obtained by the contractor 
However, the concerned contractor shall make their own arrangements to draw the supply and 
pay directly the actual consumption charges at mutually agreed rates between them. All 
municipal charges for drainage and water connection for Construction purposes shall be borne 
by the contactor and charges payable for permanent connections, if any, shall be initially paid 
by the contactor and the SBI will reimburse the amount on production of receipts. 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s 
to obtain the requisite Permission from the various authorities, but the responsibility for obtaining 
the same in time shall be of the contractor. 
 
In case contractor is permitted to use Bank’s source of water and power supply provided 
at one point, the SBI may recover @ 0.50% of  final bill amount for water and electricity 
(Combined) from the bill of contractor. 

 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to and 
from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose 
he shall provide requisite number of fire extinguishers and adequate number of buckets, some 
of which are to be always kept filled with sand and some with water these equipment shall be 
provided at suitable prominent and easily accessible place and shall be properly maintained. 

 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 
own cost and, to the approval of the relevant authorities. The contractor make the following 
arrangements at his own cost but not limited the following: 
 

a) Proper handling, storage and disposal of combustible materials and waste. 
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b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General housekeeping. 
 

55.0 Site order book: 

A site order book shall be maintained at site for the purpose of quick communication between 
the Architect / Consultant. Any communication relating to the work may be conveyed through 
records in the site order book. Such a communication from one party to the other shall be 
deemed to have been adequately served in terms of contract Each site order book shall have 
machine numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may like to 
issue to the contractor or the contractor may like to bring to the architect / consultant two copies 
of such instructions shall be taken from the site order book and one copy will be handed over to 
the party against proper acknowledgment and the second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading/ green nets 
and gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect/consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion of 
the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up actions. 
Any additional review meetings shall he held if required by the architect/ consultant.- 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the responsibility 
of the contractor to obtain from the local authorities concerned to the effect that all rubbish 
arising out of contractor’s activities at the construction site or any other off-site activities borrow 
pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or sub-contractors to enable them to prepare the own shop drawing and 
pass on the information with sufficient promptness as will in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant 
indicating there in the name of the project and other details as given by the architect/consultant 
at his own cost and remove the same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant 
will issue two sets of drawings to the Contractor for the items for some changes have been 
made. From the approved drawings as instructed by the SBI / Architect / Consultant. The 
contractor will make the changes made on these copies and return these copies to the architect 
/ Consultant for their approval. In cases revision is required or the corrections are not properly 
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marked the architect/Consultant will point out the discrepancies to the contractor. The contractor 
will have to incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the architect / consultant and resubmit to him for approval. The architect / consultant 
will return one copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI 
/ architect / consultant. And submit two copies of such modified drawings to the architect/ 
consultant for approval. The architect / consultant will return one copy of the approved drawing 
to the contractor. 
 

62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing, anti-termite treatment, aluminum 
doors and windows and any other item as specified in the tender. The architect/consultant may 
approve any make / agency within the approved list as given in the tender after inspection of 
the sample/mockup. 
 

63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the 
work. All wastages and losses in weight shall be to the contractors account 

 

64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in respect of the works including but not limited to sales tax, tax on works 
contract excise duty, and Octroi, payable in respect of materials, equipment plant and other 
things required for the contact. All of the aforesaid taxes, duties, levies, fees and charges shall 
be to the contractor’s account and the SBI Shall not be required to pay any additional or extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 
shall be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra claim on this account will in any case be entertained. 
If a new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law during 
the currency of contract the same shall be borne by the contractor. However, GST will be paid 
extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are 
not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no right 
to question the acts of the SBI. However adequate transparency would be maintained by the 
SBI 
 
 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of 
large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved 
portions of each building, at intervals of not more than one months during the progress of the 
work or at every important stage of construction. 
 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs 
along with each Running Bill for the project clearing showing major progress of work measured 
and claimed therein failing which the Architect/ SBI may consider returning the Bill to the 
contractor and no claim for delay on this account will be entertained. 
 
67.0 Safety Codes: 
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1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 
kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the 
injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 
not be less than 30 cm. (clear) and the distance between two adjacent running's shall not be 
more than 30 cm. When a ladder is used an extra labour shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of 
the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete 
and lime shall be provided with protective footwear and rubber hand gloves. 

9  Those engaged in welding works shall be provided with welders’ protective eye shield  and 
gloves. 

10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade 
paint. 

(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during cessation of work. 

12  Hoisting machines and tackle used in the works including their attachments anchor and 
supports shall be in perfect condition. 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 
quality and adequate strength and free form defects. 
 
 
 
 

 
 
 
 
 

 

 

 

 

 

SPECIAL CONDITIONS OF CONTRACT 
 
 

1. Dimensions and levels 
All dimensions and levels shown on the drawings shall be verified by the contractor on the site 
and he will be held responsible for the accuracy and maintenance of all the dimensions and 
the levels. Figured dimensions are in all cases to be accepted and no dimension shall be 
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scaled. Large scale details shall take precedence over small-scale drawings. In case of 
discrepancy the contractor shall ask for clarification from the Architect/Consultant before 
proceeding with the work. 

 
2. Notice of operation: 
The contractor shall not carry out any important operation without the consent in writing from 
the Architect/Consultant. 

 
3. Construction records: 
The contractor shall keep and provide to the Architect/Consultant full and accurate records of 
the dimensions and positions of all new work and any other information necessary to prepare 
complete drawings recording details of the work as constructed. 

 
4. Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect/  Consultant such 
supports as may be required to protect effectively all structures and protective guards to trees 
which may be endangered by the execution of the works or otherwise take such permanent 
measures as may be required by the Architect to protect the trees and structures. 

 
5. Temporary works: 
Before any temporary works are commenced the contractor shall submit at least 7 days in 
advance to the Architect/Consultant for approval complete of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications relating 
to strength, if required by the Architect/Consultant may require in accordance with the 
conditions of contract at his own cost. The contractor shall be solely responsible for the stability 
and safety of all temporary works and unfinished works and for the quality of the permanent 
works resulting from the arrangement eventually adopted for their execution. 

 
6. Temporary roads: 

The contractor shall provide access road to the site from the nearest main road at no extra 
cost and as directed by the Architect/Consultant. The contractor shall  also be responsible for 
proper maintenance of this access road and would take all care to see that existing services, 
if any, are maintained in working order at his own cost. The laying and maintaining the 
temporary roads within the site area shall be the contractor’s responsibility and the contractor 
shall take such measures that are necessary and as directed by the Architect/Consultant. 

 
7. Office accommodation 

a. The contractors shall provide and maintain all necessary offices, workshops, stores, 
shelters, sanitary facilities, canteens and other temporary structures for themselves in 
connections with the work at the site at their own cost after getting the approval from the 
Architect/ Consultant. 

 
b. A site office for the use of SBI/ the Architect/ Consultant shall be provided by the 

contractors at his own expenses. 

c. All temporary buildings and facilities as mentioned above shall be removed on completion 
of the work or at any other earlier date as directed by the contractors. 

d. All the expenses for obtaining statutory approvals and maintenance of the above facilities 
as well as running expenses shall be borne by the contractor at no extra cost. It is also the 
responsibility of the contractor to obtain statutory approvals for providing the above facilities 
8. Fire fighting arrangements: 

 
The contractor shall provide suitable arrangement for firefighting at his own cost. For this 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water. These 
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equipments shall be provided at suitable prominent and easily accessible places and shall be 
properly maintained. 

 
Any deficiency in the fire safety or unsafe conditions shall be corrected the contractor at his 
own cost and to the approval of the relevant authorities. The contractor shall make the 
following arrangements at his own cost but not limited to the following. 

 

• Proper handling, storage and disposal of combustible materials and waste. 

• Work operations which can create fire hazards 

• Access for firefighting equipments. 

• Type, number and location of containers for the removal of surplus materials and rubbish. 

• Type, size, number and location of fire extinguishers or other fire fighting equipments. 

• General housekeeping. 
 

9. Defects after Virtual completion and defects liability period: 
Any defect shrinkage, settlement or other faults which may appear within the “Defects Liability 
Period” which shall be as per NIT from the date of the virtual completion of the work, arising 
in the opinion of the Architect from materials or workmanship not in accordance with the 
contract, shall upon the direction in writing of the Architect , and within such reasonable time 
as shall be specified therein, be amended and made good by the contractor, at his own cost 
and in case of default then Bank may employ and pay other person /agency to amend and 
make good such defects, shrinkage, settlement or other faults, and all damages, loss, and 
expenses consequent thereon or incidental thereto shall be made good and borne by the 
contractor and such damage, loss and expenses shall be recoverable from him by the Bank 
or may be deducted by the Bank, upon the Architect’s certificate in writing, from any money 
due or may be deducted by the Bank, upon the Architect’s certificate in writing, from any 
money due or that may become due to the contractor, or the bank may in lieu of such 
amending and marking good by the contractor deduct from any money due to the contractor 
a sum, to be determined by the Architect equivalent to the cost of amending such work and in 
the event of the amount retained under clause of GCC, hereof being insufficient, recover the 
balance from the contractor, together with any expenses the Bank may have incurred in 
connection therewith. Should any defective work have been done or material supplied by any 
sub-contractor employed on the works, who has been nominated or approved by the Architect 
as provided in clauses of GCC the contractor shall be liable to make good in the same manner 
as if such work or material has been done or supplied by the Contractor and been subject to 
the provisions of this Contract. The Contractor shall remain liable under the provisions of this 
Contract notwithstanding the signing of any Certificate or the passing of any accounts, by the 
Architect. 

 
 

 

 

 

 

 

 

 

 

ADDITIONAL CONDITIONS OF CONTRACT 
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Not withstanding anything contained herein above the following ADDITIONAL CONDITIONS 
shall be applicable for this contract / work. 

 
1. PRICE VARIATION ADJUSTMENT (PVA): 
The rates/ Percentage quoted by the bidder shall remain firm throughout the contract / 
construction period. PVA & PVA Clause mentioned elsewhere in these documents shall not 
be applicable. 

 
2. WORKING SCHEDULE / BAR CHART: 
Detailed working date schedule and bar chart for the work shall be prepared by the contractor 
and got approved from the Bank / Architect. A detailed flow chart of activities highlighting 
curing, setting time / period, pot life period / predecessor, successor & critical activities etc. 
shall also be prepared by the contractor for effective management of work and also to make 
a realistic bar chart / working date schedule. 

 
3. RATES: 
It may be noted that it is an item rate contract. Rates after applying K-factor on indicative 
price bids on the basis of amount quoted in reverse auction by successful bidder and 
accepted by the bank shall be for all levels/height and lead unless otherwise specified in the 
schedule of quantities and shall be inclusive of all man, labour, supervision, materials, tools, 
equipment, scaffoldings, water, electricity, taxes, insurances, arrangements, temporary 
works, over heads, collection & carting away &  final  disposal  of rubbish & debris, regular 
cleaning of site etc. required to complete  the   works in   all respect to the satisfaction of the  
architects / Bank and nothing additional or  extra shall be paid on these accounts and / or on 
account of variation in rates /  taxes and / or imposition of new tax / levy during currency of 
contract / work, except for the items, taxes, works etc. for which there is a specific mention 
for additional payment in these tender documents. The rates shall remain firm throughout 
the contract period. 

 
4. BASIC RATE: 
Wherever for any item of work basic rate of materials are specified, the materials of that 
basic rates as selected by the Bank/Architect at any commercial establishment/ seller of 
Ahmadabad or nearby centre, if such materials are not available at Ahmadabad, shall be 
procured and used by the contractor. 

 
Basic rate of any material (Without processing) is the rate offered by seller against Bill and 
credit period not exceeding 15 days, including all applicable taxes etc (but excluding GST) 
ex- godown. Payments for procurement of materials shall be made by the contractor 
themselves.If the basic rate of any material actually used for the work is more or less than 
the basic rate given in schedule of quantities, in that case adjustments in the rate admissible 
to the contractor shall be modified by adding or subtracting, as the case is, from the accepted 
tender rates an amount equivalent to difference in the basic rates plus 15 % of difference of 
the basic rate. 

 
5.BRANDED / FINISHING ITEMS: 
Branded items such as tiles, construction chemicals, hardware, sanitary wares and other 
finishing items shall be used as per the samples selected and approved by the architects / 
Bank from the brands/makes mentioned in the tender document. If the contractor intend to 
use an equivalent substitute than, they have to produce necessary documentary evidences 
establishing the equivalency to the satisfaction of the architect/Bank and shall use the same 
only after approval of the architect. 

 
6. INSURANCE 
The contractor shall keep the Bank indemnify from all the claims arising out of damage to 
workman/person & property of Bank and/or third party and the SBI shall have right to recover 
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the cost of such damages /claim from any amount due to the contractor. If the claim amount 
exceeds the amount due to be paid to the contractor, the contractor shall immediately pay 
such excess amount to the Bank. Decision of the Bank regarding determination of the 
amount of claim /damage shall be final & binding to the contractor. Being a short period work, 
the Bank may not be able to check or verify the various insurance policies required to be 
taken by the contractor and trust that the contractor has obtained all such policies. 

 
7. SITE CONDITION & WORKING HOURS. 
The tenderer must visit the site and acquaint themselves with the site conditions. It must be 
noted that the work is to be carried out in the functional branch without hindering the normal 
functioning of the Branch. The work shall generally be carried out on holidays or after 
Banking hours only. 
The work is to be carried out in running branch premise; therefore the work may be carried 
out day & night. 
The contractor has to work in coordination with the other contractors and daily/weekly 
schedule of working shall be prepared in consultation with the Architects/Banks. Regular 
updating / modification of such schedule shall be required. 
For normal functioning of the Bank/Branch the contractor shall be required to shift the 
furniture etc and/or relocate the existing and/or new loose and/or fix furniture and/or any 
other item of works and/or any such materials at new location at times. The contractor shall 
carry out all such activities with utmost priority and without any additional/extra cost to the 
bank. The tenderer shall quote the rates inclusive of all such activities/works as may be 
required as per site conditions. The rates quoted by the tenderer shall be inclusive of all such 
temporary/ semi-permanent works/activities. 

8.GENERAL: 

 
a. Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects /Bank before using. In case of deviations, decision of the Bank shall be final and 
binding and shall not be open for arbitration. 

b. The Architects have their specific role/duties/rights as defined in these tender documents 
However in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/duties/rights, the Banks’ decision shall be final & binding on the 
Architects and the Contractor and shall not be open to arbitration. 

c. Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only. 
d. The contractor’s qualified & authorized representative shall remain on site during the entire 
execution process for coordination with various agencies/  Architect/Bank & execution of work 

e. Hidden measurement. It is contractor’s responsibility to get the measurement checked 
immediately on completion of such items. This shall be done before finishing the same & before 
ceiling boarding done. The Architect shall be provided with such details well in advance so that 
the other work is not held up due to last moment action. 

f. MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &submitted by 
the contractor. 
g. Water & Electricity, if available, shall be provided by the Bank at one point without any 
charges. However, if the water & electricity could not be provided by the Bank, the same shall 
be arranged by the contractor at their own cost within the quoted/accepted rate. Nothing extra 
shall be paid by the Bank on account of not providing the water & Electricity. 

h. Wherever the specifications are not specified in details the work shall be carried out as per 
CPWD specifications or Manufacturer’s instructions or architects instructions depending upon 
the site conditions as directed by the Bank/ Architects. 

i. The contractor shall produce the bills / challans / documentary evidences and proof in 
respect of genuineness of materials used by him when so ever asked/demanded by the 
Architects/Bank. 
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TECHNICAL SPECIFICATIONS 
 

Unless otherwise mentioned in item description / bill of quantities and / or instructed by 

architects/Engineer following specifications shall be adopted. All works to be carried as per 

detailed execution drawings and instructions of Architect/Engineer in-charge. 

Sizes mentioned hereunder or elsewhere in these tender documents are finished sizes and 

centre to centre distance is the maximum permissible distance. 

 

A. MATERIALS 
 

1) MDF / HDHMR :  Interior Grade MDF / HDHMR board of specified make 

2) Plywood: IS- 303 Commercial Plywood of approved make. Al exposed edges of plywood to be 

finished with 1mm laminate or min. 6mm th. wood beading with melamine polish/synthetic 

enamel paint. 

 
3) Laminate: IS-2046 of approved Make, shade and thickness not less than 1mm. Balancing 

laminate should be 0.8mm th. of approved make and shade. 

 
4) Wood: 

 

a) For beading/lipping teak or steam beech or equivalent to match with laminate with melamine 

polish. Sample of Wood and Polish to be approved. 

b) MDF (15 mm thk) beading, corner chamfered (where ever mentioned as per drawing) with Duco 

paint finish (shade as mentioned in drawing).  

 

c) Concealed wood members should be hard wood (Sal, Kapur etc) as per approved Sample. 

 

d) All Wood members to be given pre construction anti termite treatment with Biflex TC chemical 

in proportion 1:24 (biflex: kerosene oil ) in 2 coats. 

 

e) Inside wood members and concealed / inner side of ply wood in double skin partition need not 

be provided with primer and painting. 

 

f) All internal exposed members of wood and ply which are not finished with laminate or polish to 

be finished with one coat of primer and two or more coats of synthetic enamel paint of approved 

make and shade. 

g) All internal members (surfaces) of wooden furnitures to be finished with 0.75 mm thk laminate 

(phenolic laminates) (frosty white shade).   

 
5) Other Materials: Hardware, locks, channels, cable manager, door closer, keyboard tray, floor 

spring etc as per approved sample. 

 
6) Glass: Approved make float glass with itching/frosting/filmed finish as mentioned/ shown in 

drawing or BOQ. 
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B. MODESTY PANEL 

Made out of 18thk ply board, finished with 1 thk laminate (shade as mentioned in dwg) and 

lacquer glass; location and shade of finishising material as mentioned in drawing. 

C. TABLE TOPS & LEG/SIDE PANEL 

Working Top curved (over-hang over modesty panel), Leg panels made out of  18mm thick 

Block board finished with 1 mm laminate /  lacquer glass (colour, finish & location as 

mentioned in drawing).  

 

D. DRAWER UNIT 
 

Drawer Unit - (Inner size of box, 1 side of box is leg panel, upper side of box is table top, back 

side shall be 8mm thick HDMR board and Bottom of Box, 3 nos. 2" wide drawer divider pattas 

& inner panel of Box made out of 18 mm Both Side ply board. 4 Nos drawers shall be 1'9" deep 

(inner dimension), First (Top) drawer 4" height (facia) & rest 3 equal. HDMR board / wood 

horizontal partition between first & second drawer. Second drawer shall be Cash drawer having 

6 equal compartments for currency notes. Drawer facia & skirting 18 mm HDMR board finished 

with 1 mm laminate, bottom 5.5 mm thick; sides, back & divider partition 12 mm thick Ply 

boardas per drawing & Detail. 

 

E. SIDE UNIT / FILE STORAGE / CUPBOARD UNIT 
 

Side Unit - Top, Bottom, Sides, Skirting & Shutters 18 mm HDMR board and Back 5.5 mm & 

Shelf 18 mm ply board. All remaining external surfaces (except bottom face of bottom shelf) 

shall be finished with 1 mm matt finis laminate including group lock, SS- handles etc complete. 

 

F. ELECTRICAL MAIN PANEL CUPBOARD 
 

Sides, Top, Bottom / Middle divider & Shutters made out of 18 mm thick Cement Particle Board, 

having 5 mm thick glass pans in shutters fitted with 3" SS-L-Hinges max. 2' c/c , Magnetic Catch, 

Handles, Vents, Chain etc Complete. All External surfaces to be finished with 1mm laminate 

and rest with enamel paint. Exact measurements & number of shutters required (2 or 4) shall 

be decided on completion of installation of Electric Panel. Front elevation area shall be 

measured & paid. Item to be executed as per execution drawing, instructions of Architects/Bank. 

G. PARTITIONS 

The rate shall be include GI / aluminium frame work / boxing above false ceiling level for fixing 

of fully glazed glass partition. Part of the Glass shall be provided with Glass film as approved. 

(Measurement shall be taken up to false ceiling finished level). Sheet Metal Counter Sunk 

Screws shall be used to make the Partitions. Item to be executed as per execution drawing, 

instructions of Architects/Bank. 

 
i. Half Height Partition (solid or partly glazed) 

68mm thick Double Skin Solid / Partly Glazed Partition made out of Minimum 50 mm x 25 mm 

x 1.2 mm Aluminium extruded Tube Sections placed max. 600 mm c/c both ways, 12 thk HDMR 

board fixed on both faces & edges, finished with 1 mm thick Solid Core Laminate including 12 

mm thick crystal edge finish clear float glass / tamper glass (as mentioned in drawings); where 

ever required; fitted with necessary SS/CP patch fitting -wood to glass or 
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/and glass to glass, as required. 
 

ii. Full Height Partition 8'-0" Ht / Up to false ceiling 

68mm thick Double Skin Solid / Partly Glazed Partition made out of Minimum 50 mm x 25 mm 

x 1.2 mm Aluminum extruded Tube Sections placed max. 600 mm c/c both ways, 12 mm thick 

plywood fixed on both faces & edges, finished with 1 mm thick Solid Core Laminate anchored 

& dropped from beam/slab, including Crystal edge polishing, 8mm glass panel as per drawing 

& instructions of Architect, as required. Only clear visible area of glass & wooden partition 

shall be measured & payed. 

 

H. SOFA 

Waiting sofa without arm-rests made out of 19mm MR grade HDMR board with T.W. Framing 

inside, imported elastic / Jelebi Spring, 3" thick 40 density foam sheet + 1" thick Softy U-Foam 

for Seat & 2" thick 32 density foam sheet + 1" thick Softy U-Foam for back, all exposed 

surface covered with approved fabric /art. lather with 3" SS legs ,exposed wood shall be 

painted / polished complete. Item to be executed as per execution drawing, instructions of 

Architects/Bank. 

 

I. DOORS 

1) Flush Door (with or without view panel) 

32 mm thick Flush door, both sides finished with 1 mm thick regular core laminate, all edges 

covered with 0.5" thick teak wood bidding melamine polish finish, 5 m thick glass view panel as 

required including 4"x2" hard wood frame covered with laminate, 4 nos. 5" SS-Hinges, Pin 

Cylinder lock, Double speed door closer (60 to 80 kg), SS- Tower Bolt, door stopper, PVC buffer 

etc complete. 

 
2) Flush Door (with or without view panel) with door frame 

Same as above but including door frame of 55x95mm kapur wood with proper holdfast etc 

complete. 

 
3) SINGLE WINDOW FLAP DOOR 

P/F Over all 35mm thick flap door made out of hardwood frame covered with 5.5 mm exterior 

grade MDF Board finished with 1 mm thick solid core laminate. Door shutter frame shall be 

made out of 3 vertical and 3 horizontal members of 50 mm wide and 1 lock rail of 100/125mm 

width. 3nos. 4” SS hinges, 3” brass SS tower bolt etc. complete. 

J. PAINT 
 

Providing and applying 2 or more coats (using brush/roller) of approved quality synthetic 

enamel/acrylic emulsion paint of approved color as per manufacturers specification at all levels 

and -heights, including removing existing paint, previous dust, oil, grease or loose particles, 

complete surface treatment of approved primer, adequate coats of enamel putty to make the 

surface uniform and free of undulations etc. complete, and finished as directed and to the 

satisfaction of the architect. 

 

K. ALUMINIUM COMPOSITE PANELING 

ACP paneling made of Frame (1"x2"x1.2mm aluminum tubes placed max. 2' c/c) finished with 

3mm thick (overall) exterior grade ACP composed of non-combustible virgin LDPE core 
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laminated and sandwiched between two fine aluminum sheets (0.25 on each side). Finished 

visible area shall be measured & paid. Item to be executed as per execution drawing, 

instructions of Architects /Bank. 

 
 

L. GYPSUM BOARD FALSE CEILING 

SAINT GOBAIN GYPROC 
As per CPWD specification 

 
Grid ceiling 
As per CPWD specification 
AC AND LIGHT FITTINGS : Opening for AC And Light fixtures should be done Before Jointing 

& finishing. G.I. perimeter channel and supporting materials are to be provided to make any 

opening for light fittings, diffusers etc. and should be supported properly to maintain the integrity 

of the ceiling. Opening for Light fitting should be planned in advance so that they are not in the 

line of Joints, Intermediate channel are not Distributed. 

 

JOINTING AND FINISHING: Hilux Calcium Silicate boards are available with Tapered and 

Square edges. The joints of these boards can be jointed & finished by using specially formulated 

Jointing Compound (USG make) and 48 mm wide fibre tape, to get seamless finish. The square 

edges of the boards can be made tapered (40x1.5mm) at site by using grinding machine. The 

corners can also be reinforced with fiber tape. Cement Primer (Oil based) to be provided on 

entire surface before putty/ painting. 

 
Step -1(First-coat) 

• Apply Jointing compound at joint 

• Firmly embed the 48mm wide self adhesive fiber tape centrally into the joint. 

• Apply jointing compound on the fiber tape with tapping knife. 

• Use sufficient pressure to ensure that the tape is firmly placed. 

• The tape should be free from trapped air/bubbles and this application should be approx. 4” 

wide. 

• Remove extra material lying outside of the joint and allow it to dry. 

 
Step – 2 (Second coat) 

• When the first coat is dried, apply second coat of jointing compound to the joint. 

• Ensure that the preceding application and tape is completely covered by making this 

application wider than the earlier. 

• Remove extra material and allow it to dry. 
 
Step – 3 (Third coat- finishing coat) 

• When the 2nd coat is dried, apply a very thin layer of jointing compound to the joint. 

• Ensure that the preceding application and tape is completely covered by making this 

application wider than the earlier and spread it, to remove visibility of the joint. 

• Feather out joint edges to remove extra material and allow it to dry. 
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LIST OF APPROVED BRANDS/ MAKES 

One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The 
condition is also applicable for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during/ after Tender. 
 
 

1.  Vitrified Tiles Kajaria, Johnson, Somany, Nexion  or 
equivalent 

2.  Ceramic wall Tiles Kajaria, Johnson, Somany, Nexion  or 
equivalent 

3.  Ceramic floor Tiles 
(antiskid) 

Kajaria, Johnson, Somany, Nexion  or 
equivalent 

4.  Quartz                                                    Kalinga, Quantra, Haique or equivalent 

5.  Wooden Laminated 
Flooring 

GREEN Mikasa, Pergo, Sq Foot or equivalnet 

6.  Aluminum Fittings Jindal/ Hindalco/ MAAN 

7.  UPVC / PVC Pipes Astral, Finolex, Supreme or equivalent. 

8.  Sanitary Fittings Jaquar, Kohler, Hindware, Cera, Euronics or 
equivalent. 

9.  WPC Doors & Frame Alstone or equivalent 

10.  Door Locks EBCO, Dorset, Godrej or equivalent 

11.  Toilet Cubicle Greenlam, Merino, HPL or equivalent 

12.  Aluminum Extrusion 
Sections  

Jindal/ Hindalco/ MAAN 

13.  HDHMR / Commercial/ 
Fire retardant Plywood 

Action tesa, Greenpanel, century or 
equivalent 

14.  Laminates (1.00 mm thk.) Merino, Greenlam, Century, New Mika or 
equivalent 

15.  Veneer    Merino, Greenlam, Century or equivalent 

16.  Drawer Sliding/ Patch  
Fittings   

Earl Bihari (EBCO)/ Hettich/ Dorma/ 
Haffelle or equivalent 

17.  Floor Spring/ Door Closer                            Godrej/ Hardwyn/  Dorma/ Haffele or 
equivalent 
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18.  Triple Computer Monitor 
Mount/ Stand Arm                            

Vivo/ Dell/ HP or equivalent  

19.  Flush Door                                        Green, century, Archid or equivalent 

20.  Texture Interior Paint                                Oikos, Acro or equivalent 

21.  Readymade Computer 
Drawer                        

EBCO/ Hettich/ Blum 

22.  Paints    Asian paints, Nerolac, Birla Opus, Dulux  or 
equivalent 

23.   Cement paint  
  

Snowcem/ Surfacem/ Durocem 

24.  Synthetic Enamel Paint                                 Asian paints, Nerolac , Berger, Dulux  or 
equivalent 

25.  Acrylic Emulsion Paint               
(Interior and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

26.  Glazing   Modi Tuff Glass/ Indo Asahi Glass Co. Ltd./ 
Saint Gobain 

27.  Cement   Grade 53 of L&T/ A.C.C./ Ambuja/ 
Ultratech 

28.  Mineral Fibre/ Gypsum 
board False Ceiling 
  

Armstrong/ Indian Gypsum Board/ Gyproc 

29.  ACP Panels/ Sheets 
  

Alubond/ Alstrong/ Alstone or equivalent 

30.  Vertical/Roller blinds Vista/ MAC/ Hunter Douglas or equivalent 

31.  Corian Samsung, Merino, Du-pont or equivalent 

32.  PU Paint Asian/ Berger/ ICI 

33.  Wall Paper Elemento/ Marshel or equivalent 

34.  MDF (IS 12406) Greenpanel/ Action Tesa or equivalent 

35.  SS PROFILE EURO PRATEEK/ GLO/ TREAND 
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 LIST OF APPROVED MAKES OF MATERIALS ELECTRICAL  

      

1 PVC/MS CONDUIT PIPE 
(ISI) MARKED 

: BEC / PRECISION / AKG / STEEL CRAFT 

      

2 WIRES  1100V GRADE 
FR/FRLS MULTI 
STRANDED ONLY-ISI 

: POLYCAB/ BONTON/ RR KABEL/KEI/FINOLEX 

     

3 CABLES 1100V PVC 
INSULATED FRLS XLPE 

: POLYCAB/ BONTON/ RR KABEL/KEI/FINOLEX 

      

4 MCBS, MCCBS & ELCBS : SCHNIDER/ L&K/ ABB/ LEGRAND 

      

5 MOULAR SWITCH, 
SOCKET, PLATES, BOXES 
& OTHER ACCESSORIES 
(MDEL MENTIONED) 

: LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/ 
PHILIPS-Elite / MK - Wraparound/ North West- Stylus 
only /Anchor – Woods/Viola/ Simon-Vivid-38/ Great 
White-Myraha 

      

6 FLUORESCENT/LED/CFL 
LUMINAIRES 

: PHILIPS/ BAJAJ /HAVELLS 
/TISVA/WIPRO/CROMPTON 

      

7 METAL CLAD SOCKET 
OUTLETS 

: ABB/ L&T/ LEGRAND/ NORTH WEST/C&S 

      

8 TELEPHONE CABLE& 
SPEAKER CABLE 

: DELTON/AGILON/D-LINK/FINOLEX 

      

9 BAKELITE SHEET : HYLAM / FORMICA/ 

      

10 SOLDERLESS LUGS / 
FERRULES 

: DOWELL/APS 

      

11 CABLE GLANDS : COMET /GRIPWEL/ DOWEL 

      

12 TAG BLOCK (TELE) : KRONE 

      

13 DISTRIBUTION BOARDS 
(DOUBLE DOOR TYPE) 

: INDOASIAN/SCHNIDER/ LEGRAND/ 
L&K/HAGER/ ABB 

      

14 JOINTING KITS/ 
CONNECTORS 

: SCREWLESS WAGO & CONTROLS (I) LTD/3M/RPG 

      

15 METERING EQUIPMENTS : RISHAB/ AE/ CONZERV/L&K/SECURE 

      

16 ASS/VSS : KAYACEE/ L&K/ 

      

17 FANS : Crompton/BAJAJ/USHA/Havells/Orient 
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18 LAN & VOICE : AMP/ D-LINK/AGILON 

      

19 VOLTAGE STABILIZER & 
AC TIMER 

: RITLINES/ BLUE BIRD/ LOGICSTATE/ INLINE/V-
GUARD/SERVOKON/SERVEL/RUPTRONICS 

 
NOTE: - Above makes of equipment are approved subject to their meeting the specifications. The 
contractor however shall seek approval of specific make from Consultant/ Bank's Engineer before 
commencing the work. The decision of Consultant/ Bank's Engineer shall & binding on the contractor 
in this respect. Any other make of the equipment not specified shall be got approved by the 
Architect/Bank’s Electrical engineer in charge as per requirement. HOWEVER, THE ARCHITECT/ 

CONSULTANT/ BANK RESERVE THE RIGHT TO SELECT ANY OF THE APPROVED MAKE OF THESE ITEMS, 
WHERE MORE THAN ONE MAKE IS MENTIONED. 

       
 
 
                               SCHEDULE OF APPROVED MAKES HVAC WORKS  
   

LIST OF APPROVED MAKES AIR CONDITIONING WORKS- SBI MG ROAD, GURUGRAM 

SL  ITEM                      COMPANY 

1 GSS SHEET JINDAL / TATA / SAIL  

2 FACTORY MADE DUCTS ROLLASTAR/ DUSTECH 

3 PROPELLER FANS GE ALSTHOM / CROMPTON/ CARRYAIRE 

4 FLEXIBLE PIPE CONNECTION  RESISTOFLEX / DUNLOP 

5 
EXTRUDED ALUMINIUM GRILLES 
/DIFFUSER  

AIRTECH/AIR COOLING SYSTEM/TRISTAR 
/CARRYAIRE 

6 
FIREDAMPER / VOLUME CONTROL 
DAMPER 

AIRTECH/AIR COOLING SYSTEM/TRISTAR 
/CARRYAIRE  

7 FLEXIBLE INSULATED DUCTS CARYAIRE / ATCO/ MAPRO     

8 

FIBRE GLASS
 

 
 
: 
  

OWENS CORNING/ UP TWIGA 

9 EXTRUDED POLYSTYRENE BOARD SUPREME/PARAMOUNT/CAANI  

10 CROSS LINKED POLYETHYLENE    SUPREME/PARAMOUNT/CAANI 

11 CLASS ‘O’ NITRILE RUBBER INSULATION 
  SUPREME /K-FLEX / SUPERLON / EUROBATEX /    

  ARMACELL/A- FLEX 

12 COPPER PIPE  RAJCO / MANDEV / MAXFLOW  

13 
PVC PIPE
  

SETIA/ FINOLEX/ PRAKASH/ SURYA 

14 CONDUIT FOR ELECTRICAL WIRE  AKG, SETIA, BEC, SUPER 

15 EXPANDED POLYSTYRENE     STYRENE PACKING / INDIAN PACKING 

16 VIBRATION ISOLATION SPRING    DUNLOP / RESISTOFLEX 

17 PAINTS      ICI / ASIAN 



 

COMPOSITE WORKS FOR RENOVATION OF 3RD, 4TH & 5TH FLOOR, NEW DELHI MAIN BRANCH 53 

 

  

18 DASH FASTENERS  CANON / FISHER / TKS/HILTI 

19 WELDING RODS ADVANI / L&T 

20 ACB, M.C.B. & MCCB           L& K / GE / CROMPTON/C&S 

21 POWER/CONTROL CABLE           HAVELLS / POLYCAB/ KEI  

22 CENTRIFUGAL / AXIAL FANS  ABB / KRUGER / COMFREI / NUAIRE (UK) 

23  INLINE FANS              
KRUGER / NUAIRE /  OSTBERG / SYSTEMAIR/ 

CARRYAIRE 

NOTE: - Above makes of equipment are approved subject to their meeting the specifications. 
The contractor however shall seek approval of specific make from Consultant/ Bank's 
Engineer before commencing the work. The decision of Consultant/ Bank's Engineer shall & 
binding on the contractor in this respect. Any other make of the equipment not specified shall 
be got approved by the Architect/Bank’s Electrical engineer in charge as per requirement. 
HOWEVER, THE ARCHITECT/ CONSULTANT/ BANK RESERVE THE RIGHT TO SELECT ANY OF THE 
APPROVED MAKE OF THESE ITEMS, WHERE MORE THAN ONE MAKE IS MENTIONED. 
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BILL OF QUANTITY 

PREAMBLE: 

To be read along with drawings. 

1. Rates to be quoted both in figures and words. 

2. All pages to be signed and stamped by the tenderer. 

3. The rate of the items shall be applicable for any floor level/ any number of floors, or any quantity. 

4. The specification of the items shall be as per latest Indian standard codes unless otherwise 

specified. 

5. All materials shall be as per approved list and should be of 1stquality unless otherwise specified. 

6. The rates are inclusive of all duties and taxes (except GST) of all government, municipal or any 

other statutory body applicable from time to time. 

7. Rates shall be for items complete in all respects as per drawing, instructions and approval of 

the / bank’s engineer. 

8. The quantities are approximate and tentative which may vary during course of execution. The 

rates quoted against particular item shall not be changed with variation in quantities. 

9. Making of any cutout / opening for electrical / air – conditioning wiring / fitting in any of the item 

of false ceiling, partitions, paneling masonry work etc. And finishing edges jambs / sills / soffits 

of the opening shall not be paid extra.  

10. The tenderer shall visit the site and shall satisfy himself as to conditions under which the work 

is to be performed. He shall also check, ascertain the locations of any existing structures or 

equipment or any other situation which may affect the work. No extra claim as a consequence 

of ignorance or on ground of insufficient description will be allowed at a later date. 

11. The quoted price for items shall include all accessories, consumables etc. As required to make 

the item complete in all respects, compatible with other related / associated items and fully 

functional. 

12. Contractor shall be fully responsible for any error, difficulty in execution / damages incurred 

owing to discrepancy in drawings which has been overlooked by him and has not been brought 

to the notice of the . 

13. There are number of items given in the tender where in basic rates including all taxes expected 

has been mentioned in the tender. These items shall be purchased by the contractor from the 

market only after the approval of quality and rates by the . 

14. All hidden surfaces of board / ply / wood work to be painted with anti bacterial paint from nav 

air international fr 881 (viper) (white colour as per manufacturer’s specifications on wood / 

board). 

15. Contractor shall appoint technically qualified full time site supervisor to monitoring the day to 

day progress of work at site on their own cost.  
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SPECIFICATIONS 

 

• All the works specified and provided for in the tender/ schedule and drawing or which 

may be required to be done in order to perform and complete any part there of shall 

be executed in accordance with the technical specification, workmanship, quality 

control, as prescribed whether enclosed/ not enclosed in this document, in the 

specification & codes, with up to date amendments, in the following order:- 

 

a) CPWD/ DSR 

 

b) IS (BIS) Codes 

 

• All works under this contract (wherever grey cement is used) have to be executed in 

OPC.  

 

• The quantities given in the tender are approximate. However, the payment shall be 

made on the basis of actual measurements taken on site and in conformity with CPWD 

Specification and BIS Codes. It is clarified that all quantities are subject to change and 

no claims whatsoever on this behalf shall be entertained. 

 

• All materials used in the works shall be of their respective kind and quality specified in 

the tender document or approved by the SBI and/ or Architect and shall comply strictly 

with the requirements of the latest specifications of CPWD and Indian Standard 

Codes. 

 

• The work shall be executed and measured as per metric dimensions given in the 

Schedule of Quantities, Drawings etc. (FPS units wherever indicated are for guidance 

only). 

 

 

 

Signature of Contractor & Seal 
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SPECIFICATIONS 
 
i) All the works specified and provided for in the tender/ schedule and drawing or which may be 

required to be done in order to perform and complete any part there of shall be executed in accordance 

with the technical specification, workmanship, quality control, as prescribed whether enclosed/ not 

enclosed in this document, in the specification & codes, with up-to-date amendments, in the following 

order: - 

 
a) CPWD/ DSR 

 
b) IS (BIS) Codes 
 

c) ALL RELEVANT ELECTRICAL CODES APPLICABLE 

 
ii) All works under this contract (wherever grey cement is used) have to be executed in OPC. 

iii) The quantities given in the tender are approximate. However the payment shall be made on the basis 

of actual measurements taken on site and in conformity with CPWD Specification and BIS Codes. It is 

clarified that all quantities are subject to change and no claims whatsoever on this behalf shall be 

entertained. 

iv) All materials used in the works shall be of their respective kind and quality specified in the tender 

document or approved by the SBI and/ or Architect and shall comply strictly with the requirements of the 

latest specifications of CPWD and Electrical/Indian Standard Codes. 

v) The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, Drawings etc. (FPS units wherever indicated are for guidance only). 

 
 
The vendor has to arrange for endorsement of Electrical Contractor license from the 
respective state authority before commencement of the work. 

 
 

 
Signature of Contractor & Seal 
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SPECIFICATIONS FOR SERVICES 

• General 

1.1 The drawings for services are diagrammatic but shall be followed as closely as actual 

construction permits. Any deviations from the drawings shall be in conformity with 

Consultantural and structural drawings. The dimensions designated by the manufacturers shall 

take precedence over the drawings. 

• At completion of work the Contractor shall submit one set of tracings and two sets of prints of 

“As-Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs, 

diameters, location of valves, access panels, layout of equipment, piping connections and such 

other information for maintenance & future extensions. Guarantees given by manufacturers 

shall be assigned to the Employer along with names & addresses of manufacturers, suppliers 

and information about spare parts. 

• All site test shall be carried out with prior intimation to the Bank Engineer / Consultant. All 

defects shall be rectified and tests conducted again to the satisfaction of the Bank Engineer / 

Consultant. In addition to the test required by the specifications, the Contractor shall also 

conduct tests required by the Consultant and by the Municipal or other Authorities. 

• All work shall be executed by competent and licensed persons. The contractor shall maintain 

liaison with Municipal and other controlling Authorities. He shall obtain their approvals and 

certificates as required by the bye – laws at appropriate stages. 

• No cutting / chasing shall be done in load bearing structural members without prior approval 

of the Asstt. Engineer. Sleeves and openings shall be provided during the progress of 

construction in preference to cutting at later date. 

• The Consultant may require typical mock up(s) to be installed in advance for approval. 

Undamaged materials from the mock up shall be allowed to be reused in the work. 

• Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket 

type. 

• G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making 

good is included. The free ends may be skew-cut. 

• Wherever use of G.I. pipes is called for the same shall  be medium class (class – B) 

• Materials : 

2.1 The materials shall conform to the specifications and in absence thereof to Indian Standards. 

The products should bear the ISI Mark. 

2.2 The makes of materials for use in this work are broadly approved as per list given below. The 

Contractor shall, however, get particular makes and samples approved before ordering: 

2.3 Notwithstanding any interim or final approval the Contractor remains responsible for satisfactory 

performance of all fittings & fixtures. The liability of the Contractor is not limited by any approval 

of the make of materials. 

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where required due to 

off set between plaster & glazed tiles surface. 
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BILL OF QUANTITY 

 
 

 
(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 
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