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NIT NO SBI/HYD/IAD/2025-26/005 

DATE 25.07.2025 

 
STATE BANK OF INDIA 

INVITES 

TENDER FOR 

------------------------------------------------------------------------------------------------------------------------------------------ 

PROPOSED ELECTRICAL WORKS FOR CIRCLE AUDIT OFFICE AT INTERNAL 

AUDIT DEPARTMENT, LINGAMPALLY, HYDERABAD. 

---------------------------------------------------------------------------------------------------------------------  

FROM 

Electrical contractors who are empaneled with SBI-LHO, Hyderabad & 

LHO Amaravathi under respective category are only eligible to 

participate* 

THROUGH E-TENDERING PROCESS 

 
Assistant General Manager (Admin), 

Internal Audit Department, 

State Bank Nireekshan Bhavan, 

Lingampally Post, 

Hyderabad-500019 

Phone No:040-23012138/39 
Email: agmadmin.iahyd@sbi.co.in 

 

ARCHITECT 

BURMAN ET.AL 

1-79/1, Kothapet, Near Balapur, Balapur Mandal, 

RR District, Hyderabad, Telengana-500005. 

Mob: 8125196178, 8328251857, 9811210589, 8800147589. 

E-mail: burmanetal2008@gmail.com burmanetalhyd@gmail.com. 

 

 

http://et.al/
mailto:burmanetal2008@gmail.com
mailto:burmanetalhyd@gmail.com
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NOTICE INVITING TENDER (NIT) 

IAD, Hyderabad, invites online tenders on behalf of State Bank of India for the following 

work in TWO BID SYSTEM from the empanelled electrical contractors of LHO 

Hyderabad & LHO Amaravathi circle in respective category. 

1.  Name of the Work PROPOSED ELECTRICAL WORKS FOR CIRCLE AUDIT 

OFFICE AT INTERNAL AUDIT DEPARTMENT, 

LINGAMPALLY, HYDERABAD. 

2.  Estimated cost of work ₹22,96,704.00 plus GST as applicable 

 

3.  Quantum of Earnest 

Money Deposit (EMD) 

₹23000/- DD Drawn In Favor of AGM(Admin), IAD, 

Hyderabad. EMD will be exempted under submission 

of valid MSE certificate in the respective category. 

EMD/Valid exemption certificate should be submitted 

before due date 

4.  Time for Completion of 

work 

60 Days from the date of PO or handover of the site 

whichever is earlier. 

5.  Eligibility of the contractor 1.empanelled electrical contractors of LHO Hyderabad 

& LHO Amaravathi circle in respective category. 

2. The vendor should have a valid digital signature to 

participate in the online tendering process 

6.  Date and Time where 

tender forms are available  

From 25.07.2025  to   08.08.2025 

7.  download from the 

websites:links 

https://etender.sbi 

8.  Last date and time of 

submission of online 

Tender 

08.08.2025 upto 15.00 hours 

 

9.  Date, Time of opening of 

e-Tenders(Technical bid  

08.08.2025 upto 15.10 hours 

10.  Place of submission of 

EMD/MSE certificate, 

opening of tender, contact 

person /telephone 

no/email address. 

Original EMD should be submitted (before due date 

and time) physically At: Office of the AGM(Admin), 

Internal Audit Department. Technical Bid of those firms 

/ contractors who do not submit EMD or tender fee 

shall be rejected. 

11.  Quantum of Security 

Deposit (percentage) 

1. Initial Security Deposit (ISD) – 2% of the Tender 

value including EMD 

2. Retention Money- 10% from each running bill 

subject to maximum of 5% of the contract value 

https://etender.sbi/


 

Signature of the contractor with seal                     Page3of86                    Signature of the Bank Official 
 
 

including EMD & ISD 

12.  Terms of payment of Bills, 

if any (specify the 

minimum value of work 

for payment of running 

account bills) 

i) No advance payment.  
ii) Interim Payment – ₹8.00 lakhs 
Final Payment after completion of the work subject to 

deductions as applicable. 

13.  Initial Security Deposit 

(ISD) 

2% of the Contract value  

14.  Defects Liability Period 12 Months from the date of completion or 

commissioning and handover of the work. 

15.  Liquidated Damages for 

delay in work 

If the work is delayed beyond the scheduled 

completion date, then 0.50% of the total value of the 

contract per week (or part thereof) of delay will be 

deducted from the final bill value subject to max 5%of 

the value of work 

16.  Validity of tender 90 days.  

 

17.  Eligible Taxes A) Income Tax will be deducted at source as per Govt. 

Guidelines. 

B) Reimbursement of GST will be made only on 

submission of proper GST invoice as per applicable 

GST provision. The contractor should comply with the 

following; 

1. Contractor should have GST Registration 

Number 

2. Invoice should specifically/separately disclose 

the amount of GST levied at applicable rate as 

per GST provision 

3. In case of Correction in the bills after scrutiny, 

contractor should submit fresh bills for payment 

4. Contractor should timely file his GST return in 

accordance with GST provisions to enable the 

bank to claim the credit of GST paid to the 

contractor 

5. The GST Number of State Bank of India are 

For Telangana State -36AAACS8577K1ZQ 

18.  Electronic Payment Payment shall be made by way of Electronic fund 

transfer and the bill will be paid by the Branch. Firm 

should furnish details of the bank, a/c no, IFSC code 

19.  Any additional Information The quoted rate should be inclusive of materials, 
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labour, wages, fixtures, transportation, installation, all 

taxes (excluding GST), wastages, Octroi, machinery, 

temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental 

charges and all related expenses to complete the work 

20.  For any queries or 

support in connection with 

the online tendering 

process, please contact 

our E-procurement 

solutions agency  

 

e-Procurement technologies Limited, Ahmedabad. 

Dinesh  

Bagresha 

Dinesh.bagresha@e

ptl.in 

95108 12960 

Devendra R Devendra.r@eptl.in 95108 12971 

Nandan Valera Nandan.v@eptl.in 90810 00427 

Fahad Khan Fahad@eptl.in 99044 06300 

Nikhil Khalas Nikhil@ept.in 93745 19729 
 

In case the date of opening of tenders is declared as a holiday, the tenders will be 

opened on the next working day at the same time. 

SBI reserves the right to accept or reject any or all bids without assigning any reasons 

thereof, even after opening of the bids. 

If the final L1 bid is below 7.5% of the estimated cost then the L-1 contractor has 

to submit Additional Security Deposit (ASD)/Additional Performance Guarantee 

(APG). The amount of such ASD / APG shall be the difference between 92.5 % of 

estimated cost put to tender and the quoted price.  

Bank Guarantee or FDR receipt favoring Asst. General Manager (Admin), Internal 

Audit Department SBI, but drawn on any other Nationalized Bank may also be 

accepted as ASD / APG. 

 

 

AGM 

 

 

 

 

 

 

 

mailto:Dinesh.bagresha@eptl.in
mailto:Dinesh.bagresha@eptl.in
mailto:Devendra.r@eptl.in
mailto:Nandan.v@eptl.in
mailto:Fahad@eptl.in
mailto:Nikhil@ept.in
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INSTRUCTIONS TO THE TENDERERS 

1. Scope of Work: 

Online Sealed Tenders are invited by State Bank of India for the work as 

specified in the tender  

1.1 Site and Its Location 

The proposed work is to be carried out at as specified in the NIT 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in 

tender consisting the             following documents and the most workmanlike 

manner, 

1. Instructions to tenderers 

2. General Conditions of Contract 

3. Special Conditions of Contract 
4. Additional Conditions for Electrical Installation 

5. Technical Specifications 

6. Drawings 

7. Price Bid 
2.1 The above documents shall be taken as complementary and mutually 

explanatory of one another but in   case of ambiguities or discrepancies, shall 

take precedence in the order given below, 

a. Price bid 
b. Technical Specifications 

c. Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 
f. Instructions to Tenderers 

2.2 Complete set of Bid documents can be downloaded from the Bank’s website 

http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at 

our e-procurement agency’s portal  https://etender.sbi during the period 

mentioned in the NIT. 
2.3   The tender documents are not transferable. 
3 Site Visit 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

http://www.sbi.co.in/
https://etender.sbi/
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Tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the 

materials, labour, the law and order situation, climatic conditions local authorities 

requirement, traffic regulations etc; 

 

3.2   The tenderer will be fully responsible for considering the financial effect of any or all  

the  factors while submitting his tender. 
4 Earnest Money 
4.1 The tenderers are requested to submit the Earnest Money as specified in the NIT in 

the form of Demand Draft or Banker’s Cheque in favour of as mentioned in the NIT 

drawn on any Bank in India. EMD will be exempted subject to submission of valid 

MSE certificate under respective category. 
4.2 EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD by means of D/D as mentioned in the NIT within a period of 15 days of  

acceptance of tender. 

6 Security Deposit 

6.1 Total security deposit shall be 5% of contract value or as per GO issued by central 

government at that time i.e settlement of final bill. Out of this 2% of contract value is 

in the form of initial security deposit which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the 

respective running account bill i.e. deduction from each running bill account will be 

10% till total 3% of contract value is reached. 50% of the total security shall be paid 

to the contractors on the basis of architect’s certifying the virtual completion. The 

balance 50% would be paid to the contractors after the defects liability period as 

specified in the contract. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 15 days from the receipt 

of intimation of acceptance of his tender by the Bank. However, the written acceptance 

of the tender by the Bank will constitute a binding agreement between the Bank and 

successful tenderer whether such formal agreement is subsequently entered into or not. 

8 Completion Period: As stipulated in the NIT 
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9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months 

from the date of opening price bid. If the tenderer withdraws his/her offer during the 

validity period or makes modifications in his/her original offer which are not acceptance 

to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 

forfeit the EMD. 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of 

contract value. 

11 Rates and Prices 
11.1 In case of item rate tender 
11.2 APPLICABLE ONLY FOR OFFLINE TENDER: 

a. The tenderers shall quote their rates for individual items both in words and 

figures in case of discrepancy between the rates quoted in words and figures the 

unit rate quoted in words will prevail.  

b. The amount of each item shall be calculated and the requisite total is given. In 

case of discrepancy between the unit rate and the total amount calculated from 

multiplication of unit rate and the quantity the unit rate quoted will govern and the 

amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit 

is changed the tenders would be evaluated as per the original unit and the 

contractor would be paid accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If 

any discrepancy is observed he should immediately bring to the knowledge of the 

Architect/ Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 

f. Each page shall be totaled and the grand total shall be given. 

11.3 APPLICABLE BOTH ONLINE/ OFF LINE TENDERS 

a. The rate quoted shall be firm and shall include all costs, allowances, 

taxes, ,levies, etc except GST. Applicable GST will be reimbursed by the 

Bank on the executed vale.. 

b. If no rate is quoted for a particular item the contractor shall not be paid for 

that item when it is executed. 

12.   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
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12.1 Bidder requiring any clarification of the bidding document may notify us in writing   

at the address/by e-mail given in the NIT within the date/time mentioned. 

12.2. The clarifications to the queries received or amendments in the tender will be 

posted on the Bank’s website and e-tender portal as a corrigendum/Addendum. 

No individual communication will be conveyed to the Bidders. The interested 

parties/Bidders are advised to check the above website regularly till the date of 

submission of Bid document and ensure that clarifications / amendments issued, 

if any, have been taken into consideration before submitting the Bid. Such 

amendments/clarifications, if any, issued by the Bank will be binding on the 

participating Bidders. Bank will not take any responsibility for any such omissions 

by the Bidder. Bank, at its own discretion, may extend the deadline for 

submission of Bids in order to allow prospective Bidders a reasonable time to 

prepare the Bid, for taking the amendment into account. 

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time 

prior to the deadline for submission of Bids.  

12.4. No request for change in commercial/legal terms and conditions, other than what 

has been mentioned in the tender or any addenda/corrigenda or clarifications 

issued in connection thereto, will be entertained and queries in this regard, 

therefore will not be entertained.  

12.5. Queries received after the scheduled date and time will not be responded/acted 

upon. 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

Bank/ SBI  reserves the right to accept or reject any Bid in part or in full or to cancel the 

Bidding process and reject all Bids at any time prior to award of the contract, without 

incurring any liability to the affected Bidder or Bidders or any obligation to inform the 

affected Bidder or Bidders of the grounds for the Bank’s action. 

21.4 The acceptance of a tender rests with the Competent Authority, who does not 

bind himself to accept the lowest tender and reserves to himself the authority to 

reject any or all of the tenders received, without assigning any reasons. All 

tenders in which any of the prescribed conditions are not fulfilled, or are 

incomplete in any respect are liable to be rejected. 

21.5 The notification of award will constitute the formation of the Contract.  The 

selected Bidder should convey acceptance of the award of contract by returning 

duly signed and stamped duplicate copy of the PO within 15 days of receipt of 

the communication and to enter into an agreement with the Bank.   
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OPENING AND EVALUATION OF BIDS 

14.1 The online Bids will be opened at the office address of SBI mentioned in the NIT.  
Representatives of Bidder may be present during opening of Bids.However, Bids would be 
opened even in the absence of any or all the bidder’s representatives. 
 

14.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned 

in the NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will 

be opened on the next working day. The price bid of the qualified vendors will be opened on the 

same day or on a subsequent date which will be intimated to the bidders. 

 

14.3 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document from 

the date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or 

makes modifications in his/her original offer, which are not acceptable to the Bank, without 

prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 

15.0 PRELIMINARY EXAMINATION 

15.1 SBI will examine the Bids to determine whether they are complete, on required formats 

& accompanied by supporting Documents and the Bids are conforming to all the terms and 

conditions of the Bidding Document without any deviations and are generally in order.  

 

15.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI 

will have right to demand submission of more information as required, if any of the document is 

partly submitted. If the bidder does not respond within the stipulated time, SBI will reject or 

disqualify the bid. 

 

16.0 TECHNICAL EVALUATION 

16.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility 

terms and conditions during the preliminary evaluation would be taken up for further detailed 

evaluation. Those Bids who do not qualify the eligibility criteria and all terms during preliminary 

examination will not be taken up for further evaluation. 

 

16.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification of 

its bid. The request for clarification shall be in writing and no change in prices or substance of 
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the bid shall be sought, offered or permitted. No post bid clarification at the initiative of the 

bidder shall be entertained. 

 

16.3 The tenders must be unconditional. Conditional tenders leading to unknown / 
indefinite liability may be summarily rejected. 

17.EVALUATION OF PRICE BIDS AND FINALIZATION 

 

17.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the 

online price bid submitted by the bidder will be opened. 

 

17.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted 

in the online bidding or Reverse Auction (if conducted). 

 

17.4 The process of online rebidding amongst the two or more contractors offering same 

rates shall continue till L1 bidder is discovered. If required, SBI shall conduct reverse auction to 

discover the L1 bidder. 

 

17.5 In case, any of such contractors or all contractors (who have quoted same tender 

amount in the initial bidding or subsequent bidding) refuse to submit revised offer, it shall be 

treated as “Withdrawal of tender” by the Contractor before acceptance by SBI and the EMD of 

such contractors shall be forfeited and they shall not be allowed to participate in the re-

tendering process for the work.  
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GENERAL CONDITIONS OF CONTRACT 

 

a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and 

the formal agreement executed between State Bank of India (Client) and the contractor, 

together with the documents referred therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the 

Architects/Bank and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

 

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under 

State Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 

Madame Cama Road, Mumbai 400 021 and a Apex Training Centre State Bank 

Institute of Consumer Banking, Begumpet, Hyderabad and includes the client's 

representatives, successors and assigns. 

'Architects/Consultants ' shall mean as  

 

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their 

representative to give instructions to the contractors. 

1.1.3 The Contractor' shall mean the individual or firm or company whether 

incorporated or not, undertaking the works and shall include legal personal 

representative of such individual or the composing the firm or company and the 

permitted assignees of such individual or firms of company. 

 

      The expression 'works' or 'work' shall mean the permanent or temporary work 

described in the 'Scope of Work" and/or to be executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder 

and work to be done by the contractor under the contract. 
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1.1.4 'Engineer' shall mean the representative of the Architect/consultant. 

 

1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 

drawings as may be issued by the Engineer from time to time 'Contract value 

shall mean the value of the entire work as stipulated in the letter of acceptance of 

tender subject to such additions thereto or deductions there from as may be 

made under the provision herein after contained. 

 

1.1.6 'Specifications' shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 

architect/ consultant "Month" means calendar month. 

 

1.1.7 "Week" means seven consecutive days. 

 

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs 

respectively. 
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CLAUSE 

1. Total Security Deposit 

    Total Security deposit comprise of: 

a. Earnest Money Deposit  

b. Initial Security Deposit  

c. Retention Money 

(a) Earnest Money Deposit(EMD) : 
➢ The tenderer shall furnish EMD as specified in the NIT in the form of Demand 

draft or Bankers cheque drawn in favour of as specified in the NIT, on any 

Scheduled Bank. EMD is exempted subject to submission of valid MSE 

certificate in respective category. 

➢ No tender shall be considered unless the EMD is so deposited in the required 

form.  

➢ No interest shall be paid on this EMD. 

➢ The EMD of the unsuccessful tenderer shall be refunded soon after the decision 

to award the contract is taken without interest.  

➢ The EMD shall stand absolutely forfeited 

i. if the tenderer revokes his tender at any time during the period when he is 

required to keep his tender open acceptance by the SBI  

or 

ii. after it is accepted by the SBI the contractor falls to enter into a formal agreement  

or 

iii. fails to pay the initial security deposit as stipulated  

or 

iv. fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on the 

revalidation of the DD and the bidder has to get it revalidated and submit again. 
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(b) Initial Security Deposit (ISD) 

       The amount of ISD shall be 2% of accepted value of tender including the EMD. 

Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on 

any scheduled Bank and shall be deposited within 15 days from the date of letter of 

acceptance of tender.  

(c) Retention Money 

       Besides the ISD as deposited by the contractor in the above said manner the 

retention money shall be deducted from the running account bill at the rate of 10% 

of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. the ISD plus Retention Money shall both together not 

exceed 5% of the contract value. 50% of the total security deposit shall be 

refunded to the contractor without any interest on issue of Virtual Completion 

certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end 

of defects liability period provided the contractor has satisfactorily attended to all 

defects in accordance with the conditions of contract including site clearance. 

 

 2.0 NA 

 3.0 Language Errors, Omissions and Discrepancies 

       In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc, the 
following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 
ii. Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
iii. Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the latter shall be adopted. 

iv. In case of difference between rates written in figures and words, the rate in words 

shall prevail. 

v. Between the duplicate/subsequent copies of the tender, the original tender shall 

be taken as correct. 
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4.0 Scope of Work 
 

       The contractor shall carry out, complete and maintain the said work in every 
respect strictly in accordance with this contract and with the directions of and to the 

satisfaction of the Bank to be communicated through the architect/consultant. The 

architect/consultant at the directions of the Bank from time to time issue further 

drawings and/or written instructions, details directions and explanations which are 
hereafter collectively referred to as Architect's/Consultant's instructions in regard to 

: the variation or modification of the design, quality or quantity of work or the 

addition or omission or substitution of any work, any discrepancy in the drawings or 
between the BOQ and/or drawings and/or specifications, the removal from the site 

of any material brought thereon by the contractor and the substitution of any other 

materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged 

thereupon. 

5 (i) Letter of Acceptance 
 Within the validity period of the tender the Bank shall issue a letter of acceptance either 

directly or through the architect by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the 

execution of the work as per the terms of the tender. The letter of acceptance shall 

constitute a binding contract between the SBI and the contractor. 

5 (ii) Contract Agreement 
  On receipt of intimation of the acceptance of tender from the SBI/Architect the 

successful tenderer shall be bound to implement the contract and within fifteen 

days thereof he shall sign an agreement in a non-judicial stamp paper of 
appropriate value. 

6.0 Ownership of drawings 
 All drawings, specifications and copies thereof furnished by the SBI through its 

architect/ consultants are the properties of the SBI. They are not to be used on 

other work. 

7.0 Detailed drawings and instructions 
The SBI through its architects/consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 
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execution of the work. All such drawings and instructions shall be consistent with 

the contract documents, true developments thereof and reasonably inferable there 
from. 

The work shall be executed in conformity therewith and the contractor prepare a 

detailed programme schedule indicating therein the date of start and completion of 

various activities on receipt of the work order and submit the same to the SBI through 
the Architect/Consultant. 

 

Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the 

drawings shall be handed over to the contractors. 

8.0 Liquidated Damages 

        If the contractor fails to maintain the required progress in terms of clause 30 of 
GCC or to complete the work and clear the site including vacating their office on or 

before the contracted or extended date or completion without justification in support 

of the cause of delay, he may be called upon without prejudice to any other right of 

remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages at the rate of 0.5% of the contract value per week subject to a 

maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 
        Unless or otherwise specified the contractor shall provide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that 

are required for the satisfactory execution and completion of the work. Unless or 

otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 

good order among his employees and shall not employ on the work any unfit 

person or anyone not skilled in the work assigned to him. Workman whose work or 

behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be 
removed from the site immediately. 

10.0 Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances 
rules, applicable to the contractor. If the contractor observes any discrepancy between 

the drawings and specifications, he shall promptly notify the SBI in writing under 

intimation of the Architect/Consultant. If the contractor performs any act which is against 
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the law, rules and regulations he shall meet all the costs arising there from and shall 

indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the architect/consultant before 

proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 

architect/consultant the contractor shall be responsible for the same and shall at his 

own expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from 

damage and shall protect the SBl's properties from  injury  or  loss  arising  in 

connection  with contract.  He shall make good any such damage,  injury, loss due to 

his fault or negligence except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protection of his employees on the 

works and shall comply with all applicable provisions  of  Government  and  local bodies' 

safety laws and building codes to prevent accidents, or injuries to persons or property of 

about or adjacent to his place of work.  The  contractor  shall  take insurance covers as 

per clause 24.0 at his own cost. The policy may be taken in joint names of the 

contractors and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at  all  reasonable  time have 

free access to the work site and/or to the workshop, factories or other places where 

materials  are lying or from where they are obtained and the contractor  shall give every 

facility to the SBI,  Architect/Consultant  and  their  representatives necessary for 

inspection and examination and test  of  the  materials  and workmanship. No person 

unless  authorized  by the SBI/Architect/Consultant except the representative of Public 

authorities shall be allowed on the work at any time. The proposed work either during its 

construction/execution stage or its completion can also be inspected by the Chief 

Technical Examiner's organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract  shall be executed  by the contractor  and he 

shall not directly entrust and engage or indirectly transfer assign or underlet the contract 

or any part or share thereof or interest therein without the written consent of the SBI 

through the architect and no undertaken shall relieve the contractor from the 
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responsibility of the contractor from active superintendence of the work during its 

progress. 

15.0 Quality of Materials, Workmanship & Test 

1.     All materials and workmanship shall be best of the respective  kinds described  

in the contract and in accordance with Architect/Consultant instructions and shall 

be subject from time to time to such tests as the architect/consultant may direct 

at the place of manufacture or fabrication  or on the site or an approved testing 

laboratory. The contractor shall provide such assistance, instruments, machinery, 

labour and materials 

 

 

2. Samples 

All samples of adequate  numbers, size,  shades & pattern as per specifications shall be 

supplied by the contractor without any extra charges. If certain items proposed to be 

used are of such nature that samples cannot be presented or prepared at the site 

detailed literature/test certificate of the same shall be provided to the satisfaction of the 

Architect/ consultant. Before submitting the sample/literature the contractor shall satisfy 

himself that the material/equipment for which he is submitting the samples/literature 

meet with the requirement of tender specification. Only when the samples are approved 

in writing by the architect/consultant the contractor shall proceed with the procurement 

and installation of the particular material/equipment. The approved samples shall be 

signed by the Architect/Consultant for identification and shall be kept on record at site 

office until the completion of the work for inspection/comparison at any time. The 

Architect/Consultant shall take reasonable time to approve the sample. Any delay that 

might occur in approving the samples for reasons of its not meeting the specifications or 

other discrepancies inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials/ 

equipments etc shall be to the account of the contractor. 

(iii)    Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by 

or provided for in the specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which 

is either : 
If so intended by or provided for or ( in the cases above mentioned) is not so 

particularised or through so intended or provided for but ordered by the 

Architect/Consultant which is either to be carried out by an independent person at any 

place other than the site or the place of manufacture or fabrication of the materials 



 

Signature of the contractor with seal                     Page19of86                    Signature of the Bank 
Official 
 
 

tested or any Government/approved laboratory, then the cost of such test shall be borne 

by the contractor. 

16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 

the entire responsibility for the fulfillment of contract. 

 

 

17.0 Contractor's superintendence 

The contractor shall give necessary personal superintendence during the execution of 

the works and as long, thereafter, as the Architect/consultant may consider necessary 
until the expiry of the defects liability period, stated hereto. 

18.0 Quantities 

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard Method of Measurements 

         The rate quoted shall remain valid for variation of quantity against individual item 

to any extent subject to maximum variation of the contract value by 25%. The 

entire amount paid under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 

ii. Variation exceeding 25% : The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof . 

19.0 Works to be measured 
The Architect/Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send a 

qualified representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 

Such measurements shall be taken in accordance with the Mode of measurements 

detailed in the specifications. The representative of the Architect/Consultant shall take 

joint measurements with the contractor's representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 

sign all the pages of the measurement book in which the measurements have been 

recorded in token of his acceptance .All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor 

not attend or neglect or omit to depute his representative to take measurements then 

the measurements recorded by the representative of the Architect/consultant shall be 
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final. All authorized extra work, omissions and all variations made shall be included in 

such measurements. 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall 

vitiate the contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of 

works to make any alteration in, or additions to or omission from the works or any 

alteration in the kind or quality of the materials to be used therein, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm 

in writing within seven days of giving such oral instructions the contractor shall alter to, 

add to, or omit from as the case may be in accordance with such notice but the 
contractor shall not do any work extra to or make any alteration or additions to or 

omissions from the works or any deviation from any of the provisions of the contract, 

stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/Consultant and the value of such extras, alterations, additions or 

omissions shall in all cases be determined by the Architect/Consultant and the same 

shall be added to or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as herein 

mentioned. Any such extra is herein referred to as authorized extra and shall be made 

in accordance with the following provisions. 

a  i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 

conditions as the work priced herein. 

ii)    Rates for all items, wherever possible should be derived out of the rates     given in 

the priced BOQ. 

b The net prices of the original tender shall determine the value of the items 
omitted, provided if omissions do not vary the conditions under which any 

remaining items of works are carried out, otherwise the prices for the same shall 

be valued under sub clause (c) hereunder. 

c         Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 

days of the receipt of the letter of acceptance inform the Architect/Consultant of 

the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect/Consultant shall fix such 
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rate or prices as in the circumstances in his opinion are reasonable and proper, 

based on the market rate. 

d  Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 

so stated then in accordance with the local day work rates and wages for the 

district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman's name and materials 

employed be delivered for verifications to the Architect/Consultant at or before 

the end of the week following that in which the work has been executed. 

f lt is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the "market rate basis" for material, labour, hire/running 

charges of equipment and wastages etc plus 15% towards establishment 

charges, contractor's overheads and profit. Such items shall not be eligible for 
escalation. 

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six 

months of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed to 

the satisfaction of the SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's 

labour, equipment and machinery. 
b. Demolish, dismantle and remove the contractor's site office, temporary works, 

structures including labour sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works. 
c. Remove all rubbish, debris etc from the site and the land allotted to the 

contractor by the SBI and shall clear, level and dress, compact the site as 

required by the SBI. 
d. Shall put the SBI in undisputed custody and possession of the site and all land 

allotted by the SBI. 
e. Shall hand over the work in a peaceful manner to the SBI. 

f. AII defects/imperfections have been attended and rectified as pointed out by the 

SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall 
be entitled to apply to the Architect/Consultant for the certificate. If the 

Architect/Consultant is satisfied of the completion of the work, relative to which the 
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completion certificate has been sought, the Architect/Consultant shall within fourteen 

(14) days of the receipt of the application for virtual completion certificate, issue a VCC 
in respect of the work for which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's 

liabilities under the contract including the contractor's liability for defects liability period 

nor shall the issuance of VCC in respect of the works or work at any site be construed 
as a waiver of any right or claim of the SBI against the contractor in respect of works or 

work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the 
site for execution of any work not included in the scope of this contract which it may 

desire to have carried out by other persons simultaneously and the contractor shall not 

only allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the 

execution of such work except by special arrangement with the SBI. Such work shall be 

carried out in such manners not to impede the progress of the works included in the 
contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the SBI and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for 

which he is responsible under the terms of contract and in such a manner that 

the SBI and contractor are covered for the period stipulated in clause 28 of GCC 
and are also covered during the period of maintenance for loss or damage 

arising from a cause, occurring prior to the commencement of the period of 

maintenance and for  any loss or damage occasioned by the contractor in the 
course of any operations carried out by him for the purpose of complying with his 

obligations under clause. 

a. The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials 
for incorporation in the works at their replacement value. 

 

b. The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things. 

 

c. Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor shall 

whenever required produce to the Architect/Consultant the policy of insurance 

and the receipts for payment of the current premiums. 
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25.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify 

the SBI against all losses and claims in respect of injuries or damages to any 

person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works 

and against all claims proceedings, damages, costs, charges and expenses 

whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 

 

a. The permanent use or occupation of land by or any part thereof. 

 

b. The right of SBI to execute the works or any part thereof, on, over, under, in or 

through any lands. 
 

c. lnjuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
 

d. lnjuries or damage to persons or property resulting from any act or neglect of the 
SBI, their agents, employees or other contractors not being employed by the 

contractor or in respect of any claims, proceedings, damages, costs, charges and 

expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI, their employees, or agents or other employees, or 

agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision sub-

clause 26.2 of this clause. 

25.4 Contractor's superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim, or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be 
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payable in respect of any article or part thereof included in the contract. In the 

event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expenses to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or 

any alleged patent or design right is the direct result of an order passed by the 

Architect/Consultant in this behalf. 

25.5 Third Party Insurance 
25.5.1  Before commencing the execution of the work the contractor but without limiting 

his obligations and responsibilities under clause 26.0 of GCC shall insure 

against his liability for any material or physical damage, loss, or injury which 

may occur to any property including that of SBI, or to any person, including any 
employee of the SBI, by or arising out of the execution of the works or in the 

carrying out of the contract, otherwise than due to the matters referred to in the 

provision to clause 26.0 thereof. 

 

25.5.2 Minimum Amount of Third Party Insurance 
Such insurance shall be affected with an insurer and in terms approved by the SBI 

which approval shall not be reasonably withheld and for at least the amount 

stated below. The contractor shall, whenever required, produce to the 

Architect/Consultant the policy or policies of insurance cover and receipts for 

payment of the current premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 
lacs per occurrence with the number of occurrences limited to four. After each 

occurrence contractor will pay additional premium necessary to make insurance 

valid for four occurrences always. 

25.7 Accident or Injury to Workmen 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default 

of the SBI or their agents, or employees. The contractor shall indemnify and keep 

indemnified SBI against all such damages and compensation, save and except 

as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 
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25.7.2 Insurance against accidents etc to workmen 
The contractor shall insure against such liability with an insurer approved by the 

SBI during the whole of the time any person employed by him on the works and 
shall, when required, produce to the architect/consultant such policy of insurance 

and receipt for payment of the current premium. Provided always that, in respect 

of any persons employed by any sub-contractor the contractor's obligation to 

insure as aforesaid under this sub-clause shall be satisfied if the sub contractor 
shall have insured against the liability in respect of such persons in such manner 

that SBI is indemnified under the policy but the contractor shall require such sub-

contractor to produce to the Architec/Consultant when required such policy of 
insurance and the receipt for the payment of the current premium. 

25.7.3 Remedy on Contractor's failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above 

or any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBI may effect and keep in force any 

such insurance and pay such premium or premiums as may be necessary for 

that purpose and from time to time deduct the amount so paid by the SBI as 
aforesaid and also deduct 15% of contract value from any amount due or which 

may become due to the contractor, or recover the same as debt from the 

contractor. 

 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of 

such default, the Bank shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages costs, charges, and other expenses paid 
by the SBI and which are payable by the contractors under this clause. The 

contractor shall upon settlement by the insurer of any claim made against the 

insurer pursuant to a policy taken under this clause, proceed with due diligence 
to rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the insurer in respect of such damage shall be paid to the 

contractor and the contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or 

goods destroyed or damaged. 

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of 

handing over site by the SBI or 15 days from the date of issue of Letter of 
Acceptance of Bank, whichever is later. 

27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the 

contractor. The entire work shall be completed within a period as specified in the 
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NIT calendar months from the date of commencement. If required in the contract 

or as directed by the Architect/Consultant, the contractor shall complete certain 
portions of work before completion of the entire work. However the completion 

date shall be reckoned as the date by which the whole work is completed as per 

the terms of the contract. 

28.0 Extension of Time 
If, in the opinion of the Architec/Consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architec/Consultant may submit a 

recommendation to the SBI to grant a fair and reasonable extension of time for 

completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely 

to be delayed for any reasons beyond the due date of completion as stipulated in 

the contract, the contractor shall apply to the SBI through the Architec/Consultant 
in writing at least 30 days before the expiry of the scheduled time and while 

applying for extension of time he shall furnish the reasons in detail and his 

justification if any, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of 

time. While granting extension of time the contractor shall be informed the period 

extended time which will qualify for levy of liquidated damages. For the balance 

period in excess of original stipulated period and duly sanctioned extension of 
time by the SBI the provision of liquidated damages as stated under clause 9 of 

GCC shall become applicable. Further contract shall remain in force even for the 

period beyond the due date of completion irrespective whether the extension is 
granted or not. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be 
of a kind and conducted in a manner to the satisfaction of the 

Architec/Consultant. Should the rate of progress of the work or any part thereof 

be at any time be in the opinion of the Architec/ Consultant too slow to ensure the 

completion of the whole of the work by the prescribed time or extended time for 
completion the Architect/Consultant shall thereupon take such steps as 

considered necessary by the Architec/Consultant to expedite progress so as to 

complete the woks by the prescribed time or extended time. Such 
communications from the Architect/Consultant neither shall relieve the contractor 

from fulfilling obligations under the contract nor he shall be entitled to raise any 

claims arising out of such directions. 

30.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent 

work shall save as herein provided be carried on during the night or on holidays 



 

Signature of the contractor with seal                     Page27of86                    Signature of the Bank 
Official 
 
 

without the permission in writing of the Architect/Consultant, save when the work 

is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 

Architect/Consultant. However the provision of the clause shall not be applicable 

in the case of any work which becomes essential to carry by rotary or double 
shifts in order to achieve the progress and quality of the part of the works being 

technically required and continued with the prior approval of the 

Architect/consultant at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be 

carried out without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or 

reduce the scope of work for any reason whatsoever and hence not require the 

whole or any part of the work to be carried out, the Architect/Consultant shall give 
notice in writing to that effect to the contractor and the contractor shall act 

accordingly in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage 

which he might have derived from the execution of the work fully but which he did 
not derive in consequence of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bona fide brought to the site of the work by the contractor 

and rendered surplus as a result of the abandonment, curtailment of the work or 
any portion thereof and then taken back by the contractor, provided however that 

the Architect/Consultant shall have in such cases the option of taking over all or 

any such materials at their purchase price or a local current rate whichever is 
less. 

In case of such stores having been issued from SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those 

at which were originally issued to the contractor after taking into consideration 

and deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect/Consultant 

shall be final. 

32.0 Suspension of work 
i. The contractor shall, on receipt of the order in writing of the Architect/Consultant 

(whose decision shall be final and binding on the contractor) suspend the 

progress of works or any part thereof for such time and in such manner as 
Architect/ Consultant may consider necessary so as not cause any damage or 

injury to the work already done or endanger the safety thereof for any of following 

reasons. 
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a. On account any default on the part of the contractor, 

or 

b. For proper execution of the works or part thereof for reasons other than the 

default of the contractor, 

or 

c)For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 

by the Architect/Consultant. 

ii. lf the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every 

such suspension. No compensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor 

shall have rendered himself liable to pay compensation amounting to the whole 
of his security deposit the Architect/Consultant shall have the power to adopt any 

of the following course as they may deem best suited to the interest of the SBI. 

a. To rescind the contract (of which rescission notice in writing to the  contractor by 

the Architect/Consultant shall be conclusive evidence) and in which case the 

security deposit of the contractor shall be forfeited and be absolutely at the 

disposal of SBI. 
b. To employ labour paid by the SBI and to supply materials to carry out the work, 

or any part of the work, debiting the contractor with the cost of the labour and 

materials (the cost of such labour and materials as worked out by the Architect/ 
Consultant shall be final and conclusive against the contractor) and crediting him 

with the value of the work done, in all respects in the same manner and at the 

same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Architect/Consultant 

as to the value of work done shall be final and conclusive against the contractor. 
c. To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give it to another contractor to complete 

in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor, if the whole work had been 

executed by him (of the amount of which excess the certificates in writing of the 

Architects/ Consultant shall be final and conclusive) shall be borne by original 
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contractor and may be deducted from any money due to him by SBI under the 

contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 

the performance of the contract and in case the contract shall be rescinded under 

the provision aforesaid, the contractor shall not be entitled to recover or to be 

paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect/Consultant will have certified in writing the 

performance of such work and the value payable in respect thereof, and he shall 

only be entitled to be paid the value so certified. 

34.0 Owner's Right to Terminate the Contract 
If the contractor being an individual or a firm commit any 'Act of Insolvency' or 

shall be adjusted an insolvent or being an incorporated company shall have an 

order for compulsory winding up voluntarily or subject to the supervision of 
Government and of the Official Assignee of the liquidator in such acts of 

insolvency or winding up shall be unable within seven days after notice to him to 

do so, to show to the reasonable satisfaction of the Architect/Consultant that he 

is able to carry out and fulfil the contract, and to give security therefore if so 
required by the Architect/Consultant. 

 

Or 

if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be 

attached by or on behalf of any of the creditors of the contractor. 

Or 

shall assign or sublet this contract without the consent in writing of the SBI through 

the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under. 

a.  Has abandoned the contract;  

or 

b. Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 

the SBI through the Architect/Consultant written notice to proceed,  



 

Signature of the contractor with seal                     Page30of86                    Signature of the Bank 
Official 
 
 

or 

c.  Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 

upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 

Architect/ Consultant that the said materials were condemned and rejected by the 

Architect/ Consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts, matters or things by this contract to 

be observed and performed by the contractor for seven days after written notice 

shall have been given to the contractor to observe or perform the same or has to 
the detriment of good workmanship or in defiance of the SBl's or 

Architect's/Consultant's instructions to the contrary subject any part of the contract. 

Then and in any of said cases the SBI and or the Architect/Consultant, may not 

withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the 

SBI or the Architect/Consultant or the obligation and liabilities of the contractor the 

whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of 

the contractor. And, further the SBI through the Architect/Consultant, their agents 

or employees may enter upon and take possession of the work and all plants, 
tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 

adjoining lands or roads, use the same by means of their own employees or 

workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was 

interrupt or do any act, matter or thing to prevent or hinder such other contractor or 

other persons employed for completing and finishing or using the materials and 

plant for the works. 

       When the works shall be completed or as soon thereafter as convenient the SBI or 
the Architect/Consultant shall give a notice in writing to the contractor to remove his 

surplus materials and plants and should the contractor fail to do so within 14 days 

after receipt thereof by him the SBI sell the same by public auction after due 
publication and shall adjust the amount realized by such auction. The contractor 

shall have no right to question any of the act of the SBI incidental to the sale of the 

materials etc. 

35.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the 

Architect/ Consultant to the contractor within 10 working days from the date of 

certificate to the payment from SBI from time to time. The SBI shall recover the 

statutory recoveries and other dues including the retention amount from the 
certificate of payment. 
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Provided always that the issue of any certificate by the Architect/Consultant 

during the progress of works or completion shall not have effect as certificate of 

satisfaction or relieve the contractor from his liability under clause. 

The Architect/Consultant shall have power to withhold the certificate if the work 

or any part thereof is not carried out to their satisfaction. 

The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 

The SBI shall modify the certificate of payment as issued by the 

Architect/Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements 

and properly recorded in the Measurement book (M.B). 

The contractor shall not submit interim bills when the approximate value of work done 
by him is less than amount specified in the NITand the minimum interval between 

two such bills shall be one month. 

The final bill may be submitted by contractor within a period of one month from 

the date of virtual completion and Architect/Consultant shall issue the certificate 

of payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 

dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all 

details. 

36.0 Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

herein before mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or thing whatsoever 
in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter : 

 

i. lf the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 

any deductions or recoveries made or proposed to be made from the contract or 
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raise any dispute, the Contractor shall forthwith give notice in writing of his claim, 

or dispute to the Assistant General Manager (Premises& Estate)/Dy.General 
Manager (Premises)and endorse a copy of the same to the Architect, within 30 

days from the date of disallowance thereof or the date of deduction or recovery. 

The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed and the contractor shall 

not be entitled to raise any claim nor shall the Bank be in any way liable in 

respect of any claim by the contractor unless notice of such claim shall have 

been given by the contractor to the Assistant General Manager (Premises& 
Estate)/Dy.General Manager (premises) in the manner and within the time as 

aforesaid. The contractor shall be deemed to have waived and extinguished all 

his rights in respect of any claim not notified to theAssistant General Manager 
(Premises& Estate)/Dy.General Manager (premises) in writing in the manner and 

within the time aforesaid. 
ii. The Assistant General Manager (Premises& Estate)/Dy.General Manager 

(premises) shall give his decision in writing on the claims notified by the 

contractor. The contractor may within 30 days of the receipt of the decision of the 

Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) 

submit his claims to the conciliating authority namely the Circle Development 

Officer/General Manager (Corporate Services) for conciliation along with all 

details and copies of correspondence exchanged between him and the Assistant 

General Manager (Premises& Estate)/Dy.General Manager (premises) 

iii. lf the conciliation proceedings  are terminated  without  settlement  of the 

disputes, the contractor  shall,  within a period of 30 days of termination thereof  

shall give a notice to the concerned Chief General Manager/Dy.Managing 

Director &Corporate Development Officer of the Bank for appointment of an 

arbitrator to adjudicate the notified claims failing which the claims of the 

contractor shall be deemed to have been considered absolutely barred and 

waived. 

iv. Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes or differences arising out of the notified claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration. 
v.     by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing 

Director &Corporate Development Officer. It will also be no objection to any such 

appointment that the Arbitrator so appointed is a Bank Officer and that he had to 

deal with the matters to which the Contract relates in the course of his duties as 

Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner aforesaid by the said  Chief  General  

Manager/Dy.Managing  Director  &Corporate  Development Officer. Such person 
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shall be entitled to proceed with the reference from the stage at which it was left 

by his predecessor. 

 It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such 

Chief General Manager aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of 

the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to the 

arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 

the reference on the date he issues notice to both the parties calling them to 

submit their statement of claims and counter statement of claims. The venue of 

the arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion. The fees if any, of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties. The 

cost of the reference and of the award (including the fees, if any of the arbitrator) 

shall be in the discretion of the arbitrator who may direct to any by whom and in 

what manner, such costs or any part thereof shall be paid and fix or settle the 

amount of costs to be so paid. 

 

37.0 NA 

38.0  POWER& WATER 

38.1 Power Supply 

The contractor shall make his own arrangements for power and 

supply/distribution system for driving plant or machinery for the work and for 

lighting purpose at his own cost. The cost of running and maintenance of the 

plants are to be included in his tender prices. He shall pay all fees and charges 

required for the power supply and include the same in his tendered rates and 

hold the owner free from all such costs. He has to obtain necessary approval 

from the appropriate authorities, if required. 

38.2 water supply 
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The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 

i. That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 

 

ii.    The Contractor shall make alternative arrangements for the supply of water if 

the arrangements made by the Contractor for procurement of water in the opinion 

of the Architect/Consultant is unsatisfactory. 
 

The Contractor shall construct temporary well/tube well in SBI land for taking 

water for construction purposes only after obtaining permission in writing from the 

SBI. The contractor has to make his own arrangements for drawing and 

distributing the water at his own cost. He has to make necessary arrangements. 

To avoid any accidents or damages caused due to construction and subsequent 

maintenance of the wells. He has to obtain necessary approvals from the local 

authorities, if required.at his own cost. He shall restore the ground to its original 

condition after wells are dismantled on completion of work or hand over the well 

to the SBI without any compensation as directed by the Architect/Consultant. 

39.0 Treasure Trove etc. 

         Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the Bank immediately. 

 

40.0 Method of Measurement 

   Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement the measurement will be on the net quantities or work produced in 
accordance with up to date. Rules laid down by the Bureau of Indian Standards. 
In the event any dispute/disagreement the decision of the Architect/Consultant 
shall be final and binding on the contractor. 

 

41.0 Maintenance of Registers 

  The contractor shall maintain the following registers as per the enclosed format at site 
of work and should produce the same for inspection of SBI/Architect/Consultant 
whenever desired by them. The contractor shall also maintain the 
records/registers as required by the local authorities/Government from time to 
time. 

i. Register for secured advance 
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ii. Register for hindrance to work 

iii. Register for running account bill 

iv. Register for labour 

 

Clause 42.0 

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT 

APPLICABLE 
 

43.0    Force Majeure 
 

43.1   Neither contractor not SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances 

or any act of god or for any other cause beyond the reasonable control of the 
party affected or prevented or delayed. However a notice is required to be given 

within 30 days from the happening of the event with complete details, to the other 

party to the contract, if it is not possible to serve a notice, within the shortest 
possible period without delay. 

 

43.2  As soon as the cause of force majeure has been removed the party whose ability 

to perform its obligations has been affected, shall notify the other of such 
cessation and the actual delay incurred in such affected activity adducing 

necessary evidence in support thereof. 

 

43.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. 

With the cause itself and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement 

shall stand extended by a period equal to the period of delay occasioned by such 

events. 

43.4  Should one or both parties be prevented from fulfilling the contractual 
obligations by a state of force majeure lasting to a period of 6 months or more 

the two parties shall mutually decide regarding the future execution of this 

agreement. 
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44. CONTRACTOR’S EMPLOYEES 

45.1 The Contractor shall employ technically qualified / having appropriate skill and 

competent personsfully trained and adequately experienced Electricians, who are 

medically fit. They should be free from any contagious diseases. The Electricians 

shall be well mannered and properly dressed with shoes etc.  

45.2 The contractor shall provide necessary training on safety measures while 

executing the work wherever necessary so as to avoid accident. The Bank shall 

not be responsible for any accident occurred or damage incurred or claims 

arising there from during the execution of work. The contractor shall also provide 

all risk insurance policy including third party insurance as may be necessary to 

cover the risk. 

45.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour 

of their employees within the premises. Bank is not responsible for any damages 

or claims on account of the misbehavior / misdeeds of his employees.  For this 

purpose, any person supplied by the contractor to be engaged on the work on 

regular basis or as an alternate arrangement, under the direct order or control of 

the Employer or his representative shall be deemed to be a person employed by 

the contractor. 

45.4 The contractor shall on the request of the Employer immediately dismiss from 

works any person employed thereon by him, who in the opinion of the Employer 

be unsuitable or incompetent or who may misconduct. Such discharges shall not 

be the basis of any claim for compensation or damages against the Employer or 

any of their officer or employee. 

45.5 No employee of the Bank is allowed to work as a contractor for a period of 2 

years of his/her retirement from Bank Services without previous permission of the 

Bank. This contract is liable to be cancelled, if either the contractor or any of his 

employees is any time to be such a person who had not obtained the permission 

of Bank as aforesaid before submission of the tender or engagement in the 

contractor’s service. 

45.6 Contractor should not engage child labour in any of the activities in this contract.  

45.7 The contractor shall not employ person who is not an Indian National. 

45.8 The Electrician shall not over stay in the Bank premises other than the time 

permitted by the Bank or in the odd hours or holidays unless or otherwise 

required by the Branch for specific reasons like maintenance, repair works etc.  

45.9 In respect of all labour employed directly or indirectly on the work for the 

performance of the contractor’s part of work, the contractor at his own expense, 
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will arrange for the safety provisions as per the statutory provisions, B.I.S 

recommendations, factory act, workman’s compensation act, CPWD code and 

instructions issued from time to time.  

45.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in 

the Bank. The Contractor shall be responsible for all the claims of the employees 

of the Contractor and shall not make and claim whatsoever against the Bank. 

The Contractor shall be responsible for all statutory requirements e.g. ESI, PF, 

labour registrations, Insurance coverage etc. The operator is responsible for 

compliance of all the rules & safety regulations etc.  

           Minimum wages as prescribed by the Labour Act shall be payable to the 

operator(s) by the contractor as the case may be. The Contractor shall bind 

himself and  keep the Employer saved harmless and indemnified against claims 

if any of the workmen and all costs and expenses as may be incurred by the 

Employer in connection with any claim that may be made by any workmen. 

46. WORKING HOURS AT THE SITE 

           As instructed by Bank. Contractor to ensure that the routine operations at the site 

are not affected by the contract work. If required, they have to work on the Bank 

Holidays in coordination with other agencies and Bank. 

WORKING ON HOLIDAYS: 

  No work shall be done on Sunday or other Bank holidays that may be notified by 

the Architect & Employer, without the specific sanction in writing of the Architect 

& employer or his representatives 

 

 

 

47.0 STORAGE OF MATERIALS  

47.1 The contractor shall store their materials like fixtures, cables, conduits, wires, 

tools etc in the site with the permission of the Bank. However, the contractors 

shall be responsible for the custody and security of all materials and equipment 

at site. No claim for loss or theft will be entertained by the Bank.  

 

47.2 Shelter or stay and other amenities for the electricians have to be arranged by 

the contractor at his own expense and responsibility.  
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47.3 On completion of the works, the contractor shall remove all tools,surplus 

materials, rubbish and temporary works of every kind and leave the whole of the 

site and the works clean and in a workmanlike condition to the satisfaction of the 

Bank 

 

48.0 COMPLIANCE OF STATUTORY REGULATIONS 

48.1  The contractor shall conform to the provisions of any Acts of the Legislature 

relating to the work, and to the Regulations and Bye-Laws of any authorities like 

Electricity, Pollution Control Boards, Municipal Authorities, water and Sewarage 

boards and shall before making any variations from the drawings or 

specifications that may be associated to so conform, give the Employer written 

notices specifying the variations proposed to be made and reasons for making 

them and apply for instruction thereon. The Employer on receipt of such 

intimation shall give a decision within a reasonable time. 

48.2  The contractor/s shall arrange to give all notices required for by the said Acts, 

Regulations or Bye-laws to be given to any authority, and to pay to such authority 

or to any public officer all fees that may be properly chargeable in respect of the 

work and lodge the receipts with the Employer. The Contractor shall indemnify 

the Employer against all claims in respect of patent rights, designs, trademarks 

or name or the protected rights in respect of any equipment, machine, work or 

material used for or in connection with the works or temporary works and from 

and against all claims, demands, proceedings, damages, costs, charges, and 

expenses whatsoever in respect thereof or in relation thereto. The Contractor 

shall defend all actions arising from such claims, unless he has informed the 

Employer, before any such infringement and received their permission to 

proceed and shall himself pay all royalties, license fees, damages, coat and 

charges of all and every sort that may be legally incurred in respect thereof. 

 

48.3 The contractor should strictly abide by the Central/State labour regulation for the 

Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, 

Contract labour, including the latest amendments, if any and other safety 

regulations.  

48.4 The contractor shall keep the Employer saved harmless and indemnified against 

claims if any of the workmen and all costs and expenses as may be incurred by 

the Employer in connection with any claim that may be made by any workmen. 
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49.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 

49.1 The insurance shall be for an amount equal to 110 percent of the value of the 

contract on “All Risks” basis, valid until the Completion of the project or handing 

over whichever is later.  

49.2     Should any loss or damage occur, the Vendor shall initiate and pursue claim till 

settlement and promptly make arrangements for repair and / or replacement of 

any 5damaged item to the satisfaction of the Bank, irrespective of settlement of 

claim by the underwriters. 

49.3 The contractor shall be responsible for all injury to the work or workmen to 

persons, animals or things and for all damages to the structural and / or 

decorative part of property which may arise from the operations or neglect of 

himself or of any sub-contractor or of any of his or a sub-contractor’s employees, 

whether such injury or damage arise from carelessness, accident or any other 

cause whatsoever in any way connected with the carrying out of this contract. 

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause 

so as to deliver the whole of the contract works complete and perfect in every 

respect and so as to make good or otherwise satisfy all claims for damages to 

the property of third parties. 

49.5 The contractor shall affect the insurance necessary and indemnify the Employer 

entirely from all responsibility in this respect. 

49.6 The contractor shall be responsible for anything, which may be excluded from 

damage to any property arising out of incidents, negligence or defective carrying 

out of this contract. 

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount 

of any damages, compensations, costs, charges and expenses arising or 

accruing from or in respect of any such claim or damages from any sums due to 

or to become due to the contractor. 

 

 

50. TERMINATION OF CONTRACT BY BANK 

           If the contractor being a company go into liquidation whether voluntary or 

compulsory or being a firm shall be dissolved or being an individual shall be 

adjudicated insolvent or shall make an assignment or a composition for the 

benefit of the greater part, in number of amount of his creditors or shall enter into 

a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, 



 

Signature of the contractor with seal                     Page40of86                    Signature of the Bank 
Official 
 
 

or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 

receiver of the contractor’s firm appointed by the court shall be unable within 

fourteen days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the Bank that he is able to carry out and fulfill the 

contract, and if so required by the Bank to give reasonable security therefore, or 

if the contractor shall suffer execution to be issued, or shall suffer any payment 

under this contract to be attached by or on behalf of and of the creditors of the 

contractor, or shall assign, charge or encumber this contract or any payments 

due or which may become due to contractor, there under, or shall neglect or fail 

to observe and perform all or any of the acts matters of things by this contract, to 

be observed and performed by the contractor within three clear days after the 

notice shall have been given to the contractor in manner hereinafter mentioned 

requiring the contractor to observe or perform the same or shall use improper 

materials of workmanship in carrying on the works, or shall in the opinion of the 

Bank not exercise such due diligence and make such progress as would enable 

the work to be completed within due time agreed upon, and shall fail to proceed 

to the satisfaction of the Bank after three clear das notice requiring the contractor 

so to do shall have been given to the contractor as hereinafter mentioned or shall 

abandon the contract, then and in any of the said cases, the Bank may 

notwithstanding previous waiver determine the contract by a notice in writing to 

the effect as hereinafter mentioned, but without thereby effecting the powers of 

the Bank of the obligations and liabilities of the contractor the whole of which 

shall continue in force as fully as if the contract, had not been so determine and 

as if the works subsequently executed by or on behalf of the contractor (without 

thereby creating any trust in favor of the contractor) further the Bank or his agent, 

or servants, may enter upon and take possession of the work and all plants tools 

scaffolding sheds machinery, steam, and other power, utensils and materials 

lying upon premises or the adjoining lands or roads and sell the same as his own 

property or may employ the same by means of his own servants and workmen in 

carrying on and completing the works or by employing any other contractors or 

other persons or person to complete the works, and the contractor shall not in 

any way interrupt or do any act, matter or thing to prevent or hinder such other 

contractors or other persons or person employed from completing and finishing 

or using the materials and plants for the works when the works shall be 

completed, or as soon thereafter as conveniently may be the Bank shall give 

notice in writing to the contractor to remove his surplus materials and plants and 

should the contractor to remove his surplus materials after receipt by him the 

Bank may sell the same by Public Auction and shall give credit to the contractor 

for the amount so realized. Any expenses or losses incurred by the contractor for 

the amount so realized. Any expenses or losses incurred by the Bank in getting 

the amount payable to the contractor by way of selling his tools and plants or due 
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on account of work carried out by the contractor prior to engaging other 

contractors or against the Security Deposit. 

 

51.0 DISPUTES/ARBITRATION: 

51.1 All disputes or differences whatsoever arising between the parties out of or in 

connection with this contract or in discharge of any obligation arising out of the 

Contract (whether during the progress of work or after completion of such work 

and whether before or after the termination of this contract, abandonment or 

breach of this contract), shall be settled amicably.  

52.2 If however, the parties are not able to solve them amicably, either party (Bank or 

Vendor), give written notice to other party clearly setting out there in specific 

dispute(s) and/or difference(s) and shall be referred to a sole arbitrator mutually 

agreed upon, and the award made in pursuance thereof shall be binding on the 

parties.  

52.3 In the absence of consensus about the single arbitrator, the dispute may be 

referred to joint arbitrator; one to be nominated by each party and the said 

arbitrators shall nominate a presiding arbitrator, before commencing the 

arbitration proceedings. The arbitration shall be settled in accordance with the 

applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction of 

courts at Hyderabad. 

52.4 The Vendor shall continue work under the Contract during the arbitration 

proceedings unless otherwise directed by the Bank or unless the matter is such 

that the work cannot possibly be continued until the decision of the arbitrator is 

obtained. 

52.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the 

arbitration proceedings and that of all documents and communications between 

the parties shall be in English. 

53. Governing Language: 

           All communication with respect to the Bid, clarifications, replies, contract 

documents etc shall be in English.  

54.0 Local Laws, Acts, Regulations 
 

       The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 

labour (regulation and abolition act of 1970) and other safety regulations. The 
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contractor shall comply with the provision of all labour legislation including the 

latest requirements of all the Acts, laws, any other regulations that are applicable to 
the execution of the project. 

i. Minimum Wages Act, 1948 (Amended) 

ii. Payment of Wages Act 1936 (Amended)  

i. Workmen's Compensation Act 1923 (Amended) 

ii. Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 
(Amended) 

iii. Apprentice Act 1961 (Amended) 

iv. lndustrial Employment (Standing Order) Act 1946 (Amended) 
v. Personal Injuries (Compensation Insurance) Act 1963 and any other 

modifications 

vi. Employees'   Provident   Fund   and   Miscellaneous  Provisions Act 1952 and 
amendment thereof 

vii. Shop and Establishment Act 

viii.  Any other Act or enactment relating thereto  and rules framed   there under from 

time to time. 

55.0 SAFETY CODE: 

Safety Guidelines for the Contractor: 

The Contractor should follow the following General safety Guidelines while 
executing the work: 

55.1 Smoking is strictly prohibited at workplace. 
55.2 No one is allowed to work at or more than three meters height without wearing 

safety belt and anchoring the lanyard of safety belt to firm support preferably at 
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is 
worn. 

55.3 Usage of eye protection equipment shall be ensured when workmen are 
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye 
protection has to be provided as per the need. 

55.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, 
Safety goggles etc. shall be arranged before starting the job. 

55.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is 
done. Safe approach to be ensured into every excavation. 

55.6 Preferably the work shall be carried out during the daytime. However, adequate 

illumination at workplace shall be ensured in case any work is carried out at 

night. 
55.7 All the dangerous moving parts of the portable / fixed machinery being used shall 

be adequately guarded. 
55.8 Ladders being used at site shall be adequately secured at bottom and top. 

Ladders shall not be used as work platforms. 
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55.9 Debris, scrap and other materials to be cleared from time to time from the 
workplace and at the time of closing of work everyday. Dismantled Material shall 
not be thrown from the height and shall be properly disposed off to prevent any 
injury to public/staff. 

55.10 Other than electricians no one is allowed to carry out electrical connections, 
repairs on electrical equipment or other jobs related thereto. 

55.10 All electrical connections shall be made using 3 or 5 core cables, having a earth 
wire. 

55.11 Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 

55.12 All the unsafe conditions, unsafe acts identified by contractors, reported by Bank 
to be corrected on priority basis. 

55.13 No children or  physically challenged persons shall be allowed to enter the 

workplace and shall not be utilized for any service during execution of the work. 
55.14 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored 

properly and safely when not in use. 
55.15 Clamps shall be used on Return cables to ensure proper earthling for welding 

works. 
55.16 Return cables shall be used for earthling. 
55.17 All the pressure gauges used in gas cutting apparatus shall be in good working 

condition and in case of any leakages, the same shall not be used.  
55.18 Proper eye washing facilities shall be made in areas where chemicals are 

handled. 
55.19 Connectors and hose clamps are used for making welding hose connections. 
55.20 Tapping of power by cutting electric cables in between must be avoided. Proper 

junction boxes must be used. 

56.0 Accidents 

The contractor  shallimmediatelyon occurrence  of any accident  at or about the site or 

in connection with the execution of the work report such accident to the 

Architect/Consultant. The contractor shall also report immediately to the competent 

authority whenever such report is required to be lodged by the law and  take appropriate 

actions thereof. 

 

 

 

 

57.0 BANK'S BUILDING PROJECTS - MAINTENANCE OF RECORDS 
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A.Registers at the site office of the Bank's Engineer: 

1 Measurement Books. 

2 Drawings register 

3 Materials at site register. 

4 Hindrance Register . 

5 File and Register for extra / variation items. 

6 Materials test Register and File. 

7 Site Order Book (in triplicate). 

8 Labour Reports and progress Reports Register . 

9 Site Visit & Instructions Register . 

10 Certified true copies of the contracts. 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1. ACCESS OF INSPECTION: 

The contractor is to provide at all times, during the progress of the works and the 

maintenance period, means of access with ladders, gangways etc., and the 

necessary attendants to move and adopt the same as directed for the inspection 

or measurement of the work by the Architect and Employer or any other agency 

employed by the client. 

 

2. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Employer and Architect a 

PERT/CPM programme, for carrying out the work stage by stage in the stipulated 

time, for the approval of Architects and Employer, and follow strictly the approved 

time schedule by incorporating changes, if any, so authorized by the Architect 

and Employer, to ensure the completion of construction work ins stipulated time.  

A graph or chart on individual item/group of items/trades of work shall be 

maintained, showing the progress both in terms of quantities and value, week by 
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week.  The contractor shall submit to the Employer and Architect a weekly 

progress report stating the number of skilled and unskilled laborers employed on 

the work, working hours done, quantity of cement, steel and other major items of 

materials (quantity and value wise) used and corresponding place, type and 

quantity of work done during the period. 

The contractor must inform the Architects, 10 days in advance of requirement of 

respective drawings and details by him, from time to time.  The contractor shall 

strictly adhere to the approved programme and arrange for the materials and 

labour etc., accordingly. 

Despite repeated instructions, if the contractor fails to show satisfactory progress 

of the work, the Employer/Architect may take suitable action as deemed fit, 

including levying of liquidated damages not exceeding ½% of contract price for 

delay of every week or part thereof, subject to a limit of total liquidated damages 

levied under this clause to 5% of contract price without prejudice to any terms 

and conditions of the contract. 

3. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors 

working at site doing plumbing, Electrical, civil works etc., as directed by the 

Architect & Employer and shall arrange his programme of work, so as not to 

hinder the progress of other works.  The decision of the Architect & Employer, on 

any point of disputes between the various contractors, shall be final and binding 

on all parties concerned. 

4. TESTING: 

 The contractor shall, as and when directed by the Architect & Employer, arrange 

to test materials and/or portions of the work at site in any approved laboratory at 

his own cost, in order to provide their soundness and efficiency.  The contractor 

shall transport all the materials from site to the approved laboratory at his own 

cost.  The contractor shall carryout all the mandatory tests as per list attached at 

the frequencies stated therein.  Even after such tests, any materials brought to 

site or incorporated in the works are found to be defective or unsound or not as 

per approved samples, the contractor shall remove the same and re-erect at his 

own cost and without any additional time/period for the same, with reference to 

the date fixed for completing the work.  In case these tests are not carried out at 

the frequencies stated, then proportionate costs of materials not so tested, 

including cost of testing and quantities of items of work executed with such 

materials, if otherwise accepted for retention in the work, will be deducted from 

the dues to the contractor.  The deductions will be worked out by the 

Architect/client and shall be final and binding on him. 
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Tolerance on various material and items of work shall be allowed laid down in the 

documents below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) Manufacturer’s Specifications. 

In absence of above Architect’s decision basing on the general practice being 

following shall be final. 

5. SITE MEETINGS: 

A senior representative of the contractor shall attend weekly meetings at works 

site; and in additions, meetings as and when arranged by Architect & Employer 

to discuss the progress of the work and sort out problems, if any, and ensure that 

the work is completed in the stipulated time. 

6. NOTICES: 

Notices for the Employer, the Architect, or the Contractor may be served 

personally or by being left at or sent by registered post to the last known place of 

abode or business of the party to whom the same is to be given or in the case of 

the contractor by being left on the works.  In case of a company or corporation, 

notices may be served at or sent by registered post to the Registered Offices of 

the Company or Corporation.  Any notice sent by registered post shall be 

deemed to be served at the time, when in the ordinary course of post it would be 

delivered. 

 

 The contractor shall give all notices and pay all necessary and relevant fees and 

shall   comply with all Acts and Regulations, for the successful completion of the 

contract work. 

 

 

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall take joint measurements with the Employer’s representative 

(Project Management Consultant or any Engineer identified by the Bank) and 

Architect’s representative before covering up or otherwise placing beyond the 

reach of measurement any item of work.  Should the contractor neglect to do so, 



 

Signature of the contractor with seal                     Page47of86                    Signature of the Bank 
Official 
 
 

the same shall be uncovered at the contractor’s expense or in default thereof, no 

payment or allowance shall be made for such work or the materials with which 

the same was executed. 

 

8. ACTION WHERE THERE IS NO SPECIFICATION: 

In case of any item/class of work, for which there is no specification mentioned 

(either in part or full), the same will be carried out in accordance with the relevant 

CPWD specifications (only for the specifications missing in the contract) and if 

not available even there (either in part or full) in, relevant standards of BIS shall 

be followed (only for the portions of specifications missing in the contract 

specifications and CPWD specifications).  Indian standard specifications, subject 

to the approval of the Architect & Employer. 

9. REPORTING OF ACCIDENT TO: 

The contractor shall be responsible for the safety of all persons employed by him 

on the works and shall report serious accidents to any of them, whenever and 

wherever occurring one the works, to Employer who shall make every 

arrangement to render all possible assistance.  This shall be without prejudice to 

the responsibility of the Contractor, under the Insurance clause of the General 

Conditions.  Contractor shall take all the precautions as detailed in the safety 

code attached separately. 

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

The contractor shall clear the site of works as per the instructions of the 

Architect.  The site of works shall be cleared of all men, materials, sheds, huts 

etc., belonging to the contractor.  The site shall be delivered in a clean and neat 

condition, as required by Architect, within a period one week after the job is 

completed.  In case of failure by the contractor, the Employer, under advice to 

the Architect, have the right to get the site cleared to his satisfaction at the risk 

and cost of the contractor. 

11. POSSESSION OF WORKS/ WORK COMPLETED: 
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The contractor shall hand over to the Employer possession of the completed 

works in stages, as and when required, and as directed by the Architect & 

Employer. 

The Employer will take over the possession of completed works in stages as 

directed by the Architect, and defects liability period will commence only from the 

date of final handing over of all the work accordingly. 

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or 

typographical, clerical and other errors shall be final and binding on the 

contractors. 

13. WORK PERFORMED AT CONTRACTOR’S RISK: 

The contractor shall take all precautions necessary and shall be responsible for 

the safety of the work and shall maintain all lights, guards, signs, barricades, 

temporary passages or other protection necessary for the purpose.  All work shall 

be done at the contractor’s risk and if any loss or damage shall result from fire or 

from any other cause, the contractor shall promptly repair or replace such loss or 

damage free from all expenses to the Employer.  The Contractor shall be 

responsible for any loss or damage to materials, tools or other articles used or 

held for use in connection with the work.  The work shall be carried on to 

Employer or of others and without interference with the operation of existing 

machinery or equipment, if any. 

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or after 

completion, can also be inspected by the Chief Technical Examiner/ Technical 

Examiner or Officers of the Central Vigilance Commission, Government of India, 

on behalf of Architect & Employer to ascertain that the execution of the work has 

been done with materials and workmanship all as stipulated in the contract and 

as directed. 

 

Contractor shall afford all reasonable facilities to the above vigilance staff and 

also provide them with ladders, tapes, tools and tackles etc., as required and 

directed and also necessary labourers skilled/unskilled to enable them to 



 

Signature of the contractor with seal                     Page49of86                    Signature of the Bank 
Official 
 
 

complete their inspection/study/technical scrutiny and no extra shall be 

admissible to the contractor on this account. 

 

 

15. SPECIAL CONDITIONS OF CONTRACT: 

In the event of any discrepancy with clauses mentioned anywhere else in the 

tender with the clauses mentioned within special conditions of contract, the 

clauses mentioned within the special conditions of contract shall supersede there 

mentioned elsewhere. 

 

16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S 

INSTRUCTIONS: 
 

  If the contractor after receipt of written notice from the Architect requiring 

compliance with such further drawings and/or Architects instruction, fails within 

seven days to comply with the same, the Architect and Employer may employ 

and pay other persons to execute any such work whatsoever as may be 

necessary to give effect thereto and all costs incurred in connection therewith 

shall be recoverable from the contractors by the employer on a Certificate by the 

Architect as a debit or may be deducted by him from any money due or which 

may become due to the contractors. 

17. ARCHITECT’S DELAY IN PROGRESS: 

 The Architect may delay the progress of the works in case of rains or otherwise, 

without vitiating the contract and grant such extension of time with the approval 

of the Employer for the completion of the contract as he may think proper and 

sufficient in consequence of such delay, and the contractor shall not make any 

claim for compensation or damage in relation thereto. 

18. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this 

tender document at his cost at the site to ensure the proper supervision/quality of 

work and materials. 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

SBI 

 

Dear Sir/s, 

 

Ref: TENDER FOR ________________________________________________ 

 

I/We have examined the above tender and subsequent pre-bid clarifications/ 

modifications / revisions, if any, furnished by Bank and I/We have inspected the site of 

works and have made me / us fully acquainted with the local conditions in and around 

the sites of works and offer to undertake Contract as detailed in this tender by 

submitting my/our online bids in the Bank’s e-tender portal.  

 

1. While submitting this Bid, I / We certify that: 

i. The undersigned is authorized to sign on behalf of the Bidder and the 

necessary support document delegating this authority is uploaded along with 

the bid. 

ii.  We certify that we have not made any changes in the contents of the tender 

document read with its amendments/clarifications provided by Bank, 

submitted by us in our Bid document.  

iii. The rate quoted in the price Bids are as per the tender and subsequent pre-

Bid clarifications/ modifications/ revisions furnished by the Bank, without any 

exception. 

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and 

the rates quoted in the bid, which shall remain binding upon us. 
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3. If our Bid is accepted, we undertake to enter into and execute at our cost, when 

called upon by the Bank to do so, a contract in the prescribed form and we shall be 

jointly and severally responsible for the due performance of the contract. 

4. Until a formal contract is prepared and executed, this Bid, together with your written 

acceptance thereof and your notification of award, shall constitute a binding Contract 

between us. 

5.   It is further certified that the contents of our Bid are factually correct. We also accept 

that in the event of any information / data / particulars proving to be incorrect, 

Bank will have the right to disqualify us from the Bid. 

6.  We understand that you are not bound to accept the lowest or any Bid you may 

receive and you may reject all or any Bid without assigning any reason or giving 

any explanation whatsoever.  

7.  We hereby undertake that our name does not appear in any “Caution” list of RBI / 

IBA or any other regulatory body. 

8. We also confirm that we have not been blacklisted by any Bank / PSU / State  

or Central Govt departments for any reasons. 

9.  We confirm that we do not have any litigation / cases pending against us in any 

Bank / PSU / State  or Central Govt departments. 

10.  We confirm that we are responsible to obtain all necessary licenses, permission, 

NOC from all the statutory /local authorities for the smooth execution of this 

contract in Bank’s premises.  

11.  We hereby confirm that all the materials/components/spare parts/equipment etc. 

to be supplied / used as a part of this contract shall be original / new materials / 

components / parts / equipment only, from respective OEMs of the products and 

that no refurbished / duplicate / second hand materials/components /parts/ 

equipment shall be supplied or shall be used. 

12.  For any type of deviation (to any of above or subsequent instructions), it will be 

my/ our responsibility to obtain the written instruction of the Engineer-in-charge 

for the same failing which it shall be deemed that I have carried out any such 

deviations at my own and I shall be duty bound to replace the all deviated 

material/ works from the site at my/ our cost as well as I shall be liable to 

penalized by the Bank as deemed fit and for all such loses made thereof, I/ we 

shall not have any right to arbitrate in any manner. 

 

Yours faithfully, 
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Contractors Signature 

Name: 

Address: 

 

****************************************************************************************************  

 

 

 

 

 

 

 

 

 

 

FORMATS 
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FORMAT FOR PRE-BID QUERIES: 

 

Sr. 

No.  

Query Regarding  Page 

No. RFP  

of  Query  Reasons/Supporting 

data/papers  
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DRAFT COPY OF ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2021 
between 
___________SBICB___________________________________________________ 
of ________________________________________________________________ 

(hereinafter called the “Employer”) of the one part and 
___________________________ 

of ________________________________________ (hereinafter called “The 
Contractor”) of the other part, where as the Employer is desirous of getting the work of  
“_____________________________________________________________________
_” executed and has caused drawings, conditions of contract, specifications and 
schedule of quantities etc., describing the works prepared by M/s Nandu Associates, 
Hyderabad. 
 

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and 

the conditions of contract, specifications and schedule of quantities etc., have been 

signed by or on behalf of the parties hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the 

conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) 

the works shown upon the said drawings and described in the same specifications and 

included in the said schedule of quantities for such sum as may be ascertained to be 

payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. 

3,17,16,232.00/- (Rupees Three Crore Seventeen Lac Sixteen Thousand Two Hundred 

and Thirty Two Only. (hereinafter referred to as “Said Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said sum to be paid at the times and in the manner set 

forth in the said conditions, the contractor shall upon and subject to the said 

conditions, execute and complete the work shown in the said drawings and 

described in the said specifications. 
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2. The Employer shall pay the contractor the said sum or such sums as shall 

become payable hereunder at the times and in the manner specified in the said 

conditions. 
 

3. The term “Architect” in the said conditions shall mean the said M/s 

NanduAssociates, Architects and designers or in the event of their ceasing to be 

the Architect for the purpose of this contract, such other person as shall be 

nominated for that purpose by the Employer , not being a person to whom the 

contractor shall object for reasons considered to be sufficient by the Arbitrator 

mentioned in the said conditions provided always that no persons subsequently 

appointed to be the Architect under this contract shall be entitled to disregard or 

over-rule any previous decision or approval or direction given or expressed by 

the Architect for the time being. 

4. Tender documents containing work order Notice to the Contractor, Conditions of 

Contract, Appendix thereto, Special Conditions of Contract, Specifications and 

Schedule of Quantities with the rates entered therein, shall be read and studied 

as forming part of this agreement and the parties hereto shall respectively abide 

by and submit themselves to the conditions and stipulations and perform the 

agreement on their part respectively in such conditions contained. 

5. The contract is neither a fixed lump sum contract or a piece work contract, but is 

a contract to carry out work in respect of the entire works to be paid for according 

to actual measured quantities, including variations from BOQ at the rates 

contained in the Schedule of rates and Probable bill of quantities or as provided 

in the said conditions. 

6. The Employer through the Architect, reserves to himself the right of altering the 

drawings and natures of the work, of adding/substitution to or omitting any items 

of work or having portions of the same carried out through alternate agencies 

without prejudice to this contract. 

7. Time shall be considered a the essence of this agreement and the contractor 

hereby agrees to commence the work soon after the site is handed over to him 

but within 15 days reckoned from the date of issue of work order to execute the 

work, as provided for in the said conditions and complete the entire work in120 

dayssubject to nevertheless to the provisions for extension of time. 

8. This agreement and contract shall be deemed to have been made in Hyderabad 

and any questions or dispute rising out of or in any way connected with this 

Agreement and Contract shall be deemed to have arisen in Hyderabad and only 

the courts in Hyderabad shall have jurisdiction to determine the same. The 

limitation period will be 90 days from the date of dispute having arisen. 
 

AS WITNESS our hand this _____________ day of ____________ 2024 
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Signed by the said in the presence of: 

 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS :       EMPLOYER 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS : 

 

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(Site specific format shall be approved by the SBI prior to its execution) 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the 

name of the issuing bank)  

 

Place:..................... . 
 

Date:.......................  . 
 
 
 

{Onnon-judicialstamppaperofRs --- /-) 

 
BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

 
B.G.No.  ValueRs.  

 
 
 

StateBankofIndia,(

Address) 
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Sub: 

 BankGuaranteeofRs...............towardsSecurityDepositfortheworkoffo

rStateBankofIndia. 

 
{NameofBranch/Office) 

 
 

 
DearSir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 

Contractor)haveenteredintocontractfor(NameofWork)withStateBankofIndia(SBI)

asmentionedinthe  letter  of  SBl's  Consultants   (Name  &  address   of  

consultants)   vide  their  

letterNo.................dated...................Andthecorrespondenceandtenderrelayingtheret

owhich is hereinafter referred to as "the said contract" the Contractor has now 

agreed toproduce a Bank Guarantee amounting to 2% of the contract value less 

earnest moneydepositofRs

................................(Rupeesonly),toStateBankofIndiaforperformingtheirpartofth

e 

contractobligations. 
 

AND WHEREAS in terms of said contract, the contractor isrequired to furnish to 

State BankofIndiaaGuaranteeof a ScheduledBankforavalueofRs...............to be 

valid upto(date). 

 
ANDWHEREAS(NameofBankandits 

branch)havingtheirofficeat(address)theGuarantor, 

attherequestofthecontractorherebyfurnishes 

aPBGinfavourofStateBankofIndiaandGuaranteesinthemannerhereinafterappeari

ng. 

 

 

In consideration of the premise, we (name of Bank and its branch) having our 

office at(address)hereaftercalledthe "Guarantor" (which expression shall include 

itssuccessorsandassigns) herebyexpressly, irrevocably 

&unreservedlyundertakeandguarantee under 

thatiftheContractorfailstoexecutetheworkaccordingtohisobligationsunderthesaidc
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ontract, thennot withstanding any dispute between State Bank of India and the 

contractor the 

Guarantorshall,ondemandwithoutdemurandwithoutreferencetothecontractor 

paytoStateBankofIndia immediately any sum claimed by State Bank of India 

under the said contract up to amaximumamountofRs. (Rupeesonly). 

 
IncasetheamountdemandedbyStateBankofIndiaisnotpaidwithin48hoursofreceipt

ofdemand, the Guarantor agrees to pay the aforesaid amount of ₹   . 

 

(i) Such payment shall be notwithstanding any right the contractor may have 

directlyagainstStateBankofIndiaoranydisputesraisedbytheContractorwithStateBa

nkofIndiaor any suits or proceedings pending in any competent court or before 

any arbitrator.StateBank of India's written demand shall be conclusive evidence 

to the Guarantor that suchpayment 

ispayableunderthetermsoftheContractandshallbebindinginallrespect 

ontheguarantor. 

 
(ii) The Guarantor shall not be discharged or released from the the 

undertaking andGuarantee, by any arrangement, variations made between SBI 

and the Contractor and orindulgence shown to the contractor by SBI, with or 

without the consent and knowledge of theguarantor or by alterations in the 

obligations of the contractor by any forbearance, 

whetherastopayment,timeperformanceorotherwise. 

 
(iii) This guarantee shall remain valid until or as may be caused to be 

extended by thecontractororuntildischargedbySBIinwritingwhicheverisearlier. 

 
(iv) This guarantee shall be a continuing guarantee and shall not be 

revocable during itscurrencyexceptwiththepreviouswrittenconsentofSBI. 

 
(iv)(a)Thisguaranteeshallnotbeaffectedbyanychangeintheconstitutionofthecontra

ctor, by absorption with any other body or corporation or dissolution or 

otherwise 

andthisguaranteewillbeavailabletoorenforceableagainstsuchbodyorcorporation. 

 

(v) In order to give effect to this guarantee SBI will be entitled to act as if the 

Guarantorwere the Principal debtor and the Guarantor hereby waives all and 

any of its rights or suretyship. 

 
(vi) This guarantee shall continue to be in force not withstanding the 
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discharge of thecontractor by operation of law and shall cease only on payment 

of the full amount by theGuarantortoSBloftheamountherebysecured. 

 
(vii) This guarantee shall be in addition to and not in substitution for any other 

guaranteeorsecurityforthecontractorgivenortobegiventoSBIinrespectofthesaidco

ntract. 

 
(viii) Any notice by way of request and demand or otherwise here under may 

be sent 

bypostoranyothermodeorcommunicationtotheguarantoraddressedasaforesaidan

dif 

sentbypostitshallbedeemedtohavebeengivenatthetimewhenitwouldbedeliveredin

due course of post and in providing such notice when given by post it shall be 

sufficient toprove that the envelope containing the notice was posted and a 

certificate signed by 

anofficerofSBIthattheenvelopewassopostedshallbeconclusive. 

 
(ix) ThesepresentsshallbegovernedbyandconstructedinaccordancewithIndianLaw. 

 
Notwithstanding anything contained hereinbefore the liability of the guarantor 

under thisguaranteeisrestrictedtoasumofRs. _ 

 
This guaranteewillremainvalidupto

 unlessademandorclaimunderthisguar

anteeismadeinwritingonorbefore  the guarantor shall be discharged 

fromallliabilityundertheguaranteethereafter. 

 
 
 
 
 

Datedthe................................. 
 
 
 
 
 

For(NameofBank) 
 

(Signature/swithdesignation/sofsignatory/ies)(Na
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meandStampofBank) 

 

 

 

 

 

 

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION 

OF TIME 
 
 

1. NameoftheContractor  

2. 

 

Nameof  the  work  as  given  inthe 

Agreement 

 

3. AgreementWO  

4. Tenderamount  

5. Dateofcommencementofwork  

6. Periodallowedforcompletionasper 

agreement 

 

7. Dateofcompletionasperagreement  

8. Periodforwhichextensionoftimehas 

beengiven 

 

  Date Month Year 

     

 a) 1stextensionvideBank'sLetterNo.  

 b) 2ndextensionvideBank'sLetter 

No. 

 

 c) 3rdextensionvideBank'sLetterNo.  

 

9. Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousapplicati

onsshouldbeattached) 
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10. Periodforwhichextensionisappliedforandthereasonsthereofincludinghindrances,tim

eforextraworkassigned,ifanyetc. 

  

 
 
 
 
 

SignatureofContractor 

 

 

 

FORMAT OF HINDRANCE REGISTER 

 

 

Name of Work  

 

Name of Contractor  

 

Agreement No.  

 

Date of state of work  

 

Period of completion  

 

Date of completion  
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Sr. No Nature of 

Hindrance 

Date of 

occurrence 

of 

hindrance 

Date of 

which 

hindrance 

was 

removed 

Period of 

hindrance 

Signature 

Site 

Engineer/ 

Project 

Engineer 

Remarks 

1 2 3 4 5 6 7 

 

 

      

 

 

      

 

 

      

 

 

      

 

 

 

 

 

TECHNICAL SPECIFICATIONS 

 

EXECUTION OF ELECTRICAL WORKS: 

1 The Contractor shall carry out and complete the Electrical work as per standard 

specifications / as stipulated in this contract and relevant IS recommendations in coordination 

with other agencies like Interior, AC and civil contractors and to the satisfaction of the Bank  / 

SBI. With approval of Bank will issue further written instructions, detailed directions and 

explanations with respect to the specifications, quality or quantity of works or the addition or 

omission or substitution of any work. 

 

.2 METER BOARD:  
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The Main DB/Meter Board shall be provided in the place free from leakages and in a covered 

location. The Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on 

the wall. Any opening made in the wall for feeder cable entry should be sealed properly after 

installation to avoid entry of rodents and rain water. The meter Board shall be properly earthed 

as per the regulatory requirements. 

 

3 LT PANEL INSTALLATION: 

Panel shall be covered properly to prevent dust, contamination & damage during transportation. 

In case of damages during transportation or unloading etc, the same shall be rectified and 

made to perfection before installation. No excuse for delay on account of the above will be 

accepted. 

For floor mounted panel, the exact location of the panel and fixing holes to be marked on the 

concrete plinth for the installation. Install the panel in proper alignment and fix properly.Tighten 

all the connections as required. Access around the panel to be provided as per regulatory 

requirements for future maintenance. Ensure the services like AC drain lines or water pipe lines 

or sewage lines are away from the panel or the panel is properly protected against any 

accidental leakages. 

Incoming and outgoing cables shall be marked/identified as per approved drawing. All 

components of the panel shall be verified against the approved panel drawing for correct rating 

& size. Ensure that all internal connections are proper and loose connections are tightened. All 

breakers (incoming/outgoing) shall be in “OFF” position and to be locked to prevent mishandling 

Before commissioning. All earth terminals of the panel are firmly connected to the designated 

earth pits with suitable size of GI strips as required. Check whether the metering equipment and 

indication lamps are working as desired and rectify the defects, if any. After installation, the 

panel shall be properly cleaned and protected to prevent dust & contamination. 

 

4 INSTALLATION OF DBs : 

All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and the 

approved material.Ensure that painting of the wall is completed prior to marking and mounting 

of DB.Confirm label/marking to ensure that is the correct DB and check the position according 

to the approved layout and mark the fixing position of the DB's support. After marking, drill 

according to the selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to 

the wall/slab with anchor bolts.If there is more than one DB to be installed at the same location, 

they shall be installed side by side and clearance shall be maintained for easy maintenance and 

trouble shooting.The height of Distribution Board shall be maintained so that easy access for 

termination of cables and other maintenance work can be carried out.Cut-out shall be made for 

inserting the wire in DB and same cut out shall be provided with a rubber gasket so that there 

will be no sharp edges and secure the wire insulation from damage. 
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Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling 

shall be done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral 

and earth and suitably lugged to the respective MCBs and Bus bar. Bunching shall be 

done as per phase separation respectively R, Y and B. After Crimping insulation sleeves 

shall be provided in the Wire/ Cable to avoid accidental short circuit between the adjacent 

terminals. DBs shall be provided with body earthing connections as per provisions available in 

the DB.Identifications labels of approved engraved type nameplate/Radium stickers of suitable 

font size shall be fixed on DB.After complete termination of wire/cable same DB compartment 

shall be cleaned before fixing the door. 

When the DB is fixed on the partition care should be taken to ensure the holding capacity of the 

partition, to avoid the DB from falling and getting damaged or causing injury. The installation of 

DB shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on 

the wall / partition.  

 

5 LAYING OF LT CABLE  

.5.1 IN CABLE TRAY: 

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall 

be laid from one end of the route or any other suitable point as per site conditions. Wherever 

the cable needs to be bended, the cables bending radius shall conform to the cable 

manufacturer’s recommendation. Prior to cable cutting, check both ends to make sure there is 

sufficient length for proper dressing and end termination. After cable laying is finished, all cables 

shall be tested for insulation resistance. Install the cable tags, dress the cables and clamp it as 

per the standards. Whenever, single core cables are used, Trefoil (three-foil formation) laying 

shall be used with single-core cables. 

 

5.2 LAYING THE LT CABLE UNDERGROUND: 

A trench of about 1.5 meters deep and 45 cm wide is dug.Then the trench is covered with a 10 

cm thick layer of fine sand.The cable is laid over the sand bed. The sand bed protects the cable 

from the moisture from the ground.Then the laid cable is again covered with a layer of sand of 

about 10 cm thick.When multiple cables are to be laid in the same trench, a horizontal or 

verticle spacing of about 30 cm is provided to reduce the effect of mutual heating. Spacing 

between the cables also ensures a fault occurring on one cable does not damage the adjacent 

cable.The trench is then covered with bricks and soil to protect the cable from mechanical 

injury. The LT Cable route markers shall be provided as per standards. 

 

5.3 The end termination shall be provided as per the cable size. Unless specified, the 

termination shall be single compression type glands of proper size and lugs shall be suitable for 

termination as per the point of termination like switchgear terminals, Bus bar, terminal 
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connectors etc. Only the respective metal lugs shall be used for termination. Aluminium lugs 

shall not be used to terminate in the copper bus bars or vice versa.   

 

.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with 

suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall be 

laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.   

 

5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall, 

the unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking 

plates etc and also provide sufficient protection to the panels, DB. No claim for additional 

amount towards rectifying the work on account of damages caused by rodents will be 

entertained during the defects liability period.   

 

6 CONDUITS: 

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling 

or concealed in the false ceiling. The size of conduits shall be selected in accordance with the 

IS regulations and the minimum size of the conduit shall be 20 mm dia unless otherwise 

indicated or approved. Conduits shall be kept at minimum of 100 mm from the pipes of other 

non-electrical services. 

Separate conduits and runways shall be used for: 

1.    Lighting system. 

2.    Power outlets. 

3.    Emergency light. 

4.    Telephone system. 

5.    Fire alarm system. 

6.    Sound / public address system. 

7.    Television system. 

8.    Computer system. 

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be 

installed in flexible MS conduits.  Otherwise rigid conduits shall be used.PVC conduits shall 

not be used in outdoor system.  Conduits shall be free from sharp edges and burrs and grease 

or oil shall not be used for the purpose of pulling the wire.  The entire system of conduits must 

be completely installed and rendered electrically continuous before the conductors are pulled in. 
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All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials 

as recommended by the manufacturer.  All joints shall be water tight.  Junction between conduit 

and adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with 

entryspouts and smooth PVC bushes. 

 

6.1 LAYING OF CONDUITS IN SURFACE: 

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are 

properly screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 60 cm.  

Fixing screws shall be with round cheese head or and rustproof materials.  Exposed conduits 

shall be neatly run parallel or at right angles to the wall of the building.  Pull boxes must be 

provided at the right angles and at a distance of not exceeding 20 meter 

 

6.2 CONCEALING THE CONDUITS IN THE WALL: 

Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm 

intervals.  Chase in the wall shall be neatly made and refilled after laying the conduit and 

brought to the finish of the wall.Chasing shall be done with the wall cutting machine. Hammer 

and chisel shall be used on chased portion to get uniform depth of 50 mm. Uniform depth of 50 

mm shall be maintained on chased portion. Conceal Back box shall be installed by using 

cement mortar. Alignment of the back box shall be done by using a calibrated spirit level. PVC 

adaptor shall be used for connection between JB and conduit. PVC solvent shall be used.PVC 

solvent cement shall be applied on conduit before interconnection. Embedded JB shall be 

protected by covering with brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio(1 

portion of the cement+5 portion of sand)shall be used for patchwork in chased area. Chicken 

(wire) mesh and GI nails shall be used for all chasing width of the embedded conduit. Curing 

shall be carried out for a minimum of three days. 

 

6.3 CONCEALING IN THE CONCRETE: 

Conduits buried in concrete structure shall be put in position and securely fastened to the 

reinforcement and got approved by the consultant/Engineer before the concrete is poured.  

Proper care shall be taken to ensure that the conduits and boxes are neither dislocated nor 

choked at the time of pouring the concrete.Suitable fish wires shall be drawn in all conduits 

before they are embedded.Inspection boxes shall be provided for periodical inspection to 

facilitate draw and removal of cables.  Such inspection boxes shall be flush with the wall in the 

case of recessed conduits.Inspection boxes shall be spaced at not more than 12 meters apart 

or two 90 degree solid bends or equal. 

 

7 WIRING AND ACCESSORIES: 

7.1 LAYING OF WIRES: 
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Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper 

conductor. All wires shall be colored as follows: 

Phase R: Red Color of wire 

Phase Y: Yellow Color of wire 

Phase B: Blue Color of wire 

Neutral: Black 

Ground: Yellow Green or Green (One color only to be used for the complete Installation). 

The size of wires shall be as indicated in the drawings or in the BOQ. 

When more than one wires are installed in the same raceway, they should be pulled in the 

raceway at the same time. Use guide wires and similar equipment when wire pulling, to support 

the tension and avoid possible damage. Conductor splices must be enclosed in junction boxes. 

Use a minimum of 300mm of slack conductors inside DB and at each outlet as needed.Ensure 

proper wire installation in all boxes. After installation, the Wires Insulation Test should be 

conducted. 

 

7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of  

galvanized steel, and shall be of shapes and size to suit their respective locations and 

installations and shall be provided with covers to suit their function and installation.All outlet 

boxes shall be provided with brass ground terminals.All junction boxes/pull boxes shall have 

suitable covers.Surface mounted outlet and junction boxes in the outdoor locations shall be of 

weatherproof. The surface mounted indoor boxes shall be of sheet steel painted or PVC for 

surface installation. For internal use Switches shall be of the grid assembly pattern with rocker 

operated switch units suitable for operation with inductive loads.  Switches shall be either one 

way or two way as specified in the BOQ. Switch plates shall be of suitable shade and size as 

specified in BOQ or approved by SBI. Surface installation switches shall be provided with 

matching steel box. 

 

7.3 CIRCUIT WIRING 

Unless and otherwise specified in the BOQ,  all sub main circuit conductor sizes for lighting and 

appliances, shall be as shown in the schedule of quantities.Each circuit phase wire from the 

distribution boards should be followed with a separate neutral wire of the same size as the 

circuit wire or as specified in the BOQ. For the light/fan point wiring individual phase, Neutral 

and Earth wires  shall be run from the switch board to the respective ceiling rose. Looping of 

neutral and Earth wires for adjacent light points are not allowed except for the secondary points. 

For the secondary points Neutral and Earth looping should be done only from the respective 

primary points. This will avoid nuisance tripping of ELCB/RCCB in case of leakage and 



 

Signature of the contractor with seal                     Page68of86                    Signature of the Bank 
Official 
 
 

identifying the faulty circuit and rectifying will be easy. Each light point and outlet shall be 

identified with their circuit number and DB number with a label pasted on them.Flexible cords 

for connection to appliances, fans and pendants shall be 250/440V grade, three or four cores, 

with tinned stranded copper wires, insulated, twisted and sheathed with strengthening cord.If 

demanded by SBI, the contractor shall supply a certificate issued by the manufacturer of wires 

and switches stating origin, date of manufacture, batch number and standard to which it 

complies and the test certificates.Looping system of wiring shall be used.  Wires shall not be 

jointed.  Where joints are unavoidable, these shall be made through approved mechanical 

connector.230 V power supply wiring shall be distinctly separate form any other different 

voltage system and lighting wiring. 

 

7.4 CONTROL SWITCHES 

Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob 

is down.Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be 

used. The rating of the Switches shall as per the BOQ. 

For the UPS power sockets provided in the workstations and counters, the control switches 

shall be provided separately above the counter and the sockets below the counter. 

Similarly, for the wall mounting fan points, the control switches shall be provided separately in 

the Switch board and the socket outlet provided near the wall mounted fans. 

 

7.5 TESTING OF ELECTRICAL WIRING SYSTEM 

The entire installation shall be tested in accordance with IS regulations for: 

1.    Insulation resistance. 

2.    Earth continuity. 

3.    Polarity of single pole switches. 

 

.8 LIGHT FIXTURE INSTALLATION: 

8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is 

observed between the approved layout and the actual layout, please consult the SBI Engineer 

and replan the lighting layout to suit the actual site conditions. 

If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be  

used to mark the spacing of light fixtures as per approved drawing. After marking, the light fitting 

support and accessories shall be fixed. Wires shall be connected to the connector of light fitting 

as per standard. Light fitting shall be mounted on the support fitted.Line level and final 

alignment shall be checked with line dori. 
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8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 

While installing light fixtures in the false ceiling, the contractor has to check the distance 

between the roof and the false ceiling and ensure that the sufficient height is available for fixing 

the light fixtures and if requires any change in the lighting layout. Any hindrance like beams, 

sewerage pipe lines, electrical cables etc. has to be informed to the SBI Engineer and 

necessary guidance obtained before installation. Support to hang the fixture to be provided in 

the roof with suitable length of chain links or GI wires of suitable size, as per recommendation of 

the light manufacturer. The supports shall be of sufficient length to enable change of location of 

fixtures to the adjacent grid/cutout, if required by Bank. The supports should not be fixed to the 

pipes or cables or electrical conduits running above the false ceiling. The Light fixtures should 

not be loosely laid on the false ceiling grid without any support. 

 

8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first 

as per the lighting layout and the cutout shall be made in coordination with the interior 

contractor. Wherever required, the suitable frame required have to provided by the contractor 

for the 2’x2’ fixtures.  

 

8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false 

ceiling to make the cutout neatly and as per the desired lighting layout.Nylon line dori shall be 

used to ensure that all light fixtures are in a straight line 

 

8.5 If the works involves, some architectural features in the false ceiling, the contractor shall 

consult the interior contractor and SBI Engineers before installation of light fixtures, ceiling fans, 

laying of cables above false ceiling to avoid any damage or any hindrance to the proposed 

architectural features. 

 

9 EARTH STRIPS / CABLE TRAYS: 

9.1 GI/COPPER STRIP LAYING: 

Before installation of GI and copper earth strip, the inspection shall be carried out to confirm 

size, quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for 

strip laying on the tray. Check wall and beam finishing before strip clamping on the wall and 

beam. Ensure that all Earth strip installation are straight. The earth strip route and size shall be 

confirmed/verified with approved earthing drawing. 

Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” 

type holding clamp for avoiding gap between two strips. GI strip fixing inside cable tray with 
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using of GI nut bolt at every 5 mtr.interval. Clamps shall be fixed at an interval of1000mm. 

Copper to GI earth strip connection shall be done by using the bimetallic washer 

 

9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips 

at joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the 

joint area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip 

wherever accessible areas such as inside substation, all embedded portion etc. Welding joints 

are cleaned with wire brush and then coated with Galva brite. All paint, scale and enamel shall 

be removed from the contact before the earthing connections are made. All sizes of GI strips 

shall be fixed by using GI clamp, GI spacer, and 35x8mm GI screw with PVC nylon fasteners 

(PVC Grip). Clamps shall be fixed  at an interval of1000mm (in case of wall/slab).The earthing 

for Equipment shall be tapped from the main earth conductor/strip. Equipment earthing shall be 

done by GI nut bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. GI strip 

laid underground shall be at depth of 500mm below finished grade level. All joint below ground 

level shall be welded by two coats of bitumen paint. All connections to the grounding grid shall 

be made with earthing strip welded to the grid and bolted at equipment ends. All joints and cut 

ends shall be properly painted with galvabrite.  

9.3 CABLE TRAY INSTALLATION: 

Cable tray supports and cable tray material shall confirm the size, quantity and quality as per 

technical specification. Cable tray routes shall be cleared of any debris. Necessary cable tray 

route and supports shall be checked as per approved drawings. If required, make suitable size 

opening in the wall for cable tray entry into the building. All accessories used such as joint plate, 

nut, bolts with washer, bends, reducers, etc. used in cable trays shall be of the same 

manufacturer as that of the cable trays. Necessary Scaffolding shall be arranged wherever 

applicable. Throughout the work execution, safety standards shall be followed. 

Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route 

at the deck slab. After marking of supports location, drill the hole & install anchor fastener. 

Ceiling bracket and top hat section shall be fixed on anchor fastener. Install the threaded rod 

supports using with ceiling bracket as per approved drawing. Check the vertical and horizontal 

alignment of threaded rod support by spirit level. Supports shall be installed at spacing not 

exceeding 1.5 meters and all branches, bends, Endpoints supports shall be installed as shown 

on the approved drawings. Nylon line dori will be used to ensure that all supports are in a 

straight line. After the installation of supports install the proper size cable tray and check the 

alignment using of line dhori& Sprit level. Two lengths of cable tray shall be connected with the 

joint plate. Minimum clearance shall be maintained between bottom of the tray and the ceiling. 

End cap to be provided at end cut portion of tray.  

10 CORE CUT: 

Core cut hole shall be carried out at the site as per the site requirement after consulting Civil 

Engineer. Ensure marking of core cut is in line of existing cut out at the floor above or below to 
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have vertical alignment. If more than one Core cut is required, required spacing shall be 

provided. Centre of core cut to be drilled with drill machine to receive core bit of machine. This 

will avoid displacement of core machine bit. The Core cut Machine will be Fixed to Slab using 

Machine Clamp and anchor Fastener. Check that machine is firmed enough not to displaced 

from its location. Check the electrical supply and run the machine with minimal force. Maintain 

proper gaps between adjacent core cuts to allow pipe jointing in future.Upon completion of the 

core cut, protect the Core cut hole using the ply piece. 

11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING : 

11.1 The contractor shall give due notice to the Employer whenever any work like opening for 

the earth pits, underground laying of cables, concealing the conduit piping, cabling or any work 

is to be concealed in the wall/false ceiling/partitions or finished up or otherwise becoming 

inaccessible later on, in order that the work may be inspected and correct dimensions taken 

before concealing. 

111.2 If the Contractor has concealed the items without informing SBI Engineer, the same 

shall be opened up for measurement and made good to the original finishing at the contractor’s 

expenses. If the contractor refuses to do so, then the same will not be considered for 

measurement and no payment may be made for such materials.   

11.3 The contractor shall not execute any extra work other than the Bank’s or SBI written 

instruction. No works, for which rates are not specifically mentioned in the price bid, shall be 

taken up without written permission of the Bank/SBI.  

11.4 Should any dispute or differences arise after the execution of any work as to 

measurements etc., or other matters which cannot be conveniently tested or checked, the 

decision of SBI shall be accepted as correct and binding on the contractor. 

11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or 

any other gadgets or supports required for the execution of the work at site and Bank will not 

provide or entertain such requests. 

 

LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 

S.No. Description IS Code 

1.  EXTERNAL ELECTRIFICATION wiring installation (system 

voltage not exceeding 650V 

IS 732 – 1989 

2.  Graphical symbols used in Electro-technology art-XI-Electrical 

Installation buildings  

IS 2032-1969 

3.  Fire safety of buildings (General) Electrical Installation IS 1646-1961 

4.  3 pin plugs and sockets IS 1293 
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5.  Earthing IS 3043-1966 

6.  Fittings for electrical wiring IS 26671964 

7.  General and safety requirements for electric lighting fittings IS 1913-1969 

8.  Busbar ratings IS 8084-1976 

9.  On load change over switches IS 4064-1978 

10.  Panel shall comply with the latest Relevant Indian Standards and 

Electricity Rule and Regulations 

IS-13947-1993 

11.  The general construction shall for factory built assembled 

switchgear & control gear for voltage up to and including 1100 V 

AC 

IS-8623-1977 

(Part-1) 

12.  DBS IS-13947-1993 

13.  The general construction for factory built assembled switchgear 

& control gear for voltage up to and including 1100 V AC 

IS-8623-1977 

(Part-1) 

14.  The degree of protection shall be IP-42 for indoor application, IP-

55 for kitchen and IP-65 for outdoor application. 

 

15.  Conduits for electrical installations, Part 3: Rigid plain conduits of 

insulating materials. General requirements [ETD 14: Electrical 

Wiring Accessories]. 

IS 9537-3 (1983) 

 

16.  Fittings rigid non-metallic  conduits [ETD 14: Electrical Wiring 

Accessories] 

IS 3419 (1989) 

 

 

 

REFERRED MAKE OF MATERIALS TO BE USED: 

 

Sno ITEMS BRAND NAME 

1.  

MCCB/MCB/RCCB/MCB 

DB  

L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND 

/HAVELLS 

2.  HT/LT CABLES L&T/UNIVERSAL / FINOLEX / POLYCAB / HAVELLS 

3.  CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/ 

4.  CABLE LUGS DOWELL/3D/JAINSON 

5.  CHANGE OVER SWITCH HPL/L&T/C&S 

6.  INDICATING METERS L&T/AE/IMP/MECO/CONZERV 
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7.  RELAYS L&T/ GE/TELEMECANIQUE/AREVA 

8.  CT'S RESIN-CAST KAPPA/IMP/AE/KALPA 

9.  SELECTOR SWITCHES L&T/SIEMENS/KAYCEE 

10.  FRLS WIRES RR KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI 

11.  MODULAR SWITCHES 

ANCHOR/LEGRAND/ 

HONEYWELL/HAVELLS/SCHNIDER 

12.  PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 

13.  CASING / CAPPING CLASSIC/ MODI/SUDHAKAR 

14.  LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS 

15.  EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS 

16.  CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA 

17.  ACB L&T/SIEMENS/ SCHNEIDER/ ABB  

18.  CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB 

19.  CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO 

20.  

BUS BAR SUPPORT 

SYSTEM(SMC SHEETS) POWERMAT/L&T/C&S/LEGRAND 

21.  BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S 

22.  M S CONDUITS BHARAT / ZINDAL/ 

23.  CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS 

24.  

CAT-6/TELEPHONE 

CABLES D-LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE 

25.  LAN SWITCHES I/O PORT CISCO/D-LINK/ JUNIPER/LEGRAND 

26.  NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON 

27.  ACs O-General/Mistubishi/Hitachi/Daikin/Bluestar 

 Important: Please Tick (/) the make of materials considered in the Tender. 
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PRICE BID 

CIRCLE AUDIT OFFICE INTERNAL AUDIT DEPARTMENT, HYDERABAD. 

The scope of the sucessful tenderer includes Arrangement of temporary power, Lighting, UPS 

wiring etc without effecting the operation of the  branch working hour.Liasioning with the 

supply authorities and other Government bodies if required. If any official fee payable to 

Telangana Power Distribution company will be reimbersed by the Bank.  

Meaning of Temporary POwer: vendor has to lay suitable copper flexible cable from UPS/ raw 

power  to counters with a protection of ELCB and laying of LAN cable also. The scope of work 

extends to removing of old wiring and disposal of the same from the premises. 

Sl No Description Unit  Qty Unit Rate  Total amount 

1 

DISTRIBUTION BOARDS:- 

Supply,  installation and concelling/surface 

of following size MCB/MCCB/RCBO 

distribution boards with following 

combination of C curve-MCBs as required.  

the scope of work includes supply of 

blanking paltes for Vacent slots. .  

        

1.1 

LDB 

Ekinox³ TPN DB -  6way 7 segment DB's for 

DX³ MCB, Isolator, RCCB and RCBO :With 

provision for FP MCB/Isolator/RCCB/RCBO 

as incomer and SP MCB's as  

(1) 40 A 4 Pole MCB-1no  

(2) 40A 2P 30mA RCCB-3no  

(3)6-10A SP MCB-14no 

(4) 16A SP MCB-3 nos  

(5) 20A SP MCB-1 no  

  4   
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1.2 

PDB DB : 

3 phase 6 way Ekinox³ TPN DB-VTPN 

DPX³ 160 MCCB DB's IP 43 - #IK 09 with 

metal  Double door:- 

(1) 100A,25KA, 4P, MCCB-1 no  

(2) 63A,3P, MCB- 04 NO  

(3) 40A, 3P, MCB-01 No, 

(4) 6-32A, SP MCb-3 No  

Note: for indicating lamps,  tap the power 

supply from output of incomer  

  1   

1.3 

UPS DB 

3 phase 6 way VTPN DB's 

for DX³ MCB, IP 43 - #IK 09 with metal  

Double door:- 

(1) 63A, 4P, MCB-1 no ( 

(2)63A,4P, 100mA, RCCB-1 no  

(3) 32A,3P, MCB- 04 NO  

(4) 6-32A SP MCb-3 No  

  1   

1.4 

UPS Output Dbs 

 4 way ETPN DB's for DX³ MCB, Isolator, 

RCCB and RCBO IP 43 - #IK 09 with 

Double door. 

(1)63A,4P, MCB-1no 

(2)6-32A SP MCB-12 

(3) 63A 4P RCCB-1no 

No 4   

1.5 2 pole 32A MCB in a suitable enclosure No 1   

2 

ARMOURED  CABLES FOR DB INPUT, 

CASSETTE ACS & UPS INPUT DB:- 

Supply,Laying, Testing and commissioning 

of 1.1 KV grade XLPE insulated armoured 

alluminium/copper conductor cable of the 

following  size    including laying in trenches, 

cable trays, on wall including claming and 

including civil works  etc complete as per IS 

7098 - Part 1 - 1983. The scope of work 

includes supply & laying of 2 runs of 8 SWG 

GI wire along with the cable 

      

2.1 3.5C X35sqmm Al AR cable for PDB  Rmt 150   

2.2 3.5C*25 sqmm Al AR cable for LDB Rmt 75   

2.3 
4C X 10 sqmm CU AR cable for UPS input 

DB  
Rmt 75   

2.4 
4C *4sqmm Cu ar cable from UPS DB to 

UPS o/p DB 
Rmt 160   
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3 

TERMINATIONS: 

Termination of  the following cables with 

double compression(DC) cable glands  and 

also with suitable size alluminiumn/copper  

lugs including supply and fixing of Lugs.  

      

3.1 3.5C X35sqmm Al AR cable for PDB  No 4   

3.2 3.5C*25 sqmm Al AR cable for LDB No 8   

3.3 
4C X 10 sqmm CU AR cable for UPS input 

DB  
No 10   

3.4 
4C *4sqmm Cu ar cable from UPS DB to 

UPS o/p DB 
No 10   

4 

LIGHT & FAN POINT WIRING:-Point 

Wiring for Light/fan point with 3X1.5 sqmm 

copperconductor FRLS insulated 1100v 

grade multi strandwires (P+N+E) in 

concealed/ surface using 20/25/32Medium 

duty FRLS PVC conduit 16swg thick with 

allbend, tees, saddle mounting box, cover 

plate, ceilingrose, etc. complete as required 

etc. The scope ofwork includes the circuit 

wiring from DB to pointcontrol box /switch 

box using 3x2.5 sqmm copperconductor 

FRLS insulated 1100V grade multistrandwire 

(P+N+E) in FRLS PVC conduit 16 swg 

thickcomplete in all respect. Each circuit 

shall haveseparate earth wire. All switch 

socket must bemodular type with M.S. Boxes 

and plate etc. asrequired. WIthout Banks 

instructions, if contractor executes primary 

points morethan given quantity , it will be 

treated as secondary points only. Use 

ferrouling for all wires 

      

4.1 Primary points No 90   

4.2 same as the above secondary point No 95   

4.3 one switch controlled by three lights No 10   

4.4 
Call bell points for the cabins including 

supply of call bell as required 
No 6   

5 

MODULAR SOCKETS: 

Supply and fixing of  switch(s) & socket(s) 

fixed on a suitable module metal box(16 

guage) and white front plate (Modular type) 

including all interconnections as required  

and blank plate has to be provided if 
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necessary. The scope of work extends to 

Supply  and wiring with  2runs of 4.0 sq.mm 

 & one run of 2.5sqmm 1100 V grade PVC 

insulated multi strand FRLS copper 

conductor wires conforming to IS 694 (with 

latest amendments) in suitable size FRLS 

PVC CONDUIT of 2mm thick concealed in 

the above ducts in the floor and supply of all 

fixing materials and accessories, 

interconnections complete as required for the 

UPS/ raw power sockets in the single 

window counters and officer tables. use 

ferruling for all wires 

5.1 
PRIMARY POINT: RAW POWER 

1 no of 6/16A socket with 1 no of 16A switch  
No 4   

5.2 

PRIMARY POINT: RAW POWER 

2 nos of 6/16A socket with 2 no of 16A 

switch  

No 4   

6 

Supply and fixing of  switch(s) & socket(s) 

fixed on a suitable module metal box(16 

guage) and white front plate (Modular type) 

including all interconnections as required  

and blank plate has to be provided if 

necessary. The scope of work extends to 

Supply  and wiring with  3runs of 2.5 sq.mm 

  1100 V grade PVC insulated multi strand 

FRLS copper conductor wires conforming to 

IS 694 (with latest amendments) in suitable 

size FRLS PVC CONDUIT of 2mm thick 

concealed in the above ducts in the floor and 

supply of all fixing materials and accessories, 

interconnections complete as required for the 

UPS/ raw power sockets in the single 

window counters and officer tables. use 

ferruling for all wires 

      

6.1 

PRIMARY POINT:UPS POWER 

4nos. 6A sockets with 1 no 16A switch   for 

NET WORK RACK, CCTV, FIRE PANEL 

etc) 

No 4   
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7 

Supply and fixing of  switch(s) & socket(s) 

fixed on a suitable module metal box(16 

guage) and white front plate (Modular type) 

including all interconnections as required  

and blank plate has to be provided if 

necessary. The scope of work extends to 

Supply  and wiring with   

3core 2.5 sq.mm  frls copper flexible cable  

for primary point and  

3 core 1.5 sqmm frls copper flexible cable 

for secondary 1100 V grade PVC insulated 

multi strand FRLS copper flexible cable 

conforming to IS 694 (with latest 

amendments) in suitable size FRLS PVC 

CONDUIT of 2mm thick concealed in the 

above ducts in the floor and supply of all 

fixing materials and accessories, 

interconnections complete as required for the 

UPS/ raw power sockets in the single 

window counters and officer tables. if these 

sockets are mounted in SB ( along with point 

wiring) we will treat it as on board socket.use 

ferruling for all wires 

      

7.1 

PRIMARY POINT:UPS POWER 

4nos. 6A sockets with 1 no 16A switch 

(Switch shall be fixed above the table and 

sockets shall be fixed below table etc) 

No 40   

7.2 

SECONDARY POINT:UPS POWER4nos. 

6A sockets with 1 no 16A switch (Switch 

shall be fixed above the table and sockets 

shall be fixed below table etc) 

no 80   

7.3 

PRIMARY POINT: RAW POWER 

2nos 6A SocketS with 1 No of 6A switch 

(Raw Sockets)- for counters( Switch & 

Socket should be mounted above the table 

No 40   

7.4 

SECONDARY POINT: RAW POWER (2 

X6A socket & 1 X6A switch) 

same as above but looped from nearest  

point (Primary point to Secondary point) 

from counter to counter 

No 60   
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8 

Supply and fixing of  switch(s) & socket(s) 

fixed on a suitable module metal box(16 

guage) and white front plate (Modular type) 

including all interconnections as required  

and blank plate has to be provided if 

necessary. 

      

8.1 

ON BOARD SWITCH & SOCKET 

1 no of 6A socket with 1 no of 6A switch and 

it should be fixed in the switch board -RAW 

POWER 

No 2   

8.2 

SOCKET FOR WALL MOUNTING FAN 

1 no of 6A socket 3" below the false ceiling  

for wall mounting fan - RAW POWER 

No 26   

9 NETWORKING       

9.1 

POINT WIRING: 

Supplying, laying, tesing and commissioning 

of four pair CAT 6, UTP cable 23 AWG 

solid bare copper or better;Insulation - 

Polyethylene;Jacket - Flame Retardant 

PVC;Pair Separator - Star Quad Separator or 

equivalent; 250 MHz;UL Subject 444, 

EIAITIA-568 B.2.1, ISO/IEC 11801 & 

IEC61156·5for LAN in a suitable FRLS PVC 

conduit of 2mm thick and making connection 

on both ends complete as required with all 

acessories including labour charges. The 

scope of work includes supply & fixing of 

RJ-45 LAN socket outlet(I/O) in GI metal 

box and front cover plate .use ferruling for all 

wires 

No 100   

9.2 

SITC of branded UTP Category 6 four pair, 1 

meter Patch Cord with factory crimped boots 

on RJ 45 plugs at both ends. Should conform 

or exceed ISO/IEC 11801, EIA/TIA 568, 

EN50173 and UL, ETL  

No 100   

9.3 

SITC of branded UTP Category 6 four pair, 2 

meter Patch Cord with factory crimped boots 

on RJ 45 plugs at both ends. Should conform 

or exceed ISO/IEC 11801, EIA/TIA 568, 

EN50173 and UL, ETL 

No 100   

9.4 
Supply of Cat-6 24 port jack panel  make-D-

link or equlent 
No 8   
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9.5 

Supply of 9U wall mount rack with all 

accessories(self,  power manager, cable 

Manager, Fan etc. Pl note that while 

installing the rack, power supply sockets and 

switch to be installaed above the rack. To 

avoid loose hanging power wires. 

No 4   

9.6 

Supplying, laying, tesing and commissioning 

of four pair CAT 6, UTP cable 23 AWG 

solid bare copper or better;Insulation - 

Polyethylene;Jacket - Flame Retardant 

PVC;Pair Separator - Star Quad Separator or 

equivalent; 250 MHz;UL Subject 444, 

EIAITIA-568 B.2.1, ISO/IEC 11801 & 

IEC61156·5for LAN in a suitable FRLS PVC 

conduit of 2mm thick and making connection 

on both ends complete as required with all 

acessories including labour charges. 

Rmt 120   

10 TELI PHONE WIRING       

10.1 

POINT WIRING 

Supply, installation, testing and 

commissioing of high Conductivity Solid 

Annealed Bare Copper industrial 0.5mm dia 

Telephone (Switchboard) Cables with High 

Density Polyethylene Insulation, Paired, 

Polyester and Sheathed with High Oxygen 

Index, Fire Retardant, PVC Compound, Grey 

Outer Sheath generally conforming ITD 

Specification. the scope of work inclusive of 

all fixing accessories & laying in a suitable 

ISI medimum PVC conduit. The scope of 

work extends to Supply and Fixing of 

modular type RJ11 Telephone outlet with 

anodized GI box and front plate complete as 

required.use ferruling for all wires 

      

10.2 2 pair  -Primary No 100   

10.3 KRONE ENCLOSURE       

  

Supply, installation, testing & commissioning 

of Telephone krone in an MS powder coated 

enclosure for the following sizes.. 

      

10.4 50 PAIR KRONE No 2   

11 PA  & MUSIC SYSTEM       
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11.1 

S & I of point wiring for music - cum PA 

system comprising of 2x 1.0 sqmm stranded , 

copper conductor , flexible PVC insulated 

and PVC Sheathed wire pulled through 20 

mm dia FRLS PVC heavy gauge conduits 

and looped from one speaker to other and to 

the volume control and control switch 

wherever applicable and finally terminated at 

Tag Block. 

Pts. 10   

11.2 

S & I of Philips / Bosch/Ahuja make music 

6W (101.6mm Diameter) speaker flush 

mounted on the false ceiling with proper 

clamping arrangement 

Nos. 10   

11.3 

S & I of 100 Watts BOSCH/Ahuja make 

 Central Music System Amplifier and 

MP3/CD/USB Player with FM facility of 

make Samsung/Onida/LG.  

SET 1   

11.4 

S & I of  music - cum PA system comprising 

of 2*2.5 sqmm stranded , copper conductor , 

flexible PVC insulated and PVC Sheathed 

wire pulled through 20 mm dia FRLS PVC 

heavy gauge conduits and looped from one 

speaker to other and to the volume control 

and control switch wherever applicable and 

finally terminated at Tag Block. 

Rmt 92   

12 

FIXTURES/FANS( All light fixtures and 

fans to be supplied COMMERCIAL 

MODELS only) 

Supply & Installation of following type 

direct/ indirect type recess/surface/ wall 

mounted light fixtures. The fixtures shall be 

installed including supply and wiring 

between Ceiling rose to fixture with supply 

and laying of 3core 1.5Sq.mm copper 

flexible cable and fixing of Lamp with all 

required accessories, support chains & 

interconnections etc.  including cost and 

conveyance of all materials, taxes and all 

labor charges etc., complete. 

      

12.1 

Supply & Installation of 15wATTS Led 

down light fixture. including cost and 

conveyance of all materials, taxes and all 

labor charges etc., complete. 

No 30   
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12.2 

Supply & Installation of  33-36W 2X2 

LedLight fixtures  (Havells - 

PLANO2X2PLR36WLED857S / 

VENUSNEOHE2X2PLR34WLED8XXS or 

CROMPTON: LCTLRNE-36-FO-CDL  or 

Philips RC 375B30S 6500K  or Equl) 

including cost and conveyance of all 

materials, taxes and all labor charges etc., 

complete. Weight of the light should not be 

on the grid/ Gypsum ceiling. light has to be 

fixed with the help of GI/chain wires and to 

the anchroed to the ceiling. 

No 80   

12.3 

Supply & Installation of  610x610 LedLight 

fixtures Frames including cost and 

conveyance of all materials, taxes and all 

labor charges etc., complete.  

No 20   

12.4 

Supply & Installation of 9-12W T5 led Light 

fixtures and giving connections and all labour 

charges etc., complete for eraction. 

(LUMILINEBS9WLED857SPCWH - Havels 

or BN021-12S in Philips or Equl) 

No 3   

12.5 

Supply and Installation of 18-20W T5 

fixtures SURFACE type with all 

interconnections   and fixing arrangement as 

required. 

(LUMILINEBS18WLED857SPCWH - 

Havels or BN021-21S in Philips or 

CROMPTON: CCS-103-20-65-SL-DP-NWH 

or equivalent) 

No 20   

12.6 
supply & fixing of 20 watts per meter rope 

lights  
Rmt 60   

12.7 

WALL MOUNTING FANS 

Supply and Fixing of 17-18 inch  metal(body 

& Blades) wall mounted fans with 3 pin 

socket,   fan body should be earthed if 3 pin 

socket not available in the market  

.(BM,counters,Server RM, Field Officer, ), 

Make:ACVORTEX18mm model(450mm 

sweep) in CG or MARK II WALL FAN 

model in ALMONARD 18" 450MM   

equivalent OR SUPREME PLUS IN BAJAJ 

No 1   
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12.8 

CEILING FAN:- 

supply &Fixing of 1200mm sweep 5 star 

High speed ceiling fan with electronic step 

regulator in suitable locations as required. 

And Supplying of double anchor fastener 

hooks and down rods . complete in all 

respects as directed by Bank. CG/ Havells 

No 1   

12.9 Supply & fixing of occupancy sensor No 6   

13 

Supply and Fixing of modular type TV. 

Socket outlet with anodized GI box and front 

plate complete as required. 

Supply and Laying of RG 11 Coaxial TV 

cable in PVC Conduits 

Supply and Fixing of 4way TV Splitter in a 

MS powder coated enclosure 

No 6.00   

14 

Supply, installation, testing and 

commissioing of high Conductivity Solid 

Annealed Bare Copper industrial 0.5mm dia 

Telephone (Switchboard) Cables with High 

Density Polyethylene Insulation, Paired, 

Polyester and Sheathed with High Oxygen 

Index, Fire Retardant, PVC Compound, Grey 

Outer Sheath generally conforming ITD 

Specification. the scope of work inclusive of 

all fixing accessories & laying in a suitable 

ISI medimum PVC conduit. The scope of 

work extends to Supply and Fixing of 

modular type RJ11 Telephone outlet with 

anodized GI box and front plate complete as 

required.use ferruling for all wires 

      

14.1 100 pair Rmt 100.00   

14.2 50 Pair Rmt 120.00   

15 

shielded Cat6A Cable 

CAT6A U/FTP Video & LAN Bulk Cable  

Low Smoke & Halogen Free + Requried 

Connectors- Both for Lan & HDBT 

Application-   

4 shielded twisted pairs (U/FTP) of 23AWG 

solid copper conductors are cabled together 

in an unshielded outer jacket. 

Rmt 250  
 

 

16 Race way:     
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  Supply and laying of 1.6mm Thick 

Aluminum Floor Raceways of the following 

sizes in the floor including cutting/chipping  

of  the  existing  floor  with  cutting machines   

etc   wherever   required   and   making   the 

finishing to normal good level as required 

(Power / Data / Voice) 

  

  

  

a 50x25mm 1.6mm thick Aluminium Box 

Section as Race way 

Rmt 
99 

  

b 100x44mm 1.6mm thick Aluminium Box 

Section as Race way 

Rmt 
99 

  

17 Supply  and  fixing  of  Junction  boxes  

made  out  of 2mm  thick  MS  sheet  

including  powder  coating  as required  fixed  

in  floor.  The  box  shall  be  provided with   

removable   type   3mm   thick   powder   

coated cover. 

  

  

  

a 125X125X50mm deep junction boxes with  

proper SS cover 

each 
14 

  

b 300X300X50mm deep junction boxes with 

proper SS over 

each 
14 

  

18 
Removing of existing Wiring, lights, switch 

boards, DBs etc 
Job 1.00   

19 Earthing:     
  

a COPPER EARTHING: 

Providing independent earthing for 

sophisticated electronic equipment with 600 

mm x 600 mm x 3.5 mm thick copper plate 

rigidly fixed to 40 mm dia G.I. pipe of 3 mtr 

length connected with reducer providing .GI. 

funnel with wiremesh as per national electric 

code including C.C. Chamber of size 400 

mm x 400 mm x 400 mm covered with RCC 

slab filling with salt and charcoal giving 

earth connection from electrode copper strip  

2 runs of 50 mm x 6 mm x 3000 mm length 

with all accessories and labour charges 

complete, as per IS specifications 732/1982 

(Part II)  

No 2  
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b GI EARTHING: 

Providing independent earthing for important 

equipment with 40 mm dia "B" class 2.5m 

long G.I pipe and 19mm dia "B" class G.I 

pipe of 0.3 mtr. Long connected with reducer 

providing G.I. funnel with mesh enclosed in 

C.C. Chamber of 400mm x 400 mm x 400 

mm with RCC slab cover duly providing 

staggered holes filling with salt and charcoal 

from the bottom of the pipe giving earth 

connection from electrode through G.I. strip 

2 runs of 50 x 6 mm x 3000 mm length with 

all accessories and labour charges complete, 

as per IS specifications 732/1982 (part II) 

No 2  
  

c Supply & laying of 50*6 mm Hot dipped GI 

flats 

Rmt 90  
  

d Supply & laying of 25*6 mm Hot dipped GI 

flats 

Rmt 100  
  

g Supply & laying of single core 10 sqmm 

copper flexible cable in a suitable conduit 

Rmt 90  
  

20 

EMERGENCY LIGHTING(UPS 

SUPPLY) 

Supply & laying of 3 core 1.5 sqmm copper 

flexible cable in a suitable FRLS PVC pipe 

for emergency lighting. The scope of work 

includes supply & fixing of 2A DP MCB in 

a suitable enclosure. No of points :One 

primary point & two secondary points. The 

scope of work extends to supply & fixing of 

3 no of square type 15 watts recess 

mounted LED lights also. 

No 3 
  

21 

Supply and fixing of pop up boxes for 

conference table and accessories, 

interconnections complete as required 

Conference Table Pop-up Box 1- video 

Connections : HDMI Type A (Standard 

HDMI Socket), VGA Female connector, 

Composite 2- Audio Connections : Stereo 

3.5mm female 3- Networking Connections : 

2 x RJ45 Female Sockets.4- Data 

Connections : 1 x USB Type A Female 

Socket.5- Power Connections : 3-way 220v 

Power plugs, rated current 10 Amp..The 

no 6 
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Scope of Work includes Point wiring with 3* 

1.5 sqmm FRLS wires in a suitable FRLS 

PVC conduit.   

22 

Supply and fixing of Pop Up Box Cable 

Cubby With 2 Power Socket & 6 Cable Hole 

Media Streaming Device  

No 8 
  

23 
supply & installation of ceiling mounted 

exhaust fans  
No 4.00  

 

24 
Supply & fixing of suitable flexible duct for 

above fans  
Rmt 20.00  

 

25 

UPS Input DB in UPS room 

Supply  & fixing of 160A 4P 36KA MCCB  

with vary deep handle in a frabricated 

enclosure with volt meter and ammeter and 

Enrgy meter 

No 1   

26 

UPS Output DB in UPS Room 

3 phase 6 way  TPN DB-VTPN 

DPX³ 160 MCCB DB's IP 43 - #IK 09 with 

metal  Double door:- 

(1) 100A,25KA, 4P, MCCB-1 no  

(2) 63A,3P, MCB- 04 NO  

(3) 40A, 3P, MCB-01 No, 

(4) 6-32A, SP MCb-3 No  

  

No 1   

27 

 Supply & fixing 1 core 35 sqmm copper 

flexible cable from UPS Input to isolation 

transformer to UPS 

Rmt 90   

Total  

 

NOTE:     Above quoted amount shall be excluding GST.  

GST will be paid extra as applicable. 


