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NOTICE INVITING TENDERS 
 
SBI invites Online Item Rate Tenders for the PROPOSED CIVIL REPAIR WORKS OF FLATS 
IN BLOCK -1, 2 AND CONVERSION OF ONE FLAT INTO CANTEEN AT MADHUBAN 
SOCIETY,PUNE 
 
The Empaneled Interior Contractors in ‘Category: CIVIL CONSTRUCTION PROJECT INCLUDING 
MAJOR REAPIR & RENOVATION ABOVE Rs. 50 LAKH with SBI Maharashtra Circle are only 
eligible to participate in this tender. 
e-Tendering Contact persons:   
Smt.Khushboo - 079-68136814/ 9510813528 
Ms. Priyanka, BusinessDevelopment Executive Phone: 079-40016815/24/26/14,  
Cell 07968136856, Email: priyanka@auctiontiger.net, Website: https://etender.sbi 
The details of tender are as under: 
SN Particulars Details 
1 Name of work Tender for PROPOSED CIVIL REPAIR WORKS OF FLATS 

IN BLOCK -1, 2 AND CONVERSION OF ONE FLAT INTO 
CANTEEN AT MADHUBAN SOCIETY, PUNE. 

2 Nature of Work Civil Repair Works 

3 Time allowed for 
completion 

120 days 

4 Estimated Amount Rs. 93,12,475 (Rupees Ninety Three Lakhs Twelve Thousand Four 
Hundred Seventy Five Only) 

5 Earnest Money Deposit Rs. 93,124.00 (Rupees Ninety Three Thousand One Hundred 
Twenty Four Only) by means of Demand Draft / Pay Order (Valid 
for a period of 90 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank drawn in favor of SBI 
and payable at Pune. 

6 Security Deposit (SD) For the successful bidder, total security deposit shall be 5% of the 
contract value. Out of this, 2% of the contract value will be in the 
form of Initial Security Deposit (ISD); which includes the EMD. 
Balance 3% shall be deducted from the running account bill of the 
work at the rate of the 10% of respective running account bill i.e. 
deduction from each running bill account will be 10%, till the 3% of 
the contract value is achieved and total of 5%. In case running bills 
are not paid/submitted, whole 3% of the remaining ISD will be 
deducted from the final bill paid. 

8 Date of issue of tender 
documents (Technical 
Bid & Price Bid) form 
the Bank’s website 

14.08.2025 to 28.08.2025 from Bank’s website BANK.SBI  under 
<Link>procurement news. 

9 Online bidding 
Technical Bid& Price 
Bid(Only SBI empaneled 
vendors) 

From 14.08.2025 to 28.08.2025 
Available at M/s e-Procurement Technologies Ltd., our Service 
Provider’s portal https://etender.sbi/SBI/ 

10 Last date & time for 
submission of 
Technical Bid and EMD  

28.08.2025 by 03:00 PM 
Note: It is sole responsibility of the bidder to ensure submission of 
their Tender documents along with EMD by stipulated date and time 
(ONLINE ONLY). 
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11 Last date & time for 
submission of Online 
Technical bid& Price 
Bid 

28.08.2025 by 03:00 PM at Service Provider’s portal 
https://etender.sbi/SBI/ 
 
 

12 Date and Time of 
opening of online 
Technical Bid & Price 
Bid 

28.08.2025 by 04:00 PM  
 

13 Defects Liability / 
Warranty period  

1-year from the date of installation for free replacement for any 
manufacturing defect(excluding damages due to natural 
calamities). 

14 Liquidated Damages 0.50% per week subject to max. 5% of contract amount for delay in 
completion of work.  

15 Validity of offer 90 days from the date of opening of Price-bid 
16 Value of Interim 

Certificate 
Rs. 20.0 Lakhs. No advance on materials / plant / machinery or 
mobilization advance shall be paid under any circumstances 

17 Submission of 
Technical Bid (online 
and Hard Copy) 

Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and shall upload 
compulsorily the pages numbered from 1 to 10 of the technical 
bid without fail in the e-tendering portal after putting the signature 
and seal. Failing to upload as stated above, the tender will be 
rejected. 
However, L1 Tenderer should submit the whole technical bid 
spirally bound securely and in serial order containing pages 1 to 45 
duly signed with company seal and date to this Office within 3 days 
of receipt of confirmation. 

18. For any clarifications regarding Online Tendering procedure, System requirements etc. please 
contact M/s e-Procurement Technologies Limited, B-704, Wall Street - II, Opp. Orient Club, Nr. 
Gujarat College, Ahmedabad380 006. Gujarat State, India. 
 
19. The Contractor/ Vendor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. Tender documents without seal and signature of the 
authorized tenderer are liable to be rejected. 
 
20. No conditions other than mentioned in the tender will be considered, and if given they will have to 
be withdrawn before opening of the price-bid. 
 
21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained in 
this regard. 
 
22. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 
 
Yours faithfully, 
 
 
 
The Assistant General Manager (P&E), 
Premises & Estate Department 
LHO Maharashtra 

 
 
 



 
 

PAGE 4 | 7 4  S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  
 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0  Scope of work 
 

Tender for PROPOSED CIVIL REPAIR WORKS OF FLATS IN BLOCK -1, 2 AND 

CONVERSION OF ONE FLAT INTO CANTEEN AT MADHUBAN SOCIETY, PUNE. 

 

1.1      Site and its location 
 

SBI ‘MADHUBAN COLONY” NEAR PLEASANT PARK SOCIETY, FATIMA NAGAR PUNE 
411040. 
 

2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 
 

 Instructions to tenderers 

 General conditions of Contract 

 Special conditions of Contract 

 Price bid 

2.2  The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below: 

 
a. Price Bid 

b. Technical specifications 

c. Special conditions of contract 

d. General conditions of contract 

e. Instructions to Tenderers 

 
2.3  Complete set of tender documents including relative drawings can be downloaded from the 

Bank’s website BANK.SBI under <Link>procurement news as per schedule furnished in the 
NIT. 

 
2.4  The tender documents are not transferable. 
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order situation, 
climatic conditions local authorities requirement, traffic regulations etc. 
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The tenderer shall be solely responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs. 93,124.00 (Rupees Ninety 

Three Thousand One Hundred Twenty Four Only) by means of Demand Draft / Pay Order 
(Valid for a period of 90 Days from the last date of submission of the tender) from any 
Scheduled Bank drawn in favour of SBI and payable at Pune. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value 
less EMD by means of DD drawn in favour of SBI. Payable at Pune within a period of 10 days 
from the date of receipt of Letter of Intent (LOI)/ Work Order from SBI. 

 
No interest shall be paid to the amount retained by the SBI as Security Deposit. 

 
6.0  Signing of contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract with the respective Circles (LHOs) of SBI within 15 days from the 
receipt of intimation of acceptance of the tender by the SBI. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

 
7.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect accordance with 
the terms of contract within a period of 120 days from the date of award of work. 
 

8.0  Validity of tender 
Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 
 

9.0  Liquidated Damages 
The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value per 
week subject to a maximum of 5% of Cumulative awarded contract value or actual Invoice 
Value. 
 

10.0  Rate and prices: 
 
10.1  In case of item rate tender 
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10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 
discrepancy between the rate quoted in words and figures, the unit rate quantity in words will 
prevail. The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from multiplication of unit 
rate and the quantity the unit rate quoted will govern and the amount will be corrected. 
 
If no rate is quoted for one or more tender items, such tenders shall be treated as Non-
Responsive Tenders and the same shall be summarily rejected.  

 
10.1.2 The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the Contractor/ Vendor would be 
paid accordingly. 
 

1.1.3 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the SBI. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 
 
11.1.5 Each page shall be totaled and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies during the 

currency of contract including authorized extension, if any, but excluding GST, which shall 
be mentioned in the bills/invoices separately, as applicable. 

 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust 

the work in phases or may drop the part scope of work at any stage of the project within its 
sole discretion without assigning any reason(s) for doing so and no claim / correspondence 
shall be entertained in this regard. 

 
11.1.8 In case, it is decided by the SBI to drop one or more Items from the scope of work at any stage 

of the project, the Contractor/ Vendor shall not be entitled to raise any claim /compensation 
for such deleted scope of work. Also, the SBI may consider issuing work order for various 
branches/offices in phases but within a reasonable time interval and the Contractor/ Vendor 
shall be bound to execute the same within the stipulated time period and as per rates quoted 
by them in this tender without any claim for price escalation. 
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LETTER OF UNDERTAKING (Annexure I) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 
 

The Assistant General 
Manager (P&E) 

Premises & Estate 
Department 

LHO Maharashtra 

 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum and having acquired the requisite information relating 
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said 
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in all 
respects with the specifications, design, drawings and instructions in writing referred to in conditions 
of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of 
Contract and with such materials as are provided for by, and in all other respects in accordance with 
such conditions so far as they may be applicable. 
 

 MEMORANDUM 
 
(a) Description of work PROPOSED CIVIL REPAIR WORKS OF FLATS IN 

BLOCK -1, 2 AND CONVERSION OF ONE FLAT 
INTO CANTEEN AT MADHUBAN SOCIETY, PUNE. 

(b) Earnest Money Rs. 93,124.00 (Rupees Ninety Three Thousand One 
Hundred Twenty Four Only) by means of Demand Draft 
/ Pay Order (Valid for a period of 90 Days from the last date 
of submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of SBI and payable in 
Pune. 

(c) Time allowed for completion of 
the Works from Seven day after 
the date of written Order or date 
of handing over of the site 
(Whichever is later) to 
commence the work      

 
 
120 days 

    
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions 

of the said conditions of contract annexed hereto so far as may be applicable or in default thereof 
to forfeit and pay to SBI, the amount mentioned in the said contract. 

 
2) I / We have deposited a sum of Rs. 93,124.00 (Rupees Ninety Three Thousand One Hundred 

Twenty Four Only) of the total tender amount as Earnest Money with the SBI which amount is 
not to bear any interest. Should I / We fail to execute the Contract when called upon to do so I / 
We do hereby agree that this sum shall be forfeited by me/us to State Bank of India. 

 
 

3) I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or may entrust the various work proposed in phases. We, therefore, undertake that 
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we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any of the 
work from the scope of work of this tender at any stage during the contract period. Further, we 
also undertake to execute the work entrusted to us in phases on our approved rates and within 
stipulated time limit without any extra claim for price escalation as also provided for in the clause 
11.1.6 “Instructions to Tenderers” of this tender.  

 
4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 

any of the material during the contract/execution/completion period including authorized 
extended contract period, if any. 

 
5) Our Bankers are: 

I)  
 
ii)  
 
The names of partners of our firm are: 
i)  
 
ii) 
 
 
 
Name of the partner of the firm   
Authorised to sign       
Or        
(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses 
 
i)  
 
 
 
 ii)  
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Process Compliance Statement (Annexure II) 
 
(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 
 
To, 
E-Procurement Technologies Ltd. (Auction Tiger) 
B-704 Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad - 380 006. 
Gujarat State, India 
 

Sub:  PROPOSED CIVIL REPAIR WORKS OF FLATS IN BLOCK -1, 2 AND CONVERSION 
OF ONE FLAT INTO CANTEEN AT MADHUBAN SOCIETY, PUNE 
 
Dear Sir,  
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 
document  
 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our agreement to 
them. 

3) We also confirm that we have taken the training on the auction tool and have understood the 
functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for 
my/our failure to access & bid on the e-auction platform due to loss of internet connectivity, 
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the auction event. 

5) We also confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority.  

6) We also confirm that we will mail the price confirmation & break up of our quoted price as per 
Annexure III & Annexure IV within 24 hours of the completion of the reverse auction and the 
format as requested by SBI/ETL. 

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.  
 
With regards, 
Date:  
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on sujith@eptl.in 
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GENERAL CONDITIONS OF CONTRACT 

 
1.0 Definitions: - 

 
“Contract means the documents forming the tender and the acceptance there of and the formal 
agreement executed between SBI (client) and the Contractor/ Vendor, together with the 
documents referred there in including these conditions, the specifications, designs, drawings 
and instructions issued from time to time by the Bank and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 
 
1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama 

Road, Nariman Point, Mumbai- 400 021and its representative Local Head 
Offices/Administrative Offices/Regional Business Offices/Branches at various places across 
India and includes the client’s representatives, successors and assigns. 
 

1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works 
and shall include legal personal representative of individual or composing the firm or company 
and the permitted assignees of individual or firms of company. 
 

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in 
the “Scope of work” and / or to be executed in accordance with the contract includes materials, 
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 
obligations of the Contractor/ Vendor hereunder and work to be done by the Contractor/ 
Vendor under the contract. 
 

1.1.4 Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI 
 
1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and 

referred to in the specifications and any modifications of such drawings as may be issued by 
the Engineer from time to time. 

 
1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance of 

tender subject such additions thereto or deductions there from as may be made under the 
provide herein after contained. 

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof 

as may time to time be furnished or approved by the SBI 
 
1.1.8  “Month” means calendar month. 
 
1.1.9  “Week” means seven consecutive days. 

 
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

 
1.1.11 SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 

nominated by the DGM (B&O), SBI AO Panaji. 
 

2.0 CLAUSE 
 
1.0  Total Security Deposit: The Total Security deposit comprise of 
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a) Earnest Money Deposit 
b) Initial security deposit 
c) Additional Security Deposit 
d) Retention Money 

 
a)  Earnest Money Deposit - 
 

 The tenderer shall furnish EMD of Rs. 93,124.00 (Rupees Ninety Three Thousand 
One Hundred Twenty Four Only)  in the form of Demand draft or bankers cheque 
drawn in favour of SBI payable at Pune, on any Scheduled Bank.  

 No tender shall be considered unless the EMD is so deposited in the required form.  
 No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 

refunded soon after the decision to award the contract is taken without interest.  
 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time 

the period when he is required to keep his tender open acceptance by the SBI. or after 
it is accepted by the SBI.  the Contractor/ Vendor fails to enter into a formal agreement 
or fails to pay the initial security deposit as stipulated or fails to commence the 
commence the work within the stipulated time. 

 
b) Initial Security Deposit (lSD) 

 
The amount of ISD shall be 2% of accepted value of tender (In the instant case, the cumulative 
contract awarded value of all the Circles put together shall be considered for the purpose) 
including the EMD in the form of DD/PO drawn on any scheduled Bank. They shall be 
deposited within 15 days from the date of acceptance of tender. 
 
c) Additional Security Deposit (ASD)  

 
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 
applicable if the bid price is below 10 % of the estimated cost put to tender. The amount of 
such ASD/ APG shall be the difference between 90 % of estimated cost put to tender and the 
quoted price. 
 
d)  Retention Money: - 

 
An amount @ 5% of the bill amount will be retained by the SBI from the bills and the same will 
be released by the SBI against Bank guarantee for equal amount issued by any 
Nationalized/Scheduled Bank in the SBI’s approved format valid for 1 year. The Bank 
guarantee shall be released only after completion of warranty period of 1-yearprovided no 
complaint is received, or the defects have been rectified by replacing the same satisfactorily.  
 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills. 
No advance on materials / plant / machinery or mobilization advance shall be paid in any 
circumstances. 

 
 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, Omissions and discrepancies 
 



 
 

PAGE 12 | 7 4  S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  
 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc., the following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words shall prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 
 
4.0 Scope of Work: 
 

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction of the 
Bank to be communicated through SBI. The SBI at the direction of the Bank from time to time 
issue further drawings and / or written instructions, detailed directions and explanations which 
are hereafter collectively referred to as instructions in regard to the variation or modification of 
the design, quality or quantity of any work or the addition or omission or substitution work. Any 
discrepancy in the drawings or between BOQ and / or drawings and / or specifications should 
be brought to the notice of SBI immediately. The removal from the site of any material brought 
thereon by the Contractor/ Vendor and any substitution of any other materials therefore the 
removal and / or re-executed of any work executed by him. The dismissal from the work of 
any person engaged thereupon. 

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by 
registered post or otherwise depositing at the office of the Contractor/ Vendor as given in the 
tender to enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a binding contract between the SBI and the 
Contractor/ Vendor. 
 

ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI the successful tenderer shall 
be bound to implement the contract and within ten days there of shall sign an agreement in a 
non-judicial stamp paper of appropriate value. 

 
6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI are the properties of the 
SBI. They are not to be used on other work.             

 
7.0  Detailed drawings and instructions: 
 

The SBI shall furnish with reasonable proper additional instructions by means of drawings or 
otherwise necessary for the execution of the work. All such drawings and instructions shall be 
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consistent with contract documents, true developments thereof and reasonably inferable 
there. 

 
The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a 
detailed program schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 
architect/consultant 

 
8.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be handed 
over to the Contractor/ Vendors. 

 
9.0 Liquidated damages: 
 

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause 
under General Conditions of Contract (GCC) or to complete the work and clear the site 
including vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to the SBI on account of such breach to 
pay a liquidated damage at the rate of 0.50% of the contract value subject to a maximum of 
5% of the contract value. 

 
10.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are required 
for the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
Contractor/ Vendor shall at all times enforce strict discipline and good order among his 
employees and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI 
he shall be removed from the site immediately. 
 
 

11.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
Contractor/ Vendor at his own expenses. The Contractor/ Vendor shall give notices and 
comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 
Contractor/ Vendor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBIin writing. If the Contractor/ Vendor performs any act, which is 
against the law, rules and regulations he shall meet all the costs arising there from and shall 
indemnify the SBI any legal actions arising there from. 

 
12.0  Setting out Work: 
 

The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the SBI before proceeding with the work. 
If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by SBI, the Contractor/ Vendor shall 
be responsible for the same ad shall his own expenses rectify such error, if so, required to 
satisfaction of the SBI. 
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13.0  Protection of works and property: 

 
The Contractor/ Vendor shall continuously maintain adequate protection of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection with 
contract. He shall make good any such damage, injury, loss, except due to causes beyond his 
control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
Contractor/ Vendor shall take all precautions for safety and protections of his employees on 
the works and shall comply with all applicable provisions of Govt. and local bodies’ safety laws 
and building codes to prevent accidents, or injuries to persons or property on about or adjacent 
to his place of work. The Contractor/ Vendor shall take insurance covers as per clause 24.0 
at his own cost. The policy may be taken in joint names of the Contractor/ Vendor and the SBI 
and the original policy may be lodged with the SBI. 

 
14.0  Inspection of work: 
 

The SBI or their representatives shall at all reasonable times have free access to the work site 
and / or to the workshop, factories, or other places where materials are lying or from where 
they are obtained and the Contractor/ Vendor shall give every facility to the SBI and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
Organization a wing of Central Vigilance commission. 

 
 
15.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the Contractor/ Vendor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent of the SBI and no 
undertaking shall relieve the Contractor/ Vendor from the responsibility of the Contractor/ 
Vendor from active & superintendence of the work during its progress. 

 
16.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds as described in the 
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time to time 
to such tests as the SBI. may direct at the place of manufacture or fabrication or on the site or 
an approved testing laboratory. The Contractor/ Vendor shall provide such assistance, 
instruments, machinery, labor, and materials as are normally required for examining 
measuring sampling and testing any material or part of work before incorporation in the work 
for testing as may be selected and required by the SBI. 
 

ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the Contractor/ Vendor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the SBI. Before 
submitting the sample / literature the Contractor/ Vendor shall satisfy himself that the material 
/ equipment for which he is submitting the sample / literature meet with the requirement of 
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tender specifications. Only when the samples are approved in writing by SBI the Contractor/ 
Vendor shall proceed with the procurement and installation of the particular material / 
equipment. The approved samples shall by the signed by SBI for identification and shall be 
kept on record at site office until the completion of the work for inspection / comparison at any 
time. SBI shall take reasonable time to approve the sample. Any delay that might occur in 
approving the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials / equipment etc. shall be to the account 
of the Contractor/ Vendor. 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended 
by or provided for in the specification or BOQ. 

 
17.0  Obtaining information related to execution of work 
 

No claim by the Contractor/ Vendor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter affecting the 
execution of the work nor any misunderstanding or the obtaining incorrect information or the 
failure to obtain correct information relieve him from any risks or from the entire responsibility 
for the fulfillment of contract. 

 
18.0 Contractor/ Vendor’s superintendence 
 

The Contractor/ Vendor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the SBI may consider necessary until the expiry of the 
defects liability period, stated here to. 

 
19.0  Quantities 
 
 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard Method of Measurements and quantities. The rate 
quoted shall remain valid for variation of quantity against individual item to any extent.  

 
20.0  Works to be measured 
 

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be 
measured and the Contractor/ Vendor shall forthwith attend or send a qualified representative 
to assist the SBI in taking such measurements and calculation and to furnish all particulars or 
to give all assistance required by any of them. Such measurements shall be taken in 
accordance with the Mode of measurements detail in the specifications. The representative of 
SBI shall take measurements with the Contractor/ Vendor’s representative and the 
measurements shall be entered in the measurement book. The Contractor/ Vendor or his 
authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be 
duly attested by both representatives. No over writings shall be made in the Measurement 
book should the Contractor/ Vendor not attend or neglect or omit to depute his representative 
to take measurements the measurements recorded by the representative of the SBI shall be 
final. All authorized extra work, omissions and all variations made shall be included such 
measurement. 

 
21.0  Variations 
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No alteration, omission or variation ordered in writing by SBI vitiates the contract. In case the 
SBI thinks proper at any stage during the progress of works to make any alteration in, or 
additions to or omission from the works or any. alteration in the kind or quality of the materials 
to be used therein, the SBI shall give notice thereof in writing to the Contractor/ Vendor shall 
confirm in writing within seven days of giving such oral instructions the contract shall alter to, 
add to, or omit from as the case may be in accordance with such notice but the Contractor/ 
Vendor shall not do any work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the SBI and the value 
of such extras, alterations, additions or omissions shall in all cases be determined by the SBI 
and the same shall be added to or deducted from the contract value, as the case may be. 
 
 

22.0  Valuation of Variations 
 

No claim for an extra Item shall be allowed unless it shall have been executed under the 
authority of the SBI with the concurrence of the SBI as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 
priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, provided 

if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-Clause ‘c’ 
hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the Contractor/ Vendor shall within 7 days of the receipt of the 
letter of acceptance inform the SBI of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the SBI shall fix such rate or 
prices as in the circumstances in its opinion are reasonable and proper, based on the market 
rate. 

 
d)  Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated 
then in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the SBI) the workman’s 
name and materials employed be delivered for verifications to the Architect /consultant at or 
before the end of the week following that in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be derived from 

the tender, the Contractor/ Vendor shall submit rates duly supported by rate analysis worked 
on the ‘market rate basis for material, labour hire / running charges of equipment and wastages 
etc. plus 15% towards establishment charges, Contractor/ Vendor’s overheads and profit. 
Such items shall, not be eligible for escalation. 

 
23.0  Final measurement 
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The measurement and valuation in respect of the contract shall be completed within one 
months of the virtual completion of the work. 
 

24.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI, the Contractor/ Vendor shall apply to SBI for completion certificate. 

 
Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the Contractor/ 
Vendors entitled to apply to the SBI of satisfactory completion of work. Relative to which the 
completion certificate has been sought, the SBI shall within fourteen (14) days of the receipt 
of the application for completion certificate, issue a VCC in respect of the work for which the 
VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/ 
Vendor liabilities under the contract including the Contractor/ Vendor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be construction 
as a waiver of any right or claim of the SBI against the Contractor/ Vendor in respect of or 
work at the site and in respect of which the VCC has been issued. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the Contractor/ Vendor 

shall insure in the joint names of the SBI and the Contractor/ Vendor against all loss of 
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBI. and Contractor/ 
Vendor are covered for the period stipulated in clause 28 of GCC and are also covered during 
the period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned by the 
Contractor/ Vendor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
a) The Works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in 
the works at their replacement value. 

b) Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the Contractor/ Vendor shall whenever 
have required produce to the SBI the policy of insurance and the receipts for payment of 
the current premiums. 

 
26.0 Damage to persons and property 
 

The Contractor/ Vendor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or through any 

lands. 
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c)  Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the SBI their 

agents, employees or other Contractor/ Vendors not being employed by the Contractor/ 
Vendor or for or in respect of any claims, proceedings, damages, costs, charges and expenses 
in respect thereof or in relation thereto or where the injury or damage was contributed to by 
the Contractor/ Vendor, his servants or agents such part of the compensation as may be just 
and equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other Contractor/ Vendors for the damage or injury.  

 
27.0 Contractor/ Vendor to indemnify SBI 
 

The Contractor/ Vendor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub-clause 
25 of this clause. 

 
28.0 Contractor/ Vendor’s superintendence 
 

The Contractor/ Vendor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claim made under or action 
brought against SBI. in respect of such matters as aforesaid the Contractor/ Vendor shall be 
immediately notified thereof and the Contractor/ Vendor shall be at liberty, at his own expenses 
to settle any dispute or to conduct any litigation that may arise there from, provided that the 
Contractor/ Vendor shall not be liable to indemnify the SBI. if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the SBI 
in this behalf. 

 
29.0 Third Party Insurance 
 
29.1  Before commencing the execution of the work the Contractor/ Vendor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including that 
of SBI., or to any person, including any employee of the SBI, by or arising out of the execution 
of the works or in the carrying out of the contract, otherwise than due to the matters referred 
to in the provision to clause 24.0 thereof. 

 
29.2  Minimum amount of Third Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI whose 
approval shall not be reasonably withheld and for at least the amount stated below. The 
Contractor/ Vendor shall, whenever required, produce to the SBI the policy or policies of 
insurance cover and receipts for payment of the current premiums. 

 
 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence Contractor/ 
Vendor will pay additional premium necessary to make insurance valid for four occurrences 
always. 

 
30.0 Accident or Injury to workman: 
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i. The SBI shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other person 
in the employment of the Contractor/ Vendor or any sub-Contractor/ Vendor, save and 
except an accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The Contractor/ Vendor shall indemnify and keep indemnified SBI against all 
such damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

 
ii. Insurance against accidents etc. to workmen 
 

The Contractor/ Vendor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-Contractor/ Vendor the Contractor/ Vendor’s obligation to 
insured as aforesaid under this sub-clause shall be satisfied if the sub-Contractor/ Vendor 
shall have insured against the liability in respect of such persons in such manner that SBI. 
is indemnified under the policy but the shall require such sub-Vendor to produce to the 
SBIwhen such policy of insurance and the receipt for the payment of the current premium. 

 
iii. Remedy on Contractor/ Vendor’s failure to insure 
 

If the Contractor/ Vendor fails to effect and keep in force the insurance referred to above 
or any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may affect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the SBI as aforesaid from any amount due or which 
may become due to the Contractor/ Vendor or recover the same as debt from the 
Contractor/ Vendor. 

 
iv. Without prejudice to the others rights of the SBI against Contractor/ Vendors. In respect 

of such default, the employer shall be entitled to deduct from any sums payable to the 
Contractor/ Vendor the amount of any damages costs, charges, and other expenses paid 
by the SBI and which are payable by the Contractor/ Vendors under this clause. The 
Contractor/ Vendor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild 
or repair the works destroyed or damaged. In this event all the monies received from the 
Insurer in respect of such damage shall be paid to the Contractor/ Vendor and the 
Contractor/ Vendor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 
31.0  Commencement of Works: 

The date of commencement of the work will be reckoned as the date of execution of agreement 
with Circles SBI. 

 
32.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The 
entire work shall be completed within a period of 120 calendar days from the date of 
commencement.  
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33.0  Extension of time 
 

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, the 
Contractor/ Vendor may submit a recommendation to the SBI to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the Contractor/ Vendor 
need an extension of time for the completion of work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the contract, the 
Contractor/ Vendor shall apply to the SBI.  in writing at least 30 Days before the expiry of the 
scheduled time and while applying for extension of time he shall furnish the reason in detail 
and his justification if any, for the delays in the prescribed format for granting extension of 
time. While granting extension of time the Contractor/ Vendor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 8.0 shall become applicable. Further the contract 
shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 

 
34.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and the 
mode, manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the SBI Should the rate of progress of the work 
or any part thereof be at any time be in the opinion the SBI too Slow to ensure the completion 
of the whole of the work the prescribed time or extended time for completion, the SBI shall 
thereupon take such steps as considered necessary to expedite progress so as to complete 
the works by the prescribed time or extended time. Such communications from the SBI neither 
shall relieve the Contractor/ Vendor from fulfilling obligations under the contract nor will he be 
entitled to raise any claims arising out of such directions.  
 

35.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall, as 
herein provided, be carried on during the night or on holidays without the permission in writing 
of the SBI, except when the work is unavoidable or absolutely necessary for the saving of life 
or property or for the safety of the work in which case the Contractor/ Contractor/ Vendor shall 
immediately advise the SBI. However, the provisions of the clause shall not be applicable in 
the case of any work which becomes essential to carry by rotary or double shifts in order to 
achieve the progress and quality of the part of the works being technically required / continued 
with the prior approval of the SBI at no extra cost. 

 
All work at night after obtaining approval from competent authorities of SBI shall be carried 
out without unreasonable noise and disturbance. 
 

36.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the scope 
of work for any reason whatsoever and hence not required the whole or any part of the work 
to be carried out. SBI shall give notice in writing to that effect to the Contractor/ Vendor and 
the Contractor/ Vendor shall act accordingly in the matter. The Contractor/ Vendor shall have 
no claim to any payment of compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the Work fully but which he did 
not derive in consequence of the foreclosure of the whole or part of the work. 
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Provided that the Vendor shall be paid the charges on the cartage of only materials actually 
and bona-fide brought to the site of the work by the Contractor/ Vendor and rendered surplus 
as a result of the abandonment, curtailment of the work or any portion thereof and then taken 
back by the Vendor, provided however that the SBI shall have in such cases the option of 
taking over all or any such materials at their purchase price or a local current rate whichever 
is less. 

 
“In case of such stores having been issued from SBI stores and returned by the Vendor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the Vendor after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the Contractor/ Vendor and in this respect 
the decision of Architect / consultant shall be final. 

 
37.0 Suspension of work 
 
i)  The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall 

be final and binding on the Contractor/ Vendor) suspend the progress ofworks or any part 
thereof for such time and in such manner as SBI may consider necessary so as not to cause 
any damage or injury to the work already done or endanger the safety thereof for any of 
following reasons: 

 
a) On account any default on the part of the Contractor/ Vendor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default the 

Vendor/ Contractor, or  
c) For safety of the works or part thereof.  
 
The Contractor / Vendor shall, during such suspension, properly protect and secure the works 
the extent necessary and carry out the instructions given in that behalf by the SBI. 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 
The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 
 

 
38.0 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall 
have rendered himself liable to pay compensation amounting to the whole of his security 
deposit the SBI shall have the power to adopt any of the following course as they may deem 
best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by SBI 

shall be conclusive evidence) and in which case the security, deposit of the Contractor/ Vendor 
shall be forfeited and be absolutely at the disposal of SBI 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or part of the 

work, debiting the Contractor/ Vendor with the cost of the labour and materials cost of such 
labour and materials (as worked out by the SBI shall final and conclusive against the 
Contractor/ Vendor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had been carried out by 
the Contractor/ Vendor under the terms of this contract certificate of SBI as to the value of 
work done shall be final conclusive against the Contractor/ Vendor. 
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c) To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another Contractor/ Vendor to complete, in 
which case any expenses which may be incurred in excess of the sum which would have been 
paid to the original Contractor/ Vendor, if the whole work had been executed by him ( The 
amount of which excess the certificates in writing of the SBI shall final and conclusive) shall 
be borne by original Contractor/ Vendor and may be deducted if any money due to him by SBI 
under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any advances 
on account of, or with a view to the execution of the work or the performance of the contract 
and in case the contract shall be rescind under the provision aforesaid, the Contractor/ Vendor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually performed 
under this contract, unless, and until SBI will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified. 
 

 
39.0  Owner’s right to terminate the contract 
 

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the 
liquidator in such acts of insolvency or winding up shall be unable within seven days after 
notice to him to do so, to show to the reasonable satisfaction of the SBI that he is able to carry 
out and fulfill the contract, and to dye security therefore if so required by the SBI 

 
Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on 
behalf of any of the creditors of the Contractor/ Vendor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge 
or encumber this contract or any payment due to which may become due to the Contractor/ 
Vendor there under: 

 
a)  has abandoned the contract; or 
 
b)  has failed to commence the works or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI written notice to 
proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI that the said materials were condemned and rejected 
by the SBI under these conditions; or has neglected or failed persistently to observe and 
perform all or any of the acts matters or things by this contract to be observed and performed 
by the contactor for seven days after written notice shall have been given to the Contractor/ 
Vendor to observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBI to the contrary subject any part of the contract.  
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Then and in any of said cases the SBI may not withstanding any previous waiver, after giving 
seven days’ notice in writing to the Contractor/ Vendor, determine the contract, but without 
thereby affecting the powers of the SBI or the obligation and liabilities of the Contractor/ 
Vendor the whole of which shall continue in force as fully as if the contract had not been 
determined and as if the works subsequently had been executed by or on behalf of the 
Contractor/ Vendor. And, further the SBI or their employees may enter upon and take 
possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 
Contractor/ Vendors or persons to the work and the Contractor/ Vendor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other Contractor/ Vendor or 
other persons employed for complement and finishing or using the materials and plant for the 
works. 

 
When the works shall be completed or as soon thereafter as convenient to the SBI a notice in 
writing will be given to the Contractor/ Vendor to remove his surplus materials and plants and 
should the Contractor/ Vendor fail to do so within 14 days after receive thereof by him the SBI 
sell the same by publication, and after due publication, and shall, adjust the amount realized 
by such auction. The Contractor/ Vendor shall have no right to question any of the act of the 
SBI incidental to the sale of the materials etc. 

 
40.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant 
to the contractor within 10 working days from the date of certificate to payment from SBI from 
time to time. The SBI shall recover the statutory recovering other dues including the retention 
amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during progress 
of works or completion shall not have effect as certificate of satisfaction relieve the contractor 
from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. 
 
The Architect / consultant may by any certificate make any corrections required previous 
certificate. 
 
The SBI shall modify the certificate of payment as issued by the architect / consultant from 
time to time while making the payment 
 
The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement books. 
 
The Contractor shall not submit interim bills when the approximate value of work done by him 
is less than Rs. 20.00 Lakhs. 

 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
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After successful completion of work, the Contractor/ Vendor shall prepare separate bills for 
each branch/office/ATM/site and submit the branch-wise Tax Invoices/Bills along with 
specified 5 to 10 years Warrantee on Company Warrantee Cards / on Rs.500/- Non-
Judicial Stamp paper) for Supply of Furniture/waterproofing or other similar works along with 
a certificate/acknowledgement certifying completion of work by SBI or their authorized 
representative. 
 
No advance on materials / plant / machinery or mobilization advance shall be paid in any 
circumstances. 
 
The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as 
per contractual provisions. 
 
The SBI shall have power to withhold the payment if the work or part thereof is not carried out 
to their satisfaction. 
 

41.0 A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the meaning of 
the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question , claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter:  

 
i) If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to 
be made from the contract or raise any dispute, the contractor shall forthwith give notice in 
writing of his claim, or dispute to The DEPUTY GENERAL MANAGER & CDO, 
MAHARASHTRA CIRLE OF SBI., And endorse a copy of the same to the Architect, within 30 
days from the date of disallowance thereof or the date of deduction or recovery. The said 
notice shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any claim 
nor shall the SBI be in any way liable in respect of any claim by the contractor unless notice 
of such claim shall have been given by the contractor to THE DEPUTY GENERAL MANAGER 
& CDO, MAHARASHTRA CIRLE in the manner and within the time as aforesaid. The 
Contractor shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to THE DEPUTY GENERAL MANAGER & CDO, MAHARASHTRA CIRLE 
in writing in the manner and within the time aforesaid.  

 
 

B. Settlement of Disputes and Arbitration  
 

ii) The DGM & CDO, Maharashtra Circle shall give his decision in writing on the claims notified 
by the receipt of the contractor may within 30 days of the receipt of the decision of The The 
DGM & CDO, Maharashtra Circle / Submit His Claims To The Conciliating Authority Namely 
Director, SBILD Pune. For conciliation along with all details and copies of correspondence 
exchanged between him and the SBI. 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Dy. 
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General Manager & Chief Development Officer of the Maharashtra Circle for appointment of 
an arbitrator to adjudicate the notified claims falling which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

 
iv)  Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the contractor as aforesaid and 
all claims of the SBI shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Dy. General Manager & Chief Development Office of the Maharashtra Circle 
and who will be of minimum Deputy General Manager rank. It will also be no objection to any 
such appointment that the Arbitrator so appointed is a SBI Officer and that he had to deal with 
the matters to which the Contract relates in the course of his duties as SBI, Officer. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Dy. General Manager & Chief Development Officer of the Maharashtra 
Circle. Such person shall be entitled to proceed with the reference from the stage at which it 
was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 
thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a SBI 
Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if 
required to be paid before the award is made and published, be paid half and half by each of 
the parties. The Cost of the reference and of the award (including the fees, if any of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and din 
what manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs 
to be so paid.   

 
42.0 Method of measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date 
rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 
the decision of the SBI shall be final and binding on the corrector. 
 

 
43.0   Maintenance of registers 
 

The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of STATE BANK OF INDIA /Architect / 
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consultant whenever desired by them. The contractor shall also maintain the records / 
registers as required by the local authorities / Govt. from time to time. 
 
I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 

 
44.0  Force Majeure 
 
44.1 Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. 
However, a notice is required to be given within 30 days from the happening of the event with 
complete details, to the other party to the contract. 

 
44.2  As soon as the cause of force majeure has been removed the party whose ability perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 

 
44.3  From the date of occurrence of a case of force majeure obligations of the party affected shall 

be suspended during the continuance of any inability so caused. With the caused itself and 
inability resulting there from having been removed, the agreed time completion of the 
respective obligations under this agreement shall stand extended a period equal to the period 
of delay occasioned by such events. 

 
44.4  Should one or both parties be prevented from fulfilling the contractual obligations by state of 

force majeure lasting to a period of 6 months or more the two parties, shall mutually decide 
regarding the future execution of this agreement. 

 
45.0  Local laws, Acts Regulations: 

 
The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the contract 
labour (regulation and abolition act of 1970) and other safety regulations. The Contractor/ 
Vendors should comply with the provision of all labour legislation including the latest 
requirements of the Acts, laws, any other regulations that are applicable to the execution of 
the project. 

 
46.0  Accidents 

 
The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the architect / 
consultant. The Contractor/ Vendor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take appropriate 
actions thereof. 
 
 

47.0 The contractor’s shall be bound to comply the following provision in terms of 
“Restrictions imposed by the Government of India, Ministry of Finance Department of 
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Expenditure under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 
6/18/2019/PPD dated 23rd July 2020” as under; 

 
I. Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender ONLY if the bidder is registered with the Competent Authority (registration committee 
constituted by the Department for Promotion of Industry and Internal Trade).  

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 
means any person or firm or company, including any member of a consortium or joint venture 
(that is an association of several persons, or firms or companies), every artificial judicial 
person not falling in any of the descriptions of bidders stated hereinbefore, including any 
agency branch or office controlled by such person, participating in a procurement process.  

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this purpose 
means:  

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or registered in 

such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or  
g. A consortium or joint venture where any member of the consortium or joint venture falls under 

any of the above 
IV. The beneficial owner for the purpose of (iii) above will be as under: 
1. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more judicial person, has 
a controlling interest or who exercises control through other means.  
Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-five 
percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 
alone or together, or through one or more judicial person, has ownership of entitlement to 
more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property or the 
capital or profits of such association or body of individuals; 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 
relevant natural person who holds the position of senior managing official; 

5.  In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through 
a chain of control or ownership.  

V. An Agent is a person to do any act for another, or to represent another in dealings with third 
person.  
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VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a 
country which shares a land border with India unless such contractor is registered with the 
Competent Authority.  

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard 
as per “Annexure Q”. Failure to submit such valid declaration-cum-Certificate will make the 
bid liable for rejection.” 
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ANNEXURE “Q” 
 
Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement 
From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or Matters Directly 

Related Thereto, Including National Security. 
 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, 
India order no. F. No 6/18/2019/PPD dated 23rd July 2020 

 
I/We have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India; 
 
I/We, the bidder (Specify full name ------------------------------------------ -------------------------------) certify 
that we are NOT from such a country OR, if from such a country, has been registered with Competent 
Authority.  
 
I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.  
 
(Signature of Authorised Signatory along with Seal) 
 
Name of authorised signatory: 
 
Designation of Authorised signatory:  
 
List of Evidences enclosed: 
 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 
applicable) 

2. ………. 
3. ……….. 
4. ……….. 

Date: 
Place:   
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SPECIAL CONDITION OF CONTRACT 

 
1. The Technical Bid should contain the following: - 

 
a. Technical Bid duly signed and sealed on each page. 
b. Banker’s Cheque/Demand Draft of Earnest Money deposit. 
c. If any, The Authorization Certificate issued by the Bank's approved Principal 

Manufacturer only certifying that the tenderer is an Authorized Converter/Agency of 
their Company and they have been specifically authorized by them (i.e. OEM) to 
participate in the bidding process of SBI. 

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in 
case their Authorised Agency/Converter is not able to perform contractual obligations 
for the project during the contract period, the Original Manufacturer shall own full 
responsibility to comply all contractual obligations relating the captioned work of SBI 
at their own (i.e. OEM’s) risk cost and consequences. 

 
The technical bid not accompanied by above mentioned any one or more documents shall be 
treated as non-responsive bid and the same shall be summarily disqualified. Moreover, such 
bidders shall not be allowed to participate in the submission of Indicative Price bidding followed 
by the E-reverse auction. No correspondence shall be entertained in this regard. 

 
2. Taxes, duties, levies etc.: 

 
The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or charges 
in respect of the works but excluding GST which shall be payable over and above the approved 
rates as per actual. Variation of taxes, duties, fees, levies etc.(excluding GST) if any, till 
completion of work shall be deemed to be included in the quoted rates and no extra claim on 
this account in any case will be entertained. If a new tax or duty or levy or cess or royalty or 
octroi is imposed under as statutory law during the currency of contract the same shall be 
borne by the Contractor/ Vendor.GST will however be paid by the SBI as applicable. 
 

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings, 
design, etc. for its sufficiency considering all the regulations of local authorities and supply 
company and code of standard as applicable at the time of submitting the tender and shall 
bring to the notice of bank, addition or deletion, if any, in writing before due date of submission 
of tender. 
 

4. Acceptance of tender 
 

The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no 
right to question the acts of the SBI However adequate transparency would be maintained by 
the SBI. 
 

5.  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor and the 
site and he will be held responsible for the accuracy and maintenance of all the dimensions 
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be 
scaled. Large scale details shall take precedence over small scale drawings. In case of 
discrepancy the contractor shall ask for clarification from the Architect / consultant before 
proceeding with the work. 
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6.  Notice of operation  
 
The contractor shall not carry out any important operation without the Consent in with from the 
Architect / consultant: 

 
7.  Construction records 

 
The contractor shall keep and provide to the Architect / consultant full and accurate records of 
the dimensions and positions of all new work and any other information necessary to prepare 
complete drawings recording details of the work as construction. 

 
8.  Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect / consultant supports as 
may be required to protect effectively all structures and protective give to trees, which may be 
endangered by the execution of the works or otherwise such permanent measures as may be 
required by the Architect to protect the tree structures.  

 
9.  Temporary works 

 
Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications relating 
to strength, if required by the architect / consultant may require in accordance with the 
conditions of contract at his own cost the contractor shall be solely responsible for the stability 
and safety of all temporary works and unfinished works and for the quality of the permanent 
works resulting from the arrangement eventually adopted for their execution. 

 
10. Water power and other facilities 

 
a)  The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube well / 
open well and bring water by means of tankers at his own cost for the purpose The STATE 
BANK OF INDIA will not be liable to pay any charges in connection with the above 
 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the STATE BANK OF INDIA shall 
be entitled to take power and water connections from the temporary water and power supply 
obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at mutually 
agreed rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for permanent 
connections, if any, shall be initially paid by the contactor and the SBI   will reimburse the 
amount on production of receipts 
 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
11. Facilities for contractor’s employees 
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The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to and 
from site of work at his own cost.  

 
12.  Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 

 
13.  Firefighting arrangements 
 

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water this 
equipment shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 

at his own cost and, to the approval of the relevant authorities. The contractor makes the 
following arrangements at his own cost but not limited the following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 

 
14. Site order book 

 
A site order book shall be maintained at site for the purpose of quick communication between 
the Architect / Consultant. Any communication relating to the work may be conveyed through 
records in the site order book. Such a communication from one party to the other shall be 
deemed to have been adequately served in terms of contract Each site order book shall have 
machine numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect / consultant as and when demanded- 
Any instruction which the architect /consultant may like to issue to the contractor or the 
contractor may like to bring to the architect / consultant two copies of such instructions shall 
be taken from the site order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 
 

15. Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates 
at his cost to adequately enclose all boundaries of the site for the protection of the public and 
for the proper execution and security of the work and in accordance with the requirement of 
the architect I consultant and regulations of local authorities. These shall be altered, relocated 
and adopted from time to time as necessary and removed on completion of the work. 

 
16. Site meetings 
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Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up actions. 
Any additional review meetings shall he held if required by the architect/ consultant.  
 

17. Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the responsibility 
of the contractor to obtain from the local authorities concerned to the effect that all rubbish 
arising out of contractor’s activities at the construction site or any other off-site activities borrow 
pits has been properly disposed off. 

 
18. Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 
works. 

 
19. Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

 
20.  As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA 
/ Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is required 
or the corrections are not properly marked the architect / Consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporated these corrections and 
/ or attend to discrepancies either on copies as directed by the architect / consultant and 
resubmit to him for approval. The architect / consultant will return one copy duly approved by 
him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by the 
STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will return one 
copy of the approved drawing to the contractor. 

 
21. Approved make 

 
The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing anti-termite, aluminum doors and 
windows and any other item as specified in the tender. The architect/consultant may approve 
any make / agency within the approved list as given in the tender after inspection of the 
sample/mock up. 
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22. Procurement of materials 
 
The contractor shall make his own arrangements to procure all the required materials for the 
work. All wastages and losses in weight shall be to the contractors account 

 
23. Excise duty, taxes, leviesetc.; 

 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in respect of the works including but not limited to sales tax, tax on works 
contract excise duty, and octroi, payable in respect of materials, equipment plant and other 
things required for the contact. All of the aforesaid taxes, duties, levies, fees and charges shall 
be to the contractor’s account and the STATE BANK OF INDIA shall not be required to pay 
any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. if 
any, till completion of work shall be deemed to be included in the quoted rates and no extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this account 
will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statutory law during the currency of contract the same shall be borne by the 
contractor. 
 

24. Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 

 
 In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ STATE 
BANK OF INDIA may consider returning the Bill to the contractor and no claim for delay 
on this account will be entertained.  
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ARTICLES OF AGREEMENT  
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

 
ARTICLES OF AGREEMENT made the ______________ date of _______ between STATE BANK 
OF INDIA, having its office at Pune hereinafter called "the Client" of the One Part and 
_______________________________________________________________________________
_________________________________________________________________ 
 
WHEREAS the STATE BANK OF INDIA is desirous of 
_______________________________________________________________________________
_______________________________________________________________________and has 
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA. 
 
AND WHEREAS the said Drawings numbered _______________ to_______________ inclusive, the 
Specifications and the Schedule of Quantities have been signed by or on behalf of the parties hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth 
herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the said 
conditions”) the works shown upon the said Drawings and / or described in the said Specifications 
and included in the Schedule of Quantities at the respective rates therein set forth amounting to the 
sum as therein arrived at our such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth 

in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described in the said Specifications and 
the priced Schedule of Quantities.   
 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions.  
 

3) The     term “The Architects” in   the   said   Conditions   shall   mean   the STATE BANK OF 
INDIA, or in the event of their ceasing to be the Architects for the purpose of this Contract for 
whatever reason, such other person or persons as shall be nominated for that purpose by the 
Employer, not being a person to whom the Contractor shall object for reasons considered to be 
sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 
appointed to be Architects under this Contract shall be entitled to disregard or overrule any 
previous decisions or approval or direction given or expressed in writing by the outgoing Architects 
for the time being.  

 
4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by submit themselves to the said 
Conditions and perform the Agreements on their part respectively in the said Conditions 
contained.  
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5) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.  
 
6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry 

out the work in respect of the entire building complex to be paid for according to actual measured 
quantities at the rates contained in the Schedule of Quantities and Rates or as provided in the 
said Conditions.  

 
7) The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and other 
ancillary works in the manner laid down in the said Conditions, and shall make good any damages 
done to walls, floors, etc. after the completion of his work.  

 
8) The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same carried out without 
prejudice to this Contract. 

 
9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 

commence the work soon after the Site is handed over to him or from 14th day after the date of 
issue of formal work order as provided for in the said Conditions whichever is later and to complete 
the entire work within 120 days subject to nevertheless the provisions for extension of time. 

 
10) All payments by the SBI under this Contract will be made only at Pune. 
 
11) All disputes arising out of or in any way connected with this Agreement shall be deemed to have 

arisen at Pune and only the Courts in Pune shall have jurisdiction to determine the same. 
 
12) That the several parts of this Contract have been read by the Contractor and fully understood by 

the Contractor. 
 
 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to 
these presents and two duplicates hereof the day and year first hereinabove written.  
 
 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
 
hand of Shri ___________________ 
 
______________________________   (Signature of Employer) 
(Name and Designation) 
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In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
      Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
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SAFETY CODE 
 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 

kept in a readily accessible place. 
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases when the 

injury necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm. (clear) and the distance between two adjacent running shall not 
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 
ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench half of 

the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or material as to 

render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete 

and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield and 

gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 
the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
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(A) Contact Information 

 

 
 

E-Procurement Technologies Ltd. 
 

 
State Bank of India 

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad - 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 580 | 567 | 569 | 566 
 
 
Mr.Nisarg Thakkar 

E-mail :nisarg.thakkar@auctiontiger.net 
Contact No :99044 06300 

 
Assistant General Manager (P&E)  
Premises & Department 
LHO Maharashtra  
 
 
 
Officer Name: Prakhar Namjoshi 
Designation: Assistant Manager (Civil) 
Contact No: 8989441109 
E-mail :prakhar.namjoshi@sbi.co.in 
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INDEX 

PROFORMAS OF VARIOUS TESTS 

 
TABLE 

NO. 
DESCRIPTION PAGE NO. 

 
1. 

 
 
Record of Cement/Received/Used/Balance. 
 

 

2. 
Proforma of Paint/Lead/CICO Register. 
 

 

3. 
Bank for Reinforcement Bars Received. 
 

 

4. 
Proforma for Register of Material of Site Account. 
 

 

5. 
Proforma for Account of Secured Advance Register. 
 

 

6. 
Proforma for Bulkage Test of Sand Register. 
 

 

7. 
Proforma for Silt Test Register. 
 

 

8. 
Proforma for Sieve Analysis of Fine Aggregate Register. 
 

 

9. 
Proforma for Sieve Analysis of Coarse Aggregate 
Register. 
 

 

10. 
Proforma for Slump Test Register. 
 

 

11. 
Proforma of Cube Test Register. 
 

 

12. 
Proforma for Hindrance to Work. 
 

 

13. 
Proforma for Running A/c. Bill. 
 

 

14. 

 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 
 

 

15. Memorandum for Payment.  
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TABLE-I 
 

RECORD OF CEMENT RECEIVED / USED / BALANCE 
 

S. No. Cement 
in stock 

Bags 

Cement 
received 
(Bags) 

Total 
Cement 
received 
(Bags) 

Source4 
from 
which 

received 

Description 
of work 
where 

cement is 
used 

Number 
of cement 

bags 
consumed 

Balance 
in stock 

Signature 
of 

Contractors 
Bank / 

Engineer 
1 2 3 4 5 6 7 8 9 
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TABLE-II 
RECORD OF PAINT / LEAD / CICO REGISTER 

 
Name of work  : 
 
Name of the Contractor : 
 
Agreement No.  : 
 

Date of 
Receipt 

Source 
Receipt 

with 
Ref. To 
S.O./In

dent 

Qty. 
Rec
eive

d 

Prog
ressi
ve 

Total 

Item of work 
for which 

issued with 
approx qty. 
work done 
in case of 
paint only 

Date 
of 

issu
es 

Qua
ntity 
issu
ed 

Qty. 
returne
d at the 
end of 
the day 

Tot
al 
iss
ue
d 

Delay 
Balanc

e at 
hand 

Contractors 
initials 

Site  
Engineers 

 initials 

Signature 
of Banks/ 
Architect 

1 2 3 4 5 6 7 8 9 10 11 12 13 
 
 
 
 
 
 

            

 
Register for bitumen should be maintained. The format will be similar to that for cement. 
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TABLE-III 
 

BANK FOR REINFORCEMENT BARSRECEIVED 
 

Truck 
No. 

Challan 
No. 

Name of 
Supplier 

Binding Wire 6mm 
dia 

8mm dia 12mm 
dia 

16mm 
dia 

20m
mdia 

25mm 
dia 

Total 
Received 

1 2 3 4 5 6 7 8 9 10 11 
 
 
 
 
 
 
 
 
 
 
 
 
 

          

 
Number of diameters given is only illustrative. Open more columns for other diameters wherever needed. 
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TABLE-IV 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work  :    Name of Article  : 

Name of Contractor :    Estimated Requirement  : 

Agreement No. :                 Issue Rate  : 

 
 

Date of 
Receipt 

Received from/Issued to (with 
Ret. to So/Indent) 

Receipt Issue Balance Initials of 
Contractor 

Initial of 
Bank's/Architect's 

representative 

Remark 

1 2 3 4 5 6 7 8 
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TABLE-V 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work : 

Name of Contractor : 

Agreement No. :     

 
 

Descripti
on of 

Material 

Qty. 
outstanding 

from previous 
Bill 

Deduct Qty. 
utilised in works 
measured since 

previous bill 

Qty. outstanding & Qty. 
brought to site since 

previous bill 

Signature of 
Site Engineer 

Signature 
of 

Contractor 

Initial of Bank's/ 
Architect's 

representative 

Remark 

1 2 3 4 5 6 7 8 
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TABLE-VI 
 

PROFORMA FOR BULKAGE TEST OF SAND REGISTER 
 

 
 

Sr. 
.No. 

Date of 
Test 

Volume of dust sand 
in Cylinder inundated 

& stirred 

Volume inundated 
Sand in Cylinder 

Percentage 
of Bulkage 

Signature of 
Site Engineer 

Signature of 
Contractor 

Initial of Bank's 
Architect's representative 

(Periodical) 
1 2 3 4 5 6 7 8 
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TABLE-VII 
 

PROFORMA OF SILT TEST REGISTER 
 

 
 
Sr. 
No. 

Date 
of 

Test 

Height of Sand in 
Cylinder innundated& 

stirred 

Height 
of Silt 

Max percentage 
of silt as specified 

Percentage of 
silt obtained 

Signature of 
Site 

Engineer 

Signature of 
Contractor 

Initial of Bank's / 
Representative 

(Periodical) 
1 2 3 4 5 6 7 8 9 
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TABLE-VIII 
 

PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER  
 

Sr.
No 

Date 
of 

Test 

Wt. of 
Materi
al to 
be 

tested 

Sieve 
as per 

I.S. 
design
ation 

Wt. of Sand 
retained in 

sieve 

%a retained in 
each sieve 

successively 

Cumulative % 
retained in 
each sieve 

F.M. Signature of 
Site 

Engineer 

Signature of 
Contractor 

Signature of Banks/ 
Architect's representative 
& Remarks (Periodical) 

 
 
 
 
 
 
 
 
 

          

 



 
 

PAGE 49 | 7 4  S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  
 

TABLE-IX 
 

PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER  
 
 
S. 

No. 
Date of 
Testing 

Wt. of 
Material 

to be 
tested 

Nomina
l size of 
Aggreg

ate 

I.S. 
Sieve 

designa
tion 

Standard 
passing for 

graded 
aggregate. of 
nominal size 

Test 
Res
ult 

Obtained 
passing 

Signature of 
Site 

Engineer 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks 

(Periodical) 

1 2 3 4 5 6 7 8 9 10 11 
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TABLE-X 
 

PROFORMA FOR SLUMP TEST REGISTER 
 
 

Sr. 
No
. 

Date of 
Testing 

Type of 
work for 
which 
slump 
taken 

Specified slump Slump Obtained Signature of 
Site Engineer 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks (Periodical) 

When 
Vibrator

s are 
used 

When 
Vibrators are 

not used 

When 
Vibrators are 

used 

When 
Vibrators are 

not used 

1 2 3 4 5 6 7 8 9 10 
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TABLE-XI 
PROFORMA OF CUBE TEST REGISTER 

 
 

Date 
of 

takin
g 

Cub
e + 

Lime 

Sa
mpl
e 

No. 

No
. of 
Cu
be
s 

tak
en 

Spec
ific 

mark
ing 
of 

Cub
es 

Prop
or- 
tion 
of 

mixt
ure 

Desc
rip-
tion 
of 

work 
carri
ed 
out 

Signa
ture 
of 

Engin
eer 

taking 
sampl

e 

Sign
a-

ture 
of 

Cont
-

ract
or 

7/28 Days Testing Permissible 
Compressive strength 
of Concrete / 28 Days / 

7 days 

Remarks on 
Test Report 

and No. 

Remarks 
of Banks/ 

Archi-
tectsrepr

e-
sentative

Perio-
dicals 

Date 
of 

Test 

Test 
Result 

Kg/ 
Sq.cm 

Av. 
Stren-gth 

Kg. / 
Sq.cm. 

Stran-dard 
stren-gth 

Kg / 
Sq.cm. 

7 Days 28 Days 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 
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TABLE-XII 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrence of 

Hindrance 

Date of which 
Hindrance was 

removed 

Period of which 
Hindrance existed 

Signature  
of Site 

Engineer 

Signature of Bank / 
Architects 

Representative 
1 2 3 4 5 6 7 
 
 
 
 
 
 
 

      

 
 



 

PROFORMA FOR RUNNING A/C BILL 
 
i. Name of Contractor / Agency  : 
ii. Name of Work    : 
iii. Sl.No. of this Bill    : 
iv. No. & Date of previous Bill   : 
v. Reference to Agreement No.  : 
vi. Date of Written order to commence  : 
vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 
Quantity Amount (Rs.) 

1 2 3 4 5 
 
 
 
 
 
 
 
 
 

    

     
 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
6 7 8 9 
 
 
 
 

 
 

   

 
Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
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SEAL OF FIRM 

 
CERTIFICATE 

 
 The measurements on the basis of which the above entries for the Running Bill No. 

-------------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book No. ---

-----------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 
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TABLE - XIV 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 
S.No. Item Quantity Unit Amount Remarks 
1 2 3 4 5 6 
 
 
 
 
 

     

 
Total value of materials at Site. 
 
Secured Advance @ ---------------- of above value -   B 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is outstanding 
on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor 

for use in the work in connection with the items for which rates of finished work have 
been agreed upon. 

 
Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
--------------------------- 
Dated Signature of 
the Contractor 
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TABLE - XV 
 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
 
 
1. Total value of work done since 

previous bill (A) 
 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 
 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

  Rs. ----------- 

5. Total amount due to the Contractor 
 

  Rs. ----------- 

     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the previous 
R/A 
 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Rs. -----------  

 Less already recovered 
 

 Rs. -----------  

 Balance to be recovered 
 

 Rs. -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 Rs. -----------  

(b) To be recovered in this bill  
 

 Rs. -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 
 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 

 Rs. -----------  

 Total Deduction as per contract (F) 
 

 Rs. -----------  
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SEAL OF FIRM 

 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 Rs. -----------  

 P.V.A. 
 

 Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 
 

 Rs. -----------  

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 Rs. -----------  

ii) Less I.T. Payable 
 

 Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  
 

 Net Payable  Rs. ----------- 
 

 

 
 This figures given in the Memorandum for payable has been verified and bill passed 
for payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the Regional Manager. 
       
 
 
 
 
 
 
 



 

 
 SIGNATURE OF CONTRACTOR& 

SEAL OF FIRM 

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 
 

1 VITRIFIED Tiles Kajaria/ H.R. Johnson/ R.A.K.  

2 Ceramic wall Tiles Kajaria/ H.R. Johnson/ R.A.K. 

3 Ceramic floor Tiles 
(antiskid) 

Kajaria/ H.R. Johnson/ R.A.K. 

4 False Flooring                                                   Unifloor /Flexi Access Floor/Armstrong 

5 Wooden Laminated 
Flooring 

Pergo/Tiles/ Tesla/ Armstrong/Vista. 

6 Aluminum Fittings Jindal/Hindalco/MAAN 

7 Aluminum Extrusion 
Sections  

Jindal/Hindalco/MAAN 

8 Commercial Plywood / 
BWR 

Century/Green/ Marino 

9 Laminates (1.00mm thk.) Royale touch / Century / Greenlam/ Advance Aica  

10 Veneer    Century / Durian / Green 

11 Drawer Sliding Fittings   Godrej/ Hettich/Heffle 

12 Floor Spring / Door Closure                           Godrej / Enox / Dorma 

13 Triple Computer monitor 
mount/stand arm                           

Vivo/ Dell/ HP  

14 Flush Door                                       Century/ Anchor/ Green  

15 Texturized Interior Paint                               Dulux/ Berger/Asian/ Nerolac 

16 Readymade Computer 
Drawer                        

Ebco/ Hettich/ Blum 

17 Paints    Asian/ Nerolac/ Berger/Dulex 

a) Cement paint  
  

Snowcem/ Surfacem/ Durocem. 

b) Synthetic Enamel Paint                                Asian/ Nerolac / Berger/ Dulex. 

c) Acrylic Emulsion Paint              
(Interior and Exterior)   

Asian/ Nerolac / Berger / Dulex 

18 Glazing   Modi float Glass, Triveni Glass Ltd., Indo Asahi 
Glass Co. Ltd. 

19 Cement   Grade 43/53 of Ultra tech, A.C.C.,  Ambuja. 

20 Fibre Mineral False Ceiling
   

Armstrong /Indian Gypsum Board/Gypro. 

21 ACP Panels   Aluco bond/ ALU Décor/ Alstrong/Alstone 

22 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 
 

23 Vertical/Roller blinds Vista/MAC/DACK 
 

24 Water Proofing make Dr.Fixit/Sunanda/Fosroc/Sika/Krishna Conchem 

25 CGI Sheets Tata, JSW or equivalant approved by the Bank. 
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SEAL OF FIRM 

NB.   1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the makes 

or brands out of the above list.  

 2).  All materials should conform to relevant standards and codes of BIS. 

3) Materials with I.S.I. mark shall be used duly approved by the STATE BANK OF 

INDIA Engineer / Architect. 

Note: -    If any material is found to be not up to the mark, the contractor will have 

to produce original bills/certificate from the manufacturer or his 

authorized Distributor for authenticity and genuineness of the material 

for consideration and as per make approved by the STATE BANK OF 

INDIA. The same will not be considered for payment.    
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MODE OF MEASUREMENT 
 
1. Unless otherwise stated, all pipes shall be measured net, length as laid and 

measured overall fittings, such as bends, junctions, etc., and given in running meters. 
The length shall be taken along the center line of the pipes and fittings. 

 
1. False Ceiling shall be measured in Plan area (length x width) only; irrespective of 

design in vertical patta, coves, dome etc.  
 

2. Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x height) 
only; irrespective of depth from 450 mm to 600 mm. 

 
4. Length of fittings viz, taps, valves, traps etc., which are paid under appropriate items 

shall not be re-measured under linear measurements as enumerated above. 
 
5. Soil waste and vent pipes shall be measured along the center line of the stack 

including the connecting bends/tees to W.C.  Pan, Nahani trap, etc. and shall be paid 
as enumerated above. 

 
6. W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf Toilet 

paper Holder, shall be measured by number and shall include all accessories as 
enumerated in detail specification under each item. 

 
7. Unless otherwise specified, all types of taps, valves, etc., shall be measured by 

number and paid separately. 
 
8. Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to 

detail specification and measured by number and paid separately. The depth of 
Manhole shall mean the vertical distance from the top of the Manhole cover to the 
outgoing invert of the main drain channel. 

 
9. Water meter shall include Y strainer and other appurtenances required by the local 

bodies and shall include brick masonry chamber, etc., as per detailed specifications 
and item shall be measured by number and paid for accordingly or as per schedule 
of quantity. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 SIGNATURE OF CONTRACTOR& 

SEAL OF FIRM 

 
P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S  

 

Note: While quoting rates for each item of work, the contractor shall include for the following 

irrespective whether it has been mentioned or not in the description of the item 

without any extra claim / payment.  

1. All unexposed surfaces of timber (any variety) used shall be treated with necessary 

coats of wood preservative. 

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

primer / putty and paint / polish as per description in the item. 

3. Before making bulk quantities, the contractor shall make each of the item as sample 

and get it approved in writing from the consultant’s minor modification if and as 

suggested by the consultant the same shall have to be incorporated without any extra 

cost. 

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping. 

5. All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise 

specified in the item. 

Difference in cost for approved sample shall be adjusted accordingly. 

6. For furniture item where required whether mentioned or not shall be include providing 

fixing of Brass / Power coated handles /knobs multipurpose locks, mini tower bolts, 

ball catchers, hinges, screws and sliding rails etc. 

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only. 

8. Thickness of laminates to be used shall be 1 mm except where specified. 

9. Ant termite treatment is to provide for all wood / board /ply used in the storage.       


