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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD. 

 
 (A Wholly Owned Subsidiary of SBI)  

CIRCLE OFFICE LUCKNOW 
Local Head Office Lucknow M.G. Marg Lucknow  

 
Air-conditioning Works at SBI RACC & DSH AISHBAGH BRANCH 

THROUGH e-TENDER 
 

TENDER ID: LUC202010009 
 

                                                                           Open Tender  

through e-tendering authorized Dealers/OEM of following makes Daikin/Hitachi/Carrier/ Blue 
Star/Voltas/Toshiba/Godrej 

 

 
 TENDER SUBMITTED BY: 

 

 NAME :                                                                      _____________________________ 

 

 
 ADDRESS :                                                        _____________________________  
                   
                                                                            ____________________________  
             
 
CONT NO:                                                                 _____________________________  
 
 
 DATE:                                                                       _____________________________ 
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NOTICE INVITING TENDER 

 
SBI Infra Management Solutions Pvt. Ltd., Circle Office Lucknow on behalf of State Bank of 
India Invites open tender through e-Tendering mode for Air-conditioning Works at under 
mentioned location from OEM / Authorized dealer of  following makes Daikin/ Hitachi/ 
Carrier/ Blue Star/ Voltas/ Toshiba/Godrej. 
 

1. Name of Work  
 

Air-conditioning Works at RACC & DSH AISHBAGH BRANCH           
( Dist LUCKNOW ) 

2. Date and Time 
for downloading 
tender 
documents 

Tender document is available for download from e-tendering portal 
https://etender.sbi/.  

3.  
Cost of Tender 
Documents 
 

 
Rs.1000/-( Rupees 1000 Only) (Non-Refundable) amount to paid 
through SBI collect  payment portal available at SBI site 
https://www.onlinesbi.com 

 
Please find below SB COLLECT PAYMENT LINK  

https://www.onlinesbi.com/sbicollect/icollecthome.htm?corpID=847665 

or  

Process flow for tender fee payment. 

Open website www.onlinesbi.com> select “SB Collect”>Proceed will 

lead to next page > select “All India” >Select “Commercial 

services”>Select “SBI Infra Management Solutions”>select Tender 

Application fees” > Enter “Tender ID”> Next page will be ready for 

making payments. 

4.   
Earnest Money 
Deposit (EMD) 

 
Nil ( however lowest bidder has to submit ISD of 2% of lowest bid 
amount with-in 7 days from date of acceptance of bid) 

5. Initial Security 
Deposit (ISD) 

 
2% of awarded value of work (including EMD deposited) 

 
6. 

 
Retention 
Money  

 
 

 
5 % (Including EMD+ISD) 

7. Last date, time 
for submission 
of Technical bid 
& Price Bid  

Upto 3:30 PM on Date 17.10.2020, Online submission. 
Through Website Details: https://etender.sbi/ 
 
Technical bid ( to be submitted online and following documents to be 
uploaded online )  
1) NIT ( Duly stamped and signed first 3 pages to be uploaded online ) 

https://etender.sbi/
https://www.onlinesbi.com/
https://www.onlinesbi.com/sbicollect/icollecthome.htm?corpID=847665
https://etender.sbi/
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2) Dealership Authorization letter from OEM if bidder is a dealership firm 
3) Tender Fees  
 
The Price Bid : rate to be submitted through online  
E-Tender Agency: M/s e-Procurement Technologies Ltd. Ahmedabad.  
 

8. Price bid. 
Opening date & 
time 
 

 4:00 PM on Dt. 17.10.2020 
 

9. Completion 
period  

 

30 days 

10. Validity for Offer  
 

3 (Three) Months from The Date of Opening of Price-Bid  

11. Commencement 
of Work  

With in 7 Days from the date of receiving of Work Order  

 
12. Defects Liability 

Period  
12 Months (Twelve months)  

13. Payments terms  
 

No advance payment shall be made. 

14. Period of 
Honoring 
Payment 
Certificate 

30 Days from the date of receipt of bill. 

15. Insurance  
 

As per Insurance clause of the Tender Document.  

16. Working 
Schedule for 
Commercial  
Buildings  

In Co-ordination with all the other agencies without disturbing the 
functioning of the Bank. 

17. Liquidated  
Damages for 
Delay  

The liquidated damages shall be 0.50% per week subject to a maximum 
of 5% of contract value.  
 

18. Project Architect  Nil 
 

19. Contact person Pramod Kumar 

Manager (Electrical Engineer) 

0522-2295365 / 8384826503 

20. Service provider 
for               e-
tendering 

M/s e-Procurement Technologies Ltd. Ahmedabad.                                

( Primary contacts : 9081000427, 9904407997 ) 
Salina Motani 
079-68136831, salina.motani@eptl.in 
 
Ekta Mahajan  
ekta.m@eptl.in / Phone: +91 96 24 990356 / 9081000427 / 9904407997  

mailto:salina.motani@eptl.in
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Jainam Belani  
jainam@eptl.in| M: +91-9904407997| 9081000427 

Sujith Nair   
079-68136857, sujith@eptl.in 
Devang Patel  
079-68136859, devang@eptl.in 
Deepak Narekar 
079-68136863, deepak@eptl.in 
 



 METHODOLOGY FOR DECIDING L1 BIDDER 
 

I. Intending bidders shall quote their offers in terms of specific percentage numerical 
value ( only up to two decimal places) above (+)/below (-) at par with the total 
estimated cost published for the project. After taking in to account the 
percentage rebate/ addition offered by all the bidders over the estimated cost” 
net tender value” of each bidder shall be evaluated (online by system) and 
bidder offering lowest tender amount for work shall be declared as successful 
bidder”

II. The percentage shall uniformly applicable to each and every item including all 
section/ sub section/ sub heads of tender.

III. In case, the lowest tendered amount of two or more contractor is same, such lowest 
such lowest contractors will again be asked to submit online seal bid on 
original estimated cost but revised percentage quote shall in no case, be 
higher than the percentage quoted during their initial offer for the work.lowest 
tender shall be decided on basis of revised offers.



The bidder, who is the authorized representative and participating on behalf of 
company/Dealer/vendor, should have a valid digital signature certificate (DSC) for this e-
tender. The validity of the DSC should be at least 3 months. 



Technical Bid & Price bid to be uploaded and submitted only online through e-tender 
portal only. No hard copy to submitted at this office. 


Payments towards the above work shall be made by SBI concerned branch. 


SBIIMS reserves the right to increase or decrease the quantum of services, manpower 
to be provided and also reserves the right to reject, cancel or revise or accept any or all the 
tenders or part of tenders without giving any reasons thereto. 



SBIIMS reserves the right to increase or decrease the quantum of services, manpower 
to be provided and also reserves the right to reject, cancel or revise or accept any or all the 
tenders or part of tenders without giving any reasons thereto. 


SBIIMS reserves its rights to accept/reject any/all tender without assigning any reasons 
whatsoever and to increase or decrease the quantities of any item and contractor has to 

mailto:sujith@eptl.in
mailto:devang@eptl.in
mailto:deepak@eptl.in
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execute the same at the rate quoted and no correspondence shall be entertained in this 
regard. 


Conditional tenders are liable for rejection.  
 

VICE  PRESIDENT(CIVIL)  

SBIIMS, LUCKNOW 

 

0522-2295366/365 
 

 

 

 

 

 

 
 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of work  
 

Supply and installations of cassette type/ split air –conditioners at under mentioned 
location. 
 
1.1 Site and its location  

 
AISHBAGH, LUCKNOW 

 
2.0 Tender documents: 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner.  
 
Instructions to tenderers, General conditions of Contract, Special conditions of 
Contract Priced bid. 
 
2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below;  
            a) Price Bid  
 
 b) Technical specifications  

 c) Special conditions of contract  

 d) General conditions of contract  
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 e) Instructions to Tenderers 2.3 Complete set of tender documents including relative  

   drawings can be downloaded from the website www.sbi.co.in  

2.4 The tender documents are not transferable.  
  

3.0 Site Visit  
 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order 
situation, climatic conditions local authorities requirement, traffic regulations etc;  
 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 
 

4.0 Earnest Money: 
 
4.1 The tenderers are requested to submit the Earnest Money  as per NIT sr No-4 by means 
of Demand Draft  ( Valid for a period of 90 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank drawn in favour of SBI Infra Management 
Solutions Pvt. Ltd. and payable at  Lucknow.  
 
4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
  
4.3 No interest will be paid on the EMD.  
 
4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.  
 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
 
 

5.0 Initial/Security Deposit  
 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI Infra Management Solutions Pvt. 
Ltd. and payable at Lucknow within a period of 15 days of acceptance of tender.  
 
6.0 Security Deposit  
 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 
the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 
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Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract. 
  

7.0 Signing of contract Documents  
 
The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the tenders by 
the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not.  
 
8.0 Completion Period  
 
Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 30 days from the date of award of work.  
 
9.0 Validity of tender  
 
Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at liberty forfeit the EMD.  
 
10.0 Liquidated Damages  
 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
value.  
 
11.0 Rate and prices:  
 
11.1 In case of item rate tender  
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate quantity in 
words will prevail. If no rate is quoted for a particular item the contractor shall not be paid for 
that item when it is executed.  
 
 
11.1.7  The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in 
part or may entrust the work in phases or may drop the part scope of work at any stage of 
the project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard.  
 
11.1.8 In case it is decided by the SBIIMS Pvt. Ltd. to drop one or more buildings from the 
scope of work at any stage of the project, the contractor shall not be entitled to raise any 
claim/compensation for such deleted scope of work. Also, the SBIIMS Pvt. Ltd. may 
consider issuing work order for various buildings in phases but within a reasonable time 
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interval and the contractor shall be bound to execute the same within the stipulated time 
period and as per rates quoted by them in this tender without any claim for price escalation. 
 
 
 
 
SIGNATURE OF THE CONTRACTOR  
 
WITH SEAL 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
1.0 Definitions  

 
“Contract”means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBIIMS and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings 
and instructions issued from time to time by the Architects/SBIIMSI and all these, documents 
taken together shall be deemed to form one contract and shall be, complementary to one 
another.  
 
1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them.  
 
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under SBI Act 
1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 
400021 and SBI Infra Management Solutions Pvt. Ltd. (SBIIMS), its wholly owned 
subsidiary having Head Office at Raheja Chambers, Free press Journal Marg, Nariman 
Point Mumbai 21 and includes the client’s representatives, successors and assigns.  
 
1.1.2 ‘Architects/Consultants’ shall mean M/s. SBIIMS   
 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative 
to give instructions to the contractors.  
 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal personal representative of such individual 
or the composing the firm or company and the permitted assignees of such individual or 
firms of company.  
 
1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the ‘Scope of Work” and/or to be executed in accordance with the contract and 
includes materials, apparatus, equipment, temporary supports, fittings and things of all kinds 
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to be provided, the obligations of the contractor hereunder and work to be done by the 
contractor under the contract.  
 
1.1.6 ‘Engineer’ shall mean the representative of the SBIIMS/Architect/consultant.  
 
1.1.7 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time ‘Contract value shall mean the value of the 
entire work as stipulated in the letter of acceptance of tender subject to such additions 
thereto or deductions there from as may be made under the provision herein after 
contained. 
 
1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the architect/ 
consultant “Month” means calendar month. 
 
1.1.9 “Week” means seven consecutive days.  
 
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 
respectively. 
 
CLAUSES:  
 
1.0 Total Security Deposit  
Total Security deposit comprise of:  

• Earnest Money Deposit  

• Initial Security Deposit  

• Retention Money  

 
a) Earnest Money Deposit:  
 
The tenderer shall furnish EMD as per NIT Sr no. in the form of Demand draft or bankers 
cheque drawn in favour of SBI Infra Management Solutions Pvt. Ltd., payable at “Lucknow” 
on any Scheduled Bank. No tender shall be considered unless the EMD is so deposited in 
the required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 
tenderer shall be refunded within 30 days after the decision to award the contract is taken 
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender 
at any time during the period when he is required to keep his tender open for acceptance by 
the SBI or after it is accepted by the SBI the contractor falls to enter into a formal agreement 
or fails to pay the initial security deposit as stipulated or fails to commence the work within 
the stipulated time.  
 
b) Initial Security Deposit (ISD):   
 
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of 
ISD (i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank 
and shall be deposited within 15 days from the date of letter of acceptance of tender.  
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SECURITY DEPOSIT : 
 
Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender 
value (i.e. tender amount) is in the form of initial security deposit(ISD) which includes the 
EMD. Balance security deposit (i.e. 5% of final value of work less 2% of tender value 
already deposited as ISD) towards the work shall be deducted from the final bill of the work 
as Retention money. 5% of the retention money shall be paid after the defects liability period 
of 1 Year as specified in the contract. 50% of the total security i.e.2.5% of the final value of 
work shall be paid to the contractors on the basis of Project engineer-in-charge certifying the 
virtual completion and its approval by SBIIMS. The balance 50% i.e. 2.5% of final value of 
work would be returned to the contractors after the defects liability period as specified in the 
contract. The retention money will be interest free.  
 
  
c) Retention Money  
Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender 
value (i.e. tender amount) is in the form of initial security deposit(ISD) which includes the 
EMD. Balance security deposit (i.e. 5% of final value of work less 2% of tender value 
already deposited as ISD) towards the work shall be deducted from the running account bill 
of the work as Retention money at the rate of 10% of the respective running account bill i.e. 
deduction from each running bill account will be 10% till total 5% of final value of work as per 
final bill is reached. 50% of the total security i.e.2.5% of the final value of work shall be paid 
to the contractors on the basis of Project Engineer-in-Charge certifying the virtual 
completion and its approval by SBIIMS. The balance 50% i.e. 2.5% of final value of work 
would be paid to the contractors after the defects liability period as specified in the contract 
and after satisfactory completion of CVC Audit. In case CVC Audit is not conducted, 1.25% 
of final value of work will be retained for a maximum period of further one year (w.e.f. 
completion of defect liability period).  
 
2.0 Language Errors, Omissions and Discrepancies  
 
In case of errors, omissions and/or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc, the following order shall apply.  
 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted.  

ii)  Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii)  Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the latter shall be adopted.  

iv)  In case of difference between rates written in figures and words, the rate in words 
shall prevail.  

v)  Between the duplicate/subsequent copies of the tender, the original tender shall be 
taken as correct.  

 
3.0 Scope of Work  
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The contractor shall carry out, complete and maintain the said work in every respect strictly 
in accordance with this contract and with the directions of and to the satisfaction of the 
SBIIMS /architect/consultant. The SBIIMS/ architect/consultant at the directions of the Bank 
from time to time issue further drawings and/or written instructions, details directions and 
explanations which are hereafter collectively referred to as SBIIMS/Architect’s/Consultant’s 
instructions in regard to : the variation or modification of the design, quality or quantity of 
work or the addition or omission or substitution of any work, any discrepancy in the drawings 
or between the BOQ and/or drawings and/or specifications, the removal from the site of any 
material brought thereon by the contractor and the substitution of any other materials 

thereof, the demolition, removal and/or re-execution of any work executed by him, the 
dismissal from the work of any person employed/engaged thereupon. 

 
4.0 (i) Letter of Acceptance  
 
Within the validity period of the tender the SBIIMS shall issue a letter of acceptance either 
directly or through the architect by registered post/e-mail/speed post or otherwise depositing 
at the address of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBIIMS and the contractor.  
 
ii) Contract Agreement  
On receipt of intimation of the acceptance of tender from the SBIIMS/Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days thereof 
,he shall sign an agreement in a non-judicial stamp paper of appropriate value(as per the 
Article of Agreement format earlier given in this document) with SBIIMS.  
 
5.0 Ownership of drawings  
 
All drawings, specifications and copies thereof furnished by the SBIIMS, through its 
architect/ consultants are the properties of the SBIIMS. They are not to be used on other 
work. 
 
6.0 Detailed drawings and instructions  
 
The SBIIMS through its architects/consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. The 
work shall be executed in conformity therewith and the contractor shall prepare a detailed 
programme schedule (i.e. BAR/PERT Chart) indicating therein the date of start and 
completion of various activities on receipt of the work order and submit the same to the 
SBIIMS through the Architect/Consultant. 

  
7.0 Copies of Agreement: 
Out of Six copies, two copies of agreement/tender document duly signed by both the parties 
with the drawings shall be handed over to the contractors, two copies to SBI and one copy 
each shall be for the use of SBIIMS and Architect. 
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8.0 Liquidated Damages: 
If the contractor fails to maintain the required progress in terms of clause 29 of GCC or to 
complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available under 
the law to the SBI on account of such breach to pay a liquidated damages at the rate of 
0.5% of the final value of work per week subject to a maximum of 5% of the final value of 
work. 
 

9.0 Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his 
employees/workers and shall not employ on the work any unfit person/worker or anyone not 
skilled in the work assigned to him. Workman whose work or behaviour is found to be 
unsatisfactory by the SBIIMS /Architect, he shall be removed from the site immediately. 
 

10.0 Permits, Laws and Regulations  
 
Permits and licences required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws/ labour laws, and ordinances rules, applicable to the contractor. If the 
contractor observes any discrepancy between the drawings and specifications, he shall 
promptly notify the SBIIMS in writing under intimation of the Architect/Consultant. If the 
contractor performs any act which is against the law, rules and regulations he shall meet all 
the costs arising there from and shall indemnify the SBIIMS any legal actions arising there 
from.  
 
11.0 Setting out Work  
 
The contractor shall set out the work and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof and get it approved by the architect/consultant before proceeding with the 
work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by the architect/consultant the 
contractor shall be responsible for the same and shall at his own expenses rectify such 
error, if so, required to satisfaction of the SBIIMS. 
 

12.0 Protection of works and property  
 
The contractor shall continuously maintain adequate protection, of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss due to his fault or negligence except 
which are due to causes beyond his control. He shall take adequate care and steps for 
protection of the adjacent properties. The contractor shall take all precautions for safety and 
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protection of his employees on the works and shall comply with all applicable provisions of 
Government and local bodies’ safety laws and relevant building codes to prevent accidents, 
or injuries to persons or property of about or adjacent to his place of work. The contractor 
shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in 
joint names of the contractors and the SBIIMS and the original policy may be lodged with 
the SBIIMS. 
 
 
 

13.0 Inspection of Work  
 
SBIIMS/SBI/Architect/Consultant or their representatives shall at all reasonable time have 
free access to the work site and/or to the workshop, factories or other places where 
materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBIIMS /SBI/Architect/Consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless 
authorized by the SBIIMS /SBI/Architect/Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization a wing of Central Vigilance Commission. 

 
14.0 Assignment and subletting  
 
The whole of work included in the contract shall be executed by the contractor and he shall 
not directly entrust and engage or indirectly transfer assign or underlet the contract or any 
part or share thereof or interest therein without the written consent of the SBIIMS /SBI 
through the architect and no undertaking shall relieve the contractor from the responsibility 
of the contractor from active superintendence of the work during its progress. 

 

15.0 Quality of Materials, Workmanship & Test  
 
All materials and workmanship shall be best of the respective kinds described in the contract 
and in accordance with SBIIMS/Architect’s instructions and shall be subject from time to 
time to such tests as the SBIIMS /Architect may direct at the place of manufacture or 
fabrication or on the site or an approved testing laboratory.  
The contractor shall provide such assistance, instruments, machinery, labour and materials.  
Contractor to made arrangement of laboratory on site, where weight of various materials like 
aluminium extrusions etc. can be done, Contractor should also make available a 3.00 meter, 
15.00 meters & a 50.00 meters tape, a Vernier Calliper & Micrometre so any measurements/ 
tests can be taken on sites itself.  
 
(ii) Samples  
 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature/test certificate of the same shall be provided to the satisfaction of the 
SBIIMS/Architect. Before submitting the sample/literature the contractor shall satisfy himself 
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that the material/equipment for which he is submitting the samples/literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the 
SBIIMS /Architect the contractor shall proceed with the procurement and installation of the 
particular material/equipment.  
 
The approved samples shall be signed by the SBIIMS. /Architect for identification and shall 
be kept on record at site office until the completion of the work for inspection/comparison at 
any time. The SBIIMS/Architect shall take reasonable time to approve the sample. Any 
delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from 
various manufacturers and such other aspects causing delay on the approval of the 
materials/equipment etc. shall be to the account of the contractor.  
 
(iii) Cost of tests  
 
a) The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specifications or BOQ.  
 
(iv) Cost of test not provided for  
 
If any test is ordered by the SBIIMS/Architect which is either:  
(a) If so intended by or provided for or (in the cases above mentioned) is not so 
particularized or through so intended or provided for but ordered by the SBIIMS/ Architect 
which is either to be carried out by an independent person at any place other than the site or 
the place of manufacture or fabrication of the materials tested or any Government/approved 
laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining Information related to execution of work 
  
No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work nor any misunderstanding or the obtaining incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfilment of contract.  
 
17.0 Contractor’s superintendence  
 
The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the SBIIMS/Architect may consider necessary until the 
expiry of the defects liability period, stated hereto. 

 
 

18.0 Quantities  
 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements. The rate quoted 
shall remain valid for variation of quantity against individual item to any extent subject to 
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maximum variation of the contract value by 25%. The entire amount paid under Clause 20 
hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.  
 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 21(e) hereof.  
 
19.0 Works to be measured  
 
The SBIIMS /SBI/Architect may from time to time intimate to the contractor that he required 
the work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the SBIIMS. /SBI/Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements detailed 
in the specifications. The representative of the SBIIMS/SBI/ Architect shall take joint 
measurements with the contractor’s representative and the measurements shall be entered 
in the measurement book. 
 

The contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be made in 
the measurement book. Should the contractor not attend or neglect or omit to depute his 
representative to take measurements then the measurements recorded by the 
representative of the SBIIMS/SBI/ Architect shall be final. All authorized extra work, 
omissions and all variations made shall be included in such measurements. 

 
20.0 Variations: 
 

No alteration, omission or variation ordered in writing by the SBIIMS /SBI/Architect shall 
vitiate the contract. In case the SBIIMS /SBI/Architect thinks proper at any time during the 
progress of works to make any alteration in, or additions to or omission from the works or 
any alteration in the kind or quality of the materials to be used therein, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm in 
writing within seven days of giving such oral instructions the contractor shall alter to, add to, 
or omit from as the case may be in accordance with such notice but the contractor shall not 
do any work extra to or make any alteration or additions to or omissions from the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/Consultant and the 
value of such extras, alterations, additions or omissions shall in all cases be determined by 
the Architect/Consultant and the same shall be added to or deducted from the contract 
value, as the case may be.  
 
 
21.0 Valuation of Variations  
 
No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the SBIIMS/Architect with the concurrence of the SBI as herein mentioned. Any such 
extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions.  
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i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as the 
work priced herein.  
 

ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ.  

 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of works 
are carried out, otherwise the prices for the same shall be valued under sub clause (c) 
hereunder.  

 

c) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the SBIIMS/Architect of the rate which he intends 
to charge for such items of work, duly supported by analysis of the rate or rates claimed and 
the SBIIMS/Architect shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate.  
 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the SBIIMS /SBI/Architect) the 
workman’s name and materials employed be delivered for verifications to the 
Architect/Consultant at or before the end of the week following that in which the work has 
been executed.  

 

e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked on 
the “market rate basis” for material, labour, hire/running charges of equipment and wastages 
etc. plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation.  
 
22.0 Final Measurement: 
 
The measurement and valuation in respect of the contract shall be completed within one 
month of the virtual completion of the work.  
 
 
23.0 Virtual Completion Certificate (VCC)  
 
On successful completion of entire works covered by the contract to the full satisfaction of 
the SBIIMS/SBI, the contractor shall ensure that the following works have been completed 
to the satisfaction of the SBIIMS /SBI 
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a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery.  

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works.  

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the 
SBI and shall clear, level and dress, compact the site as required by the SBI.  

d) Shall put the SBIIMS /SBI in undisputed custody and possession of the site and all land 
allotted by the SBI.  

e) Shall hand over the work in a peaceful manner to the SBIIMS /SBI.  

f) All defects/imperfections have been attended and rectified as pointed out by the SBIIMS 
/SBI to the full satisfaction of SBIIMS /SBI. Upon the satisfactory fulfilment by the contractor 
as stated above, the contractor shall be entitled to apply to the Architect / Consultant for the 
certificate. If the SBIIMS/Architect/Consultant is satisfied of the completion of the work, 
relative to which the completion certificate has been sought, the 
SBIIMS/Architect/Consultant shall within fourteen (14) days of the receipt of the application 
for virtual completion certificate, issue a VCC in respect of the work for which the VCC has 
been applied. This issuance of a VCC shall be without prejudice to the SBIIMS /SBI’s rights 
and contractor’s liabilities under the contract including the contractor’s liability for defects 
liability period nor shall the issuance of VCC in respect of the works or work at any site be 
construed as a waiver of any right or claim of the SBIIMS against the contractor in respect of 
works or work at the site and in respect of which the VCC has been issued.  
 
24.0 Work by other agencies  
 
The SBIIMS /SBI/Architect reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also 
extend reasonable facilities for the execution of such work. The contractor however shall not 
be required to provide any plant or material for the execution of such work except by special 
arrangement with the SBIIMS /SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract.  
 
25.0 Insurance of Works  
 
25.1 Without limiting his obligations and responsibilities under the contract the contractor 
shall ensure in the joint names of the SBIIMS and the contractor against all loss or damages 
from whatever cause arising other than the excepted risks, for which he is responsible under 
the terms of contract and in such a manner that the SBIIMS and contractor are covered for 
the period stipulated in clause 27 & 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement 
of the period of maintenance and for any loss or damage occasioned by  
the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause.  
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a) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value.  

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.  

c) Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the SBIIMS/Architect the policy of insurance and the receipts for 
payment of the current premiums.  
 
25.2 Damage to persons and property  
 
The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBIIMS against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to :  
 
a) The permanent use or occupation of land by or any part thereof.  

b) The right of SBIIMS /SBI to execute the works or any part thereof, on, over, under,in or 
through any lands.  

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract.  

d) Injuries or damage to persons or property resulting from any act or neglect of the SBIIMS 
/SBI, their agents, employees or other contractors not being employed by the contractor or 
in respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBIIMS /SBI, their 
employees, or agents or other employees, or agents or other contractors for the damage or 
injury.  
 
25.3 Contractor to indemnify SBIIMS /SBI  
The contractor shall indemnify the SBIIMS /SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision subclause 
25.2 of this clause. 
 
25.4 Contractor’s superintendence  
The contractor shall fully indemnify and keep indemnified the SBIIMS/SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any claim made under 
or action brought against SBIIMS /SBI in respect of such matters as aforesaid the contractor 
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shall be immediately notified thereof and the contractor shall be at liberty, at his own 
expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the SBIIMS /SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct result 
of an order passed by the SBIIMS/SBI/Architect in this behalf. 
 
25.5 Third Party Insurance  
25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBIIMS/SBI, by or arising out of 
the execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 25 thereof. 
 
 
25.5.2 Minimum Amount of Third Party Insurance  
 
Such insurance shall be affected with an insurer and in terms approved by the SBIIMS /SBI 
which approval shall not be reasonably withheld and for at least the amount stated below. 
The contractor shall, whenever required, produce to the SBIIMS/SBI/Architect the policy or 
policies of insurance cover and receipts for payment of the current premiums.  
The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 
 
 
25.7 Accident or Injury to Workmen  
 
25.7.1 The SBIIMS/SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workmen or 
other person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBIIMS/SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBIIMS/SBI against all 
such damages and compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto this sub-clause shall be satisfied if the sub-contractor shall have insured against the 
liability in respect of such persons in such manner that SBIIMS/SBI is indemnified under the 
policy but the contractor shall require such sub-contractor to produce to the SBIIMS 
/SBI/Architect when required such policy of insurance and the receipt for the payment of the 
current premium. 

 
25.7.2 Insurance against accidents etc to workmen  
 
The contractor shall insure against such liability with an insurer approved by the SBIIMS 
/SBI during the whole of the time any person employed by him on the works and shall, when 
required, produce to the architect/consultant such policy of insurance and receipt for 
payment of the current premium. Provided always that, in respect of any persons employed 
by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-
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clause shall be satisfied if the sub-contractor shall have insured against the liability in 
respect of such persons in such manner that SBIIMS/SBI is indemnified under the policy but 
the contractor shall require such sub-contractor to produce to the SBIIMS /SBI/Architect 
when required such policy of insurance and the receipt for the payment of the current 
premium. 
 

Remedy on Contractor’s failure to insure  
 
If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBI may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the amount 
so paid by the SBI as aforesaid and also deduct 15% of contract value from any amount due 
or which may become due to the contractor, or recover the same as debt from the 
contractor. Without prejudice to the other rights of the SBIIMS/SBI against contractors, in 
respect of such default, the SBI shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the SBI 
and which are payable by the contractors under this clause. The contractor shall upon 
settlement by the insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the insurer in respect of such damage 
shall be paid to the contractor and the contractor shall not be entitled to any further payment 
in respect of the expenditure incurred for rebuilding or repairing of the materials or goods 
destroyed or damaged. 

 
26.0 Commencement of Works  
 
The date of commencement of the work will be reckoned as the recorded date of handing 
over site by the SBIIMS/SBI or 7 days from the date of receipt of Letter of Acceptance from 
SBIIMS, whichever is later.  
 
27.0 Time for completion  
 
Time is the essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 7 days from the date of commencement. 
If required in the contract or as directed by the SBIIMS/Architect, the contractor shall 
complete certain portions of work before completion of the entire work. However, the 
completion date shall be reckoned as the date by which the whole work is completed as per 
the terms of the contract.  

 
28.0 Extension of Time  
 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/Consultant may submit a recommendation to the 
SBIIMS to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work or if 
the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBIIMS through the 
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Architect/Consultant in writing at least 15 days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reasons in detail and his justification 
if any, for the delays. The architect/consultant shall submit their recommendations to the 
SBIIMS in the prescribed format for granting extension of time. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and duly 
sanctioned extension of time by the SBIIMS the provision of liquidated damages as stated 
under clause 8 of GCC shall become applicable. Further contract shall remain in force even 
for the period beyond the due date of completion irrespective whether the extension is 
granted or not. 
 

29.0 Rate of progress : 
 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the SBIIMS/SBI/Architect. Should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the SBIIMS 
/SBI/Architect too slow to ensure the completion of the whole of the work by the prescribed 
time or extended time for completion the SBIIMS /SBI/Architect shall thereupon take such 
steps as considered necessary to expedite progress so as to complete the woks by the 
prescribed time or extended time. Such communications from the SBIIMS /SBI/Architect 
neither shall relieve the contractor from fulfilling obligations under the contract nor he shall 
be entitled to raise any claims arising out of such directions. 
 
 

30.0 Work during nights and holidays  
 
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the permission 
in writing of the SBIIMS/SBI/Architect, save when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the SBIIMS/SBI/Architect. However the provision of the 
clause shall not be applicable in the case of any work which becomes essential to carry by 
rotary or double shifts in order to achieve the progress and quality of the part of the works 
being technically required and continued with the prior approval of the SBIIMS /SBI/Architect 
at no extra cost to the SBIIMS/SBI. 
 

All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance so as to avoid disputes with the neighbours. 
 

31.0 No compensation for restrictions of work  
 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not require the whole or any part of the 
work to be carried out, the SBIIMS Architect shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter. The contractor shall have 
no claim to any payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the work fully but which he 
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did not derive in consequence of the foreclosure of the whole or part of the work. Provided 
that the contractor shall be paid the charges on the cartage only of materials actually and 
bona fide brought to the site of the work by the contractor and rendered surplus as a result 
of the abandonment, curtailment of the work or any portion thereof and then taken back by 
the contractor, provided however that the SBIIMS /SBI/Architect shall have in such cases 
the option of taking over all or any such materials at their purchase price or a local current 
rate whichever is less. In case of such stores having been issued from SBIIMS /SBI stores 
and returned by the contractor to stores, credit shall be given to him at the rates not 
exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in 
the custody of the contractor and in this respect the decision of SBIIMS /SBI/Architect shall 
be final. 

 
32.0 Suspension of work  
 
i) The contractor shall, on receipt of the order in writing of the SBIIMS/SBI/Architect (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any 
part thereof for such time and in such manner as SBIIMS /SBI/Architect may consider 
necessary so as not cause any damage or injury to the work already done or endanger the 
safety thereof for any of following reasons. a) On account of any default on the part of the 
contractor, or  
b) For proper execution of the works or part thereof for reasons other than the default of the 
contractor, or  

c) For safety of the works or part thereof.  
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the SBIIMS 
/SBI/Architect.  
ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :  
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 

33.0 Action when the whole security deposit is forfeited  
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect/Consultant shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBIIMS /SBI.  
a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of 
the contractor shall be forfeited and be absolutely at the disposal of SBIIMS.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and materials(the cost of 
such labour and materials as worked out by the SBIIMS/Architect shall be final and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of 
Architect/Consultant as to the value of work done shall be final and conclusive against the 
contractor.  
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c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Architects/ Consultant shall be final and conclusive) 
shall be borne by original contractor and may be deducted from any money due to him by 
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof.  

 
In the event of any of above courses being adopted by the SBIIMS the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased 
or procured any material or entered into any engagements or make any advances on 
account of, or with a view to the execution of the work or the performance of the contract 
and in case the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually 
performed under this contract, unless, and until the Architect/Consultant/SBIIMS will have 
certified in writing the performance of such work and the value payable in respect thereof, 
and he shall only be entitled to be paid the value so certified. 
 
34.0 Owner’s Right to Terminate the Contract  
 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Government and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the SBIIMS 
/Architect that he is able to carry out and fulfil the contract, and to give security therefore if 
so required by the SBI. 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or 
on behalf of any of the creditors of the contractor.  
 
Or shall assign or sublet this contract without the consent in writing of the SBIIMS through 
the Architect/Consultant or shall charge or encumber this contract or any payment due to 
which may become due to the contractor there under. a) Has abandoned the contract; or  
b) Has failed to commence the works,  
or has without any lawful excuse under these conditions suspended the progress of the 
works for 14 days after receiving from the  
SBIIMS through the Architect/Consultant written notice to proceed, or  
c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBIIMS /SBI through the Architect/ Consultant that the 
said materials were condemned and rejected by the Architect/ Consultant under these 
conditions;  
or has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things by this contract to be observed and performed by the contractor for seven days 
after written notice shall have been given to the contractor to observe or perform the same 
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or has to the detriment of good workmanship or in defiance of the SBIIMS /SBI’s or 
Architect’s/Consultant’s instructions to the contrary subject any part of the contract. Then 
and in any of said cases the SBIIMS /SBI and or the Architect/Consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the contractor, 
determine the contract, but without thereby affecting the powers of the SBI or the 
Architect/Consultant or the obligation and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the SBIIMS. 
/SBI through the Architect/Consultant, their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries 
lying upon the premises or on the adjoining lands or roads, use the same by means of their 
own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for completing and finishing or using the materials and plant for the 
works. When the works shall be completed or as soon thereafter as convenient to the 
SBIIMS /SBI or the Architect/Consultant shall give a notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do so within 14 
days after receipt thereof by him the SBIIMS. /SBI sell the same by public auction after due 
publication and shall adjust the amount realized by such auction. The contractor shall have 
no right to question any of the act of the SBIIMS /SBI incidental to the sale of the materials 
etc. 
  
35.0 Certificate of Payment  
 
Payment will be made as per terms mentioned in the NIT.  
• The prices in the Price Schedule shall be exclusive of GST or any other applicable taxes 
as may be levied by the Government from time-to-time and the same shall be charged in 
addition to the applicable rate.  

• The SBIIMS/SBI shall make all endeavour to make payments within 30 days from the date 
of the receipt of the invoice, to the Contractor.  

• All payments shall be made in Indian Currency by means of an Account Payee Cheques/   
RTGS/ NEFT only.  

• SBIIMS/SBI shall be entitled to deduct in accordance with Applicable Law, Income Tax or 
withholding tax or other deductions (as the case may be), from any payments made to the 
Contractor, and the amount so deducted shall be deemed to be a payment made to the 
Contractor. SBIIMS/SBI shall provide a certificate certifying the deduction so made.  

• No payment shall be made in advance nor will any loan from any bank or financial 
institution be recommended on the basis of the order of award of work.  

• Payment will be made as per the actual work done at site based on final measurement. 
The measurement will be taken in presence of representatives from both SBI/SBIIMS and 
contractor.  
  
36.0 Settlement of Disputes and Arbitration  
 
Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to 
the quality of workmanship or materials used on the work or as to any other question , claim, 
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right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings specifications, estimates, instructions orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
 
i) If the Contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the authorized 
person of SBI/SBIIMS or in case the Contractor wants to dispute the validity of any 
deductions or recoveries made or proposed to be made from the contract or raise any 
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the 
respective Circle/Vice President, SBIIMS , of respective Circle Office, within 30 days from 
the date of disallowance thereof or the date of deduction or recovery. The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the Vendor shall not be entitled to raise any claim nor shall the 
SBI/SBIIMS be in any way liable in respect of any claim by the Contractor unless notice of 
such claim shall have been given by the Contractor to the V.P of respective Circle, SBIIMS, 
of respective Circle Office, in the manner and within the time as aforesaid. The Vendor shall 
be deemed to have waived and extinguished all his rights in respect of any claim not notified 
to the respective Circle/Vice President, SBIIMS, of respective Circle Office, in writing in the 
manner and within the time aforesaid.  

 

ii) The Circle/Vice President, SBIIMS, of respective Circle Office, shall give his decision in 
writing on the claims notified by the Contractor. The Contractor may within 30 days of the 
receipt of the decision of the Circle/Vice President, SBIIMS of respective Circle Office, 
submit his claims to the conciliating authority namely the Circle Development Officer of 
respective Circle /C.O.O. SBIIMS, Head Office, Raheja Chambers, Free Press Journal 
Marg, Mumbai. for conciliation along with all details and copies of correspondence 
exchanged between him and the SBIIMS.  

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
Contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/M.D. & C.E.O. of the SBIIMS for appointment of an 
arbitrator to adjudicate the notified claims falling which the claims of the Contractor shall be 
deemed to have been considered absolutely barred and waived.  

 
iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the Contractor as 
aforesaid and all claims of the SBI/SBIIMS shall be referred for adjudication through 
arbitration to the Sole Arbitrator appointed by the Chief General Manager/ M.D. & C.E.O. 
and who will be an officer not less than the rank of Deputy General Manager of SBI/SBIIMS. 
If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in 
the manner aforesaid by the said Chief General Manager /M.D. & C.E.O. of the SBIIMS 
Such person shall be entitled to proceed with the reference from the stage at which it was let 
by his predecessor.  
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It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator.  
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager/M.D. & C.E.O. of the SBIIMS as aforesaid should act as arbitrator.  
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or re-enactment 
thereof and the rules made there under. 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The Cost of the reference 
and of the award shall be in the discretion of the arbitrator who may direct to any by whom 
and din what manner, such costs or any part thereof, shall be paid and fix or settle the 
amount of costs to be so paid  
 
37.0 Water Supply (Not Applicable) 38.0 Power supply  
 
The contractor shall make his own arrangements for power and supply/distribution system 
for driving plant or machinery for the work and for lighting purpose at his own cost. The cost  
of running and maintenance of the plants are to be included in his tender prices. He shall 
pay all fees and charges required for the power supply and include the same in his tendered 
rates and hold the owner free from all such costs. He has to obtain necessary approvals 
from the appropriate authorities, if required.  
 
 
39.0 Treasure Trove etc.  
 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the SBIIMS immediately.  
 
40.0 Method of Measurement  
 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date. 
Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement 
the decision of the Architect/Consultant shall be final and binding on the contractor.  
 
 
41.0 Maintenance of Registers  
 
The contractor shall maintain the following registers as per the enclosed format at site of 
work and should produce the same for inspection of SBIIMS./ SBI/Architect/Consultant 
whenever desired by them. The contractor shall also maintain the records/registers as 
required by the local authorities/Government from time to time.  
 
42.0 Force Majeure  
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42.1 Neither contractor nor SBIIMS shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 
beyond the reasonable control of the party affected or prevented or delayed. However, a 
notice is required to be given within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay.  
 
42.2 As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof. 
 

42.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the cause itself 
and inability resulting there from having been removed, the agreed time of completion of the 
respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events.  
 
42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a 

state of force majeure lasting to a period of 6 months or more the two parties shall mutually 
decide regarding the future execution of this agreement. 
 

 

43.0 Local Laws, Acts, Regulations  
 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall 
comply with the provision of all labour legislation including the latest requirements of all the 
Acts, laws, any other regulations that are applicable to the execution of the project.  
i) Minimum Wages Act, 1948 (Amended) ii) Payment of Wages Act 1936 (Amended) iii) 
Workmen’s Compensation Act 1923 (Amended)  
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971(Amended) v) 
Apprentice Act 1961 (Amended) vi) Industrial Employment (Standing Order) Act 1946 
(Amended)  
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications  

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 
thereof  

ix) Shop and Establishment Act ix) Any other Act or enactment relating thereto and rules 
framed there under from time to time. 
 
44.0 SAFETY CODE:  
 
Safety as per annexure given should be followed.  
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45.0 Accidents  
 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect/Consultant. 
The contractor shall also report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof. 
 

 
 
 
 
 
 
 
 
 
 

 
SPECIAL CONDITION OF CONTRACT 

 
The required shutdown for executing the above works shall be obtained from the CDC in 
charge and all precautionary measures have to be taken to avoid shutdowns and mishaps 
as the panels are very critical and live. Further in view of the criticality of the CDC power, 
shutdown may be given only in the nights and holidays and the contractor shall plan and 
mobilize the men and material accordingly for smooth execution of the work in coordination 

with the other agencies. 
 
 

SAFETY CODE, SAFETY MEASURES AT SITE: 
 
1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 
these are used properly.  

2. First Aid Box should be kept at site with all requisite materials.  

3. No one should be allowed to inspect / work at a height without Safety Belt.  

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can be 
done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise secured at least 1 Meter high above the 
floor or platform of such scaffolding or staging and extending along the entire length of the 
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outside and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 
from the building or structure.  

6. Working platforms, Gangways, and Stairways should be so constructed that they do not 
sag unduly or unequally, and if the height of the platform or the Gangway or the Stairway is 
more than 3-5 Meters above ground level or floor level they should be closely boarded, 
should have adequate width and should be suitably fenced, as described.  

7. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 Meter.  

8. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be less 
than 30cms for ladder upto and including Meters in length. For longer ladders this width 
should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not 
exceed 30 cms.  

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used.  

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 
of the trench to at least 1 Meter above the surface of the ground. The sides of the trenches, 
which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or 
securely held by timber bracing, so as to avoid the danger of sides collapsing.The 
excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of 
the depth of the trench whichever is more cuttings shall be done from top to bottom. Under 
no circumstances undermining or under cutting shall be done.  
 
11. Before any demolition work is commenced and also during the process of the work:-  

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected. 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged.  

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe.  

d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained in 
a condition suitable for immediate use; and the Contractor should take adequate steps to 
ensure proper use of equipment by those concerned.  

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.  
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f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.  

h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning signals and boards to 
prevent accident to the Public.  
 
12. Use of hoisting machines and tackle including their attachments, anchorage and support 
shall conform to the following standard or conditions:-  
a) These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working order.  

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects.  

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine including any 
scaffold, winch or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall be 
ascertained by adequate means.  

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing.  

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced.  

g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, rubber footwear etc.  
 
 
 
 
Address: _______________________  
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Signature of Tenderer:  
 
Date:  



 

32 

 

FIRE SAFETY: 
 
i. Cutting / drilling machine and other electrically operated equipment used at site shall be  
plugged into correctly rated electrical outlets.  
 
ii. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 
 
iii. Electrical power cables/wires used shall not have any joints and shall be properly rated.  
 
iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and  
Securely earthed to prevent leakage current while in operation.  
 
v. Before commencing the welding work, fire section shall be informed and required  
precautions should be taken.  
 
vi. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily  
accessible area on the site.  
 
vii. Fire extinguishers recommended by fire officers shall be kept on the site.  
 
viii. Used paint drums shall be stored in specified store only after closing them properly.  
 
ix. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear  
plug etc. depending upon the requirement of the work shall be provided by the contractor to 
the workmen to prevent occupational health hazards.  
 
x. The safety belt shall be provided by the contractor and used by the workmen while 
working from height for more than 10’ from Ground level.  
 
xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping  
any kind of materials/waste.  
 
xii. Any debris/ waste generated from the work shall be collected on daily basis, removed  
from site and stored at the designated place in proper manner.  
 
xiii. Battery operated emergency light/torches shall be provided by the contractor to the  
workmen while working beyond office hours.  
 
 
 
Place:  
 
Date:                                                         SIGNATURE AND SEAL OF THE 
CONTRACTOR      
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