OSBI

TENDER ID-AO-AUG/0120220104

O SBI

STATE BANK OF INDIA
RBO AURANGABAD

(“Online item rate E-tender”)

FROM

EMPANELLED ELECTRICAL CONTRACTORS
WITH SBlI LHO MAHARASHTRA

FOR

Tender for Design, Supply, Installation, Testing and
Commissioning of Main Electrical Incomer LT Panel, Power
and Lighting Panel for Administrative Office Building, State

Bank of India- Aurangabad

1 Seal &Signature



OSBI

NOTICE INVITING TENDERS

SBI, AO (AURANGABAD) Invites “online item rate E-tender” from the Empanelled
contractors of appropriate category with SBI LHO MAHARASHTRA.
The details of tender are as under:

Sr. | Description
No
1. | Name of work Proposed Tender for Design, Supply,
Installation, Testing and Commissioning of
Main Electrical Incomer LT Panel, Power and
Lighting Panel for Administrative Office
Building, State Bank of India- Aurangabad
2. | Nature of Work Electrical
3 Time allowed for completion ONE Month
4. | Cost of Tender Documents NIL
5. | Earnest Money Deposit Rs.14,000/-/- (Fourteen thousand only) by means
of Demand Draft / Pay from any scheduled
Nationalized Bank drawn in favour of
“State Bank Of India, Aurangabad” and Payable in
Aurangabad
6. | Initial Security Deposit 2% of contract amount including EMD
7. | Total Security deposit 5% of the final bill amount including ISD
8. | Date of issue of tender 06-01-2022 to 20-01-2020 www.sbhi.co.in under
documents from Bank’s <Link> procurement news
website
9. | Last date & time for 20-01-2020 by 3.00 PM
submission of Technical bid,
EMD
10 | Date & Time of opening of 20-01-2022 at 3.30 PM
Technical Bid
11. | Address at which Technical Dy. General Manager,
Bid (Hard Copy) along with State Bank Of India, Administrative Office,
EMD has to be submitted Ist floor, CIDCO, N-5, Aurangabad
12. | Date & time for submission of | From : 24.01.2022 (time 14.00 hours)
online price bid on the web site | To  :24.01.2022 (time 14.00 hours)
“https://www.sbi.abcprocure.
com”
13. | Place of opening Technical Dy. General Manager,
Bids State Bank Of India, Administrative Office,
Ist floor, CIDCO, N-5, Aurangabad
14. | Liquidated Damages 0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.
15. | Defects liability period 12 Months from the date of Virtual Completion
16. | Validity of offer 90 days from the date of opening of Price-bid
17. | Value of Interim Certificate Rs. 2 Lakhs. No advance on materials / plant /
machinery or mobilization advance shall be paid
under any circumstances.
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18. | Agency for arranging online M/s. e-Procurement Technology,
Bidding B-705, Wall Street - Il, Opp. Orient Club, Ellis
Bridge, Ahmedabad — 380006, State Gujarat,
India

Contact No.- 40270506-90, 79- 6813 6853
/843 /6835 / 6840 / 6857 /63 / 20 / 52

19.Tenders can be downloaded from the bank’s website www.sbi.co.in (link)
<Procurement News>.It shall be responsibility of the contractor to arrange and
ensure that all pages of technical and financial bid are properly bound
separately. Tenders in loose pages may be disqualified.

20. The contractor shall sign and stamp each page of the tender document
thereby ensuring the number and sequence of all pages.

21. No conditions other than mentioned in the tender will be considered, and if
given they will have to be withdrawn before opening of the price-bid.

22. The SBI reserve their rights to accept or reject any or all the tenders, either
in whole or in part without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

23. Tenders received without EMD and Cost of Tender Documents shall be
summarily rejected and such tenders shall not be allowed to participate in the
online price bidding process.

24. In case the date of opening of tenders is declared as a holiday, the tenders
will be opened on the next working day at the same time.

Yours Faithfully,

Dy. General Manager,
State Bank of India,
Administrative Office,
Aurangabad
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To,
Dy. General Manager,

FORM TENDER

State Bank of India, Administrative Office,
Ist floor, CIDCO, N-5, Aurangabad.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities
relating to the works specified in the memorandum hereinafter set out and
having visited and examined the site of the works specified in the said
memorandum and having acquired the requisite information relating thereto as
affecting the tender, I/We hereby offer to execute the works specified in the said
memorandum at the rates mentioned in the attached Schedule of Quantities and
in accordance in all respects with the specifications, design, drawings and
instructions in writing referred to in conditions of tender, the Articles of
Agreement, Special Conditions, Schedule of Quantities and Conditions of
Contract and with such materials as are provided for by, and in all other respects
in accordance with such conditions so far as they may be applicable.

IQlescription of work

Proposed Tender for Design, Supply, Installation, Testing
and Commissioning of Main Electrical Incomer LT Panel,

E Power and Lighting Panel for Administrative Office
"\\A Building, State Bank of India- Aurangabad

Farnest Money Rs. 14,000/-/- (Fourteen thousand only) by means of
R Demand Draft / Pay Order from any scheduled
A Nationalized Bank drawn in favour of State Bank of
N India, RBO (Jalna). and payable in Aurangabad

Percentage, if any, to be
deducted from Bills and

10 % from Running Bills, subject to maximum Total 5%
of contract amount or actual Final Bill value including

fatal amount to be | EMD & Initial Security Deposit
retained
fime allowed for | 2 (Two) month

completion of the Works
;rom fourteenth day after
the date of written order or
date of handing over of
We site (whichever is
fter) to commence the
work

| / We have deposited a sum of Rs. 14,000/-/- (Fourteen thousand only ) of the
total tender amount as Earnest Money with the SBI ,amount is not to bear any
interest. Should | / We fail to execute the Contract when called upon to do so |/
We do hereby agree that this sum shall be forfeited by me/us to SBI
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1)

Our Bankers are:

i)

i)

The names of partners of our firm are:

i)

1))

Name of the partner of the firm Authorized to sign

Or

(Name of person having Power of Attorney to sign the Contract.)
(Certified true copy of the Power of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

i)
i)
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SAMPLE BUISNESS RULE DOCUMENT

Online E-Tendering for Design, Supply, Installation, Testing and
Commissioning of Main Electrical Incomer LT Panel, Power and Lighting
Panel for Administrative Office Building, State Bank of India- Aurangabad

(A) Business rules for E-tendering:

1. Only Electrical empaneled contractors with SBI LHO, Maharashtra under
appropriate category who are invited by the project Architect/SBI shall only be eligible
to participate.

2. SBI will engage the services of an E-tendering service provider who will
provide necessary training and assistance before commencement of online bidding on
Internet.

3. In case of e-tendering, SBI will inform the vendor in writing, the details of
service provider to enable them to contact and get trained.

4, Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

5. Contractors have to send by email, the compliance form in the prescribed
format (provided by service provider), before start of E-tendering. Without this the
vendor will not be eligible to participate in the event.

6. The Contractors will be required to submit the various documents in sealed
Envelope to the office at the address “State Bank Of India, Administrative Office, Ist
floor, CIDCO, N-5, Aurangabad”’ mentioned hereinbefore by the stipulated date i.e. (1)
Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand Draft
of specified amount of EMD (3) Demand Draft of Cost of Tender documents (4)
Certified copy of A-Class Electrical License). Contractors not submitting any one or
more documents shall not be eligible to participate in the on line price bidding.

7. E-tendering will be conducted on schedule date & time.

8. The e-tendering will be treated as closed only when the bidding
process gets closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which Through E-
Procurement Technologies Ltd. has been engaged by SBI an authorized
service provider. Please go through the guidelines given below and submit your
acceptance to the same along with your Commercial Bid.
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1. E-tendering shall be conducted by SBI through E- Procurement
Technologies Ltd., on pre-specified date. While the Contractors shall be quoting from
their own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) SBI shall
not be held responsible & no-further request by the bidder/ tenderer shall be entitled.
In_order to ward-off such contingent situation bidders are requested to make all the
necessary arrangements/ alternatives such as back—-up power supply whatever
required so_that they are able to circumvent such situation and still be able to
participate in _the E-tendering successfully. Failure of power at the premises of
Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI
is not responsible for such eventualities.

2. Through E- Procurement Technologies Ltd., shall arrange to train your nominated
person(s), without any cost to you. They shall also explain you all the Rules related to the E-

tendering. You are required to give your compliance on it before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted

in Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4, BID PRICE: The Bidder has to quote the rate as per the Tender Document

provided by SBI Pvt. Ltd. their appointed Architects.

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender

document and shall not be subjected to any change whatsoever.
6. Procedure of E-tendering:

i. Online E-tendering :

(a) The hard copy of the Technical as well as Price Bid Document is available
on the Bank’s website during the period specified in the Notice Inviting

Tender (NIT).

(b) Online e-tendering is open to the empanelled bidders who receive NIT
from the Architect and qualified for participating in the price bidding as
provisions mentioned hereinabove through SBI approved Service

Provider.

(c) The Price-Bid shall be made available online by the Service Provider
wherein the contractors will be required to fill-in their ltem-wise rates for

each item.

(d) The Contractors are advised not to wait till the last minute to submit their
online item-wise quote in the price bid to avoid complications related with
internet connectivity, network problems, system crash down, power

failure, etc.
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(e) Itis mandatory to all the bidders participating in the price bid to quote their
rates for each and every item.

(f) In case, contractor fails to quote their rates for any one or more
tender items, their tender shall be treated as “Incomplete Tender
and shall be liable for rejection.

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User
Name & Password by Through E- Procurement Technologies Ltd. The Bidders
are requested to change the Password after the receipt of initial Password from
Through E-Procurement Technologies Ltd. All bids made from the Login ID
given to the bidder will be deemed to have been made by the bidder.

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the
work as specified. Bids once made, cannot be cancelled / withdrawn and the
Bidder shall be bound to execute the work at the quoted bid price. In case the
L-1 Bidder backs out or fail to complete the work as per the rates quoted, SBI
shall at liberty to take action as deemed necessary including depaneling such
contractors and forfeiting their EMD.

9. Atthe end of the E-tendering, SBI will decide upon the winner. SBI decision
on award of Contract shall be final and binding on all the Bidders.

10. SBI shall be at liberty to cancel the E-tendering process / tender at any
time, before ordering, without assigning any reason.

11. SBI shall not have any liability to bidders for any interruption or delay in
access to the site irrespective of the cause.

12. Other terms and conditions shall be as per your techno-commercial offers
and other correspondences till date.

13. OTHER TERMS & CONDITIONS:
- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other

suppliers / bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of
SBI to any other party.

- SBI decision on award of Contract shall be final and binding on all the
Bidders.

- SBI reserves their rights to extend, reschedule or cancel any E-tendering
within its sole discretion.
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- SBI or its authorized service provider Through E- Procurement
Technologies Ltd. shall not have any liability to Bidders for any interruption
or delay in access to the site irrespective of the cause.

- SBI or its authorized service provider Through E- Procurement
Technologies Ltd is not responsible for any damages, including damages that
result from, but are not limited to negligence.

- SBI or its authorized service Through E- Procurement Technologies Ltd will
not be held responsible for consequential damages, including but not limited
to systems problems, inability to use the system, loss of electronic
information etc.

- All the Bidders are required to submit the Process Compliance Statement
(Annexure 1) duly signed to Through E- Procurement Technologies Ltd.
- All the bidders are requested to ensure that they have a valid digital

signature certificate well in advance to participate in the online event.

PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company'’s letter head and sign, stamp
before emailing)

To,

M/s. e-Procurement Technology,

B-705, Wall Street - I, Opp. Orient Club, Ellisbridge,
Ahmedabad — 380006,

State Gujarat, India

E:yashrajsinh@auctiontiger.net

Agreement To The Process Related Terms And Conditions For The Online E-
Tendering For Supply, Installation, Testing and Commissioning of Main Electrical
Incomer LT Panel, Power and Lighting Panel for Administrative Office Building,
State Bank of India- Aurangabad

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the
Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.
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3) We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBI and M/s. E-tendering Technologies Ltd. shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards,

Date:

Signature with company seal

Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:
Scan it and send to this Document on ---------------------------
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10.

11.

12.

Tender for Design, Supply, Installation, Testing and Commissioning of Main
Electrical Incomer LT Panel, Power and Lighting Panel for Administrative Office
Building, State Bank of India- Aurangabad

TERMS & CONDITIONS:

The rates quoted in the tender should be exclusive of GST but inclusive of all over
heads. All the rates are to be written both in figures and words.

Tenders submitted without EMD in the prescribed form or incomplete tenders and
delayed tenders are liable to be rejected.

The time allowed for completion of the work to the satisfaction of the Bank is 60 days.
The tenderers should visit and inspect the site before quoting the rates in the tender.

The work should be carried out without causing any inconvenience to the staff &
customers.

The work should be completed in all respects as per the specification to the satisfaction
of the Bank within the stipulated time. Time is the essence of the contract and liquidated
damages @ 0.5% per week subject to a maximum of 5% of contract value will be
deducted in case of any delay in execution of the work.

The quantities given in the Bill of Quantities are only tentative and the same may be
increased, decreased or deleted at the discretion of the Bank. Payment will be effected
only for the actual quantity of work carried out after verification of the work at site by the
Bank’s Engineer. No part payment will be made during execution of work.

Security Deposit@ 5% of the bill amount will be retained by the Bank and refunded only
after the defect liability period of one year is over and no defects noticed in the works.

The successful Contactor should take ‘Contractor’s All Risk’policy for the full amount of
contract value, for duration of 6 months, immediately after starting the work.

The Contractors are expected to strictly adhere to the labour laws in force from time to
time by both the central and State Governments. The necessary records should be
maintained at site and all amenities to the labourers has to be made available at site as
per law. The labour license shall also to be obtained from the authorities concerned.

The Contractors are advised to read the specifications carefully and any clarifications
regarding specifications / sketch can be had from the Bank’s Civil & Electrical Engineers
at Administrative Office, Aurangabad.

The works should be carried out in accordance with the drawings, specifications, etc., of
the Bank and the contract shall be governed by the Bank's rules, regulations, contractual
terms and standard general & special conditions of contract as amended by the Bank
from time to time. In the event of Bank suffering any loss due to the default on the part of
the contractor in carrying out the work within the time limit and as per specifications, the
contractor shall be liable to compensate the Bank.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

The Bank reserves the right to accept or reject any tender in whole or part without
assigning any reasons hereof.

Unsafe Wiring or Equipment

a) All materials to be used should be of the best quality and as per specifications.
b) Pursuant to the Electricity Safety Regulations, Electrical Contractors/ Workers are not

permitted to allow unsafe wiring or equipment to be connected or remain connected to
an Electrical installation or supply of electricity. Accordingly, if during the course of
carrying out work at your property we encounter faulty or unsafe wiring or equipment, we
are legally obliged to repair or isolate the same without additional cost, and, report the
matter to circle office recommending for black listing.

Materials, Details and Dimensions

a) The client before accepting this quotation acknowledges that adequate care has been
taken to ensure that the materials and articles specified are of the correct type, size,
rating, standard, quality, colour, finish and express the full requirements and conform to
the specification and drawings against which the quotation was submitted. No
PAYMENT WILL BE MADE IF THE MATERIAL FOUND NON STANARAD OR NON
SPECIFIED IN BOQ.

b) Local liaison with Electricity Board for enhancement of Electrical load of the Branch
will be in the scope of lowest bidder.

The work will be inspected and joint measurement taken by the Bank’s Engineer before
making the payment.

The rates to be quoted shall be fixed and inclusive of all charges, taxes, transportation,
loading-unloading etc. No additional payment will be made towards these on any
account.

The contractors are requested to inspect the area in question before quoting the rates.
The tender should be valid for 3 month.

The contractor should take proper care of the Bank’s furniture, fixtures, fittings records,
stationery, etc. while carrying out the above works. Any damage caused directly and
indirectly by the contractor will have to be compensated.

The contractor shall make his own arrangement for procuring all the materials required
for execution of the above work and may store the same at site at his own risk and cost.

Payment Terms: Advance against materials will not be paid. The Contractor shall not

submit interim bills when the approximate value of work done by him is less than Rs.

3.0Lakhs. Our payment terms shall be 75% subject to delivery of material with eight

percent completion of site work and verification of our site by Bank’s Engineer.

20%payment shall be released on hundred percentage of completion of site and the

report duly attested by Branch Manager bearing hame, designation and branch seal. 5%
Seal &Signature



OSBI

23.

24,

25.

26.

27.

Place:
Date:

13

balance of the cost will be released after the defect liability period of 1 year from the date
of submission of final bill or against suitable bank guarantee (at the discretion of the
Bank ) for an equal amount involved, from any nationalized bank other than State Bank
Of India and valid for defect liability period. Warranty shall be applicable to entire set of
by the vendor.

The retention amount shall not carry any interest.

The contractor should acquaint himself with the site conditions, local traffic regulations,
local authority regulations, labour tax rules etc., and quote the rates accordingly. No
extra charges/increase in the rates shall be considered on any account.

The contractor or his employees shall work diligently with utmost safety and as per
safety norms. In case of any injury, accident, damage or death caused to the contractor
or any of his agents or employees, the Bank shall not be liable for any such liability.

All pages should be signed by the proper tier/partner/director of the firm/ contractor
with official seal i.e. the Technical Bid and Price bid incase if it found that the papers are

not signed the tender is summarily rejected

The above conditions are accepted and we agree to carry out the work as per Bank's
specifications and drawings.

Signature of the Contractor with Seal
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ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION WORKS

Unless otherwise specified in Technical specifications / General Conditions / Special

Conditions the additional conditions for Electrical Installations shall be adopted. The

Electrical wiring installations and other accessories shall comply with latest IS (Indian
Standard Codes) and National Electrical code —1985.

1.

10.

11.

12.

13.

The contractor should depute one person at site from start of work to finish for giving
temporary connections & attending problems.

The contractor should work according to the final layout.

The contractor should submit & approve make list with arch. / bank's engineer /
Electrical Architect before working & submit signed copy with final bill submission.

The contractor should check electrical approved make list before quote.

The contractor should submit test certificate of panel from panel builder as per
perform given in tender. But the panel should be made as per CPRI terms &
conditions & also approved by bank's electrical engineer / Architect. The
contractor should follow the GA drawing & panel SLD if given in tender (if given).
Lowest bidder shall be decided after deducting the buyback value.

Contractor should be submitted the certificate of wires those used for the branch from
duly signed by company authorized person -per project basis.

Earth resistance should be checked & submitted the report with duly signed by
electrical contractor at the time of bill checking.

Single line diagram should be submitted at branch & one copy should be attached near
DB / main panel.

Shock treatment chart should be pest near DB / main panel. Stickers should be pest on
DBs / main panel.

The contractor's presence must be compulsory for shifting / installing of UPS, data
rack, EPABX systems. -must help to bank's vendors like PCs (hardware), UPS, data
craft (port switch -software), etc.

Vendor has to submit test reports & Inspection certificate of Company wherever
required.

Concealed Work: The contractor shall give due notice to the SBI whenever any work is
to be covered up or finished up or otherwise becoming inaccessible later on, in order
that the work may be inspected and correct dimensions taken before such covering, in
default whereof the same shall, at the opinion of the SBI be either opened up for
measurement at the contractor's expenses or no payment may be made for such
materials. Should any dispute or differences arise after the execution of any work as to
measurements etc., or other matters which cannot be conveniently tested or checked,

the notes of the SBI shall be accepted as correct and binding on the contractor.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

All the laborers, electricians etc., involved in work shall be efficient, qualified electrical
license holders and well experienced in Electrical installations and allied works. All
employees should be under the coverage of P.F./Minimum Wages Act, as per labour
laws. All rules and regulations as per the extant guidelines of labour department are to
be followed.

If necessary, the contractor shall be responsible for Liaison with Electrical Inspectorate
and obtaining clearance/inspection certificate from inspectorate.

MCCB fault level shall be of minimum 50KA, whereas fault level for all MCBs shall be
of minimum 3 KA.

All copper wires & aluminum cables shall be 1.1 KV grade. All copper wires used for
wiring shall be FRLS type.

All medium voltage equipment’s shall be earthed by two separate and distinct
connections with the earth. In the case of high and extra high voltages, the neutral
points shall be earthed by not less than two separate and distinct connections with the
earth, each having its own electrode at the generating station or substation.

If necessary, any additional cutouts and patching up gaps/holes side by the Electrical
fittings/ accessories are to be repaired by successful bidder only.

In some cases, job to be carried out at working office environment, so successful
bidder shall co-ordinate with Electrical Facility Management Team on site for proper
permissions and non-hindrance of SBI regular functions.

Balancing of circuits in three-phase installation shall be planned before the
commencement of wiring and shall be strictly adhered to.

Shifting / re-locating of Ceiling fan / Fans , lights etc. as required at site is included in
the scope of work and No extra amount shall be paid on this regard.

Wherever the specifications are not specified in details the work shall be carried out as
per CPWD specifications or Manufacturer's instructions or architects instructions
depending upon the site conditions as directed by the Bank/ Architects.

The tenderer must visit the site and acquaint themselves with the site conditions. It
must be noted that the work is to be carried out in the functional branch without
hindering the normal functioning of the Branch. The work shall generally be carried out
on holidays or after Banking hours only.

The contractor has to work in coordination with the other contractors and daily/weekly
schedule of working shall be prepared in consultation with the Architects/Banks.
Regular updating / modification of such schedule shall be required.

The contractor shall produce the bills / challans / documentary evidences and proof in
respect of genuineness of materials used by him when so ever asked/demanded by
the Architects/Bank.
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27.

28.

29.

The Bank will be absolutely authorized and entitled to recover the amount on account
of loss to third party and /or Bank and / or workmen and / or any statutory recovery etc.
from the contractors bill and / or any amount due to be paid to the contractor, in case
contractor fails to settle such claims and or fails to pay against such claims/recoveries
promptly to the satisfaction of the bank/architects.

The contractor will have to find out the total connected load and the load sanctioned by
MSEDCL, so that fresh sanction may be obtained for the actual excess load. It will be
responsibility of the contractor to do all liaison work with MSEDCL and Electrical
Inspectorate on behalf of the Bank including obtaining additional load sanction
energization order on time and all formalities and constant follow up for regularization
/New connection of power supply at the earliest possible. Any statutory fees If spend in
this regard will be reimbursed on production of original receipts.

There should not be any direct joints of wires inside the PVC pipe. If unavoidable it
should be inside a junction box only using connector. No such joint shall be made

unless the length of the circuit is more than the length of the standard coil of wire.

SEAL SIGNATURE OF CONTRACTOR

Seal &Signature



OSBI

17

TECHNICAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION WORK

The Scope of Work involves the replacement of old incomer LT (433 V) panels of
Administrative Office building of SBI, Aurangabad by commissioning new incomer
LT (433 V) panels, Power Panel, Lighting Panels as per latest standard. All the LT
panel shall be commissioned using existing incomer/outgoing UG cables. The
incomer/outgoing cable shall be disconnected and reconnected as per the
directions given by bank’s engineer. The work has to be carried out in an
occupied office building occupied and caution must be taken to restore the
power (Temporary/Permanent) as early as possible. Unless otherwise
mentioned in item description / bill of quantities and / or instructed by SBI Engineer
following specifications shall be adopted. All works to be carried as per detailed
execution drawings and instructions of SBI Engineer in-charge. The Contractor
shall carry out and complete the Electrical work as per standard specifications / as
stipulated in this contract.

1. General Requirements

1.1.The Electrical LT panels must be fabricated in compliance with prevailing
IE Rules and made of minimum 2 mm MS sheets and finished with powder
coated equivalent to IS standard. The LT panels shall be erected above the
ground level as directed. A suitable base frame shall be provided along with
fabricated LT panel.

1.2. A Gland Plate at bottom shall be provided CRCA steel and the LT Panel
shall be properly sealed to avoid entry of any insects, vermin, etc.

1.3. Degree of protection — IP 55 or equivalent Indoor grade

1.4. The Panel structure, base frame, cable glands and all steel parts shall be
earthed properly as per standard. 2 Nos Earthing made of copper strip of
standard size should be provided on either side of the panel to cater the
Earthing requirement.

1.5. The Panel structure shall undergo SEVEN TANK process surface
treatment and finished with powder coating of Siemens grey shade.

1.6. Enamel Danger plates with signage shall be provided on the Panel
inscribed in English & Hindi languages as directed by the employer.

1.7. Necessary signage plate should be provided/marked using metallic paint

of desired colour.
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1.8. Necessary metal plate signage should be provided for incomer breaker
indicating capacity as directed by the employer

1.9. The dimensions of the panels shall be designed liberally allowing suitable
access for using the maintenance tools in all cubicles with minimum depth of
the LT Panel has been considered as 600 mm.

1.10. Liberal clearances shall be maintained in all panel cubicles, bus bar
chambers and cable alleys by considering the maintenance point of view as
per standard and as directed.

1.11. The panel builders are requested to furnish the drawings during detailed
engineering and after the approval only the panel needs to be fabricated. SBI,
Aurangabad have full right to make necessary corrections in the design.

1.13. Electrical panels shall have finger touch protection, for human safety viz.
working on one component shall not cause shock to the personnel due to any
other live component in the panel. Also, the terminal live parts shall not be
accessible by fingers (finger cannot come in contact with live parts of the
terminals).

1.14. All the Bus bar shall be of hard drawn tinned copper material and are
fitted on insulated DMC supports. Size of neutral bus bar should be same as
that of phase bus bars. All bus bars and tapings shall be provided with heat
shrinkable type colour coded sleeves for phase identification. Bus bars should
be designed such that maximum allowed current density will be 1.2 A/mm”2.
1.15. Stainless steel bolts / nuts to be used for bus bar chamber covers, panel
coupling bolts and for earth bus bar connections.

2 TYPE OF PANEL

The medium voltage switch board panel shall comprise of any one of the
following types of switchgears or combination thereof as specified.

Switch Disconnector Fuse Units fixed type, MCCBs of suitable Ics ratings.
MCCBSs shall invariably be Current Limiting type. Features like Double Break,

Positive Isolation functions shall be preferred.

The Panel shall be indoor type having incoming sectionalizing and outgoing
switchgears as specified. The design shall be cubical type. The degree of
enclosure protection shall be of IP 55.

3. LT PANEL
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3.1 General Construction

The switchboard shall be floor mounted free standing totally enclosed and
extensible type. The switch board shall be dust & vermin proof and shall be
suitable for the climate conditions as specified. The design shall include all
provisions for safety of operation and maintenance personnel. The general
construction shall conform to IS 8623:1993 for factory assembled switch board.
3.2 Cubical Type Panels

Cubical type panels shall be fabricated out of sheet steel not less than 2.0 mm
thick. Wherever necessary, such sheet steel members shall be stiffened by
angle iron framework. General construction shall employ the principle of
compartmentalization and segregation for each circuit. Unless otherwise
approved, incomer and bus section panels or sections shall be separate and
independent and shall not be mixed with sections required for feeders. Each
section of the rear accessible type panel shall have hinged access doors at the
rear. Overall height of the panel shall not exceed

3.3 Air Circuit Breaker

All Air Circuit Breakers shall be 4 pole with minimum 50 KA breaking capacity
(35 MVA at 433V) conforming to IS 13947 (Part-Il). Rated current shall be as
per capacities specified. The equipment shall be complete with the following: -
(a) Necessary circuit breaker carriage with 3 position (isolate, test, service)
draw- out mechanism.

(b) Necessary isolating plugs and sockets.

(c) Necessary mechanism interlock and automatic safe shutters gear with
arrangement for pad locking.

(d) Necessary independent manual spring mechanism with mechanical On/Off
indication as well as electrical On/Off indication.

(e) Necessary bus bars with bolted type neutral links.

(f) ACB shall be of microprocessor based having built in overload, short circuit
& earth fault protection. Protection release shall be EMI (Electro Magnetic
Induction)/ EMC (Electro Magnetic Compatible) certified.

(g) Necessary set of auxiliary switches.

(h) Necessary set of CTs with ratios as specified.

() Necessary identification, metering requirements as specified i/c. ON/ OFF

indication lamps, selector switches, fuses, ammeter, voltmeter etc.
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() In case of 4 pole breaker neutral shall be fully rated with adjustable settings
from 50% to 100% of In

Note: Wherever fixed type circuit breakers are required, it shall be clearly
specified in Appendix Il. Also refer Appendix V for further guidelines.

Switch Disconnector Fuse Units /MCCB

Switch Disconnector Fuse Units

All SDF units for feeders or outgoing circuits shall be suitable for a Breaking
capacity of 50 KA capacity at 433V 3 phase 50 Hz AC system conforming to IS
4064. The number of units and rated current shall be as per detailed
requirements specified. Switch Disconnector Fuse unit shall be double break
front operated type. The units shall be complete with following: -

(a) Necessary HRC cartridge fuses conforming to IS 9224 (Part-I1).

(b) Necessary operating mechanism quick break make type.

(c) Necessary set of CTs together with an ammeter and selector switch as
specified.

(d) Necessary interconnections to bus bars.

(e) Necessary neutral link inside the SDF unit.

(f) All SDF units shall be AC23A utilization category.

3.4 MCCB

All MCCBs shall be current limiting type with features of load line reversibility
and suitable for Horizontal/ Vertical mounting without any derating. The
MCCBs shall invariably be used with terminal spreaders. 3.5 Meters. Operating
levers handle etc. of highest unit shall not be higher than 1.7 meters. Multi-tier
mounting of feeder is permissible. The general arrangement for multi-tier
construction shall be such that the horizontal tiers formed present a pleasing
and aesthetic look. The general arrangement shall be approved before
fabrication. Cable entries for various feeders shall be either from top or bottom.
Through cable alleys located in between two circuit sections, either in the rear
or in the front of the panel. All cable terminations shall be through gland plates.
There shall be separate gland plate for each cable entry so that there will not
be dislocation of already wired circuits when new feeders are added. Cable
entry plates shall therefore be sectionalized. The construction shall include
necessary cable supports for clamping the cable in the cable alley or rear cable

chamber.
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3.6 Bus Bar and Connections

The bus bars shall be of tinned Copper of high conductivity electrolytic quality
and of adequate section. The bus bar system may comprise of a system of
main horizontal bus bars and ancillary vertical bus bars run in bus bar alleys on
either side of which the circuit could be arranged with front access cable
entries. In the case of rear access, horizontal bus system shall run suitably
either at the top or bottom. All connections to individual circuits from the bus
bar shall preferably be solid connections; however, flexible connections shall
also be permitted as per recommendations of the Panel Manufacturer. All bus
bars and connections shall be suitably sleeved / insulated in approved manner.
3.7 Incomer / Termination

Incomer termination shall be suitable for receiving bus trunking / underground
cables. Cable terminations shall invariably be through terminal blocks
(Polyamide or superior) or brought out solid terminals. Existing UG cables shall
be terminated as per standard and as directed.

3.8 Instruments

All voltmeters and ammeters shall be flush mounted of size minimum 96 mm
conforming to class 1.5 of IS 1248 for accuracy. All voltmeters shall be
protected with MCB.

3.9 Indicating Lamps

On all the incomers of LT panels, ON/OFF indicating LED lamps shall be
provided and shall be suitable for operation on AC supply. Phase indicating
LED lamps shall be associated with necessary ON/OFF toggle switch.

3.10 Small Wiring

All small wiring for Controls, Indication etc. shall be with suitable FRLS/ HFFR
(halogen free fire retardant) copper conductor cables. Wiring shall be suitably
protected within switch board. Runs of wires shall be neatly bunched, suitably
supported and clamped. Means shall be provided for easy identifications of the
wires. Where wires are drawn through steel conduits, the works shall conform
to CPWD General Specifications for Electrical Works (Part I- Internal), 2013
and IS 732 as the case may be. Identification ferrules shall be used at both
ends of the wires. All control wiring meant for external connections are to be
brought out of terminal board.

4. INSTALLATION
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The installation work shall cover assembly of various sections of the panels
lining up, grouting the units etc. In the case of multiple panel switch boards
after connecting up the bus bars etc., all joints shall be insulated with
necessary insulation tape or approved insulation compound. A common earth
bar shall be run inside at the back of switch panel connecting all the sections
for connection to frame earth system. All LT protection and other small wirings
for indication etc. shall be completed before calibration and commissioning
checks are commenced. All relays, meters etc. shall be mounted and
connected with appropriate wiring.

5. TEST CHECK

All routine tests shall be carried out and test certificates produced to the
department

5.1 Tests at Site

In addition to tests at manufacturer’s premises, all relevant pre-commissioning
checks and tests conforming to IS code of practice No. 10028 shall be done
before energization. The following tests are to be particularly done before cable
jointing or connecting the bas bar trunking.

(a) Insulation test between MV to earth with 500 volts Megger the insulation
resistance shall not be less than 100 mega ohms.

(b) All test results are to be recorded and reports should be submitted to the
department.

(c) Operation checks and lubrication of all moving parts.

(d) Interlock function checks.

(e) Continuity checks of wiring, fuses etc. as required.

(f) Trip tests and protection gear test.

6. LT PANELS (MAIN DISTRIBUTION, LIGHTING & POWER)

Panel shall be fabricated from CRCA sheet, main frame with 14 SWG
sheet and compartments with 16 SWG sheet

Bus Bars shall be of Aluminum /copper (as per SLD drawings) PVC
sleeved with the rating of as stated in drawing.

The panel shall have gone through seven tank processes and shall be
painted with shade no 631 or approved, oven baked.
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Panel shall be Dust and Vermin Proof

Cable entries shall be from the bottom / top (as per the drawings and all
gland plates are to be detachable.

All outgoing feeders shall have EImex make terminals to be provided in
cable alley compartment.

A continuous earth bulbar to be provided at the bottom of panel.

All internal wiring / inter-connections shall be made by using copper
conductor.

PVC insulated ISl wires (flexible type specially used in Panel) according
rating of feeders.

All compartment doors shall be provided with neoprene rubber gasket
and shall have door interlocking arrangement such that the
compartments do not open when the switch is in ON position.

Bus Bar alleys can be opened only with castle panel key while the Cable
Alleys may have screw type knob arrangement.

A suitable Base frame of with ISMC channel shall be provided.

The panel should be made as per CPRI terms & conditions & also
approved by bank's electrical engineer / Architect. The contractor should
follow the GA drawing & panel SLD if given in tender (if given)

Supply, Installation & Commissioning of following Main Distribution
Panel as per specification enclosed.

System: 415V AC, 3-PH, 50Hz, Fault Level 50KA for 1-sec.

Construction: Free Standing Floor/ Wall Mounting, Non-draw out &
Compartmentalized.

Fabrication: Base: 5 X 75mm Fabricated Channel

Frame: 14 SWG Thick CRCA Sheet Steel.

Covers/ Doors: 16 swg thick CRCA Sheet Steel.

Degree of Protection: IP-42.

Painting: Two coats of Primer & finish with Epoxy paint.

Based Paint Shade: External/ Internal: Siemens Gray 7032, Semi Glossy.
Base Channel: Black.

Cable Entry: Bottom/ Top 3mm Thick CRCA Sheet Steel Detachable Gland
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plate.

Bus bars: Electrolytic grade Cu Bus bares supported on SMC supports.
The Bus bar system is suitable for 415V, 3PH, 50Hz with fault
withstanding capacity of 50KA for 1s.

Heat shrinkable PVC sleeves & color code for phase identification
provided.

Earth Bus bar: 1 X 25 X 6mm Cu.

Minimum Busbar Clearances: Phase to Phase: 25.4mm

Phase to Neutral: 25.4mm

Phase to Ground: 25.4mm

Neutral to Ground: 19.4mm

Live Part to Ground: 19.4mm

Wiring: The wiring will be carried out with 650/1100V grade PVC insulated
stranded copper conduct

Control Circuit: 1.5 Smm

C.T. Circuit: 2.5 Smm

Switch Fuse Unit/ MCB/MCCB: 32A =6 Smm, 63A =16 Smm, 125A =35
Smm, 250A =40 X 5 Cu Bus-Bar

Danger Notice Name Plate Shall Be Provided In Each Panel

7.EARTHING

Under the scope of earthing work earthing of HT Yard, street lighting, Control
and distribution boards, individual equipment, machines etc. is covered The
earthing is segregated in different items and is to be done as per following
details. The work includes supply of all materials required for earthig.

7.1Earthing Electrode/ Pit Earthing :

The earthing electrode has to be installed by excavation of soil in size 900mm x
900mm x 2000 mm (Depth) .On completion excavation, earthing plate electrode
of 600mmx600mmx6 mm hot dipped plate or 300mmx300mmx3 mm copper or
600mmx 600 mmx 6mm copper or pipe electrode as per specification has to be
installed. The plate has to be connected with 2 No. 45mm x5mm GI or
25mmx5mm copper or 45mmx5mm copper strip with help to 2 Nos. Gl/brass
bolts /nuts and is to be suspended in excavation pit along with perforated Gl
Pipe for watering. The plate is to be then covered with common salt, coat
powder, black soil as per drawing and specifications. After back-filling, the PCC
in 1:2:4 is to be applied in an area of 300mmx300mm and brick masonry
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chamber( thickness of chamber wall 200 mm) has The chamber cover and
frame of 300mmx300mm of CI shall be supplied and grouted in brick masonry.
The chamber cover shall have lifting hook and shall have space in frame for
proper placement. The watering fennel, is to be installed over watering pipe.
The test link between earthing pit clamps and running earthing strip is to be
provided for testing. After completion of work, resistance of earthpit has to be
measured 4 pin method and results shall be recorded /handed over to Bank
/consultant in 1 sets.

7.2 EARTHING STRIP

The scope of work includes supply of hot dipped galvanised iron strips/wire
as per details and drawings. The GI Strip supplied for purpose shall be
continuous (minimum single length acceptable in 10 mtr.) The strip has to be
straightened without damaging galvanising. The strip has to be welded by
overlapping and three side continuous welding joint. These joint shall then be
cleaned and jute covering has to be provided (wherever strip is buried in
ground). After this black bituminous anti corrosive paint has to be applied on all
joints. Same process has to be adapted for all tappings also In case if earth wire
is required to be connected on strip with the help of bolt, Gl bolts, nuts are to be
used along with covering and painting. The earthing strip wherever indicated in
drawing, has to be supplied in ground at a depth specified in dwg. The
earthing strip shall be covered with black soil and in no case sand has to be
used around strip.

Approved makes Item

Make

M S Sheet, Angle Iron

Tata/Jindal or IS equivalent

SFUs/HRCFuse/MCBs/SWITCHING
DEVICES/ACB

Legrand/ L&T/ Schneider/ ABB/SIEMENS

Cables/ Wires

Polycab/Finolex/Gloster/ CClI /RR KABEL

PVC conduit/ bends/ coupling etc

Avonplast/ Polycab/ Precision/Modi

Gland/ Lugs

Comet or equivalent

Place
Date Signature of Contractor

Date with seal

as per 1S 9537.
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FORM OF TENDER

To,

THE Dy. General Manager,
State Bank of India,

N-5, CIDCO, Town Center,
AURANGABAD - 431003 (M.S)

NAME OF WORK: Tender for Design, Supply, Installation, Testing and Commissioning of
Main Electrical Incomer LT Panel, Power and Lighting Panel for Administrative Office
Building, State Bank of India- Aurangabad

Sir,

i Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, General specifications and detailed specifications, schedules and bill of
guantities for the construction of the above named works, we offer to construct, complete and
maintain the whole of the said works in conformity with the said drawings, conditions of
contract, specifications, schedules and bill of quantities for the sum statedin bill of quantities

of this Tender Document or such other sum as may be ascertained in accordance with the said
conditions of contract.

ii. We undertake to complete and deliver the whole of the works comprised in the contract
within the time stated in the appendix hereto.

iii. We have independently considered the amount of liquidated damages shown in the
Appendix hereto and agree that it represents a fair estimate of the loss likely to be suffered, by
you in the event of the works not being completed in time.

iv. We agree to abide by this tender for the period of 90 days from opening of envelope 3
or extension there of as required by the employer from the date fixed for receiving the same
and it shall remain binding upon us and may be accepted at any time before the expiry of that
period.

V. We confirm that the period and rates as referred in the agreement or general conditions
of contract are given or summarized in the appendix hereto, to which we giveour consent
and agree to abide by the same.

Vi. If this tender is accepted, we undertake to enter into and execute at our cost, when
called upon by the employer to do so, a contract agreement in the prescribed form. Unless
and until a formal agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding contract between us.

Vii. We understand that if our tender is accepted, we are to be jointly and severally
responsible for the due performance of the contract.

viii. We understand that you are not bound to accept the Lowest or any tender you may
receive and may reject all or any tender, accept or entrust the entire work to the contractor
or divide the work to more than one contractor without assigning any reason orgiving any
explanation whatsoever.

Dated this day of 2021
Signature
in the capacity of duly authorized to
sign tenders  for and on behalf  of

(IN BLOCK CAPITALS)
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Witness:
Signature/
Address:

SECTION - 11
INSTRUCTIONS FOR TENDERER

2.0 The details of work to be carried out and its scope are given in the specifications and
bill of Quantities of these documents which also indicate a brief description of the Project
where work is to be executed.

The Tenderers are advised to study the same carefully before tendering and they shall be
deemed to have fully acquainted themselves with the same.

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site and
its surroundings and satisfy themselves before submitting their tenders, in respect of the site
conditions including but not restricting to the following which may influence or effect the work
or cost thereof under the contract.

a) Site conditions including access to the site, existing and required roads and other
means of transport/communication for use by him in connection with the work.

b) Requirement and availability of land and other facilities for his enabling works, stores
and workshops etc.

c) Ground condition including those bearing upon transportation, disposal, handling
and storage or materials required for the work or obtained therefrom;

d) Source and extent of availability of suitable materials including water etc. and labour
(skilled and unskilled) required for work and laws and Regulations governing their use and
employment;

e) The type of equipment and facilities needed preliminary for and in the performance of
the work and for successful completion of work.

f) All other information pertaining to and needed for the work including information as to
the risks, contingencies and other circumstances which may influence or effect the work or the
cost thereof under this contract.

2.2 The tenderers should note that the information, if any, in regard to the site and local
conditions, as contained in these tender documents has been given merely to assist the
tenderers and is not warranted to be complete.

2.3 The tenderers should note and bear in mind that the BANK shall bear no
responsibility for the lack of acquaintance of the site and other conditions or any information
relating thereto, on their part. The consequences of the lack of any knowledge as aforesaid on
the part of the tenderers shall be at their risk and cost and no charges or claims whatsoever
consequent upon the lack of any information, knowledge or understanding shall be entertained
or payable by the BANK.

2.4 Immediately on receipt of the Tender Documents from the BANK but at least seven
days prior to the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer
may submit in writing any tender enquiry on matters where clarifications or additional
information is desired.

If considered appropriate, the BANK reserves the right to issue addendum(s) or amendment(s)
to any condition/specifications/schedules to all Tenderers before the date of submission.
Tenders submitted by the tenderers shall be deemed to cover the effect of such
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addendum(s)/amendment(s) issued and such addendum(s)/amendment(s) duly signed by the
tenderers shall be submitted along with the tenders.

2.5 The tender should be submitted in the prescribed form and the same should be signed
as laid down here under;

a) If the tender is submitted by an individual it shall be signed by the proprietor above his
full name and full name of his firm with his current business address.

b) If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above
his full name and full name of his firm with its name and current business address.

C) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf
of the firm by all the partners of the firm above, their full names and current business address,
or by a partner holding the power of attorney for the firm by signing the tender in which case a
certified copy of the Power of Attorney shall accompany the tender. A certified copy of the
partnership deed and current business address of all the partners of the firm shall also
accompany the tender.

d) If the tender is submitted by a Limited company, or a Limited corporation, it shall be
signed by a duly authorized person holding the power of attorney for signing the tender in which
case a certified copy of the Power of Attorney shall accompany the tender. Such Limited
company or Corporation may be required to furnish satisfactory evidence of its existence before
the contract is awarded.

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit complete
information pertaining to each firm in the group and state along with the bid as to which of
the firm shall have the responsibility for tendering and for completion of the contract document
and furnish evidence admissible in law in respect of the authority assigned to such firm on
behalf of the group of the firms for tendering and for completion of the contract of the contract
document. The full information and satisfactory evidence pertaining to the participation of each
members of the group of firm in the tender shall be furnished along with the tender.

f)  All witnesses and sureties (if any) shall be persons of status and their full names,
occupations and address shall be stated below their signatures. All signatures affixed on each
page in the tender will be dated.

2.6 The tenderer shall furnish with his tender :

a) Construction schedule showing all activities of work in details and in the form of Bar Chart
proposed to be completed within the stipulated period duly signed as token of acceptance.

b) Details of plant, equipment and Machinery immediately available with the tenderer for
deployment on the work.

c) Detail of Technical and supervisory personnel already employed by tenderer which he
proposes to utilize for this work and such other personnel which he proposes to employ further
for this work.

d) Relevant information on the capacity, financial resources and experience about himself.

2.7 The earnest money deposit without any interest will be returned to the unsuccessful
tenderers only after validity period/award of work.

2.8 The BANK or its duly authorized representative will open the tenders in the presence
of tenderers who may be present at the time. If any of the tenderer or his agentis not present
at the time of opening of tender, the BANK or its duly authorized representative will, on opening
of tenders of the absentee tenderer, prepare a statement of the attested and unattested
corrections in the tender under his signatures. Such a statement shall then be binding on the
absentee tenderer.

2.9 Tenders, which should always be placed in sealed covers, with the name of the project
written on the envelopes will be received by The Dy. General Manager, State Bank of India at
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Aurangabad up to 03:00 PM On 20.01.2022 and will be opened by him in his office after 3:30
PM.

2.10 The time allowed for the carrying out of the work will be 30 days from the date of written
orders to commence the work.

2.11 The tenderers should quote for all the items of work as given in the bill of quantities.
The rates shall be written in both the words and in figures. Tenderer shall also show cost of
each item, total of each subhead and, the Grand total of the whole contract. Corrections, if any,
shall be made by crossing out, initialing dating and rewriting.

2.12 While a contractor signs a tender in an Indian language the total amount tendered
should also be written in the same language. In the case of illiterate contractors the rates and
the amount tendered should be attested by a witness.

2.13 Issue of tender form will be stopped one days before the date fixed for the openingof
tenders.

2.14 Earnest money amounting to (Rs.12000/-) in the form of Bank Draft drawn in favour of "
The Regional Manager (Aurangabad), State Bank of India at Aurangabad a/c (name
of/Contractor’s firm) " must accompany each tender and each tender is to be in a sealed cover
super scribed "Tender for Electrical & Data Cabling works at Jadhavwadi Harshool,
Aurangabad “State Bank Of India" and addressed to the office of RBO-IIl at Aurangabad.

2.15 The contractor whose tender is accepted will be required to furnish by way ofsecurity
deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of
his contract. The Security Deposit shall be collected as detailed in General conditions of
contract clause no. 5.12.

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does not
bind itself to accept the lowest tender, and reserves to itself the authority to reject any or all of
the tenders received without the assignment of any reasons. All tenders in which any of the
prescribed conditions are not fulfiled or are incomplete in any respect are liable to be
rejected.

2.17 Canvassing in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable to rejection.

2.18 All item rates shall be quoted on the proper form of the tender alone. An item rate
tender containing percentage below/above will be summarily rejected. However, where a
tenderer voluntarily offers a rebate for payment within a stipulated period. This may be
considered.

2.19 On acceptance of tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Employer/Architect
shall be communicated to the Employer/Architect.

2.20 Special care should be taken to write in figures as well as in words and the
amounts in figure only, in such a way that interpretation is not possible. The total
amount should be written both in figures and words. In case of figures, the word 'Rs'
should be written before, the figure of Rupees and words 'p' after the decimal
figures, e.g. Rs.2.15p and in case words, the word 'Rupees' should precede and the
word paise should be written at the end, unless the rate is in whole rupees and
followed by the words ‘only’, it should invariably be up to two decimal places. While
guoting the rates in the bill of quantities, the word ‘only’ should be written closely
following the amount and it should not be written in the next line.

2.21 (a) The BANK does not bind itself to accept the lowest tender but it may accept
any tender and reserves to itself the right of accepting the whole or any part of a
tender and the tenderer shall be bound to perform the same at the rate quoted.
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(b) The BANK reserves the right to accept the tender in full or in parts and that the
tenderer shall have no claim for revision of rates or other conditions if the tender is
accepted in parts.

2.22 The contractor shall give a list of his relatives working with the BANK along
withtheir designations and addresses.

2.23 No employee of the BANK is allowed to work under or as a contractor for a
period of two years after his retirement from BANK services, without the previous
permission of the BANK. This contract is liable to be cancelled if either the contractor or
any of his employees is found at any time to be a person who had not obtained the
permission of the BANK as aforesaid before submission of the tender or engagement
in the contractor's service.

2.24 The tender for works shall remain open for acceptance for a period of 90 days
from the date of opening of Envelope No. 3 of the tenders. If any tenderer withdraws
his tender before the said period, then the BANK shall be at liberty to forfeit Earnest
Money paid along with the tender.

The Earnest Money Deposit of the tenderer whose tender is accepted shall be
forfeited in full in case he does not remit the initial security deposits within the
stipulated period or start the work by the stipulated date mentioned in the award letter.

2.25 The tender for the work shall not be witnessed by a contractor or contractors who
himself/{themselves has/have tendered or who may and has/have tendered for the said
work. Failure to observe this condition would render tenders of the contractors
tendering as well as witnessing the tender liable to summary rejection.

2.26 It will be obligatory on the part of the tenderer to tender and sign the tender
documents for all the component parts and that, after the work is awarded, he will
have to enter in to an agreement, for each component with the competent authority in
the BANK.

2.27 Sealed tenders are to be delivered in person to the officer nominated for the
purpose or put in a sealed tender box kept in the office before the stipulated time.

2.28 The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part
of theTender Documents.

SIGNATURE OF THE COMPETENT AUTHORITY
STATE BANK OF INDIA
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

This agreement is made on day of 2022 between (
Regional manager STATE BANK OF INDIA at Aurangabad,

(hereinafter called "the Contractor") of the other

part.

WHEREAS the Employer is desirous of certain works should be executed viz. Electrical and
Data Cabling Works for STATE BANK OF INDIA ,JADHAVWADI HARSHOOL at
AURANGABAD and has by letter of acceptance dated accepted a tender by the
contractor for the execution, completion, and maintenance of such works, now THIS
AGREEMENT WITNESSES asfollows :

4.1 In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the said conditions of contract hereinafter referred to :

4.2 The following documents shall be deemed to form and to read construed as part of
this agreement, viz.

i Original tender document.

Relevant correspondence all letters/correspondence forming part of contract and
referred to in acceptance letter.

iii. Acceptance letter.

iv. Bill of quantities.
V. The drawings.
Vi. Time and progress chart.
Vii. Other additional documents as required,
a)
b)
c)
Viil. Article of Agreement.
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4.3 The aforesaid documents shall be taken as complementary and mutually explanatory
of one another, but in the case of ambiguities of discrepancies the latest documents issued by
the BANK shall prevail over on earlier documents.

* Give the Name, Destination and Address of the Contractor.

4.4 In consideration of the payment to be made by the employer to the contractor as
hereinafter mentioned, the contractor hereby covenants with the employer to perform execute,
complete and maintain the work in conformity in all respects with the provision of the contract.

4.5 The employer hereby covenants to pay the contractor in consideration of the execution,
completion and maintenance of the works such sums as shall become payable hereunder at
the time(s) and in the manner prescribed in the said conditions and price schedule of
guantities/bill of quantities prescribed in the contract.

IN WITNESS whereof the parties hereto have caused their respective common seals to
be hereunto affixed (or have hereunto set their respective hands and seals) the day,
monthand year first above written.
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SIGNED AND SEALED AND DELIVERED BY THE

said said
(Name ) (Name

)
on behalf of the contractor on behalf of the employer
In the presence of In the presence of
Name: Name:
Address:

Address:

This form is included in the tender documents only for the information of the
tenderers. Only the successful tenderer will be, in due course, required to complete
the form.
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e INSTRUCTIONS TO THE TENDERERS
1.0 Scope of work

Regional Manager(Aurangabad) at Aurangabad invites e-tender’s for
Design, Supply, Installation, Testing and Commissioning of Main
Electrical Incomer LT Panel, Power and Lighting Panel for Administrative
Office Building, State Bank of India- Aurangabad

Site and its location

The proposed work is to be carried out at AO, SBI, AURANGABAD
2.0 Tender documents

2.1 The work has to be carried out strictly according to the conditions
stipulated in the tender consisting of the following documents and the most
workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Priced bid A

2.2 The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall
take precedence in the order given below;

a) Price Bid

b) Additional Specifications

¢) Technical specifications

d) Drawings

e) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers
2.3 Complete set of tender documents including relative drawings can be
downloaded from the website www.sbi.co.in

2.4  The tender documents are not transferable
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3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own
expenses all information and data that may be required for the purpose of filling
this tender document and enter into a contract for the satisfactory performance
of the work. The tenderer is requested satisfy himself regarding the availability
of water, power, transport and communication facilities, the character quality
and quantity of the materials, labour, the law and order situation, climatic
conditions local authorities requirement, traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any
or all the factors while submitting his tender.

4.0 Earnest Money

4.1 The tenderers are requested to submit the Earnest Money of Rs.14,000/-/-
(Rupees Forteen Thousand only) by means of Demand Draft / Pay Order
only (Valid for a period of 90 Days from the last date of submission of the
tender) from any Nationalised Bank drawn in favour of The Regional
Manager (Aurangabad) State Bank of India, at Aurangabad. NO TDR /
STDR SHALL BE ACCEPTED AS EMD

4.2 EMD in any other form other than as specified above will not be
accepted. Tender not accompanied by the EMD in accordance with clause
4.1 above shall be rejected.

4.3  No interest will be paid on the EMD.

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of
award ofContract.

45 EMD of successful tenderer will be retained as a part of security
deposit.

5.0 Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of
accepted tender value less EMD by means of DD drawn in favour of The
Regional Manager State Bank of India, at Aurangabad within a period of
15 days of acceptance oftender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of
contract value is in the form of Initial Security Deposit (ISD) which includes
the EMD. Balance 3% shall be deducted from the running account bill of the
work at the rateof 10% of the respective running account bill i.e., deduction
from each running bill account will be @10% till Total Security Deposit (TSD)
including ISD reaches to 5% of contract value. The 50% of the Total Security
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Deposit shall be paid to the contracton the basis of architect’s certifying the
virtual completion. The balance 50% would be paid to the contractors after the
defects liability period as specified in the contract.

6.3 No interest shall be paid to the amount retained by the Bank as Security
Deposit.

7.0  Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the
receipt of intimation of acceptance of the tender by the Bank. However, the
written acceptance of the tenders by the Bank will constitute a binding
agreement between the Bank and successful tenderer whether such formal
agreement is subsequently entered into or not.

8.0 Completion Period

Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 30 days (Thirty days)
from the date of award of work.

9.0 Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days
from the date of opening price bid. If the tenderer withdraws his/her offer during
the value period or makes modifications in his/her original offer which are not
acceptable to Bank without prejudice to any other right or remedy the Bank
shall be at libertyforfeit the EMD.

10.0 Liguidated Damages
The liquidated damages shall be 0.50% per week subject to a maximum of 5%
of contract value.

11.0 Rate and prices:

11.1 The tenderers need not quote their rates for which no quantities have been
given. In case the tenderers quote their rates for such items those rates will be
ignored and will not be considered during execution.

11.2 The tenderers should not change the units as specified in the tender. If
any unit is changed the tenders would be evaluated as per the original unit and
the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item.
If any discrepancy is observed he should immediately bring to the knowledge of
the Architect/ SBI.

11.3 Each page of the BOQ shall be signed by the authorized person and
cutting or overwriting shall be duly attested by him.
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11.4 Each page shall be totaled and the grand total shall be given.

11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes,
levies.

11.6 The SBI reserve their rights to accept any tenders, either in whole or in
part or may entrust the work in phases or may drop the part scope of work at
any stage of the project within its sole discretion without assigning any
reason(s) for doing so and no claim / correspondence shall be entertained in
this regard.

11.7 In case it is decided by the SBI to drop one or more buildings from the
scope of work at any stage of the project, the contractor shall not be entitled to
raise any claim / compensation for such deleted scope of work. Also, the SBI
may consider issuing work order for various buildings in phases but within a
reasonable time interval and the contractor shall be bound to execute the same
within the stipulated time period and as per rates quoted by them in this
tender without any claim forprice escalation.

12. Restriction _under Rule 144 9XI) of General Financial Rules

2017 of Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated

234 July 2020.

e Any bidder from a country which shares a land border with India will be
eligible to bid in this tender ONLY if the bidder is registered with the
Competent Authority (registration committee constituted by the Department
for promotion of industry and internal Trade).

e ‘Bidder (including the terms ‘tender ‘consultant or ‘service provider’ in
certain contexts) means any person or firm or company, including any
member of a consortium or joint venture (that is an association of several
persons, or firms or companies), every artificial judicial person not falling in
any of the descriptions of bidders stated hereinbefore, including any agency
branch or office controlled by such person, participating in a procurement
process.

e ‘bidder from a country which shares land border with India (such a country);
for this purpose means:

e An entity incorporated, established or registered in such a country, or

e A subsidiary of an entity incorporated, established or registered in such a
country or

e An entity substantially controlled through entities incorporated,
established orregistered in such a country, or

e An entity whose beneficial owner is situated in such a country or

e An Indian (or other) agent of such an entity or
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A natural person who is a citizen of such a country or

A consortium or joint venture where any member of the consortium or joint
venturefalls under any of the above.

The beneficial owner for the purpose of (iii) above will be as under:

In case of A Company or Limited Liability Partnership, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through
one or more judicial person, has a controlling interest or who exercise
control through other means.

Explanation-

“Controlling ownership interested” means ownership of or entitlement to
more than twenty five percent of shares or capital or profits of the Company;

“Control” shall include right to appoint majority of the directors or to control
the management or policy decisions including by virtue of their shareholding
or management rights or shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s),
who whether acting alone or together, through one or more judicial person,
has ownership of entittement to more than Fourteen percent of capital or
profits of the partnership;

In case of an unincorporated association or body of individuals, the
beneficial owner is the natural person(s), who whether acting alone or
together, through one or more judicial person, has ownership of or
entittement to more than Fourteen percent of capital or profits of such
association or body of individuals.

Where no natural person is identified under (1) or (2) or (3) above, the
beneficial owner is the relevant natural person who holds the position of
senior managing official;

In case of a trust, the trustiest, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the
beneficiaries with Fourteen percent or more interest in the trust and any
other natural person exercising ultimate effective control over the trust
through a chain of control or ownership.

An Agent is a person to do any act for another, or to represent another in
dealing with third person .

[To be inserted in tenders for Works contracts, including Turnkey contract].
The successful bidder shall not be allowed to sub-contract works to any
contractor from a country which shares a land border with India unless such
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contractor is registered with the Competent Authority.

All bidders need to submit a declaration-cum-certificate (along with
evidence) in this regards as per “Annexure-I” failure to submit such valid
declaration-cum- Certificate will make the bid liable for rejection.”

SIGNATURE OF THE CONTRACTOR WITH SEAL
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SECTION V

GENERALCONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the Schedule of
Quantities and in the specifications and conditions laid down hereinafter and in the
drawings, the work shall be carried as per standard specifications and under the
directions of the Employer/Architects.

INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities,
tender and agreement, the following words shall have the meaning herein assigned
to them except where the subject of context otherwise requires :

Vi.

Vii.

viii.

Xi.

Xil.
39

Employer: The term employer shall denote STATE BANK OF INDIA with
their RBO-IIl Aurangabad, and any of its employees or representative
authorized to act on their behalf.

The BANK : The term BANK shall mean STATE BANK OF INDIA BANK, the
Employer.

Architects : the Architects for the purpose of this contract such other
persons as the Employer shall nominate for the purpose.

The Engineer in charge : The term means Engineer to STATE BANK OF
INDIA of the STATE BANK OF INDIA deployed to look after the work.

Site Engineer : The term shall means person posted at site who shall
work under the orders of Architects/Employer/Engineer-in-charge to inspect
the works.

Contractor : The term Contractor shall mean (hame and address of the
contractor) and his/their heirs, legal representatives assigns and successors.
Site : The site shall mean the site where the works are to be executed as
shown within boundary on the Site Plan including any building and erections
thereon allotted by the Employer for the Contractor's use.

Drawings : The work is to be carried out in accordance with drawings,
specifications, the schedule of quantities and any further drawings which
may be supplied or any other instruction, which may be given by the
employer during theexecution of the work.

All the drawings relating to work given to the contractor together with a copy of
schedule of quantities are to be kept at site and the Employer/Architects
shall given access to such drawings or schedule of quantities whenever
necessary. In case any detailed drawings are necessary, contractor shall
prepare such detailed drawings and/or dimensional sketches therefore and
have it confirmed by the employer prior to taking up such work. The contractor
shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions
at least 10 days ahead from the time when it is required for implementations
so that the Employermay be able to give decision thereon.

"The works" shall mean the work or works to be executed or done under this
contract.

"Act of Insolvency” shall mean any act as such as defined by the Presidency
Towns Insolvency Act or in Provincial Insolvency Act or any Amending
Statutes.

"The Schedule of Quantities" shall mean the schedule of quantities as
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specified and forming part of this contract.

Xiii. "Priced Schedule of Quantities” shall mean the schedule of quantities duly
priced with the accepted quoted percentage of the contractor.
Xiv. Order of precedence for any ambiguity in the schedule of quantities, general

conditions, special conditions, specifications and drawings for the contractor
shall be as per the decision of the Employer and the same will be binding on
the Contractor, and shall be read as under in the decreasing order of
importance.

a) Schedule of Quantities.

b) Drawings.

c) Special Conditions.

d) General Conditions.

e) Technical Specifications of Contract.

f) C.P.W.D. specifications.

g) Bureau of Indian Standards specifications.
h) State P.W.D./General Engineering Practice.

Any ambiguity observed shall be brought to the notice of Employer and be executed
afterobtaining approval from the Employer.

5.2 SCOPE

The work consists of Electrical and Data Cabling Works State Bank Of India, Jadhavwadi
Harshool, Aurangabad, in accordance with the "Drawings" and "Schedule of
Quantities". The Electrical works, related civil and electrical works etc. complete are
within the scope of this tender. It includes furnishing all materials, labour, tools and
equipment and management necessary for, and incidental to, the construction and
completion of the work. All work, during its progress and upon completion shall confirm
to the lines, elevations and grades as shown on the drawings furnished by the employer.
Should any detail essential for efficient completion of the work be omitted from the
drawings and specifications it shall be the responsibility of the contractor to inform the
employer and to furnish and install such detail with employer's concurrence, so that
upon completion of the proposed work the same will be acceptable and ready for use.

Employer may in their absolute discretion issue further drawings and/or written
instructions, details, directions and explanations, which are, hereafter collectively,
referred to as "the employer's instructions” in regard to :

a) The variation or modification of the design quality or quantity of works or the
additionor omission or substitution of any work.

b) Any discrepancy in the drawing or between the schedule of quantities and/or
drawingsand/or specifications.

c) The removal from the site of any defective materials brought thereon by
thecontractor and the substitution of any other material thereof.

d) The demolition/removal and/or re-execution of any work executed by the
contractors.

e) The dismissal from the work of any persons employed thereupon.
f) The opening up for inspection of any work covered up.
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0) The rectification and making good of any defects under clauses
hereinafter mentioned and those arising during the maintenance period (retention
period).

The contractor shall forthwith comply with and duly execute any work comprised
in such employer's instructions, provided always that verbal instructions, directions
and explanations given to the contractor's or his representative upon the works by
the employer shall if involving a variation be confirmed in writing to the contractor/s
within seven days. No works for which rates are not specifically mentioned in the
priced schedule of quantities, shall be taken up without written permission of the
employer. Rates of items not mentioned in the priced schedule of quantities shall be
fixed by the employer in consultation with the Architects as provided in clause
"variations".

TENDERER SHALL VISIT THE SITE

Intending Tenderer shall visit the site and make himself thoroughly acquainted with
the local site conditions, nature and requirements of the works, facilities of transport
conditions, effective labour and materials, accesses and storage for materials. The
Tenderer shall provide in their tender for cost of carriage, freight and other charges
as also for any special difficulties and including police restriction for transport etc. for
proper execution of work as indicated in drawings. The successful Tenderer will not be
entitled to any claim of compensation for difficulties faced or losses incurred on
account of any site conditions which existed before the commencement of the work
or which in the opinionof the Employer might be deemed to have reasonably been
inferred to be so existing before commencement of work.

TENDERS

The entire set of tender paper issued to the tenderer should be submitted duly priced
and also signed on the last page together with initials on every page. Initials/Signature
will indicate the acceptance of the tender papers by the tenderers.

The schedule of quantities shall be filled in as follows:

i)  The rates column to be legibly filled in ink in both English figures and English
words.

i) Amount column to be filled in figures for each item and the amount for each
subhead asdetailed in the "Schedule of Quantities".

All corrections are to be initialed.
The "Rate Column" (for alternative items shall be filled up).

v) The “Amount" for alternate items of which the quantities are not mentioned shall
not befilled up.

vi) In case of any errors/omissions in the quoted rates, the rates given in the
tendermarked "original” shall be taken as correct rates.

No modifications, overwriting or corrections can be made in the tender papers by the
tenderer, but he may at his option offer his comments or modifications in a
separate sheet of paper attached to the original tender papers.

The employer reserves the right to reject the lowest or any tender and also to
discharge any or all of the tenders for each section or to split up and distribute any
item of work to any specialist firm or firms, without assigning any reason.
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The BANK reserves the right to accept the tender in full or in part and the tenderer
shall have no claim for revision of rate or other conditions if his tender is accepted in
parts.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct
workable and self-supporting. If called upon by the employer detailed analysis of
any or all the rates shall be submitted by the contractor. The employer shall not be
bound to recognize the contractor's analysis.

The works will be paid for as "measured work™" on the basis of actual work done and
not as "lump sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved directly related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed
in this connection.In the case of lump sum charges in the tender in respect of any
item of works, the payment of such items of work will be made for the actual work
done on the basis of lump sum charges as will be assessed to be payable by the
employer.

The employer has power to add to, omit from any works as shown in drawings or
described in specifications or included in schedule of quantities and intimate the same
in writing but no addition, omission or variation shall be made by the contractor without
authorisation from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a
periodof 90 days from the date of opening of the tender (Envelope No. 3).

AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up
to suit local conditions and shall pay for all stamps and legal expenses, incidental
thereto.

PHOTOGRAPHS

The contractor shall supply the Architect & Employer weekly with well executed
unmounted photographs 4 (four) No. of size 200 x 250mm in duplicate showing the
progress of the works and also such particular section of the works, site plan,
machineryor materials as the Engineer may direct within his quoted prices.

GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local By-laws and acts relating to
the work and to the regulations etc. of the Government and local authorities and of any
company with whose system the structure is proposed to be connected. The
contractor shall give all notices required by said act, rules, regulations and Byelaws
etc. and pay all fees payable to such authorities for execution of the work involved.
The cost, if any, shallbe deemed to have been included in his quoted rates, taking
into account all liabilities for licenses, fees for footpath encroachment and restorations
etc. He shall indemnify the employer against such liabilities and shall defend all
actions arising from such claims or liabilities.

TAXES (GST)

The tenderers to exclude GST, which shall be payable by the Bank seperatly as
applicable. However, work contract tax shall be deducted at source at the specific rate
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in state legislative, if applicable. The certificate in respect of T.D.S. shall be issued by
the BANK as per rate. No claim whatsoever on this account shall be entertained.

5.9 PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be
exclusively allotted to the purchase of materials and not for any handling and fixing
to be done by the contractor. Such costs of handling and fixing with profit (including
transport charges if required) shall be separately included in the contract price as
described in the schedule of quantities. The disposal of the amounts covered under
this head will be absolutely at the discretion of the employer. Contractor is to make
payments for these materials to the suppliers on certificate or order issued by the
employer and realise them through his bills from the employer.

5.10 QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new
structure indicated in the drawings but the Employer reserves the right to execute only
a part or the whole or any excess thereof without assigning any reason therefore.

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this
contract or any work which is not included in this contract by other agency or persons
and contractor shall allow all reasonable facilities and use of his scaffolding for the
execution of such work. However the contractor shall employ “A” grade Licence holder
Electrical contractor to complete the electrical work in the scope of the tender

5.12 EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of RS 7000/-. in the form of BANK draft
drawn in favour of The Regional Manager SBI at Aurangabad a/c (name
of/Contractor’s firm

) at the time of submission of tender as an Earnest Money. The employer is not liable
to pay any interest on the Earnest Money. The Earnest Money of the unsuccessful
tenderers will be refunded without any interest soon after the decision to award the
work is taken or after the expiry of the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit an initial
security deposit, a further sum to make up 2% of the value of the accepted tender
including the Earnest Money. The initial Security Deposit will have to be made by the
contractor to the BANK within 14 days of acceptance of award letter, failing which the
employer at his discretion may revoke the letter of acceptance and forfeit the earnest
money deposit furnished along with the tender. The initial security deposit shall be
accepted in the form of Demand draft and not by BANK Guarantee. The initial security
will be refunded to the contractor within fourteen days after the issue of certificate of
virtual completion.

Apart from the initial security deposit made as above, retention money shall be
deducted from the progressive running bills at 10% of the gross value of each
running bill. However the retention money on secured advance payable will not be
deducted.

The retention amount of 5% will be refunded to the contractor in the Final bill and
balance 5% will be refunded fourteen days after the defect liability period. Provided the
contractor has satisfactorily carried out all the works and to all the defects in
accordance with the conditions of contract. No interest is allowed on Retention Money.
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5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom and if the
contractor finds any discrepancies therein, he shall immediately and in writing refer the
same to the employer whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract and beyond
theunit price. No extra payments will be allowed for incidental or contingent work, labour
and/or materials inclusive of all taxes excluding GST and duties whatsoever except for
specific taxes, if any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any
work, all tools tackles, machinery and equipment's and all the necessary scaffolding, ,
watching and lighting by night as well as by day required not only for the proper
execution and protection of the said work but also for the protection of the public and
safety of any adjacent roads, streets, walls, houses, buildings, all other erections,
matters and things and the contractor shall take down and remove any or all such
scaffolding, etc. as occasion shall be required or when ordered to do so and shall fully
reinstate and make good all matters and things distributed during the execution of
works to the satisfaction of the Employer/Architect.

The Contractor shall at all times give access to workers employer by the Architect /
Employer or any men employed on the buildings and to provide such parties with
proper sufficient and if required special scaffolding, hoists and ladders and provide them
with water and lighting and leave or make any holes, grooves etc. in any work where
directed by the employer as may be required to enable such workmen to lay or fix pipes,
electrical wiring, special fittings etc. The quoted rates of the tenders shall accordingly
include all these above mentioned contingent works.

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART
5.14.1 Time of completion

The entire work is to be completed in all respects within the stipulated period. The date of
commencement will be Three days from the date of acceptance letter issued to the
contractor or the day on which contractor is instructed to take possession of site,
whichever is latter. Time is the essence of the contract and shall be strictly observed by
the contractor.

The work shall not be considered as completed until the Employer have certified in
writing that work has been completed and the defects liability period shall commence
from the date of such certificate.

5.14.2 Extension of Time
If, in the opinion of the Employer/Architect the works be delayed
(@) by reason of any exceptionally inclement weather, or

(b) by reason of instruction from the employer in consequence of proceedings
takenof threatened by or disputes, with adjoining or neighboring owners or

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by
the Employer and not referred to in the specification or
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(d)
()

5.14.3

by reason of authorized extra and additions or

by reason of any combination of workmen or strikes or lockout effecting any of the
building trades or

()] From other causes which the employer may consider are beyond the
control of the contractor, the Employer at the completion of the time allowed for the
contract, shall make fair and reasonable extension of the time for completion in
respect therefore. In the event of the Employer failing to give possession of the site
upon the day specified above the time of completion shall be extended suitably.

In case of such strikes or lockouts, as are referred to above, the contractor, shall
immediately give the employer, written notice thereof. Nevertheless, the
contractor shall use his best endeavors all that to prevent delay, and shall do all
that may be reasonably required, to the satisfaction of the employer to proceed
with the works and on his doing so that it will be ground of consideration by the
employer for an extension of time as above provided. The decision of the
Employer as to the period to the allowed for an extension of time for completion
hereunder (which decision shall be final and binding on the contractor) shall be
promulgated at the conclusion of such strike or lockout and the employer shall
then, in the event of an extension being granted, determine and declare the final
completion date. The provision in clause 5.15 with respect to payment of
liquidated damages shall, in such case, be read and construed as if the
extended datefixed by the employer were substituted for and the damage shall be
deducted accordingly.

Progress of work

During the period of construction the contractor shall maintain proportionate
progress on the basis of a programme chart submitted by the contractor
immediately before commencement of work and agreed to by the
employer/Architect. Contractor should also include planning for procurement for
scarce material well in advance and reflect the same in the programme chart so
that there is no delay in completion of the project.

5.15 LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the
Employer/Architect within the stipulated period, the contractor shall be bound to
pay to the employer a sum calculated as given below by way of liquidated
damages and not as penalty during which the work remains un-commenced or
unfinished after the expiry of the completion date.

0.5% of the tendered amount shown in the tender per week subject to ceiling of
5% of the accepted contracted sum.

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE

45

REQUIREMENTS

5.16.1 The contractor shall provide, fix up and maintain in an approved position
proper office accommodation for the contractor's representative and staff,
which offices shall be open at all reasonable hours to receive instruction,
notices or communication and clear away on completion of the work and make
good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of
appropriate size and covered with a coat of approved varnish. They are to be
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protected from ravagesof termites, ants and other insects.

The contractor shall provide at site at his own cost all artificial light required for the
work and to enable other contractors and subcontractors to complete the work
within the specified time.

The Contractor shall provide a suitable temporary hut for the watchmen and clear
away the same when no longer required and to provide all necessary attendants,
lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and
field staff and keep the same in a clean sanitary condition to the satisfaction of the
Public Health Authorities and shall cause such latrines and soil to be cleared
away whenever necessary and shall make good all the works disturbed by these
conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of
mosquitoes on the works during the construction and all receptacles, cisterns,
water tanks etc. used for the storage of water must be suitably protected against
breeding of mosquitoes. The contractor shall indemnify the employer against any
breach of rules in respect of anti - malarial measures.

The contractor shall not fix or place any placards or advertisement of any
description or permit the same to be fixed or placed in or upon any boarding,
gantry, building structure other than those approved by the Employer.

Protective Measures

The contractor from the time of being placed in possession of the site must make
suitable arrangements for watching, lighting and, protecting the work, the site and
surrounding property by day, by night, on all days including Sundays and other
holidays.

Contractor shall indemnify the employer against any possible damage to the
building, roads, or member of the public in coarse of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrance
etc. for the protection of the work and materials and for altering and adopting the
same as may be required and removing on completion of the works and making
good all works disturbed.

Storage of materials

The contractor shall provide and maintain proper sheds for the proper storage and
adequate protection of the materials etc., and other work that may be executed
on the site including the tools and materials of subcontractors and remove same
on completion.

5.16.4 Tools

All instruments like steel tape etc. which is found necessary for the works shall be
provided by the contractor for due performance of the contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may
be require for safety taking measurements and shall be supplied by the contractor.

The Mistry's and the supervisors on the works shall carry with them always a
one meter or two meter steel tapes, a measuring tape of 30 meters, a spirit level, a
plumb bob and a square and shall check the work to see that work is being done
according to the drawings and specifications. The site engineer will use any or
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all measuring instruments or tools belonging to the contractor as he chooses for
checking the works executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable
facilities for the use of his scaffolding, tools and plants etc. by subcontractors for
their work.

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

5.18

The Contractor shall confirm to the provisions or any acts of the legislature relating
to the work, and to the regulations and By-Laws of any authorities, and / or any
water, lightingand other companies, and / or authorities with whose system the
structures were proposed to have constructed and shall before making any
variation from the drawings or specifications that may be associated to so confirm,
give the Employer/Architects written notice, specify the variations proposed to be
made and the reasons for making them and apply for instructions thereon. The
Employer on receipt of such intimation shall give a decision with a reasonable
time.

The Contractors shall arrange to give all notices required for by the said acts,
regulationsor By-laws to be given to any authority, and to pay to such authority or
to any public officer all fees that may be properly chargeable in respect of the work
and lodge the receipts with the Employer

The contractor shall indemnify the employer against all claims in respect of patent
rights, royalties, damages to buildings, roads or member of public in course of
execution of work and shall defend all actions arising from such claims and shall
keep the employer saved harmless and indemnified in all respects from such
actions, costs and expenses.

CLEARING SITE AND SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true and
perfect setting out of the work and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error shall appear
during the progress of any parts of the works the contractor shall at his own
expenses rectify such error, if called upon to the satisfaction of the employer. The
contractor shall further set out the work to the alternative positions at the site
until one is finally approved and the rates quoted in his tender should include for
this and no extra on this account will be entertained.

5.19 ACCESS

Any authorized representative of the employer/architect shall at all reasonable
times have free access to the works and/or to the workshops, factories or other
places where materials are being prepared or constructed for the work and also to
any place where the materials are lying or from where they are being obtained,
and the contractor shall give every facility to the BANK or their representatives
necessary for inspection and examination and test of the materials and
workmanship. Except the representatives of the employer, no person shall be
allowed at any time without the written permission of the employer.

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

a7

All the works specified and provided for in the specifications or which may be
required to be done in order to perform and complete any part thereof shall be
executed in the best and most workman like manner with materials of the best
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and approved quality of the respective kinds in accordance with the particulars
contained in and implied by the specifications and as represented by the drawings
or according to such other additional particulars and instructions as may from time
to time be given by the Employer/Architect during the execution of the work, and to
his entire satisfaction.

If required by the Employer/Architect the contractor shall have to carry out tests
on materials and workmanship in approved materials testing laboratories or as
prescribed by the employer at his own cost to prove that the materials etc. under
test confirming to the relevant IS standards or as specified in the specifications.
The necessary charges for preparation of mould (in case of concrete cube),
transporting, testing etc. shall have to be borne by the contractor. No extra
payment on this account would in any case be entertained.

All the materials (except where otherwise described) stores and equipment
required for the full performance of the work under the contract must be provided
through normal channels and must be the best of their kind available and
contractor/s must be entirely responsible for the proper and efficient carrying out
of the work. The work must be donein the best workman like manner. Samples
of all materials to be used must be submittedto the Employer/Architect when so
directed by the Engineer/Architects and written approval from Employer/Architect
must be obtained prior to placement of order. The approved samples shall be kept
with the Employer till the completion of work.

Should the work be suspended by reason of rain, strike, lockouts or any other
cause, the contractor shall take all precautions necessary for the protection of
work and at his own expenses shall make good any damage arising from any of
these causes.

The contractor shall cover up and protect from damage, from any cause, all new
work and supply all temporary doors, protection to windows, and any other
requisite protectionfor the execution of the work whether by himself or special
tradesmen or subcontractor and any damage caused must be made good by the
contractor at his own expenses.

5.21 REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing
from time to time the removal from the work within such reasonable time or times
as may be specified in the order of any materials which in the opinion of the
Employer/Architect are not in accordance with specification or instructions, the
substitution or proper re-execution of any work executed with materials or
workmanship not in accordance with the drawings and specifications or
instructions. In case the contractor refuses to comply with the order the employer
shall have the power to employ and pay other agencies to carry out the work
and all expenses consequent thereon or incidental there to as certified by the
employer shall be borne by the contractor or may be deducted from any money
due to or that may become due to the contractor. No certificate which may be
given by the Architects shall relieve the contractor from his liability in respect of
unsound work or bad materials.

5.22 SITE ENGINEER

The term "Site Engineer" shall mean the person posted at site by
Architect/Employer to superintend the work. The contractor shall afford the Site
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Engineer every facility and assistance for examining the works and materials for
checking and measuring work and materials. The Site Engineer shall have no
power to revoke, alter, enlarge or relax any requirements of the contractor or to
sanction any day work, additions, alterations, deviations, or omissions or any
extra work whatever, except in so far as such authority may be specially conferred
by a written order of the Employer.

The Site Engineer shall have power to give notice to the contractor or to his
foreman of non-approval of any work or materials and such work  shall be
suspended or the use of such materials shall be discontinued until the decision of
the employer is obtained. The work will from time to time be examined by the
Architects, Engineer from the premises department of the Employer and the Site
Engineer. But such examination shall not in any way exonerate the contractor from
the obligation to remedy and defects which may be found to exist at any stage of
the work or after the same is complete. Subject to the limitations of this clause the
contractor shall take instructions only from the Employer.

5.23 CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for
the work who shall be available (by turn) through out the working hours to
receive and comply with instructions of the Employer/Architects. The
contractor shall engage at least one experienced Engineer as site-in-charge for
execution of the work. The contractor shall employ in connections with the work
persons having the appropriate skill or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible.

No labourers below the age of sixteen years and who is not an Indian National
shall be employed on the work.

Any laborer supplied by the contractor to be engaged on the work on day work
basis either wholly or partly under the direct order or control of the Employer or
his representative shall be deemed to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation's including
the requirements of :

a) The payment of Wages Act.

b) Employer's Liability Act.

c) Workmen's Compensation Act.

d) Contractor Labour (Regulation & Abolition) Act, 1970 and Central Rules 1974.
e) Apprentices Act 1961.

f)Any other Act or enactment relating thereto and rules framed there-under from
time to time.The contractor shall keep the Employer saved, harmless and
indemnified against claimsif any of the workmen or any other person and all costs
and expenses as any be incurred by the Employer in connection with any claim
that may be made by any workman or any other person.

The contractor shall comply at his own cost with the order of requirement of any
Health Officer of the state or any local authority or of the Employer regarding the
maintenance of proper environmental sanitation of the area where the
contractor's labourers are housedor accommodated, for the prevention of small
pox, cholera, plague, typhoid, malaria and other contagious diseases. The
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5.24

contractor shall provide maintain and keep in good sanitary condition adequate
sanitary accommodation and provide facilities for pure drinking water at all times
for the use of men engaged on the works and shall remove and clear away the
same on completion of the works. Adequate precautions shall be taken by the
contractor to prevent nuisance of any kind on the works or the lands adjoining the
same.

The contractor shall arrange to provide first aid treatment to the labourers
engaged on the works. He shall within 24 hours of the occurrence of any
accident at or about the site or in connection with execution of the works, report
such accident to the employer andalso to the competent authority where such
report is required by law.

DISMISSAL OF WORKMEN

The contractor shall on the request of the employer immediately dismiss from
works any person employed thereon by him who may in the opinion of the
employer be unsuitable or incompetent or who may misconduct himself. Such
discharges shall not be the basis of claim for compensation or damages against
the employer or any of their officers or employee.

5.25 ASSIGNMENT

The whole of the works included in the contract shall be executed by the
contractor and the contractor shall not directly or indirectly transfer, assign or
underlet the contract or any part, share or interest therein nor, shall take a new
partner without written consent of the employer and no subletting shall relieve the
contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress.

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

50

The contractor shall be responsible for all injury to the worker or workmen or
persons,or things and for all damages to the project works, materials, equipments,
structural and/or decorative part of property which may arise from the operations
or neglect of himself or of any subcontractor or any of his or a subcontractor's
employees whether such injury or damage arise from carelessness, accident or
any other cause whatsoever in any way connected with the carrying out of this
contract. The clause shall be held to include interalia any damage to buildings
whether immediately adjacent or otherwise and any damage to roads, streets,
foot paths or ways as well as damages caused to the buildings and the works
forming the subject of this contract by rain, wind or other inclemency of the
weather. The contractor shall indemnify the employer and hold harmless in
respect of all and any expenses arising from any such injury or damages to
persons or property as aforesaid and also in respect of any claim made in
respect of injury or damage under any  acts of compensation or damage
consequent upon such claim.

The contractor shall reinstate, rectify and remedy all damages of every sort
mentioned in this clause so as to deliver the whole of the contract works complete
and perfect in every respect and so as to make good or otherwise satisfy all
claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the employer
entirely from all responsibility in this respect. The insurance must be placed with
company approved by the employer and must be effected jointly in the name of
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the contractor and the employer and the policy lodged with the latter. The scope of
insurance is to include damage or loss to the contract itself till this is made over
in a complete state. Insuranceis compulsory and must be effected for the very
initial stage. The contractor shall also be responsible for anything which may be
excluded from the damage to any property arising out of incidents, negligence or
defective carrying out of this contract.

The employer shall be at liberty and hereby empowered to deduct the amount of
any damages, compensations, costs, charges and expenses arising or accruing
from or in respect of any such claim or damages from any sums including the
total security deposit due or to become due to the contractor.

5.27 INSURANCE

Unless otherwise instructed the contractor shall insure the works for all risk
(include fire, flood, earthquake & third party) of the contractor for total tender value
and keep them insured until the virtual completion of the contract against any loss
or damage of the material and of the project. The insurance must be placed with a
company approved by the Employer in the joint names of the Employer and the
contractor for such amount and for any further sum if called to do so by the
Employer. The premium of such further sum being allowed to the contractor as an
authorized extra. The contractor shall deposit the policy and receipt premium
paid with the Employer within twenty one days from the date of issue of work
order unless otherwise instructed. In default of the contractor insuring as
provided above the Employer on his behalf may so insure and may deduct the
premiums paid from any money due, or which may become due to the contractor.
The contractor shall as soon as the claim under the policy is settled or the work
reinstated by Insurance Company should they elect to do so, proceed with due
diligence with the completion of the works in the same manner as though the
fire has not occurred and in all respects under the conditions of the contract. The
Contractor in case of rebuilding or reinstatement after fire shall be entitled to
extension of time for completion as the Employer may deem fit.

5.28 ACCOUNTS RECEIPT & VOUCHERS

The contractor shall, upon the request of the employer furnish them with all the
invoices, accounts, receipts and other vouchers that they may require in
connection with the works under this contract. If the contractor shall use materials
less than what he is required under the contract, the value of the difference in the
guantity of the materials he was required to use and that he actually used shall be
deducted from his dues. The decision of the employer shall be final and binding
on the contractor as to the amount of materials. The contractor is required to use
for any work under this contract.

Before taking any measurement of any work the site Engineer or a subordinate
deputed by him shall give reasonable notice to the contractor. If the contractor
fails to attend at the measurements after such notice or fails to countersign or to
record the difference within a week from the date of measurement in the manner
required by the Site Engineer then in any such event the measurements taken by
the Site Engineer or by the subordinate deputed by him as the case may be is
final and binding on the contractor and the contractor shall have no right to dispute
the same.
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5.30

All bills shall be submitted by the contractor in the form prescribed by the
employer. Normally one interim bill shall be prepared each month subject to
minimum value for interim certificate as stated in these documents. The bills in
proper forms must be duly accompanied by detailed measurements in support of
the quantities of work done and must show deductions for all previous payments,
retention money etc. The bill shall be checked at site by site Engineer and
thereafter the Architect shall issue a certificate after due scrutiny of the
contractor's bill which may be further verified by the Employer and the
contractor shall be entitled to payment thereo f, within the period of honoring
certificates named in these documents, as per final verified amount by the
Employer.

The amount as stated in an interim certificate shall be the total value of work
properly executed and secured advance on the materials as described under the
heading of secured advance less the amount to be retained by the employer as
retention money vide clause 5.12 of these conditions and less installments
previously paid under these conditions, provided the such certificate shall only
include the value of said material and goods as and from such time as they are
reasonably, properly and not prematurely brought to or placed adjacent to the
work and then only if adequately protected against weather or other casualties.

The employer will deduct retention money as described in clause 5.12 of these
conditions. The refund of retention money will be made as specified in the said
clause.

If the employer has supplied any materials or goods to the contractor, the cost
of any such materials or goods will be progressively deducted from the amount
due to the contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance
against the final payments only and not as payments for work actually done and
completed and shall not preclude the requiring of bad unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or re-erected or
to be considered as an admission of the due performance of the contract or any
part thereof in any respect or the accruing of any claim, nor shall, it conclude
determine or affect in any way the powers of the employer under these
conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise or in any other way vary or affect the contract. The final bill
shall be submitted by the contractor within one month of the date fixed for
completion of the work or of the date of certificate of virtual completion furnished
by employer and payment shall be made within six weeks after issue of certificate
of the Architect.

SECURED ADVANCE FOR MATERIAL AT SITE
No secured advance shall be paid.

5.31 FINAL PAYMENTS

52

The period of Final Measurements will be One Month from date of Completion,
The final bill shall be accompanied by a certificate of completion from the
Employer, payments of final bill shall be made after deduction of Retention Money
as specified in clause 5.12 of these conditions, which sum shall be refunded
after the completion of the Defects Liability Period after receiving the Employer
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and Architect's certificate that the contractor has rectified all defects to the
satisfaction of the Employer and Architects. The acceptance of payments of the
final bill by the contractor would indicate that he will have no further claim in
respect of the work executed.

VARIATION/DEVIATIONS

The contractor may when authorized and shall, when directed in writing by the
employer add or omit, or vary the works shown in the drawings or described in the
specifications or included in the priced schedule of the quantities. The contractor
on his own accord shall make no addition, omission or variation without such
authorization of direction. A verbal authorization of direction by the employer shall
when confirmed correctly by the contractor in writing within 3 days shall be
deemed to have been given in writing.

The contractor shall send to the Architect/Employer once in every Month a
statement giving particulars, as full and detailed as possible, of all claims for
any additional payment to which the contractor may consider himself entitled and
of all extra or additional work ordered by the employer which he has executed
during the preceding month.

No final interim claim for payment for any such work or expense, will be
considered which has not been included in such a statement provided always that
the Architect shall be entitled after taking employer's sanction to authorize
payment to be made for any such work or expense, notwithstanding the
contractor's failure to comply with this condition, if the contractor has, at the
earliest practicable opportunity, notified the Architect in writing that he intends to
make a claim for such work.

The rates for additional, altered, substituted work shall be arrived at in
accordance with the following rules:

i) The net rates or prices in the contract schedule shall determine the
valuation of (the rates for) the extra work (items) where such extra work is of
similar character and is executed under similar conditions as the work priced
therein.

i) If the rates for the extra, altered or substituted or (deviated) work are not
provided for (available) in the schedule of quantities, they shall to the extent
possible be derived out of rate given in that schedule for similar or near similar
items. For the purpose of such deviation, where necessary and when so directed,
the contractor shall furnish detailed analysis for the said similar or near similar
items in the contract schedule. For such portions of the analysis, for the extra,
altered or substituted (deviated) work for which prices cannot be abstracted
from the corresponding analysis of rates for the said similar or near similar items in
the contract schedule, market rates substantiated by purchase bills/vouchers
dependable printed price schedule of building materials of different typeshall
be adopted, using factors and constants for quantum of materials, labour, T & P
and sundries, form standard analysis of rates adopted by the National Building
Organization, Ministry of Works and Housing, Government of India in preparation
of All India Standard Schedule  of Rates, 2002/DAR and adding 10% over
towards profit and overheads. When called upon to do so, the contractor shall
submit the required purchase bills/vouchers.

iii) In respect of a contract which incorporates more than one schedule, the
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rate applicable in case (i) above if not provided for in the schedule pertaining to the
work in which the addition, alteration or substitution (deviation) occurs, shall be
taken as the lowest applicable rate in other schedules. Similarly in case (ii)
above if similar in near similar items cannot be found in the schedule pertaining
to the work in which the addition, alteration or substitution (deviation) occurs,
similar or near similar items from the other schedule shall be adopted.

iv) In the case of additional, altered substituted (deviated) for which rates
cannot be reasonably be derived as at (ii) and (iii) above, the rates shall be worked
out adopting market prices, substantiated by purchase bills/vouchers using factors
and constants for quantum of materials, labour, T & P and sundries from
standard analysis of rates adopted by the National Building Organization,
Ministry of Works and Housing, Government of India in preparation of All India
Standard Schedule of Rates, 2002 DAR and adding 10% over towards profit and
overheads. When called upon to do so the contractor shall submit his purchase
bills/vouchers to the Architect's and Employer.

V) The question as to what particular items, being similar or near similar to the
additional, altered or substituted (deviated) work in the contract schedule are to be
adopted for deviation of rates for the additional, altered for substituted deviated
work and whether the said rates cannot be derived from similar or near similar
items in the contract schedule will decided by the employer.

Vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates
adopting the principles enunciated and the Architect, after scrutinizing the analysis
any other papers furnished will allow such rates as he considers reasonable after
obtaining Employer's sanctions.

vii)  Where extra work is of such a nature that it cannot be properly measured
or valued, the contractor shall be allowed day work priced at the net rates stated in
the tender or the priced schedule of quantities or if not so stated then in
accordance with the minimum local day work rates and wage for the district
notified by the concerned authority provided that in either case if required by the
Architects, vouchers, muster rolls and other documents, required for proper
verification of the labour employed and the materials deployed on the said work
and the costs thereof be delivered to the Site Engineer, Architect or his
representative on or before the end of the week following that in which the work
has been executed.

The question as to whether extra work is of such nature that it cannot be properly
measured or valued will be decided by the Architects and Employer. The margin to
be allowed on actual costs to the contractor towards profit and overhead shall be
15%.

DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25%

The tender rates shall hold good for any increase in the tendered quantities up
to variation of 25%. In case tender quantities of an individual item exceeds the
deviation limit of 25%, the same item is to be got approved by submitting the
Market Rate Analysisof the above item, negotiated, and got to be approved by
the competent authority. Please note that in no case contractor should execute
the deviated item without prior approvalthe rates for the excess quantities. Over
and above the deviation limit shall be payable as per market rate analysis,
sustained by purchase vouchers/bill using constant only of materials, labour, T & P
etc. from all Indian Standard analysis of rates published by NBO/DAR with 15%
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contractor's profit and overheads. For non schedule items, constant of material,
labour, T & P etc. shall be decided by the Engineer in-charge of Employer, and
Architect based on the actual observation at site.

5.34 SUBSTITUTION Should the contractor desire to substitute any materials
and workmanship, he/they must obtain the approval of the Architect/Employer in
writing for any such substitution well in advance. Materials designated in this
specification indefinitely by such terms as "Equal" or "other approved" etc.,
specific approval of the Employer/Architect has to be obtained in writing.

5.36 CLEARING SITE ON COMPLETION

On completion of the works, the contractor shall clear away and remove from the
site all constructional plant, surplus materials, rubbish and temporary works of
every kind and leave the whole of the site and the works clean and in a
workmanlike condition to the satisfaction of the Employer and Architects.

5.37 DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence form the certified date of
virtual completion issued jointly by the BANK /Architects. The contractor shall
make good at his own cost and to the satisfaction of the employer all defects,
shrinkages or other faults which may appear within 12 months after completion of
the work. In default, the employer may employ and pay other persons to amend
and make good such damages, losses and expenses consequent thereon or
incidental thereto shall be made good and borne by the contractor and such
damages, losses and expenses shall be recoverable from him by the employer or
may be deducted by the employer, in lieu of such amending and making good by
the contractor, deduct from any money due to the contractor a sum equivalent to
the cost of amending such work and in the event of the amount retainedbeing
insufficient, recover that balance from the contractor from the amount retained
under clause No. 5.12 together with any expenses the Employer may have
incurred in connection therewith.

5.38 CONCEALED WORK

The contractor shall give due notice to the Employer and Architects whenever
any work is to be buried in the earth, concrete or in the bodies of walls or
otherwise becoming inaccessible later on, in order that the work may be
inspected and correct dimensions taken before such burial, in default whereof the
same shall, at the option of the Employer/Architect be either opened up for
measurement at the contractor's expense or no payment may be made for such
materials. Should any dispute or differences arise after the execution of any work
as to measurements etc., or other matters which cannot be conveniently tested or
checked, the notes of the Employer shall be accepted as correct and binding on
the contractor.

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour,
additional establishment cost of hire and labour charges of tools and plants would
be entertained under any circumstances.

5.40 SUSPENSIONS

If the contractor, except on account of any legal restraint upon the Employer
preventing the continuance of the work, abandons, suspends work or in the
opinion of the Employer, the contractor neglects or fails to proceed with due
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diligence in the performance of his part of the contract, the Employer shall have
the power to give notice in writing to the contractor requiring the work be
proceeded within a reasonable manner and with reasonable dispatch, such
notices purport to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to
remove from the site of the works or from any ground contiguous thereto any
plant or materials to subsist from the date of such notice being given until the
notice shall have been complied with. If the contractor shall fail for 7 (seven)
days after such notice has been given to proceed with the works as therein
prescribed, the Employer may proceed as provided in clauses 5.41 (Termination of
contract by Employer).

5.41 TERMINATION OF CONTRACT BY EMPLOYER

56

The contractor being a company go into liquidation whether voluntary or
compulsory or being a firm shall be dissolved or being an individual shall be
adjudicated insolvent or shall make an assignment or a composition for the
benefit of the greater part, in numbers or amount of his creditors or shall
enters into a Deed or arrangement with his creditors or if the official assignee in
insolvency of the receiver of the contractor in insolvency, shall repudiate the
contract, or if a receiver of the contractor's appointed by court shall be unable,
within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the Employer that he is able to carry out and fulfill
the contract, and if so required by the employer to give reasonable security
therefore, or if the contractor shall suffer execution to be issued, or shall suffer
any payment under this contract to be attached by or on behalf of and the
creditors of the contractor, or shall assign charge or encumber this contract or
any payments due or which may become dueto the contractor there under, or
shall neglect or fail to observe and perform all or any of the acts matters of
things by this contract to be observed and performed by the contractor within three
clear days after the notice shall have been given to the contractor in manner
hereinafter mentioned requiring the contractor to observe or perform the same
or shall use improper materials or workmanship in carrying on the works, or shall
in the opinion of the employer not exercised such due diligence and make such
due progress as would enable the work to be completed within due time
agreed upon, and shall fail to proceed to the satisfaction of the employer after
three clear days notice requiring the contractor so to do shall have been given to
the contractor as hereinafter mentioned, or shall abandon the contract, then and
in any of the said cases, the BANK may not withstanding previous waiver
determine the contract by a notice in writing to the effect as hereinafter mentioned,
but without thereby effecting the powers of the employer of the obligations and
liabilities of the contractor the whole of which shall continue in force as fully as if
the contract, had not been so determined and as if the works subsequently
executed had been executed by or on behalf of the contractor (without thereby
creating any trust in favour of the contractor). Further the employer or his agent, or
servants, may enter upon and take possession of the work and all plants, tools,
scaffolding, sheds, machinery, steam and other power utensils and materials
lying upon premises or the adjoining lands or roads and sell the same as his
own property or may employ the same by means of his own servants and
workmen in carrying on and completing the works or by employing any other
contractors or other persons or person to complete the works and the contractor
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shall not in any way interrupt or do any act, matter of thing to prevent or hinder
such other contractors or other persons or person employed from completing and
finishing or using the materials and plants for the works when the works shall be
completed, or as soon thereafter as conveniently may be, the employer shall give
notice in writing to the contractor to remove his surplus materials and plants and
should the contractor fail to do so within a period of fourteen days after receipt by
him. The employer may sell the same by Public Auction and shall give credit to
the contractor for the amount so released. Any expenses or losses incurred by the
employer in getting the works carried out by other contractors shall be adjusted
against the amount payable to the contractor by way of selling his tools and
plants or due on account of work carried out by the contractor prior to engaging
other contractors or against the Security Deposit.

5.41 ARBITRATION
Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
herein before mentioned and as to the quality of workmanship of materials used
on the work or as to any other question, claim, right matter or thing whatsoever in
any way arising out of our relating to the contract, designs, drawings,
specifications, estimates, instructions orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether
arising during the progress of work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

(a) If the contractor considers that he is entitled to any extra payment or
compensation in respect of the works over and above the amounts admitted as
payable by the Architect or in case the contractor wants to dispute the validity of
any deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the contractor shall forthwith give notice in writing of his claim,
or dispute to The Regional Manager (in the address as stated above) and endorse
a copy of the same to the Architect, if any, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall
give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise
any claim nor shall the bank be in any way liable in respect of any claim by the
contractor unless notice of such claim have been given by the Contractor to the
respective Manager (address as stated above) in the manner and within the time
as aforesaid. The contractor shall be deemed to have waived and extinguished all
his rights in respect of any claim not notified to the respective Regional Manager in
writing in the manner and within the time aforesaid.

(b) Regional Manager shall give his decision in writing on the claims notified by the
contractor. The contractor may within 30 days of the receipt of the decision of the
respective Regional Manager submit his claims to the conciliating authority namely
the Dy. General Manager(B&O), State Bank of India, Administrative Office,
Aurangabad conciliation along with all details and copies of correspondence
exchanged between him and the Branch/ RBO.

(c)If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination thereof shall give a
notice to the concerned Chief General Manager of the Bank for appointment of an
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arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and waived.

(d)Except where the decision has become final, binding and conclusive in terms of
the contract, all disputes of differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the Chief General Manager.
It will also be no objection to any such appointment that the Arbitrator so appointed
is a Bank Officer and that he had to deal with the matters to which the Contract
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is
unable or unwilling to act or resigns his appointment or vacates his office due to
any reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the said Chief General Manager. Such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator. It is also a term of this contract that no person other than
a person appointed by such Chief General Manager as aforesaid should act
arbitrator.

The conciliation and arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification
or re-enactment thereof and the rules mad thereunder. It is also a term of the
contract that if any fees are payable to the arbitrator these shall be paid equally by
both the parties. However, no fees will be payable to the arbitrator if he is a Bank
Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their settlement of claims and counter statement of claims. The venue of
the arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parities. The
cost of the reference and of the award (including the fees, if any of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and in
what manner, such costs or any part thereof, shall be paid and fix or settle the
amount of costs to be so paid.

5.44 SPECIALISTS WORKS

The Contractor must associate himself with the specialist firm to be approved by
the BANK,/ Architect in writing for wooden flooring for Electrical works are to be
executed by specialist firms.

5.45 CONTRACT DRAWINGS GENERAL
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Two copies of each of the drawings and one copy of each of the condition of
contract specification tender preamble and bill of quantities will be provided for the
use of the contractor who must satisfy himself as to the accuracy of the said
copies in every detail, and make all other copies necessary for the conduct of the
work. Any comments on drawings to be given by the contractor within 7 days from
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receiving of drawings.

One copy of each drawing or sketch furnished to the contractor shall be kept in
an office at the works and the Engineer or any person authorized by the Employer
shall have free access to the drawings and sketches whenever they desire.

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of
the Central Vigilance Commission Government of India from time to time. Any
defects, improvements or testing etc. pointed out by the Chief Technical
Examiner should carried out by the contractor at his own cost and any deduction
suggested by the CTE will be effected.

The Employer shall have a right to cause a technical examination and audit of
works and the final bills of the contractor including all supporting vouchers,
abstract, etc. to be made at the time of payment of the final bill. If as a result of this
examination or otherwise any sum is found to have been over paid in respect of
any work done by the contractor under the contract the contractor shall be liable
to return the amount of over payment and it shall be lawful for the employer to
recover the same from him from any sum or sums due to him and in any other
manner legally permissible and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by the employer.

Any sum of money due and payable to the contractor (including Security Deposit
returnable to him) under this contract may be appropriated by the Employer and
set off against any claim of the employer of the payment of a sum of money
arising out of or under any other contract made by the contractor with employer.

5.47 WATCHING AND LIGHTING

The contractor shall provide and maintain at his own expense all lights, guards,
fencing and watching when and where necessary or required by the Architects
and Employer for the protection of the works or for the safety and convenience of
those employed on the works or the public.

5.48 CONTROL RECORDS
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The under-noted records books at the site of work shall be maintained in addition
to normalroutine requirements by the contractor.

a) Daily progress record.
b) Work site order book.
c¢) Instruction by BANK's Officers.

d) Test registers of other materials/fittings fixtures equipments as stipulated in the
tender.

e) Register of drawings and working details.
f) Log book of defects.

g) Hindrance registers giving details of commencement and removal of each
hindrance.

h) Dismantled materials account register.
)] Supply and consumption register of scare / costly materials like laminates
special paintswhite cement, or any material as directed by Architect / Employer.
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J) Specifications C.P.W.D. & I.S.I. as applicable to the contract.

k) 1S : 1200 relating to measurements.
[) Conversion Table IS 786.
These registers are to be got singed by the Bank’s Engineer/ Architect on their
visits.
5.49 SECURITY ARRANGEMENT
(a) Proper arrangements shall be made to keep all records under lock and key.

(b) It shall be ensured that the contractor provides for adequate fences,
watch and wardand security of basic materials such as cement and steel etc.

(c) Movement of material, stores and plant, especially of those in which the
BANK has got a financial interest or those which influence progress of work, shall
be strictly controlled. Checks shall be exercised at gate (entrance and exit shall be
preferably through one gate only).

(d) When the work is completed and handed over to the user, the responsibility
of proper security arrangement shall rest with the users.

5.50 WORKING HOURS

Site officers working hours shall normally be fixed as may be prevailing in the
locality.

Normally no construction work of important structural nature shall be carried out on
Sundays, Holidays and during nights. In exceptional circumstances, however, the
work may be carried out with proper approval of the Site Engineer who shall
depute supervision staff to be present on the occasion.

5.51 LABOUR RECORD

The contractor shall maintain relevant records and fulfill all conditions and
requirementsin accordance with the following Act and Rules made hereunder.

(a) The Payment of Wages Act.
(b) Employer's Liability Act.
(c)Workmen's Compensation Act.
(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules  1971.
(e) Apprentices Act 1961.

(f) Minimum wages Act 1948.
(9) Industrial disputed Act 1947.
(h) Maternity benefit Act 1961.

(i) ESI Act.

(j) Payment of Bonus Act.
(k)Payment of Gratuity Act.

Any other Act are enactment relating thereto and rules framed thereunder from
time totime.

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK
Handing and taking over report and inventories/statement (in quadruplicate) at
the timeof handling over shall be prepared. The reports and inventories shall be
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signed by :

(a) The contractor (Only the relevant papers).

(b) The Site Engineer, and

(c)Competent authority in the BANK.
The following inventories/statements shall be prepared :
I. Inventory of furniture (Table, Chairs, Almirah etc.).

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical)
and nightlatches all with duplicate keys.

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans,
bells, air-conditioning, lifts pumps and the like ).

5.54 DELINQUENCIES OF CONTRACTORS
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5.54. Procedures for dealing with Delinquencies/ Defaults/ Misconduct/
Misdemeanors oftenderers/ Contractors.

The undernoted delinquencies/defaults/misconduct/misdemeanors on  the
part oftenderer or enlisted contract will attract disciplinary action.

a) Incorrect information about credentials, about his performance,
equipment, resources,technical staff etc.

b) Non-submission of the fresh/latest Income tax clearance certificate.

c) Irregular tendering practice.

d) Submission of tender containing for too many arithmetical errors and freak rates.
e) Revoking a tender without any valid reasons.

f) Tardiness in commencing work.

g) Poor Organisation at site & lack of his personal supervision.

h) Ignoring BANK's notices for replacement/rectification of rejected materials,
workmanship etc.

i) Violating any of the important conditions of contract, i.e. site facilities, insurance,
labourlaws, ban on subletting etc.

j)Lack of promptitude and cooperation in measurement of work and settlement of
finalaccount.

k) Non-submission of vouchers and proofs of purchase etc.
l)Tendency towards putting up false and untenable claims.
m)Tendency towards suspension of work for frivolous reasons.
n) Bad treatment of labour.

0) Bad treatment of subcontractors (piece workers) and un-business like
dealings withsuppliers of materials.

p) Lack of cooperation with nominated contractors or BANK's labour.
g) Contractor becoming BANK rupt or insolvent.
r) Contractor's conviction by a court of law.

s) Failure to satisfactorily rectify defects during Defects Liability Period
(DLP) anddiscovery of latent defects in contractor's work after the expiry of DLP of
his contract.
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5.54. Disciplinary action against (Delinquencies of) contractor.
i) Action
The award of the undernoted disciplinary action shall be considered.

a) Placing embargo on issue of tenders of temporary suspension from
the BANK'sapproved list.

b) Permanent ban on issue of tenders & removal from the BANK’s approved
list.

c) Circulation of the contractor's name to other Public Under taking or
GovernmentDepartment for non-entertainment of this publication for
contract work.
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SPECIAL CONDITION OF CONTRACT

Scope of work

1.0 The scope of work is to carry out for the proposed Design,
Supply, Installation, Testing and Commissioning of
Main Electrical Incomer LT Panel, Power and
Lighting Panel for Administrative Office Building,
State Bank of India- Aurangabad

2.0 Address of site

The site is located at AO, SBI, Aurangabad
3.0 Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the
contractorat the site and he will be held responsible for the accuracy. Figured
dimensions arein all cases to be accepted and dimension shall not be scaled.
Large scale details shall take precedence over small scale drawings. In case of
discrepancy the contractor shall ask for clarification from the Architect /
consultant before proceeding with the work.

04 Notice of operation

The contractor shall not carry out any important operation without the Consent in
with from the Bank’s Engineer/Architect / Consultant:

5.0 Construction records

The contractor shall keep and provide to the Architect / consultant full and
accurate records of the dimensions and positions of all new work and any other
information necessary to prepare complete drawings recording details of the
work as construction.

6.0 Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective
give to trees, which may be endangered by the execution of the works or
otherwise such permanent measures as may be required by the Architect to
protect the tree structures. .

7.0 Temporary works.

Before any temporary works are commenced the contractor shall submit at least

in advance to the architect / consultant for approval complete drawings of all

temporary works he may require for the execution of the works. The contractor

shall carry out the modifications relating to strength, if required by the architect /

consultant may require in accordance with the conditions of contract at his own
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b)

d)

cost The contractor shall be solely responsible for the stability and safety of all
temporary works and unfinished works and for the quality of the permanent
works resulting from the arrangement eventually adopted for their execution.

8.0 Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his
own arrangements for the supply of good quality water suitable for the
construction and good quality drinking water for their workers If necessary the
contractor has to sink a tube well / open well and bring water by means of
tankers at his own cost for the purpose The SBI will not be liable to pay any
charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled to
take power and water connections from the temporary water and power supply
obtained by the contractor However, the concerned contractor shall make their
own arrangements to draw the supply and pay directly the actual consumption
charges at mutually agreed rates between them. All municipal charges for
drainage and water connection for Construction purposes shall be borne by the
contactor and charges

payable for permanent connections, if any, shall be initially paid by the contactor
and the SBI will reimburse the amount on production of receipts

The SBI as well as the Architect / consultant shall give all possible assistance to
the Contractor’s to obtain the requisite Permission from the various authorities,
but the responsibility for obtaining the same in time shall be of the contractor

9.0 Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of
his staff and workmen including adequate drinking water facilities. The contractor
shall also make the arrangements at his own cost for transport where necessary
for his staff and workmen to and from site of work at his own cost.

10.0 Lighting of works

The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of work.

11.0 Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost.
This purpose he shall provide requisite number of fire extinguishers and
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adequate number of buckets, some of which are to be always kept filled with
sand and some with water these equipment’s shall be provided at suitable
prominent and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and, to the approval of the relevant authorities. The
contractor make the following arrangements at his own cost but not limited the
following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipment’s.

Type, number and location of containers for the removal of surplus materials
andrubbish.

Type, size, number and location of fire extinguishers or other tire fighting
equipment.

General house keeping

12.0 Site order book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect / Consultant. Any communication relating
to the work may be conveyed through records in the site order book. Such a
communication from one party to the other shall be deemed to have been
adequately served in terms of contract Each site order book shall have machine
numbered pages in triplicate and shall carefully maintained and preserved by
the contractor and shall be made available to the architect / consultant as and
when demanded- Any instruction which the architect /consultant may like to issue
to the contractor or the contractor may like to bring to the architect / consultant
two copies of such instructions shall be taken from the site order book and one
copy will be handed over to the party against proper acknowledgment and the
second copy will be retained for their record.

13.0 Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing /
barricading and gates at his cost to adequately enclose all boundaries of the site
for the protection of the public and for the proper execution and security of the
work and in accordance with the requirement of the architect | consultant and
regulations of local authorities. These shall be altered, relocated and adopted
from time to time as necessary and removed on completion of the work.

14.0 Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site
representative and other staff of approved sub-contractors and suppliers as
required to the site meetings and ensure all follow up actions. Any additional
review meetings shall he held if required by the architect/ consultant. -
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15.0 Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from
the site and deposit the same as directed by the architect / consultant at his own
cost. It is the responsibility of the contractor to obtain from the local authorities
concernedto the effect that all rubbish arising out of contractor’s activities at the
construction site or any other off-site activities borrow pits has been properly
disposed off.

16.0 Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested
other specialists contractors or other sub-contractors to enable them to prepare
the own shop drawing and pass on the information with sufficient promptness as
will in any way delay the works.

17.0 Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating therein the name of the project and other details
as given by the architect/consultant at his own cost and remove the same on
completion of work.

18.0 As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The
architect Consultant will issue two sets of drawings to the Contractor for the
items for some changes have been made. From the approved drawings as
instructed by the SBI/ architect / consultant. The contractor will make the
changes made on these copies and return these copies to the architect /
Consultant for their approval. In cases revision is required or the corrections are
not properly marked the architect / Consultant will point out the discrepancies to
the contractor. The contractor will have to incorporated these corrections and /
or attend to discrepancies either on copies as directed by the architect /
consultant and resubmit to him for approval. The architect / consultant will return
one copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes
made by the SBI / architect / consultant. And submit two copies of such modified
drawings to the architect/ consultant for approval. The architect / consultant will
return one copy of the approved drawing to the contractor.

19.0 Approved make
The contractor shall provide all materials from the list of approved makes at his
own cost and also appoint the specialized agency for the waterproofing anti-
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23.0

termite, aluminium doors and windows and any other item as specified in the
tender. The architect/consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample/mock up.

20.0 Procurement of materials

The contractor shall make his own arrangements to procure all the required
materials for the work.All wastages and losses in weight shall be to the
contractors account

21.0 Excise duty, taxes, levies etc;

The contractor shall pay and be responsible for payment of all taxes, duties,
levies, royalties, fees, cess or charges except GST in respect of the works
including but not limited to sales tax, tax on works contract excise duty, and
octroi, except GST payable in respect of materials, equipment plant and other
things required for the contact. All of the aforesaid taxes, duties, levies, fees and
charges except GST shall be to the contractor’s account and the SBI shall not be
required to pay any additional or extra amount on this account. Variation of
taxes, duties, fees, levies etc if any except GST, till completion of work shall be
deemed to be included in the quoted rates and no extra amount on this account.
Variation of taxes, duties, fees, levies etc if any excluding GST, till completion of
work shall be deemed to be included in the quoted rates and no extra claim on
this account will in any case be entertained. If a new tax or duty or levy or cess or
royalty or octroi is imposed under as statutory law during the currency of contract
the same shall be borne by the contractor.

22.0 Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any
reason. They are not to bind to accept the lowest or any tender and the tenderer
or tenderers shall have no right to question the acts of the SBI. However
adequate transparency would be maintained by the SBI.

Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the
works, taken from two approved portions of each building, at intervals of not more
than one months during the progress of the work or at every important stage of
construction.

In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with their each Running Bill for the project clearing showing
major progress of work measured and claimed therein failing which the
Architect/Bank may consider returning the Bill to the contractor and no claim for
delay on this account will be entertained.
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