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TENDER ID-AO-AUG/0320220105 
 

 

 
 

STATE BANK OF INDIA 
RBO AURANGABAD 

 
 

 (“Online item rate E-tender”) 

 

FROM  
 

EMPANELLED ELECTRICAL &DATA CABLING WORKS CONTRACTORS  
WITH SBI LHO MAHARASHTRA 

 
 

FOR 

ELECTRICAL &DATA CABLING WORKS WORKS 
UNIFORM LAY OUT 2020-2021 

 
FOR 

 

JADHAVWADI HARSHOOL, AURANGABAD– AMBIENCE 
IMPROVEMENT  

 
 

  



 

 

2                                                                        Seal &Signature 
 

 
NOTICE INVITING TENDERS 

 

 SBI RBO (AURANGABAD) Invites “online item rate E-tender” from the Empanelled 

contractors of appropriate category with SBI LHO MAHARASHTRA. 

The details of tender are as under: 

 

Sr. 

No 

Description  

1. Name of work Proposed Electrical & Data Cabling Works For 

Jadhavwadi Harshool Branch, Aurangabad 

2. Nature of Work Electrical 

3 Time allowed for completion 2 (Two) Month 

4. Cost of Tender Documents NIL 

5. Earnest Money Deposit Rs.12,000/- (Fifteen thousand  only) by means  of  

Demand  Draft  /  Pay  from  any scheduled 

Nationalized Bank drawn in favour of  

“State Bank Of India, Aurangabad” and Payable in 

Aurangabad 

6. Initial Security Deposit 2% of contract amount including EMD 

7. Total Security deposit 5% of the final bill amount including ISD 

8. Date  of   issue  of  tender 

documents from Bank’s 

website 

07-01-2022 to 21-01-2022 www.sbi.co.in under 

<Link> procurement news 

9. Last   date   &   time   for 

submission of Technical bid, 

EMD   

21-01-2022 by 3.00 PM 

10. Address at which Technical 

Bid (Hard Copy) along with 

EMD has to be submitted 

Asst. General Manager, 

RBO (Aurangabad), 

State Bank Of India, Administrative  Office, Ist floor, 

CIDCO, N-5, Aurangabad 

11 Date and time of opening of 

Technical Bid. 

21-01-2022 by 3.3.30 PM 

12. Date & time for submission of 

online price bid on the web site 

“https://www.sbi.abcprocure. 

com” 

From : 25-01-2022 (time 14.00 hours) 

To      : 25-01-2022 (time 14.00 hours) 

13. Date and time of opening of 

online Price Bid. 

25-01-2022 by 4.00 PM 

14. Place of opening tenders Asst. General Manager, 

RBO (Aurangabad), 

State Bank Of India, Administrative  Office, Ist floor, 

CIDCO, N-5, Aurangabad 

15. Liquidated Damages 0.50% of contract amount per weeks subject to 

max. 5% of contract value or final bill value. 

16. Defects liability period 12 Months from the date of Virtual Completion 

17. Validity of offer 90 days from the date of opening of Price-bid 

18. Value of Interim Certificate Rs. 2 Lakhs. No advance on materials / plant / 

machinery or mobilization advance shall be paid 
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under any circumstances. 

19. Agency for arranging online 

Bidding  

M/s. e-Procurement Technology, 

B-705, Wall Street - II, Opp. Orient Club, Ellis 

Bridge, Ahmedabad – 380006, State Gujarat, 

India 

Contact No.- 40270506-90, 79- 6813 6853 

/843 /6835 / 6840 / 6857 /63 / 20 / 52 

 

20.Tenders can be downloaded from the bank’s website www.sbi.co.in (link) 

<Procurement News>.It shall be responsibility of the contractor to arrange and 

ensure that all pages of technical and financial bid are properly bound 

separately. Tenders in loose pages may be disqualified. 

  

21. The contractor shall sign and stamp each page of the tender document 

thereby ensuring the number and sequence of all pages. 

 

22. No conditions other than mentioned in the tender will be considered, and if 

given they will have to be withdrawn before opening of the price-bid. 

 

23. The SBI reserve their rights to accept or reject any or all the tenders, either 

in whole or in part without assigning any reason(s) for doing so and no claim / 

correspondence shall be entertained in this regard. 

 

24. Tenders received without EMD and Cost of Tender Documents shall be 

summarily rejected and such tenders shall not be allowed to participate in the 

online price bidding process. 

 

25. In case the date of opening of tenders is declared as a holiday, the tenders 

will be opened on the next working day at the same time. 

 

 

 

  

Yours Faithfully, 

 

REGIONAL MANAGER (RBO-I), 

SBI RBO, AURANGABAD  

 

 

 

 

 

 

 

 

 

 

 

http://www.sbi.co.in/
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                                            FORM TENDER 

 

 

To, 

Asst. General Manager, 

RBO (Aurangabad), 

State Bank of India, Administrative Office, 

 Ist floor, CIDCO, N-5, Aurangabad. 

 

Dear Sir, 

 

Having examined the drawings, specification, design and schedule of quantities 

relating to the works specified in the memorandum hereinafter set out and 

having visited and examined the site of the works specified in the said 

memorandum and having acquired the requisite information relating thereto as 

affecting the tender, I/We hereby offer to execute the works specified in the said 

memorandum at the rates mentioned in the attached Schedule of Quantities and 

in accordance in all respects with the specifications, design, drawings and 

instructions in writing referred to in conditions of tender, the Articles of 

Agreement, Special Conditions, Schedule of Quantities and Conditions of 

Contract and with such materials as are provided for by, and in all other respects 

in accordance with such conditions so far as they may be applicable. 

 

 

M

E

M

O

R

A

N

D

U

M 

 

I

 

/
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I / We have deposited a sum of Rs. 12,000/- (Twelve thousand only ) of the 

total tender amount as Earnest Money with the SBI ,amount is not to bear any 

interest. Should I / We fail to execute the Contract when called upon to do so I / 

We do hereby agree that this sum shall be forfeited by me/us to SBI  

 

 

 

Description of work Proposed Electrical & Data Cabling Works For 

Jadhavwadi Harshool Branch, Aurangabad 

Earnest Money Rs. 12,000/- (Twelve thousand only) by means of 

Demand Draft / Pay Order from any scheduled 

Nationalized Bank drawn in favour of State Bank of 

India, RBO (Jalna). and payable in Aurangabad  

Percentage,  if  any,  to be 

deducted from Bills and 

total amount to be 

retained 

10 % from Running Bills, subject to maximum Total 5% 

of contract amount or actual Final Bill value including 

EMD & Initial Security Deposit 

Time allowed for 

completion of the Works 

from fourteenth day after 

the date of written order or 

date of handing over of 

the site (whichever is 

later) to commence the 

work 

2 (Two) month 



 

 

5                                                                        Seal &Signature 
 

 

 

 

1) 

 

Our Bankers are: 

 i) 

ii) 

The names of partners of our firm are: 

 i) 

ii) 

Name of the partner of the firm Authorized to sign 

Or 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 

Yours faithfully, 

Signature of Contractors. 

 

 

Signature and addresses of Witnesses 

i) 

 

ii) 
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SAMPLE BUISNESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR PROPOSED ELECTRICALAND DATA 

CABLING WORKS AT JADHAV WADI HARSHOOL, AURANGABAD 

   

(A) Business rules for E-tendering: 

 

1. Only Electrical empaneled contractors with SBI LHO, Maharashtra under 

appropriate category who are invited by the project Architect/SBI shall only be eligible 

to participate. 

 

2. SBI will engage the services of an E-tendering service provider who will 

provide necessary training and assistance before commencement of online bidding on 

Internet. 

 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of 

service provider to enable them to contact and get trained. 

 

4. Business rules like event date, closing and opening time etc. also will be 

communicated through service provider for compliance. 

 

5. Contractors have to send by email, the compliance form in the prescribed 

format (provided by service provider), before start of E-tendering. Without this the 

vendor will not be eligible to participate in the event. 

 

6. The Contractors will be required to submit the various documents in sealed 

Envelope to the office at the address “State Bank Of India, Administrative Office, Ist 

floor, CIDCO, N-5, Aurangabad” mentioned hereinbefore by the stipulated date i.e. (1) 

Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand Draft 

of specified amount of EMD (3) Demand Draft of Cost of Tender documents (4) 

Certified copy of A-Class Electrical License). Contractors not submitting any one or 

more documents shall not be eligible to participate in the on line price bidding. 

 

7. E-tendering will be conducted on schedule date & time. 

 

8. The e-tendering will be treated as closed only when the bidding 

process gets closed in all respects for the item listed in the tender. 

 

(B) Terms & conditions of E-tendering: 

 

SBI shall finalize the Tender through e-tendering mode for which Through E- 

Procurement Technologies Ltd. has been engaged by SBI an authorized 

service provider. Please go through the guidelines given below and submit your 

acceptance to the same along with your Commercial Bid. 

 

1. E-tendering shall be conducted by SBI through E- Procurement 

Technologies Ltd., on pre-specified date. While the Contractors shall be quoting from 
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their own offices/ place of their choice, Internet connectivity and other paraphernalia 

requirements shall have to be ensured by Contractors themselves. In the event of 

failure of their Internet connectivity, (due to any reason whatsoever it may be) SBI shall 

not be held responsible & no-further request by the bidder/ tenderer shall be entitled.  

In order to ward-off such contingent situation bidders are requested to make all the 

necessary arrangements/ alternatives such as back–up power supply whatever 

required so that they are able to circumvent such situation and still be able to 

participate in the E-tendering successfully. Failure of power at the premises of 

Contractors during the E-tendering cannot be the cause for not participating in the E-

tendering. On account of this the time for the E-tendering cannot be extended and SBI 

is not responsible for such eventualities. 

 

2. Through E- Procurement Technologies Ltd., shall arrange to train your nominated 

person(s), without any cost to you. They shall also explain you all the Rules related to the E-

tendering. You are required to give your compliance on it before start of bid process. 

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document 

provided by SBI Pvt. Ltd. their appointed Architects. 

 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 

 

6. Procedure of E-tendering: 

 

i. Online E-tendering : 

 

(a) The hard copy of the Technical as well as Price Bid Document is available 

on the Bank’s website during the period specified in the Notice Inviting 

Tender (NIT). 

 

(b) Online e-tendering is open to the empanelled bidders who receive NIT 

from the Architect and qualified for participating in the price bidding as 

provisions mentioned hereinabove through SBI approved Service 

Provider. 

 

(c) The Price-Bid shall be made available online by the Service Provider 

wherein the contractors will be required to fill-in their Item-wise rates for 

each item. 

 
(d) The Contractors are advised not to wait till the last minute to submit their 

online item-wise quote in the price bid to avoid complications related with 

internet connectivity, network problems, system crash down, power 

failure, etc. 

 
(e) It is mandatory to all the bidders participating in the price bid to quote their 

rates for each and every item. 



 

 

8                                                                        Seal &Signature 
 

 
(f) In case, contractor fails to quote their rates for any one or more 

tender items, their tender shall be treated as “Incomplete Tender” 

and shall be liable for rejection. 

  
7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User 

Name & Password by Through E- Procurement Technologies Ltd. The Bidders 

are requested to change the Password after the receipt of initial Password from 

Through E-Procurement Technologies Ltd. All bids made from the Login ID 

given to the bidder will be deemed to have been made by the bidder. 

 

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the 

work as specified. Bids once made, cannot be cancelled / withdrawn and the 

Bidder shall be bound to execute the work at the quoted bid price. In case the 

L-1 Bidder backs out or fail to complete the work as per the rates quoted, SBI 

shall at liberty to take action as deemed necessary including depaneling such 

contractors and forfeiting their EMD. 

 

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision 

on award of Contract shall be final and binding on all the Bidders. 

 

10. SBI shall be at liberty to cancel the E-tendering process / tender at any 

time, before ordering, without assigning any reason. 

 

11. SBI shall not have any liability to bidders for any interruption or delay in 

access to the site irrespective of the cause. 

 

12. Other terms and conditions shall be as per your techno-commercial offers 

and other correspondences till date. 

 

13. OTHER TERMS & CONDITIONS: 

 

- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 

suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of 

SBI to any other party. 

 

- SBI decision on award of Contract shall be final and binding on all the 

Bidders. 

 

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its sole 

discretion. 

 

- SBI or its authorized service provider Through E- Procurement 

Technologies Ltd. shall not have any liability to Bidders for any interruption 

or delay in access to the site irrespective of the cause. 
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- SBI or its authorized service provider Through E- Procurement 

Technologies Ltd is not responsible for any damages, including damages that result from, 

but are not limited to negligence. 

 

- SBI or its authorized service Through E- Procurement Technologies Ltd will 

not be held responsible for consequential damages, including but not limited to systems 

problems, inability to use the system, loss of electronic information etc. 

N.B. 

  

- All the Bidders are required to submit the Process Compliance Statement 

(Annexure II) duly signed to Through E- Procurement Technologies Ltd. 

  

- All the bidders are requested to ensure that they have a valid digital 

signature certificate well in advance to participate in the online event. 

  

 

 PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

  

(The bidders are required to print this on their company’s letter head and sign, stamp 

before emailing) 

 

To, 

M/s. e-Procurement Technology, 

B-705, Wall Street - II, Opp. Orient Club, Ellisbridge, 

Ahmedabad – 380006, 

State Gujarat, India 

E:yashrajsinh@auctiontiger.net 

 

Agreement To The Process Related Terms And Conditions For The Online E-

Tendering For Proposed Electrical & Data cabling Works At Jadhv Wadi Harshool, 

Aurangabad 

 

Dear Sir, 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the 

Tender document 

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 
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4) We confirm that SBI and M/s. E-tendering Technologies Ltd. shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-

tendering platform due to loss of internet connectivity, electricity failure, virus attack, 

problems with the PC, any other unforeseen circumstances etc. before or during the E-

tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid 

Certifying Authority. 

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

process. 

 

With regards, 

 

Date: 

 

Signature with company seal 

 

Name: 

 

Company / Organization: 

 

Designation within Company / Organization: 

 

Address of Company / Organization: 

Scan it and send to this Document on --------------------------- 
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TENDER FOR ELECTRICAL &DATA CABLING WORKS WORKS FOR 
JADHAVWADI HARSHOOL BRANCH, AURANGABAD  
 
TERMS & CONDITIONS:  
 

1. The rates quoted in the tender should be exclusive of GST but inclusive of all over 
heads.  All the rates are to be written both in figures and words. 
 

2. Tenders submitted without EMD in the prescribed form or incomplete tenders and 
delayed tenders are liable to be rejected. 
 

3. The time allowed for completion of the work to the satisfaction of the Bank is 60 days. 
 

4. The tenderers should visit and inspect the site before quoting the rates in the tender. 
 

5. The work should be carried out without causing any inconvenience to the staff & 
customers. 
 

6. The work should be completed in all respects as per the specification to the satisfaction 
of the Bank within the stipulated time. Time is the essence of the contract and liquidated 
damages @ 0.5% per week subject to a maximum of 5% of contract value will be 
deducted in case of any delay in execution of the work.  
 

7. The quantities given in the Bill of Quantities are only tentative and the same may be 
increased, decreased or deleted at the discretion of the Bank. Payment will be effected 
only for the actual quantity of work carried out after verification of the work at site by the 
Bank’s Engineer. No part payment will be made during execution of work. 
 

8. Security Deposit@ 5% of the bill amount will be retained by the Bank and refunded only 
after the defect liability period of one year is over and no defects noticed in the works. 
 

9. The successful Contactor should take ‘Contractor’s All Risk’policy for the full amount of 
contract value, for duration of 6 months, immediately after starting the work. 
 

10. The Contractors are expected to strictly adhere to the labour laws in force from time to 
time by both the central and State Governments. The necessary records should be 
maintained at site and all amenities to the labourers has to be made available at site as 
per law. The labour license shall also to be obtained from the authorities concerned. 
 

11. The Contractors are advised to read the specifications carefully and any clarifications 
regarding specifications / sketch can be had from the Bank’s Civil & Electrical Engineers 
at Administrative Office, Aurangabad. 
 

12. The works should be carried out in accordance with the drawings, specifications, etc., of 
the Bank and the contract shall be governed by the Bank's rules, regulations, contractual 
terms and standard general & special conditions of contract as amended by the Bank 
from time to time. In the event of Bank suffering any loss due to the default on the part of 
the contractor in carrying out the work within the time limit and as per specifications, the 
contractor shall be liable to compensate the Bank. 
 

13. The Bank reserves the right to accept or reject any tender in whole or part without 
assigning any reasons hereof. 
 

14. Unsafe Wiring or Equipment 
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a) All materials to be used should be of the best quality and as per specifications. 
b) Pursuant to the Electricity Safety Regulations, Electrical Contractors/ Workers are not 

permitted to allow unsafe wiring or equipment to be connected or remain connected to 

an Electrical installation or supply of electricity. Accordingly, if during the course of 

carrying out work at your property we encounter faulty or unsafe wiring or equipment, we 

are legally obliged to repair or isolate the same without additional cost, and, report the 

matter to circle office recommending for black listing. 

 

15. Materials, Details and Dimensions 

  

a) The client before accepting this quotation acknowledges that adequate care has been 

taken to ensure that the materials and articles specified are of the correct type, size, 

rating, standard, quality, colour, finish and express the full requirements and conform to 

the specification and drawings against which the quotation was submitted. No 

PAYMENT WILL BE MADE IF THE MATERIAL FOUND NON STANARAD OR NON 

SPECIFIED IN BOQ. 

b) Local liaison with Electricity Board for enhancement of Electrical load of the Branch 

will be in the scope of lowest bidder. 

 

16. The work will be inspected and joint measurement taken by the Bank’s Engineer before 

making the payment. 

 

17. The rates to be quoted shall be fixed and inclusive of all charges, taxes, transportation, 

loading-unloading etc. No additional payment will be made towards these on any 

account. 

 

18. The contractors are requested to inspect the area in question before quoting the rates. 

 

19. The tender should be valid for 3 month. 

 

20. The contractor should take proper care of the Bank’s furniture, fixtures, fittings records, 

stationery, etc. while carrying out the above works.  Any damage caused directly and 

indirectly by the contractor will have to be compensated. 

 

21. The contractor shall make his own arrangement for procuring all the materials required 

for execution of the above work and may store the same at site at his own risk and cost. 

 

22. Payment Terms: Advance against materials will not be paid. The Contractor shall not 

submit interim bills when the approximate value of work done by him is less than Rs. 

3.0Lakhs. Our payment terms shall be 75% subject to   delivery of material with eight 

percent completion of site work and verification of our site by Bank’s Engineer. 

20%payment shall be released on hundred percentage of completion of site and the 

report duly attested by Branch Manager bearing name, designation and branch seal. 5% 

balance of the cost will be released after the defect liability period of 1 year from the date 

of submission of final bill or against suitable bank guarantee (at the discretion of the 

Bank ) for an equal amount involved, from any nationalized bank other than State Bank 

Of India and valid for defect liability period. Warranty shall be applicable to entire set of 

by the vendor.  
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23. The retention amount shall not carry any interest.  

 

24. The contractor should acquaint himself with the site conditions, local traffic regulations, 

local authority regulations, labour tax rules etc., and quote the rates accordingly. No 

extra charges/increase in the rates shall be considered on any account. 

 

25. The contractor or his employees shall work diligently with utmost safety and as per 

safety norms.  In case of any injury, accident, damage or death caused to the contractor 

or any of his agents or employees, the Bank shall not be liable for any such liability. 

 

26. All pages should be signed by the proper tier/partner/director  of the  firm/ contractor  

with official seal i.e. the Technical Bid and Price bid  incase if it found that the papers are 

not signed the tender is summarily rejected 

 
27. The above conditions are accepted and we agree to carry out the work as per Bank's 

specifications and drawings. 

 

 
 

 
 

 
Place:   
Date:                                                                  Signature of the Contractor with Seal       
 
 
 
 
 

ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION WORKS 

  

Unless otherwise specified in Technical specifications / General Conditions / Special 

Conditions the additional conditions for Electrical Installations shall be adopted. The 

Electrical wiring installations and other accessories shall comply with latest IS (Indian 

Standard Codes) and National Electrical code –1985. 

1. The contractor should depute one person at site from start of work to finish for giving 

temporary connections & attending problems. 

2. The contractor should work according to the final layout. 

3. The contractor should submit & approve make list with arch. / bank's engineer / 

Electrical Architect before working & submit signed copy with final bill submission. 

4. The contractor should check electrical approved make list before quote. 

5. The contractor should submit test certificate of panel from panel builder as per perform 

given in tender. But the panel should be made as per CPRI terms & conditions & also 

approved by bank's electrical engineer / Architect. The contractor should follow the GA 

drawing & panel SLD if given in tender (if given). 

6. Lowest bidder shall be decided after deducting the buyback value. 
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7. The contractor should submit bank guarantee or warranty of fixtures-led for min.           

3 years. 

8. Contractor should be submitted the certificate of wires those used for the branch from 

duly signed by company authorized person -per project basis. 

9. Earth resistance should be checked & submitted the report with duly signed by 

electrical contractor at the time of bill checking. 

10. Single line diagram should be submitted at branch & one copy should be attached near 

DB / main panel. 

11. Shock treatment chart should be pest near DB / main panel. Stickers should be pest on 

DBs / main panel. 

12. The contractor's presence must be compulsory for shifting / installing of UPS, data 

rack, EPABX systems. -must help to bank's vendors like PCs (hardware), UPS, data 

craft (port switch -software), etc. 

13. Vendor has to submit test reports & Inspection certificate of Company wherever 

required. 

14. Concealed Work: The contractor shall give due notice to the SBI whenever any work is 

to be covered up or finished up or otherwise becoming inaccessible later on, in order 

that the work may be inspected and correct dimensions taken before such covering, in 

default whereof the same shall, at the opinion of the SBI be either opened up for 

measurement at the contractor’s expenses or no payment may be made for such 

materials. Should any dispute or differences arise after the execution of any work as to 

measurements etc., or other matters which cannot be conveniently tested or checked, 

the notes of the SBI shall be accepted as correct and binding on the contractor. 

15. All the laborers, electricians etc., involved in work shall be efficient, qualified electrical 

license holders and well experienced in Electrical installations and allied works. All 

employees should be under the coverage of P.F./Minimum Wages Act, as per labour 

laws. All rules and regulations as per the extant guidelines of labour department are to 

be followed. 

16. If necessary, the contractor shall be responsible for Liaison with Electrical Inspectorate 

and obtaining clearance/inspection certificate from inspectorate. 

17.  MCCB fault level shall be of minimum 25 KA, whereas fault level for all MCBs shall be 

of minimum 3 KA. 

18. All copper wires & aluminum cables shall be 1.1 KV grade. All copper wires used for 

wiring shall be FRLS type. 

19. All medium voltage equipment’s shall be earthed by two separate and distinct 

connections with the earth. In the case of high and extra high voltages, the neutral 
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points shall be earthed by not less than two separate and distinct connections with the 

earth, each having its own electrode at the generating station or substation. 

20. If necessary, any additional cutouts and patching up gaps/holes side by the Electrical 

fittings/ accessories are to be repaired by successful bidder only. 

21. In some cases, job to be carried out at working office environment, so successful 

bidder shall co-ordinate with Electrical Facility Management Team on site for proper 

permissions and non-hindrance of SBI regular functions. 

22. Balancing of circuits in three-phase installation shall be planned before the 

commencement of wiring and shall be strictly adhered to. 

23. Shifting / re-locating of Ceiling fan / Fans , lights etc. as required at site is included in 

the scope of work and No extra amount shall be paid on this regard. 

24. Wherever the specifications are not specified in details the work shall be carried out as 

per CPWD specifications or Manufacturer’s instructions or architects instructions 

depending upon the site conditions as directed by the Bank/ Architects. 

25. The tenderer must visit the site and acquaint themselves with the site conditions. It 

must be noted that the work is to be carried out in the functional branch without 

hindering the normal functioning of the Branch. The work shall generally be carried out 

on holidays or after Banking hours only. 

26. The contractor has to work in coordination with the other contractors and daily/weekly 

schedule of working shall be prepared in consultation with the Architects/Banks. 

Regular updating / modification of such schedule shall be required. 

27. The contractor shall produce the bills / challans / documentary evidences and proof in 

respect of genuineness of materials used by him when so ever asked/demanded by 

the Architects/Bank. 

28. The Bank will be absolutely authorized and entitled to recover the amount on account 

of loss to third party and /or Bank and / or workmen and / or any statutory recovery etc. 

from the contractors bill and / or any amount due to be paid to the contractor, in case 

contractor fails to settle such claims and or fails to pay against such claims/recoveries 

promptly to the satisfaction of the bank/architects. 

29. The contractor will have to find out the total connected load and the load sanctioned by 

MSEDCL, so that fresh sanction may be obtained for the actual excess load. It will be 

responsibility of the contractor to do all liaison work with MSEDCL and Electrical 

Inspectorate on behalf of the Bank including obtaining additional load sanction 

energization order on time and all formalities and constant follow up for regularization 

/New connection of power supply at the earliest possible. Any statutory fees If spend in 

this regard will be reimbursed on production of original receipts. 
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30.  There should not be any direct joints of wires inside the PVC pipe. If unavoidable it 

should be inside a junction box only using connector. No such joint shall be made 

unless the length of the circuit is more than the length of the standard coil of wire. 

 

SEAL SIGNATURE OF CONTRACTOR 

 

GENERAL CONDITION FOR ELECTRICAL INSTALLATION WORKS 
 

1. Rates for LIGHT, FAN, EX. FAN, CALL BELL, and RAW POWER ETC. 

POINTS includes the cost of main wires and PVC pipes from LDB-ROW 

POWER DB to DIFFERENT SWITCHBOARDS WITH REQUIRE CIRCUITS. 

2.  Rates for COMPUTER POWER POINTS include the cost of wires and PVC 

pipes from UPS DB to COMPUTER POWER POINTS. 

3. Rates for COMPUTER I/O include the cost of DATA cables and PVC pipes 

from SERVER SWITCH to COMPUTER NODES. 

4. Rates for TELE POINTS include the cost of TELEPHONE Wires and PVC 

pipes from EPABX/CRONE BOX to TELE. POINTS. 

5. Rates for A.C. / POWER POINTS include the cost of wires and PVC pipes 

from A.C. DB to DIFFERENT A.C. AND POWER POINTS WITH REQUIRE 

CIRCUITS. 

6. THE CONTERACTOR SHOULD SUBMIT THE BUILTUP SLD OF PANEL, 

SLD OF DIFFERENT DBS TO DIFFERENT SWITCHBOARDS WITH 

NUMBERING, SLD OF DATARACK TO DIFFERENT I/O POINTS WITH 

NUMBERING, TELE. KRONE BOX TO DIFFERENT TELE. POINTS WITH 

NUMBERING, ETC. AFTER EXECUTION OF THE BRANCH. – 2 SETS OF 

COPIES – 1 WITH LAMINATION. 

7. The contractor should use max. 3 circuits in one conduit for UPS & RAW 

power points. 

8. The contractor should use max. 3 wires of DATA & TELE. in one   conduit. 

9. Every conduit for UPS, RAW power, DATA & TELE., power points, ac points, 

and lighting points should be separate. 

10. For data & DATA & TELE points, big junction box must be required. 

11. For UPS & RAW power points, big/ small junction box must be required. 

12.  Empty conduit must be laid for security system. 

13. PVC conduits must be clamped with saddles in ceiling only. 

14. Electrical contractor must submit certified load list with Ele. License No. / 
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Supervisor certificate no. 

15. Contractor should submit test report. 

 

TECHNICAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION WORK 

 

Unless otherwise mentioned in item description / bill of quantities and / or 

instructed by SBI Engineer following specifications shall be adopted. All works to 

be carried as per detailed execution drawings and instructions of SBI Engineer in-

charge. The Contractor shall carry out and complete the Electrical work as per 

standard specifications / as stipulated in this contract and relevant IS 

recommendations in coordination with other agencies like Interior, AC and civil 

contractors. 

1. Meter Board: The Main DB/Meter Board shall be provided in the place free 

from leakages and in a covered location. The Meter Board shall be as per 

MSEDCL requirements and shall be fixed firmly on the wall. Any opening made in 

the wall for feeder cable entry should be sealed properly after installation to avoid 

entry of rodents and rain water. The meter Board shall be properly earthed as per 

the regulatory requirements.  

 

1. LT PANELS (LIGHTING & POWER) 

 

 Panel shall be fabricated from CRCA sheet, main frame with 14 SWG sheet 
and compartments with 16 SWG sheet 
 

 Bus Bars shall be of Aluminum /copper (as per SLD drawings) PVC sleeved 
with the rating of as stated in drawing. 
 
 

 The panel shall have gone through seven tank processes and shall be painted 
with shade no 631 or approved, oven baked. 
 

  Panel shall be Dust and Vermin Proof 
 

  Cable entries shall be from the bottom / top (as per the drawings and all gland 
plates are to be detachable. 
 

 All outgoing feeders shall have Elmex make terminals to be provided in cable 
alley compartment. 
 

 A continuous earth bulbar to be provided at the bottom of panel. 
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 All internal wiring / inter-connections shall be made by using copper conductor. 
 

 PVC insulated ISI wires (flexible type specially used in Panel) according rating 
of feeders. 
 

 All compartment doors shall be provided with neoprene rubber gasket and shall 
have door interlocking arrangement such that the compartments do not open 
when the switch is in ON position. 
 

 Bus Bar alleys can be opened only with castle panel key while the Cable Alleys 
may have screw type knob arrangement. 
 

  A suitable Base frame of with ISMC channel shall be provided. 
 

 Panel should be rated for 415 V,3 phase 4 wire, 50 c/s, A.C. supply system 
having a fault level of 40 KA (sys) for 1 second. Ambient temperature 45 
degree and temperature rise of bus bar is to be limited so that end temperature 
does not exceed 85 degree C. Bus bars will be mounted on epoxy insulators of 
adequate strength. Aluminum earth bus bar of appropriate cross section should 
be provided continuously at the bottom of the panel. The incoming and 
outgoing feeders shall be as per Single Line Diagram. 
 
 

 The panel should be made as per CPRI terms & conditions & also approved by 
bank's electrical engineer / Architect. The contractor should follow the GA 
drawing & panel SLD if given in tender (if given) 

 
2. INTERNALELECTRIFICATION: 

 
 

Scope: 

The scope of this article covers the provision of supply installation testing and 

commissioning of the Low Tension Power and Lighting wiring and internal electrification 

as specified here under and in accordance with the I.S. specifications, Indian Electricity 

Rules and as per statutory rules, concerned Board Regulations and Fire Insurance 

Regulations etc. 

The scope of work shall also include all civil works if required, associated with erection of 

distribution boards and conduit either concealed in walls or ceiling for light points, switch 

boxes, receptacles and drop below false ceiling, earthing & lighting system etc. Minor 

Civil Works like fixing of anchor bolts clamps, cleats and breaking of walls / floor 

installing conduits / cables / earthing conductors etc. and sealing of walls / floors 

afterwards shall also be included in the bidder’s scope. 

 

 

a. Point Wiring 

b. Distribution Boards 

c. Cables 

d. Earthing System. 
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e. Lighting Fixtures 

f. Ceiling Fans 

g. Telephone/ PA system provision consisting of conduits, wires, telephone 

outlets, tag blocks etc. 

h. TV System provision consisting of conduits, wires, splitters / tap-off unit. TV 

outlets etc. 

i. Main Panel, Main Distribution Board and sub distribution board 

j. UPS Cabling and Point Wiring 

k. Data cabling 

l. Dismantling of existing wirings / fittings/DBs, fans and service line etc. 

Standards: 

The entire electrical installation shall be carried out by the contractor to comply with 

the requirements of the currently applicable regulations or acts in force in the area 

together with 

Particular reference to the followings. 

Indian Electricity Rules. 

Fire Insurance Regulations. 

Statutory Regulations. 

Indian standard Institutions specification with particular reference to: 

v) Switch fuse units on cubicle 

switch boards 

IS 4047 1967 

vi) Switchgears Bus Bars IS 375 1963 

vii) Distribution boards IS 2675 1966 

viii) Enclosure for low voltage IS 2147 1962 

 switchgears   

ix) PVC cables IS 1554 1964 

x) tubular filament lamps IS 2410 1963 

xi) Tungsten filament lamps IS 415 1963 

xii) Ceiling fans IS 374 1966 

xiii) Industrial light fittings IS 1771 1961 

xiv) Water tight electric light 

fittings 

IS 3553 1966 

xv) Steel boxes for enclosure of IS 5133 1966 

xvi) electrical accessories   

xvii) Fittings for rigid conduits IS 2667 1964 

xviii) Rigid steel conduits for 

electrical wiring 

IS 9537 1984 
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xix) Accessories for rigid steel 

conduits for electrical 

wiring 

IS 5133 1966 

xx) Switch socket outlet IS 4615 1968 

xxi) Three pin plugs and 

socket outlet 

IS 1293 1967 

xxii) Switches for domestic 

and similar purpose 

IS 3854 1966 

xxiii) PVC wires IS 694 1964 

xxiv) Call bell and buzzers IS 2268 1966 

xxv) Earthing IS 3043 1966 

xxvi) Electrical wiring installation IS 732 1963 

xxvii) Switchgears IS 3072 1965 

xxviii) Lighting protection IS 2309 1969 

 

 ELECTRICAL MATERIAL SPECIFICATION  

1.0: SURFACE POINT WIRING/CONDUITING 

  
A) CONDUITING: The specifications described here refers to surface conduit wiring 

(however all vertical drops shall be concealed) required for light/power socket. Under the 

scope of point wiring, Contractor has to supply and fix from switchboard to all points, 

specified approved make of 16 gauge heavy duty ERW grade black enameled MS 

conduit of sizes specified in bill of quantities and heavy duty accessories like bends, 

junction boxes, MS pull boxes of specified sizes with      top MS   covers, checknuts 

etc. Complete conduit shall fixed on walls, ceiling etc. by saddles. All accessories and 

joints shall be fixed by threaded method and in no circumstances pin type 

accessories to be used.       The capacity of conduit shall be as per IS732/1963 revised 

up to date. The conduits pipes in surface shall be installed by means of GI saddles fixed 

maximum at 400 mm distance. Fixing of standard bends shall be preferably avoided and 

instead as far as possible conduit shall be bend using conduit offset machine   with 

long    radius    bend.   All   conduit    in switchboard/power boxes should be 

connected by threaded method by checknuts. After installation of conduits, steel wires 

of appropriate sizes shall be installed to enable pulling of wires after completion of entire 

conduiting. (All joints shall be painted with two coats of red oxide paint. All conduits 

where lengths are cut should be filed to remove sharp edges at the ends to avoid 

damage to wires.) The conduiting   method/specification   are   applicable   for point, fan, 

exhaust fan, bell point, two way point, group control point, power socket wiring as 

specified in bill of quantities. 

 
A. 1: WIRING: 

The point wiring shall be carried out by supply and / laying 660/1100V graded PVC 

insulated copper wires of specified sizes (preferably 2x1.5 mm2 copper). These   two 

wires are to be used for phase and neutral. An earth wire of 660/1100 V insulation 

grade of 1.5 sq. mm copper shall be used for all points .Complete wiring shall be strictly 

done as per specifications and drawing details. Point shall be individually wired with 

phase, neutral (unless specified otherwise) earth wires and all point neutrals shall be 

looped at switchboards (on connector in switchboard). All earth wires shall be fixed on 

switchboard box and connected with main earth wire brought   along   with 

circuit   wire. In no circumstances neutral should be loosely connected by twisted 

joint .Entire precautions should be taken while drawing wires inside conduit to 

ensure safe installation. Regular pull boxes of MS are to be provided maximum at 
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4.5 Mtr. length for ease in maintenance. The maximum number of wires per 

conduit shall be as per specifications given herein and no attempt shall be 

made to accommodate more wires. 

Under the scope of point wiring Contractor has to quote considering WITH 

MATERIAL JOB BASIS for installation of point with all accessories like junction 

boxes , bends , conduits, pull boxes, ceiling rose, round hylam plates (white color) 

and wires. The switchboard supply is to be considered only if it is specified in   bill   

of   quantities, however installation work of switchboard shall be considered as 

included in point wiring. The call bell points which will   be done in a similar way as 

in point wiring and shall be paid in similar way .Fan point wiring shall be done in 

same way and with the same material like point wiring. Fan regulator is NOT to 

be provided in the rate for point wiring but the space for the same is to be provided 

in the switch board. Rates   include fixing   of fan hook box of 12.5cm dia and 

7.5cm   height   of SWGHS sheet5/Anchor bolt for fan hook. Contractor has to 

quote 
 

considering with material job basis for installation of switch board , power point with 

all accessories like junction boxes , bends , tee , elbo , PVC/MS boxes on 

surface/Concealed (as per condition of site) as specified in list of approved make. 
 

2.0) SURFACE CIRCUIT WIRING/MAINS 

WIRING B.1: CONDUITING 

Supply and Fixing of specified diameter 19/25 / 32 mm HGMS 16 GAUGE black 

enameled ERW grade conduit of approved make with heavy duty accessories like 

bend, junction box, MS pull boxes   with   covers, adapters, check nuts etc. The 

junction boxes to be used should be 62 mm deep for wall. Separate conduiting 

shall be done for mains 

/circuit wiring and in   no   case it should be mixed with point wiring conduits.   

Complete work has to be performed as per drawing and specifications. The work 

includes supply & fixing of   conduit,   pull   boxes, bends on ceiling and wall. The 

switchboard/power socket to be fitted with conduit on   surface. Conduit on surface 

shall also be fixed   with GI stapples maximum at 400 mm distance. Complete 

hardware like conduit reducers, bends, junction boxes to be fitted with thread 

type joint. All joints should be painted with red oxide primer. 

 
B. 2: WIRING 

The scope of wiring shall be from distribution board to   each switch board , power 

socket and complete wiring shall be done with 660’/1100V grade PVC insulated 

flexible copper wires. Independent   wires with color code shall be used for phase, 

neutral and earth. Wire sizes shall be used as per bill of quantities and drawings. 

Mains wiring also includes termination of wires at DB and power outlet 

including providing ferrule s at both ends for identification. Looping of power 

sockets shall be done only where it is specifically mentioned .Earthing wires shall 

be dedicated type and is to be used for each power   point/switch board/ DB. For a 

three phase circuit two earth wires of specified sizes are to be used from meter 

panel to power points. The earth wire are to be terminated at earthing link of panel 

and power outlet box. 
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3.0. CABLE LAYING ON TRAYS/WALLS 

The cable trays are to be fabricated out of MS angle of given sizes. The trays has to be 

fabricated in two parts i.e. cable trays and its supports. Complete fabrication work of 

tray/support has to be done by straightening of angles, fabricating specified sizes, 

removal of sharp edge and installation of trays on supports. The tray has to be installed in 

such a way that same level is maintained on one runner (unless specified otherwise). 

The `T 'section, bend has to be long radius type and shall be   minimum 16 x outside 

dia of biggest size cable. The supports at such sections has to be provided in addition to 

that shown in the drawing. Complete cable trays are to be painted with one coat of red 

oxide/two coats of black synthetic enamel paint. After completion of above work cable 

laying has to be started from LT panels to machines/power outlets. The pre measurement 

of cable length has to be carried out and only after ensuring correct required length, cable 

has to be cut. The cables are to be laid on trays with minimum spacing of 75 mm (or as 

specified in the drawing). After laying of all cables, `AL' tags are to be installed along with 

`AL' clamps (made from `AL' strip of minimum 25mm x 3mm). The spacing between such 

clamps shall be maximum at 450 mm and that between tag   is same as specified in 

(1).For installation of cables in walls, MS/GI spacers shall be used. Spacers shall be 

MS/GI flat of 25mm x3 mm up to 16 mm2 cable and 40mm x 6mm above 16 mm2 cables. 

The spacing shall be maximum 200 mm and it shall be fixed with GI machine screws. 

Complete work has to be executed ensuring safe installation. 

 
4.0 CABLE END TERMINATION 

The cable end termination of all cables has to be done by a skilled cable jointer (to be 

arranged by Contractor) using proper size cable glands, lugs, ferrules of   approved 

make. All such required material shall be supplied by Contractor. The cable glands shall 

be installed by punching appropriate size hole on gland plate. No extra hole shall be 

punched unless specified otherwise. The gland plate has to be refitted properly to 

ensure vermin proofners of panels. The lugs shall be of Copper and shall be crimped 

using crimping tool compression type. Above 50 mm2, hydraulic crimping tools are to 

be arranged by the Contractor. Before crimping lugs contact enhancement paste has to 

be provided of approved make. The termination is then to be carried out ensuring 

tightness/proper contact at the point of termination. 

 
4a. TESTING OF CABLES 

Prior to burying of cable, following tests shall be carried out: 

Insulation test between phase and phase and earth for each length of cable before 

and after jointing. 

On completion of cable laying work, the following test shall be conducted in the 

presence of the Architect / Consultant 

 

a. Insulation Resistance Test (section and overall) 

b. Continuity Resistance Test. 

c. Sheathing Continuity Test. 

d. Earth test. 
 
All test shall be carried out in accordance with Relevant Indian Standard Code of 

Practice and Indian Electricity Rules. 

The contractor shall provide necessary instruments, equipments and labour for 

conducting the above test and shall bear all expenses in connection with such 

test. All tests shall be carried out in the presence of the, Architect / Consultant. 

 
  5.0 FANS AND FIXTURES 
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Fans and fixtures shall be supplied by the contractor rates to include storage 

and handling. Connections to the Fans, Fixtures and Exhaust Fans shall be 

with   3x1.5 sq mm copper conductor PVC insulated round flexible cord. 

Connection charges shall exclude all sundry material required for erection 

like connector strip, PVC tape, MS and wooden screws of GI, round blocks, 

wooden plates etc. The installation charges for Fans, Exhaust Fans shall 

include installation and connection of regulator, installation of exhaust fans 

shall include grouting of frame or tightening of frame with Anchor bolts as 

per site condition i.e. repairing the hole with plaster 1:3 and painting to 

match as original work. Wall fans shall be fixed on 15 mm thick teak wood 

plate of 300 mm x 180 mm size and shall be grouted/fixed on wall by 6 nos. 

Anchor bolts of 1/2" dia of coach screw as per site conditions. All work shall 

be carried out neatly and as per the direction and to the satisfaction of 

Consultant. All fans and fixtures shall be connected with earth wire. 

 
6.0 EARTHING 

Under the scope of earthing work earthing of HT Yard, street lighting, Control 

and distribution boards, individual equipment, machines etc. is covered The 

earthing is segregated in different items and is to be done as per following 

details.The work includes supply of all materials required for earthig. 

 
6.1 Earthing Electrode/Pit Earthing : 

The earthing electrode has to be installed by excavation of soil in size 900mm 

x 900mm x 2000 mm (Depth) .On completion excavation, earthing plate 

electrode of 600mmx600mmx6 mm hot dipped plate or 300mmx300mmx3 

mm copper or 600mmx 600 mmx 6mm copper or pipe electrode as per 

specification has to be installed. The plate has to be connected with 2 No. 

45mm x5mm GI or 25mmx5mm copper or 45mmx5mm copper strip with help 

to 2 Nos. GI/brass bolts /nuts and is to be suspended in excavation pit along 

with perforated GI Pipe for watering. The plate is to be then covered with 

common salt, coat powder, black soil as per drawing and specifications. After 

back-filling, the PCC in 1:2:4 is to be applied in an area of 300mmx300mm 

and brick masonry chamber( thickness of chamber wall 200 mm) has The 

chamber cover and frame of 300mmx300mm of CI shall be supplied and 

grouted in brick masonry. The chamber cover shall have lifting hook and shall 

have space in frame for proper placement. The watering fennel, is to be 

installed over watering pipe. The test link   between earthing pit clamps and 

running earthing strip is to be provided for testing. After completion of work, 

resistance of earthpit has to be measured 4 pin method and results shall be 

recorded /handed over to Bank /consultant in 1 sets. 
 

6.2 EARTHING STRIP 

The scope of work includes supply of hot dipped   galvanised iron   

strips/wire as per details and drawings. The GI Strip supplied for purpose shall 

be continuous (minimum single length acceptable in 10 mtr.) The strip 

has to be straightened without damaging galvanising. The strip has to be 

welded by overlapping and three side continuous welding joint. These joint 

shall then be cleaned and jute covering has to be provided (wherever strip is 

buried in ground). After this black bituminous anti corrosive paint has to be 

applied on all joints. Same process has to be adapted for all tappings also In 
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case if earth wire is required to be connected on strip with the help of bolt, GI 

bolts, nuts are to be used along with covering and painting. The earthing strip 

wherever indicated in drawing, has to be   supplied in ground at a depth 

specified in dwg. The earthing strip   shall be   covered with black soil and in 

no case   sand has to be used around strip. 

 
7.0 TELEPHONE SYSTEM 

The wires and cable used for telephone system shall be as mentioned in 

list of approved make and PVC insulated and sheathed 0.5 sq. mm tinned 

copper conductor wires of various pairs should be laid in previously laid 

metal conduits. The telephone wiring shall be carried out in the 

undermentioned manner   confirming   to   the particular specifications 

a. In Concealed system including providing and laying conduits, bends, 

junctions boxes, pull boxes , hardware etc. 

b. The   installation generally will be carried   out    in conformity with the 

norms and rules laid down by the P&T deptt. of govt. of India and IS 

specifications. The rate shall be on the basis of supply and fixing of   dummy 

conduits   and   supply,installation, testing and commissioning of telephone 

cables as described above on per meter basis and of tag blocks and 

distribution frames on per unit basis. 

 

Capacity of Telephone Wires/Cables 
 

Size of Cable Conduit Size 

Up to 5 pair 20 mm 

Above 5 pair up to 10 pair 25mm 

Above 10 pair up to 20 pair 32 mm 

6 Nos. 2 pair 20 mm 

8 Nos. 2 pair cable 25 mm 

10 Nos. 2 pair cable 32 mm 

The size of conduit shall depend upon no. of wires to be drawn. However 

minimum size of conduits shall be 19/20mm. 

 
8.0 STATUTORY APPROVALS 

All statutory approvals from electrical inspectors and MPEB are to be obtained 

by the electrical contractor at no   extra cost only the official payment made in 

the govt. treasury for the first inspection of the electrical inspector will be 

reimbursed to you against receipt. The work also includes getting connection 

sanctioned from MPEB for individual meter for office/flat and common meters 

at no extra cost. Only official charges to be deposited for deposit of MPEB 

shall be reimbursed against treasury slip. 
 
 

ANNEXURE-1 

 
Maximum Capacity of MS Conduits for Simultaneous Drawing-In of PVC 
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Insulated Copper Conductor Cables660v/1.1 KV Grade (Flexible wires) 
 

Size of Conductor of    Cables Maximum Number Of Cables 

 20 mm 25 mm 32mm 40mm 50mm 63mm 
Nominal Area mm2       

1.0 sqmm 5 10 14 - - - 

1.5 sqmm 5 10 14 - - - 

2.5 sqmm 5 8 12 - - - 

4    sqmm 3 7 10 - - - 

6 sqmm 2 5 8 - - - 

10 sqmm - 4 7 - - - 

16 sqmm - - 3 6 - - 

25 sqmm - - 2 4 6 7 

35 sqmm - - - 3 5 6 

50 sqmm - - - - 4 5 

 

No steel conduit less than 20 mm in dia shall be used. 

Specifications of the conduit will be as per following 

Nominal 
Size 

Outside Dia Tolerance Outside Dia Minimum Inside Dia 
For Medium Conduit 

20 20 0.3 16.9 

25 25 0.4 21.4 

32 32 0.4 27.8 

40 40 0.4 35.4 

 

All specification for conduit shall be as per IS 9537. 
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F O R M O F T E N D E R   
To, 
THE REGIONAL MANAGER,                                                                
State Bank of India, 
Regional Business Office (AURANGABAD), 
N-5,CIDCO, Town Center 
AURANGABAD - 431003 (M.S) 

 

NAME OF WORK: ELECTRICAL & DATA CABLING WORKS AT JADHAVWADI HARSHOOL, 
AURANGABAD 

Sir, 

i. Having visited the site and examined the drawings, conditions of contract, special 

conditions of contract, General specifications and detailed specifications, schedules and bill of 

quantities for the construction of the above named works, we offer to construct, complete and 

maintain the whole of the said works in conformity with the said drawings, conditions of 

contract, specifications, schedules and bill of quantities for the sum stated in bill of quantities 

of this Tender Document or such other sum as may be ascertained in accordance with the said 

conditions of contract. 

ii. We undertake to complete and deliver the whole of the works comprised in the contract 

within the time stated in the appendix hereto. 

iii. We have independently considered the amount of liquidated   damages shown   in the 

Appendix hereto and agree that it represents a fair estimate of the loss likely to be suffered, by 

you in the event of the works not being completed in time. 

iv. We agree to abide by this tender for the period of 90 days from opening of envelope 3 

or extension there of as required by the employer from the date fixed for receiving the same 

and it shall remain binding upon us and may be accepted at any time before the expiry of that 

period. 

v. We confirm that the period and rates as referred in the agreement or general conditions 

of contract are given or summarized in the appendix hereto, to which we give our consent 

and agree to abide by the same. 

vi. If this tender is accepted, we undertake to enter into and execute at our cost, when 

called upon by the employer to do so, a contract agreement in   the   prescribed form. Unless 

and until a formal agreement is prepared and executed this tender together with your written 

acceptance thereof, shall constitute a binding contract between us. 

vii. We understand that if our tender is accepted, we are to be jointly and severally 

responsible for the due performance of the contract. 

viii. We   understand that you are not bound to accept the Lowest or   any tender you may 

receive and may reject all or any tender, accept or entrust the entire work to the contractor 

or divide the work to more than one contractor without assigning any reason or giving any 

explanation whatsoever. 

Dated this day of 2021 
Signature 

      in the capacity of  duly authorized to

 sign tenders for and on behalf of 

 

(IN BLOCK CAPITALS) 
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Witness:  

Signature/ 

Address: 

 
 

 

S E C T I O N - I  I  

I N S T R U C T I O N S F O R T E N D E R E R   

2.0 The details of work to be carried out and its scope are given in the   specifications and 

bill of Quantities of these documents which also indicate a brief description of the Project 

where work is to be executed. 

The Tenderers are advised to study the same carefully before tendering and they shall be 

deemed to have fully acquainted themselves with the same. 

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site and 

its surroundings and satisfy themselves before submitting their tenders, in respect of the site 

conditions including but not   restricting to the following which may influence or effect the work 

or cost thereof under the contract. 

a) Site conditions including access to the site, existing and required roads and other 

means of transport/communication for use by him in connection with the work. 

b) Requirement and availability of land and other facilities for his   enabling works, stores 

and workshops etc. 

c) Ground condition including those bearing upon   transportation,   disposal, handling 

and storage or materials required for the work or obtained therefrom; 

d) Source and extent of availability of suitable materials including water etc. and labour 

(skilled and unskilled) required for work and laws and Regulations governing their use and 

employment; 

e) The type of equipment and facilities needed preliminary for and in the performance of 

the work and for successful completion of work. 

f) All other information pertaining to and needed for the work including information as to 

the risks, contingencies and other circumstances which may influence or effect the work or the 

cost thereof under this contract. 

2.2 The tenderers should note that the information, if any, in regard to the site and local 

conditions, as contained in these tender documents has been given merely to assist the 

tenderers and is not warranted to be complete. 

2.3 The tenderers should note and bear in mind that the BANK shall bear no 

responsibility for the lack of acquaintance of the site and other conditions or any information 

relating thereto, on their part. The consequences of the lack of any knowledge as aforesaid on 

the part of the tenderers shall be at their risk and cost and no charges or claims whatsoever 

consequent upon the lack of any information, knowledge or understanding shall be entertained 

or payable by the BANK. 

2.4 Immediately on receipt of the Tender Documents from the BANK but at least seven 

days prior to the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer 

may submit in writing any tender enquiry on matters where clarifications or additional 

information is desired. 

If considered appropriate, the BANK reserves the right to issue addendum(s) or amendment(s) 

to any condition/specifications/schedules to all Tenderers before the date of submission. 

Tenders submitted by the tenderers shall be deemed to cover the effect of such 
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addendum(s)/amendment(s) issued and such addendum(s)/amendment(s) duly signed by the 

tenderers shall be submitted along with the tenders. 

2.5 The tender should be submitted in the prescribed form and the same should be signed 

as laid down here under; 

a) If the tender is submitted by an individual it shall be signed by the proprietor above his 

full name and full name of his firm with his current business address. 

b) If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above 

his full name and full name of his firm with its name and current business address. 

c) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf 

of the firm by all the partners of the firm above, their full names and current business address, 

or by a partner holding the power of attorney for the firm by signing the tender in which case a 

certified copy of the Power of Attorney shall accompany the tender. A certified copy of the 

partnership deed and current business address of all the partners of the firm shall also 

accompany the tender. 

d) If the tender is submitted by a Limited company, or a Limited corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender in which 

case a certified copy of the Power of Attorney shall accompany the tender. Such Limited 

company or Corporation may be required to furnish satisfactory evidence of its existence before 

the contract is awarded. 

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit complete 

information pertaining to each firm   in   the group and state along with the bid as to which of 

the firm shall have the responsibility for tendering and for completion of the contract document 

and furnish evidence admissible in law in respect of the authority assigned to such firm on 

behalf of the group of the firms for tendering and for completion of the contract of the contract 

document. The full information and satisfactory evidence pertaining to the participation of each 

members of the group of firm in the tender shall be furnished along with the tender. 

f) All witnesses and sureties (if any) shall be persons of status and their full names, 

occupations and address shall be stated below their signatures. All signatures affixed on each 

page in the tender will be dated. 

2.6 The tenderer shall furnish with his tender : 

a) Construction schedule showing all activities of work in details and in the form of Bar Chart 

proposed to be completed within the stipulated period duly signed as token of acceptance. 

b) Details of plant, equipment and Machinery immediately available with the tenderer for 

deployment on the work. 

c) Detail of Technical and supervisory personnel already employed by tenderer which he 

proposes to utilize for this work and such other personnel which he proposes to employ further 

for this work. 

d) Relevant information on the capacity, financial resources and experience about himself. 

2.7 The earnest money deposit without any interest will be returned to the unsuccessful 

tenderers only after validity period/award of work. 

2.8 The BANK or its duly authorized representative will open the tenders in the presence 

of tenderers who may be present at the time. If any of the tenderer or his agent is not present 

at the time of opening of tender, the BANK or its duly authorized representative will, on opening 

of tenders of the absentee tenderer, prepare a statement of the attested and unattested 

corrections in the tender under his signatures. Such a statement shall then be binding on the 

absentee tenderer. 

2.9 Tenders, which should always be placed in sealed covers, with the name of the project 

written on the envelopes will be received by The Regional Manager State Bank of India at RBO 
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Aurangabad up to 3:00 PM On 21-01-2022 and will be opened by him in his office after 3:30 

PM. 

2.10 The time allowed for the carrying out of the work will be 30 days from the date of written 

orders to commence the work. 

2.11 The tenderers should quote for all the items of work as given in the bill of quantities. 

The rates shall be written in both the words and in figures. Tenderer shall also show cost of 

each item, total of each subhead and, the Grand total of the whole contract. Corrections, if any, 

shall be made by crossing out, initialing dating and rewriting. 

2.12 While a contractor signs a tender in an Indian language the total amount tendered 

should also be written in the same language. In the case of illiterate contractors the rates and 

the amount tendered should be attested by a witness. 

2.13 Issue of tender form will be stopped one days before the date fixed for the opening of 

tenders. 

2.14 Earnest money amounting to (Rs.12000/-) in the form of Bank Draft drawn in favour of " 

The Regional Manager (Aurangabad), State Bank of India at Aurangabad a/c (name 

of/Contractor’s firm) " must accompany each tender and each tender is to be in a sealed cover 

super scribed "Tender for Electrical & Data Cabling works at Jadhavwadi Harshool, 

Aurangabad “State Bank Of India" and addressed to the office of RBO-III at Aurangabad. 

2.15 The contractor whose tender is accepted will be required to furnish by way of security 

deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of 

his contract. The Security Deposit shall be collected as detailed in General conditions of 

contract clause no. 5.12. 

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does not 

bind itself to accept the lowest tender, and reserves to itself the authority to reject any or all of 

the tenders received without the assignment of any reasons. All tenders in which any of the 

prescribed   conditions are not fulfilled or are incomplete in any respect are liable to be 

rejected. 

2.17 Canvassing in connection with tenders is strictly prohibited and the tenders submitted 

by the contractors who resort to canvassing will be liable to rejection. 

2.18 All item rates shall be quoted on the proper form of the tender alone. An item rate 

tender containing percentage below/above will be summarily rejected. However, where a 

tenderer voluntarily offers a rebate for payment within a stipulated period. This may be 

considered. 

2.19 On acceptance of tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Employer/Architect 

shall be communicated to the Employer/Architect. 

2.20 Special care should be taken to write in figures as well as in words and the 

amounts in figure only, in such a way that interpretation is not possible. The total 

amount should be written both in figures and words. In case of figures, the word 'Rs' 

should be written before, the figure of Rupees and words 'p' after the decimal 

figures, e.g. Rs.2.15 p and in case words, the word 'Rupees' should precede and the 

word paise should be written at the end, unless the rate is in whole rupees and 

followed by the words 'only', it should invariably be up to two decimal places. While 

quoting the rates in the bill of quantities,   the   word 'only'   should be written closely 

following the amount and it should not be written in the next line. 

2.21 (a) The BANK does not bind itself to accept the lowest tender but it may accept 

any tender and reserves to itself the right of   accepting the whole or any part of a 

tender and the tenderer shall be bound to perform the same at the rate quoted. 
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    (b) The BANK reserves the right to accept the tender in full or in parts and that the 

tenderer shall have no claim for revision of rates or other conditions if the tender is 

accepted in parts. 

2.22 The contractor shall give a list of his relatives working with the BANK along 

with their designations and addresses. 

2.23 No employee of the BANK is allowed to work under or as a contractor for a 

period of two years after his retirement from BANK services, without the previous 

permission of the BANK. This contract is liable to be cancelled if either the contractor or 

any of his employees is found at any time to be a person who had not obtained the 

permission of the BANK as aforesaid before submission of the tender or engagement 

in the contractor's service. 

2.24 The tender for works shall remain open for acceptance for a period of 90 days 

from the date of opening of Envelope No. 3 of the tenders. If any tenderer withdraws 

his tender before the said period, then the BANK shall be at liberty to forfeit Earnest 

Money paid along with the tender. 

    The Earnest Money Deposit of the tenderer whose tender is accepted shall be 

forfeited in full in case he does not remit the initial security deposits within the 

stipulated period or start the work by the stipulated date mentioned in the award letter. 

2.25 The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may and has/have tendered for the said 

work. Failure to observe this condition would render tenders of the contractors 

tendering as well as witnessing the tender liable to summary rejection. 

2.26 It will be obligatory on the part of the tenderer to tender and sign the tender 

documents for all   the component parts and that, after the work is awarded, he will 

have to enter in to an agreement, for each component with the competent authority in 

the BANK. 

2.27 Sealed tenders are to be delivered in person to the officer nominated for the 

purpose or put in a sealed tender box kept in the office before the stipulated time. 

2.28 The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part 

of the Tender Documents. 

 
 
    SIGNATURE OF THE COMPETENT AUTHORITY  

     STATE BANK OF INDIA 

 
 
 
 
  
 
 
 
 
 
 
 



 

 

31                                                                        Seal &Signature 
 

 
A R T I C L E S O F A G R E E M E N T   

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 
 

This agreement is made on day of 2021 between  ( 

Regional manager STATE BANK OF INDIA at Aurangabad,                                     (hereinafter called "The Employer") of the one part and 

   (hereinafter called "the Contractor") of the other 

part. 

WHEREAS the Employer is desirous of certain works should be executed viz. Electrical and 

Data Cabling Works for STATE BANK OF INDIA , JADHAVWADI HARSHOOL at 

AURANGABAD and has by letter of acceptance dated accepted a tender by the 

contractor for the execution, completion, and maintenance of such works, now THIS 

AGREEMENT WITNESSES as follows : 

 

4.1 In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the said conditions of contract hereinafter referred to : 

4.2 The following documents shall be deemed to form and to read construed as part of 

this agreement, viz. 

i. Original tender document. 

ii. Relevant correspondence all letters/correspondence forming part of contract and 

referred to in acceptance letter. 

iii. Acceptance letter. 

iv. Bill of quantities. 

v. The drawings. 

vi. Time and progress chart. 

vii. Other additional documents as required, 

a) 

b) 

c) 

viii. Article of Agreement. 

4.3 The aforesaid documents shall be taken as complementary and mutually explanatory 

of one another, but in the case of ambiguities of discrepancies the latest documents issued by 

the BANK shall prevail over on earlier documents. 

* Give the Name, Destination and Address of the Contractor. 

4.4 In consideration of the payment to be made by the employer to the contractor as 

hereinafter mentioned, the contractor hereby covenants with the employer to perform execute, 

complete and maintain the work in conformity in all respects with the provision of the contract. 

4.5 The employer hereby covenants to pay the contractor in consideration of the execution, 

completion and maintenance of the works such sums as shall become payable hereunder at 

the time(s) and in the manner prescribed in the said conditions and price schedule of 

quantities/bill of quantities prescribed in the contract. 

IN WITNESS whereof the parties hereto have caused their respective common seals to 

be hereunto affixed (or have hereunto set their respective hands and seals) the day, 

month and year first above written. 
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SIGNED AND SEALED AND DELIVERED BY THE 
  
 

said  said 
 

 

(Name ) (Name 

  ) 

on behalf of the contractor on behalf of the employer 

 

In the presence of In the presence of 

Name:   

Address:     

Name: 

  

Address: 

 
 

 
 

 

 This form is included in the tender documents only for the information of the 
tenderers. Only the successful tenderer will be, in due course, required to complete 
the form. 
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 INSTRUCTIONS TO THE TENDERERS 

 

 1.0 Scope of work 

 

 Regional Manager(Aurangabad) at Aurangabad invites e-tender’s for Proposed 
Electrical and Data cabling works at Jadhavwadi Harshool, Aurangabad  

 
        Site and its location 

 

 The proposed work is to be carried out at SBI, Jadhavwadi Harshool, 
Aurangabad. 

 

 2.0 Tender documents 

 

 2.1   The work has to be carried out strictly according to the conditions 
stipulated in the tender consisting of the following documents and the most 
workmen like manner. 

 

 Instructions to tenderers 

 

 General conditions of Contract 

 

 Special conditions of Contract 

 

 Additional specifications 

 

 Drawings 

 

 Priced bid A 
 

 2.2 The above documents shall be taken as complementary and mutually 
explanatory of one another but in case of ambiguities or discrepancies, shall 
take precedence in the order given below; 



 a) Price Bid 

 b) Additional Specifications 

 c) Technical specifications 

 d) Drawings 

 e) Special conditions of contract 

 f) General conditions of contract 

 g) Instructions to Tenderers 

 2.3 Complete set of tender documents including relative drawings can be 
downloaded from the website www.sbi.co.in 

 

 2.4 The tender documents are not transferable 

http://www.sbi.co/
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 3.0 Site Visit 

 

 3.1 The tenderer must obtain himself on his own responsibility and his own 

expenses all information and data that may be required for the purpose of filling 

this tender document and enter into a contract for the satisfactory performance 

of the work. The tenderer is requested satisfy himself regarding the availability 

of water, power, transport and communication facilities, the character quality 

and quantity of the materials, labour, the law and order situation, climatic 

conditions local authorities requirement, traffic regulations etc; 
 

 The tenderer will be fully responsible for considering the financial effect of any 
or all the factors while submitting his tender. 

 

 4.0 Earnest Money 
 

 4.1 The tenderers are requested to submit the Earnest Money of Rs.12,000/- 

(Rupees Twelve Thousand only) by means of Demand Draft / Pay Order 

only (Valid for a period of 90 Days from the last date of submission of the 

tender) from any Nationalised Bank drawn in favour of The Regional 

Manager (Aurangabad) State Bank of India, at Aurangabad. NO TDR / 

STDR SHALL BE ACCEPTED AS EMD 



 4.2 EMD in any other form other than as specified above will not be 

accepted. Tender not accompanied by the EMD in accordance with clause 

4.1 above shall be rejected. 



 4.3 No interest will be paid on the EMD. 



 4.4 EMD of unsuccessful tenderer will be refunded within 30 days of 
award of Contract. 



 4.5 EMD of successful tenderer will be retained as a part of security 

deposit. 



 5.0 Initial/ Security Deposit 

 The successful tenderer will have to submit a sum equivalent to 2% of 
accepted tender value less EMD by means of DD drawn in favour of The 
Regional Manager State Bank of India, at Aurangabad within a period of 
15 days of acceptance of tender. 



 6.0 Security Deposit 
 

 6.1 Total security deposit shall be 5% of contract value. Out of this 2% of 
contract value is in the form of Initial Security Deposit (ISD) which includes 
the EMD. Balance 3% shall be deducted from the running account bill of the 
work at the rate of 10% of the respective running account bill i.e., deduction 
from each running bill account will be @10% till Total Security Deposit (TSD) 
including ISD reaches to 5% of contract value. The 50% of the Total Security 
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Deposit shall be paid to the contracton the basis of architect’s certifying the 
virtual completion. The balance 50% would be paid to the contractors after the 
defects liability period as specified in the contract. 

 6.3   No interest shall be paid to the amount retained by the Bank as Security 
Deposit. 

 
 
 

 7.0 Signing of contract Documents 

 

 The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the 
written acceptance of the tenders by the Bank will constitute a binding 

agreement between the Bank and successful tenderer whether such formal 
agreement is subsequently entered into or not. 

 

 8.0 Completion Period 

 Time is essence of the contract. The work should be completed in all respect 

accordance with the terms of contract within a period of 30 days (Thirty days) 

from the date of award of work. 

 

 9.0 Validity of tender 

 Tenders shall remain valid and open for acceptance for a period of 90 days 
from the date of opening price bid. If the tenderer withdraws his/her offer during 
the value period or makes modifications in his/her original offer which are not 
acceptable to Bank without prejudice to any other right or remedy the Bank 
shall be at liberty forfeit the EMD. 

 

 10.0 Liquidated Damages 

 The liquidated damages shall be 0.50% per week subject to a maximum of 5% 
of contract value. 

 

 11.0 Rate and prices: 
 

 11.1 The tenderers need not quote their rates for which no quantities have been 
given. In case the tenderers quote their rates for such items those rates will be 
ignored and will not be considered during execution. 

 

 11.2    The tenderers should not change the units as specified in the tender. If 
any unit is changed the tenders would be evaluated as per the original unit and 
the contractor would be paid accordingly. 

 

 The tenderer should not change or modify or delete the description of the item. 
If any discrepancy is observed he should immediately bring to the knowledge of 
the Architect/ SBI. 

 

 11.3 Each page of the BOQ shall be signed by the authorized person and 
cutting or overwriting shall be duly attested by him. 
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 11.4 Each page shall be totaled and the grand total shall be given. 

 

 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, 
levies. 

 

 11.6 The SBI reserve their rights to accept any tenders, either in whole or in 
part or may entrust the work in phases or may drop the part scope of work at 
any stage of the project within its sole discretion without assigning any 
reason(s) for doing so and no claim / correspondence shall be entertained in 
this regard. 

 

 11.7 In case it is decided by the SBI to drop one or more buildings from the 

scope of work at any stage of the project, the contractor shall not be entitled to 

raise any claim / compensation for such deleted scope of work. Also, the SBI 

may consider issuing work order for various buildings in phases but within a 

reasonable time interval and the contractor shall be bound to execute the same 

within the stipulated time period and as per rates quoted by them in this 

tender without any claim for price escalation. 

 12. Restriction under Rule 144 9XI) of General Financial Rules 
2017 of 

Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 
2020. 

 Any bidder from a country which shares a land border with India will be 

eligiable to bid in this tender ONLY if the bidder is registered with the 

Competent Authority (registration committee constituted by the Department 

for promotion of industry and internal Trade). 

 ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in 

certain contexts) means any person or firm or company, including any 

member of a consortium or joint venture (that is an association of several 

persons, or firms or companies), every artificial judicial person not falling in 

any of the descriptions of bidders stated hereinbefore, including any agency 

branch or office controlled by such person, participating in a procurement 

process. 

 ‘bidder from a country which shares land border with India (such a country); 

for this purpose means: 

 An entity incorporated, established or registered in such a country, or 

 A subsidiary of an entity incorporated, established or registered in such a 

country or 

 An entity substantially controlled through entities incorporated, 

established or registered in such a country, or 

 An entity whose beneficial owner is situated in such a country or 
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 An Indian (or other) agent of such an entity or 

 A natural person who is a citizen of such a country or 

 A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 

 The beneficial owner for the purpose of (iii) above will be as under: 

 In case of A Company or Limited Liability Partnership, the beneficial owner 

is the natural person(s), who, whether acting alone or together, or through 

one or more judicial person, has a controlling interest or who exercise 

control through other means. 

 Explanation- 

 “Controlling ownership interested” means ownership of or entitlement to 

more than twenty five percent of shares or capital or profits of the Company; 

 “Control” shall include right to appoint majority of the directors or to control 

the management or policy decisions including by virtue of their shareholding 

or management rights or shareholders agreements or voting agreements; 

 In case of a partnership firm, the beneficial owner is the natural person(s), 

who whether acting alone or together, through one or more judicial person, 

has ownership of entitlement to more than fifteen percent of capital or profits 

of the partnership; 

 In case of an unincorporated association or body of individuals, the 

beneficial owner is the natural person(s), who whether acting alone or 

together, through one or more judicial person, has ownership of or 

entitlement to more than fifteen percent of capital or profits of such 

association or body of individuals. 

 Where no natural person is identified under (1) or (2) or (3) above, the 

beneficial owner is the relevant natural person who holds the position of 

senior managing official; 

 In case of a trust, the trustiest, the identification of beneficial owner(s) shall 

include identification of the author of the trust, the trustee, the 

beneficiaries with fifteen percent or more interest in the trust and any other 

natural person exercising ultimate effective control over the trust through a 

chain of control or ownership. 

 An Agent is a person to do any act for another, or to represent another in 

dealing with third person . 

 [To be inserted in tenders for Works contracts, including Turnkey contract]. 
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The successful bidder shall not be allowed to sub-contract works to any 

contractor from a country which shares a land border with India unless such 

contractor is registered with the Competent Authority. 

 All bidders need to submit a declaration-cum-certificate (along with 

evidence) in this regards as per “Annexure-I” failure to submit such valid 

declaration-cum- Certificate will make the bid liable for rejection.” 

 SIGNATURE OF THE CONTRACTOR WITH SEAL 
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S E C T I O N V   

G E N E R A L C O N D I T I O N S O F C O N T R A C T   

Except where provided for in the description of the individual items in the Schedule of 

Quantities and in the specifications and conditions laid down hereinafter and in the 

drawings, the work shall be carried as per standard specifications and under the 

directions of the Employer/Architects. 

5.1 INTERPRETATION 

In construing these   conditions, the specifications, the schedule of quantities, 

tender and agreement, the following words shall have the meaning herein assigned 

to them except where the subject  of  context otherwise requires : 

i. Employer:    The term employer shall denote STATE BANK OF INDIA with 

their RBO-III Aurangabad, and any of its employees or representative 

authorized to act on their behalf. 

ii. The BANK : The term BANK shall mean STATE BANK OF INDIA BANK, the 

Employer. 

iii. Architects : the Architects for the purpose of this contract such other 

persons as the Employer shall nominate for the purpose. 

iv. The Engineer in charge : The term means Engineer to STATE BANK OF 

INDIA of the STATE BANK OF INDIA deployed to look after the work. 

v. Site Engineer : The term shall means person posted at site who shall 

work under the orders of Architects/Employer/Engineer-in-charge to inspect 

the works. 

vi. Contractor   :    The term Contractor shall mean (name and address of the 

contractor) and his/their heirs, legal representatives assigns and successors. 

vii. Site : The site shall mean the site where the works are to be executed as 

shown within boundary on the Site Plan including any building and erections 

thereon allotted by the Employer for the Contractor's use. 

viii. Drawings : The work is to be carried out in accordance with drawings, 

specifications, the schedule of quantities and any further drawings which 

may be supplied or any other instruction, which may be given by the 

employer during the execution of the work. 

ix. All the drawings relating to work given to the contractor together with a copy   of   

schedule of quantities are to be kept at site and the Employer/Architects 

shall given access to such drawings or schedule of quantities whenever 

necessary. In case any detailed drawings are necessary, contractor shall 

prepare such detailed drawings and/or dimensional sketches therefore and 

have it confirmed by the employer prior to taking up such work. The contractor 

shall ask in writing for all clarifications on matters occurring anywhere in 

drawings, specifications and schedule of quantities or to additional instructions 

at least 10 days ahead from the time when it is required for implementations 

so that the Employer may be able to give decision thereon. 

x. "The works" shall mean the work or works to be executed or done under this 

contract. 

xi. "Act of Insolvency" shall mean any act as such as defined by the Presidency 

Towns Insolvency Act or in Provincial Insolvency Act or any Amending 

Statutes. 

xii. "The Schedule of Quantities" shall mean the schedule of quantities as 
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specified and forming part of this contract. 

xiii. "Priced Schedule of Quantities" shall mean the schedule of quantities duly 

priced with the accepted quoted percentage of the contractor. 

xiv. Order of precedence for any ambiguity in the schedule of quantities, general 

conditions, special conditions, specifications and drawings for the contractor 

shall be as per the decision of the Employer and the same will be binding on 

the Contractor, and shall be read as under in the decreasing order of 

importance. 

a) Schedule of Quantities. 

b) Drawings. 

c) Special Conditions. 

d) General Conditions. 

e) Technical Specifications of Contract. 

f) C.P.W.D. specifications. 

g) Bureau of Indian Standards specifications. 

h) State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and be executed 

after obtaining approval from the Employer. 

5.2 SCOPE 

The work consists of Electrical and Data Cabling Works State Bank Of India, Jadhavwadi 

Harshool, Aurangabad, in accordance with the "Drawings" and "Schedule of 

Quantities". The Electrical works, related civil and electrical works etc. complete are 

within the scope of this tender. It includes furnishing all materials, labour, tools and 

equipment and management necessary for, and incidental to, the construction and 

completion of the work. All work, during its progress and upon completion shall confirm 

to the lines, elevations and grades as shown on the drawings furnished by the employer. 

Should any detail essential for efficient completion of the work be omitted from the 

drawings and specifications it shall be the responsibility of the contractor to inform the 

employer and to furnish and install such detail with employer's concurrence, so that 

upon completion of the proposed work the same will be acceptable and ready for use. 

Employer may in their absolute discretion issue further drawings and/or written 

instructions, details, directions and explanations, which are, hereafter collectively, 

referred to as "the employer's instructions" in regard to : 

a) The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work. 

b) Any discrepancy in the drawing or between the schedule of quantities and/or 

drawings and/or specifications. 

c) The removal from the site of any defective materials brought thereon by 

the contractor and the substitution of any other material thereof. 

d) The demolition/removal and/or re-execution of any work executed by the 
contractors. 

e) The dismissal from the work of any persons employed thereupon. 

f) The opening up for inspection of any work covered up. 
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g) The rectification and making good of any defects under clauses 

hereinafter mentioned and those arising during the maintenance period (retention 

period). 

The   contractor   shall forthwith comply with and duly execute any work comprised 

in such employer's instructions, provided always that verbal instructions, directions 

and explanations given to the contractor's or his representative upon the works by 

the employer shall if involving a variation be confirmed in writing to the contractor/s 

within seven days. No works for which rates are not specifically mentioned in the 

priced schedule of quantities, shall be taken up without written permission of the   

employer. Rates of items not mentioned in the priced schedule of quantities shall be 

fixed by the employer in consultation with the Architects as provided in clause 

"variations". 

 

5.3 TENDERER SHALL VISIT THE SITE 

Intending Tenderer shall visit the site and make himself thoroughly acquainted with 

the local site conditions, nature and requirements of the works, facilities of transport 

conditions, effective labour and materials, accesses and storage for materials. The 

Tenderer shall provide in their tender for cost of carriage, freight   and other   charges 

as also for any special difficulties and including police restriction for transport etc. for 

proper execution of work as indicated in drawings. The successful Tenderer will not be 

entitled to any claim of compensation for difficulties faced or losses incurred on 

account of any site conditions which existed before the commencement of the work 

or which in the opinion of the Employer might be deemed to have   reasonably been 

inferred to be so existing before commencement of work. 

5.4 TENDERS 

The entire set of tender paper issued to the tenderer should be submitted duly priced 

and also signed on the last page together with initials on every page. Initials/Signature 

will indicate the acceptance of the tender papers by the tenderers. 

The schedule of quantities shall be filled in as follows: 

i) The rates column to be legibly filled in ink in both English figures and English 

words. 

ii) Amount column to be filled in figures for each item and the amount for each 

subhead as detailed in the "Schedule of Quantities". 

iii) All corrections are to be initialed. 

iv) The "Rate Column" (for alternative items shall be filled up). 

v) The “Amount" for alternate items of which the quantities are not mentioned shall 

not be filled up. 

vi) In case of any errors/omissions in the quoted rates, the rates given in the 

tender marked "original" shall be taken as correct rates. 

No modifications, overwriting or corrections can be made in the tender papers by the 

tenderer, but he may at his option offer his comments or modifications in a 

separate sheet of paper attached to the original tender papers. 

The employer reserves the right to reject the lowest or any tender and also to 

discharge any or all of the tenders for each section or to   split up and distribute any 

item of work to any specialist firm or firms, without assigning any reason. 
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The BANK reserves the right to accept the tender in full or in part and the tenderer 

shall have no claim for revision of rate or other conditions if his tender is accepted in 

parts. 

The tenderers should note that the tender is strictly on the item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct 

workable and self-supporting. If   called upon   by the employer detailed analysis of 

any or all the rates shall be submitted by the contractor. The employer shall not be 

bound to recognize the contractor's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and 

not as "lump sum" contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works 

involved directly related to and reasonably detectable from the drawings, 

specifications and schedule of quantities and no further extra charges will be allowed 

in this connection. In the case of lump sum charges in the tender in respect of any 

item of works, the payment of such items of work will be made for the actual work 

done on the basis of lump sum charges as will be assessed to be payable by the 

employer. 

The employer has power to add to, omit from any works as shown in drawings or 

described in specifications or included in schedule of quantities and intimate the same 

in writing but no addition, omission or variation shall be made by the contractor without 

authorisation from the Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for   a   

period of 90 days from the date of opening of the tender (Envelope No. 3). 

5.5 AGREEMENT 

The successful contractor may be required to sign agreement as   may   be drawn up 

to suit local conditions and shall pay for all stamps and legal expenses, incidental 

thereto. 

5.6 PHOTOGRAPHS 

The contractor shall supply the Architect & Employer weekly with well executed 

unmounted photographs 4 (four) No. of size 200 x 250mm in duplicate showing the 

progress of the works and also such particular section of the works, site plan, 

machinery or materials as the Engineer may direct within his quoted prices. 

5.7 GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws and acts relating to 

the work and to the regulations etc. of the Government and local authorities and of any 

company with whose system the structure is proposed to be connected. The 

contractor shall give all notices required by said act, rules, regulations and Byelaws 

etc. and pay all fees payable to such authorities for execution of the work involved. 

The cost, if any, shall be deemed to have been included in his quoted rates, taking 

into account all liabilities for licenses, fees for footpath encroachment and restorations 

etc. He shall indemnify the employer against such liabilities    and shall defend all 

actions arising from such claims or liabilities. 

5.8 TAXES (GST ) 

The tenderers to exclude GST, which shall be payable by the Bank seperatly as 

applicable. However, work contract tax shall be deducted at source at the specific rate 
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in state legislative, if applicable. The certificate in respect of T.D.S. shall be issued by 

the BANK as per rate. No claim whatsoever on this account shall be entertained. 

5.9 PROVISIONAL SUM (P.S.) 

All provisional sums described in the schedule of quantities as P.S. shall be 

exclusively allotted to the purchase of materials and not for any   handling and fixing 

to be done by the contractor. Such costs of handling and fixing with profit (including 

transport charges if required) shall be separately included in the contract price as 

described   in   the schedule of quantities. The disposal of the amounts covered under   

this head will be absolutely at the discretion of the employer. Contractor is to make 

payments for these materials to the suppliers on certificate or order issued by the 

employer and realise them through his bills from the employer. 

5.10 QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to cover the entire new 

structure indicated in the drawings but the Employer reserves the right to execute only 

a part or the whole or any excess thereof without assigning any reason therefore. 

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work   included in   this 

contract or any work which is not included in this contract by other agency or persons 

and contractor shall allow all reasonable facilities and use of his scaffolding for the 

execution of such work. However the contractor shall employ “A” grade Licence holder 

Electrical contractor to Complete the electrical work in the scope of the tender 

5.12 EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of RS 7000/-. in the form of BANK draft 

drawn in favour of The Regional Manager SBI at Aurangabad a/c (name 

of/Contractor’s firm 

) at the time of submission of tender as an Earnest Money. The employer is not liable 

to pay any interest on the Earnest Money. The Earnest Money of the unsuccessful 

tenderers will be refunded without any interest soon after   the decision to award the 

work is taken or after the expiry of the validity period of the tender. 

The successful tenderer to whom the contract is awarded will have to deposit an initial 

security deposit, a further sum to make up 2% of the value of the accepted tender 

including the Earnest Money. The initial Security Deposit will have to be made by the 

contractor to the BANK within 14 days of acceptance of award letter, failing which the 

employer at his discretion may revoke the letter of acceptance and forfeit the earnest 

money deposit furnished along with the tender. The initial security deposit shall be 

accepted in the form of Demand draft and not by BANK Guarantee. The initial security 

will be refunded to the contractor within fourteen days after the issue of certificate of 

virtual completion. 

Apart from the initial security deposit made as above, retention money shall be 

deducted from the progressive running bills at 10% of the gross value of each 

running bill. However the retention money on secured advance payable will not be 

deducted. 

The retention amount of 5% will be refunded to the contractor in the Final bill and 

balance 5% will be refunded fourteen days after the defect liability period. Provided the 

contractor has satisfactorily carried out all the works and to all the defects in 

accordance with the conditions of contract. No interest is allowed on Retention Money. 
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5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

         The contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawings, schedule of quantities and 

specifications taken together whether the same may or may not be particularly shown or 

described therein provided that the same can reasonably be inferred therefrom and if the 

contractor finds any discrepancies therein, he shall immediately and in writing refer the 

same to the employer whose decision shall be final and binding. 

         The rates quoted against individual items will be inclusive of everything necessary to 

complete the said items of work within the contemplation of the contract and beyond 

the unit price. No extra payments will be allowed for incidental or contingent work, labour 

and/or materials inclusive of all taxes excluding GST and duties whatsoever except for 

specific taxes, if any, stipulated in the tender documents. 

         The contractor   shall supply, fix and maintain at his own cost for the execution of any 

work, all tools tackles, machinery and equipment's and all the necessary scaffolding, , 

watching and lighting by night as well as by day required not only for the proper 

execution and protection of the said work but also for the protection of the public and 

safety of any adjacent roads, streets, walls, houses, buildings, all other erections, 

matters and things and the contractor shall take down and remove any or all such 

scaffolding, etc. as occasion shall be required or when ordered to do so and shall fully 

reinstate and make good all matters and things distributed   during   the execution of 

works to the satisfaction of the Employer/Architect. 

         The Contractor shall at all times give access to workers employer by the Architect / 

Employer or any men employed on the buildings and to   provide   such   parties with 

proper sufficient and if required special scaffolding, hoists and ladders and provide them 

with water and lighting and leave or make any holes, grooves etc. in any work where 

directed by the employer as may be required to enable such workmen to lay or fix pipes, 

electrical wiring, special fittings etc. The quoted rates of the tenders shall accordingly 

include all these above mentioned contingent works. 

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1 Time of completion 

         The entire work is to be completed in all respects within the stipulated period. The date of 

commencement will be Three days from the date of acceptance letter issued to the 

contractor or the day on which contractor is instructed to take possession of site, 

whichever is latter. Time is the essence of the contract and shall be strictly observed by 

the contractor. 

         The work shall not be considered as completed until the Employer have certified in 

writing that work has been completed and the defects liability period shall commence 

from the date of such certificate. 

5.14.2 Extension of Time 

         If, in the opinion of the Employer/Architect the works be delayed 

(a) by reason of any exceptionally inclement weather, or 

(b) by reason of instruction   from the   employer in consequence of proceedings 

taken of threatened by or disputes, with adjoining or neighboring owners or 

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by 

the          Employer and not referred to in the specification or 
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(d) by reason of authorized extra and additions or 

(e) by reason of any combination of workmen or strikes or lockout effecting any of the 

building trades or 

(f) From other causes which the employer may consider are beyond the 

control of the contractor, the Employer at the completion of the time allowed for the 

contract, shall make fair and reasonable   extension of the time for completion in 

respect therefore. In the event of the Employer failing to give possession of the site 

upon the day   specified above the time of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall 

immediately give the employer, written notice thereof. Nevertheless, the 

contractor shall use his best endeavors all that to prevent delay, and shall do all 

that may be reasonably required, to   the satisfaction   of the employer to proceed 

with the works and on his doing so that it will be ground of consideration by the 

employer for an   extension   of time as above provided. The decision of the 

Employer as to the period to the allowed for an extension of time for completion 

hereunder (which decision shall be final and binding on the contractor) shall be 

promulgated at the conclusion of such strike or lockout and the employer shall 

then, in the event of an extension being granted, determine and declare the final 

completion date. The provision in clause 5.15 with respect to payment of 

liquidated damages shall, in such case, be read and construed as if the 

extended date fixed by the employer were substituted for and the damage shall be 

deducted accordingly. 

5.14.3 Progress of work 

During the period of construction the contractor shall maintain proportionate 

progress on the basis of a programme chart submitted by the contractor 

immediately before commencement of work and agreed to by the 

employer/Architect. Contractor should also include planning for procurement   for   

scarce material well in advance and reflect the same in the programme chart so 

that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should the   work be not completed to the satisfaction   of   the 

Employer/Architect within the stipulated period, the contractor shall be bound to 

pay to the employer a sum calculated as given below by way of liquidated 

damages   and   not as penalty during which the work remains un-commenced or 

unfinished after the expiry of the completion date. 

0.5% of the tendered amount shown in the tender per   week subject to ceiling of 

5% of the accepted contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position 

proper office accommodation for the contractor's representative and staff, 

which offices shall be open at all reasonable hours to receive instruction, 

notices or communication and clear away on completion of the work and make 

good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of 

appropriate size and covered with a coat of approved varnish. They are to be 
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protected from ravages of termites, ants and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the 

work and to enable other contractors and subcontractors to complete the work 

within the specified time. 

The Contractor shall provide a suitable temporary hut for the watchmen and clear 

away the same when no longer required and to provide all necessary attendants, 

lights etc. required. 

The contractor shall arrange for temporary latrines for the use of workers and 

field staff and keep the same in a clean sanitary condition to the satisfaction of the 

Public Health Authorities and shall cause such latrines and soil to be cleared 

away whenever necessary and shall make good all the works disturbed by these 

conveniences. 

Every precaution shall be taken by the contractor to prevent the breeding of 

mosquitoes on the works during the construction and all receptacles, cisterns, 

water tanks etc. used for the storage of water must be suitably protected against 

breeding of mosquitoes. The contractor shall indemnify the employer against any 

breach of rules in respect of anti - malarial measures. 

The contractor shall not fix or place any placards or advertisement of any 

description or permit the same to be fixed or placed in or upon any boarding, 

gantry, building structure other than those approved by the Employer. 

5.16.2 Protective Measures 

The contractor from the time of being placed in possession of the site must make 

suitable arrangements for watching, lighting and, protecting the work, the site and 

surrounding property by day, by night, on all days including Sundays and other 

holidays. 

Contractor shall indemnify the employer against any possible damage to the 

building, roads, or member of the public in coarse of execution of the work. 

The contractor shall provide necessary temporary enclosures, gates, entrance 

etc. for the protection of the work and materials and for altering and adopting the 

same as may be required and removing on completion of the works and making 

good all works disturbed. 

5.16.3 Storage of materials 

The contractor shall provide and maintain proper sheds for the proper storage and 

adequate protection of the materials etc., and other   work that may be executed 

on the site including the tools and materials of subcontractors and remove same 

on completion. 

5.16.4 Tools 

All instruments like steel tape etc. which is found necessary for the works shall be 

provided by the contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may 

be require for safety taking measurements and shall be supplied by the contractor. 

The Mistry's and   the supervisors on the works shall carry with them always a 

one meter or two meter steel tapes, a measuring tape of 30 meters, a spirit level, a 

plumb bob and a square and shall check the work to see that work is being done 

according to the drawings and specifications. The site engineer will use any or 
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all measuring instruments or tools belonging to the contractor as he chooses for 

checking the works executed or being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable 

facilities for the use of his scaffolding, tools and plants etc. by subcontractors for 

their work. 

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the legislature relating 

to the work, and to the regulations and By-Laws of any authorities, and / or any 

water, lighting and other companies, and / or authorities with whose system the 

structures were proposed to have constructed and shall before making any 

variation from the drawings or specifications that may be associated to so confirm, 

give the Employer/Architects written notice, specify the variations proposed to be 

made and the reasons for making them and apply for instructions thereon. The 

Employer on receipt of such intimation shall give a decision with a reasonable 

time. 

The Contractors shall arrange to give all notices required for by the said acts, 

regulations or By-laws to be given to any authority, and to pay to such authority or 

to any public officer all fees that may be properly chargeable in respect of the work 

and lodge the receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of patent 

rights, royalties, damages to buildings, roads or member of public in course of 

execution of work and shall defend all actions arising from such claims and shall 

keep the employer saved harmless and indemnified in all respects from such 

actions, costs and expenses. 

5.18 CLEARING SITE AND SETTING OUT WORKS 

The contractor shall set out the works and shall be responsible for the true and 

perfect setting out of the work and for the correctness of the positions, levels, 

dimensions and alignment of all parts thereof. If at any time, any error shall appear 

during the progress of any parts of the works the contractor shall at his own 

expenses rectify such error, if called upon to the satisfaction of the employer. The 

contractor shall further set out the work to the alternative positions at the site   

until one is finally approved and the rates quoted in his tender should include for 

this and no extra on this account will be entertained. 

5.19 ACCESS 

Any authorized representative of the employer/architect shall at all reasonable 

times have free access to the works and/or to the workshops, factories or other 

places where materials are being prepared or constructed for the work and also to 

any place where the materials are lying or from where they are being obtained, 

and the contractor shall give every facility to the BANK or their representatives 

necessary for inspection and examination and test of the materials and 

workmanship. Except the representatives of the employer, no person shall be 

allowed at any time without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All the works specified and provided for in the specifications or which may be 

required to be done in order to perform and complete any part thereof shall be 

executed in the best and most workman like manner with materials of the best 
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and approved quality of the respective kinds in accordance with the particulars 

contained in and implied by the specifications and as represented by the drawings 

or according to such other additional particulars and instructions as may from time 

to time be given by the Employer/Architect during the execution of the work, and to 

his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to carry out tests 

on materials and workmanship in approved   materials testing laboratories or as 

prescribed by the employer at his own cost to prove that the materials etc. under 

test confirming to the relevant IS standards   or as specified in the specifications. 

The necessary   charges for preparation   of mould (in case of concrete cube), 

transporting, testing etc. shall have to be borne by the contractor. No extra 

payment on this account would in any case be entertained. 

All the materials (except where otherwise described) stores and equipment 

required for the full performance of the work under the contract must be provided 

through normal channels and must be the best of their kind available and 

contractor/s must be entirely responsible for the proper and efficient carrying out 

of the work. The work must be done in the best workman like manner. Samples 

of all materials to be used must be submitted to the Employer/Architect when so 

directed by the Engineer/Architects and written approval from Employer/Architect 

must be obtained prior to placement of order. The approved samples shall be kept 

with the Employer till the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other 

cause, the contractor shall take all precautions necessary for the protection of 

work and at his own expenses shall make good any damage arising from any of 

these causes. 

The contractor shall cover up and protect from damage, from any cause, all new 

work and supply all temporary doors, protection to windows, and any other 

requisite protection for the execution of the work whether by himself or special 

tradesmen or subcontractor and any damage caused must be made good by the 

contractor at his own expenses. 

5.21 REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing 

from time to time the removal from the work within such reasonable time or times 

as may be specified in the order of any materials which in the opinion of the 

Employer/Architect are not in accordance with specification or instructions, the 

substitution or proper re-execution of any work executed with materials or 

workmanship not in accordance with the drawings and specifications or 

instructions. In case the contractor refuses to comply with the order the employer 

shall have the power to employ and pay other agencies to carry out the work 

and all expenses consequent thereon or incidental there to as certified by the 

employer shall be borne by the contractor or may be deducted from any money 

due to or that may become due to the contractor. No certificate which may be 

given by the Architects shall relieve the contractor from his liability in respect of 

unsound work or bad materials. 

5.22 SITE ENGINEER 

The term "Site Engineer" shall mean the person posted at site by 

Architect/Employer to superintend the work. The contractor shall afford the Site 
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Engineer every facility and assistance for examining the works and materials    for 

checking and measuring work and materials. The Site Engineer shall have no 

power to revoke, alter, enlarge or relax any requirements of the contractor or to 

sanction any day work, additions, alterations, deviations, or omissions or any 

extra work whatever, except in so far as such authority may be specially conferred 

by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his 

foreman of non-approval of any work or materials and such work   shall be 

suspended or the use of such materials shall be discontinued until the decision of 

the employer is obtained. The work will from time to time be examined by the 

Architects, Engineer from the premises department of the Employer and the Site 

Engineer. But such examination shall not in any way exonerate the contractor from 

the obligation to remedy and defects which may be found to exist at any stage of 

the work or after the same is complete. Subject to the limitations of this clause the 

contractor shall take instructions only from the Employer. 

5.23 CONTRACTOR'S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for   

the work who shall be available (by turn) through out the working hours to 

receive and comply with   instructions   of   the Employer/Architects. The 

contractor shall engage at least one experienced Engineer as site-in-charge for 

execution of the work. The contractor shall employ in connections with the work 

persons having the   appropriate skill or ability to perform their job efficiently. 

The contractor shall employ local labourers on the work as far as possible. 

No labourers below the age of sixteen years and who is not an Indian National 

shall be employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on day work   

basis either wholly or partly under the direct order or control of the Employer or 

his representative shall be deemed to be a person employed by the contractor. 

The contractor shall comply with the provisions of all labour legislation's including 

the requirements of : 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1970 and Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed there-under from 

time to time.The contractor shall keep the Employer saved, harmless and 

indemnified against claims if any of the workmen or any other person and all costs 

and expenses as any be incurred by the Employer in connection with any claim 

that may be made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of any 

Health Officer of the state or any local authority or of the Employer regarding the 

maintenance of proper environmental sanitation of the area where the 

contractor's labourers are housed or accommodated, for the prevention of small 

pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
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contractor shall provide maintain and keep in good sanitary condition adequate 

sanitary accommodation and provide facilities for pure drinking water at all times 

for the use of men engaged on the works and shall remove and clear away the 

same on completion of the works. Adequate precautions shall be taken by the 

contractor to prevent nuisance of any kind on the works or the lands adjoining the 

same. 

The contractor shall arrange to provide first aid treatment to   the   labourers 

engaged on the works. He shall within 24 hours of the occurrence of   any 

accident at or about the site or in connection with execution of the works, report 

such accident to the employer and also to the competent authority where such 

report is required by law. 

5.24 DISMISSAL OF WORKMEN 

The contractor shall on the request of the employer immediately dismiss from 

works any person employed thereon by him who may in the opinion of the 

employer be unsuitable or incompetent or who may misconduct himself. Such 

discharges shall not be the basis of claim for compensation or damages against 

the employer or any of their officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by   the 

contractor and the contractor shall not directly or indirectly transfer, assign   or 

underlet the contract or any part, share or interest therein nor, shall take a new 

partner without written consent of the employer and no subletting shall relieve the 

contractor from the full and entire responsibility of the contract or from active 

superintendence of the work during their progress. 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The contractor shall be responsible for all injury to the worker or workmen or 

persons, or things and for all damages to the project works, materials, equipments, 

structural and/or decorative part of property which may arise from the operations 

or neglect of himself or of any subcontractor or any of his or a subcontractor's 

employees whether such injury or damage arise from carelessness, accident or 

any other cause whatsoever in any way connected with the carrying out of this 

contract. The   clause shall be held to include interalia any damage to buildings 

whether immediately adjacent or otherwise and any damage to roads, streets,   

foot paths or ways as well as damages caused to   the buildings and the works 

forming the subject of this contract by rain, wind or other inclemency of the 

weather. The contractor shall indemnify the employer and hold harmless in 

respect of all and any expenses arising from any such injury or damages to 

persons or property as aforesaid and   also in respect of any claim made in 

respect of injury or damage under any   acts of compensation or damage 

consequent upon such claim. 

The contractor shall reinstate, rectify and remedy all damages of every sort 

mentioned in this clause so as to deliver the whole of the contract works complete 

and perfect in every respect and so as to make good or otherwise   satisfy all 

claims for damages to the property or third parties. 

The contractor shall effect the insurance necessary and indemnify the employer 

entirely from all responsibility in this respect. The insurance must be placed with 

company approved by the employer and must be effected jointly in the name of 
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the contractor and the employer and the policy lodged with the latter. The scope of 

insurance is to include damage or loss   to the contract itself till this is made over 

in a complete   state. Insurance is compulsory and must be effected for the very 

initial stage. The contractor shall also be responsible for anything which may be 

excluded from the damage to any property arising out of incidents, negligence or 

defective carrying out of this contract. 

The employer shall be at liberty and hereby empowered to deduct the amount of 

any damages, compensations, costs, charges and expenses arising or accruing 

from or in respect of any such claim or damages from any sums including the 

total security deposit due or to become due to the contractor. 

  

5.27 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk 

(include fire, flood, earthquake & third party) of the contractor for total tender value 

and keep them insured until the virtual completion of the contract against any loss 

or damage of the material and of the project. The insurance must be placed with a 

company approved by the Employer in the joint names of the Employer and the 

contractor for such amount and for any further sum if called to do so by the 

Employer. The premium of such further sum being allowed to the contractor as an 

authorized extra. The contractor shall deposit the policy and receipt   premium 

paid   with the Employer within twenty one days from the date of issue of work 

order unless otherwise instructed. In default of the contractor insuring as 

provided above the Employer on his behalf may so insure and may deduct the 

premiums paid from any money due, or which may become due to the contractor. 

The contractor shall as soon as the claim under the policy is settled or the work 

reinstated by Insurance Company should they elect to do so, proceed with due 

diligence with the completion   of   the works in the same manner as though the 

fire has not occurred and in all respects under the conditions of the contract. The 

Contractor in case of rebuilding or reinstatement after fire shall be entitled to 

extension of time for completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them with all the 

invoices, accounts, receipts and other vouchers that they may require in 

connection with the works under this contract. If the contractor shall use materials 

less than what he is required under the contract, the value of the difference in the 

quantity of the materials he was required to use and that he actually used shall be 

deducted from his dues. The decision of the employer shall be final and binding 

on the contractor as to the amount of materials. The contractor is required to use 

for any work under this contract. 

Before taking any measurement of any work the site Engineer or a subordinate 

deputed by him shall give reasonable notice to the   contractor. If   the contractor 

fails to attend at the measurements after   such notice or fails to countersign or to 

record the difference within a week from the date of measurement in the manner 

required by the Site Engineer then in any such event the measurements taken by 

the Site Engineer or by the subordinate deputed by him as the case may be is 

final and binding on the contractor and the contractor shall have no right to dispute 

the same. 
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PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the 

employer. Normally one interim bill shall be prepared each month subject to 

minimum value for interim certificate as stated in these documents. The bills in 

proper forms must be duly accompanied by detailed measurements in support of 

the quantities of work done   and must show deductions for all previous payments, 

retention money etc. The bill shall be checked at site by site Engineer and 

thereafter the Architect shall issue a certificate after due scrutiny of the 

contractor's bill which may be further verified by the Employer and the 

contractor shall be entitled to payment thereo f, within the period of honoring 

certificates named in these documents, as per final verified amount by the 

Employer. 

The amount as stated in an interim certificate shall be the total value of   work 
properly executed and secured advance on the materials as described under the 
heading of secured advance less the amount to be retained by the employer as 
retention money vide clause 5.12 of these conditions and less installments 
previously paid under these conditions, provided the such certificate shall only 
include the value of said material and goods as and from such time as they are 
reasonably, properly and not prematurely brought to or placed adjacent to the 
work and then only if adequately protected against weather or other casualties. 

The employer will deduct retention money as described in clause 5.12 of these 

conditions. The refund of retention money will be made as specified in the said 

clause. 

If the employer has supplied any materials or goods to the contractor, the cost 

of any such materials or goods will be progressively deducted from the amount 

due to the contractor in accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payment by way of advance 

against   the final payments only and not as payments for work actually done and 

completed and shall not preclude the requiring of bad unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or re-erected or 

to be considered as an admission of the due performance of the contract or any 

part thereof in any respect or the accruing of any claim, nor shall, it conclude 

determine or affect in any way the powers of the employer under these 

conditions or any of them as to the final settlement and adjustment of the 

accounts or otherwise or in any other way vary or affect the contract. The final bill 

shall be submitted by the contractor within one month of the date fixed for 

completion of the work or of the date of certificate of virtual completion furnished 

by employer and payment shall be made within six weeks after issue of certificate 

of the Architect. 

5.30 SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The period of Final Measurements will be One Month from date of Completion, 

The final bill shall be accompanied by a certificate of completion from the 

Employer, payments of final bill shall be made after deduction of Retention Money 

as specified in clause 5.12 of these conditions, which sum shall be refunded 

after the completion of the Defects Liability Period after receiving the Employer 
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and Architect's certificate that the contractor has rectified all defects to the 

satisfaction of the Employer and Architects. The acceptance of payments of the 

final bill by the contractor would indicate that he will have no further claim in 

respect of the work executed. 

5.32 VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the 

employer add or omit, or vary the works shown in the drawings or described in the 

specifications or included in the priced schedule of the quantities. The contractor 

on his own accord shall make no addition, omission or variation without such 

authorization of direction. A verbal authorization of direction by the employer shall 

when confirmed correctly by the contractor in writing within 3 days shall be 

deemed to have been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a 

statement giving particulars, as full and detailed as possible, of all claims for 

any additional payment to which the contractor may consider himself entitled and 

of all extra or additional work ordered by the employer which he has executed 

during the preceding month. 

No final interim claim for payment for any such work or expense, will be 

considered which has not been included in such a statement provided always that 

the Architect shall be entitled after taking employer's sanction to authorize 

payment to be made for any such work or expense, not withstanding the 

contractor's failure to comply with this condition, if the contractor has, at the 

earliest practicable opportunity, notified the Architect in writing that he intends to 

make a claim for such work. 

The rates for additional, altered, substituted work shall be arrived   at in 

accordance with the following rules: 

i) The net rates or prices in the contract schedule shall determine the 

valuation of (the rates for) the extra work (items) where such extra work is of 

similar character and is executed under similar conditions as the work priced 

therein. 

ii) If the rates for the extra, altered or substituted or (deviated) work are not 

provided for (available) in the schedule of   quantities,   they shall to the extent 

possible be derived out of rate given in that schedule for similar or near similar 

items. For the purpose of such deviation, where necessary and when so directed, 

the contractor shall furnish detailed analysis for the said similar or near similar 

items in the contract schedule. For such portions of the analysis, for the extra, 

altered or substituted (deviated) work for which prices cannot be abstracted 

from the corresponding analysis of rates for the said similar or near similar items in 

the contract schedule, market rates substantiated by purchase bills/vouchers 

dependable printed price schedule of building materials of different type shall 

be adopted, using factors and constants for quantum of materials, labour, T & P 

and sundries, form standard analysis of rates adopted by the National Building 

Organization, Ministry of Works and Housing, Government of India in preparation 

of All India Standard Schedule   of Rates, 2002/DAR and adding 10% over 

towards profit   and   overheads. When called upon to do so, the contractor shall 

submit the required purchase bills/vouchers. 

iii) In respect of a contract which incorporates more than one schedule, the 
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rate applicable in case (i) above if not provided for in the schedule pertaining to the 

work in which the addition, alteration or substitution (deviation) occurs, shall be 

taken as the lowest applicable rate in other schedules. Similarly in case (ii) 

above if similar in near similar items cannot be found in the schedule pertaining 

to the work in which the addition, alteration or substitution (deviation) occurs, 

similar or near similar items from the other schedule shall be adopted. 

iv) In the case of additional, altered substituted (deviated) for which rates 

cannot be reasonably be derived as at (ii) and (iii) above, the rates shall be worked 

out adopting market prices, substantiated by purchase bills/vouchers using factors 

and constants for quantum of materials, labour, T & P and sundries from 

standard analysis of rates adopted by the National Building Organization, 

Ministry of Works and Housing, Government of India in preparation of All India 

Standard Schedule of Rates, 2002 DAR and adding 10% over towards profit and 

overheads. When called upon to do so the contractor shall submit his purchase 

bills/vouchers to the Architect's and Employer. 

v) The question as to what particular items, being similar or near similar to the 

additional, altered or substituted (deviated) work in the contract schedule are to be 

adopted for deviation of rates for the additional, altered for substituted deviated 

work and whether the said rates cannot be derived from similar or near similar 

items in the contract schedule will decided by the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates 

adopting the principles enunciated and the Architect, after scrutinizing the analysis 

any other papers furnished will allow such rates as he considers reasonable after 

obtaining Employer's sanctions. 

vii) Where extra work is of such a nature that it cannot be properly measured 

or valued, the contractor shall be allowed day work priced at the net rates stated in 

the tender or the priced schedule of quantities or if not so stated then in 

accordance with the minimum local day work rates and wage for the district 

notified by the concerned authority provided that in either case if required by the 

Architects, vouchers, muster rolls and other documents, required for proper 

verification of the labour employed and the materials deployed on the said work 

and the costs thereof be delivered to the Site Engineer, Architect or his 

representative   on or before the end of the week following that in which the work 

has been executed. 

The question as to whether extra work is of such nature that it cannot be properly 

measured or valued will be decided by the Architects and Employer. The margin to 

be allowed on actual costs to the contractor towards profit and overhead shall be 

15%. 

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25% 

The tender rates shall hold good for any increase in the tendered quantities up 

to variation of 25%. In case tender quantities of an individual item exceeds the 

deviation limit of 25%, the same item is to be got approved by submitting the 

Market Rate Analysis of the above item, negotiated, and got to be approved by 

the competent authority. Please note that in no case contractor should execute 

the deviated item without prior approval the rates for the excess quantities. Over 

and above the deviation limit shall be payable as per market rate analysis, 

sustained by purchase vouchers/bill using constant only of materials, labour, T & P 

etc. from all Indian Standard analysis of rates published by NBO/DAR with 15% 



 

 

55                                                                        Seal &Signature 
 

contractor's profit and overheads. For non schedule items, constant of material, 

labour, T & P etc. shall be decided by the Engineer in-charge of Employer, and 

Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials 

and workmanship, he/they must obtain the approval of the Architect/Employer in 

writing for any such substitution   well in advance. Materials designated in this 

specification indefinitely by such terms as "Equal" or "other approved" etc., 

specific approval of the Employer/Architect has to be obtained in writing. 

5.36 CLEARING SITE ON COMPLETION 

On completion of the works, the contractor shall clear away and remove from the 

site all constructional plant, surplus materials, rubbish and temporary works of 

every kind and leave the whole of the site and the works clean and in a 

workmanlike condition to the satisfaction of the Employer and Architects. 

5.37 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of 

virtual completion issued jointly by the BANK /Architects. The contractor shall 

make good at his own cost and to the satisfaction of the employer all defects, 

shrinkages or other faults which may appear within 12 months after completion of 

the work. In default, the employer may employ and pay other persons to amend 

and make   good   such damages, losses and expenses consequent thereon or 

incidental   thereto shall   be made good and borne by the contractor and such 

damages, losses and expenses shall be recoverable from him by the employer or 

may be deducted by the employer, in lieu of such amending and making good by 

the contractor, deduct from any money due to the contractor a sum equivalent to 

the cost of amending such work and in the event of the amount retained being 

insufficient, recover that balance from the contractor from the amount retained 

under clause No. 5.12 together with any expenses the Employer may have 

incurred in connection therewith. 

5.38 CONCEALED WORK 

The contractor shall give due notice to the Employer and Architects whenever 

any work is to be buried in the earth, concrete or in the bodies of walls or 

otherwise becoming inaccessible later on, in order that   the work may be 

inspected and correct dimensions taken before such burial, in default whereof the 

same shall, at the option of the Employer/Architect be either opened up for 

measurement at the contractor's expense or no payment may be made for such 

materials. Should any dispute or differences arise after the execution of any work 

as to measurements etc., or other matters which cannot be conveniently tested or 

checked, the notes of   the Employer shall be accepted as correct and binding on 

the contractor. 

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, 

additional establishment cost of hire and labour charges of tools and plants would 

be entertained under any circumstances. 

5.40 SUSPENSIONS 

If the contractor, except on account of any legal restraint upon the Employer 

preventing the continuance of the work, abandons, suspends work or in the 

opinion of the Employer, the contractor neglects or fails to proceed with due 
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diligence in the performance of his part of the contract, the Employer shall have 

the power to give notice in writing to the contractor requiring the work be 

proceeded within a reasonable manner and with reasonable dispatch, such 

notices purport to be a notice under this clause. 

After such notice shall have been given the contractor shall not be at liberty to 

remove from the site of the works or from any ground   contiguous   thereto any 

plant or materials to subsist from the date of such notice being given until the 

notice shall have been complied with. If the contractor shall fail for 7 (seven) 

days after such notice has been given to proceed with the works as therein 

prescribed, the Employer may proceed as provided in clauses 5.41 (Termination of 

contract by Employer). 

5.41 TERMINATION OF CONTRACT BY EMPLOYER 

The contractor being a company go into liquidation whether voluntary or 

compulsory or being a firm shall be dissolved or being an   individual shall be 

adjudicated insolvent or shall make an assignment or a composition for the 

benefit of the greater part, in numbers or amount   of   his creditors   or shall 

enters into a Deed or arrangement with his creditors or if the official assignee in 

insolvency of the receiver of the contractor in insolvency, shall repudiate the 

contract, or if a receiver of the contractor's appointed by court shall be unable, 

within fourteen days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the Employer that he is able to carry out   and   fulfill 

the contract, and if so required by the employer to give reasonable security 

therefore, or if the contractor shall suffer execution to be issued, or shall suffer 

any payment under this contract to be attached by or on behalf of and the 

creditors of the contractor, or shall assign charge or encumber this contract or 

any payments due or which may become due to the contractor there under, or 

shall neglect or fail to observe and perform all or any of the acts matters of 

things by this contract to be observed and performed by the contractor within three 

clear days after the notice shall have been given to the contractor in manner 

hereinafter mentioned requiring the contractor to observe or perform the same 

or shall use improper materials or workmanship in carrying on the works, or shall 

in the opinion of the employer not exercised such due diligence and make such 

due progress as would enable the work to be   completed   within due   time 

agreed upon, and shall fail to proceed to the satisfaction of the employer after 

three clear days notice requiring the contractor so to do shall have been given to 

the contractor as hereinafter mentioned, or shall abandon the contract, then and 

in any of the said cases, the BANK may not withstanding previous waiver 

determine the contract by a notice in writing to the effect as hereinafter mentioned, 

but without   thereby effecting the powers of the employer of the obligations and 

liabilities of the contractor the whole of which shall continue in force as fully as if 

the contract, had not been so determined and as if the   works subsequently 

executed had been executed by or on behalf of the contractor (without thereby 

creating any trust in favour of the contractor). Further the employer or his agent, or 

servants, may enter upon and take possession of the work and all plants, tools, 

scaffolding, sheds, machinery, steam and other power utensils and materials 

lying upon premises or the adjoining lands   or roads and sell the same as his 

own property or may employ the same by means of his own servants and 

workmen in carrying on and completing the works or by employing any other 

contractors or other persons or person to complete the works and the contractor 
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shall not in any way interrupt or do any act, matter of thing to prevent or hinder 

such other contractors or other persons or person employed from completing and 

finishing or using the materials and plants for the works when the works shall be 

completed, or as soon thereafter as conveniently may be, the employer shall give 

notice in writing to the contractor to remove his surplus materials and plants and 

should the contractor fail to do so within   a period of fourteen days after receipt by 

him. The employer may sell the same by Public Auction and shall give credit to 

the contractor for the amount so released. Any expenses or losses incurred by the 

employer in getting the works carried out by other contractors shall be adjusted 

against the amount payable to the contractor by way of selling his   tools and 

plants or due on account of work carried out by the contractor prior to engaging 

other contractors or against the Security Deposit. 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

herein before mentioned and as to the quality of workmanship of materials used 

on the work or as to any other question, claim, right matter or thing whatsoever in 

any way arising out of our relating to the contract, designs, drawings, 

specifications, estimates, instructions orders or these conditions or otherwise 

concerning the work or the execution or failure to execute the same whether 

arising during the progress of work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

(a) If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

payable by the Architect or in case the contractor wants to dispute the validity of 

any deductions or recoveries made or proposed to be made from the contract or 

raise any dispute, the contractor shall forthwith give notice in writing of his claim, 

or dispute to The Regional Manager (in the address as stated above) and endorse 

a copy of the same to the Architect, if any, within 30 days from the date of 

disallowance thereof or the date of deduction or recovery.  The said notice shall 

give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount claimed and the contractor shall not be entitled to raise 

any claim nor shall the bank be in any way liable in respect of any claim by the 

contractor unless notice of such claim have been given by the Contractor to the 

respective Manager (address as stated above) in the manner and within the time 

as aforesaid. The contractor shall be deemed to have waived and extinguished all 

his rights in respect of any claim not notified to the respective Regional Manager in 

writing in the manner and within the time aforesaid. 

(b) Regional Manager shall give his decision in writing on the claims notified by the 

contractor.  The contractor may within 30 days of the receipt of the decision of the 

respective Regional Manager submit his claims to the conciliating authority namely 

the Dy. General Manager(B&O), State Bank of India, Administrative Office, 

Aurangabad conciliation along with all details and copies of correspondence 

exchanged between him and the Branch/ RBO. 

(c)If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 

notice to the concerned Chief General Manager of the Bank for appointment of an 
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arbitrator to adjudicate the notified claims failing which the claims of the contractor 

shall be deemed to have been considered absolutely barred and waived. 

(d)Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes of differences arising out of the notified  claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for adjudication 

through arbitration by the Sole Arbitrator appointed by the Chief General Manager.  

It will also be no objection to any such appointment that the Arbitrator so appointed 

is a Bank Officer and that he had to deal with the matters to which the Contract 

relates in the course of his duties as Bank Officer.  If the arbitrator so appointed is 

unable or unwilling to act or resigns his appointment or vacates his office due to 

any reason whatsoever another sole arbitrator shall be appointed in the manner 

aforesaid by the said Chief General Manager.  Such person shall be entitled to 

proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice for 

appointment of arbitrator. It is also a term of this contract that no person other than 

a person appointed by such Chief General Manager as aforesaid should act 

arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the 

provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 

or re-enactment thereof and the rules mad thereunder. It is also a term of the 

contract that if any fees are payable to the arbitrator these shall be paid equally by 

both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 

Officer.  

It is also a term of the contract that the arbitrator shall be deemed to have entered 

on the reference on the date he issues notice to both the parties calling them to 

submit their settlement of claims and counter statement of claims.  The venue of 

the arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion.  The fees, if any, of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parities.  The 

cost of the reference and of the award (including the fees, if any of the arbitrator) 

shall be in the discretion of the arbitrator who may direct to any by whom and in 

what manner, such costs or any part thereof, shall be paid and fix or settle the 

amount of costs to be so paid.  
 

 
5.44 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by 

the BANK,/ Architect in writing for wooden flooring for Electrical works are to be 

executed by specialist firms. 
 

5.45 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the condition of 

contract specification tender preamble and bill of quantities will be provided for the 

use of the contractor who must satisfy himself as to the accuracy of the said 

copies in every detail, and make all other copies necessary for the conduct of the 

work. Any comments on drawings to be given by the contractor within 7 days from 
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receiving of drawings. 

One   copy of each drawing or sketch furnished to the contractor shall   be kept in 

an office at the works and the Engineer or any person authorized by the Employer 

shall have free access to the drawings and sketches whenever they desire. 

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The work is liable to be technically audited by the Chief Technical Examiner of 

the Central Vigilance Commission Government of India from time to time. Any 

defects, improvements or testing etc. pointed out by the Chief Technical 

Examiner should carried out by the contractor at his own cost and any deduction 

suggested by the CTE will be effected. 

The Employer   shall have a right to cause a technical examination and audit of 

works and the final bills of the contractor including all supporting vouchers, 

abstract, etc. to be made at the time of payment of the final bill. If as a result of this 

examination or otherwise any sum is found to have been over paid in respect of 

any work done by the contractor under the contract the contractor shall be liable   

to return the amount of over payment and it shall be lawful for the employer to 

recover the same from him from any sum or sums due to him and in any other 

manner legally permissible and if it is found that the contractor was paid less than   

what was due to him under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by the employer. 

Any sum of money due and payable to the contractor (including Security Deposit 

returnable to him) under this contract may be appropriated by the Employer and 

set off against any claim of the employer of the payment of a sum of money 

arising out of or under any other contract made by  the contractor with employer. 

5.47 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all   lights, guards, 

fencing and watching when and where necessary or required by the Architects 

and Employer for the protection of the works or for the safety and convenience of 

those employed on the works or the public. 

5.48 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition 

to normal routine requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures equipments as stipulated in the 
tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and removal of each 
hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like laminates 

special paints white cement, or any material as directed by Architect / Employer. 
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j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 786. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their 
visits. 

5.49 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) It shall be ensured that the contractor provides for adequate fences, 

watch and ward and security of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in which the 

BANK has got a financial interest or those which influence progress of work, shall 

be strictly controlled. Checks shall be exercised at gate (entrance and exit shall be 

preferably through one gate only). 

(d) When the work is completed and handed over to the user, the responsibility 

of proper security arrangement shall rest with the users. 

5.50 WORKING HOURS 

Site officers working hours shall normally be fixed as may be prevailing in the 
locality. 

Normally no construction work of important structural nature shall be carried out on 

Sundays, Holidays and during nights. In exceptional   circumstances, however, the 

work may be carried out with proper approval of the Site Engineer who shall 

depute supervision staff to be present on the occasion. 

5.51 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and 

requirements in accordance with the following Act and Rules made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

Any other Act are enactment relating thereto and rules framed thereunder from 

time to time. 

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing and taking over report and inventories/statement (in quadruplicate) at 

the time of handling over shall be prepared. The reports and inventories shall be 
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signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared : 

i. Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical) 

and night latches all with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, 

bells, air- conditioning, lifts pumps and the like ). 

5.54 DELINQUENCIES OF CONTRACTORS 

5.54. Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ 

Misdemeanors of tenderers/ Contractors. 

The undernoted delinquencies/defaults/misconduct/misdemeanors on the 

part of tenderer or enlisted contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance, 

equipment, resources, technical staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission of tender containing for too many arithmetical errors and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & lack of his personal supervision. 

h) Ignoring BANK's notices for replacement/rectification of rejected materials, 

workmanship etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, 

labour laws, ban on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of 

final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad treatment of subcontractors (piece workers) and un-business like 

dealings with suppliers of materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming BANK rupt or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure to satisfactorily rectify defects during Defects Liability 
Period (DLP) and discovery of latent defects in contractor's work after the expiry of 
DLP of his contract. 
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5.54. Disciplinary action against (Delinquencies of) contractor. 

i) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing embargo on issue of tenders of temporary suspension from

 the BANK's approved list. 

b) Permanent ban on issue of tenders & removal from the BANK’s approved 

list. 

c) Circulation of the contractor's name to other Public Under taking or 

Government Department for non-entertainment of this publication for 

contract work. 
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SPECIAL CONDITION OF CONTRACT 
 

 

Scope of work 

1.0 The scope of work is to carry out for the proposed Electrical 

& D a t a  C a b l i n g  Works,  S t a t e  B a n k  O f  I n d i a , Jadhavwadi 

Harshool Branch, Aurangabad.  

  
           2.0 Address of site 

 
The site is located at SBI Jadhavwadi Harshool Branch, Aurangabad 

 
3.0 Dimensions and levels 
 
All dimensions and levels shown on the drawings shall be verified by the 

contractor at the site and he will be held responsible for the accuracy. Figured 

dimensions are in all cases to be accepted and dimension shall not be scaled. 

Large scale details shall take precedence over small scale drawings. In case of 

discrepancy the contractor shall ask for clarification from the Architect / 

consultant before proceeding with the work. 

 
04 Notice of operation 

 
The contractor shall not carry out any important operation without the Consent in 

with from the Bank’s Engineer/Architect / Consultant: 

5.0 Construction records 

 
The contractor shall keep and provide to the Architect / consultant full and 

accurate records of the dimensions and positions of all new work and any other 

information necessary to prepare complete drawings recording details of the 

work as construction. 

 
6.0 Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect / consultant 

supports as may be required to protect effectively all structures and protective 

give to trees, which may be endangered by the execution of the works or 

otherwise such permanent measures as may be required by the Architect to 

protect the tree structures. . 
 
 
7.0 Temporary works. 

 
Before any temporary works are commenced the contractor shall submit at least 

in advance to the architect / consultant for approval complete drawings of all 

temporary works he may require for the execution of the works. The contractor 

shall carry out the modifications relating to strength, if required by the architect / 

consultant may require in accordance with the conditions of contract at his own 
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cost The contractor shall be solely responsible for the stability and safety of all 

temporary works and unfinished works and for the quality of the permanent 

works resulting from the arrangement eventually adopted for their execution. 
 
 
 

8.0 Water power and other facilities 

 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his 

own arrangements for the supply of good quality water suitable for the 

construction and good quality drinking water for their workers If necessary the 

contractor has to sink a tube well / open well and bring water by means of 

tankers at his own cost for the purpose The SBI will not be liable to pay any 

charges in connection with the above 

 
b) The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges 

 
c) The contractors for other trades directly appointed by the SBI shall be entitled to 

take power and water connections from the temporary water and power supply 

obtained by the contractor However, the concerned contractor shall make their 

own arrangements to draw the supply and pay directly the actual consumption 

charges at mutually agreed rates between them. All municipal charges for 

drainage and water connection for Construction purposes shall be borne by the 

contactor and charges 

payable for permanent connections, if any, shall be initially paid by the contactor 

and the SBI will reimburse the amount on production of receipts 

 
d) The SBI as well as the Architect / consultant shall give all possible assistance to 

the Contractor’s to obtain the requisite Permission from the various authorities, 

but the responsibility for obtaining the same in time shall be of the contractor 

 
9.0 Facilities for contractor’s employees 

 
The contractor shall make his own arrangement for the housing and welfare of 

his staff and workmen including adequate drinking water facilities. The contractor 

shall also make the arrangements at his own cost for transport where necessary 

for his staff and workmen to and from site of work at his own cost. 

 
10.0 Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as 

required for the proper execution and supervision and inspection of work. 

 
11.0 Firefighting arrangements 

 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. 

This purpose he shall provide requisite number of fire extinguishers and 
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adequate number of buckets, some of which are to be always kept filled with 

sand and some with water these equipment’s shall be provided at suitable 

prominent and easily accessible place and shall be properly maintained. 

 
ii)  Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The 

contractor make the following arrangements at his own cost but not limited the 

following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment’s. 

d) Type, number and location of containers for the removal of surplus materials 

and rubbish. 

e) Type, size, number and location of fire extinguishers or other tire fighting 
equipment. 

f) General house keeping 
 
 
12.0 Site order book 

 
A site order book shall be maintained at site for the purpose of quick 

communication between the Architect / Consultant. Any communication relating 

to the work may be conveyed through records in the site order book. Such a 

communication from one party to the other shall be deemed to have been 

adequately served in terms of contract Each site order book shall have machine 

numbered pages in triplicate and shall carefully maintained and preserved by 

the contractor and shall be made available to the architect / consultant as and 

when demanded- Any instruction which the architect /consultant may like to issue 

to the contractor or the contractor may like to bring to the architect / consultant 

two copies of such instructions shall be taken from the site order book and one 

copy will be handed over to the party against proper acknowledgment and the 

second copy will be retained for their record. 

 
13.0 Temporary fencing/ barricading 

 
The contractor shall provide and maintain a suitable temporary fencing / 

barricading and gates at his cost to adequately enclose all boundaries of the site 

for the protection of the public and for the proper execution and security of the 

work and in accordance with the requirement of the architect I consultant and 

regulations of local authorities. These shall be altered, relocated and adopted 

from time to time as necessary and removed on completion of the work. 

 
14.0 Site meetings 

 
Site meetings will be held to review the progress and quality evaluation. The 

contractor shall depute a senior representative along with the site 

representative and other staff of approved sub-contractors and suppliers as 

required to the site meetings and ensure all follow up actions. Any additional 

review meetings shall he held if required by the architect/ consultant. - 
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15.0 Disposal of refuse 

 
The contractor shall cart away all debris, refuse etc. arising from the work from 

the site and deposit the same as directed by the architect / consultant at his own 

cost. It is the responsibility of the contractor to obtain from the local authorities 

concerned to the effect that all rubbish arising out of contractor’s activities at the 

construction site or any other off-site activities borrow pits has been properly 

disposed off. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested 

other specialists contractors or other sub-contractors to enable them to prepare 

the own shop drawing and pass on the information with sufficient promptness as 

will in any way delay the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the 

architect/ consultant indicating therein the name of the project and other details 

as given by the architect/consultant at his own cost and remove the same on 

completion of work. 
 
 
 
18.0 As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The 

architect Consultant will issue two sets of drawings to the Contractor for the 

items for some 

changes have been made. From the approved drawings as instructed by the SBI/ 

architect / consultant. The contractor will make the changes made on these 

copies and return these copies to the architect / Consultant for their approval. In 

cases revision is required or the corrections are not properly marked the architect 

/ Consultant will point out the discrepancies to the contractor. The contractor will 

have to incorporated these corrections and / or attend to discrepancies either 

on copies as directed by the architect / consultant and resubmit to him for 

approval. The architect / consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 

 
The contractor will modify the drawing prepared by him wherever the changes 

made by the SBI / architect / consultant. And submit two copies of such modified 

drawings to the architect/ consultant for approval. The architect / consultant will 

return one copy of the approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his 
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own cost and also appoint the specialized agency for the waterproofing anti-

termite, aluminium doors and windows and any other item as specified in the 

tender. The architect/consultant may approve any make / agency within the 

approved list as given in the tender after inspection of the sample/mock up. 

 
20.0 Procurement of materials 

The contractor shall make his own arrangements to procure all the required 

materials for the work .All wastages and losses in weight shall be to the 

contractors account 
 

 
21.0 Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, 

levies, royalties, fees, cess or charges except GST in respect of the works 

including but not limited to sales tax, tax on works contract excise duty, and 

octroi, except GST payable in respect of materials, equipment plant and other 

things required for the contact. All of the aforesaid taxes, duties, levies, fees and 

charges except GST shall be to the contractor’s account and the SBI shall not be 

required to pay any additional or extra amount on this account. Variation of 

taxes, duties, fees, levies etc if any except GST, till completion of work shall be 

deemed to be included in the quoted rates and no extra amount on this account. 

Variation of taxes, duties, fees, levies etc if any excluding GST, till completion of 

work shall be deemed to be included in the quoted rates and no extra claim on 

this account will in any case be entertained. If a new tax or duty or levy or cess or 

royalty or octroi is imposed under as statutory law during the currency of contract 

the same shall be borne by the contractor. 

 
22.0 Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any 

reason. They are not to bind to accept the lowest or any tender and the tenderer 

or tenderers shall have no right to question the acts of the SBI. However 

adequate transparency would be maintained by the SBI. 

 

23.0 Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not more 
than one months during the progress of the work or at every important stage of 
construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with their each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/Bank may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained. 
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PROFORMA FOR RUNNING A/C BILL 

 

i. Name of Contractor / Agency : 

 
ii. Name of Work : 

 
iii. Sl.No. of this Bill : 

 
iv. No. & Date of previous Bill : 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence : 

 
vii. Date of Completion as per Agreement : 

 
Sr  Item Description Unit Rate (Rs.) As per Tender 

1 2 3 4 5 

     

 
 

 

 
Upto Previous R.A. 

Bill 

Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 
 
 
 

Note 
: 

1 
. 

If part rate is allowed for any items, it 

should be indicated with reasons for 

allowing such a rate. 

   
   

Net Value since previous bill 

 2 
. 

If ad-hoc payment is made, it should 
be mentioned specifically. 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No. - 

------------------------- were made have been taken jointly on -------------------------- 
and are recorded at pages -------------------------- to -------------------------- of 
measurement book No. --- 

  . 

      
 

Signature 

and date of 

Contractor 

Signature and 

date of Architects 
Representative 
(Seal) 

Signature and 

date of Site 

Engineer 

 

The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

    

Architect Signature and date of Site 
Engineer 
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TABLE 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT 

SITE BY THE CONTRACTOR 
 
 

S
r 

Item Qty Unit Amount Remark  

1 2 3 4 5 6 

      

 
 

 

 

Total value of materials at Site. 

 
 

Secured Advance @ ---------------- of above value - B 

 
 
 

CERTIFIED: 

 
(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is 

outstanding on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the 

Contractor for use in the work in connection with the items for which rates of finished 

work have been agreed upon. 

 
 

Dated Signature of Site Engineer Preparing the bill 
Rank    
 
 

 

Date signature of 
Banks Architects------------------- 

(Name of the Architects) 
 
 

Dated Signature of the Contractor 
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TABLE 
 

MEMORANDUM FOR PAYMENT 
 

R/A BILL NO. 
 
 
 
 

1. Total value of work done since 

previous bill (A) 

Rs. ----------- 

2. Total amount of secured advance 

due since Previous Bill (B) 

Rs. ----------- 

3. Total amount due since Previous 

Bill (C) (A+B) 

Rs. ----------- 

4. PVA on account of declaration in 

price of Steel, Cement and other 

materials and labour as detailed in 

separate statements enclosed. 

Rs. ----------- 

5. Total amount due to the Contractor Rs. ----------- 

  

OBJECTIONS: 
 

i) Secured Advance paid in the 

previous R/A 

Rs. ----------- 

ii) Retention money on value of works 

as per accepted tenders upto date 

amount Rs. 

Rs. ----------- 

 Less already recovered Rs. ----------- 

 Balance to be recovered Rs. ----------- 

iii) Mobilization Advance, if any  

(a) Outstanding amount (principal + 

interest) as on date 

Rs. ----------- 

(b) To be recovered in this bill Rs. ----------- 

iii. Any other Departmental materials 
cost to be recovered as per contract, 
if any 

Rs. ----------- 

iv. Any other Departmental service 

charges to be recovered if any, as 

per contract (water, power etc.) 
enclose statement. 

Rs. ----------- 
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Total Deduction as per contract (F) Rs. ----------- 

Adjustments, if any ------------------- 

Amount less received by Contractor 

in --------- R/A Bill (as per statement 

of Contractor) 

Rs. ----------- 

P.V.A. Rs. ----------- 

Total amount payable as per 

contract (E+F+G) 

Rs. ----------- 

(Rupees     in 
words) 

 

 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 

due checking of the measurements of work as required and is recommended for payment. 
 

 

Date:    
 

 

Signature of Architect 

with Seal 
 

The bill amount to Rs -------------------------------- certified by Consultants has been scrutinized by 

me after due test checking of measurements of works as required and is recommended for 

payment for an amount of Rs................................... 
 

 

Date :     
Signature of Owners 

Engineer 
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 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 
 
 

This figures given in the Memorandum for payable has been verified and bill passed 

for payment (in words and figures 

Date:    

Signature of the RM 
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TENDER FOR ELECTRICAL &DATA CABLING WORKS WORKS FOR- 
JADHAVWADI HARSHOOL BRANCH, AURANGABAD  

 

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION) 

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 

 

LIST OF APPROVED MANUFACTURERS FOR LT ELECTRICAL &DATA CABLING WORKS 

WORKS 

S.NO. MATERIALS APPROVED MANUFACTURERS 

1 Moulded Case Circuit Breaker (MCCB) L & T, Legrand, Schneider, Hager 

Siemens,Havells 

     

2 Switch Fuse Unit (SFU)  L & T, Siemens, ABB, Siemens 

   

3 Power Contactors  L & T, Siemens, Schneider 

   

4 Meters HPL, L & T,  IMP 

     

5 Armoured LT cable  Polycab, Havells, Finolex, R R Kabel 

     

6 Cable Termination Dowells, Comet, Frontier 

Technologies 

     

7 Cable Tray Profab, Metalemms, Asian Ancillary 

Corporation 

     

8 PVC Conduit & Accessories Precision , Vraj 

     

9 Wires (FRLS only) RR Kabels, Havells, Finolex, Polycab 

   

10 

  

  

Modular Switches & Sockets with PVC 

Box 

MK-(wrap round), Roma, Schneider 

- (Opale model), Cartree (havells)-

(Verona model), L&T -(Oris model 

     

11 Distribution Board, MCB, RCCB & RCBO  Legrand, Schneider ,Hager, L&T,  

Siemens 

     

12 Data/ Voice Cable & accessories i)D-link, HCL/RR Kabels, Finolex 

   

13 Light Fixtures Wipro ,CGL, Philips, Orient, Bajaj 

   

14 Tubes, PL's & CFL's Wipro Philips, Osram 

      

15 Ceiling Fan CG, Havells, Bajaj, Orient,USHA 
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16 Exhaust Fan CG, Almonard, Alstom 

     

17 Speakers  BOSCH, Ahuja, Philips 

     

18 Amplifier BOSCH ,Ahuja, Philips 

     

19 ELECTRICAL  LT Panel ERDA/CPRI & ISO 9001:2008 

Approved Panel Manufacturer 

Only 

20 Capacitors  Siemens, L& T, GE,ABB, Universal 

     

21 CT'S / PT'S AE, Kappa, Ricco, Rishabh 

     

22 APFC Relay. HPL, Emercon, Alstom, Beluk, L & T 

     

23 Contactor / Timer i) Schneider 

    ii) Hager 

    iii) L & T 

    iv) Siemens 

    iv) Legrand 

24 Energy Meters HPL, Schneider, L & T, Tecnic, 

AE,HPL 

      

25 Data / Voice cabel & Accessories  D- Link , AMP 

   

NOTE:- 1.All approved materials samples shall be approved from the Bank’s Engineer 

  

 2SBI reserves final right to select any make for any item from the above 

mentioned list of make.   

  3.SBI reserves final right to reject any material if found out of approved list of 

make/not up to the acceptable standards 

      

Important: Please Tick (/) the make of materials considered in the Tender. 

 


