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STATE BANK OF INDIA 
PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 
SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001. 
 
 
 

NOTICE INVITING TENDERS 
 

FOR 

EXTERNAL REPAIRING AND ROOF TREATMENT WORK  
OF IT BUILDING BLOCK,  

STATE BANK OF INDIA, LOCAL HEAD OFFICE, 1 STRAND ROAD, KOLKATA-700001. 
 
 
 

The Bank’s Empanelled Contractors under the following category only are eligible to apply – 
CIVIL WORKS – Category CIVIL/STRUCTURAL WORKS [Category -1(b)] & above 

 
 
 

Last Date & Time for submission of e-Tender: 23/12/2021 till 3:00 PM 
Opening of e-Tender: 4:00 PM on 23/12/2021 

 
 

Tender Submitted By: 
Name of Contractor: ………………………………………………………………………………........ 
Address: ………………………………………………………………………………………………………. 
GSTIN: ………………………………………………………. Date: ………………………………………. 

 
 
 
 

Note: 
1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-

Tendering. 

2. The successful bidder shall have to ensure, without any extra cost, meticulous compliance of 
protocols laid down by the Govt. with regard to COVID-19 during execution at site. 
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STATE BANK OF INDIA 

PREMISES & ESTATE DEPARTMENT 
LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 
1, STRAND ROAD, KOLKATA – 700 001 

 
e-TENDER NOTICE 

 

Tender No.: KOL-SB-2021-12-001   Date: 14/12/2021 
SBI invites application cum sealed tender (ON ITEM RATE BASIS ) in single bid (Technical cum commercial 
bid) from the empanelled contractors for Civil/ Structural Works  under Category 1(b) (work value above                   
Rs. 10.00 Lakh  up to Rs 30.00 Lakh) & above through online e-Tendering System Portal 
www.tenderwizard.in/SBIETENDER. Details of the e-Tender are as under: 
 

1. Name of the Work : EXTERNAL REPAIRING AND ROOF TREATMENT 
WORK OF IT BUILDING BLOCK ,  
STATE BANK OF INDIA, LOCAL HEAD OFFICE, 1 
STAND ROAD, KOLKATA-700001 

 
2. Estimated Cost : Rs. 21,68,585.00 (Rupees Twenty One Lakh Sixty Eight 

Thousand Five Hundred & Eighty Five only) 
This amount is exclusive of applicable Goods & Services 
Tax (GST), which shall be paid extra as applicable from 
time to time on the final certified bill. 

 
3. Time Allowed for Completion : 45 days (including Sundays and Holidays) from the Date of 

Issue of the Work Order or the Site Handover Date, 
whichever is later. 

 
4. Validity of Tenders : 120 days from the date of opening of tenders 

 
5. Earnest Money Deposit (EMD) : Exempted i.e, not to be submitted. 

 
However vendor have to submit signed copy of "Bid 
Security Declaration" accepting that if they withdraw or 
modify their bids during period of validity etc., they will be 
suspended for the next six month from participating in any 
tender issued by SBI LHO Kolkata 

6. Initial Security Deposit (ISD) : Exempted 
 
7. Total Security Deposit (TSD) : 3% of the Final Certified Bill Value including ISD 

Note : Condition for submission of TSD may be changed 
in due course of time. Percentage of TSD may be changed 
in due course. 

 
8. Availability of Tender Documents : Tender documents are to be downloaded from the Bank’s 

website (www.sbi.co.in) or SBI e-Tender Portal 
www.tenderwizard.in/SBIETENDER   
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10. Tender Documents Downloading : (a) Start Date: From 11:00 AM on 14.12.2021 

(b) End Date: Up to 2:00 PM on 23.12.2021 
 
11. Last Date and Time of Submission of 

Technical & Price Bids 
: Up to 3:00 PM on 23.12.2021 

 
12. Date and Time of Opening of the 

Technical Cum Price Bid  
: 23.12.2021 at 4:00 PM 

In case the tender opening date is declared as holiday, the 
tender will be opened in the next working day at the same 
time. 

 
13. For any details, please contact : The Asst. General Manager (Civil. Engg.) 

State Bank of India 
Local Head Office, Kolkata, 
Samriddhi Bhavan, Block B, 9th Floor, 
1, Strand Road, Kolkata – 700 001.Mobile No.:+91 
9437026189 
e-Mail ID:s.kushari@sbi.co.in 

 
14. Project Architect : NA 
 
15. For e-Tender related queries : Service provider: 

 
M/s. Antares Systems Limited,  
Registered Office: #24, Sudha Complex,  
3rd Stage, 4th Block, Bangalore – 560079, 
Karnataka. 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 
Help Desk: 9073677150 / 9073677151 / 9073677152 / 033 
4604 6611 
 
Contact Persons: 
(On working days 9 AM to 6 PM) 
1. Mr.Kushal Bose 
Mobile No.: +91 7686913157 
e-Mail: kushal.b@antaressystems.com 
2. Mr. Siddhartha Mondal 
Mobile No.: +91 9674758723 
e-Mail:siddharthasundar.m@antaressystems.com 

 
16. Liquidated Damages (LD) : 0.5% of the Contract Price per week of delay, subject to the 

maximum of 5% of the Contract Price or Certified Bill 
Value, whichever is higher. 

 
17. Defects Liability Period : 12 Months from the date of Virtual Completion of work 
 
18. Value of Interim Certificate : No advance on materials / plant / machinery or 

mobilization advance shall be paid under any 
circumstances. 
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19. Deduction of Income Tax and GST  A) TDS on Income Tax/GST will be deducted at source as 

per Govt. Guidelines. 
B) The contractor should comply with the following; 
i. Contractor should have GST Registration Number 
ii. Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST 
provision 
iii. Contractor should timely file his GST return in 
accordance with GST provisions to enable the Bank to 
claim the credit of GST paid to the contractor. 

 
20. Corrigendum  Corrigenda, if any, is to be followed as published in 

www.tenderwizard.in/SBIETENDER  portal only. 

 
21. Documents Required to be submitted 

with Technical Bid at SBI LHO 
Kolkata in hard copy. 

  1. Bid Security Declaration 
 2. Process Compliance Statement as per    Annexure X of 

NIT 
3. Page No. 1 of NIT (Filled up & signed by the Contractor) 

 
22. Any additional Information  The estimated rates as per the Break-up Of Quantities 

(BOQ) uploaded in this tender are inclusive of materials, 
labour, wages, fixtures, transportation, installation, all taxes 
& charges , cost of the insurances as specified in the tender, 
cost towards testing of materials supplied, wastages, Octroi, 
machinery, temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and 
all related expenses to complete the work. However, GST 
on work contract will be extra as applicable. 

 
 
 
 
 
 
 
Sd/- 
The Asst. General Manager (Civil. Engg.) 
State Bank of India 
Local Head Office, Kolkata, 
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IMPORTANT NOTES 
 
(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only 

eligible for the above-mentioned work.  
 
(b) Any abnormal increase from the quoted price / cost will not be accepted.  
 
(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 

whatsoever. 
 
(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category 1 (b) 

& above (work value from Rs 10 Lakh up to Rs 30 Lakh for Civil/Structural Works & above ) only  
in one part, i.e., Part – I (Technical Bid + Bid Security Declaration ), to be submitted 
offline in a sealed envelope and (Online Price Bid) separately Electronically Sealed Price 
Bid is to be submitted online through the following  portal: 
www.tenderwizard.in/SBIETENDER 

 
** Price Bid shall not be accepted offline. 

Price Bid can be submitted through online mode only 
** 

 
Part – I (Technical Bid + “BID  SECURITY  DECLARATION”  ): Technical 
Bid will be available online for downloading of documents in the portal as stated above and is 
to be submitted offline along with the requisite “BID SECURITY DECLARATION” to the 
address as mentioned earlier. 
and  

Online Price Bid: This shall contain the Electronic format of Price Bid. No condition / 
stipulation in this part other than unconditional general rebate shall be accepted. The contractors 
can view the Tender Opening Details through their respective log-in IDs on the above-
mentioned e-Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish all information required as per the Bid Documents or submission of 
bids not substantially responsive to the Bid Documents in every respect will be 
at the bidder’s risk and shall result in rejection of the bid. 

 
(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will 

be opened on the next working day at the same time. Again, corrigenda, if any, are to be 
followed from https://www.tenderwizard.com/ SBIETENDER. 

 
(g) No conditions other than mentioned in the tender will be considered, and if given they will 

have to be withdrawn before opening of the Price Bid. 
 
(h) Tenders received without “BID SECURITY DECLARATION” shall be summarily 

rejected, and such tenders shall not be allowed to participate in the online price bidding 
process. 

 
(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 
 
 

(j) Rates furnished in the Online Price Bid are inclusive of all costs, carriage, allowances, taxes 
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& levies, etc., but excludes GST. However, GST will be paid extra by the Bank on production of 
GST Registration document and on claim as per prevailing rate. 
 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor 
fails to quote their price in any of the items of price bid , the price quoted by the vendor will be 
assumed as “Zero”. Vendor will be bound to execute the work of the item & 
the work value of that item will be zero.  

 
(l) Contractors shall provide all labour and materials, tool and tackles including necessary 

scaffolding for proper execution of the work including curing etc. 
 
(m) 3% of the value of the executed work will be retained as Security Deposit and will be refunded 

on satisfactory completion of free maintenance period, i.e., 12 (twelve) months from the date 
of completion of work. No interest shall be payable. 

 
(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection 

of furniture / flooring / electrical fittings / Bank’s any other property during execution of the 
work. 

 
(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as 

per direction and inconformity with the Local or any other authority (s) rules. 
 
(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, 

etc., after completion of work. 
 
(q) In case of any poor quality of work or substandard materials used for the purpose, shall be 

replaced as per instructions without any extra cost. 
 

 
Notes:- 

 Conditional tenders shall be summarily rejected. 

 SBI reserve their rights to accept or reject any or all the tenders, either in part 
or whole without assigning any reason(s)for doing so and no claim/correspondence 
shall be entertained in this regard. 

 Quantities are tentative and can increase or decrease the quantities of any item and 
contractor have to execute the same at the quoted rates. 

 The application forms must be submitted in a prescribed format as laid down in the 
enclosed Annexures. Hard Copy of the Technical bid should be submitted in 
sealed covers named as Technical bid (offline) super scribed with the legend  

 
“EXTERNAL REPAIRING AND ROOF TREATMENT WORK OF IT BUILDING BLOCK , 

STATE BANK OF INDIA, LOCAL HEAD OFFICE, 1 STAND ROAD, KOLKATA-700001” 
 
 
 
 
To : 

Assistant General Manager (P&E), 
State Bank of India, Local Head Office,  
Samriddhi Bhavan, Block “B”, 9th Floor , 
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1, Stand Road, Kolkata – 700 001. 
 

The Price bid should be submitted in online mode only as prescribed format given in our Service 
Provider’s portalwww.tenderwizard.in/SBIETENDER. 
 
 
 
Yours Faithfully, 

Sd/- 
 
Assistant General Manager (Civil Engg.) 
SBI, P&E Deptt., Engg. Section, LHO Kolkata. 
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TERMS & CONDITIONS OF E-TENDERING 

 
SBI shall finalize the Tender through e-Tendering mode, for which M/s. Antares Systems Limited  have been 
engaged by SBI. Please go through the guidelines given below and submit your acceptance to the same along 
with your Commercial Bid: 
1. e-Tendering shall be conducted by SBI through M/s. Antares Systems Limited on pre-specified date. While 

the Contractors shall be quoting from their own offices / place of their choice, Internet Connectivity and 
other paraphernalia requirements shall have to be ensured by the Contractors themselves. In the event of 
failure of the Internet Connectivity due to any reason whatsoever, it is the Bidders’ responsibility only. 
In order to ward-off such contingent situation, Bidders are requested to make all the necessary arrangements 
/ alternatives such as back-up power supply whatever required, so that they are able to circumvent such 
situation and still be able to participate in the e-Tendering successfully. Failure of power at the premises of 
Contractors during the e-Tendering cannot be the cause for not participating in the e-Tendering. On account 
of this, the time for the e-Tendering cannot be extended and SBI is not responsible for such eventualities. 

2. M/s. e-Procurement Technology Limited shall arrange to train the Bidders and their nominated person (s) 
without any cost to them. They shall also explain the former all the rules related to the e-Tendering. The 
Bidders are required to give their compliance on it before start of the Bid Process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 
Currency (INR) and Unit of Measurement will be displayed in online e-Tendering. 

4. BID PRICE: The Bidder has to quote the rate as per the tender document provided by SBI or their 
appointed Architects. 

5. VALIDITY OF BIDS: The quoted Bid Price shall be firm for a period specified in the tender document and 
shall not be subjected to any change whatsoever. 
 
 

 
PROCEDURE OF E-TENDERING 

 
Online Tendering: 
(a) The soft copy of the Technical as well as Price Bid is available on the Bank’s website during the period 

specified in the NIT. 
(b) Online e-Tendering is open to the empanelled bidders in the respective category. 
(c) The Price Bid shall be made available online by the Service Provider wherein the contractors will be 

required to fill-in their Item-wise rates for each item. 
(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the 

price bid to avoid complications related with internet connectivity, network problems, system crash down, 
power failure, etc. 

It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. In 
case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as 
“Incomplete Tender” and shall be liable for rejection. 
1. LOG-IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. e-

Procurement Technology Limited. All bids made from the Login ID given to the bidder will be deemed to 
have been made by the Bidder. 
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2. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 

made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid 
price. In case the L-1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall at 
liberty to take action as deemed necessary including de-paneling such contractors and forfeiting their EMD. 

3. At the end of the e-Tendering, SBI will decide upon the successful bidder. The decision of SBI on Award of 
Contract shall be final and binding on all the Bidders. 

4. SBI shall be at liberty to cancel the e-Tendering process / tender at any time, before ordering, without 
assigning any reason whatsoever. 

5. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of 
the cause. 

6. Other terms and conditions shall be as per the Techno-Commercial Bids and other correspondences till 
date. 

7. OTHER TERMS & CONDITIONS: 
 The Bidders shall not involve themselves or any of their representatives in Price Manipulation of any kind, 

directly or indirectly, by communicating with other suppliers / bidders. 
 The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 The decision of SBI on Award of Contract shall be final and binding on all the Bidders. 
 SBI reserve their rights to extend, re-schedule or cancel any e-Tendering within its sole discretion. 
 SBI or its authorized service provider shall not have any liability to Bidders for any interruption or delay in 

access to the site irrespective of the cause. 
 SBI or its authorized service provider is not responsible for any damages, including damages that result 

from their works, but are not limited to negligence. 
SBI or its authorized service provider will not be held responsible for consequential damages, including but not 
limited to systems problems, inability to use the system, loss of electronic information, etc. 
N.B.: All the Bidders are required to submit the Process Compliance Statement (Annexure – I), duly signed, to 
the Service Provider. 
All the bidders are requested to ensure that they have a valid Digital Signature Certificate (DSC) well in advance 
to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE X) 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with technical Bid) 
To, 
M/s. Antares Systems Limited,  
Registered Office: #24, Sudha Complex,  
3rd Stage, 4th Block, Bangalore – 560079, 
Karnataka. 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS 
FOR THE ONLINE e-TENDERING FOR THE WORK 
NIT No.: KOL-SB-2021-12-001 DATED  14.12.2021 
 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E- tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 
4) We confirm that SBI and M/s. Antares Systems Limited,  shall not be liable & responsible in any 

manner whatsoever for  my/our failure to access  & bid on the E-tendering platform due to loss of 
internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid Certifying 
Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 
 
 
 
With regards                                                                                                     Date: 

 
 
 
 
 

Signature with company seal Name: Company / Organization:                                                                                                 
Designation within Company / Organization:                                                                                                                                  
Address of Company/Organization: 
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GENERAL CONDITIONS OF CONTRACT 
Except where provided for in the description of the individual items in the schedule of quantities and in the 
specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per 
standard specifications and under the direction of  SBI / Consultant. 
1. INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the 
following words shall have the meaning herein assigned to them except where the subject or context 
otherwise requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank 
Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at “Samriddhi 
Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and includes Client’s 
representative, successors & assigns. 

ii) Consultant: NA 
iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office NIT No. 

KOL-SB-2021-12-001 dated 14.12.2021 , and his / their heirs, legal representatives, assigns and 
successors. 

iv) Site: The site shall mean State Bank of India, Local Head Office, Kolkata, Samriddhi Bhavan, 1 Strand 
Road, Kolkata – 700 001, where the work is to be executed as per the lay-out plans and drawings including 
any other building (s) thereat allotted by the Bank for the Contractor’s use. 

v) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management Consultant 
shall be the person / organization appointed by the Bank for administration of construction work. 

vi) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings or any other instruction, which may be given by the Bank / Consultant, 
during the execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to 

be kept at site and the Bank / Consultant, shall be given access to such drawings or schedule of quantities 
whenever necessary. Detail fabrication drawings where required are to be prepared by the Contractor and have 
these approved by Consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 15 days ahead from the time when 
it is required for implementation so that the Bank / Consultant may be able to give decision thereon. 

 “The Work” shall mean the work to be executed or done under this contract. 
 “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in 

Provincial Insolvency Act or any amending statutes. 
 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 

contract. 
 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted 

quoted rates of the contractor. 
 

2. SCOPE: 
The Work Consists Of External Repairing And Roof Treatment Work Of It Building Block , State Bank Of 
India, Local Head Office, 1 Stand Road, Kolkata-700001  In Accordance With The Drawings And “Schedule 
Of Works”. It Includes Furnishing All Materials, Labour, Tools And Equipment And Management Necessary 
For And Incidental To The Construction And Completion Of The Work In conformity with designs, drawings, 
specifications, bill of quantities, etc.  Should any detail, essential for efficient completion of the work be omitted 
from the drawings / specification, it shall be the responsibility of the contractor to inform the Bank / Consultant 
and to furnish and install such detail with Bank’s / Consultant’s concurrence, so that upon completion of the 
proposed work the same becomes acceptable. 
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Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions, 
details, directions and explanations, which are here after collectively referred to as “The Bank’s / Consultant’s 
instructions” in regard to: 

a. The variation or modification of the design quality or quantity of work or the addition or omission or 
substitution of any work. 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or 
specification. 

c. The removal from the site of any defective material brought thereon by the contractor and the 
substitution of any other material thereof. 

d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 
e. The dismissal from the work of any person employed thereupon. 
f. The opening up for inspection of any work covered up. 
g. The rectification and making good of any defects under clauses hereinafter mentioned and those arising 

during the Defect Liability period. 
The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / 

Consultant’s instruction provided always that verbal instruction, directions and explanations given to the 
Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be 
confirmed in writing to the Contractors within seven days.  No work, for which rates are not specifically 
mentioned in the priced schedule of quantities, shall be taken up without written permission of the Bank / 
Consultant.  Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Bank in 
consultation with the Consultant as provided in Clause “Variation”. 

 
3. DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank through its consultant shall furnish with reasonable promptness additional instruction by means 
of drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall be 
consistent with contract documents, true documents thereof and reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without proper 
drawings and instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress schedule 
and submit the same to the Bank through the Consultant for approval which shall indicate the dates for the 
starting and completion of the various stages of constructions. 

 
4. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its Consultant 
free of charge with a copy of the priced schedule of quantities / rates, two copies of each of the said drawings 
and one copy of specification and two copies of all further drawings issued during the progress of the work. Any 
further copies of such drawings required by the contractor shall be supplied on payment by the contractor of the 
charges therefor. 

 
 

5. OWNERSHIP OF DRAWING: 
All drawings, specification and copies thereof furnished by the Bank through its Consultant are the property 

of the Bank. They are not to be used on other work, and with the exception of the signed contract set, are to be 
returned to the Bank on request on completion of the work. 

 
6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S 

INSTRUCTIONS: 
If the contractor after receipt of written notice from the Bank and / or the Consultant requiring compliance 

of any instructions within ten days fails to comply with such instructions, the Bank through the Consultant may 
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employ other person, to carry out any such instructions whatsoever that may be necessary to give effect thereto 
and pay all cost in connection therewith.  The contractor shall either pay the Bank the cost incurred by the Bank 
in connection therewith or the Bank may release the cost from any money due or to become due to the 
Contractor. 

 
 Owner’s Right to Terminate the Contract: 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 
winding up shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction of 
the Architect / Consultant that he is able to carry out and fulfil the contract and to give security therefore if so 
required by the Architect / Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / 
Consultant or shall charge or encumber this contract or any payment due to which may become due to the 
contractor there under: 

(a) has abandoned the contract, or, 
(b) has failed to commence the works, or has without any lawful excuse under these conditions suspended 

the progress of the works for 15 days after receiving from the SBI through the Architect / Consultant 
written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials 
from the site or to pull down and replace work within seven days after written notice from the SBI 
through the Architect / Consultant that the said materials were condemned and rejected by the 
Architect / Consultant under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things by 
this contract to be observed and performed by the contractor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary 
subject any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any 
previous waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but without 
thereby affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not been so determined and 
as if the works subsequently had been executed by or on behalf of the contractor.  

 
And further the SBI through the Architect / Consultant their agents or employees may enter upon and take 

possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or Roads use the same by means of their own employees or workmen in carrying on 
and completing the work or by engaging any other contractors or persons to complete the work and the 
contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for completing and finishing or using the materials and plant for the 
works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / 
Consultant shall give a notice in writing to the contractor to remove his surplus materials and plants and should 
the contractor fail to do so within 15 days after receipt thereof by him the SBI sell the same by public auction 
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after due publication, and shall adjust the amount realized by such auction. The contractor shall have no right to 
question any of the act of the SBI incidental to the same of the materials etc. 

 
7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, 
nature and requirements of the work, facilities of transport condition, availability of labour and materials, access 
and storage for materials and removal of rubbish. The tenderer shall provide in the tender for cost of carriage, 
freight and other charges as also for any special difficulties and including police restriction for transport etc. for 
proper execution of work as indicated in the drawings. The successful tenderer will not be entitled to any claim 
or compensation for difficulties faced or loses incurred on account of any site condition which existed before the 
commencement of the work or which in the opinion of the Bank / Consultant,  might be deemed to have 
reasonably been inferred as so existing before commencement of work. 

 
8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s. Antares Systems 
Limited , the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders 
for each section or to split up and distribute any item of work to any firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the 
fact that the rates for each and every item should be correct, workable and self-supporting. If called upon by the 
Bank / Consultant, detailed analysis of any or all the rates shall be submitted. The Bank / Consultant shall not 
be bound to accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” contract. 
All items of work described in the schedule of quantities are to be deemed and paid as complete work in all 

respects and details including preparatory and finishing work involved, directly related to and reasonably 
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 
allowed in this connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in specifications or 
included in schedule of quantities and intimate the same in writing but no addition, omission or variation shall 
be made by the contractor without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days 
from the date of opening of tender. 

 
9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the  
documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  Contact, Special Conditions of 
Contract, Technical Specifications, Price Bid, Drawings, etc. 

The above documents shall be taken as complementary and mutually explanatory of one  another  but  in  
case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as Price Bid, Additional 
specification, Technical specification, Drawings, Special conditions of contract, GCC, instructions to Tenderers. 
 
10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) within 10 
days from the date of issue of formal work order and he shall pay for all stamps and legal expenses, incidental 
thereto. However, the written acceptance of the tender by the Bank / Consultant will constitute a binding 
contract between the Bank and the person so tendering whether such formal agreement is or is not subsequently 
executed. 
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11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be arranged by the 
contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for the 
purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the contractor 
for non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account which in the 
opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage shed 
adequate for taking delivery and storing of the materials including any incidentals cost for obtaining permits and 
licenses etc.  The costs for storing, transporting, handling etc. are to be included by the contractor in his quoted 
rate. 

 
12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to the 
Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the premises is 
proposed to be connected. The Contractor shall give all notices required by the said Act, Rules, Regulations and 
By laws etc. and pay all fees payable to such authority / authorities for execution of the work involved. The cost, 
if any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, 
fees for footpath encroachment and restorations etc. and shall defend all actions arising from such claims or 
liabilities. 

 
13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, work 
contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in any case be 
entertained.  However, GST as per GST act will be paid on production of GST Registration Certificate and on 
claim. 

 
14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing extra will be 
paid for the same. This will be subject to the following conditions: 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Bank or 

the Architect / Consultant. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 

contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is 
unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI.  The contractor has to make his own 
arrangement for drawing and distributing the water at his own cost.  He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance 
of the wells.  He has to obtain necessary approvals from local authorities, if required, at his own cost.  He 
shall restore the ground to its original condition after wells are dismantled on completion of work or hand 
over the well to the SBI without any compensation as directed by the Bank or the Architect / Consultant. 

iv) The contractor shall make his own arrangements for power and supply / distribution system for driving 
plant or machinery for the work and for lighting purposes at his own cost.  The cost of running and 
maintenance of the plants are to include in his tender prices.  He shall pay all fees and hold the owner free 
from all such costs.  He has to obtain necessary approval from the appropriate authorities, if required. 
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15. PROVISIONAL SUMS (P. S.): 
All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the 

purchase of materials and not for any handling / fixing to be done by the contractor. Such costs of handling and 
fixing with profit (including transport charge if required) shall be separately included in the contract price as 
described in the schedule of quantities. The disposal of the amounts covered under this head will be absolutely at 
the discretion of the Bank. Contractor is to make payments for these materials to the suppliers on certificate or 
orders issued by the Bank / Consultant and realize the payment from the Employee thus made through his bills 
for work done. 

 
16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated 
in the drawing but the Bank reserves the right to execute only a part or the whole or any excess thereof without 
assigning any reason therefore. If at any time after the commencement of the work, the Bank / Consultant shall, 
for any reason whatsoever, not require the whole work thereof as specified in the tender to be carried out the 
Consultant / Bank shall give notice in writing of the fact to the contractor who shall have no claim to any 
payment as compensation whatsoever on account of any profit or advantage which he might have derived from 
the execution of the work in full, but which he did not derive in consequence of the full amount of the work not 
having been carried out; neither shall he have any claim for compensation by reason of any alterations having 
been made in the original specification, drawing, designs and instructions which shall involve any curtailment of 
the work as originally contemplated. 

 
17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any work which is 
not included in this contract by other Agency or persons and the Contractor shall allow all reasonable facilities 
and use of any scaffolding etc. for the execution of such work.  All the agencies employed by the Bank on the 
work shall act in close co-ordination extend mutual assistance to enable completion of the work satisfactorily. 

 
18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION 

MONEY: 
Retention Money shall be deducted from progressive running bills at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill, provided the total security deposit, i.e., retention money shall 
not exceed 3% of the contract value. 
 

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted 
by the contractor. 

 
50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual completion 

certificate by the Bank / Consultant and Contractor removing his materials, equipment, labour force, temporary 
shed / stores etc. from the site. The Balance 50% will be refunded to the contractor 30 (Thirty) days after end of 
“Defect Liability Period” provided he has satisfactorily carried out all the work, submitted all documents 
contractually called for and attended to all defects during defect liability period in accordance with the 
conditions of contract. No interest is allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the 
right to withhold payment of so much of the retention money as in his opinion, represents the cost of the same. 

 
19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work according to the 
intent and meaning of the drawing, schedule of quantities and specifications taken together whether the same 
may or may not be particularly shown or described therein provided that the same can reasonably be inferred 
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there from and if the Contractor finds any discrepancies therein he shall immediately and in writing refer the 
same to the Bank / Consultant whose decision shall be final and binding. The Contractor shall provide himself 
for ground and fresh water for carrying out the work at his own cost. The Bank shall on no account be 
responsible for the expenses incurred by the Contractor for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said 
items of work within the contemplation of the contract, and beyond the unit price no extra payment will be 
allowed for incidental or contingent work, labour and / or materials inclusive of all taxes and duties whatsoever 
except for specific items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, 
tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, timbering, 
strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not 
only for the proper execution and protection of the said work but also for the protection of the public and safety 
of any adjacent roads, streets, walls, houses, buildings, all other erections, matters and things and the contractor 
shall take down and remove any or all such centering, scaffolding planking, timbering, strutting, shoring etc. on 
occasions as required or when ordered so to do and shall fully reinstate and make good all matters and things 
disturbed during the execution of work to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper 
performance of the contract and for his own convenience but not otherwise. Upon completion, such road shall 
be broken up and leveled where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men employed on the 
building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and ladders 
and provide them with water and lighting and leave or make any holes, grooves etc. in any work, where directed 
by the Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-conditioning 
wiring, special fittings etc. The quoted rate of the tenderers shall accordingly include all these above mentioned 
contingent work. 

 
20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 
a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of  45 days (including 
Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is later.  
The work shall be deemed to be commenced within 7 (seven) days from the issue of formal work order or the 
date on which the Contractor is instructed to take possession of the site, whichever is later. Time is the essence 
of the contract and shall be strictly observed by the Contractor. 

 
The work shall not be considered as complete until the Bank / Consultant have certified in writing that this 

has been completed and the Defects Liability Period shall commence from the date of such certificate. 
 

b) Extension of Time: 
If in the opinion of the Bank / Consultant, the work be delayed for – 
 delayed handing over of site 
 by reason of any exceptionally inclement weather 
 by reason of instructions from the Bank / Consultant in consequence of proceedings taken or 

threatened by or disputes, with adjoining or neighboring owners 
 by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank / 

Consultant and not referred to in the specification 
 by reason of authorized extra and additions 
 by reason of any combination of workman or strikes or lockout affecting any of the building trades 
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 from other causes which the Bank / Consultant may consider are beyond the control of the contractor, 
the Bank / Consultant at the completion of the time allowed for the contract shall make fair and 
reasonable extension of time for completion in respect therefor.  

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give the Bank 
/ Consultant written notice thereof. Nevertheless, the contractor shall use his best endeavors to prevent delay, 
and shall do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to proceed with 
the work and on his so doing it will be ground of consideration by the Bank / Consultant for an extension of 
time as above provided. The decision of the Bank as to the period to be allowed for an extension of time for 
completion hereunder (which decision shall be final and binding on the contractor) shall be promulgated at the 
conclusion of such strike or lock-out and the Bank shall then, in the event of extension being granted, determine 
and declare the final completion date. The provision in clause 19 with respect to payment of liquidated damages 
shall, in such case be read and construed as if the extended date fixed by the Bank / Consultant were substituted 
for and the damage shall be deducted accordingly. 

 
c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress on the basis of a 
programme chart submitted by the Contractor immediately before commencement of work and agreed to by the 
Bank / Consultant. Contractor should also include planning for procurement of scarce material well in advance 
and reflect the same in the programme chart so that there is no delay in completion of the project. 

 
21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period, 
the contractor shall be bound to pay to the Bank a sum calculated @ 0.5% of the accepted Contract Price per 
week of delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value, whichever is higher, by 
way of liquidated damages and not as penalty during which the work remains uncommented or unfinished after 
the expiry of the completion date. 

 
 Addendum  to  Liquidated  Damages  Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          
losses, damages, the quantification of which may be difficult, and hence the amount specified                            
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      
such liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or 
Certified Bill Value, whichever is higher. The liquidated damages shall be applicable under following 
circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% 
of the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of 
the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated 
Damages for an amount equal to 0.5% of total cost of the services for every week or part thereof for the 
delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work 
done from an alternate source at the risk of the contractor, besides forfeiting EMD. The decision of the Bank as 
to the period of delay on the part of the contractor and the quantum of compensation for such delay shall be 
final and binding on the contractor. If the contractor is unavoidably hindered in carrying out the  work  on 
account of delayed decision or the approval by the Bank, which are necessary to carry out further work,  he shall 
be allowed suitable extension of time by concerned authority of the Project, whose decision shall  be  final  and  
binding  on the contractor. No claim of the contractor shall be entertained against the Bank for such delayed 
approvals / decisions by the Corporation, excepting suitable extension of time. 
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22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself 
liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or 
deducted by installments) the Bank / Consultant shall have power to adopt any of the following courses as they 
may deem best suited to the interest of the Bank: 
a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank shall 

be conclusive evidence) and in which case the security deposit of the contractor shall stand forfeited and be 
absolutely at the disposal of the Bank. 

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labour and price of material (of the amount of which cost and 
price of a certificate of the Consultant shall be final and conclusive against the Contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at the same rates as if had been 
carried out by the contractor under the terms of this contract. The certificate of the Consultant as to the 
value of the work done shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses which may be incurred 
in excess of the sum which would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the Consultants shall be final 
and conclusive) shall be binding and paid by the original contractor and may be deducted from any money 
due to him by the Bank under the contract or otherwise or from his security deposit or the proceeds of sale 
thereof, or a sufficient part thereof. 

d)  
In the event of any the above courses being adopted by the Bank the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 
entered into any engagements, or make any advances on account of or with a view to the execution of this work 
or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any work thereto actually performed under this 
contract, unless and until the Bank will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS: 
The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for 

the Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive 
instruction notices or communications and clear away on completion of the work and make good all work 
disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to be 
protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable 
other contractors and sub-contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the 
same when no longer required and to provide all necessary attendance, lights etc. required. 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and 
keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall 
cause such latrines and soil to be cleared away whenever necessary and shall make good all the work disturbed 
by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during 
the construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably 



Tender No.: KOL-SB-2021-12-001                                                      Category -1(b) 
 

Page 20 of 45 
 

protected against, breeding of mosquitoes.  The Contractor shall indemnify the Bank against any breach of rules 
in respect of anti-malarial measures. The Contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding gantry, building structure other 
than those approved by the Bank. 

 
Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements for 
watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday and 
other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of 
the public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the 
work and materials and for altering and adopting the same as may be required and removing on completion of 
the work and making good all work disturbed. 

 
Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of 
the materials etc. and other work that may be executed on the site including the tools and materials of sub-
contractors and remove the same on completion. Sheds for storage of cement are to have pucca floor raised 
above the ground. Cement godown shall be constructed for storing about six weeks requirements of cement and 
stored as per norms with a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each stack. 

 
 
 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the ground 

level and have pucca raised floor. 
So also reinforcement bars are to be stored above the ground level to prevent the same form getting rusted. 

Tools 
All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary for 

the work shall be provided by the Contractor for the due performance of this contract. 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 

taking measurement shall he supplied by the contractor. 
The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a 

plumb bob and a square and shall check the work to see that the same is being done according to the drawing 
and specifications. The site Engineer will use any or all measuring instruments or tools belonging to the 
contractor as he chooses for checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by sub-contractors for their work. 

 
24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 
Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or 
authorities with whose system the structures were proposed to have connection and shall before making any 
variations from the drawings or specification that may be associated to so conform, give the Bank / Consultant 
written notices specifying the variations proposed to be made and the reasons for making them and apply for 
instruction thereon. The Bank / Consultant on receipt of such intimation shall give a decision within a 
reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to be 
given to any authority and to pay to such authority or to any public officer all fees that may be properly 
chargeable in respect of the work and lodge the receipts with the Bank. 
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The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages to 
buildings, roads or members of public in course of execution of work and shall defend all action arising from 
such claims and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs and 
expenses. 

 
25. CLEARING SITE AND SETTING OUT WORKS: 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish 
materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or 
materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
work and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any time, 
any error shall appear during the progress of any part of the work, the Contractor shall at his own expenses 
rectify such error, if called upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out 
the work to the alternative positions at the site until one is finally approved and the rates quoted in his tender 
should include for this and no extra on this account will be entertained. 

 
Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. 
“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 
26. DATUM: 

The average ground level will be considered as the crown of the nearest road, which should be taken as 
“Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the 
drawings are to be strictly adhered to. 
27. BENCHES: 

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and 
levels may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven in 
the ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top of 
timber posts on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre line of 
walls, columns etc. may be clearly indicated and checked at any time if it is so required. 

 
28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or 
other place shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe 
place as per rules of the appropriate authorities. The Contractor shall keep the foundation and work free from 
water and shall provide and maintain at his own expenses electrically or other power driven pumps and other 
plant to the satisfaction of the Bank for the purpose, until the building is handed over to the Bank. The 
Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of the Bank and the 
local authority and no claims will be entertained afterwards if he does not include in his rates for the purpose. 
29. ACCESS: 

Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to the 
work and / or to the workshops, factories or other places where materials are being prepared or constructed for 
the work and also to any place where the materials are lying or from where they are being obtained, and the 
contractor shall give every facility to the Bank or their representatives necessary for inspection and examination 
and test of the materials and workmanship. Except the representatives of the Bank and Consultant no person 
shall be allowed at any time without the written permission of the Bank. 
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30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

All the work specified and provided for in the specification or which may be required to be done in order to 
perform and complete any part thereof shall be executed in the best and most workman like manner with 
materials of the best and approved quality of the respective kinds in accordance with the particulars contained in 
and implied by the specifications and as represented by the drawings or according to such other additional 
particulars and instructions as may from time to time be given by the Bank / Consultant during the execution of 
the work, and to his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost to 
prove that the materials etc. under test conform to the relevant I.S. standards or as specified in the specification. 
No extra payment on this account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. Any 
other tests, special or routine, on any material or workmanship, advised to be done by the Bank / Consultant for 
any reason shall be done by the contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the contract must be 
provided through normal channels and must include charge for sales tax, import duties and other charges as 
applicable and must be best of their kind available and the Contractor/s must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best workmanship manner. Samples 
of all materials to be used shall be submitted to the Bank / Consultant and written approval from the Bank / 
Consultant shall be obtained prior to placement of order. A list of materials of approved make and brand is 
annexed. Materials mentioned in the said list shall be used. In case materials specified in the list are not available 
the Contractor/s may use the equivalent product with prior permission from the Bank / Consultant. As regards 
equivalent product / material the opinion of the Bank / Consultant shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the 
Bank / Consultant may direct and shall protect from injury all work during its course of execution. Any damage 
(during construction) to any part of the work for any reasons due to rain, storm or neglect of contractor, shall be 
rectified by the contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor shall 
take all precaution necessary for the protection of work and at his own expenses shall make good any damage 
arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the work 
whether by himself or special tradesman or sub-contractor and any damage caused must be made good by the 
contractor at his own expenses. 

 
31. REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from time to 
time the removal from the work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Bank / Consultant are not in accordance with specification or instruction, 
the substitutions or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specifications or instruction. In case the Contractor refuses to comply with the order Bank 
/ Consultant shall have the power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental thereto as certified by the Consultant shall be borne by the contractor or may 
be deducted from any money due to or that may become due to the contractor. No certificate which may be 
given by the Consultant shall relieve the Contractor from his liability in respect of unsound work or bad 
materials. 
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32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent 
the work. The Contractor shall afford the Site Engineer every facility and assistance for examining the work and 
materials and for checking and measuring work and materials. The Site Engineer  shall have no power to 
revoke, alter, enlarge or relax any requirements of the Contract or to sanction any day work, additions, 
alterations, deviations or omission or any extra work whatever, except in so far as such authority may be 
specially conferred by a written order of the Bank / Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of 
any work or materials and such work shall be suspended or the use of such materials shall be discontinued until 
the decision of the Bank / Consultant is obtained. The work will from time to time be examined by the 
Consultant / Bank or his authorized representative and the Site Engineer. But such examination shall not in any 
way exonerate the Contractor from the obligation to remedy any defects, which may be found to exist at any 
stage of work or after the same is complete. Subject to the limitations of this clause the Contractor shall take 
instructions only from the Consultant / Bank. 

 
33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office 
accommodation for the Site Engineer / PMC in case it is not already available at site. This accommodation shall 
be well lighted and ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s office 
shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for keeping 
drawings, a cupboard having proper lock and backboard for displaying drawings and lights and fans. The 
accommodation shall be demolished when directed. 

 
34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be 
available (by turn) throughout the working hours to receive and comply with instruction of the Bank / 
Consultant. The Contractor shall engage at least one experienced Technical representative as Site-in-Charge for 
execution of the work. The Contractor shall employ in connection with the work persons having the appropriate 
skill or ability to perform their job efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of 
sixteen years and not an Indian National shall be employed on the work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or partly 
under the direct order or control of the Bank or his representative shall be deemed to be a person employed by 
the contractor. 

The Contractor shall comply with the provisions of all labour legislation including the requirements of the 
following – 

a) The Payment of Wages Act 
b) Bank’s Liability Act 
c) Workman’s Compensation Act 
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 
e) Apprentices Act 1961 
f) Any other Act or enactment relating thereto and rules framed there under from time to time. 
The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen 

and all costs and expenses as may be incurred by the Bank in connection with any claim that may be made by 
any workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any 
local authority or of the Bank regarding the maintenance of proper environmental sanitation of the area where 
the Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, plague, 
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typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in good 
sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all time for 
the use of men engaged on the work and shall remove and clear away the same on completion of work.  
Adequate precaution shall be taken by the Contractor or prevent nuisance of any kind on the work or on the 
lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall 
within 24 hours of occurrence of any accident at or about the site or in connection with execution of work, 
report such accident to the Bank and also to the competent authority where such report is required by law. 

 
35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person 
employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or 
who may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages 
against the Bank / Consultant or any of their officer / employee. 

 
36. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall 
not directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a new 
partner, without written consent of the Bank and no subletting shall relieve the Contractor from the full and 
entire responsibility of the contract or from active superintendence of the work during their progress. 

 
37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods for 
which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or 
specification who may be nominated or selected by the Consultant / Bank are hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-contractors. 

No nominated sub-contractor shall be employed on or in connection with the work against which 
contractor shall make reasonable objection or save where the Bank and Consultant shall otherwise agree who 
will not enter into a contract provided – 
a) That the nominated sub-contractor shall indemnify the Contractor against the same obligation in respect of 

the sub-contract as the Contractor is under in respect of this contract. 
b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of any 

negligence by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding or 
other plants and property of the contractor or under any Workman’s Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the Consultant’s 
certificate provided that before any certificate is issued the contractor shall upon request furnish to the 
Consultant proof that all nominated sub-contractors accounts included in previous certification have been 
duly discharged, in default thereof the Bank may pay the same upon a certificate of the Consultant and 
deduct the amount thereof from any sums due to the contractor. The exercise of those powers shall not 
create probity of contract between the Bank and the Sub-contractor. 
 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things and 

for all damages to the structural and / or decorative part of property which may arise from the operations or 
neglect of himself or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such injury 
or damage arise from carelessness, accident or any of his or a sub-contractor’s employees, or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to include inter-
alia, any damage to buildings whether immediately adjacent or otherwise and any damage to roads, streets, 
footpaths or ways as well as damage caused to the buildings and the work forming the subject of this contract by 
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rain, wind or other inclemency of the weather. The Contractor shall indemnify the Bank and hold harmless in 
respect of all and any expenses arising from any such injury or damages to persons or property as aforesaid and 
also in respect of any claim made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole 
of the contract work complete and perfect in every respect and so as to make good or otherwise satisfy all claims 
for damages to the property or third parties. 

 
39. INSURANCE: 
39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the 

joint names of the State Bank of India and the contractor against all loss of damages from whatever cause 
arising other than the excepted risk, for which he is responsible under the terms of contract and in such a 
manner that the State Bank of India and contractor are covered for the period stipulated under Clause 20 
of GCC and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contract in the course of any operations carried out by him for the purpose of complying 
with his obligations under clause. 
a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the work at their 
replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 
value of such constructional plant and other things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India which 
approval shall not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect / consultant the policy if insurance and he receipts for payment of the current premiums. 

 
39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of 
India against all losses and claims in respect of injuries or damages to any person or material or physical damage 
to any property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 
b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or through 

any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India 

their agents, employees or other contractors not being employed by the contractor or for or in respect of 
any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto 
or where the injury or damage was contributed to by the contractor, his servants or agents such part of 
the compensation as may be just and equitable having regard to the extent of the responsibility of the 
State Bank of India, their employees, or agents  or other contractors for the damage or injury. 

 
39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision Sub-clause 37(b)of this clause. 

 
39.4 Contractor’s superintendence 
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The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties which may be payable which may be payable in respect of any article or part thereof 
included in the contract.  In the event of any claim made under or action brought against STATE BANK OF 
INDIA in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the …. 

….STATE BANK OF INDIA if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Architect / Consultant in this behalf. 

 
39.5 Third party insurance 
39.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under Clause 24 of GCC shall insure against his liability for any material or physical 
damage, loss or injury which may occur to any property including that of STATE BANK OF INDIA, 
or to any person, including any employee of the STATE BANK OF INDIA, arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the matters referred 
to in the provision to Clause 37 thereof. 
 

39.5.2 Minimum Amount of Third party Insurance 
Such insurance shall be effected with an insurer and in terms approved by the State Bank of India 
which approval shall not be reasonably withheld and for at least the amount stated below.  The 
contractor shall, whenever, produce to the Architect / Consultant the policy or policies of insurance 
cover and receipts for payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence 
with the number of occurrence limited to four.  After each occurrence contractor will pay premium to 
make insurance valid for four occurrences always. 

 
39.7 Accident or Injury to workman 
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury resulting from 
any act or default of the State Bank of India or their agents, or employees.  The contractor shall 
indemnify and keep indemnify State Bank of India against all such damages and compensation, save and 
except as aforesaid, and against STATE BANK OF INDIA claims, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 
 

39.7.2 Insurance against accident etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the State Bank of India 
during the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the architect / consultant such policy of insurance and receipt for payment of the 
current premium.  Provided always that, in respect of any persons employed by an sub-contractor the 
contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor 
shall have insured against the liability in respect of such person in such manner that State Bank of India 
is indemnified under the policy but the contractor shall require such sub-contractor to produce to the 
Architect / Consultant when such policy of insurance and the receipt for the payment of the current 
premium. 

 
39.7.3 Remedy on contractor’s failure to insure 
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If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect the terms of contract, then and in any such case the State Bank of 
India may effect and keep in  force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and form time to time deduct the amount so paid by the State Bank of India 
as aforesaid from any amount due or which may become due to the contractor, or recover the.. 
 ………same as debt from the contractor.  In addition, an amount of penalty of Rs. 1.00 lakh will be 
imposed and to be recovered from the proceedings of any bill due to be paid to the contractor. 
 

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor the amount of 
any damages costs, charges, and other expenses paid by the State Bank of India and which are payable 
by the contractors under this clause.  The contractor shall upon settlement by the Insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged.  In this event all the monies received from the Insurer 
in respect of such damage shall be paid to the contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged. 

 
40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts, 
receipts and other vouchers that they may require in connection with the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of the 
difference in the quantity of the materials he was required to use and that he actually used shall be deducted 
from his dues. The decision of the Bank shall be final and binding on the Contractor as to the amount of 
materials the Contractor is required to use for any work under this contract. 
41. MEASUREMENT OF WORK: 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant 
/ Bank with the details of measurements for their scrutiny and signature. The Contractor should submit the bill 
with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to be measured, 
and the contractor shall forthwith attend or send a qualified agent to assist the Consultant or the Consultant’s 
representative in taking such measurements and calculations and to furnish all particulars or to give all 
assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and measurements as he 
may require. All authorized extra work, omissions and all variations made without the Consultants knowledge, 
if subsequently sanctioned by him in writing, with the approval of the Bank shall be included in such 
measurements. The final measurement should be done within one month from the date of completion of work 
jointly by the Consultant and / or his representative and if the contractor fails to comply, the measurements 
taken by the Consultant will be final and binding. 
42. METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work 
produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any 
dispute with regard to the measurement of the work excluded the decision of the Consultant / Bank shall be 
final and binding on the Contractor. 

 
43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such work 
shall be carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, 
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then in such case the work shall be carried out in all respects in accordance with the instructions and 
requirements of the Consultant / Bank. 

 
44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER  THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC: 
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The 

Consultant may require the contractor to remove any materials, which are considered by him to be a danger or 
inconvenient to the public and cause them to be removed at the contractor’s cost. 

 
45. PAYMENTS: 
a) All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format 

enclosed). Normally one interim bill shall be prepared each month subject to minimum value for interim 
certificate as stated in these documents. The interim bill in proper forms must be duly accompanied by 
detailed measurements, duly endorsed by the Site Engineer / PMC in support of quantities of work done 
and must show deduction for all previous payments, retention money, etc. Advance / ad-hoc payments for 
work will not be normally made. However, ad-hoc payments may be made at the discretion of Consultant / 
Bank in case of exigency. 
The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount 
due to the Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank 
within the period of “honouring certificates” mentioned in these documents. 
The amount stated in an interim certificate shall be the total value of work properly executed and approx. 
75% of invoiced value of material brought, to site for permanent incorporation into the work up to the date 
of the bill less the amount to be retained by the Bank as the retention money and less installments 
previously paid under these conditions. 
The materials to be considered for secured advance shall be nonperishable in nature and only include the 
value of the said materials and goods as and from such time as they are reasonably, properly and not 
prematurely brought to or placed adjacent to the work and then only if adequately protected against 
weather or other casualties and considered acceptable by the   Consultants / Bank. An indemnity bond is to 
be submitted in an appropriate format approved by the Bank, whenever Secured Advance against materials 
are prayed for. 
If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods 
will be progressively deducted from the amount due to Contractor in accordance with the quantities 
consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final payment only 
and not as payments for work actually done and completed and shall not preclude the requiring of bad 
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or 
be considered as an admission of the due performance of the contract or any part thereof in any respect or 
the accruing of any claim, nor shall, it conclude determine or affect in any way the powers of the Bank 
under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise 
or in any other way vary or affect the contract. The final bill shall be submitted by the Contractor to the 
Consultant within one month of the date of certificate of completion furnished by the Consultant and 
payment shall be made after the same is duly verified and certified by the Consultant. 

b) FINAL PAYMENT: 
The final bill shall be accompanied by a certificate of completion form the Consultant along with all other 
documents required to be submitted by the Contractor under these conditions. Payment of final bill shall be 
made after deduction of Retention Money as specified in these conditions which sum shall be refunded in 
the manner stated in these conditions. The acceptance of payment of the final bill by the Contractor would 
indicate that he would have no further claim in respect of the work executed. 
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46. VARIATION / DEVIATION: 
The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add 

and or omit or vary the work shown in the drawings or described in the specification or included in the priced 
schedule of quantities. The Contractor on his own accord shall make no addition, omission or variation without 
such authorization from Bank. A verbal authority or direction by the Consultant / Bank if confirmed by the 
Contractor in writing within 7 days shall be deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for 
similar items in the contract wherever existing or an engineering rate analysis based on prevalent fair price of 
labour materials at site of work including wastage and other components as required plus 15% for overhead and 
profit etc. works contract sales Tax at prevailing rate will be payable extra over the stipulated OH / project 
percentage. The tender rates shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / 
Consultant. No variation shall vitiate the contract. 

 
47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the 
approval of the Bank / Consultant in writing for any such substitution well in advance. For materials designated 
in this specification by such term as “Equal” or “other approved”, etc. Specific approval of the Bank / 
Consultant shall be obtained in writing prior to execution. 

 
48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON 

COMPLETION: 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, 

all windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  All floors, staircases 
and every part of the building both inside & outside shall be left neat and clean as to ensure immediate 
occupation to the satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the work and it is 
ready for inspection. 

 
49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all constructional 
plant, surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work 
clean and in workman like condition to the satisfaction of the Bank / Consultant. 

 
50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / 
Consultant all defects, shrinkage, settlements or other faults which may appear within  12 (twelve) months after 
completion of the work and considered as the “defect liability period”. In default the Bank may employ and pay 
other persons to amend and make good such damages, losses and expenses consequent thereon or incidental 
there to shall be made good and borne by the Contractor and such damages, loss and expenses shall be 
recoverable from him by the Bank or may be deducted by the Bank, in lieu of such amending and making good 
by the Contractor deduct from any money due to the Contractor a sum equivalent to the cost of amending such 
work and in the event of the amount retained being insufficient recover the balance from the Contractor from the 
amount retained under these conditions together with any expenses the Bank may have incurred in connection 
therewith. 
51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 
specialized agency along with a counter guarantee by the main contractor engaged for the work. The guarantee 
shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit 
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guarantee / guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in 
case of those items shall remain valid even after expiry of the defect liability period of 12 months as stipulated in 
the contract. 

 
52. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the 
earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be 
inspected and correct dimensions taken before such burial.  In default whereof, the same shall, at the option of 
the Bank / Consultant, be either opened up for measurements at the Contractor’s expense or no payments may 
be made for such materials.  Should any differences or dispute arise after execution of any work as to 
measurements etc. or other matters which cannot be conveniently tested or checked the records of the Bank / 
Consultant shall be accepted as correct and binding on the Contractor. 
 Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the Bank immediately. 
 
53. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any 
granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi 
etc. unless specifically provided for this document. 

 
54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour 
charges of tools and plants would be entertained under any circumstances. 

 
55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of the 
work or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance of 
his part of the contract or if he shall more than once make default, the Bank shall have the power to give notice 
in writing to the contractor requiring the work be proceeded within a reasonable manner and with reasonable 
dispatch, such notice purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the 
work or from any ground contiguous thereto, any plant or materials to subsist from the date of such notice being 
given until the notice shall have been complied with. If the Contractor shall fail for 15 days after such notice has 
been given to proceed with the work as therein prescribed, the Bank may proceed as provided in Clause 55 
(Termination of Contract by the Bank). 

 
56. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall be 
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a compensation 
for the benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement 
with his creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall 
repudiate the contract or if a Receiver of the Contractor’s firm appointed by the court shall be unable, within 
fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction of the…..  

 
 

….Bank that he is able to carry out and fulfill the contract and if so required by the Bank to give reasonable 
security there for, of if the Contractor  shall suffer execution to be issued, or shall suffer any payment under this 
contract to be attached by or on behalf of and of the creditors of the contractor or shall assign, charge or 
encumber this contract or any payments due or which may become due to the Contractor, thereunder, or shall 
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neglect or fail to observe and perform all or any of the acts matters of things by this contract, to be observed and 
performed by the Contractor within three clear days after the notice shall have been given to the contractor in 
manner hereinafter mentioned requiring the Contractor to observe or perform the same or shall use improper 
materials or workmanship in carrying on the  work, or shall in the opinion of the Bank not exercise such due 
diligence and made such due progress as would enable the work to be completed within due time agreed upon 
and shall fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the contractor to 
do so shall have been given to the contractor as hereinafter mentioned, or shall abandon the contract, then and 
in any of the said cases, the Bank may notwithstanding any previous waiver determine the contract by a notice 
in writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the Bank of the 
obligations and liabilities of the contract the whole of which shall continue in force as fully as if the contract had 
not been so determined and as if the work subsequently executed had been executed by or on behalf of the 
contractor (without thereby creating any trust in favour of the contractor).  Further the Bank or his agent or 
servants may enter upon and take possession of the work and all plants, tools, scaffolding, sheds, machinery, 
steam and other power, utensils and materials being lying upon premises or the adjoining lands or road and sell 
the same as his own property or may employ the same by means of his own servants and workmen in carrying 
on and completing the work or by employing any other contractors or other person to complete, and the 
contractor shall not in any way interrupt or do any act, matter or thing to prevent  or  hinder  such other  
contractors  or  other  persons  or  person  employed  from completing and finishing or using the materials and 
plants for the work.  When the work shall be completed or as soon as thereafter as conveniently may be, the 
Bank shall give notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within a period of 14 days after receipt by him of the said notice, the Bank may sell the 
same by Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or losses 
by the Bank in getting the work carried out by other contractors shall be adjusted against the amount payable to 
the contractor by way of selling his tools and plants or due on account of work carried out by the contractor 
prior to engaging other contractors or against the Security Deposit. 

 
57. ARBITRATION 
 
 i) Except where otherwise provided in the contract all questions and disputes relating to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 

  If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amount s admitted as payable by the Architect or in case the contractor 
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or 
dispute to the Assistant General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a 
copy of the same to the Architect, within 30 days from the date of disallowance thereof or the date 
of deduction or recovery.  The said notice shall give full particulars of the claim, grounds on which 

 it is based and detailed calculations of the amount claimed and the contractor shall not be entitled 
to raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the Asst. General Manager 
(Premises & Estate) in the manner and within the time as aforesaid.  The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified to the 
Asst. General Manager (Premises & Estate) in writing in the manner and within the time aforesaid. 
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 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the claims 

notified by the contractor.  The contractor may within 30 days of the receipt of the decision of The 
Asst. General Manager (Premises & Estate) submit his claims to the conciliating authority namely 
the Circle Development Officer, S.B.I. L.H.O., Kolkata for conciliation along with all details and 
copies of correspondence exchanged between him and The Asst. General Manager (Premises & 
Estate). 

 
 iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims 
failing which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
 iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified, claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager.  It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the 
Contractor relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager. Such person shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 
It is also a term of this contract that no person other than a person appointed by such Chief General 

Manager as aforesaid should act as arbitrator. 
The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder. 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by 

both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 

date he issues notice to both the parties calling them to submit their statement of claims and counter statement of 
claims.  The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  
The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties.   The cost of the reference and of the award (including the fees, if any of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such 
costs or any part thereof, shall be paid and fix or settle the amount of costs to be so paid. 
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SAFETY MEASURES AT SITE 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. When 
a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well as suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, braced 
and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above 
ground level or floor level they should be closely boarded, should have adequate width and should be 
suitably fenced, as described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall 
be 1 metre. 

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between 
side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length. 
For longer ladders this width should be increased at least 6mm for each additional 30 cm. Uniform step 
spacing shall not exceed 30 cm. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on line 
works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 
Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter 
above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of 
the depth of the trench whichever is more cuttings shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the work :- 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used 

by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or 

flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as 
to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 
available for the use of the persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 
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e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 

that the manhole covers are opened and are ventilated at least for an hour before the workers are 
allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals and boards to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 
the following standard or conditions:- 
a) These shall be of good mechanical construction, sound material and adequate strength and free from 

patent defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give 
signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or lowering or as means of suspension the safe working load shall be ascertained by adequate 
means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of hoisting machine having a variable safe working load, each safe working load of the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safeguards, hoisting appliances should be provided with such means as will 
reduce to the minimum the risk of accidental descent of the load, adequate precautions should be taken 
to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near places of work. 
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ANNEXURE – I 

 
ARTICLES OF AGREEMENT 

 
(On Non-Judicial Stamp Paper of Rs. 100.00) 

 
This Agreement made this _________________________ day of _______________________ month 
Two thousand and _____________________ between  the  STATE  BANK  OF  INDIA, a 
Corporation constructed under the State Bank of India Act, 1955 and having its Corporate Centre at 
Madam Cama Road, Mumbai – 400 021, Maharashtra, ( hereinafter referred to as “the OWNER” ) 
which  expression   shall  include  its  successor or successors and assigns ) of the ONE PART through 
the ______________________________________________, the authorized officer of SBI, 
 
AND 
 
M/s. _________________________________ having its registered office at _________________                            
( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.   
 
WHEREAS  the  OWNER  is  desirous  of  executing ____________________________________ 
_______________________________________________________________________________ 
_______________________________________________________________________________________
___________________________________________, ( hereinafter  called  the ‘ Work’ ). 
 
AND  WHEREAS  the  Owner  in  order  to  effectively carry  out the work has  prepared  Scheme 
plans,  Detailed  Drawings  &  specifications,  description  of   work,  to  supervise  the  work  and   to  
assist   in  concerned  technical   matters. 
 
AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of 
quantities of the works to be executed  as  per  conditions  of  the  contract  and  special  conditions  
prepared  with  the  assistance  of   the  said   EIC  subject  to  which  the  offer  of  the  Contractor shall  
be  accepted 
 
WHEREAS the Contractor has deposited with the Owner [EMD Rs.........................................../-  +  
ISD Rs........................................../-] = TOTAL Rs...................................................../- (Rupees  
.........................................................................................................only) as security deposit for the 
due performance of the Agreement and WHEREAS the Owner has issued letter of intent work order  
to  the   Contractor through the architect. 
AND  WHEREAS  said drawings inclusive of the specifications, priced schedule of quantities, 
conditions of contract and special conditions all of which are collectively hereinafter collectively  
referred  to as the said condition ) have been signed by the parties hereto and the Contractor  has  
agreed  to  execute  the  works  upon  and  subject  to  the  said  conditions. 
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NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

i. In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions execute and complete the works shown upon 
the site drawings etc. and such further detailed drawings as may be furnished to the Contractor by the 
said owner through the Architect as described in the said specifications and the said priced schedule of 
quantities. 
 

ii. The Owner will pay to the Contractor the sum of Rs. _________________________ (Rupees 
____________________________________________________________________ only) (hereinafter 
called the contract sum) or such other sum become payable hereunder at the times and in the manner 
specified in the said conditions. However, the actual sum will be paid on the actual value of work 
done, irrespective of the contract sum. 
 

iii. The plans, agreement and documents above mentioned shall form the basis of this contract                       
and all disputes to be decided in the manner prescribed in the conditions attached hereto. 
 

iv. The said contract comprises the works as above mentioned, and all subsidiary works connected 
therewith within the same site as may be ordered to be done from time to time by the said Owner even 
though said works may not be shown on the drawings or described in the said specifications or  the  
priced  schedule  of  quantities. 
 

v. Notwithstanding what are stated in the special condition, conditions of contract and 
hereinbefore stated the Owner reserves to himself the right to alter the drawings and nature of the work 
and of adding to or omitting any items of works form or of having portions of the same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to 
this contract. 
 

vi. The said conditions shall be read and be treated as forming part of this agreement and the 
parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and 
preferred. 
 

vii. Employer reserves to itself the right of altering the drawings and nature of the work by adding to 
or omitting any items of work or having portions of the same carried out without prejudice to this 
contract. 
 

viii. Time shall be considered as the essence of this contract and the Contractor hereby agrees to 
commence the work soon after the site is handed over to him or from 7th day after issue of formal work 
order as provided for in the said conditions whichever is earlier and to complete the entire work within 
the stipulated timeframe, subject to nevertheless the provisions for extension of time. 
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ix. All payments by the employer under this Contract will be made only at Kolkata. 
 

x. Vendor / Contractor shall promptly notify any changes in their constitution to SBI. It shall be 
open for SBI to terminate the agreement on the death, retirement, insanity or insolvency of any 
person/s, being director/s or partner/s, in the said company / firm or on the addition or introduction 
of a new partner without the previous approval in writing of SBI. But in the absence of and until its 
termination by SBI as aforesaid, this agreement shall continue to be of full force and effect 
notwithstanding any changes in the constitution of the firm by death, retirement, insanity or insolvency 
of any of its partners or the addition or introduction of any new partners. In case of retirement / death, 
the surviving or remaining partners of the firm shall be jointly and severally liable for the due and 
satisfactory performance of the terms and conditions of the agreement. 
 

xi. Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator 
appointed with consent of the Owner and the Contractor as indicated in the Articles of the General 
Conditions. The award of the arbitrator shall be final and binding on both parties. The court in Kolkata 
shall have jurisdiction to determine the same. 
 
That the several parts of this contract have been read by the Contractor and fully understood by the 
Contractor. 
 
IN WITNESS WHEREOF, the parties hereto executed these presents the day and year hereinabove 
written. 
 
WITNESS                              EXECUTANTS 

        OWNER / CLIENT (SBI) 

1.        1. 

 

2. 

        CONTRACTOR 

1.        2. 

 

2. 

        Signature with Seal 

 
( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in 
accordance with Articles of Association of the Company the directors etc. as the case may be affixing 
common seal may be initial in token thereof and also by putting their names. ) 
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DETAILS  OF  INSURANCE  POLICIES 
 
 

 
Type of Policies 

 
Name of Insurance 

 
Amount (Rs.) 

 
Policy No. 

 
Validity 

      
CAR Policy including        
3rd  Party  Liability 

     

 
 

 
Workmen’s  Compensation 
_______________________________________________________________________________ 
 
 
 
Remarks  : 
 
1. This is only on-account payment and is not to be interpreted either as approval of                 

work materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 
 
2. The quantum of work done and materials delivered at site have been certified                              

by ………………………………………………. 
 
 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 
 

 
  Architects 
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PROFORMA  OF  HINDRANCE  REGISTER 

 
 
Name of Work  :    Date of state of work : 
 
Name of Contractor :    Period of completion : 
 
Agreement No. :     Date of completion : 
 
 
Sl. No. Nature of 

hindrance 
Date of 

occurrence of 
hindrance 

Date of which 
hindrance was 

removed 

Period or 
hindrance 

Signature  
SE/PE 

Remarks  

1 2 3 4 5 6 7 
 
SE  =  Site  Engineer 
 
PE  =  Project  Engineer 
 

          Place  : ___________________ 
 
Date   :  __________________ 
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 

 
Name  of  Work  :    Name  of  Article  : 
 
Name  of  Contractor :    Estimated  Requirement : 
 
Agreement  No. :    Issue  Rate    : 
 
Sl. 
No 

Date 
of 
Receip
t 

Received 
form / 
issued to 
(with) 

Receip
t 

Issue Balance Initials of 
Contractor
s 

Initials of 
Bank’s / 
Architect’s 
Representative 

Remarks 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
1. Name  of  the  Contractor  
   
2. Name  of  the  works  as  given  in  the  Agreement  
   
3. Agreement  WO  
   
4. Tender Amount  
   
5. Date  of  Commencement  of  Work  
   
6. Period  allowed  for  completion  as  per  agreement  
   
7. Date  of  completion  as  per  agreement  
   
8. Period  for  which  extension  of  time  has  been  given  
   
   Date Month Year 
      
 (a) 1st extension vide Bank’s Letter No.    
      
 (b) 2nd extension vide Bank’s Letter No.    
      
 (c) 3rd extension vide Bank’s Letter No.    
      
9. Reasons for which extensions have been previously given ( copies of the previous applications  

should  be  attached ) 
   
10. Period for which extension is applied for and the reasons thereof including hindrances                  

time  for  extra  work  assigned ,  if  any  etc. 
   
   
 
Signature of Contractor 
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TECHNICAL SPECIFICATION :  
 

BOQ OF EXTERNAL REPAIRING AND ROOF TREATMENT WORK OF IT BUILDING BLOCK,  
STATE BANK OF INDIA, LOCAL HEAD OFFICE, 1 STAND ROAD, KOLKATA-700001 

SL 
NO 

D E S C R I P T I O N     UNIT QTY 

1 Dismantling the existing damaged chajjas (approximately 30 nos. However, final 
number will be decided by the engineer-in-charge)  and removing of rubbish from 
the working site and disposal of the same  as per KMC norms with proper cleaning , 
beyond the compound exceding 10 Km. and depositing and levelling in conformity 
with the Municipal/ Corporation Rules for such disposal,  loading  into  truck and 
cleaning the site in all respect as per direction of E.I.C. While dismantling 
reinforcement should be kept as it is for future contreting at any level. 

Job 1.00 

2 Providing and fixing scaffolding on the exterior side, up to roof  height (15mtr) 
made with 120-150 mm dia bamboo centre to centre, horizontal & vertical  fixing  
with rope and nails etc including shifting charges and fixing charges all. 

Job 1.00 

3 Repairing and strengthening/erecting/constructing of RCC members like 
slab/beam/columns/chaja etc. Chasing/dismantling/hacking the damaged 
surface/ structure providing and welding additional reinforment bars/rebaring of 
Fe-500 (if required) after thoroughly sandpapering (as required)  to make it rust free 
surface. The necessary concreting to be done with M-20 grade nominal mix The 
proper clear cover to be maintained. This rate is inclusive of necessary materials, 
shuttering , scaffolding/padding (if external surface) curing for at least 14 days, all 
complete at any level as per the direction of Bank's Engineer. Quantity of 
reinforcement will be paid separately as per actual. 

Cubic 
mtr 

40.00 

4 Reinforcement steel (Fe-500) for reinforced concrete work in all sorts of structures 
including distribution bars, stirrups binders etc.at any level. Including supply of steel 
bars,  initial straightening and removal of loose rust (if necessary), cutting to 
requisite length, hooking and bending to  correct shape placing in proper position 
and binding with 16 gauge  black annealed wire at  every inter-section, complete as 
per drawing and direction of E.I.C.  SAIL / TATA. No wastage will be paid. 
Payment will be made as per actual qty. 

Kg 400.00 

5 Providing & applying 15 mm thick Plaster in cement mortar (1:6) to all internal wall 
surfaces with cement and sand mortar ( 1 part of cement + 6 parts of sand ) 
including necessary scaffolding, rounding off or chamfering corners as directed and 
raking out joints & roughening of concrete surface, including throating, nosing, 
groove where ever required ,  curing at least for 7 days etc. complete as per the  
drawings and specifications / as directed by the E.I.C. The rate is including 
removing  of existing plaster and dispose off the debris from the premises. 

Sqm 500.00 

6 Supplying & placing in position High Strength Deformed Steel bars reinforcement, 
for R.C.C work including transporting the steel, straitening, cleaning, decoiling, 
cutting, bending to required shapes and lengths as per details. The dia of bar 12mm 
or any size tor steel as per the requirement at any level with rebaring of minimum 
120mm in length in to the existing structure. 

No. 200.00 

7 Supplying , fitting & fixing 0.47mm thick TATA Bluescope sheet including  hollow 
square pipe (50X50)mm including 40X4025X5 mm angle whenever necessary 
including minor reparing of the existing structure by welding machine in all 
complete including dismantling the existing damage sheets and polycarbonate 
sheets as per instruction and dispose of the rubbish as per the prevailing rules. 

Sqm 77.50 

  PAINTING     
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8 Removing existing paint, by scrapping, sand papering and preparing the surface 
smooth including necessary repairs to scratches etc. complete. Sqm 1000.00 

9.0 Applying one coat of innable cement/Acrylic primer of of exterior grade approved 
brand and manufacture on wall surface : Sqm 1000.00 

10 Supplying & applying two coats of protective and decorative Acrylic smooth 
exterior (anti fulgal) emulsion paints of approved quality on external / internal 
wall surface including surface preparation, scaffolding etc. complete as per direction 
of E.I.C. Super protective 100% acrylic emulsion at any level. 

Sqm 1000.00 

11 Rendering the surface of walls and ceiling with white cement based wall putty of 
approved make and brand(1.5mm thick) at any level. Sqm 1100.00 

12 Applying Single coat interior grade Acrylic primer (water based) of approved 
quality and brand on plastered or concrete surface to receive acrylic emulsion paint 
or other interior paint including smoothening the surface by sand papering  and 
scaffolding etc. complete in all respect as per direction of the E.I.C. at any level. 

Sqm 75.00 

14 Painting with best quality synthetic enamel paint of approved make and brand 
including smoothening surface by sand papering etc. including using of approved 
putty etc. on  the surface, if necessary with scaffolding, complete at any level. 

Sqm 300.00 

15 Supplying, fitting and fixing GI frame structure including cutting, weilding and 
placing as per drawing incuding all labour and materials at any level. Kg 750.00 

16 Supplying, fitting and fixing 4 mm thick clear float glass after taking out the damage 
galss from existing window shutter including all labour and materials and necessary 
scafolding etc. complete at any level. 

Sqm 35.00 

  ROOF TREATMENT     
17 Surface Preparation with necessary Crack Repair: Cleaning extg. roof surface, 

parapet walls by wire brush  &  other small tools, removing all dust and any other 
bituminous surface/ tarfelt, if any, properly by applying water jet  so that no loose, 
contamination remains on the roof slab. Sealing of cracks ( if any ) cutting "V" 
grooves and sealing with sand, cement mortar admixing approved brand water 
proofing compound  as  per  manufacturer's  specification. Rates includes disposal 
of wasted material in the dumpimg ground as per KMC  norms. 

Sqm 425.00 

18 Latex application: Providing and applying two or more coats of latex of approved 
make over existing concrete surface for proper bond in between and old and new 
concrete. Make: Sika / Texa/Cico/Fosroc  as directed by EIC complete in all 
respects. 

Sqm 425.00 

19 Grading of roof with Concrete: Providing and laying Cinder Concrete (1 cement : 
10 cinder of 20mm size and down grade) in all sunk areas finished with 12mm thick 
plain cement plaster (1 cement : 6  coarse  sand  by  volume)  including  
consolidating, finishing, curing, maintaining slope etc. all complete.( Aplication 
Limited to localised down area after proper ckecking of Water Level.) 

Cumec 20.00 
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20 Water Proofing Membrane  : Providing   and   laying 3mm   thick   A.P.P (atactic 
polypropelene) modified reinforced bituminous waterproofing  membrane of Sika 
WP-Shield 103p  or  Fosroc/ Cico/ over  terrace  and  parapet ;providing and 
applying one coat of cold applied bitumen based primer @ 0.2 to 0.4 litre per sq. 
mtr.; laying the membrane  by  torch  welding  over  primer,  providing 100mm   
overlaps   and   appropriately   pressing   the membrane to remove any entrapped 
air, including fixing on parapet after providing 10mm x 20mm continuous groove in 
parapet for terminating the membrane and filling the groove with polyurethane 
sealant and continuing this  treatment  at  rain  water  outlet  points;  providing 
finishing protective layer of 25 mm thk. P.C.C. (1:2:4) in panels of maximum size 
1200mm x 1200mm chequered finish  with 24  SWG  chicken  wire mesh  
interposed  in between  finished  smooth  with  joints  between  panels sealed with 
suitable polyurethane sealant; providing fillets of 75  mm  radius  with  P.C.C. 
(1:2:4)  at  junctions  of horizontal   and   vertical   surfaces  finished   smooth; 
providing 450mm x 450mm khuras (rain water collecting pits) in 1:2:4 cement 
concrete at all outlets, levelled down by min. 25mm, finishing, curing etc. all 
complete as per approved  manufacturer's  standard  specifications  and 
recommendations. The work shall be executed by authorized agency of M/s SIKA/ 
Fosroc/Cico/Texa as approved by engineer-in charge. Performance warranty shall 
be given while submitting the bill to the bank for payment. The cost includes 
material, labor, and transportation of the material and all taxes as applicable 
excluding service tax. The work shall be executed in an existing branch. If specified 
agency is not able to execute the work, the contractor can get the work executed 
through authorized agency as approved by engineer in charge for which prior 
approval is obtained. 

Sqm 425.00 

21 Geo-Textile Fabric Laying 
Laying 120 GSM Geo-textile fabric over the entire App laid areas before Screed 
concreting. 
(Rate include materials ,labour etc complete)                                                                     

Sqm 425.00 

22 Screed Concreting 
40-50mm avg. thick screed concrete with cement : sand : stone (6mm) ratio 1.1.5:3 
admixed with Integral waterproofing compound Sika Plastocrete super or 
equivalent. 
Cutting 10mm x 10mm groove by 1mtr x 1mtr panel and sealed the same with PU 
Based Sealant Sikaflex Construction or equivalent. 
(Rate includes materials,labour,tools & tackles,lifting etc complete) 

Sqm 425.00 

23 Taking out the existing rain water pipe and Providing and fixing on wall face 
unplasticised Rigid PVC rain water pipes  including jointing with seal ring , leaving 
10 mm gap for thermal expansion, (i) Single socketed pipes including sockets, 
bends, shoes etc. 
110 mm diameter 

Mtr 90.00 

24 Shifting and movement of water line , AC machines draing water pipes , etc, as per 
site condition and insturction for execution of reparing work and refixing the same 
as to be directed by the engineer in charge. 

Job 1.00 
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IV) List of Approved Brand and/or Manufacturer Civil Work. 

SR. 
NO. 

Description Name of the manufacturer 

1. AAP Membrane SIKA/Fosroc/STP/Sico 
2 Plumbing Fixture/ PVC pipe ESSCO/Parryware / supreme ISO certified 
3 GI Pipes TATA( Medium) 

 
4. Synthetic enamel, Distemper, 

plastic emulsion paints 
Berger /Asian /Dulux /Nerolac 

5. Wall Putty Birla White/ J.K white 
6. Glazing TATA, Modi Guard or Saintgobain 

 
7 Cement JK./ Ultratecg/ Acc  

 
 
 

 
PREAMBLE TO BILL OF QUANTITIES & RATES 

 
Bidders are advised to quote their offers only in terms of Item Rate Value  after due consideration of the 
following pertinent points: 
 
1. Actual site conditions including working time that would be available to them as per standing rules 
2. Material access regulations of the building including permission of use of lifts and stairways, etc. 
3. Temporary storage provision of disposable materials arising out of the work 
4. Security measures and permissions required to be observed and obtained in consultation with the 

representatives of the landlords and act strictly according to the same 
5. Traffic Regulations of the City Police in order to organize trouble free access of materials 
6. Execution of works in close and effective co-ordination with other executing agencies who shall be working 

simultaneously 
7. Any other governing issue (s) likely to have impact on the productions rate and cost of work 
8. TAXES AND DUTIES: The tenderer must take a note of the fact that all the rates are inclusive of all 

duties, royalties, cess, excise, sales tax, work contract tax or any other taxes such as Income Tax deducted 
to contractor or local charges, as applicable etc. No extra claim on this account will in any case be 
entertained. However, Goods & Services Tax (GST) as per relevant GST act will be paid on production of 
GSTIN Registration Certificate and on claim. 

9. GOVERNMENT AND LOCAL RULES: The Contractor shall conform to the provisions of all local 
Bylaws and Act relating to the work and to the Regulations, etc., of the Government and Local Authorities 
(at the State / UT as the case may be) and of any entity, private individual / commercial, with whose 
system the premises is proposed to be connected. The Contractor shall give all notices required by the said 
Act, Rules, Regulations and By-laws etc. and pay all fees payable to such authority / authorities for 
execution of the work involved. The cost, if any shall be deemed to have been included in his quoted rates, 
taking into account all liabilities for licenses, fees for footpath encroachment and restorations, statutory 
clearance, etc., and shall defend all actions arising from such claims or liabilities. 

 
 
 


