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NIT NO MLR/2021-22/ 
DATE 28.12.2021 

 
 
 

 
 

STATE BANK OF INDIA  PREMISES& ESTATE DEPARTMENT 
INVITES 

 
TENDER 

 

BY 

PREQUALIFICATION OF AGENCIES IN BANGALORE CIRCLE SOLAR CAPEX 
PROJECTS. 

 
 

FOR 

 
DESIGN, MANUFACTURE, SUPPLY, ERECTION, TESTING AND COMMISSIONING 
INCLUDING 5 YEARS WARRANTYOF GRID CONNECTED  ROOF-TOP SOLAR 
PHOTOVOLTAIC POWER SYSTEM WITH NET METERING ARRANGEMENT FOR SBI 
OFFICERS QUARTERS PARASHURAM APARTMENTS. 
---------------------------------------------------------------------------------------------------------------------------- 

 
 

 
 

THROUGH E-TENDERING PROCESS 
 
 
 

Assistant General Manager(Civil), 
Premises & Estate Department, 

3rd Floor, LHO, 
State Bank of India, 

St. Marks Road, 
Bangalore-560001 
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NOTICE INVITINGTENDER 
 
1. Name of the Work Design, manufacture, supply, erection, testing and 

commissioning including 5 years warranty of grid con-
nected roof-top solar photovoltaic power system with 
net metering for Parashuram Apartment AO6 Manga-
luru. 

2. Time for Completion of work 60 DAYSfrom the date of PO or handover of the site 
whichever is earlier. 

3. Eligibility of the contractor 1.  Should qualify the prequalification criteria. 
2. The vendor should have a valid digital signature to 
participate in the online tendering process 

5. Cost of Tender document cum 
Tender Processing Fee (Non-
refundable) 

Nil 

6. Earnest Money Deposit (EMD) NIL. Bidder has to sign and submit the "Bid Security 
Declaration" given in the tender accepting that if they 
withdraw or modify their bids during period of validity 
etc., they will be suspended for the time specified in 
the tender documents 

7. Initial Security Deposit (ISD) 2% of the contract value 
8. Total Security Deposit (TSD) 5%will be retained till the completion of the defects liabili-

ty period(5 Years).  
9. Contractors can download the 

tender documents from the 
websites: 

1)https://bank.sbi/web/sbi-in-the-news/procurement-
news 
2) https://etender.sbi 

10. Availability for download from 
the above web sites  

From Will be finalized post prequalification.  
 

11. Queries related to the installa-
tion 

Any queries related to the site can be mailed on 
or before (Will be finalized post prequalification.) 

12. Posting of clarifications for the 
Bidder’s queries in the e-
tender portal 

XX.XX.XXXX 
Note: Clarifications, if any, shall be posted only in 
the Bank’s website and the e-tender portal. No indi-
vidual communication shall be provided to the Bidder 

13. Last date and time for submis-
sion of online bids in e-tender 
portal 

Will be finalized post prequalification. 

14. 
 

Date and Time of opening of 
e-Tenders: 

Will be finalized post prequalification..In case the 
date of opening of tenders is declared as a holiday, 
the tenders will be opened on the next working day 
at the same time. 

15. Date & Time of price bid  Date of opening of price bid may be extended as it 
depends on the scrutiny of technical bid and will be 
advised to the qualified biddersthrough registered 
mail ids. 

16. Payment terms i) No advance payment.  
ii) 60% will be released after completion of the 
work. 
iii) 35% will be released against verification of 
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the average power generation of the plant shall 
be minimum of 4 KWH per day per KW and instal-
lation of Bi-Directional meter & completion in all 
respects. 
iv) 5% will be released after completion of 5 
years warranty period or it can be released against 
submission of valid PBG with a validity of 5 years 
from the date of installation of Bi-Directional meter. 
v) CAMC will commence after successful com-
pletion 5 years warranty period. The quarterly CAMC 
charges shall be paid after successful completion of 
the services of the respective quarter.  

17. Details of the site where the 
proposed Solar plants are to 
be installed 

SBI Officers Quarters, Parashuram Apartments. 

18. Defects Liability Period 5 years from the date of installation of Bi-Directional 
meter and successful Commissioning of the system. 

19. Liquidated Damages for delay 
in work 

If the work is delayed beyond the scheduled comple-
tion date, then 0.50% of the total value of the con-
tract per week (or part thereof) of delay will be de-
ducted from the final bill value subject to max 5%of 
the value of work including installation of Bi-
Directional Meter. 

20. Validity of tender 90 days from the date of opening of the price bid. 
 

21. Tax Deduction As per applicable rates 
 

22. Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of ma-
terials, transport, loading, unloading charges, cost of 
installation, all taxes(excluding GST), wastages, ma-
chinery, temporary works such as scaffolding, clean-
ing, overheads, profit, statutory expenses, incidental 
charges, liaising with the Electricity Authorities for 
the required permissions, installation of Bi-directional 
meters and all related expenses required for the 
successful commissioning of the Solar System. 
2. Additional claims other than the quoted amount 
will not be entertained.  
3. The quoted rates shall be firm throughout the 
completion of the project 

23. Check list of documents to 
be uploaded in the e-tender 
portal 
Note:The original documents 
shall be scanned in colour and 
uploaded in PDF format with 
required compression. 
Product catalogues or 
pamphlets should not be up-

 1.Scan of Annexure-1: Bid Security Declaration from 
bidder in lieu of EMD in the bidder’s letter head duly 
signed and stamped 

 2.Scan of original Power of Attorney, authorizing the 
signatory of the Bid. 
3.  Scan of Annexure2: Undertaking to be submitted 
by the Bidder in his letter head duly signed and 
stamped 
4. Scan of Annexure 3: Technical Specifications en-
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loaded. closed with this tender duly signed and stamped 
5.  Scan of Annexure 4: Make of Materials proposed 
to be supplied by the bidder in this Contract duly 
signed and stamped 

 6. Scan of Tender Document (excluding the above 
annexure) duly signed and stamped on all the pages 
 

24. Any additional information 1. The make of materials should be chosen strictly 
from the preferred makes as given in the tender.  
2. Firm should visit the e-portal website till last date 
and time of submission for changes/ corrigendum, if 
any 
3. Any clarifications sought after opening of the 
tenders will not be entertained at any cost.  
4. The Bank reserves the right to cancel or post-
pone the tenders at any stage without assigning any 
reason. 
5. SBI reserves the right to accept or reject any or 
all bids without assigning any reasons thereof, even 
after opening of the bids. 
6. Claims for revision of the Quoted price by any bid-
der after the tender will not be entertained. 

25. For any queries or support in 
connection with the online ten-
dering process, please contact 
our E-procurement solutions 
agency  
 

e-Procurement Technologies Limited  
A-201/208, Wall Street–II, Nr. Gujarat College, Elli-
sbridge,  
Ahmedabad – 380006, Gujarat (INDIA) 
E: Pooja.shah@eptl.in allocation@eptl.in 
M:9904406300 / 9510812960 / 9510812971 / 9374519729 
/ 6354919566 

26. The tender will be summarily 
rejected if the Bidder    
 

1. Failed to upload the Scan copy of required doc-
uments as mentioned in the documents to be up-
loaded. 
2. Partly or fully Modifies, alters or corrects the ten-
der document uploaded by Bank 

 
 
 
Assistant General Manager(Civil) 
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INSTRUCTIONS TO THE TENDERER 
 
1.1   BRIEF DESCRIPTION OF THE WORK: 
The scheme targets installation of grid-connected roof top solar PV projects on the roofs of 
Offices / Branches/ ATMs. The generated solar power may be utilized for captive application., 
to feed solar energy directly into the building loads without battery Storage. Surplus energy, if 
any, is exported to the state electricity grid and shortfall, if any, is imported from the grid. The 
scheme aims to reduce the fossil fuel-based electricity load on main grid and make building 
self-sustainable from the point of electricity to the extent possible. 
 
The Bidder has to take all permits, approvals and licenses, Insurance etc., provide training 
and such other items and services required to complete the scope of work mentioned above. 
Procurement and installation of system shall be as per approval from SBI. 
 
After the Commissioning of the plant, the bidder has to undertake the maintenance of Solar 
Photovoltaic Power Plant would include wear, tear, overhauling, machine breakdown, insur-
ance, and including the supporting structure for a period of 5 years,from the date of Commis-
sioning, under CAPEX model. 
 
The detailed of works to be done are given in the Scope of work in General Conditions of the 
Contract. Bidders are advised to read them carefully and understand the works under the 
scope of this contract and its cost implications and submit their online quote accordingly. Ig-
norance of the works under the scope of work at a later stage will not be accepted and Bank 
will not entertain any additional claims of whatsoever means from the bidder, in this regard.  

 
2.0 TENDERDOCUMENTS 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender con-
sisting of the following documents and the most workman like manner, 

Instructions to tenderer  
General Conditions of Contract  
Special Conditions of Contract 
Technical Specifications 
Price Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one 
an other but in case of ambiguities or discrepancies, shall take precedence in the order given 
below:  
   Price Bid,  
   Technical Specifications,  
   Special Conditions of Contract,  
   General Conditions of Contract, 
   Instructions to Tenderer 
 
2.3 Complete set of tender documents including the Corrigendum can be downloaded from 
the Bank’s website and E-tender portal  on any Day during the period mentioned in the NIT. 
 
2.4 The tender documents are not transferable. 
 
3.0 SITEVISIT 

The Bidder is advised to inspect the site and must obtain on his own responsibility and his 
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own expenses all the following information and data which may be required for the pur-
pose of preparation and submission of their bidsand for the satisfactory completion of the 
work: 
i) The location of the Panel, DBs, Meter Board, Earth Pits etc 
ii) Required civil work like making opening in the wall for cable laying and its routing, DBs, 
space and provision for erection of panel  
iii) local authorities requirement or restrictions 
iv) Security gate pass requirements 
v) Unloading and Storage space for the materials 
vi) Permissible working hours at the site 
vii) any other adverse conditions or hindrance for executing the work  
viii)  traffic regulations, law &order situations in the area  
ix) Whether work has to be executed in coordination with other agencies likeCivil contrac-
tor etc 
x) availability of water, power, transport and communication facilities 
 
The Bidder will be fully responsible for considering the financial effect of any or all the 
above factors while submitting his Bid. The Bank shall not be liable in any manner what-
soever for the same or for any other costs or other expenses incurred by a Bidder regard-
less of the conduct or outcome of the bidding process. 
 

4.0   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
4.1 Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority or the relevant contact person 
indicated in the tender by e-mail given in the NIT within the date/time mentioned. 
 
4.2. The clarifications to the queries received or amendments in the tender will be posted on 
the Bank’s website and e-tender portal as a corrigendum/Addendum. No individual communi-
cation will be conveyed to the Bidders. The interested parties/Bidders are advised to check 
the above website regularly till the date of submission of Bid document and ensure that clarifi-
cations / amendments issued, if any, have been taken into consideration before submitting 
the Bid. Such amendments/clarifications, if any, issued by the Bank will be binding on the par-
ticipating Bidders. SBI will not take any responsibility for any such omissions by the Bidder. 
SBI, at its own discretion, may extend the deadline for submission of Bids in order to allow 
prospective Bidders a reasonable time to prepare the Bid, for taking the amendment into ac-
count. 
 
4.3     Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if 
required, will be held on the date and time specified in the tender which may be attended by 
the interested Bidders or their representatives and get their queries clarified.  
 
4.4. SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the 
deadline for submission of Bids.  
 
4.5. Request for change in commercial/legal terms and conditions, other than what has been 
mentioned in the tender or any addenda/corrigenda or clarifications issued in connection the-
reto, will not be considered and queries in this regard, therefore will not be entertained. SBI is 
not under any obligation to entertain/ respond to suggestions made or to incorporate modifica-
tions sought for. 
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4.6. Queries received after the scheduled date and time will not be responded/acted upon. 
 
4.7   SBI will not entertain any queries with regard to the tenders after the pre-bid meeting.  
 
4.8 The bidder shall be deemed to have examined the bid document, to have obtained his 
own information in all matters whatsoever that might affect the carrying out the works in line 
with the scope of work specified elsewhere in the document at the offered rates and to have 
satisfied himself to the sufficiency of his bid. The bidder shall be deemed to know the scope, 
nature and magnitude of the works and requirement of materials, equipment, tools and labour 
involved, wage structures and as to what all works, he has to complete in accordance with the 
bid documents irrespective of any defects, omissions or errors that may be found in the bid 
documents. 
 
4.9 The bidder should make a note of the unique Tender ID assigned to each tender, in 
case they want to obtain any clarification / help from the e-tender portal Helpdesk for any 
technical issues like uploading the documents or submission of the online bids etc. 
 
5.0 INSTRUCTIONS FOR ONLINE BID SUBMISSION 

5.1   The Bidder is advised to read carefully all instructions and conditions appearing in this 
document and understand them fully. All information and documents required as per the bid 
document must be furnished. Failure to provide the information and/or documents as required 
may render the bid technically unacceptable. 

5.2    Bidders should note the number of documents - including the names and content of 
each of the document that need to be uploaded. Any deviations from these may lead to rejec-
tion of the bid. Bidder, in advance, should get these documents scanned in PDF format (with 
color option with compression which helps in reducing size of the scanned document).This 
will lead to a reduction in the time required for bid submission process. The bidder has to upl-
oad the required bid documents one by one as indicated in the tender document. 

5.3   The Bank will not be held responsible for any sort of delay or the difficulties faced during 
the submission of bids online by the bidders. The bidder should see that the bid documents 
submitted should be free from virus and if the documents could not be opened, due to virus, 
during tender opening, the bid is liable to be rejected. 
 
5.4Only those bidders satisfying the eligibility criteria given in the NIT need to apply. The bid-
ders will be required to register their valid Digital Signature Certificate (Class III Certificates 
with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g.Sify / 
nCode / eMudhra etc.), with their profile and valid email address and mobile numbers as part 
of the bidding process. These would be used for any communication from the E-tender Por-
tal.Only one valid DSC should be registered by a bidder. Bidder then logs in to the site 
through the secured log-in by entering their user ID /password and the DSC. 
 
5.5 Bids should be submitted online by the bidders  in the website https://etender.sbi, 
with the bidder’s valid digital certificate which confirms that the bidders have read and unders-
tood the tender terms and conditions. Claiming ignorance of all the terms and conditions in 
this tender either before or after the PO is issued or during the progress of the work will not be 
accepted.  
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5.6 No claim for submission of offline bids will be entertained. Offline bids will not be con-
sidered. Note: The price bid given in the tender document is for the purpose of information of 
the bidders and to facilitate them to work out their prices well in time for easy submission in 
the online portal. The price bid format in the tender document should not be filled and up-
loaded. The bids containing the BOQ with rates filled or any indication of the prices quoted by 
the bidder, then the bid will berejected.  

5.7    The server time (which is displayed on the online portal dashboard) will be considered 
as the standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. Bidder should 
log into the site well in advance for bid submission so that he/she upload the bid in time i.e. on 
or before the bid submission time. Bidder will be responsible for any delay due to other issues 
like network not available, power outages, slow network speed, system faults at bidder’s end, 
files not getting uploaded etc.   
 
5.8 The documents submitted online in the Technical Bid should NOT contain any price 
information.  Such Bid, if received, will be rejected. 
 
5.9 The online price bid will be opened only if the Bid is unconditional and the bidder quali-
fies as per eligibility criteria and meets technical specifications. 
 
5.10 If required, SBI shall conduct e-reverse auction among the qualified bidders and the 
same shall be communicated to the bidders.  
 
5.11 The uploaded tender documents by the bidder become readable only after the tender 
opening by the authorized bid openers. Therefore, bidders are advised not to contact the 
Bank for any query in this connection during the bidding process. 

6.0 BID SUBMITTED BY A BIDDING COMPANY/ POWER OF ATTORNEY: 
The Bidding Company should designate one person to represent the Bidding Company in its 
dealings with SBI. The person should be authorized to perform all tasks including, but not li-
mited to providing information, responding to enquires, signing of Bid etc. The Bidding Com-
pany should submit, along with Bid, a Power of Attorney in original, authorizing the signatory 
of the Bid. 
 
7.0 ZERO DEVIATION 
This is a Zero Deviation Bidding Process. Bidder is to ensure compliance of all provisions of 
the Bid Document and submit their Bid accordingly. Tenders with any deviation to the bid 
conditions shall be liable for rejection. 
 
8.0 RIGHT TO WITHDRAW THE TENDER AND TO REJECT ANY BID 
This tender may be withdrawn or cancelled by SBI at any time without assigning any reasons 
thereof. SBI further reserves the right, at its complete discretion, to reject any or all of the Bids 
without assigning any reasons whatsoever and without incurring any liability on any account. 
 
SBI reserves its right to vary, modify, revise, amend or change any of the terms and condi-
tions of the Bid before submission. The decision regarding acceptance or rejection of bid by 
SBI will be final. 
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The acceptance of atender will rest with the Competent Authority, who does not bind himself 
to accept the lowest tender and reserves to himself the authority to reject any or all the ten-
ders received, without assigning any reasons. All tenders in which any of the prescribed con-
ditions are not fulfilled or are incomplete in any respect are liable to be rejected. 
 

9.0 SAFETY GUIDELINES FOR THE CONTRACTOR: 
The Contractor should follow the following General safety Guidelines while executing the work: 
 
9.1  Smoking is strictly prohibited at workplace. 

 
9.2 No one is allowed to work at or more than three meters height without wearing safety belt and 

anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of 
safety helmet shall be always on and safety boot is worn. 
 

9.3 Usage of eye protection equipment shall be ensured when workmen are engaged for grind-
ing, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as 
per the need. 
 

9.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety 
goggles etc. shall be arranged before starting the job. 
 

9.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe 
approach to be ensured into every excavation. 
 

9.6 Preferably the work shall be carried out during the daytime. However, adequate illumination 
at workplace shall be ensured in case any work is carried out at night. 
 

9.7 All the dangerous moving parts of the portable / fixed machinery being used shall be ade-
quately guarded. 
 

9.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not 
be used as work platforms. 
 

9.9 Debris, scrap and other materials to be cleared from time to time from the workplace and at 
the time of closing of work everyday. Dismantled Material shall not be thrown from the height 
and shall be properly disposed off to prevent any injury to public/staff. 
 

9.10 Other than electricians no one is allowed to carry out electrical connections, repairs on 
electrical equipment or other jobs related thereto. 
 

9.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
 

9.12 Inserting of bare wires for tapping the power from electrical sockets is completely prohi-
bited and plug tops of suitable capacity only shall be used. 
 

9.13 All the unsafe conditions, unsafe acts identified by SBI to be corrected on priority basis. 
 

9.14 No children or physically challenged persons shall be allowed to enter the workplace and 
shall not be utilized for any service during execution of the work. 
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9.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly 
and safely when not in use. 
 

9.16 Clamps shall be used on Return cables to ensure proper earthling for welding works. 
 

9.17 Return cables shall be used for earthling. 
 

9.18 All the pressure gauges used in gas cutting apparatus shall be in good working condition 
and in case of any leakages, the same shall not be used.  
 

9.19 Proper eye washing facilities shall be made in areas where chemicals are handled. 
 

9.20 Connectors and hose clamps are used for making welding hose connections. 
 

9.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction 
boxes must be used. 

          
 
10. Governing Language: 
All communication with respect to the Bid, clarifications, replies, contract documents etc shall be 
in English.  
 

 
 
 
READ, UNDERSTOOD AND ACCEPTED 
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GENERAL CONDITIONS OF CONTRACT 
 

1.1  DEFINITIONS 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except 
where the subject or context otherwise requires. 
In this connection, the following terms shall be interpreted as indicated below: 
 
i) ‘The Employer/Bank/SBI’ shall mean State Bank of India, a body Corporate created 
under State Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai 400 021 and a Premises & Estate Department of LHO at 
Bangalore and includes the client’s representatives, successors and assigns. 
 
ii) ‘Engineer’ shall mean an Engineer appointed by the Bank as their representative to 
give instructions to the contractors. 
 
iii) “Bidder/Bidding Company” shall mean an eligible entity/firm submitting the Bid. Any 
reference to the Bidder includes Bidding Company/firm including its successors, executors 
and permitted assigns as the context may require 

 
iv) “Vendor/Contractor” is the successful Bidder to whom the work has been 
awarded.   

 
v) “The Site” means locations where the proposed work is to be carried out and ser-
vices as desired in this tender document are to be provided. 

 
vi) “Bid” shall mean the Techno Commercial and Price Bid submitted by the Bidder 
along with all documents/credentials/attachment’s annexure etc., in response to this ten-
der, in accordance with the terms and conditions hereof. 

 
vii) ‘The Contract’ shall mean the documents forming the tender and the acceptance 
thereof and the formal agreement executed between State Bank of India and the contrac-
tor, together with the documents referred therein including these conditions, the specifica-
tions, designs, drawings and instructions issued from time to time by the Bank and all 
these documents taken together shall be deemed to form one contract and shall be com-
plementary to one another. 

 
viii) “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as spe-
cified and forming part of this contract. 

 
ix) ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of 
acceptance of tender subject to such additions there to or deductions there from as may 
be made under the provision herein after contained. 
 
x) ‘Works’or‘project’shall mean the permanent or temporary work described in the 
‘ScopeofWork” and/or to be executed in accordance with the contract and includes mate-
rials, apparatus, equipment, temporary supports, fittings and things of all kinds to be pro-
vided, the obligations of the contractor hereunder and work to be done by the contractor 
under thecontract 

 
xi) “The Material/Product” means all the materials along with the accessories which the con-
tractor is required to supply to the Bank under the Contract for the full and proper performance of 
its contractual obligations 
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xii) ‘Drawings’ shall mean the drawings prepared either by SBI or Contractor and re-
ferred to in the specifications and any modifications of such drawings as may be issued by 
the Engineer from time to time. 

 
xiii) ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by SBI. 
 
xiv) “Month” means calendar month 
 
xv) “Week” means seven consecutive days. 
 
xvi) “Day” means a calendar day beginning and ending at 00 Hrs. and 24 hrs. respec-
tively. 
 
xvii) "B.I.S" shall mean specifications of Bureau of Indian Standards(BIS); 
 
xviii) “CEA” shall mean Central Electricity Authority. 
 
xix) “COD” means commissioned on date i.e. Successful operation of the Project / 
Works by the Contractor, for the purpose of carrying out Performance Test(s) as defined 
intender. 
 
xx) “Capacity Utilization Factor” (CUF) shall mean the ratio of actual energy generat-
ed by SPV project over the year to the equivalent energy out put at its rated capacity over 
the yearly period. (CUF = actual annual energy generated from the plant in kWh / (installed 
plant capacity in kW * 365 *24). 
 
xxi) "KWp" shall mean kilo-Watt Peak;"kWh" shall mean kilo-Watt-hour; 
 
xxii) "MNRE" shall mean Ministry of New and Renewable Energy, Government of India; 
 
xxiii) "OEM" shall mean Original Equipment manufacturers of Rooftop Solar PV system 
PV Cells/ Solar Panels. 
 
xxiv) “P B G” means Performance Bank Guarantee between SBI and Successful bidder. 
 
xxv) “Performance Ratio”(PR) means the ratio of plant output versus installed plant ca-
pacity at any instance with respect to the radiation measured. PR= (Measured output in 

kW / Installed Plant capacity in kW * (1000 W/m2/Measured radiation intensity in W/m2). 
 

2.0 INTERPRETATIONS 
a) Words importing persons include firms and corporations.  
b) Words importing the singular only, also include the plural and vice verse where the 
Context requires. 
c) An applicable law shall be construed as reference to such applicable law including 
its amendments or re-enactments from time to time. 
d) A time of day shall save as otherwise provided in any agreement or document be 
construed as a reference to Indian Standard Time. 
e) Different parts of this contract are to be taken as mutually explanatory and supple-
mentary to each other and if there is any differentiation between or among the parts of this 
contract, they shall be interpreted in a harmonious manner so as to give effect to each 
part. 
f) The table of contents and any headings or subheadings in the contract has been in-
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serted for case of reference only & shall not affect the interpretation of this agreement. 
 
3.0   SCOPE OF WORK: 
Scope of work covers Design, Manufacture, Supply, Erection, testing & Commissioning in-
cluding 5 years warranty of Grid Connected Roof-top Solar Power System with Bi-
directional Net metering arrangement at various locations in Chennai circle (Tamilnādu 
and Pondicherry). 
 
The contractor shall carry out, complete, and maintain the said work in every respect strict-
ly in accordance with this contract and with the directions of and to the satisfaction of the 
Bank to be communicated through the Bank’s Engineer. The contractor to quote the 
prices considering the following details of the work under the scope of this con-
tract. 
 

SCOPE DETAILS 
Survey The successful bidder shall assess 

a) Roof structural conditions to suit the installation, 
 b) Load bearing capacity, 

c) Solar resource availability, 
d) Feasible capacity of Solar Power Generation 
d) Identification health & Safety risks, 
e) Shadow free area on rooftop 
f) any other hindrances for hassle free installation and maintenance 
of the proposed system etc 

Design a) Selecting efficient PV Modules, 
b) Optimum Detailed PV Panels layout 
c) Inverter selection, 
d) Mounting structure, 
e) Routing cables and connectivity, 
f) Attaining maximum output (max. utilization of rooftop area), 
g) Ensuring Safety standards…etc. 

Manufacture As per relevant standards & specifications  

Supply & Instal-
lation 

a) Procure and supply all the necessary equipment, accessories and 
any other materials required for the successful implementation of 
the project 

b) Obtaining Permits from the relevant regulatory authority, wherever 
applicable 

c) Installation of the Solar Power System as per standards 
d) Wiring up to Bank’s Distribution System from the Solar system 
e) Implementing the Online Monitoring system for Local & Remote 

Data Monitoring…etc. 
Testing Testing of Modules, System Performance Evaluation, Capacity Utili-

zation Factor(CUF)etc. of the complete Solar Power system as per 
the technical specifications. 
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The Bank will issue written instructions/ directions from time to time, detailed direc-
tions and explanations which are hereafter collectively referred to as SBI instructions 
in regard to: the variation or modification of the design, quality or quantity of work or 
the addition or omission or substitution of any work, any discrepancy in the drawings 
or between the BOQ and/or drawings and/or specifications, the removal from the site 
of any material brought thereon by the contractor and the substitution of any other ma-
terials thereof, the demolition, removal and/or re- execution of any work executed by 
him, the dismissal from the work of any person employed/engaged thereupon. 
 
4.0    Site and its Location 
The proposed work is to be carried out at the following offices/branches/Quarters of 
SBI.  
SBI Officers Quarters,  
Parashuram Apartments,  
Ladyhill, Mangalore -575004 
 
The list and location shown above are indicative. Bank reserves the right to amend 
/modify /alter the locations and number as required. 
 
5.0  EARNEST MONEY DEPOSIT:  
5.1The tenderer is requested to submit the Earnest Money (as mentioned in NIT) in 
the form of Demand Draft or Banker’s Cheque in favour as mentioned in the NIT. 
Those who want exemption, required to submit the valid MSME/ NSIC certificate in 
respective category. EMD in any other form other than as specified above will not be 
accepted. Tender not accompanied by the EMD/ EMD exemption in accordance with 
above shall be rejected. No interest will be paid on the EMD. EMD of unsuccessful 
tenderer will be refunded within 30 days of award of Contract. EMD of successful ten-

Commissioning a) Preparation of Single line diagram as required for obtaining per-
missions from the required regulatory authority shall be borne by 
the contractor 

b) Liaising and Obtaining Approval of Statutory Authorities like CEA, 
KPTCS/MESCOM…etc. for commissioning of the unit and connect-
ing to the grid etc 

c) Procure and provide a suitable Bi-directional meter shall be borne 
by the contractor. 

d) Payment of required fees to Govt Authorities like 
KPTCL/MESCOM / CEA / Municipality / Regulatory authorities 
etc., shall be borne by contractor with his cost and the same shall 
be reimbursed against submission of receipts. Any additional de-
posits for the Net metering will be paid by SBI 

e) Any other necessary activity required for successful commission-
ing of the system shall be within the scope of the contractor. 

Maintenance 
for 5 years from 
the date of 
commissioning.  

a) The period of the Warranty shall commence from the date of in-
stallation and commissioning of Net Metering  

b) Quarterly Preventive Maintenance Check of the Solar System 
c) Replacement of defective modules, invertors / Power Condition-

ing Unit (PCU), spares, consumables& other parts 
d) Rectification of breakdowns and attending to complaints 
e) Checking and maintaining the Supporting Structure- replacing 

the worn out / rusted /corroded parts of the structure 
f) Cleaning the Solar panels every 15days in a month or as and 

when required to maintain the minimum CUF efficiency levels 
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derer will be retained as a part of security deposit (or) returned on compensatory 
submission of Security Deposit (including EMD amount). 
 
5.2Forfeit of EMD: The EMD shall stand absolutely forfeited under the following con-
ditions: 
 
a. If the tenderer withdraws or amend, impairs or derogates from the tender in any re-
spect at any time during the period when he is required to keep his Bid open for ac-
ceptance by SBI 
     (or)  
b. after the bid is accepted by SBI, the vendor refuses to enter into a formal agree-
ment with the Bank 
                                                    (or) 
c. the bidder fails to pay the initial security deposit as stipulated  
     (or) 
d. the bidder fail to commence the works within the stipulated time. 
 
5.3 If the tendering process is delayed for any reason, the Bank will insist on the reva-
lidation of the DD and the bidder has to get it revalidated and submit again. 
 
6.0 PRICE BID: RATES QUOTED BY BIDDER  
6.1The contractor shall satisfy himself before Bidding as to the correctness and suffi-
ciency of his Bid for the works and the rates/ amounts stated in the schedule of quan-
tities and / or the schedule of rates and amount as provided covering all his obliga-
tions under the contract and all matters necessary for proper completion of the works 
expected in this document.  
 
6.2 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and No extra charges will be paid over and above the 
contract amount on account of any other charges (existing or future addition) or on 
any other account.  
 
6.3The GST shall be paid extra as applicable.  
 
6.4The rate quoted shall be firm and rate revision in the contract amount is not permit-
ted during the validity period of the contract for any reason including during the ex-
tended period, if any. 
 
6.5Any request for review of the price bid after the bid opening will not be entertained. 
 
6.6Tax exemptions including certificates of any sort, if available may be dealt with the 
concerned Department of Government of India by the bidder. SBI in no case will be 
responsible for providing any tax exemptions to the bidder. 
 
7.0 OPENING AND EVALUATION OF BIDS 
7.1The online Bids will be opened as stipulated in the NIT.  Representatives of Bidder 
may be present during opening of Bids. However, Bids would be opened even in the 
absence of any or all the bidder’s representatives. 
 
7.2In the two bid system, the technical bids will be opened at the scheduled time men-
tioned in the NIT. In case, if the date of opening is declared as nonworking day or Hol-
iday, the bids will be opened on the next working day. The price bid of the qualified 
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vendors will be opened on the same day or on a subsequent date which will be inti-
mated to the bidders. 
 
7.3  Bids will be examined to determine whether they are conforming to all the terms 
and conditions of the Bidding Document without any deviations and are generally in 
order & accompanied by supporting documents. If a Bid is not conforming to the terms 
and conditions, it will be rejected. However, SBI will have right to demand submission 
of more information as required, if any of the document is partly submitted.  If the bid-
der does not respond within the stipulated time, SBI will reject or disqualify the bid. 
 
7.4  During evaluation of bids, SBI may, at its discretion ask the bidders for clarifica-
tion of its bid. The request for clarification shall be in writing and no change in prices 
or substance of the bid shall be sought, offered or permitted. No post bid clarification 
at the initiative of the bidder shall be entertained. 
 
7.5 The tenders must be unconditional. Conditional tenders leading to unknown / inde-
finite liability may be summarily rejected. 
 
8.0 OPENING OF PRICE BIDS  
8.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and 
the online price bid submitted by the bidder will be opened. The rates quoted by the 
Bidder will be validated / scrutinized by committee and compared to market price for 
adaptability. The lowest total rate quoted will be considered for award of work.  
 
8.2  The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all the tenders without assigning any reason whatsoever even 
after opening of financial bid. 
 
9.0  VALIDITY OF BID 
Bids shall remain valid and open for acceptance for a period stipulated in this docu-
ment from the date of opening of price bid. If the Bidder withdraws his/her offer during 
the validity period or makes modifications in his/her original offer, which are not ac-
ceptable to the Bank, without prejudice to any other right or remedy, the Bank shall be 
at liberty to forfeit the EMD. 
 
10.0 CONTACTING SBI: 
10.1No Bidder shall contact SBI on any matter relating to its Bid, from the time of 
opening of Price Bid to the time the Contract is awarded. 
 
10.2Any effort by a Bidder to influence SBI or Bank in its decisions on Bid evaluation, 
or contract award may result in rejection of the Bid. 
 
11.0 AWARD OF WORKS / DISTRIBUTION OF WORKS 
11.1 SBI will award the Contract to the successful Bidder whose Bid is the lowest eva-
luated Bid. A letter of acceptance by e-mail or post will be send to the bidder. 
 
11.2 SBI reserves the right at the time of award of contract to increase or decrease 
the quantity of work and / or services from what was originally specified while floating 
the tender, without any change in unit price or any other terms and conditions.  
 
11.3In case, L2 &L3 Bidders are agreeable to match the L1 price and at the same 
terms and conditions, Bank will distribute the works/sites as under: (For Bigger 
projects in the current project only L1 vendor will be awarded the work). 
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L1 – 60% 
L2 -  20% 
L3 - 20% 

However, after allotment of the work, if any vendor fails to execute the works within 
the time as stipulated in the tender, SBI reserves the right to cancel those orders par-
tially/fully and allot to other vendors at the same terms and conditions. 
The allocation of the locations shall be under the discretion of the Bank. 
 
12.0 SBI’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
12.1  SBI  reserves the right to accept or reject any Bid in part or in full or to cancel 
the Bidding process and reject all Bids at any time prior to award of the contract, with-
out incurring any liability to the affected Bidder or Bidders or any obligation to inform 
the affected Bidder or Bidders of the grounds for SBI’s action. 
 
12.2The acceptance of a tender rests with the Competent Authority, who does not 
bind himself to accept the lowest tender and reserves to himself the authority to reject 
any or all of the tenders received, without assigning any reasons. All tenders in which 
any of the prescribed conditions are not fulfilled, or are incomplete in any respect are 
liable to be rejected. 
 
12.3The notification of award will constitute the formation of the Contract.  The se-
lected Bidder should convey acceptance of the award of contract by returning duly 
signed and stamped duplicate copy of the PO within 15 days of receipt of the commu-
nication and to enter into an agreement with the Bank.   
 
13.0 INITIAL SECURITY DEPOSIT 
13.1The successful bidders shall submit Initial security deposit of 2% of contract value 
in favour of the Bank, unless or otherwise specified, by means of D/D within a period 
of 15 days of acceptance of Bid  
 
13.2No interest shall be paid on the amount retained by the Bank as Security Deposit.  
 
14.0 SIGNING OF CONTRACT DOCUMENTS 
The successful Bidder shall be bound to execute the Agreement within 15 days from 
the receipt of intimation of acceptance of his Bid by SBI. However, the written accep-
tance of the Bid by SBI will constitute a binding agreement between the Bank and 
successful Bidder pending execution of formal agreement. All expenses, stamp duty 
and other charges/ expenses in connection with the execution of the Agreement as a 
result of this tendering process shall be borne by the successful bidder.  
 
15.0  COMMENCEMENT OF WORKS 
The date of commencement of the work will be reckoned as the recorded date of 
handing over site by SBI or 15days from the date of issue of Letter of Acceptance of 
Bank, whichever is later.The Bidder shall complete the project survey, design, engi-
neering, manufacture, supply, storage, civil work, erection, testing & commissioning of 
each project within time as specified in the NIT from the date of issue of allocation let-
ter 
 
16.0  RATE OF PROGRESS 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of SBI. Should the rate of progress 
of the work or any part thereof be at any time be in the opinion of SBI too slow to en-
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sure the completion of the whole of the work by the prescribed time (in NIT) or ex-
tended time for completion SBI shall there upon take such steps as considered ne-
cessary by SBI to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from SBI neither shall relieve the con-
tractor from fulfilling obligations under the contract nor he shall be entitled to raise any 
claims arising out of such directions. 
 
17.0  COMPLETION PERIOD 
The Successful Tenderer shall be complete the work within time period (as mentioned 
in the NIT) from the date of the work order issued to the contractor to commence the 
work. 
i) The work shall be considered as complete only when the certificate of virtual om-
pletion is issued by the Bank. 
ii) The 'defects liability period' as prescribed in the contract shall commence only 
from date of such virtual completion. 
iii) Any defect that may appear within the defect’s liability period shall be rectified by 
the contractor within reasonable time on receipt of necessary instructions from Bank 
to that effect. 
 
18.0 VIRTUAL COMPLETION CERTIFICATE (VCC) 
On successful completion of entire works covered by the contract, the contractor shall 
ensure that the following works have been completed to the satisfaction of SBI. 
 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s la-
bour, equipment and machinery. 
 
b) Demolish, dismantle and remove the contractor’s temporary works, structures 
including labour sheds/camps and constructions (if any) and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor 
by SBI and not incorporated in the permanent works. 
 
c) Remove all rubbish, debris etc. from the site and the land allotted to the con-
tractor by SBI and shall clear, level and dress, compact the site as required by SBI. 
 
d) All defects/imperfections made to SBI properties while installation of Solar PV 
System have been attended and rectified as pointed out by SBI to the full satisfaction 
of SBI. 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall 
be entitled to apply to SBI for the certificate. If SBI is satisfied of the completion of the 
work, relative to which the completion certificate has been sought, SBI shall within 
fourteen (14) days, issue a VCC in respect of the work for which the VCC has been 
applied. 
 
19.0 PAYMENT TERMS 
i) No advance payment.  
ii) Payment shall be made by way of Electronic fund transfer  
iii) Contractor should furnish details of the bank a/c no, IFSC code along with their in-
voices. 
 
19.1 Part/Interim payment is paid as per the payment terms mentioned in the NIT. 
All the interim payments shall be regarded as payments by way of advance against 
the final payment only and not as payments for work actually done and completed, 
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and shall not preclude the requiring of bad, unsound, and imperfect or unskilled work 
to be removed and taken away and reconstructed, or re-erected or be considered as 
an admission of the due performance of the contract, or any part thereof in any re-
spect or the accruing of any claim, nor shall, it conclude, determine or affect in any 
way the power of the Employer under these conditions or any of them as to the final 
settlement and adjustment of the accounts or otherwise or in any other way vary or af-
fect the contract. 
 
19.2 If the Bank has supplied any materials or goods to the contractor, the cost of 
any such materials or goods will be progressively deducted from the amount due to 
the contractor in accordance with the quantities consumed in the work. 
 
19.3  The final bill shall be accompanied by a certificate of completion or Commission-
ing report signed by an official of the Bank. Payments of final bill shall be made after 
deduction of Retention Money as specified, which shall be refunded after the comple-
tion of the Defects Liability Period provided the contractor has rectified all defects to 
the satisfaction of the Bank. The acceptance of the payment of the final bill by the 
contractor would indicate that he has no further claim in respect of the work executed. 
 
19.4 Statutory deduction towards income tax and other taxes as and when directions 
from statutory bodies are received will be made at the time of making payments as 
applicable as per Government Rules. GST-TDS as per applicable rates will be de-
ducted, wherever applicable. 
 
20.0   GST: 
a. It is the responsibility of the bidder to ensure that the GST registration number is 
valid and active. Payments will not be made to inactive or invalid GST invoices. Non-
GST invoices will not be accepted.  
b. Invoice should specifically disclose the amount of GST levied at applicable rate as 
per GST provision 
c. In case of Correction in the bills after scrutiny, contractor should submit fresh bills 
for payment 
d. Contractor should timely file his GST return in accordance with GST provisions to 
enable the bank to claim the credit of GST paid to the contractor 
 
20.1    The works will be paid for as “measured work” on the basis of actual work done 
and not as “lump sum” contract, unless otherwise specified. 
 
20.2 All items of work described in the schedule of quantities are to be deemed 
and paid as complete works in all respects and details including preparatory and fi-
nishing works involved, directly related to and reasonably detectable from the draw-
ings, specifications and schedule of quantities and no further extra charges will be al-
lowed in this connection. In the case of lumpsum charges in the tender, in respect of 
any items of work, payment will be made for the actual work done on the basis of 
lump sum charges, as will be assessed by SBI. 
 
21.0 PERIOD OF CONTRACT & EXTENSION OF TIME 
21.1 Time is the essence of the contract. The Contract shall be executed within 
the stipulated period in the NIT. No request for extension will be entertained and the 
bidder has to plan and mobilize his resources for the satisfactory completion of the 
project within the time period agreed in the tender.  
 
21.2 If in the opinion of the Employer, the work is delayed due to the following 
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reasons not attributable to the contractor, the employer shall make a fair and reason-
able extension of time, for completion of the Contract works 
a) By force majeure (or) 
b) By reason of any exceptionally inclement weather (or) 
c) By reason of proceedings taken or threatened by or dispute with adjoining or 
neighboring owners of public authorities arising, then through the Contractor’s own 
default (or) 
d) By the works not referred in the Schedule of Quantities or specifications (or) 
e) By reason of civil commotion, workmen strike or lock-out(or) 
f) In consequence of the Contractor not having in due time, necessary instructions 
from the Employer for which he shall have specifically applied in writing ahead of time, 
giving reasonable time to prepare such instructions  
 
21.3 In case of such strike or lock-out, the Contractor shall as soon as possible 
give written notice thereof to the employer, but the Contractor shall nevertheless con-
stantly use his endeavors to prevent delay and shall do all they may reasonably be 
required, to the satisfaction of the employer to proceed with the work. 
 
21.4 In case the work is held up for any site conditions not attributable to the con-
tractors or for any decisions instructions / want of details from Employer or for any of 
the conditions, the contractor shall be allowed reasonable extension of time by the 
employer but any claim for idle labour shall not be entertained by the employer. Con-
tractor’s quoted rates should include for all such contingencies. 
 
21.5    If the completion of work is likely to be delayed for any reasons beyond control 
and the due date of completion as stipulated in the contract, the contractor shall apply 
to SBI in writing at least 15 days before the expiry of the scheduled time and while 
applying for extension of time he shall furnish the reasons in detail and his justification 
if any, for the delays. While granting extension of time the contractor shall be informed 
the period extended time which will qualify for levy of liquidated damages. For the bal-
ance period in excess of original stipulated period and duly sanctioned extension of 
time by SBI the provision of liquidated damages as stated in the bid document shall 
become applicable. Further contract shall remain in force even for the period beyond 
the due date of completion irrespective whether the extension is granted or not. 
 
22.0   LIQUIDATED DAMAGES / PENALTY FOR DELAY IN COMPLETION: 
22.1   If the contractor fails to maintain the required progress or to complete the work 
and clear the site including removing debris on or before the contracted or extended 
date or completion without justification in support of the cause of delay, he may be 
called upon without prejudice to any other right of remedy available under the law to 
SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the 
contract value per week or part thereof subject to a maximum of 5% of the con-
tract value. Upon further delay, the allocation of project order shall be cancelled and 
the Security Deposit amount would be forfeited. 
 
22.2   All costs, damages or expenses which SBI may have paid or incurred, which 
under the provisions of the Contract, the Successful bidder is liable/will be liable, will 
be claimed by SBI. All such claims shall be billed by SBI to the Contractor / Success-
ful bidder under the contract or may be recovered by actions of law or otherwise, if the 
Successful bidder fails to satisfy SBI of such claims. 
 
22.3   In any case in which under any clause or clauses of this contract, the Contrac-
tor shall have rendered himself liable to pay compensation amounting to the whole of 
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his security deposit SBI shall have the power to rescind the contract (of which rescis-
sion notice in writing to the contractor by SBI shall be conclusive evidence) and in 
which case the security deposit of the contractor shall be forfeited and be absolutely 
at the disposal of SBI. 
 
23.0 SECURITY DEPOSIT 
23.1   Retention Money: From each running bill, an amount at the rate of 8% of the 
gross value of the running bill shall be recovered as retention money, till the total re-
tention amount including the ISD amount already with the Bank become 3% of the 
value of the total contract amount. This amount is called as Total Security Deposit, 
which consists of two components 
a) ISD - Initial Security Deposits. 
b) RM - Retention Money. 
 
23.2 The total security deposit will be kept with the Bank. The total security depo-
sit amount shall be refunded without interest to the contractor 30 days after the end of 
defects liability period, provided he has satisfactorily carried out all the works and at-
tended to rectification of all defects in accordance with the conditions of the contract 
including clearing the site.  
 
23.3The contractor shall make good at his own cost and to the satisfaction of the Em-
ployer all defects, which may appear within the defects liability period. In case of fail-
ure on the part to do so, the cost of rectifying the defects through any other agency 
shall be deducted from the amount of security deposit due to the contractor. 
 
23.4During the contract period, all compensation or other sums of money payable by 
the Contractor to Bank under the terms of this contract, will be deducted from the se-
curity deposit, or from any sum that may become due to the Contractor on any ac-
count whatsoever.  
 
23.5 In the event of the Security Deposit being reduced by reasons of any such 
deductions, the Contractor shall within 7 days of being asked to make good, by DD, 
any sum which have been deducted from his security deposit.  
 
24.0 PERFORMANCE BANK GUARANTEE(PBG) in lieu of SECURITY 
DEPOSIT: 
i.   The security Deposit retained by the Bank will be released against a PBG for a 
similar amount valid for the entire period of the contract including the warranty period. 
Format of PBG will be provided by SBI at the time of commissioning and handing over 
by the contractor.  
ii. The Bank Guarantee is required to protect the interest of the Bank against delay in 
supply/installation and the risk of non-performance of System Provided; or poor per-
formance of the material or system sold; or breach of any terms and conditions of the 
Agreement, which may warrant invoking of Bank Guarantee. 
 
25.0 EXECUTION OF WORKS: 
The Contractor shall carry out and complete the works as per standard specifications / 
as stipulated in this contract and relevant IS recommendations in coordination with the 
branches/offices and to the satisfaction of the Bank.  SBI will issue further written in-
structions, detailed directions and explanations with respect to the specifications, 
quality or quantity of works or the addition or omission or substitution of any work. 
 
26.0 VARIATION IN QUANTITY / SUBSTITUTION OF ITEM  
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26.1 The Schedule of Quantities unless otherwise stated shall be deemed to 
have been prepared in accordance with the Standard Procedure shall be considered 
to be approximate and no liability shall attach to the employer for any error which may 
be discovered therein.  
 
26.2 The Employer reserves the right to increase or decrease or delete or omit or 
execute only a part or the whole or any excess thereof, as per the site requirements, 
without assigning any reason therefore at the time of allotment / execution of work. 
Contractor will be paid for the actual work done at the site. No variation shall vitiate 
the contract. 
 
26.3 The tender rates shall be fixed and applicable for any increase or decrease 
in the tendered quantities. Nothing extra will be paid by the Bank on account of omis-
sion / deletion of items or decrease in the quantity of items. The Bank shall not enter-
tain any claim whatsoever from the contractor on this account. Payment will be made 
on actual measurement of the work done. All measurements shall be as per relevant 
I.S. standards 
 
26.4 Bank reserves the right to order more quantities than what is mentioned in 
this tender (at the same rate and terms and conditions) either at the same site or other 
sites as per the need within the validity of this tender. 
 
26.5 The price of all additional items/non-tendered items will be worked out on 
the basis of rates quoted for similar items in the contract wherever existing. If similar 
items are not available, the rates for such items will be derived as per standard me-
thod of rate analysis based on prevalent fair price of labour, material and other com-
ponents as required with 15% towards contractor’s profit and overheads. 
 
27.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
27.1 All the works specified and provided for in the specifications or which may 
be required to be done in order to perform and complete any part thereof shall be ex-
ecuted in the best and most workman like manner with materials of the best and ap-
proved quality of the respective kinds in accordance with the particulars contained in 
and implied by the specifications and as represented by the drawings or according to 
such other additional particulars, and instructions as may from time to time be given 
by SBI during the execution of the work and to his entire satisfaction. The Contractor 
shall use only products bearing ISI marking in the work for those materials for which 
no makes are mentioned in the tender. 
 
27.2 No refurbished, second hand and spurious materials should be used. If re-
quired, the contractor has to submit the details of the source of his purchase of mate-
rials to SBI. SBI reserves its right to enquire and collect data from the supplier to con-
firm the authenticity of the materials. SBI has the right to stringent action against the 
contractor, as deemed fit, in addition to suspend / cancel the contract. 

27.3 Contractor should get approval of the samples of materials in advance with 
SBI’s Engineer before use of the same in the work. Should be contractor desire to 
substitute any specified materials with “Equal” or “Other approved” etc., he/they must 
obtain the specific approval of the Bank in writing for any such substitution, well in ad-
vance.  
 
27.4 Samples of all materials to be used must be submitted when so directed by 
SBI. If required, the contractor shall have to carry out tests on materials in approved 
materials testing laboratories or as prescribed by SBI at his own cost to prove that the 
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materials etc., under test conform to the relevant I.S Standards or as specified in the 
specifications. The necessary charges, transporting, testing etc., shall have to be 
borne by the contractor. No extra payment on this account will be entertained. 
 
27.5 If the contractor has used any material which is not complying with the spe-
cifications, or the workmanship is bad or the material used is substandard or second 
hand etc, SBI shall during the progress of the work have power to order the removal 
and substitution of the material or proper re-execution of the work within a reasonable 
time. In case the contractor refuses to comply with the order, SBI shall have the power 
to employ other agencies to rectify or re-execute the work at the cost and risk of the 
contractor. 
 
27.6 Any damage (during the work) to any part of the work or to the premises for 
any reasons due to rain, storm or neglect of contractor shall be rectified by the con-
tractor in an approved manner at no extra cost. 
 
27.7 Should the work be suspended by reason of rain, strike, lock-outs or any 
other cause, the contractor shall take all precautions necessary for the protection of 
work and at his own expenses shall make good any damage arising from any of these 
causes. 
 
27.8 When the employer observes that the progress of the work is not satisfacto-
ry or very slow or not in a workmanship manner or of poor quality or violative of safety 
protocols etc, the contractor shall be issued a suitable advise to rectify the same or 
replace the materials or redo the entire work, within a reasonable time frame. If the 
contractor could not rectify the things within the time frame given, in the interest of the 
work, the Employer reserves the right to execute any part of the work included in this 
contract or the entire work by any other Agency or persons and contractor shall allow 
all reasonable facilities and extend cooperation for the execution of such work. 
 
27.9 All expenses consequent thereon or incidental thereto as certified by SBI 
shall be borne by the contractor or may be deducted from any money due to or that 
may become due to the contractor. No certificate, shall relieve the contractor from his 
liability in respect of unsound work or bad materials. 

 
28.0  DETAILED DRAWINGS AND INSTRUCTIONS 
The successful bidder shall survey the project site location, design the solar PV system 
and furnish with reasonable promptness additional instructions by means of drawings or 
otherwise necessary for the proper execution of the work. All such drawings and instruc-
tions shall be pre-approved by SBI and thereto consistent with the contract documents, 
true developments thereof and reasonably inferable there from. 
 
The work shall be executed in conformity therewith and the contractor prepare a de-
tailed program schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to SBI 
 
29.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES 
In case of errors, omissions and/or disagreement between written and scaled dimen-
sions on the drawings or between the drawings and specifications etc., the following or-
der shall apply. 
i) Between scaled and written dimension (o description) on a drawing, the latter shall be 
adopted. 
ii) Between the written or shown description or dimensions in the drawings and the cor-
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responding one in the specification the former shall be taken as correct. 
iii) Between the duplicate/subsequent copies of the tender, the original tender shall be 
taken as correct. 
iv) The Employer/ SBI clarification regarding partially omitted particulars of typographical 
or Clericals errors shall be final and binding on the contractors. 
 
30.0  PROTECTION OF WORKS AND PROPERTY 
The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect SBI’s properties from injury or loss arising in connection with 
contract. The contractor shall be responsible for any loss or damage to SBI property, 
materials, tools or other articles used held for use in connection with the work. He shall 
make good any such damage, injury, loss due to his fault or negligence except which 
are due to causes beyond his control. He shall take adequate care and steps for protec-
tion of the adjacent properties. 
 
The contractor shall take all precautions for safety and protection of his employees on 
the works and shall comply with all applicable provisions of Government and local bo-
dies safety laws and building codes to prevent accidents, or injuries to persons or prop-
erty of about or adjacent to his place of work. The contractor shall take insurance covers 
as per insurance clause mentioned in the NITat his own cost. 
 
In case the contractor refuses to comply with the order the Employer shall have the 
power to employ and pay other agencies to carry out the work and all expenses conse-
quent or incidental thereto as certified by the Employer/SBI/shall be borne by the con-
tractor or may be deducted from any money due to or that may become due to the con-
tractor. No certificate shall relieve the contractor from his liability in respect of unsound 
work or bad materials. 
 
31.0 QUALITY OF MATERIALS, WORKMANSHIP &STANDARDS 
31.1 The Design, engineering, manufacture, supply, installation, testing and perfor-
mance of the equipment shall be in accordance with latest appropriate IEC/Indian Stan-
dards as detailed in the technical specifications of the bid document. Where appropriate 
Indian Standards and Codes are not available, other suitable standards and codes as 
approved by the MNRE shall be used. 
 
31.2 The specifications of the components should meet the requirements men-

tioned in technical specifications. 
 
31.3 Any supplies which have not been specifically mentioned in this Contract, but 
which are necessary   for the design, engineering, manufacture, supply & performance 
or completeness of the project shall be provided by the Bidder without any extra cost 
and within the time schedule for efficient and smooth operation and maintenance of the 
SPV plant. 
 
32.0 WORK PERFORMED AT CONTRACTORS RISK 
All works shall be done by the contractor with utmost care and if any loss or damage 
shall result from fire or from others cause,the contractor shall promptly make good such 
loss or damage or replace and make the employer free from all such expenses. The 
work shall be carried on to completion without interferences with the operations of exist-
ing machinery or equipment, if any. In case, performance of Solar PV System found un-
satisfactory during any time, SBI has rights to terminate the contract. 
 
33.0  AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES 
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The contractor shall conform the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities, and/or any water, lighting 
and other companies, and/ or authorities with whose systems the structures were pro-
posed to have connection and shall before making any variations from the drawings or 
specifications that may be associated to so conform, give the Employer / SBI written no-
tices specifying the variations proposed to be made and reasons for making them and 
apply for instruction thereon. The Employer / SBI on receipt of such intimation shall give 
a decision within a reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regula-
tions or Bye-laws to be given to any authority, and to pay to such authority or to any 
public officer all fees that may be properly chargeable in respect of the work and lodge 
the receipts with the Employer. 
 
The Contractor shall indemnify the Employer against all claims in respect of patent 
rights, designs, trademarks or name or the protected rights in respect of any construc-
tional plant, machine, work or material used for or in connection with the works or tem-
porary works and from and against all claims, demands, proceedings, damages, costs, 
charges, and expenses whatsoever in respect thereof or in relation thereto.The Con-
tractor shall defend all actions arising from such claims, unless he has informed SBI/, 
before any such infringement and received their permission to proceed and shall himself 
pay all royalties, license fees, damages, cost and charges of all and every sort that may 
be legally incurred in respect thereof. 
 
34.0  PERMITS, LAWS AND REGULATIONS 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws ,and ordinances rules, applicable to the contract. If the contractor ob-
serves any discrepancy between the drawings and specifications, he shall promptly no-
tify SBI in writing. If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify SBI any le-
gal actions arising there from. 
 
35.0  OBTAINING INFORMATION RELATED TO EXECUTION OF WORK 
No claim by the contractor for payment shall be entertained for installation of Solar PV 
System. The Successful Bidder shall survey and study the rooftop area of location for 
the feasibility and maximum capacity (shadow free area), can be incorporated. Any in-
correct information or the failure to obtain correct information will not relieve him from 
any risks or from the entire responsibility for the fulfillment of contract. All the acquired 
data to be certified/ approved by SBI Engineer, before proceeding further. 
 
36.0 ASSIGNMENT AND SUBLETTING 
The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or underlet the contract or 
any part, share or interest therein nor, shall take a new partner, without written consent 
of the Employer and no subletting shall relieve the contractor from the full and entire re-
sponsibility of the contract or from active superintendence of the work during their 
progress 
 
37.0 NO COMPENSATION FOR RESTRICTIONS OF WORK 
If, at any time, after acceptance of the tender, SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not require the whole or any 
part of the work to be carried out, SBI shall give notice in writing to that effect to the con-
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tractor and the contractor shall act accordingly in the matter. 
 
In such case, the contractor shall not claim any charges on the cartage or cost of mate-
rials brought to the site of the work by him. Ownership of material rests on the success-
ful bidder and he should remove materials and vacate the premises on his own. 
 
38.0 SUSPENSION OF WORK 
i) The contractor shall, on receipt of the order in writing of SBI (whose decision shall be 
final and binding on the contractor) suspend the progress of works or any part thereof 
for such time and in such manner as  SBI may consider necessary so as not cause any 
damage or injury to the work already done or endanger the safety thereof for any of fol-
lowing reasons. 
a) On account any efault on the part of the contractor, or 
b) For proper execution of the  works or part thereof for reasons other than the de-
fault of the contracto,or 
c) For safety of the works or partthereof. 
The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by SBI. 
 
ii) If the suspension is ordered for reasons (b) and (c) in s ub-Para (i) above: The con-
tractor shall be entitled to an extension of time equal to the period of every such sus-
pension. No compensation whatsoever shall be paid on this account. 
 
 

     39.0 INSURANCE OFWORKS 
Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of SBI and the contractor against all loss or damages 
from whatever cause arising other than the excepted risks, for which he is responsible 
under the terms of contract and in such a manner that SBI and contractor are covered 
for the period stipulated in NIT and are also covered during the period of mainten-
ance/warranty for loss or damage arising from a cause, occurring prior to the com-
mencement of the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of comply-
ing with his obligations under clause. 
 
a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for in-
corporation in the works at their replacement value. 
 
b) The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things. 
 
c) Such insurance shall be effected with an insurer and in terms approved by SBI 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to SBI the policy of insurance and the receipts for payment of the cur-
rent premiums. 
 
40.0 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise, indemnify 
SBI against all losses and claims in respect of injuries or damages to any person or ma-
terial or physical damage to any property whatsoever which may arise out of or in con-
sequence of the execution and maintenance of the works and against all claims pro-
ceedings, damages, costs, charges and expenses whatsoever in respect of or in rela-
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tion thereto except any compensation of damages for or with respect to : 
 
40.1.1 The permanent use or occupation of land by or any part thereof. 
 
40.1.2 The right of SBI to execute the works or any part thereof, on, over, under, in or 
through any lands. 
 
40.1.3 Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
 
40.1.4 Injuries or damage resulting from any act or neglect of contractor, to persons or 
property of SBI, their agents, employees or other contractors not being employed by the 
contractor or in respect of any claims, proceedings, damages, costs, charges and ex-
penses in respect thereof or in relation thereto or where the injury or damage was con-
tributed to by the contractor, his servants or agents such part of the compensation as 
may be just and equitable having regard to the extent of the responsibility of SBI, their 
employees, or agents or other employees, or agents or other contractors for the dam-
age or injury. 
40.2 Contractor to indemnify SBI 
The contractor shall indemnify SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the various clauses of this 
tender. 
 
40.3 Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified SBI against any action, claim, 
or  proceeding relating to infringement or use of any patent or design or any alleged pa-
tent or design rights  and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claim made under or 
action brought against SBI in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own ex-
penses to settle any dispute or to conduct any litigation that may arise there from, pro-
vided that the contractor shall not be liable to indemnify SBI if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an order 
passed by SBI in this behalf. 
 
40.4 Third Party Insurance 
Before commencing the execution of the work the contractor but without limiting his ob-
ligations and responsibilities shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any 
person, including any employee of SBI, by or arising out of the execution of the works or 
in the carrying out of the contract 
 
40.4.1   Minimum Amount of Third-Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to SBI the policy or policies of insurance 
cover and receipts for payment of the current premiums. 
 
40.5 Minimum Insurance Cover 
The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence con-
tractor will pay additional premium necessary to make insurance valid for four occur-
rences always. 
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40.6 Accident or Injury to Workmen 
SBI shall not be liable for or in respect of any damages or compensation payable at law 
in respect or inconsequence of any accident or injury to any workmen or other person in 
the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of SBI or their agents, or employees. The con-
tractor shall indemnify and keep indemnified SBI against all such damages and com-
pensation, save and except as aforesaid and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 
 
40.7      Insurance against accidents etc. toworkmen 
The contractor shall insure against such liability with an insurer approved by SBI during 
the whole of the time any person employed by him on the works and shall, when re-
quired, produce to SBI such policy of insurance and receipt for payment of the current 
premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall 
be satisfied if the sub-contractor shall have insured against the liability in respect of 
such persons in such manner that SBI is indemnified under the policy but the contractor 
shall require such sub-contractor to produce to SBI when required such policy of insur-
ance and the receipt for the payment of the current premium. 
 
40.8  Remedy on Contractor’s failure to nsure 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case SBI may effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by SBI as aforesaid and also deduct 15%of contract value 
from any amount due or which may become due to the contractor, or recover the same 
as debt from the contractor. 
Without prejudice to the other rights of SBI against contractors, inrespect of such de-
fault, the Bank shall be entitled to deduct from any sums payable to the contractor the 
amount of any damage’s costs, charges, and other expenses paid by SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by 
the insurer of any claim made against the insurer pursuant a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. 
In this event all the moneys received from the insurer in respect of such damage shall 
be paid to the contractor and the contractor shall not be entitled to any further payment 
in respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged. 
 
41.0     COMMISSIONING: 
The projects shall be commissioned, within a period of as specified in the NIT from the 
date of execution of the LoA. Subject, delay in commissioning, beyond the Scheduled 
Commissioning Period shall involve penalties. 
 
42.0   WORK BY OTHER AGENCIES 
SBI reserves the rights to use premises and any portion of the site for execution of any 
work not included in the scope of this contract which it may desire to have carried out by 
other persons simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the execution of such work. The contractor however shall not be 
required to provide any plant or material for the execution of such work except by spe-
cial arrangement with SBI. Such work shall be carried out in such manners not to im-
pede the progress of the works included in the contract. 
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43.0 OWNER’S RIGHT TO TERMINATE THECONTRACT 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for com-
pulsory winding up voluntarily or subject to the supervision of Government and of the 
Official Assignees of the liquidator in such acts of insolvency or winding up shall be un-
able within seven days after notice to him to do so, to show to the reasonable satisfac-
tion of SBI that he is able to carry out and fulfill the contract, and to give security there-
fore if so required by SBI. Or if the contractor (whether an individual firm or incorporated 
Company) shall suffer execution to be issued or shall suffer any payment under this 
contract to be attached by or onbehalf of any of the creditors of the contractor. Or shall 
assign or sublet this contract without the consent in writing of SBI or shall charge or en-
cumber this contract or any payment due to which may become due to the contractor 
there under. 
 
a) Has abandoned the contract; or 
b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from SBI 
written notice to proceed, or 
c) Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed upon, 
or 
 
d) Has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from SBI that the said materials were condemned 
and rejected by SBI under these conditions: or 
e) Has neglected or failed persistently to observe and perform all or any of the acts, 
matters or things by this contract to be observed and performed by the contractor for 
seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of SBI’s 
instructions to the contrary subject any part of the contract. 
 
Then and in any of said cases SBI, after giving seven days’ notice in writing to the con-
tractor, terminate the contract without any conditional clauses. 
 
44.0   SETTLEMENT OF DISPUTES AND ARBITRATION 
Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before men-
tioned and as to the quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or thing whatsoever in any way arising out of or relat-
ing to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute 
the same, whether arising during the progress of the work or after the cancellation, ter-
mination, completion or abandonment thereof shall be dealt with as mentioned hereinaf-
ter: 
 
i) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the Works over and above the amounts admitted as payable by SBI or incase 
the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contractor aise any dispute, the Contractor shall for th 
with give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises & Estate)/Dy. General Manager (Premises)and endorse a copy of the same 
to SBI, within 30 days from the date of dis allowance thereof or the date of deduction or 
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recovery. The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to 
the Assistant General Manager (Premises Estate)/Dy. General Manager (Premises) in 
the manner and within the time as aforesaid. The contractor shall be deemed to have 
waived and extinguished all his rights in respect of any claim not notified to the Assis-
tant General Manager (Premises & Estate)/Dy. General Manager (Premises) in writing in 
the manner and within the time aforesaid. 
 
ii) The Assistant General Manager (Premises & Estate)/Dy. General Manager (Premis-
es) shall give his decision in writing on the claims notified by the contractor. The con-
tractor may within 30 days of the receipt of the decision of the Assistant General Man-
ager (Premises&Estate) / Dy. General Manager (Premises) submit his claims to the 
conciliating authority namely the Circle Development Officer / General Manager (Corpo-
rate Services) for conciliation along with all details and copies of correspondence ex-
changed between him and the Assistant General Manager (Premises & Estate) / Dy. 
General Manager (Premises). 
 
iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Chief General Manager/Dy. Managing Director &Corporate Development 
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims fail-
ing which the claims of the contractor shall be deemed to have been considered abso-
lutely barred and waived. 
 
iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director 
&Corporate Development Officer. It will also be no objection to any such appointment 
that the Arbitrator so appointed is a Bank Officer and that he had to deal with the mat-
ters to which the Contract relates in the course of his duties as Bank Officer. If the arbi-
trator so appointed is unable or unwilling to actor resigns his appointment or vacates his 
office due to any reason what so ever an other sole arbitrator shall be appointed in the 
manner aforesaid by the said Chief General Manager/ Dy.Managing Director & Corpo-
rate Development Officer. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment the-
reof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a Bank Officer. 
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It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if 
any, of the arbitrator shall, if required to be paid before the award is made and pub-
lished, be paid half and half by each of the parties. The cost of the reference and of the 
award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitra-
tor who may direct to any by whom and in what manner, such costs or any part there of 
shall be paid and fix or settle the amount of costs to be so pai d. 
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SPECIAL CONDITIONS OF CONTRACT 
 
In the event of any discrepancy with clauses mentioned anywhere else in the tender 
with the clauses mentioned with in general conditions of contract, the clauses men-
tioned within the special conditions of contract shall supersede those mentioned else-
where. 
 
1.0  WORK DURING NIGHTS AND HOLIDAYS 
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of SBI, save when the work is unavoidable or absolutely necessary 
for the saving of life or property or for the safety of the work in which case the contractor 
shall immediately advise SBI. 
 
However, the provision of the clause shall not be applicable in the case of any work 
which becomes essential to carry by rotary or double shifts in order to achieve the 
progress and quality of the part of the works being technically required and continued-
withthepriorapprovalofSBIatnoextra costtoS-
BI.Allworkatnightafterobtainingapprovalfromcompetentauthoritiesshallbecarriedout with-
out unreasonable noise and disturbance. 
 
2.0  CUTTING AND MAKING GOOD 
Whereitisfoundnecessarytointerferewithfinishedworkinordertoex-
ecutethiscontract,thecontractor will be required to do all necessary work at his ex-
penses. Only approved hangers and bolts or other metal fixing devices shall be used to 
secure frames panels and other units in position. Wooden plugs will not be permitted. 
Holes shall be formed with electric drills wheneverpossible. 
 
Puncturing or drilling the roof or structural members in the siteare not allowed 
without prior consent of the Bank. 
 
3.0  WATER & POWER SUPPLY: 
The contractor shall make at his own cost arrangements for water and power required 
for the workand power distribution system for driving plant or machinery and for lighting 
purposes.Nothing extra will be paid for the same. He has to obtain necessary approvals 
from the appropriate authorities, if required. 

 
4.0  CUSTODY AND SECURITY OF MATERIALS 
The contractor shall store their materials like fixtures, cables, DBs, wires, tools etcat the 
site with the permission of the Bank. However, the contractors shall be responsible for 
the custody and security of all materials and equipment at site. He will provide full time 
watchman to look after his materials, stores, equipment etc. No claim for loss or theft 
will be entertained by the Bank. Shelter or stay and other amenities for the technicians 
have to be arranged by the contractor at his own expense and responsibility.  
 
On completion of the works, the contractor shall remove all tools,surplus materials, rub-
bish and temporary works of every kind and leave the whole of the site and the works 
clean and in a workmanlike condition to the satisfaction of the Bank 

 
 5.0   MAINTENANCE OFREGISTERS: 

The contractor shall maintain the following registers at the site and should produce the 
same for inspection of SBI whenever desired by them. The contractorshallalsomaintain-
therecords/registersasrequiredbythelocalauthorities/Governmentfrom time totime. 
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a) Register for hindrance towork 
b) Register forlabour 
 

 6.0     LOCAL LAWS, ACTS,REGULATIONS 
6.1    The contractor shall conform to the provisions of any Acts of the Legislature relat-
ing to the work, and to the Regulations and Bye-Laws of any authorities like Electricity, 
Pollution Control Boards, Municipal Authorities, water and Sewerage boards and shall 
before making any variations from the drawings or specifications that may be asso-
ciated to so conform, give the Employer written notices specifying the variations pro-
posed to be made and reasons for making them and apply for instruction thereon. The 
Employer on receipt of such intimation shall give a decision within a reasonable time. 
 
6.2 The contractor/s shall arrange to give all notices required for by the said Acts, Regu-
lations or Bye-laws to be given to any authority, and to pay to such authority or to any 
public officer all fees that may be properly chargeable in respect of the work and lodge 
the receipts with the Employer. The Contractor shall indemnify the Employer against all 
claims in respect of patent rights, designs, trademarks or name or the protected rights in 
respect of any equipment, machine, work or material used for or in connection with the 
works or temporary works and from and against all claims, demands, proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation 
thereto. The Contractor shall defend all actions arising from such claims, unless he has 
informed the Employer, before any such infringement and received their permission to 
proceed and shall himself pay all royalties, license fees, damages, coat and charges of 
all and every sort that may be legally incurred in respect thereof. 
 
6.3   The contractor shall keep the Employer saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by the 
Employer in connection with any claim that may be made by any workmen. 

 
6.4    Thecontractorshallstrictlyadheretoallprevailinglabourlawsinclu-
siveofContractLabour(Regulation and Abolition Act of 1970) and other safety regula-
tions. The contractor shall comply with the provision of all labour legislation including the 
latest requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of theproject. 
 
a) Minimum Wages Act, 1948(Amended)  
b) Payment of Wages Act 1936(Amended)  
c) Workman’s Compensation Act 1923(Amended) 
d) ContractLabour Regulation and Abolition Act 1970 and Central Rules 
1971(Amended) 
e) Apprentice Act 1961(Amended) 
f) Industrial Employment (Standing Order) Act 1946(Amended) 
g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
h) EmployeesProvidentFundandMiscellaneousProvisionsAct1952andamendment 
i) Shop and EstablishmentAct 
j) Any other Act or enactment relating thereto, and rules framed there under from 
time to time. 
 
All the Licenses and necessary Registers to be maintained by the Contractor shall be 
verified by SBI anytime. 
 
7.0 DEBARRED FROM PARTICIPATING IN FUTURETENDERS 
SBI reserves the right to carry out the performance review of each Bidder from the time 
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of submissionofBidon-
wards.Incaseitisobservedthatabidderhasnotfulfilleditsobligationsinmeeting the various 
timelines envisaged, in addition to the other provisions of the Tender, such Bidders may 
be debarred from participating in SBI any future tender for a period as decided by the 
competent authority of SBI. 
 
8.0SAFETY CODE/SAFETY MEASURES: 
Thebiddershalltakeentireresponsibilityforelectricalsafetyoftheinstallation(s)including 
connectivity withthegridandfollowallthesafety-
rules&regulationsapplicableasperElectricityAct,2003andCEA guidelines etc. 
 
9.0 FORCEMAJEURE: 
9.1  NeithercontractornorSBIshallbeconsideredindefaultinperforman-
ceoftheirobligationsifsuch performanceispreventedordelayedbyeventssuchaswars, in-
surrections, revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, 
fires, floods, epidemic, quarantine restrictions, freight embargoes, declared general 
strikes in relevant industries, hostilities,droughts, earthquakesor ordinancesoranyactof-
Godorforanyothercausebeyondthereasonablecontrolofthepartyaffected or prevented or 
delayed. However, a notice is required to be given within 30 days from the happening 
oftheeventwithcompletede-
tails,totheotherpartytothecontract,ifitisnotpossibletoserveanotice, within the shortest 
possible period withoutdelay. 
 
9.2     As soon as the cause of force majeure has been removed the party whose ability 
to perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in sup-
portthereof. 
 
9.3      From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspendedduringthecontinuanceofanyinabilityso-
caused.Withthecauseitselfandinabilityresulting therefromhavingbeenre-
moved,theagreedtimeofcompletionoftherespectiveobligationsunderthis agreement shall 
stand extended by a period equal to the period of delay occasioned by suchevents. 
 
9.4     Shouldoneorbothpartiesbepreventedfromfulfillingthecontractualob-
ligationsbyastateofforce majeure lasting to a period of 6 months or more the two parties 
shall mutually decide regarding the future execution of thisagreement. 

 
10.0  ACCIDENTS: 
Thecontractorshallimmediatelyonoccurrenceofanyaccidentatoraboutthesiteor in connec-
tion with the execution of the work report such accident to SBI. The contractor shall also 
report immediately to the competent authority whenever such report is required to be 
lodged by the law and take appropriate actionsthereof. 
 
11.0 INSURANCE 
The Bidder shall be responsible and take an Insurance Policy for transit-cum-storage-
cum-erection for allthematerialstocoverallrisksandliabilitiesforsupplyofmaterial-
sonsitebasis, storageofmaterials at site, erection, testing and commissioning. The bid-
der shall also take appropriate insurance during O&Mperiod. 
 
The Bidder shall also take insurance for Third Party Liability covering loss of human life, 
engineersand workmen andcovering the risks of damage to the third par-
ty/material/equipment/properties during executionoftheCon-
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tract.Beforecommencementofthework, theBidderwillensurethatallitsemployees and rep-
resentatives are covered by suitable insurance against any damage, loss, injury or 
death arising out of the execution of the work or in carrying out the Contract. Liquida-
tion, Death, Bankruptcy etc., shall be the responsibility ofbidder. 
 
12.0 OTHERCONDITIONS: 
12.1    The Successful bidder shall not display the photographs of the work and not take 
advantage through publicity of the work without written permission of SBI and owner of 
the Rooftop. 
12.2   The Successful bidder shall not make any other use of any of the documents or 
information of this contract, except for the purposes of performing the contract. 
 
12.3 The Contractor shall employ technically qualified / having appropriate skill and 
competent personsfully trained and adequately experienced technicians, who are medi-
cally fit. They should be free from any contagious diseases. They shall be well man-
nered and properly dressed with shoes etc.  
 
12.4 The contractor shall provide necessary training on safety measures while ex-
ecuting the work wherever necessary so as to avoid accident. The Bank shall not be re-
sponsible for any accident occurred or damage incurred or claims arising there from 
during the execution of work. The contractor shall also provide all risk insurance policy 
including third party insurance as may be necessary to cover the risk. 
 
12.5 The contractor / firm shall be held responsible for any misdeeds / misbeha-
viour of their employees within the premises. Bank is not responsible for any damages 
or claims on account of the misbehavior / misdeeds of his employees.  For this purpose, 
any person supplied by the contractor to be engaged on the work on regular basis or as 
an alternate arrangement, under the direct order or control of the Employer or his repre-
sentative shall be deemed to be a person employed by the contractor. 
 
12.6 The contractor shall on the request of the Employer immediately dismiss from 
works any person employed thereon by him, who in the opinion of the Employer be un-
suitable or incompetent or who may misconduct. Such discharges shall not be the basis 
of any claim for compensation or damages against the Employer or any of their officer 
or employee. 
 
12.7 No employee of the Bank is allowed to work as a contractor for a period of 2 
years of his/her retirement from Bank Services without previous permission of the Bank. 
This contract is liable to be cancelled, if either the contractor or any of his employees is 
any time to be such a person who had not obtained the permission of Bank as aforesaid 
before submission of the tender or engagement in the contractor’s service. 
 
12.8 Contractor should not engage child labour in any of the activities in this con-
tract.  
 
12.9 The contractor shall not employ person who is not an Indian National. 

 
13.0   CONTRACTOR’S RESPONSIBILITIES DURING WARRANTY& AMC PERIOD: 
13.1 During the warranty and AMC period, Contractor will have to undertake com-
prehensive support of the entire Solar Powersystemincluding all the components (herei-
nafter referred as “System”) supplied by them at no additional cost to the Bank.  
 
13.2   Comprehensive maintenance shall include, among other things, periodic main-
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tenance of the system when required or in the event of system break-
down/malfunctioning or desired performance was not achieved etc. 
 
13.3Contractor shall maintain the system to comply with satisfactory performances and 
Contractor shall be responsible for all costs relating to labour, spares, maintenance 
(preventive and corrective)and transport charges from and to the site(s) in connection 
with the repair/ replacement of the  system (hardware/ equipmentor any component/ 
part thereunder), which, under normal and proper use and maintenance thereof, proves 
defective in design, material or workmanship or fails to conform to the specifications, as 
specified. 
 
13.4Contractor shall ensure that services of professionally qualified personnel are avail-
able for providing comprehensive on-site maintenance of the system 
 
13.5 In case of failure of system or any of its components, Contractor shall ensure 
that system is made operational to the full satisfaction of the Bank within the given time-
lines. 
 
13.6 Contractor shall provide preventive maintenance schedules as per periodicity. 
 
13.7 Contractor warrants Products against defect arising out of faulty design, mate-
rials, etc.. Contractor shall repair or replace worn out or defective parts including all 
plastic parts of the Equipment at his own cost including the cost of transport.    
 
13.8 In the event of failure of support from OEM or OEM shutting down their opera-
tions, discontinuation of product etcthe Contractor shall take responsibility to source the 
Solar modules, PCBs, spares, components and parts etc from the market or equivalent 
makes and make all arrangements to restore the system to its full functionality  
 
13.9 Escalation matrix with the name, designation and contact details of the Con-
tractor’s Service team shall be submitted to the Bank/Branch/Site. Updated escalation 
matrix shall be made available to the Bank, each time the technicians or service man-
agers change. 
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INDICATIVE PRICE BID 
 

Bidder should quote the rates on per Kwp basistaking into consideration all the 
activities and works covered under the scope of the contract mentioned in the 
tender document. The rate quoted shall be firm and shall include costs (excluding 
GST) on a lump-sum turnkey price: 

 
Sl 
No 

Description         
Unit 

Qty Unit 
Rate 

Total Amount 
(Excluding 
GST) 

1 Design, manufacture, supply, erection, 
testing and commissioning including 5 
years warranty of grid connected roof-top 
solar photovoltaic power system with net 
metering. The scope of work includes-
costs (excluding GST) of  

(i) all materials like Solar Modules, Power 
conditioning Units, Grid tie string inverters, 
supports, bi-directional Net meter, cables, 
MCBs, switches, fuses, earthing, lightning 
arrestorsand accessories etc, including all 
other materials which are required for the 
complete execution of the work 

(ii) getting necessary approvals from Gov-
ernment Authorities, as per the site re-
quirement including fees and other inci-
dental expenses to be paid  

(iii) loading, transport, unloading and shifting 
of the above materials to the terrace ir-
respective of the height and number of 
floors as per site requirement 

(iv) Assembling of all the components, parts, 
fabrication and erection of the supports 
for the Solar panels and Installation of 
the entire system 

(v) wastage of materials during execution 
(vi) Water and power required at the site for 

execution of the work at the site 
(vii) temporary works such as scaffolding, 

cleaning the site before and after the in-
stallation of the system, disposing all the 
debris generated during the work 

(viii) all type of Insurance Charges covering 
men and materials, transit insurance, 
third party insurance etc 

(ix) All applicable taxes like levies, Octroi (if 
applicable), local body taxes (if applica-
ble)etcexcluding GST 

(x) comprehensive warranty and mainten-
ance of the entire system for 5 years 

(xi) Overheads, profit, statutory expenses, 
incidental charges and all related ex-
penses to complete the work etc 
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1a 1-5KWp KWp 1   
1b 6-10KWp KWp 1   
1c 11-25KWp KWp 1   
1d 26 -50KWp KWp 1   

 

Note:  
1. Bidder has to interlock all the PV modules structures with 50X50X4 mm MS angle 
and  take support from the parapet wall to avoid damages due to wind flow 
2. Amount payable to the successful bidder(s) is based on the installed capacity. 
3. Provision with surge protection for LAN port, to access & view the parameters which 
are displayed in the inverter in internet. 
4. Bidder has to lay suitable earth flat/strip from earth pit to each array of solar power 
plant including inverter. Earth strip should be painted with two coats of red oxide primer 
and one coat of anti rust green paint with his cost. 
5. The scope of work includes laying of suitable size armoured cable from ground floor 
main panel to AC DB(IP65) which will be installed by the bidder near inverter(Max length 
of the cable is 50 Rmt) 
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 Annexure – 1 

 
  BID SECURITY DECLARATION FROM  BIDDER  IN LIEU OF EMD 
(Bidder to take a printout in bidder’s letterhead, sign, stamp, scan and upload in 

the e-tender portal)  
 
To 
The Assistant General Manager (Civil), 
SBI, P&E Dept., 4th Floor,  
16, College Lane,  
Chennai – 600 006 
 
Dear Sir/s, 
 
SUB: Design, manufacture, supply, erection, testing and commissioning including 5 
years warrantyof grid connected  roof-top solar photovoltaic power system with net me-
tering for branches under Chennai circle. 
 
I/We, the authorized signatory of M/s............................................................................  

participating in the subject project do hereby declare that: 

(i) I/we understand that, as per Clause of Tender/bid conditions, bids must be supported 

by a Bid Security Declaration in lieu of Earnest Money Deposit. 

(ii) I/we have availed the benefit of waiver of EMD while submitting our offer against the 

subject Tender and no EMD being deposited for the said tender. 

(iii) In the event we withdraw / modify our bid during the period of validity and/or I/we fail 

to execute formal contract agreement within the given timeline and/or I/we fail to submit 

Initial Security Deposit as specified within the given timeline and/or I/we commit any 

breach of Tender Conditions / Contract which attracts penal action of forfeiture of EMD 

and I/we will be suspended from being eligible for bidding / award of all future con-

tract(s) of State Bank of India for a period as deemed appropriate by the competent au-

thority. 

 
 
Signature and Seal of Authorised Signatory of bidder 
 
Name of Authorized Signatory ................................ . 
 
Company Name M/s....................................................... . 
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Annexure 2 
 

UNDERTAKING IN LETTER HEAD TO BE SUBMITTED BY THE BIDDER 
(Bidder to take a printout in bidder’s letterhead, sign, stamp, scan and upload in 

the e-tender portal)  
         Ref No:              
         Date: 

To  
The Assistant General Manager (P&E), 
SBI, P&E Dept., 4th Floor,  
16, College Lane,  
Chennai – 600 006 
 
Dear Sir,  
 
Sub: Design, manufacture, supply, erection, testing and commissioning including 
5 years warrantyof grid connected roof-top solar photovoltaic power system with 
net metering for branches under Chennai circle.  
 

I/We have examined the above tender and subsequent pre-bid clarifications/ modifica-
tions / revisions, if any, furnished by M/s SBI and I/We have inspected the site of 
works and have made me / us fully acquainted with the local conditions in and around 
the sites of works and offer to undertake Contract as detailed in this tender by submit-
ting my/our online bids in the Bank’s e-tender portal.  

 
1. While submitting this Bid, I / We certify that: 
i) I/We are entitled to act on behalf of our company/ organization and empowered to 
sign this document as well as such other documents, which may be required in this 
connection. The undersigned is authorized to sign on behalf of the Bidder and the ne-
cessary support document delegating this authority is uploaded along with the bid. 

ii)     We certify that we have not made any changes in the contents of the tender 
document read with its amendments/clarifications provided by M/s SBI, submitted by 
us in our Bid document.  

iii) The rate quoted by us in the online tender portal are as per the detailed scope of 
work and other requirements mentioned in this tender and subsequent pre-Bid clarifi-
cations/ modifications/ revisions furnished by the Bank, without any exception. 

2. We have read the provisions of Tender and confirm that these are acceptable to 
us. We further declare that additional conditions, variations, deviations, if any, found in 
our response shall not be given effect to. We agree to abide by all the Bid terms and 
conditions, contents of Agreement and the rates quoted in the bid, which shall remain 
binding upon us. 
 
4. If our Bid is accepted, we undertake to enter into and execute at our cost, 
when called upon by the Bank to do so, a contract in the prescribed form and we shall 
be jointly and severally responsible for the due performance of the contract. 

 
5. We agree to unconditionally accept all the terms and conditions set out in the 
Tender document and also agree to abide by this Bid response for a period as 
mentioned in the Tender from the date fixed for bid opening and it shall remain 
binding upon us with full force and virtue, until within this period a formal contract is 
prepared and executed, this Bid response, together with your written acceptance 
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thereof in your notification of Tender, shall constitute a binding contract between us 
and Bank. 
 
6. We affirm that the information contained in the Technical Bid or any part thereof, in-
cluding its schedules, and other documents, etc., delivered or to be delivered to Bank 
is true, accurate, and complete. This proposal includes all information necessary to 
ensure that the statements therein do not in whole or in part mislead Bank as to any 
material fact. We also accept that in the event of any information / data / particulars 
proving to be incorrect, M/s SBI will have the right to disqualify us from the Bid. 
 
7.  We understand that you are not bound to accept the lowest or any Bid you may 
receive and you may reject all or any Bid without assigning any reason or giving any 
explanation whatsoever.  
 
8.  We hereby undertake that our name does not appear in any “Caution” list of RBI / 
IBA or any other regulatory body. 
 
9. We also confirm that we have not been blacklisted by any Bank / PSU / State or 
Central Govt departments for any reasons. 
 
10.  We confirm that we do not have any litigation / cases pending against us in any 
Bank / PSU / State or Central Govt departments. 
 
11. We confirm that we are responsible to obtain all necessary licenses, permission, 
NOC from all the statutory /local authorities for the smooth execution of this contract in 
SBI premises.  
 
12. We hereby confirm that all the materials/components/spare parts/equipment etc. 
to be supplied / used as a part of this contract shall be original / new materials / com-
ponents / parts / equipment only, from respective OEMs of the products and that no 
refurbished / duplicate / second hand materials/components /parts/ equipment shall 
be supplied or shall be used. We also agree that you reserve the right in absolute 
sense to reject all or any of the products/ service specified in the bid response without 
assigning any reason whatsoever. 
 
13. For any type of deviation (to any of above or subsequent instructions), it will be 
my/ our responsibility to obtain the written instruction of the Engineer-in-charge for the 
same failing which it shall be deemed that I have carried out any such deviations at 
my own and I shall be duty bound to replace the all deviated material/ works from the 
site at my/ our cost as well as I shall be liable to penalized by SBI as deemed fit and 
for all such loses made thereof, I/ we shall not have any right to arbitrate in any man-
ner. 
 
Yours Faithfully, 

 
Signature of the authorized person:   

 
Name of the authorized person:   

 
Designation/Stamp:   
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          Annexure-3 
TECHNICAL SPECIFICATIONS 

 
The proposed project shall be commissioned as per the technical specifications given 
below. Any shortcomings will lead to cancelation of contract in full or part as decided by 
SBI&Competent Authority’s decision will be final and binding on the bidder. 
 
1.0 DEFINITION 
A Grid Tied Solar Roof Top Photo Voltaic (SPV) system shall consist of following 
equipment/components. 
 Solar PV modules consisting of required number of PVmodules. 
 Grid interactive Power Conditioning Unit (Inverter, MPPT, Controls &Protections) 
 Mountingstructures. 
 JunctionBoxes. 
 Interconnection cables &links. 
 Cable trays/ UPVC Pipes for cable supports. 
 Earthing and lighteningprotections. 
 Remote Data MonitoringSystem. 
 IR/UV protected PVC Cables, Interconnect switches andaccessories 
 
GridtiedSPVsystemiswithoutbatteryandshouldbedesignedwithneces-
saryfeaturestosupplement the grid power during daytime. Components and parts used 
in the SPV power plants including the PV modules, metallic structures, cables, junction 
box, switches, PCUs etc., should conform to the BIS or IEC or international specifica-
tions, wherever such specifications are available andapplicable. 
 
2.0 PLANNING ANDDESIGNING: 
1. ThebiddershouldcarryoutShadowAnalysis& wind load calculation atthesiteandac-
cordinglydesignstrings&arrays layout considering optimal usage of space, material and 
labor. The bidder should submit the array layout drawings along with Shadow Analysis 
Report to SBI forapproval. 
2. SBIreservestherighttomodifythelandscapingdesign,Layoutandspecificationofsub-
systems and components at any stage as per local siteconditions/requirements. 
3. Thebiddershallsubmitpreliminarydrawingforapprovalfor formal approval of the Bank 
to proceed with the work, subject to modificationor recommendation, if any.. 
 
3.0 DRAWINGS TO BE FURNISHED BY BIDDER AFTER AWARD 
OFCONTRACT 
ApartfromShadowanalysis&wind load calculation report,biddermustsubmit follo-
wingdrawings: 
i General arrangement and dimensionedlayout 
ii Schematic drawing showing the requirement of SV panel, Power conditioning 
Unit(s)/ inverter, Junction Boxes, AC and DC Distribution Boards, meters etc.  
iii Structural drawing along with foundation details for thestructure. 
iv Layout of solar Power Array 
v Single line diagram related to electrical infrastructure including wiring  of existing 
campus  for CEA approval 
 
On approval of the General Arrangement drawings bidder shall be responsible for sub-
mission two sets of Engineering, electrical drawings and Installation and O&M manuals, 
technical data sheets for each equipmentgivingdetailsofthespecificationsalongwith-
makes 
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4.0 SOLAR PHOTOVOLTAICMODULES: 
(i) The PV modules used should be made inIndia. 

(ii) The PV modules used must qualify to the latest edition of IEC PV module qualifica-
tion test or equivalent BIS or equivalentIS. Crystalline Silicon Solar Cell Modules IEC 
61215/IS14286. In addition, the modules must conform to IEC 61730 Part-2- require-
ments for construction & Part 2 – requirements for testing, for safety qualification or 
equivalent IS. 

(iii) For the PV modules to be used in a highly corrosive atmosphere throughout their 
lifetime, they must qualify to IEC 61701/IS 61701 

(iv) The total solar PV array capacity should not be less than allocated capacity (kWp) 
and should comprise of solar crystalline modules of minimum 300 Wp and above wat-
tage. Module capacity less than minimum 300 wattpeakwill not be accepted 

(v) Protective devices against surges at the PV module shall be provided.  

(vi) Low voltage drop bypass diodes shall be provided. 

(vii) PV modules must be tested and approved by one of the IEC authorized test cen-
ters. 

(viii) The module frame shall be made of corrosion resistant materials, preferably 
having anodized aluminum. 

(ix) The bidder shall carefully design & accommodate requisite numbers of the modules 
to achieve the rated power in his bid. Bank shall allow only minor changes at the time of 
execution. 

(x) Other general requirement for the PV modules and sub-systems shall be the Follow-
ing: 

a) The rated output power of any supplied module shall have tolerance of +/- 3%. 

b) The peak-power point voltage and the peak-power point current of any supplied 
module and/or any module string (series connected modules) shall not vary by more 
than 2 (two) per cent from the respective arithmetic means for all modules and/or for 
all module strings, as the case may be. 

c) The module shall be provided with a junction box with either provision of external 
screw terminal connection or sealed type and with arrangement for provision of by-
pass diode. The box shall have hinged, weatherproof lid with captive screws and ca-
ble gland entry points or may be of sealed type and IP-65 rated. 

d) IV curves at STC should be provided by bidder 

Other general requirement for the PV modules and subsystems shall be theFollowing: 
 
Type Crystalline silicon (mono or multi)/ Concentrated PV Mod- 

ules (CVP or HCVP) 
Efficiency >= 13% 
Fill factor >= 70% 
Module frame Frameless/Non-corrosive and electrolytically compatible 

with the mounting structure material 
Termination box Thermo-plastic, IP 65, UV resistant 
Blocking diodes Schottky type 
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Module minimum rated 
power 

ThenominalpowerofasinglePVmoduleshallnotbeless 
than 300Wp. 

Power output rating To be given for standard test conditions (STC). I-V curve 
of the sample module shall be submitted. 

Rated o/p power tolerance +/- 3% 
Rated for wind loads up to 2,400 Pa 
Operating temperature -40°C to 85°C 
 
5.0 IDENTIFICATION ANDTRACEBILITY 

Modules deployed must use a RF identification tag. The following information must be men-
tioned in the RFID used on each modules (This can be inside or outside the laminate, but 
must be able to withstand harsh environmental conditions). 

1) Name of the manufacturer of the PV module 
2) Name of the manufacturer of Solar Cells. 
3) Month & year of the manufacture (separate for solar cells and modules) 
4) Country of origin (separately for solar cells and module) 
5) I-V curve for the module Wattage, Im, Vm and FF for the module 
6) Unique Serial No and Model No of the module 
7) Date and year of obtaining IEC PV module qualification certificate. 
8) Name of the test lab issuing IEC certificate. 
9) Other relevant information on traceability of solar cells and module as per ISO 

9001 and ISO 14001 
 
6.0 ARRAY/ MOUNTINGSTRUCTURE 
a) Hot dip galvanized Iron mounting structures may be used for mounting the modules / 
panels /arrays. Each structure should have angle of inclination as per the site conditions 
to take maximum insolation. However, to accommodate more capacity the angle inclina-
tion may be reduced until the plant meets the specified performance ratio requirements. 

b) The Mounting structure shall be so designed to withstand the speed for the wind 
zone of the location where a PV system is proposed to be installed wind speed of 250 
km/ hour. Suitable fastening arrangement such as calming should be provided to secure 
the installation against the specific wind speed. We will not allow to do grounding to the 
terrace and vendor can take support from the parapet wall  

c) The mounting structure steel shall be as per latest IS 2062: 1992 and galvanization 
of the mounting structure shall be in compliance of latest IS 4759. 

d) Structural material shall be corrosion resistant and electrolytically compatible with the 
materials used in the module frame, its fasteners, nuts and bolts. Necessary protection 
towards rusting need to be provided either by coating or anodization. 

e) The fasteners used should be made up of stainless steel. The structures shall be de-
signed to allow easy replacement of any module. The array structure shall be so de-
signed that it will occupy minimum space without sacrificing the output from the SPV 
panels 

f) Regarding civil structures the bidder need to take care of the load bearing capacity of 
the roof and need arrange suitable structures based on the quality of roof. 

g) The total load of the structure (when installed with PV modules) on the terrace should 
be less than 60 kg/m2. 

h) The minimum clearance of the structure from the roof level should be 600 mm. 
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i) USE SS bolts and couplers for jointing of array and fixing the modules on the array 

7.0 JUNCTION BOXES(JBs) 
a) The junction boxes are to be provided in the PV array for termination of connecting 
cables.TheJunction Box-
es(JBs)shallbemadeofFRP/PowderCoatedAluminum.Allwires/cablesmustbeterminated 
through cable lugs. The JBs shall be such that input & output termination can be made 
through suitableweatherproofcableglands. 

 
b) Copper bus bars/terminal blocks housed in the junction box with suitable termination 
threads Conforming to IP65 standard and IEC 62208 Hinged door with EPDM rubber 
gasket to prevent waterentry. 

c) Each Junction Box shall have High Quality Suitable Capacity Metal Oxide Varistors 
(MOVs) / SPDs, suitable Reverse BlockingDiodes. The Junction Boxes shall have suit-
able arrangement monitoring and disconnection for each of the groups. 

d) Suitable markings shall be provided on the bus bar for easy identification and the 
cable ferrules must be fitted at the cable termination points for identification 

8.0 DC DISTRIBUTIONBOARD: 
DCDBsshallhavesheetfromenclosureof-
dust&verminproofconformtoIP65protectionandcompatible for MC4 connectors. The bus 
bars are made of copper of desired size. Suitable capacity MCBs/MCCB shall be pro-
vided for controlling the DC power output to the PCU along with necessary surge arres-
tors (DC surge protection device (SPD), class 2 as per IEC 60364-5-53). If a DC isolator 
is used instead of a DC circuit breaker, a DC fuse shall be installed inside the DC Distri-
bution Box to protect the DC cable that runs from the DC Distribution Box to the Solar 
GridInverter. 
 
9.0        AC DISTRIBUTION PANELBOARD: 
1. AC Distribution Panel Board (DPB) shall have necessary surge arrestors. Intercon-
nection from ACDB to mains at LT Bus bar while in grid tiedmode. 
2. Alltheterminationworksrelatedtochangeovers-
witches;cablingworkshouldbeundertakenby the bidder as part of theproject. 
3. All the Panel’s shall be metal clad, totally enclosed, rigid, floor mounted, air - insu-
lated, cubical type suitable for operation on three phase / single phase, 415 or 230 volts, 
50Hz. 
4. Thepanelsshallbedesignedforminimumexpectedambienttemperatu-
reof45degreeCelsius, 80 percent humidity and dustyweather. 
5. Allindoorpanelswillhaveprotectiono-
fIP54orbetter.Alloutdoorpanelswillhaveprotectionof IP65 orbetter. 
6. Should conform to Indian Electricity Act and rules (till lastamendment). 
7. All the 415 V AC or 230 volts’ devices / equipment like bus support insulators, circuit 
breakers, SPDs, VTs etc., mounted inside the switchgear shall be suitable for conti-
nuous operation and satisfactory performance under the following supplyconditions 

Variation in supply voltage +/- 10 % 
Variation in supply frequency +/- 3 Hz 

 
10.0 PCU/ARRAY SIZERATIO: 
a) The combined wattage of all inverters should not be less than rated capacity of 
power plant underSTC. 
b) MaximumpowerpointtrackershallbeintegratedintheP-
CU/invertertomaximizeenergydrawn from thearray. 
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11.0 PCU/Inverter: 
The PCU including MPPT (Maximum Power Point Tracker), an interface between Solar 
PV array & the Inver-
ter,tothepowerconditioningunit/invertershouldalsobeDGsetinteractive.Ifnecessary,Inverte
r output should be compatible with the grid frequency. Typical technical features of the 
inverter shall be asfollows: 

Switching devices   IGBT/MOSFET 
Control   Microprocessor /DSP 
Nominal AC output voltage and 
frequency 

415V, 3 Phase, 50 Hz 

GridFrequencySynchronization 
range 

+ 3 Hz or more 

Ambient temperature considered 20o C to 50o C 
Humidity 95 % Non-condensing 
Protection of Enclosure IP-20(Min) for indoor / IP-65(Min) for outdoor. 
Grid Frequency Tolerance range + 3 or more 
Grid Voltage tolerance - 20% & + 15 % 
No-load losses Less than 1% of rated power 
Inverter efficiency(minimum) >93% (In case of 10kW or above) 
THD < 3% 
PF > 0.9 
Display type LCD for data display. LCD/LED for status dis-

play 
Communication interface RS 485 / RS 232 / RJ45 

 
i. PCU/inverter shall be capable of complete automatic operation including wake-up, 
synchronization&shutdown. 
ii. The output of power factor of PCU inverter is suitable for all voltage ranges or sink 
of reactive power, inverter should have internal protection arrangement against any sus-
tainable fault in feeder line and against the lightning onfeeder. 
iii. The PCU/ inverters should be tested from the MNRE approved test centers / NABL 
/BIS /IEC accredited testing- calibration laboratories. In case of imported power condi-
tioning units, these should be approved by international testhouses. 
iv. Built-in meter and data logger to monitor plant performance through external com-
puter shall be provided. 

v. The power conditioning units / inverters should comply with applicable IEC/ equiva-
lent BIS standard for efficiency measurements and environmental tests as per standard 
codes IEC 61683/IS 61683 and IEC 60068-2(1,2,14,30) /Equivalent BIS Std. 

vi. The charge controller (if any) / MPPT units environmental testing should qualify IEC 
60068-2(1, 2, 14, 30)/Equivalent BIS std. The junction boxes/ enclosures should be IP 
65(for outdoor)/ IP 54 (indoor) and as per IEC 529 specifications. 

12.0 DATA ACQUISITION SYSTEM / PLANTMONITORING 
1. Built-in meter and data logger to monitor plant performance through external com-
puter (IoT) shall be provided for each of the solar PVplant. 
2. Electrical Energy: (Applicable in case of 10KWp and above capacities)Digital 
Energy Meters to log the actual value of AC/ DC voltage, Current & Energy generated 
by the PV system provided. The following parameters are accessible via the operating 
interface display in real time separately for solar powerplant: 
i. AC Outputcurrent. 
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ii. AC Voltage. 
iii. OutputPower 
iv. Power factor. 
v. DC InputVoltage. 
vi. DC InputCurrent. 
vii. TimeActive. 
viii. Timedisabled. 
ix. TimeIdle. 
x. Power produced andfeed-in 
xi. Protective function limits (Viz-AC Over voltage, AC Under voltage, Overfrequency, 
Under frequency ground fault, PV starting voltage, PV stoppingvoltage. 
 
3. All major parameters available on the digital bus and logging facility for energy au-
diting through the internal microprocessor and read on the digital front panel at any 
time) and logging facility (thecurrentva-
lues,previousvaluesforupto6monthsandtheaveragevalues)shouldbemade available for 
energy auditing through the internal microprocessor and should be read on the digital 
front panel. 
4. Computeri-
zedDCString/ArraymonitoringandACoutputmonitoringshallbeprovidedaspartof theinver-
terand/orstring/arraycombinerboxorseparately.StringandarrayDCVoltage,Current and 
Power, Inverter AC output voltage and current (All 3 phases and lines), AC power (Ac-
tive, Reactive and Apparent), Power Factor and AC energy (All 3 phases and cumula-
tive) and frequency shall bemonitored. 
5. ComputerizedACenergymonitoringshallbeinadditiontothedigitalACen-
ergymeter.Thedata shall be recorded in a common work sheet chronologically date 
wise. The data file shall be MS Excel compatible. The data shall be represented in both 
tabular and graphicalform. 
6. All instantaneous data shall be shown on the computer screen. Software shall be 
provided for USB/ internet download and analysis of DC and AC parametric data for in-
dividualplant. 
7. Remote Monitoring and data acquisition through Remote Monitoring System soft-
ware at the owner / SBI location with latest software/hardware configuration and service 
connectivity for online (suitable active SIM with 5 years validity to be supplied by the 
vendor) / real time data monitoring/control complete to be supplied and operation and 
maintenance/control to be ensured by the supplier. Provision for interfacing these data 
on SBI server and portal in future shall bekept. 
 
13.0 CABLES 
Cables of appropriate size to be used in the system shall have the following characteris-
tics: 

i Temp. Range: –10oC to+80oC. 
ii Voltage rating: 1100Vgrade 
iii Flexible and excellent resistance to fire (FRLS), heat, cold, water, oil, abrasion, 
UVradiation. 
iv Sizes of cables between array interconnections, array to junction boxes, junction 
boxes to Inverter etc. shall be so selected to keep the voltage drop (power loss) of the 
entire solar system to the mini-
mum.Thecables(asperIS)shouldbeinsulatedwithaspecialgradePVCcompound formu-
lated for outdooruse. 
v Cable Routing/ Marking: All cable/wires are to be routed in a GI cable tray and suit-
ably tagged and marked with proper manner by good quality ferrule or by other means 
so that the cable easily identified. 
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vi TheCableshouldbesoselectedthatitshouldbecompatibleuptotheli-
feofthesolarPVpanelsi.e. 25years. 
vii Multi Strand, Annealed high conductivity copper conductor PVC type ‘A’ pressure 
extruded insulation or XLPE insulation. Overall PVC/XLPE insulation for UV protection 
Armored cable for underground laying. All cable trays including covers to be provided. 
All cables conform to latest edition of IEC/ equivalent BIS Standards as specified else-
where in thisdocument. 
viii The size of each type of DC cable selected shall be based on minimum voltage drop 
however; the maximum drop shall be limited to1%. 
ix The size of each type of AC cable selected shall be based on minimum voltage drop 
however; the maximum drop shall be limited to 2%. 
 
14.0  CONNECTIVITY 
The maximum capacity for interconnection with the grid at a specific voltage level shall 
be as specified in the Distribution Code/Supply Code of the State and amended from 
time to time. Utilities may have voltage levelsotherthanstandardrat-
ings,DISCOMSmaybeconsultedbeforefinalizationofthevoltage level and specification be 
madeaccordingly. 
 
15.0 METERING: 
1. Thebi-
directionalelectronicenergymeter(0.5Sclass)shallbeinstalledforthemeasurementof im-
port/Export of energy. 
2. Thebiddermusttakeapprov-
al/NOCfromtheConcernedDISCOMfortheconnectivity,technical feasibility, and synchro-
nization of SPV plant with distribution network and submit the same to SBI before com-
missioning of SPVplant. 
3. Reverse power relay shall be provided by bidder (if necessary), as per the local 
DISCOM requirement. 
 
16.0  INTEGRATION OF PV POWER WITH GRID: 
The output power from the inverters feeds it into the main electricity grid after synchro-
nization. In case of grid failure, or low or high voltage, solar PV system shall be out of 
synchronization and shall be disconnected from the grid. 4 pole isolation of inverter out-
put with respect to the grid/ DG power connection need to be provided. 
 
For buildings or loads with diesel generator backup, the wiring of the solar grid inverter 
shall be such thatthesolargridinvertercannotruninparallelwiththedieselgenera-
tor.Thisimpliesthatthesolargrid inverter must be connected to a distribution board on the 
grid side of the automatic or manual change- over switch as shown in typical wiringdia-
gram. 
 
Metering and grid connectivity of the roof top solar PV system under this scheme would 
be the responsibility of the Bidder in accordance with the prevailing guidelines of the 
concerned DISCOM and / or CEA (if available by the time of implementation). SBI could 
facilitate connectivity; however, the entire responsibility lies with bidderonly. 
 
17.0  POWER CONSUMPTION: 
Regardingthegeneratedpowerconsumption,Totalpowergeneratedshallbe utilized byS-
BI,priority shall be given for internal consumption and thereafter any excess power shall 
be exported to grid. CalibratedEnergymeteratthefeed-
inpointshallbeinstalledbythesuccessfulbidderforcumulativepower consumptionread-
ing.DecisionsofappropriateauthoritylikeDISCOM,stateregulatormaybefollowed. 
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18.0 PROTECTIONS 
Thesystemshouldbeprovidedwithallnecessaryprotectionslikeearth-
ing,Lightningandgridislanding asfollows: 
 

18.1 LIGHTNING PROTECTION 
The SPV power plants shall be provided with lightning & overvoltage protection. The 
main aim in this protection shall be to reduce the over voltage to a tolerable value be-
fore it reaches the PV or other sub system components. The source of over voltage can 
be lightning, atmosphere disturbances etc. The entirespaceoccupyingtheSPVarray-
shallbesuitablyprotectedagainstLightningbydeployingrequired numberofLightningArres-
tors(nottouseexistinglighteningarrestorsofthebuilding). Lightningprotection should be 
provided as per IEC 62305 standard. The protection against induced highvoltagesshall 
be provided by using the metal oxide varistors (MOVs) and suitable earthing such that 
induced transients find an alternate route toearth. 
 
18.2 SURGEPROTECTION 
Internal surge protection shall consist of “3” MOV type effective surge-arrestors con-
nected from +ve and–ve terminals to earth (via Y arrangement). Any damage of SBI 
appliances due to surge protection failure shall be the responsibility of successful bid-
der. 
 
18.3 EARTHINGPROTECTION 
18.3.1 EacharraystructureofthePVyardshouldbe-
grounded/earthedproperlyasperIS:3043-1987. In addition, the lighting arrester/masts 
should also be earthed inside the array field. Earth Resistance shall be tested in pres-
ence of the representative of SBI as and when required after earthing by calibrated 
earth tester. PCU, ACDB and DCDB should also be double earthedproperly. 
18.3.2 Earth resistance shall not be more than 1 ohm. It shall be ensured that all the 
earthing points are bonded together (interlinked) to make them at the samepotential. 
18.3.3 Copper Earth strip of 25X3mm shall be used for the Earthing connection to the 
Earth pit. 
 
18.4 GRID ISLANDINGPROTECTION 
In the event of a power failure on the electric grid, it is required that any independent 
power-producing invertersattachedtothegridturnoffinashortperiodoftime. Thispre-
ventstheDC-to-ACinvertersfrom continuing to feed power into small sections of the grid, 
known as“islands.” 
 
The Rooftop PV system shall be equipped with islanding protection. In addition to dis-
connection from the grid (due to islanding protection) disconnection due to under and 
over voltage conditions shall also be provided. 
 
A manual disconnect 4pole isolation switch beside automatic disconnection to grid 
would have to be provided at utility endtoisolatethegridconnectionbytheutilitypersonnel-
tocarry outanymaintenance. This switch shall be locked by the utilitypersonnel. 
 
19.0  DANGER BOARDS AND SIGNAGES: 
Danger boards should be provided as and where necessary as per IE Act. /IE rules as 
amended up to date. Three signage shall be provided one each at solar array area, DB 
and Meter room. Text of the signage may be finalized in consultation with SBI/ owner. 
 
20.0  SAFETY MEASURES: 
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Thebiddershalltakeentireresponsibilityforelectricalsafetyof-
theinstallation(s)includingconnectivity withthegridandfollowallthesafety-
rules&regulationsapplicableasperElectricityAct,2003andCEA guidelines etc. 
 
21.0 ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which there is no specification mentioned, the same will 
be carried out in accordance with the Indian Standards Specifications (IS)/ MNRE/ 
NISE/ BEE standards subject to the approval of the Bank 
 
22.0 TEST CERTIFICATES AND REPORTS TO BE FURNISHED    
Test Certificates / Reports from IECQ / NABL accredited laboratory for relevant IEC / 
equivalent BIS standard for quoted components shall be furnished. Type Test Certifi-
cates shall be provided for the solar modules and the solar grid inverter to provide evi-
dence of compliance with standards as specified by Ministry of New and Renewable 
Energy (MNRE). Bank reserves the right to ask for additional test certificates or (ran-
dom) tests to establish compliance with the specified standards. 
 
23.0  CONFIRMATION TO MNRE TECHNICAL SPECIFICATIONS AND 
STANDARDS 
The Tenderer should ensure that all components and systems used under this Scheme 
shall strictly adhere to the Technical Specifications and Guidelines issued by MNRE, 
and as amended from time to time. 
 
24.0     QUALITY CERTIFICATION, STANDARDS AND TESTING FOR GRID-
CONNECTED ROOFTOP SOLAR PV SYSTEMS/ POWER PLANTS 
All components of grid-connected rooftop solar PV system/plant must conform to the re-
levant standards and certifications given below: 
 

Solar PV Modules/ Panels 
IEC 61215/ IS 14286 Design Qualification and Type Approval for Crystalline Sili-

con Terrestrial Photovoltaic (PV) Modules 
IEC 61646 / Equivalent IS 
(Under Dev.) 

Thin Film Terrestrial PV Modules 

IEC 62108 Concentrator PV Modules & Assemblies 
IEC 61701 Salt Mist Corrosion Testing of Photovoltaic (PV) Modules 
IEC 61853-Part 1/ IS 
16170:Part 1 

Photovoltaic (PV) module performance testing and energy 
rating –: Irradiance and temperature performance measure-
ments, andpower rating 

IEC 62716 Photovoltaic (PV) Modules – Ammonia (NH3) Corrosion 
Testing(As per the site condition like dairies, toilets) 

IEC 61730-1,2 Photovoltaic (PV) Module Safety Qualification – Part 1: Re-
quirements for Construction, Part 2: Requirements for Test-
ing 

Solar PV Inverters 
 
 
IEC 62109-1, IEC 
62109-2 

Safety of power converters for use in photovoltaic power 
systems – Part 1: General requirements, and Safety of pow-
er converters for use in photovoltaic power systems 
Part 2: Particular requirement for inverters. Safety com-
pliance (Protection degree IP 65 for outdoor mounting, IP 54 
for indoormounting) 

IEC/IS 61683 
(as applicable) 

Photovoltaic Systems – Power conditioners: Procedure for 
Measuring Efficiency (10%, 25%, 50%, 75% & 90-100% 
Loading Conditions) 
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IEC 62116/ UL 1741/ 
IEEE1547 (as applicable) 

Utility-interconnected Photovoltaic Inverters - Test Proce-
dure of Is- landing Prevention Measures 

IEC 60255-27 Measuring relays and protection equipment – Part 27: Pro-
ductsafety requirements 

IEC 60068-2 / IEC 
62093 (as applicable) 

Environmental Testing of PV System – Power Conditioners 
and Inverters 

Fuses 
 
 
IS/IEC 60947 (Part 1, 
2 & 3), EN 50521 

General safety requirements for connectors, switches, circuit 
breakers (AC/DC): 
a) Low-voltage Switchgear and Control-gear, Part 1: Genera-
lrules 
b) Low-Voltage Switchgear and Control-gear, Part 2: Circuit 
Breakers 
c) Low-voltage switchgear and Control-gear, Part 3: Switch-
es, disconnectors, switch-disconnectors and fuse-
combinationunits 
d) EN 50521: Connectors for photovoltaic systems – Safety 
requirements andtests 

IEC 60269-6 Low-voltage fuses - Part 6: Supplementary requirements for 
fuse-links for the protection of solar photovoltaic energy sys-
tems 

Surge Arrestors 
BFC 17-102:2011 Lightening Protection Standard 
IEC 60364-5-53/ IS 
15086-5(SPD) 

Electrical installations of buildings - Part 5-53: Selection and 
erection of electrical equipment - Isolation, switching and 
control 

IEC 61643-11:2011 Low-voltage surge protective devices - Part 11: Surge pro-
tective devices connected to low-voltage power systems – 
Requirementsand test methods 

Cables 
IEC 60227/IS 694, IEC 
60502/IS 1554 (Part 1& 
2)/IEC69947 (as applica-
ble) 

General test and measuring method for PVC (Polyvinyl chlo-
ride) insulated cables (for working voltages up to and includ-
ing 1100 Vand UV resistant for outdoor installation) 

BS EN 50618 Electric cables for photovoltaic systems 
(BT(DE/NOT)258) mainly for DC Cables 

Earthing/ Lightning 
IEC 62561 Series (Chemical earthing) (as applicable) 
IEC 62561-1 Lightning protection system components (LPSC) - Part 1: 

Requirements for connection components 
IEC 62561-2 Lightning protection system components (LPSC) - Part 2: 

Requirements for conductors and earth electrodes 
IEC 62561-7 Lightning protection system components (LPSC) - Part 7: 

Requirements for earthing enhancing compounds 
Junction Boxes 

IEC 60529 
IEC 529 

Junction boxes and solar panel terminal boxes shall be of 
the thermoplastic type with IP 65 protection for outdoor use, 
and IP 54 protection for indoor use 

Energy Meter 
IS 16444 or as specified 
bythe DISCOMs 

A.C. Static direct connected watt-hour Smart Meter Class 1 
and 2—Specification (with Import & Export/Net energy mea-
surements) 
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Solar PV Roof Mounting Structure 
IS 2062/IS 4759 Material for the structure mounting 
IEC 62548 PV arrays – Design requirements 

 
Annexure 4 

 
Make of Materials proposed to be supplied in this Contract from the list of pre-

ferred makes of materials 
(Bidder to take a printout in bidder’s letterhead, sign, stamp, scan and upload in 

the e-tender portal) 
Sno Equipment Name Preferred Make Bidder’s offer 
1 Solar Panels Canadian Solar/ Trina Solar/ 

Jinko Solar/ Vikram Solar/ 
Waaree Solar/ TATA solar / 
HHV Solar / Panasonic 

 

2 Grid-tie string inver-
ters 

SMA India / ABB-fimer/ Emer-
son/ Delta/ Fronius  

 

3 Power cables Havells / RR kabel/Polycab / 
KEI 

 

4 Control cables Panasonic/ Unistar / LAPP/ Po-
lycab 

 

5 LT switchgear L&T / Siemens / Schneid-
er/ABB/ Legrand 

 

6 Steel members TATA / Vizag.Steel/SAIL   
7 Earthing/ lightning 

arrester 
Erico / Obo BettermannIndia 
/ Citel /Dehnguard / Indelec / 
Inmbus / Liva 

 

8 DC DB / AC DB GESYS / Swalect / Mala /   
9 DC cables Havells / KEI/Polycab  
10 Solar charge control-

ler 
Morningstar/Schneider/ Blue 
sky/ Genasun/ MidniteSolar/ 
Outback power/ Magnum Ener-
gy 

 

11 String Combiner Box Robotina/Trinity Touch/GESYS 
/ Hensel/Cape Electric /  

 

 
 
Note:Contractor to mention the make of materials proposed to be used from the above 
makes and upload the document in the e-tender portal 
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Annexure 5 
 

FORMAT  OFAGREEMENT 
 
Articles of Agreement made this ____ day of __________ year 2021 between 
_______________________________________________________(Hereinafter re-
ferred to as the“Employer/Bank” which expression shall, unless excluded by or repug-
nant to the context, includes its successors and assigns) of the One Part 
and________________of______________________________________  (Hereinafter 
referred to as “Contractor” unless excluded by or repugnant to the context, includes its 
successors and assigns) of the Other Part. 
 
Whereas the Employer intends to carry out 
__________________________________________________________________and 
shall herein after referred to as “Project”. 
 
Andwhereas for the purpose of the above said project, the Employer invited Online E-
tenders from experienced, resourceful and bonafide contractors vide its Notice Inviting 
Tender (No._______________ dated.______________). 
 
Whereas the contractor submitted his Online Tender containing Notice Inviting Tender, 
General Conditions of Contract, Special conditions, Bill of Quantities, Form of Agree-
ment, Preferred makes of materials, Form of Submission of tender, Technical Specifica-
tions etc. for the above said project, (Hereinafter collectively referred to as the “said 
conditions”), digitally signed as a token of his acceptance of the same, along with requi-
site Cost of tender and Earnest Money Deposit. 
 
Andwhereas out of the Tenders received, the Tender of the contractor was found to be 
most suitable for the project. 
 
And whereas the Employer through M/s SBI has accordingly issued the work order 
(No.____________________dated_________) to the contractor subject to his furnish-
ing the requisite Security Deposit. 
 
And whereas the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance No.____________ dated______________ and has also deposited with the 
Employer a sum of Rs._____________ which with the Earnest Money of 
Rs._________forms the requisite Security Deposit @2 % of the accepted Tender Value 
of Rs._________. 
 
Now, therefore, it is hereby agreed to and between the parties as follows: 
 
1) The following documents shall constitute the Contract Documents. 
a) This Article of Agreement. 
b) Tender Document submitted online by the Contractor including the N.I.T, Instructions 
to the contractor, General conditions of Contract and Special conditions of Contract, 
technical specifications and Bill of quantities 
c) All correspondence between the Employer and the Contractor from the date of issue 
of N.I.T and the date of issue of work order and corrigendum issued by the employer 
d) Work order No. ______________dt.______________ 
 
2) Time shall be considered as the essence of this agreement and the contractor here-
by agrees to commence the work soon after the site is handed over to him or as pro-



Signature of the contractor                                                                                                 Page 54 of 55  

vided for in the said conditions and complete the entire work in _ months or within the 
extended period approved by Bank. 
 
3) In consideration of the said sum to be paid at the times and in the manner set forth in 
the said conditions, the contractor shall upon and subject to the said conditions, execute 
and complete the project as described in the said Specifications and the said Schedule 
of Quantities. 

 
4) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the na-
ture of the work and addition to or omitting any items of work or of having portions of 
same carried out through another agency or otherwise and such alterations or variations 
shall be carried out without prejudice to this contract. 

 
5) As mentioned above, the “said conditions” shall be read and be treated as forming 
part of this agreement and parties hereto will respectively be bound thereby and to ab-
ide by and submit themselves to the conditions and stipulations and perform the same 
on their parts to be respectively observed and preferred. 

 
6) The Vendor / Contractor shall promptly notify SBI of any changes in the constitution 
of their firm. It shall be open to SBI to terminate the agreement on the death, retirement, 
insanity or insolvency of any person/s is being director/s or partner/s in the said compa-
ny / firm, or on the addition or introduction of a new partner without the previous ap-
proval in writing of SBI. But in absence of and until its termination by SBI as aforesaid, 
this agreement shall continue to be of full force and effect notwithstanding any changes 
in the constitution of the firm by death, retirement, insanity or insolvency of any of its 
partners or the addition or introduction of any new partners. In case of retirement / 
death, the surviving or remaining partners of the firm shall be jointly and severally liable 
for the due and satisfactory performance of the terms and conditions of the agreement. 

 
7) The Contractor agrees and hereby keeps the Bank indemnified against all claims, ac-
tions, loss, damages, reputation loss, costs, expenses, charges, including legal ex-
penses (Attorney, Advocates fees included) which the Bank may suffer or incur on ac-
count of any deficiency in Services rendered by The Contractor or breach of any obliga-
tions under this contract, including without limitation, breach of confidentiality obligations 
or any acts of commission / omission on the part of employees, agents, representatives 
or Sub-Contractors of the Contractor. The Contractor agrees to make good the loss suf-
fered by the Bank. 

 
8) This agreement and contract shall be deemed to have been made in Chennai and 
any questions or dispute rising out of or in any way connected with this Agreement and 
Contract shall be deemed to have arisen in Chennai and only the courts in Chennai 
shall have jurisdiction to determine the same. The limitation period will be 90 days from 
the date of dispute having arisen.  

 
9) Any dispute arising under this agreement shall be referred to the Arbitration in a 
manner specified in the General Conditions of the Contract and the decision of the arbi-
tration shall be final and binding on both the parties 

 
10) The contract may be terminated at any time by the Bank upon giving seven 
days notice to the contractor. 
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IN WITNESS WHEREOF THE PARTIES to their present have here under set and sub-
scribed their hands, the day, month and year first above written. 
 
Signed and delivered for and on behalf of 
 
Shri.    ____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
 
 
2. (Name and Address) 
 
 
 
Signed and delivered for and on behalf of the Contractor _________________by 
Shri__________________________ his duly authorized representative, in the presence 
of  
 
1. (Name and Address) 
 
 
2. (Name and Address)  
    
 
 


