PART - A: TECHNICAL BID

PROPOSED AIR-CONDITIONING WORKS OF NEW PREMISES OF KESLI
BRANCH SAGAR, RBO-5, SAGAR
TENDER ID- BHO-2023-24-JBP-36

TENDER SUBMITTED BY :

NAME

ADDRESS

DATE

NOTICE INVITING TENDERS

TENDER ID- BHO-2023-24-JBP-36

Signature of Contractor with Seal



The Regional Business Office, Sagar on behalf of SBI invites Item rate E-tender from the

SBI Empanelled contractors under appropriate category for the captioned work.

The SBI Empanelled contractors who receive NIT from Bank are only entitled to

quote for this tender.

The details of tender are as under:

S.No. | Description
1. Name of work Proposed Air Conditioning works of Kesli Branch
Sagar Under RBO-5 Sagar
2. Nature of Work Air Conditioning works
3. Time allowed for completion | 60 days
4 Earnest Money Deposit Rs 3600/-(Rupees Three thousand six
hundred only) by means of Demand Draft
/B.C only (Valid for a period of 90 Days from the
last date of submission of the tender) from any
scheduled Nationalized Bank drawn in favour of
Regional Manager, RBO-5,State Bank of India
Sagar. No TDR/STDR Shall be accepted as
EMD.
5. Initial Security Deposit 2% of contract amount including EMD
6. Date of issue of tender | From 06.02.2024 at 10:30 AM to 19.02.2024 at
documents form  Bank’s | 3:00 PM
website https://www.tenderwizard.com/SBIETENDER
7. Last date & time for | Upto 3:00P.M. on 19.02.2024
submission of Online
Technical and Price bid,
EMD and cost of tender
document
8. Date & Time of opening of e- | 3:30 P.M. on 19.02.2024
tenders
9. Address at which along with | The Regional Manager, State Bank of India,
EMD & Cost of tender | RBO-5Ashok Vihar Colony, In front of
document proof has to be | Bundelkhand Medical College, Tilli Road, Sagar
submitted. - 470002(M.P.)
10. Place of opening tenders The Regional Manager, State Bank of India,
RBO-5, Ashok Vihar Colony, In front of
Bundelkhand Medical College, Tilli Road, Sagar
- 470002(M.P.)
11. Liquidated Damages 0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.
12. Defects liability period 12 Months from the date of Virtual Completion
13 Validity of offer 90 days from the date of opening of Price-bid
14. Value of Interim Certificate Rs.12 Lakhs. No advance on materials / plant /
machinery or mobilization advance shall be paid
under any circumstances
15. Agency for arranging e- | E-Tender Portal Address:

tender/online bidding

Support helpdesk team

www.tenderwizard.com/SBIETENDER

Service provider:

M/s. Antares Systems Limited,
Registered Office:

#24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560079,
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www.tenderwizard.com/SBIETENDER

Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 9044314492 / 9073677150/ 151 /
152 / 9674758506 / 9674758723 / 26 /
7980085370 / 033 4604 6611

Project In-charge
Mr. Kushal Bose, Mobile No.: +91 9674758719,
e-Mail: kushal.b@antaressystems.com

16. Tenders can be downloaded from the bank's website www.sbi.co.in (link)
<Procurement News>.It shall be responsibility of the contractor to arrange and ensure that
all pages of technical and financial bid are properly bound separately. Tenders in loose
pages may be disqualified.

17. The contractor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages.

18. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

19. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or
in part without assigning any reason for doing so and any claim / correspondence shall be
entertained in this regard.

20. Tenders received without EMD shall be summarily rejected and such tenders shall not
be allowed to participate in the online price bidding process.

21. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

22. SBI has the right to accept / reject any / all tenders without assigning any reasons and
no correspondence shall be entertained in this regard.

23. In case L-1 bidder quotes abnormally low rates (i.e. 7.5 % or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit (ASD)
equivalent to difference between 92.5 % of estimated cost put to tender and the quoted
price vis-a-vis L-1 quoted amount for due fulfillment of contract. Such ASD could be in the
form of Demand Draft Only. On successful completion of work ASD will be returned to the
contractor. In case contractor fails to complete the work in time or as per tender
specification or leave the job incomplete, the bank will be at liberty to recover the dues
from ASD or to forfeit such ASD as the case may be within its sole discretion. No interest
shall be paid to the amount retained by the Bank as Security Deposit.

24. The bidder has to see the corrigendum, if publish any, till last date of submission of
tender documents.

REGIONAL MANAGER
RBO-5, Sagar

Signature of Contractor with Seal


http://www.sbi.co.in/

To,
The Regional Manager,
State Bank of India,

RBO-5, Ashok Vihar Colony,

FORM TENDER

In front of Bundelkhand Medical College,

Tilli Road,
Sagar-470002 (M.P.)

Dear Sir,

TENDER FOR AIR CONDITIONING WORKS OF KESLI BRANCH SAGAR, RBO-5,

SAGAR

Having examined the drawings, specification, design and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired the
requisite information relating thereto as affecting the tender, I/We hereby offer to execute
the works specified in the said memorandum at the rates mentioned in the attached
Schedule of Quantities and in accordance in all respects with the specifications, design,
drawings and instructions in writing referred to in conditions of tender, the Articles of
Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and
with such materials as are provided for by, and in all other respects in accordance with
such conditions so far as they may be applicable.

MEMORANDUM

Description of work

Proposed Air Conditioning works of Kesli Branch Sagar,
RBO-5, Sagar

Earnest Money

Percentage, if any, to be
deducted from Bills and total
amount to be retained

10 % from Running Bills, subject to maximum Total 5% of
contract amount or actual Final Bill value including EMD &
Initial Security Deposit.

Time allowed for completion
of the Works from second
day after the date of written
order or date of handing
over of the site (whichever is
later) to commence the work

60 days

| / We have deposited a sum of Rs.3600/- (Rupees Three thousand six hundred only
only) of the total tender amount as Earnest Money with the SBI which amount is not to
bear any interest. Should | / We fail to execute the Contract when called upon to do so | /
We do hereby agree that this sum shall be forfeited by me/us to SBI

1) Our Bankers are:
i)
i)

The names of partners of our firm are:

)
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ii)

Name of the partner of the firm
Authorised to sign

Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Withesses

Signature of Contractor with Seal



SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED AIR CONDITIONING WORKS OF KESLI BRANCH
SAGAR, RBO-5, SAGAR

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are invited
by the project Architect/SBI shall only be eligible to participate.

SBI will engage the services of and E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on
Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor
will not be eligible to participate in the event.

The Contractors will be required to submit the hard copy of EMD and proof of
tender application copies in sealed Envelope to the office of State Bank of India at
the address mentioned hereinbefore by the stipulated date and time. Contractors
not submitting any one or more documents shall not be eligible to participate in the
online price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s Antares
Systems Limited, Bangalore, has been engaged by SBI an authorized service
provider. Please go through the guidelines given below and submit your
acceptance to the same along with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s Antares Systems Limited,
Bangalore on pre-specified date. While the Contractors shall be quoting from their
own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is
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the bidders’ responsibility. In order to ward-off such contingent situation bidders

are requested to make all the necessary arrangements/ alternatives such as back—

up power supply whatever required so that they are able to circumvent such
situation and still be able to participate in the E-tendering successfully. Failure of
power at the premises of Contractors during the E-tendering cannot be the cause
for not participating in the E-tendering. On account of this the time for the E-

tendering cannot be extended and SBI is not responsible for such eventualities.

2. M/s Antares Systems Limited, Bangalore shall arrange to train your nominated
person(s), without any cost to you. They shall also explain you all the Rules related
to the E-tendering. You are required to give your compliance on it before start of
bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

5. Procedure of E-tendering:

Online E-tendering :

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is
available on the Bank’s website during the period specified in the NIT.

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who
receive NIT from the SBI and qualified for participating in the price
bidding as provisions mentioned here in above through SBI approved
Service Provider.

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service
Provider wherein the contractors will be required to fill-in their ltem-wise
rates for each item.

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to
submit their online item-wise quote in the price bid to avoid
complications related with internet connectivity, network problems,
system crash down, power failure, etc.

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price
bid to quote their rates for each and every item.

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or
more tender items, their tender shall be treated as “Incomplete Tender”
and shall be liable for rejection.

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s Antares Systems Limited, Bangalore. The Bidders are requested
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10.

11.

12.

to change the Password after the receipt of initial Password from M/s Antares
Systems Limited, Bangalore . All bids made from the Login ID given to the bidder
will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall
be bound to execute the work at the quoted bid price. In case the L-1 Bidder backs
out or fail to complete the work as per the rates quoted, SBI shall at liberty to take
action as deemed necessary including depaneling such contractors and forfeiting
their EMD.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on
award of Contract shall be final and binding on all the Bidder

SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to
the site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and
other correspondences till date.

OTHER TERMS & CONDITIONS:
- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other

suppliers / bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI
to any other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within
its sole discretion.

- SBI or its authorized service provider M/s Antares Systems Limited,
Bangaloreshall not have any liability to Bidders for any interruption or delay
in access to the site irrespective of the cause.

-SBI or its authorized service provider M/s Antares Systems Limited, Bangalore
is not responsible for any damages, including damages that result from, but

are not limited to negligence.

- SBI or its authorized service M/s Antares Systems Limited, Bangalore will
not be held responsible for consequential damages, including but not
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limited to systems problems, inability to use the system, loss of electronic
information etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement

(Annexure I1) duly signed toM/s Antares Systems Limited, Bangalore.

- All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

Signature of Contractor with Seal



PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company’s letter head and sign, stamp

before emailing)

To,

M/s. Antares Systems Limited,

24,

Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560079,
Karnataka. Ph.: 080-49352000 / 40482000
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE E-

TENDERING FOR PROPOSED AIR CONDITIONING WORKS OF KESLI BRANCH SAGAR, RBO-5,

SAGAR

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender

document.

This letter is to confirm that:

1)

2)

3)

4)

5)

6)

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M/s Antares Systems Limited,shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards,

Signature of Contractor with Seal



Date:
Signature with company seal
Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on

Signature of Contractor with Seal



ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 1500/- or as per latest Govt. Rules)

This agreement made the ...................oooiini. day of ...l
between AGM/ DGM(),State Bank of India, -------------- (hereinafter called the Bank
or SBI) which expression shall include the successors and assigns) of the one part
and M/s.....oooiii company /partnership for registered under
the Indian Companies Act/ Partnership Act having its registered
O ICE . e (hereinafter

called ‘the Contractors’ which expression shall include the present directors /
partners and also the directors /partners from time to time as also their respective
heirs, legal representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of
work) and has caused drawings and specifications describing the works
to be done prepared by Project Architects M/s having their offices at

(hereinafter called “the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender
documents herein after mentioned and to be issued from time to time, the
specifications and the Schedule of items and quantities have been signed by or on
behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the
condition set forth herein and Schedule of items and quantities, General & special
Conditions of Contract, specification etc. contained in the tendered documents
including all correspondences exchanged by or between the parties from the
submission of tender till the award of work, both letters inclusive, (all of which are
collectively hereinafter referred to as “the said conditions”). The works shown upon
the said drawing and /or described in the said specification and included in the
schedule of Items and Quantities at the respective rates therein set forth amounting
to the sum of Rs (Rupees in words ) as
there in arrived at or such other sum as shall become payable there under
(hereinafter referred to as “ the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the
manner set forth in the said Conditions, the Contractors shall upon and subject to
the said conditions execute and complete the work shown upon the said drawings
and described in the said specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s " or
in the event of their ceasing to be the Architect for the purpose of this contract for
whatever reason, such other person or persons as shall be nominated for that
purpose by the Employer, not being a person to whom the Contractor shall object
for reasons considered to be sufficient by the Employer provided always that no
person or persons subsequently appointed to be Architect under this contract shall
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be entitled to disregard or over rule any previous decisions or approval or direction
given or expressed in writing by the architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as
forming part of this agreement, and the parties hereto shall respectively abide by /
submit themselves to the said conditions and perform the agreements on their part
respectively in the said conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of
this contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but
is a contract to carry out the work in respect of the entire project on item rate basis
to be paid for according to actual measured quantities at the rates contained in the
schedule of quantities and rates or as provided in the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications
and nature of work by adding to or omitting any item of work or having portions of
the same carried out without prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here
by agrees to commence the work soon after the site is handed over to him or from
the 14th day after date of issue of formal work order as provided for in the said
conditions of contractor whichever is later and to complete the entire work within
____ (period of contract) months subject never the less to the provisions for
extension of time.

9. All payments by the Employer under this contract will be made only at Sagar.

10. Any dispute arising under this Agreement shall be referred to arbitration in
accordance with the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully
understood by the contractor. They further agree to complete the said work to
fullest satisfaction of architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their
respective hands to these present through their duly authorized official and the said
two duplicates hereof to be executed on its behalf of the day and year first herein
above written.
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Signed on behalf of the Signed-on behalf of the

STATE BANK OF INDIA CONTRACTORS

In the presence of : In the presence of :
1. Signature : 1. Signature :
Name : Name :

Address : Address :

In the presence of : In the presence of :
2. Signature : 2. Signature :
Name : Name :

Address : Address :

Signature of Contractor with Seal



SECTION -1
INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work
Sealed Tenders are invited by State Bank of India for the work of Air-conditioning
work of Kesli Branch at Sagar

1.1 Site and Its Location
The proposed work is to be carried out at State Bank of India, Kesli, Saugor
(16189) Sagar-470235

2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in
tender consisting the following documents and the most workman like manner,

> |nstructions to tenderers

> General Conditions of Contract

> Special Conditions of Contract

> Additional Conditions for Electrical Installation
> Technical Specifications

> Drawings

> Priced Bid

2.2 The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall take
precedence in the order given below:

> Price Bid

> Technical Specifications

> Additional Conditions for Electrical Installation
> Special Conditions of Contract

> General Conditions of Contract

> |nstructions to Tenderers

2.3 The tender documents are not transferable.
3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own
expenses all information and data which may be required for the purpose of filling
this tender

document and enter into a contract for the satisfactory performance of the work.
The

Tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law & order situation, climatic conditions local authorities’
requirement, traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

4.0 Earnest Money:
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4.1The tenderers are requested to submit the Earnest Money of Rs. 3600.00 in the
form of Demand Draft or Banker’'s Cheque in favor of Regional Manager, RBO-5,
State Bank of India Sagar drawn on any Bank in India.

4.2 EMD in any other form other than as specified above will not be accepted.
Tender not accompanied by the EMD in accordance with clause 4.1 above shall be
rejected.

4.3 No interest will be paid on the EMD.

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of
Contract.

4.5 EMD of successful tenderer will be retained as a part of security deposit.
5.0 Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract
value

less EMD by means of D/D drawn in favor of Regional Manager, RBO-5, State
Bank of India Sagar within a period of 15days of acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of initial security deposit which includes the EMD. Balance 3%
shall be deducted from the running account bill of the work at the rate of 10% of the
respective running account bill i.e. deduction from each running bill account will be
10% till total 3%of contract value is reached. 50% of the total security shall be paid
to the contractors on the basis of architect’s certifying the virtual completion. The
balance 50% would be paid to the contractors after the defects liability period as
specified in the contract.

6.2No interest shall be paid to the amount retained by the Bank as Security
Deposit.

6.3Additional Security Deposit:- Additional Security deposit (ASD)/Additional
performance Guarantee (APG) shall be applicable if the bid price is below 7.5 % of
the estimated cost put to tender. The amount of such ASD/ APG shall be the
difference between 92.5 % of estimated cost put to tender and the quoted price.

7.0 Signing of Contract Documents:

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the
receipt of intimation of acceptance of his tender by the Bank. However, the written
acceptance of the tender by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

8.0 Completion Period: The time period allowed for completion of the project shall
be sixty (60) days / two (2) months from the date of commencement of work or 15
days from the date of issuance of work order, whichever is earlier.

9.0 Validity of Tender: -Tenders shall remain valid and open for acceptance for a
period of 3 (Three) months from the date of opening price bid. If the tenderer
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withdraws his/her offer during the validity period or makes modifications in his/her
original offer which are not acceptance to the Bank without prejudice to any other
right or remedy the Bank shall be at liberty to forfeit the EMD.

10.0 Liquidated Damages: The liquidated damages shall be 0.5% per week subject
to a maximum of 5% of contract value.

11.0 Rates and Prices:
11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and
figures in case of discrepancy between the rates quoted in words and figures the
unit rate quoted in words will prevail. If no rate is quoted for a particular item, the
contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In
case of

discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the
amount will be

Corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been
given. In case the tenderers quote their rates for such items those rates will be
ignored and will not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any
unit is changed the tenders would be evaluated as per the original unit and the
contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
Architect/Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting
or
Over writing shall be duly attested by him.

11.1.6 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances,
taxes, levies, charges, royalties, cess, free from variation due to rise or fall in
the cost of material, transportation, labour, Insurance, duties etc. but
excluding GST as applicable which will be reimbursed by the Bank as per
Govt. norms prevailing from time to time..

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part
or may entrust the work in phases or may drop the part scope of work at any
stage of the project within its sole discretion without assigning any reason(s)
for doing so and no claim / correspondence shall be entertained in this
regard.

11.1.8 In case it is decided by the SBI to drop one or more buildings from the scope
of work at any stage of the project, the contractor shall not be entitled to
raise any claim / compensation for such deleted scope of work. Also, the
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SBI may consider issuing work order for various buildings in phases but
within a reasonable time interval and the contractor shall be bound to
execute the same within the stipulated time period and as per rates quoted
by them in this tender without any claim for price escalation.

GENERAL CONDITIONS OF CONTRACT

1.0 Definitions

“Contract” means the documents forming the tender and the acceptance thereof
and the formal agreement executed between State Bank of India (Client) and the
contractor, together with the documents referred therein including these conditions,
the specifications, designs, drawings and instructions issued from time to time by
the Architects/Bank and all these documents taken together shall be deemed to
form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under
State Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai 400 021land a LHO at Bhopal and includes the
client's representatives, successors and assigns. ‘Architects/Consultants’ shall
MEAN M/S. ... i

1.1.2 ‘Site Engineer shall mean an Engineer appointed by the Bank as their
representative to give instructions to the contractors.

1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal personal
representative of such individual or the composing the firm or company and the
permitted assignees of such individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
described in the ‘Scope of Work” and/or to be executed in accordance with the
contract and includes materials, apparatus, equipment, temporary supports, fittings
and things of all kinds to be provided, the obligations of the contract or hereunder
and work to be done by the contractor under the contract.

1.1.4 ‘Engineer’ shall mean the representative of the Architect/consultant.

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by
the Engineer and referred to in the specifications and any modifications of such
drawings as may be issued by the Engineer from time to time ‘Contract value shall
mean the value of the entire work as stipulated in the letter of acceptance of tender
subject to such additions thereto or deductions there from as may be made under
the provision herein after contained.

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the
architect/ consultant “Month” means calendar month.

1.1.7 “Week” means seven consecutive days.
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1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs
respectively.

CLAUSE
1.0 Total Security Deposit
Total Security deposit comprise of :

a) Earnest Money Deposit

b) Initial Security Deposit

c) Retention Money

d) Additional Security Deposit

a) Earnest Money Deposit: The tenderer shall furnish EMD of Rs 3600.00 in the
form of Demand draft or bankers cheque drawn in favor of Regional Manager,
RBO-5, State Bank of India Sagar, on any Scheduled Bank. No tender shall be
considered unless the EMD is so deposited in the required form. No interest shall
be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded
soon after the decision to award the contract is taken without interest. The EMD
shall stand absolutely forfeited if the tenderer revokes his tender at any time during
the period when he is required to keep his tender open acceptance by the SBI or
after it is accepted by the SBI the contractor falls to enter into a formal agreement
or fails to pay the initial security deposit as stipulated or fails to commence the work
within the stipulated time.

b) Initial Security Deposit (ISD): The amount of ISD shall be 2% of accepted
value of tender including the EMD. Balance of ISD (i.e. excluding EMD) is to be
submitted in the form of D/D drawn on any scheduled Bank and shall be deposited
within 15 days from the date of letter of acceptance of tender.

c) Retention Money: Besides the ISD as deposited by the contractor in the above
said manner the retention money shall be deducted from the running account bill at
the rate of 10% of the gross value of work done by the contractor and claimed in
each bill provided the total security deposit i.e. the ISD plus Retention Money shall
both together not exceed 5% of the contract value. 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual
Completion certificate by the Architect/consultant. The balance 50% of the total
security deposit shall be refunded to the contractors without interest within fifteen
days after the end of defects liability period provided the contractor has
satisfactorily attended to all defects in accordance with the conditions of contract
including site clearance.

d) Additional Security Deposit: -Additional Security deposit (ASD)/Additional
performance Guarantee (APG) shall be applicable if the bid price is below 7.5 % of
the estimated cost put to tender. The amount of such ASD/ APG shall be the
difference between 92.5 % of estimated cost put to tender and the quoted price.

2.0 Language Errors, Omissions and Discrepancies

In case of errors, omissions and/or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc, the
following order shall apply.
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i) Between scaled and written dimension (or description) on a drawing, the latter
shall
be adopted.

i) Between the written or shown description or dimensions in the drawings and the
Corresponding one in the specification the former shall be taken as correct.

iif) Between written description of the item in the specifications and descriptions in
bills of quantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in
words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall
be
taken as correct.

3.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every
respect strictly in accordance with this contract and with the directions of and to the
satisfaction of the Bank to be communicated through the architect/consultant. The
architect/consultant at the directions of the Bank from time to time issue further
drawings and/or written instructions, details directions and explanations which are
hereafter collectively referred to as Architect’'s/Consultant’s instructions in regard to
. the variation or modification of the design, quality or quantity of work or the
addition or omission or substitution of any work, any discrepancy in the drawings or
between the BOQ and/or drawings and/or specifications, the removal from the site
of any material brought thereon by the contractor and the substitution of any other
materials thereof, the demolition, removal and/or re-execution of any work
executed by him, the dismissal from the work of any person employed/engaged
thereupon.

5 (i) Letter of Acceptance: Within the validity period of the tender the Bank shall
issue a letter of acceptance either directly or through the architect by registered
post or otherwise depositing at the address of the contractor as given in the tender
to enter into a Contract for the execution of the work as per the terms of the tender.

The letter of acceptance shall constitute a binding contract between the SBI and
the contractor.

5 (ii) Contract Agreement: On receipt of intimation of the acceptance of tender
from the SBI/Architect the successful tenderer shall be bound to implement the
contract and within fifteen days thereof he shall sign an agreement in a non-judicial
stamp paper of appropriate value.

6.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
architect/ consultants are the properties of the SBI. They are not to be used on
other work.

7.0 Detailed drawings and instructions:

The SBI through its architects/consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper
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execution of the work. All such drawings and instructions shall be consistent with
the contract documents, true developments thereof and reasonably inferable there
from.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBI
through the Architect/Consultant.

Copies of Agreement

Two copies of agreement/tender document duly signed by both the parties in a
non-judicial stamp paper of Rs 1500/- with the drawings shall be handed over to
the contractors.

8.0 Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 29 of
GCC or to complete the work and clear the site including vacating their office on or
before the contracted or extended date or completion without justification in support
of the cause of delay, he may be called upon without prejudice to any other right of
remedy available under the law to the SBI on account of such breach to pay a
liquidated damages at the rate of 0.5% of the contract value per week subject to a
maximum of

5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or
behavior is found to be unsatisfactory by the SBI/Architect/Consultant he shall be
removed from the site immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses.

The contractor shall give notices and comply with the regulations, laws, and
ordinances rules, applicable to the contractor. If the contractor observes any
discrepancy between the drawings and specifications, he shall promptly notify the
SBI in writing under intimation of the Architect/Consultant. If the contractor
performs any act which is against the law, rules and regulations he shall meet all
the costs arising there from and shall indemnify the SBI any legal actions arising
there from.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the
architect/consultant before proceeding with the work. If at any time any error in this
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respect shall appear during the progress of the works, irrespective of the fact that
the layout had been approved by the architect/consultant the contractor shall be
responsible for the same

and shall at his own expenses rectify such error, if so, required to satisfaction of the
SBI.

12.0 Protection of works and property:

The contractor shall continuously maintain adequate protection, of all his work from
damage and shall protect the SBl's properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss due to
his fault or negligence except which are due to causes beyond his control.

He shall take adequate care and steps for protection of the adjacent properties.
The contractor shall take all precautions for safety and protection of his employees
on the works and shall comply with all applicable provisions of Government and
local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property of about or adjacent to his place of work. The contractor shall
take insurance covers as per clause 25.0 at his own cost. The policy may be taken
in joint names of the contractors and the SBI and the original policy may be lodged
with the SBI.

13.0 Inspection of Work:

The SBI/Architect/Consultant or their representatives shall at all reasonable time
have free access to the work site and/or to the workshop, factories or other places
where materials are lying or from where they are obtained and the contractor shall
give every facility to the SBI, Architect/Consultant and their representatives
necessary for inspection and examination and test of the materials and
workmanship.

No person unless authorized by the SBI/Architect/Consultant except the
representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be
inspected by the Chief Technical Examiner's organization a wing of Central
Vigilance Commission.

14.0 Assignment and subletting:

The whole of work included in the contract shall be executed by the contractor and
he shall not directly entrust and engage or indirectly transfer assign or underlet the
contract or any part or share thereof or interest therein without the written consent
of the SBI through the architect and no undertaken shall relieve the contractor from
the responsibility of the contractor from active superintendence of the work during
its progress.

15.0 Quality of Materials, Workmanship & Test:

(i) All materials and workmanship shall be best of the respective kinds described in
the contract and in accordance with Architect/Consultant instructions and shall be
subject from time to time to such tests as the architect/consultant may direct at the
place of manufacture or fabrication or on the site or an approved testing laboratory.
The contractor shall provide such assistance, instruments, machinery, labour and
materials
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(i) Samples

All samples of adequate numbers, size, shades & pattern as per specifications
shall be supplied by the contractor without any extra charges. If certain items
proposed to be used are of such nature that samples cannot be presented or
prepared at the site detailed literature/test certificate of the same shall be provided
to the satisfaction of the Architect/ consultant. Before submitting the
sample/literature the contractor shall satisfy himself that the material/equipment for
which he is submitting the samples/literature meet with the requirement of tender
specification. Only when the samples are approved in writing by the
architect/consultant the contractor shall proceed with the procurement and
installation of the particular material/equipment. The approved samples shall be
signed by the Architect/Consultant for identification and shall be kept on record at
site office until the completion of the work for inspection/comparison at any time.
The Architect/Consultant shall take reasonable time to approve the sample. Any
delay that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best
gualities from various manufacturers and such other aspects causing delay on the
approval of the materials /equipment etc shall be to the account of the contractor.

(iii) Cost of tests:

The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the specifications or BOQ.

(iv) Cost of test not provided for
If any test is ordered by the Architect/ Consultant which is either:

If so intended by or provided for or (in the cases above mentioned) is not so
particularized or through so intended or provided for but ordered by the
Architect/Consultant which is either to be carried out by an independent person at
any place other than the site or the place of manufacture or fabrication of the
materials tested or any Government/approved laboratory, then the cost of such test
shall be borne by the contractor.

16.0 Obtaining Information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from any
risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence:

The contractor shall give necessary personal superintendence during the execution
of the works and as long, thereafter, as the Architect/consultant may consider
necessary until the expiry of the defects liability period, stated hereto.

18.0 Quantities:

i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements

Signature of Contractor with Seal



The rate quoted shall remain valid for variation of quantity against individual item to
any extent subject to maximum variation of the contract value by 25%. The entire
amount paid under Clause 20 here of as well as amounts of prime cost and
provisional sums, if any, shall be excluded.

i)Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.

19.0 Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send
a qualified representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detailed in the specifications. The representative of the
Architect/Consultant shall take joint measurements with the contractor’s
representative and the measurements shall be entered in the measurement book.
The contractor or his authorized representative shall sign all the pages of the
measurement book in which the measurements have been recorded in token of his
acceptance. All the corrections shall be duly attested by both representatives. No
over writings shall be made in the M book. Should the contractor not attend or
neglect or omit to depute his representative to take measurements then the
measurements recorded by the representative of the Architect/consultant shall be
final. All authorized extra work, omissions and all variations made shall be included
in such measurements.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/Consultant
shall vitiate the contract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress
of works to make any alteration in, or additions to or omission from the works or
any alteration in the kind or quality of the materials to be used therein, the
Architect/Consultant shall give notice thereof in writing to the contractor or shall
confirm in writing within seven days of giving such oral instructions the contractor
shall alter to, add to, or omit from as the case may be in accordance with such
notice but the contractor shall not do any work extra to or make any alteration or
additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings without
previous consent in writing of the Architect/Consultant and the value of such extras,
alterations, additions or omissions shall in all cases be determined by the
Architect/Consultant and the same shall be added to or deducted from the contract
value, as the case may be.

21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect/Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be
made in accordance with the following provisions.
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a) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.

Rates for all items, wherever possible should be derived out of the rates given in
the priced BOQ.

b) The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any
remaining items of works are carried out, otherwise the prices for the same shall be
valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which
any remaining items or works are carried out, then the contractor shall within 7
days of the receipt of the letter of acceptance inform the Architect/Consultant of the
rate which he intends to charge for such items of work, duly supported by analysis
of the rate or rates claimed and the Architect/Consultant shall fix such rate or prices
as in the circumstances in his opinion are reasonable and proper, based on the
market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not,
so stated then in accordance with the local day work rates and wages for the
district; provided that in either case, vouchers specifying the daily time (and if
required by the Architect/Consultant) the workman’s name and materials employed
be delivered for verifications to the Architect/Consultant at or before the end of the
week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot
be derived from the tender, the contractor shall submit rates duly supported by rate
analysis worked on the “market rate basis” for material, labour, hire/running
charges of equipment and wastages etc plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall not be eligible for escalation.

22.0 Final Measurement:

The measurement and valuation in respect of the contract shall be completed
within six months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC):

On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, the contractor shall ensure that the following works have
been completed to the satisfaction of the SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s
labour, equipment and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works,
structures including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI and not incorporated in the permanent works.
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c) Remove all rubbish, debris etc from the site and the land allotted to the
contractor by the SBI and shall clear, level and dress, compact the site as required
by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects/imperfections have been attended and rectified as pointed out by the
SBI to the full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor
shall be entitled to apply to the Architect/Consultant for the certificate. If the
Architect/Consultant is satisfied of the completion of the work, relative to which the
completion certificate has been sought, the Architect/Consultant shall within
fourteen (14) days of the receipt of the application for virtual completion certificate,
issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and
contractor’s liabilities under the contract including the contractor’s liability for
defects liability period nor shall the issuance of VCC in respect of the works or work
at any site be construed as a waiver of any right or claim of the SBI against the
contractor in respect of works or work at the site and in respect of which the VCC
has been issued.

24.0 Work by other agencies:

The SBI/Architect/Consultant reserves the rights to use premises and any portion
of the site for execution of any work not included in the scope of this contract which
it may desire to have carried out by other persons simultaneously and the
contractor shall not only allow but also extend reasonable facilities for the
execution of such work. The contractor however shall not be required to provide
any plant or material for the execution of such work except by special arrangement
with the SBI. Such work shall be carried out in such manners not to impede the
progress of the works included in the contract.

25.0 Insurance of Works:

25.1 Without limiting his obligations and responsibilities under the contract the
contractor shall insure in the joint names of the SBI and the contractor against all
loss or damages from whatever cause arising other than the excepted risks, for
which he is responsible under the terms of contract and in such a manner that the
SBI and contractor are covered for the period stipulated in clause 27 of GCC and
are also covered during the period of maintenance for loss or damage arising from
a cause, occurring prior to the commencement of the period of maintenance and
for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations
under clause.

a) The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor
to there placement value of such constructional plant and other things.
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¢) Such insurance shall be effected with an insurer and in terms approved by the
SBI which approval shall not be unreasonably withheld and the contractor shall
whenever required produce to the Architect/Consultant the policy of insurance and
the receipts for payment of the current premiums.

25.2 Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to
any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of the works and
against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of
damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or
through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the
SBI, their agents, employees or other contractors not being employed by the
contractor or in respect of any claims, proceedings, damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage
was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents
or other contractors for the damage or injury.

25.3 Contractor to indemnify SBI:

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision
sub-clause 25.2 of this clause.

25.4 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any
action, claim, or proceeding relating to infringement or use of any patent or design
or any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such
matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the SBI if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the
Architect/Consultant in this behalf.

25.5 Third Party Insurance:

25.5.1 Before commencing the execution of the work the contractor but without
limiting his obligations and responsibilities under clause 25.0 of GCC shall insure
against his liability for any material or physical damage, loss, or injury which may
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occur to any property including that of SBI, or to any person, including any
employee of the SBI, by or arising out of the execution of the works or in the
carrying out of the contract, otherwise than due to the matters referred to in the
provision to clause 25.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance:

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the
Architect/Consultant the policy or policies of insurance cover and receipts for
payment of the current premiums.

25.6 The minimum insurance cover for physical property, injury, and death is
Rs.5.00 lacs per occurrence with the number of occurrences limited to four. After
each occurrence contractor will pay additional premium necessary to make
insurance valid for four occurrences always.

25.7 Accident or Injury to Workmen:

25.7.1 The SBI shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury
to any workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any actor default of
the SBI or their agents, or employees. The contractor shall indemnify and keep
indemnified SBI against all such damages and compensation, save and except as
aforesaid and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in

relation thereto.

25.7.2 Insurance against accidents etc to workmen:

The contractor shall insure against such liability with an insurer approved by the
SBI during the whole of the time any person employed by him on the works and
shall, when required, produce to the architect/consultant such policy of insurance
and receipt for payment of the current premium. Provided always that, in respect of
any persons employed by any sub-contractor the contractor’s obligation to insure
as aforesaid under this sub-clause shall be satisfied if the sub contractor shall have
insured against the liability in respect of such persons in such manner that SBI is
indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Architect/Consultant when required such policy of insurance and the
receipt for the payment of the current premium.

25.7.3 Remedy on Contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBI may effect and keep in force any such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by the SBI as aforesaid
and also deduct 15% of contract value from any amount due or which may become
due to the contractor, or recover the same as debt from the contractor.

25.7.4 Without prejudice to the other rights of the SBI against contractors, in
respect of such default, the Bank shall be entitled to deduct from any sums payable
to the contractor the amount of any damages costs, charges, and other expenses
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paid by the SBI and which are payable by the contractors under this clause. The
contractor shall upon settlement by the insurer of any claim made against the
insurer pursuant to a policy taken under this clause, proceed with due diligence to
rebuild or repair the works destroyed or damaged. In this event all the monies
received from the insurer in

respect of such damage shall be paid to the contractor and the contractor shall not
be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works:

The date of commencement of the work will be reckoned as the recorded date of
handing over site by the SBI or 15 days from the date of issue of Letter of
Acceptance of Bank, whichever is later.

27.0 Time for completion:

Time is the essence of the contract and shall be strictly observed by the contractor.
The entire work shall be completed within a period of two (2) calendar months
from the date of commencement. If required in the contract or as directed by the
Architect/Consultant, the contractor shall complete certain portions of work before
completion of the entire work. However, the completion date shall be reckoned as
the date by which the whole work is completed as per the terms of the contract.

28.0 Extension of Time:

If, in the opinion of the Architect/Consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/Consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely to
be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the contractor shall apply to the SBI through the Architect/Consultant in
writing at least 30 days before the expiry of the scheduled time and while applying
for extension of time he shall furnish the reasons in detail and his justification if
any, for the delays. The architect/consultant shall submit their recommendations to
the SBI in the prescribed format for granting extension of time. While granting
extension of time the contractor shall be informed the period extended time which
will qualify for levy of liquidated damages. For the balance period in excess of
original stipulated period and duly sanctioned extension of time by the SBI the
provision of liquidated damages as stated under clause 8 of GCC shall become
applicable. Further contract shall remain in force even for the period beyond the
due date of completion irrespective whether the extension is granted or not.

29.0 Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Architect/Consultant.
Should the rate of progress of the work or any part thereof be at any time be in the
opinion of the Architect/ Consultant too slow to ensure the completion of the whole
of the work by the prescribed time or extended time for completion the
Architect/Consultant shall thereupon take such steps as considered necessary by
the Architect/Consultant to expedite progress so as to complete the woks by the
prescribed time or extended time. Such communications from the
Architect/Consultant neither shall relieve the contractor from fulfilling obligations
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under the contract nor he shall be entitled to raise any claims arising out of such
directions.

30.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect/Consultant, save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the
Architect/Consultant. However, the provision of the clause shall not be applicable in
the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the works being technically
required and continued with the prior approval of the Architect/consultant at no
extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be
carried out without unreasonable noise and disturbance.

31.0 No compensation for restrictions of work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce
the scope of work for any reason whatsoever and hence not require the whole or
any part of the work to be carried out, the Architect / Consultant shall give notice in
writing to that effect to the contractor and the contractor shall act accordingly in the
matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bona fide brought to the site of the work by the contractor
and rendered surplus as a result of the abandonment, curtailment of the work or
any portion thereof and then taken back by the contractor, provided however that
the Architect/Consultant shall have in such cases the option of taking over all or
any such materials at their purchase price or a local current rate whichever is less.
In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect/Consultant
shall be final.

32.0 Suspension of work:

The contractor shall, on receipt of the order in writing of the Architect/Consultant
(whose decision shall be final and binding on the contractor) suspend the progress
of works or any part thereof for such time and in such manner as Architect/
Consultant may consider necessary so as not cause any damage or injury to the
work already done or endanger the safety thereof for any of following reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the
default of the contractor, or

c) For safety of the works or part thereof.

Signature of Contractor with Seal



The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf by
the Architect/Consultant.

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every
such suspension.

No compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole of
his security deposit the Architect/Consultant shall have the power to adopt any of
the following course as they may deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by
the

Architect/Consultant shall be conclusive evidence) and in which case the security
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work,
or any part of the work, debiting the contractor with the cost of the labour and
materials (the cost of such labour and materials as worked out by the Architect/
Consultant shall be final and conclusive against the contractor) and crediting him
with the value of the work done, in all respects in the same manner and at the
same manner and at the same rates as if it had been carried out by the contractor
under the terms of this contract the certificate of Architect/Consultant as to the
value of work done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall
be unexecuted, out of his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor, if the whole work had been executed by
him (of the amount of which excess the certificates in writing of the Architects/
Consultant shall be final and conclusive) shall be borne by original contractor and
may be deducted from any money due to him by SBI under the contractor
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient
part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or
the performance of the contract and in case the contract shall be rescinded under
the provision aforesaid, the contractor shall not be entitled to recover or to be paid
any sum or any work thereto for actually performed under this contract, unless, and
until the Architect/Consultant will have certified in writing the performance of such
work and the value payable in respect thereof, and he shall only be entitled to be
paid the value so certified.

34.0 Owner’s Right to Terminate the Contract:

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Government and
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of the Official Assignee of the liquidator in such acts of insolvency or winding up
shall be unable within seven days after notice to him to do so, to show to the
reasonable satisfaction of the Architect/Consultant that he is able to carry out and
fulfil the contract, and to give security therefore if so required by the
Architect/Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall
suffer execution to be issued or shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI
through the Architect/Consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progress of the works for 14 days after receiving
from the SBI through the Architect/Consultant written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or has failed to remove the materials from the site or to pull down and
replace work within seven days after written notice from the SBI through the
Architect/ Consultant that the said materials were condemned and rejected by the
Architect/ Consultant under these conditions; or has neglected or failed persistently
to observe and perform all or any of the acts, matters or things by this contract to
be observed and performed by the contractor for seven days after written notice
shall have been given to the contractor to observe or perform the same or has to
the detriment of good workmanship or in defiance of the SBl's or
Architect’s/Consultant’s instructions to the contrary subject any part of the contract.
Then and in any of said cases the SBI and or the Architect/Consultant, may not
withstanding any previous waiver, after giving seven days notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the
SBI or the Architect/Consultant or the obligation and liabilities of the contractor the
whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of
the contractor. And, further the SBI through the Architect/Consultant, their agents
or employees may enter upon and take possession of the work and all plants,
tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the
adjoining lands or roads, use the same by means of their own employees or
workmen in carrying on and completing the work or by engaging any other
contractors or persons to complete the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for completing and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
the

Architect/Consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days
after receipt thereof by him the SBI sell the same by public auction after due
publication and shall adjust the amount realized by such auction. The contractor
shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.
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35.0 Certificate of Payment:

The contractor shall be entitled under the certificates to be issued by the Architect/
Consultant to the contractor within 10 working days from the date of certificate to
the payment from SBI from time to time. The SBI shall recover the statutory
recoveries and other dues including the retention amount from the certificate of
payment.

Provided always that the issue of any certificate by the Architect/Consultant during
the progress of works or completion shall not have effect as certificate of
satisfaction or relieve the contractor from his liability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work or
any part thereof is not carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in
previous certificate.

The SBI shall modify the certificate of payment as issued by the
Architect/Consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work
done by him is less than RS. 2.50 Lakhs and the minimum interval between two
such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect/Consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a
period of three months from the date of issue of certificate provided there is no
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, design, drawings and instructions herein
before mentioned and as to the quality of workmanship or materials used on the
work or as to any other question, claim, right, matter or thing whatsoever in any
way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the
work or the execution or failure to execute the same, whether arising during the
progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter :

i) If the contractor considers that he is entitted to any extra payment or
compensation in respect of the works over and above the amounts admitted as
payable by the Architect or in case the contractor wants to dispute the validity of
any deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or
dispute to the Assistant General Manager (Premises& Estate)/Dy.General Manager
(Premises)and endorse a copy of the same to the Architect, within 30 days from
the date of disallowance thereof or the date of deduction or recovery. The said
notice shall give full particulars of the claim, grounds on which it is based and
detailed calculations of the amount claimed and the contractor shall not be entitled
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to raise any claim nor shall the Bank be in any way liable in respect of any claim by
the contractor unless notice of such claim shall have been given by the contractor
to the Assistant General Manager (Premises& Estate)/Dy.General Manager
(premises) in the manner and within the time as aforesaid. The contractor shall be
deemed to have waived and extinguished all his rights in respect of any claim not
notified to the Assistant General Manager (Premises & Estate) / Dy. General
Manager (Premises) in writing in the manner and within the time aforesaid.

i) The Assistant General Manager (Premises & Estate) / Dy. General Manager
(Premises) shall give his decision in writing on the claims notified by the contractor.
The contractor may within 30 days of the receipt of the decision of the Assistant
General Manager (Premises& Estate) /Dy. General Manager (Premises) submit his
claims to the conciliating authority namely the Circle Development Officer/General
Manager (Official Language & Corporate Services) for conciliation along with all
details and copies of correspondence exchanged between him and the Assistant
General Manager (Premises& Estate)/Dy. General Manager (Premises)

iii) If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination thereof shall give a
notice to the concerned Chief General Manager/Dy. Managing Director (HR) &
Corporate Development Officer of the Bank for appointment of an arbitrator to
adjudicate the notified claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of
the contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the Chief General Manager
at LHO /Dy. Managing Director & Corporate Development Officer at CC/CCEs. It
will also be no objection to any such appointment that the

Arbitrator so appointed is a technically competent person not below the rank of
Superintending Engineer or equivalent position in Public Sector Banks / CPSEs,
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief
General Manager/ Dy. Managing Director (HR) & Corporate Development Officer.
Such person shall be entitled to proceed with the reference from the stage at which
it was left by his predecessor.

v) It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

vi) It is also a term of this contract that no person other than a person appointed by
such Chief General Manager aforesaid should act as arbitrator.

vii) The conciliation and arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or
re-enactment thereof and the rules made there under.

viii) It is also a term of the contract that if any fees are payable to the arbitrator
these shall be paid equally by both the parties.

ix) It is also a term of the contract that the arbitrator shall be deemed to have
entered on the reference on the date he issues notice to both the parties calling
them to submit their statement of claims and counter statement of claims. The
venue of the arbitration shall be such place as may be fixed by the arbitrator in his
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sole discretion. The fees if any, of the arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each of the parties. The
cost of the reference and of the award (including the fees, if any of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and in
what manner, such costs or any part thereof shall be paid and fix or settle the
amount of costs to be so paid.

37.0 Power Supply:

The contractor shall make his own arrangements for power and supply/distribution
system for driving plant or machinery for the work and for lighting purpose at his
own cost. The cost of running and maintenance of the plants are to be included in
his tender prices. He shall pay all fees and charges required for the power supply
and include the same in his tendered rates and hold the owner free from all such
costs. He has to obtain necessary approval from the appropriate authorities, if
required.

38.0 Water supply:

The contractor shall make his own arrangements for water required for the work
and nothing extra will be paid for the same. This will be subject to the following
conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the
satisfaction of the Architect/Consultant.

J) The Contractor shall make alternative arrangements for the supply of water if the
arrangements made by the Contractor for procurement of water in the opinion of
the Architect/Consultant is unsatisfactory.

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking
water for construction purposes only after obtaining permission in writing from the
SBI. The contractor has to make his own arrangements for drawing and distributing
the water at his own cost. He has to make necessary arrangements. To avoid any
accidents or damages caused due to construction and subsequent maintenance of
the wells. He has to obtain necessary approvals from the local authorities, if
required. at his own cost. He shall restore the ground to its original condition after
wells are dismantled on completion of work or hand over the well to the SBI without
any compensation as directed by the Architect/Consultant.

39.0 Treasure Trove etc.:

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to the Bank immediately.

40.0 Method of Measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In
the event any dispute/disagreement the decision of the Architect/Consultant shall
be final and binding on the contractor.

41.0 Maintenance of Registers:

The contractor shall maintain the following registers as per the enclosed format at
site of work and should produce the same for inspection of
SBI/Architect/Consultant whenever desired by them. The contractor shall also
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maintain the records/registers as required by the local authorities/Government from
time to time.

i) Register for secured advance

i) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

42.0 Force Majeure:

42.1 Neither contractor not SBI shall be considered in default in performance of
their obligations if such performance is prevented or delayed by events such as
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or
any act of god or for any other cause beyond the reasonable control of the party
affected or prevented or delayed. However, a notice is required to be given within
30 days from the happening of the event with complete details, to the other party to
the contract, if it is not possible to serve a notice, within the shortest possible
period without delay.

42.2 As soon as the cause of force majeure has been removed the party whose
ability to perform its obligations has been affected, shall notify the other of such
cessation and the actual delay incurred in such affected activity adducing
necessary evidence in support thereof.

42.3 From the date of occurrence of a case of force majeure obligations of the
party affected shall be suspended during the continuance of any inability so
caused. With the cause itself and inability resulting there from having been
removed, the agreed time of completion of the respective obligations under this
agreement shall stand extended by a period equal to the period of delay
occasioned by such events.

42.4 Should one or both parties be prevented from fulfilling the contractual
obligations by a state offorce majeure lasting to a period of 6 months or more the
two parties shall mutually decide regarding the future execution of this agreement.

43.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractor shall comply with the provision of all labour legislation including the
latest requirements of all the Acts, laws, any other regulations that are applicable to
the execution of the project.

0] Minimum Wages Act, 1948 (Amended)

(i) Payment of Wages Act 1936 (Amended)

(i)  Workmen’s Compensation Act 1923 (Amended)

(iv)  Contract Labour Regulation and Abolition Act 1970 and Central Rules
1971 (Amended)

(V) Apprentice Act 1961 (Amended)

(vi)  Industrial Employment (Standing Order) Act 1946 (Amended)

(vii)  Personal Injuries (Compensation Insurance) Act 1963 and any other
modifications

(viii)  Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and
amendment thereof

(ix)  Shop and Establishment Act
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(x) Any other Act or enactment relating thereto and rules framed there under
from time to time.

44.0 SAFETY CODE: SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with
some Identification Mark. Visitors also should be provided with Helmets. It should
be ensured that these are used properly.

2. First Aid Box should be kept at site with all requisite materials.
3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot
safely be done from the ground, or from solid construction except such short period
Work as can be done safely from ladders. When a ladder is used an extra Mazdoor
shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well as suitable footholds and handholds shall be provided on the
ladder and the ladder shall be given an inclination not steeper than % to 1 (Y4
horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung
or suspended from an overhead support or erected with stationary support shall
have a guard rail properly attached, bolted, braced and otherwise secured at least
1 Meter high above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or
structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they
do not sag unduly or unequally, and if the height of the platform or the Gangway or
the Stairway is more than 3-5 Meters above ground level or floor level they should
be closely boarded, should have adequate width and should be suitably fenced, as
described.

7. Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other
working places.Every ladder shall be securely fixed. No portable single ladder shall
be over 9 Meters in length while the width between side rails in rung ladder shall in
no case be less than 30cms for ladderup to and including Meters in length. For
longer ladders this width should be increased at leastémm for each additional 30
cms. Uniform step spacing shall not exceed 30 cms.

9. Adequate precautions shall be taken to prevent danger from electrical
equipments. For electrical on line works gloves, rubber mats, and rubber shoes
shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at
least one ladder for each 30 Meters length or fraction thereof. Ladder shall be
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extended from bottom of the trench to at least 1 Meter above the surface of the
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be
stepped back to give suitable slope, or securely held by timber bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be placed
within 1.5 Meters of the edge of the trench or half of the depth of the trench
whichever is more cuttings shall be done from top to bottom. Under no
circumstances undermining or under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the
work :-

a) All roads and open areas adjacent to the Work Site shall either be closed or
suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a
cable or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from
risk or fire or explosion or flooding. No floor, roof or other part of the building shall
be so overloaded with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site
Engineer should be kept available for the use of the persons employed on the Site
and maintained in a condition suitable for immediate use; and the Contractor
should take adequate steps to ensure proper use of equipment by those
concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall
be provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any
materials which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye
shields.

h) Stone breakers shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and are ventilated at
least for an hour before the workers are allowed to get into the manholes and the
manholes so opened shall be cordoned off with suitable railing and provided with
warning signals and boards to prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage
and support shall conform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate

strength and free from patent defect and shall be kept in good repairs and in good
working order.
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b) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years should be in-charge of any hoisting machine
including any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or lowering or as means of suspension the safe
working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of hoisting machine having a variable safe
working load, each safe working load of the conditions under which it is applicable
shall be clearly indicated. No part of any machine or of any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards, hoisting
appliances should be provided with such means as will reduce to the minimum the
risk of accidental descent of the load, adequate precautions should be taken to
reduce to the minimum the risk of any part of a suspended load becoming
accidentally displaced.

g) When workers are employed on electrical installation, which are already
energized, insulating mats, wearing apparel such as gloves, sleeves, and boots as
may be necessary should be provided. The workers should not wear any rings,
watches and carry keys or other materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein
shall be maintained in safe condition and no scaffold, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities shall be provided
at or near places of work.

46.0 Accidents:

The contractor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the
Architect/Consultant. The contractor shall also report immediately to the competent
authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.

47.0 BANK’S BUILDING PROJECTS - MAINTENANCE OF RECORDS
A. Registers at the site office

1 Measurement Books.

2 Cement Register (Daily Record).

3 Steel Register.

4 Steel Consumption Register — Bill wise.

5 Drawings register

6 Materials at site register.

7 Hindrance Reqgister.

8 Concrete cube Test Register.

9 File and Register for extra / variation items.
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10 Materials test Register and File.

11 Site Order Book (in triplicate).

12 Lead caulking Register.

13 Labour Reports and progress Reports Register.
14 Site Visit & Instructions Register.

15 Certified true copies of the contracts.

SPECIAL CONDITION OF CONTRACT

Scope of work:

1.0 The scope of work is to carry out for Proposed Air-Conditioning works of Kesli
Branch Sagar, RBO-5, Sagar

2.0 Address of site

The site is located at Proposed Air-Conditioning works of State Bank of India, Kesli,
Saugor (16189) Sagar-470235

3.0 Dimensions and Levels

All dimensions and levels shown on the drawings shall be verified by the contractor
and the site and he will be held responsible for the accuracy and maintenance of.
All the dimensions and the levels. Figured dimensions are in all cases to be
accepted and dimension shall be scaled. Large scale details shall take precedence
over small scale drawings. In case of discrepancy the contractor shall ask for
clarification from the Architect / consultant before proceeding with the work.

04 Notice of operation

The contractor shall not carry out any important operation without the
Consent in with from the Architect / consultant:

5.0 Construction records
The contractor shall keep and provide to the Architect / consultant full and
accurate records of the dimensions and positions of all new work and any
other information necessary to prepare complete drawings recording details
of the work as construction.

6.0 Safety of adjacent structures and trees
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7.0

8.0

b)

d)

9.0

The contractor shall provide and erect to the approval of the Architect /
consultant supports as may be required to protect effectively all structures
and protective give to trees, which may be endangered by the execution of
the works or otherwise such permanent measures as may be required by
the Architect to protect the tree structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at
least in advance to the architect / consultant for approval complete drawings
of all temporary works he may require for the execution of the works. The
contractor shall carry out the modifications relating to strength, if required by
the architect / consultant may require in accordance with the conditions of
contract at his own cost The contractor shall be solely responsible for the
stability and safety of all temporary works and unfinished works and for the
quality of the permanent works resulting from the arrangement eventually
adopted for their execution.

Water, power and other facilities

The rate quoted by the contractor shall include all expenses that are
required for providing all the water required for the work and the contractor
shall make his own arrangements for the supply of good quality water
suitable for the construction and good quality drinking water for their workers
If necessary the contractor has to sink a tube well / open well and bring
water by means of tankers at his own cost for the purpose The SBI will not
be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be
entitled to take power and water connections from the temporary water and
power supply obtained by the contractor However, the concerned contractor
shall make their own arrangements to draw the supply and pay directly the
actual consumption charges at mutually agreed rates between them. All
municipal charges for drainage and water connection for Construction
purposes shall be borne by the contactor and charges payable for
permanent connections, if any, shall be initially paid by the contactor and the
SBI will reimburse the amount on production of receipts

The SBI as well as the Architect / consultant shall give all possible
assistance to the Contractor’s to obtain the requisite Permission from the
various authorities, but the responsibility for obtaining the same in time shall
be of the contractor

Facilities for contractor’s employees
The contractor shall make his own arrangement for the housing and welfare

of his staff and workmen including adequate drinking water facilities. The
contractor shall also make the arrangements at his own cost for transport
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10.0

11.0

f)
12.0

13.0

where necessary for his staff and workmen to and from site of work at his
own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own
cost. This purpose he shall provide requisite number of fire extinguishers
and adequate number of buckets, some of which are to be always kept filled
with sand and some with water these equipment shall be provided at
suitable prominent and easily accessible place and shall be properly
maintained.

Any deficiency in the fire safety or unsafe conditions shall be correctedby the
contractor at his own cost and, to the approval of the relevant authorities.
The contractor make the following arrangements at his own cost but not
limited the following:

Proper handling, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards.

Access for fire-fighting equipments.

Type, number and location of containers for the removal of surplus materials
and rubbish.

Type, size, number and location of fire extinguishers or other tire fighting
equipment.

General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect / Consultant. Any communication
relating to the work may be conveyed through records in the site order book.
Such a communication from one party to the other shall be deemed to have
been adequately served in terms of contract Each site order book shall have
machine numbered pages in triplicate and shall carefully maintained and
preserved by the contractor and shall be made available to the architect /
consultant as and when demanded- Any instruction which the architect
/consultant may like to issue to the contractor or the contractor may like to
bring to the architect / consultant two copies of such instructions shall be
taken from the site order book and one copy will be handed over to the party
against proper acknowledgment and the second copy will be retained for
their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing /
barricading and gates at his cost to adequately enclose all boundaries of the

Signature of Contractor with Seal



14.0

15.0

16.0
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18.0

site for the protection of the public and for the proper execution and security
of the work and in accordance with the requirement of the architect |
consultant and regulations of local authorities. These shall be altered,
relocated and adopted from time to time as necessary and removed on
completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site
representative and other staff of approved sub-contractors and suppliers as
required to the site meetings and ensure all follow up actions. Any additional
review meetings shall he held if required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work
from the site and deposit the same as directed by the architect / consultant
at his own cost. It is the responsibility of the contractor to obtain from the
local authorities concerned to the effect that all rubbish arising out of
contractor’s activities at the construction site or any other off-site activities
borrow pits has been properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever
requested other specialists contractors or other sub-contractors to enable
them to prepare the own shop drawing and pass on the information with
sufficient promptness as will in any way delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating therein the name of the project and other
details as given by the architect/consultant at his own cost and remove the
same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The
architect Consultant will issue two sets of drawings to the Contractor for the
items for some changes have been made. From the approved drawings as
instructed by the SBI / Architect / Consultant. The contractor will make the
changes made on these copies and return these copies to the architect /
Consultant for their approval. In cases revision is required or the corrections
are not properly marked the architect / Consultant will point out the
discrepancies to the contractor. The contractor will have to incorporated
these corrections and / or attend to discrepancies either on copies as
directed by the architect / consultant and resubmit to him for approval. The
architect / consultant will return one copy duly approved by him.
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For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the
changes made by the SBI / Architect / consultant. And submit two copies of
such modified drawings to the architect/ consultant for approval. The
architect / consultant will return one copy of the approved drawing to the
contractor.

Approved make:

The contractor shall provide all materials from the list of approved makes at
his own cost and also appoint the specialized agency for the waterproofing
anti-termite, aluminum doors and windows and any other item as specified
in the tender. The architect/consultant may approve any make / agency
within the approved list as given in the tender after inspection of the
sample/mock up.

Procurement of materials:

The contractor shall make his own arrangements to procure all the required
materials for the work. All wastages and losses in weight shall be to the
contractors account

Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties,
levies, royalties, fees, cess or charges in respect of the works including but
not limited to sales tax, tax on works contract excise duty, and octroi,
payable in respect of materials, equipment plant and other things required
for the contact. All of the aforesaid taxes, duties, levies, fees and charges
shall be to the contractor’'s account and the SBI shall not be required to pay
any additional or extra amount on this account. Variation of taxes, duties,
fees, levies etc. if any, till completion of work shall be deemed to be included
in the quoted rates and no extra amount on this account. Variation of taxes,
duties, fees, levies etc. if any, till completion of work shall be deemed to be
included in the quoted rates and no extra claim on this account will in any
case be entertained. If a new tax or duty or levy or cess or royalty or octroi is
imposed under as statutory law during the currency of contract the same
shall be borne by the contractor.

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning
any reason. They are not to bind to accept the lowest or any tender and the
tenderer or tenderers shall have no right to question the acts of the SBI.
However adequate transparency would be maintained by the SBI.

23.0Photographs:

e The Contractor shall at his own expense supply to the Architects with
duplicate hard copies of large photographs not less than 25 cm. x 20
cm. (10" x 8”) of the works, taken from two approved portions of each
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building, at intervals of not more than one months during the progress
of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit
adequate no. of site photographs along with their each Running Bill
for the project clearing showing major progress of work measured
and claimed therein failing which the Architect/ SBI may consider
returning the Bill to the contractor and no claim for delay on this
account will be entertained.
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SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and
cotton wool shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in
cases when the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works
that cannot safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width
between the side rails shall not be less than 30 cm. (clear) and the distance
between two adjacent runnings shall not be more than 30 cm. When a
ladder is used an extra mazdoor shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of
the trench half of the depth of trench whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided
with suitable means to prevent the fall of persons or materials by providing
suitable fencing or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris
or material as to render it unsafe.

Workers employed on mixing and handling material such as asphalt,
cement, mortar, concrete and lime shall be provided with protective footwear
and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective
eye shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form
of paste readymade paint.

(ii) Suitable facemasks should be supplied for use by the workers when the
paint applied in the form of spray or surface having lead paint dry rubbed
and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate
facilities shall be provided to enable the working painters to wash during
cessation of work.

Hoisting machines and tackle used in the works including their attachments
anchor and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension
shall be durable quality and adequate strength and free form defects.
APPENDIX HEREINBEFORE REFERRED TO

1) Name of the organization Offering Contract : Proposed Air-Conditioning works

of
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2)

3)

4)

5)

6)

7

8)

9)

10)

11)

12)

13)

14)

Kesli Branch, RBO-5, Sagar
Consultants : NA

Site Address . Proposed Air-Conditioning works of
State Bank of India,Kesli
(16189) Sagar-470235

Scope of Work . Proposed Air-Conditioning works of
Kesli Branch, RBO-5, Sagar

Name of the Contractor e

Address of the Contractor e

Period of Completion :60 days from the date of
Commencement
Earnest Money Deposit ; Rs. 3600/- (Rupees Three
Thousand six hundred only) by means of
Demand
Draft / Banker’s Cheque
(Valid for a period of 90 Days
from the last date of submission of the
tender) from any scheduled Nationalized
Bank drawn in favor of Regional
Manager, State Bank of India, RBO-5,
Sagar
Retention Money : As per clause no. 1(c) of general
Conditions
Defects Liability Period : Twelve Months from the date of
Virtual Completion.
Insurance to be undertaken by the : 125% of Contract Value
Contractor at his cost (Contractor’s all risk policy)
Liquidated damages :0.5% of the Contract amount
shown in the tender per week subject
to max. 5% of the contract value or
actual final bill value.
Value of Interim Bill (Min.) : Rs. 2.50 Lakhs.
Date of Commencement .7 days from the date of acceptance

Letter is issued to the Contractor/ or the
day on which the Contractor is instructed to
take possession of the site whichever is
earlier.
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15)

16)

17)

18)

19)

the

Period of Final Measurement

Initial Security Deposit

Total Security Deposit

Refund of initial Security Deposit
Comprising of EMD and ISD.

Period for Honoring Certificate

3 Months from the date of

Virtual Completion.

2% of the Accepted Value of the

Tender. (Clause No. 5)

As per clause No. 6.0

50% of the Security Deposit shall
be refunded to the Contractor on
completion of the work and balance
refunded only after the Defect
Liability Period is over.

: 1. One Month for R.A. Bills
2. The final bill will be submitted by

Contractor within one month of the
date fixed for completion work and
the Bill shall be certified within 3
months from the date of receipt of
final bill provided the bills are
submitted with all pre-requisite
documents/test reports etc.
prescribed in the tender.

Signature of Tenderer.

Date:
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LETTER OF DECLARATION

To,

The Regional Manager,
State Bank of India,
RBO-5,

Sagar

Dear Sir,

Proposed Air-Conditioning works of Kesli Branch, RBO-5, Sagar

Having examined the terms & conditions, drawings, specifications, design
relating to the works specified in the memorandum hereinafter set out and having
visited and examined the site of the works specified in the said memorandum and
having acquired the requisite information relating thereto and affecting the
guotation, I/We hereby offer to execute the works specified in the said
memorandum within the time specified in the said memorandum on the item rate
basis mentioned in the attached schedule and in accordance in all respect with the
specifications, design, drawings and instructions in writing referred to in conditions
of Tender, the articles of agreement, conditions of contract and with such
conditions so far as they may be applicable.

MEMORANDUM
(a) | Description of work Proposed Air- Conditioning works of Kesli
Branch, RBO-5, Sagar
(b) | Earnest Money Rs.3600/- (Rupees Three thousand six

hundred only)

by means of Demand Draft Only from any
scheduled Nationalized Bank drawn in
favour of Regional Manager, RBO- 5, SBI,
Sagar

(c) | Time allowed for completion of | 60 days from the date of commencement
work from the date of issue of | as per tender.
work order.

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms
and provisions of the said conditions of Contract annexed hereto so far as they
may be applicable or in default thereof to forfeit and pay to SBI., the amount
mentioned in the said conditions.

I/'we have deposited Demand Draft for a sum of Rs.3600/- (Rupees three
thousand six hundred only) as Earnest money deposit with the SBI. I/we do falil
to execute the contract when called upon to do so, I/we hereby agree that this sum
shall be forfeited by me/us to SBI.

We understand that as per terms of this tender, the SBI. may consider accepting
our tender in part or whole or in phases. We, therefore, undertake that we shall not
raise any claim / compensation in the eventuality of Bank deciding to drop any of
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the building / buildings from the scope of work of this tender at any stage during the
contract period. Further, we also undertake to execute the work entrusted to us in
phases on our approved rates and within the stipulated time limit without any extra
claim for price escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions
to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in
the prices of any of the material duringthe currency of
contract/execution/completion period.

Yours faithfully,

Signature of contractor
With Seal
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TABLE - |

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since
previous bill (A)

2. Total amount of secured advance
due since Previous Bill (B)

3. Total amount due since Previous
Bill (C) (A+B)

4, PVA on account of declaration in
price of Steel, Cement and other
materials and labour as detailed in
separate statements enclosed.

5. Total amount due to the Contractor
OBJECTIONS:

i) Secured Advance paid in the
previous R/A

i) Retention money on value of
works as per accepted tenders
upto date amount Rs.

Less already recovered
Balance to be recovered

iii)  Mobilization Advance, if any

(a) Outstanding amount (principal +
interest) as on date

(b)  To be recovered in this bill

iii. Any other Departmental materials
cost to be recovered as per
contract, if any

iv.  Any other Departmental service

charges to be recovered if any, as
per contract (water, power etc.)
enclose statement.
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Total Deduction as per contract (F) Rs. -----m-----

Adjustments, if any ------------------- Rs. -----m-m--
Amount less received by

Contractor in --------- R/A BiIll (as

per statement of Contractor)

P.V.A. Rs. ------mmoo-
Total amount payable as per Rs. ------mm---

contract (E+F+G)

(Rupees s in
words)
The bill amount to Rs. ----------=------ (both figures and words) has been scrutinized

by us after due checking of the measurements of work as required and is
recommended for payment.

Signature of SBI
with Seal

The bill amount to Rs. ----------------- certified by Consultants has been
scrutinized by me after due test checking of measurements of works as required
and is recommended for payment for an amount of RS.............cviiiiceiinnnnnnn.

Signature of Owners
Engineer
STATUTORY DEDUCTION:

)] Total Amount due (E) Rs. -----------
i) Less I.T. Payable Rs. ---—----—--
iii) Less S.T. Payable Rs. ---—----—--

Net Payable = L —

This figures given in the Memorandum for payable has been verified and bill
passed for payment ------------------mmmmomomeoeee mememmmememmmemeoeee -- (in words and
figures)
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TABLE-II

PROFORMA FOR HINDRANCE TO WORK

Date of Start of work
Period of Completion
Dt. of Completion of work

Name of Work
Name of Contractor :

Agreement No.

S.No Nature of Date of Date of | Period | Signature | Signature
Hindrance | Occurren which of of Site of Bank /
ce of Hindrance | which | Engineer | Architects
Hindranc was Hindra Represent
e removed nce ative
existed
1 2 3 4 5 6 7
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PROFORMA FOR RUNNING A/C BILL

Name of Contractor / Agency

Name of Work

TABLE - llI

iii. SI.No. of this Bill
iv. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vil. Date of Completion as per Agreement .
S.No. | Item Description | Estimated | Unit Rate (Rs.) Tendered Amount (Rs.)
Quantity
1 2 3 4 5

Upto Previous Up Date (Gross Present Bill (7-6) | Remarks
R.A. Bill
Quantity | Amount | Quantity | Amount Quantity | Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9
Note:

(i) If part rate is allowed for any item, it should be

reasons for

allowing such a rate ‘Net value since’

indicated with

(i) If adhoc payment is made, it should be mentioned previous bill specifically.

IIl. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD
AT SITE BY THE CONTRACTOR

No.

ltem Quantity Unit

Amount

Remarks

1.

2. 3. 4.

5.

6.
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Total Value of material at site.

Secured Advance @..............uuveen.. % of above value B

CERTIFIED (i) that the materials mentioned above have actually been brought by
the contractor to the site of the work and no advance on any quantity of any of this
item is outstanding on their security (ii)that the materials are of imperishable nature
and are all required by the contractor for use in the workin connection with the
items for which rates of finished work have been agreed upon.

Dated signature of Site Engineer

preparing the bill

Designation

Dated signature of Bank’s

Architects

(Name of the Architects)

Dated signature of Contractor

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill

No. were made have been taken jointly on
and are

recorded at pages to of measurement book No.

Signature and Signature and date of Signature and date of
Date of contractor Architect’s representative the Site Engineer

(seal)

The work recorded in the above-mentioned measurements has been done at the
sitesatisfactorily asper tender drawings, conditions and specifications.

Architect Site Engineer Bank’s Engineer
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS

S. APPROVED MAKE OF AIR CONDITIONING WORKS
no

1 |Air Conditioners Daikin/ Hitachi/ Voltas/Bluestar/ Carrier
2 |Drain Pipe Kasta/ Supreme/Astral/Finolex

3 [Voltage Stabilizer Microteck, V-Gard

4 |Timer Legrad/L&T other eq. ISI make

Note:- All the material to be ISI marked. The material shall be only of the approved
make only as specified as above. The Contractor shall submit samples of all the
makes as specified in above specified makes and the Bank shall have the power to
select any of them. The Bank's decision in this regard shall be binding on the
contractor. In case any material is not available for any one or all of the above
approved make the Bank's shall select and approve alternative makes. The
contractor is binding to arrange that material. The LT panel as per IS
standard/CPRI Tested.

Seal & Signature of the
contractor
NB. 1) The contractor should obtain prior approval from Employer / Consultants
before placing order for any specific materials. Employer may / delete
any of the makes or brands out of the above list.
2). All materials should conform to relevant standards and codes of BIS.
3) Materials with I.S.1. mark shall be used duly approved by the Engineer /
Architect.

Note: - If any material is found to be not up to the mark, the contractor
will have to produce original bills/certificate from the
manufacturer or his authorised Distributor for authenticity and
genuineness of the material for consideration and as per make
approved by the Bank. The same will not be considered for

payment.
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Terms & Conditions for Air-Conditioning Work

M Quarterly servicing of both indoor and outdoor units of all ACs during
warranty period.
(i) Cost of all spares and consumables will have to be borne by the

supplier during the warranty period.
(iif) Attending to any number of breakdown calls during the warranty period.

TECHNICAL GUIDELINES

1. CORE CUT: Core cut hole shall be carried out at the site as per the site
requirement after consulting Civil Engineer. Ensure marking of core cut is in line of
existing cut out at the floor above or below to have vertical alignment. If more than
one Core cut is required, required spacing shall be provided. Centre of core cut to
be drilled with drill machine to receive core bit of machine. This will avoid
displacement of core machine bit. The Core cut Machine will be Fixed to Slab using
Machine Clamp and anchor Fastener. Check that machine is firmed enough not to
displaced from its location. Check the electrical supply and run the machine with
minimal force. Maintain proper gaps between adjacent core cuts to allow pipe
jointing in future. Upon completion of the core cut, protect the Core cut hole using
the ply piece.

2. CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING: The
contractor shall give due notice to the Employer whenever any work like opening
for the earth pits, underground laying of cables, concealing the conduit piping,
cabling or any work is to be concealed in the wall/false ceiling/partitions or finished
up or otherwise becoming inaccessible later on, in order that the work may be
inspected and correct dimensions taken before concealing. If the Contractor has
concealed the items without informing SBI Engineer, the same shall be opened up
for measurement and made good to the original finishing at the contractor's
expenses. If the contractor refuses to do so, then the same will not be considered
for measurement and no payment may be made for such materials.

3. REFRIGERANT PIPING All refrigerant lines shall be of copper tubes of size
prescribed by the Manufacturer of the air conditioners. The refrigerant lines shall be
insulated using 12 mm thick nitrile rubber sleeve and taping the same using 12.5
mm wide Teflon tape. The refrigerant line with insulation sleeve and Teflon taping
shall be clamped at every 1 metre length and both sides of bends irrespective of
length. The copper pipes shall be laid in a standard manner horizontally and
vertically with 90 degree bends. The refrigerant and drain water lines of cassette air
conditioners inside the branch shall be taken through 4inch dia, 4kg/Sg.Cm
plumbing grade PVC pipes which is supported at every 1.5 Metre using threaded
rodes. The PVC pipe has to be laid up to the outside wall finished level only and to
be plastered neatly with a small hall for seepage of leaked water to outside of the
building.

4. DRAIN PIPING Separate drain water line shall be provided for each Air-
conditioners. Drain water line of two or more air-conditioners shall not be combined
unless there is a sufficient limitation at site to provide separate drain water lines. All
drain water lines shall be using 25mm dia, 4Kg/Sq.Cm plumbing grade PVC pipes
and shall be insulated using 12.5mm Nitrile rubber insulation. The pipe shall be
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brought to 1 feet above ground level and shall be clamped at 75 cm intervals using
Gl clamps.

5. WALL OPENINGS All wall openings made for the installation of air conditioners
shall be closed from both sides of the wall using cement and to be finished neatly.

6. OUTDOOR UNITS Out door units of all air conditioners shall be mounted on wall
using powder coated metallic stand with anti vibration rubber pads and SS Nuts,
Bolts & Washer.

7. The contractor shall not execute any extra work other than the Bank’s written
instruction. No works, for which rates are not specifically mentioned in the price bid,
shall be taken up without written permission of the Bank.

MODE OF MEASUREMENT

1. Unless otherwise stated, all pipes shall be measured net, length as laid and
measured overall fittings, such as bends, junctions, etc., and given in
running meters. The length shall be taken along the center line of the pipes
and fittings.

2. Length of fittings viz, taps, valves, traps etc., which are paid under
appropriate items shall not be re-measured under linear measurements as
enumerated above.

3. Soil waste and vent pipes shall be measured along the center line of the
stack including the connecting bends/tees to W.C. Pan, Nahani trap, etc.
and shall be paid as enumerated above.

4, W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass
shelf Toilet paper Holder, shall be measured by number and shall include all
accessories as enumerated in detail specification under each item.

5. Unless otherwise specified, all types of taps, valves, etc., shall be measured
by number and paid separately.

6. Manholes, inspection Chambers, Gully traps, etc. shall be constructed
according to detail specification and measured by number and paid
separately. The depth of Manhole shall mean the vertical distance from the
top of the Manhole cover to the outgoing invert of the main drain channel.

7. Water meter shall include Y strainer and other appurtenances required by
the local bodies and shall include brick masonry chamber, etc., as per
detailed specifications and item shall be measured by number and paid for
accordingly or as per schedule of quantity.
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PREAMBLE TO SCHEDULE OF QUANTITIES

Note: While quoting rates for each item of work, the contractor shall include for the
following irrespective whether it has been mentioned or not in the description
of the item without any extra claim / payment.

1. All unexposed surfaces of timber (any variety) used shall be treated with
necessary coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat
of wood primer / putty and paint / polish as per description in the item.

3. Before making bulk quantities, the contractor shall make each of the item as
sample and get it approved in writing from the consultants minor
modification if and as suggested by the consultant the same shall have to be
incorporated without any extra cost.

4, All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

5. All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless
otherwise specified in the item.

Difference in cost for approved sample shall be adjusted accordingly.

6. For furniture item where required whether mentioned or not shall be include

providing an fixing of Brass / Power coated handles /knobs multipurpose

locks, mini tower bolts ,ball catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply
only.

8. Thickness of laminates to be used shall be 1 mm except where specified.

9. Ant termite treatment is to provide for all wood / board /ply used in the
storage.
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