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NOTICE INVITING TENDERS 

 

STATE BANK OF INDIA, RBO-6 Betul under A.O Bhopal invites “online item rate e-tender” from the 

SBI Empaneled contractors under appropriate category for the captioned work.  

 

The SBI Empaneled contractors who receive NIT from this Office are only entitled to quote for 

this tender. 

 

The details of tender are as under:- 

 

S.No. Description  

1. Name of work Tender for Electrical and A.C works at new premises of 

Chirapatla Branch, Dist: Betul. 

 

2. Nature of Work Interior and  Furnishing works 

3. Time allowed for completion 30 Days from the date of Commencement   

4. Tender Processing Fees NIL 

 

5. Earnest Money Deposit Rs. 6000.00/- (Rupees Six Thousand only) by means of 

Demand Draft (Valid for a period of 90 Days from the 

last date of submission of the tender) from any 

Nationalized Bank drawn in favour of Regional 

Manager, State Bank of India, RBO-6 Betul, Dist: Betul 

(M.P) 

6. Initial Security Deposit The successful tenderer will have to submit a sum 

equivalent to 2% of accepted tender value less EMD by 

means of DD drawn in favour of favour of Regional 

Manager, State Bank of India, RBO-6 Betul, Dist: Betul 

(M.P) 

   

7. Date of issue of tender 

documents form Bank’s 

website 

From 05.03.2024 to 19.03.2024  

https://www.etender.sbi/ 

8. Last date & time for 

submission of Online 

Technical and Price bid, EMD  

Up to 3:00 P.M. on 19.03.2024 

Note: It is sole responsibility of the bidder to ensure 

submission of their EMD by stipulated date and time at 

specified address failing which they will not be allowed 

to participate in e-tendering. 

9. Date & Time of opening of e-

tenders 

3:30 P.M. On   19.03.2024 

10. Address at which along with 

EMD & proof of tender 

application has to be 

submitted. 

The Regional Manager, State Bank of India, RBO-6 

Betul, Civil Line, Betul, Dist: Betul ( M.P). 

 

 

11. Place of opening tenders The Regional Manager, State Bank of India, RBO-6 

Betul, Civil Line, Betul, Dist: Betul ( M.P). 
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12. Liquidated Damages 0.50% of contract amount per weeks subject to max. 

5% of contract value or final bill value. 

 

13. Defect’s liability period 12 Months from the date of Virtual Completion 

14. Validity of offer 90 days from the date of opening of Price-bid 

15. Value of Interim Certificate Rs. 4.0 Lakhs. No advance on materials / plant / 

machinery or mobilization advance shall be paid under 

any circumstances 

16. Submission of Technical Bid 

(Hard Copy) 

Contractors shall download the entire Technical Bid to 

get acquainted with terms and conditions and without 

fail in the e-tendering portal after putting the signature 

and seal. Failing to upload as stated above, the tender 

will be rejected. 

However, L1 Tenderer should submit the whole 

technical bid spirally bound securely and in serial order 

containing all pages duly signed with company seal and 

date to this office within 7 days of receipt of 

confirmation. Failure to submit the hardcopy of 

Technical Bid may render the bidder disqualifies. 

17. Agency for arranging e-

tender/online bidding 

Service provider: Antares Systems Limited 

137/3, Hongansu Kengeri, Bangalore Mysore Road, 

Bangalore-560060, India 

Email praveshmani.t@antaressystems.com 

abhaykumar@antaressystems.com. 

Mobile No: 9044314492,9708966660 

18. Corrigendum The contractors have to visit the Bank’s web site 

regularly for any corrigendum till the last date and time 

of opening of tender. 

 

 

19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement News>.It 

shall be responsibility of the contractor to arrange and ensure that all pages of technical and financial 

bid are properly bound separately. Tenders in loose pages may be disqualified. 

 

20. The contractor shall sign and stamp each page of the tender document thereby ensuring the 

number and sequence of all pages. 

 

21. No conditions other than mentioned in the tender will be considered, and if given they will have to 

be withdrawn before opening of the price-bid. 

 

22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 

without assigning any reason(s) for doing so and no claim / correspondence shall be entertained in 

this regard. 

 

 

23. Tenders received without EMD shall be summarily rejected and such tenders shall not be allowed 

to participate in the online price bidding process.  

 

 

mailto:praveshmani.t@antaressystems.com
mailto:abhaykumar@antaressystems.com
http://www.sbi.co.in/
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24. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 

next working day at the same time. 

 

25. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

 

 

 

Regional Manager 

State Bank of India 

RBO-6 Betul 
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F O R M  O F  T E N D E R  

To, 

The Regional Manager,  

State Bank of India,  

RBO-6 Betul,  

Civil Line, Betul,  

Dist: Betul ( M.P). 

 

TENDER FOR ELECTRICAL AND A.C  WORKS AT NEW PREMISES OF 

CHIRAPATLA BRANCH,  DIST:  BETUL  

Sir, 

3.1    Having  visited the site and examined the drawings, conditions  of contract,  special  conditions 

of contract,  General  specifications  and detailed  specifications, schedules and bill of quantities for  

the  construction  of the above named works, we offer to construct, complete  and maintain  the whole 

of the said works in conformity with the  said  drawings,  conditions  of  contract, specifications, 

schedules  and  bill  of quantities for the sum stated in bill of quantities of this Tender  Document or 

such other sum as may be ascertained in accordance with the  said conditions of contract. 

3.2    We undertake to complete and deliver the whole of the works comprised in the contract within 

the time stated in the appendix hereto. 

3.3    We have independently considered the amount of liquidated  damages shown  in  the 

Appendix hereto  and agree that it represents a  fair  estimate  of  the loss likely to be suffered, by 

you in the  event  of  the works not being completed in time. 

3.4    We  agree to abide by this tender for the period of 90  days  from opening  of envelope 3 or 

extension there of as required by the  employer from  the date fixed for receiving the same and it shall  

remain  binding upon us and may be accepted at any time before the expiry of that period. 

3.5    We  confirm that the period and rates as referred in the  agreement or general conditions of 

contract are given or summarized in the appendix hereto, to which we give our consent and agree to 

abide by the same. 

3.6    If this tender is accepted, we undertake to enter into and execute at our cost, when called 

upon by the employer to do so, a contract agreement in the prescribed form. Unless and until a formal  

agreement  is prepared  and executed this tender together with your written  acceptance thereof, shall 

constitute a binding contract between us. 

3.7    We understand that if our tender is accepted, we are to be jointly and severally responsible 

for the due performance of the contract. 

3.8    We  understand that you are not bound to accept the Lowest or  any tender  you may receive 

and may reject all or any tender, accept  or  entrust  the entire work to the contractor or divide the 

work to more  than one  contractor  without assigning any reason or giving  any  explanation 

whatsoever. 

Dated this __________________________ day of __________________ 2023 Signature 

_____________________________ in the capacity of ______________________ duly authorized to 

sign tenders for and on behalf of _____________________________________________ 

    (IN BLOCK CAPITALS) 

Witness  : 

Signature/ Address: 
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APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

Defects Liability period 12 Months (Clause No. 5.37) 

Date of commencement 3 days from the date of acceptance letter is issued to contractor 

or day on which the contractor is instructed to take possession 

of the site whichever is later. (Clause No. 5.14) 

 

Time of completion 30 Days from the date of commencement. (Clause No. 5.14) 

 

Period of Final Measurement One months from the date of virtual completion (Clause No. 5.31) 

Liquidated damages 0.5% of   the tendered   amount   shown   in   the tender per week 

subject to the ceiling of 5% of the accepted contracted sum. 

(Clause No. 5.15) 

 

Minimum value of work for  

interim certificate      

4.0 Lakhs (This value shall be the difference of work done of two 

consecutive bills). (Clause No. 5.29) 

 

Initial security deposit 2% of the accepted tender value including earnest money 

 (Clause No. 5.12) 

 

Retention percentage 10% of the accepted tender amount subject to maximum  as per 

clause (Clause No. 5.12) 

 

Refund of total security 

comprising of EMD, ISD and 

Retention 

The initial security deposit comprising of EMD, shall be refunded 

to the ISD and retention money to the contractor within 14 days 

of the issue of certificate of Virtual completion. The retention 

amount will be refunded to the contractor 14 days after the end 

of the defect liability period. (Clause No. 5.12) 

Period of honoring Certificate 

  

7 days   from  date of  receipt of certificate from  the Architect. 

(Clause No. 5.29)    

 

GST Contractor to Quote rates excluding GST, the same shall be paid 

separately by the Bank as applicable 
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SAMPLE BUISNESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR TENDER FOR ELECTRICAL AND A.C  WORKS AT NEW 

PREMISES OF CHIRAPATLA BRANCH,  DIST:  BETUL   

 

(A) Business rules for E-tendering: 

 Only empaneled contractors with SBI under appropriate category who are invited by the project 

Architect/SBI shall only be eligible to participate. 

 

 SBI will engage the services of and E-tendering service provider who will provide necessary 

training and assistance before commencement of online bidding on Internet. 

 

 In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 

enable them to contact and get trained. 

 

 Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance. 

 

 Contractors have to send by email, the compliance form in the prescribed format (provided by 

service provider), before start of E-tendering. Without this the vendor will not be eligible to 

participate in the event. 

 

 The Contractors will be required to submit the hard copy of EMD and proof of tender application 

copies in sealed Envelope to the office of State Bank of India at the address mentioned herein 

before by the stipulated date and time. Contractors not submitting any one or more documents 

shall not be eligible to participate in the on line price bidding. 

 

 E-tendering will be conducted on schedule date & time. 

 

 The e-tendering will be treated as closed only when the bidding process gets closed in 

all respects for the item listed in the tender. 

 

 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems 

Limited, has been engaged by SBI an authorized service provider. Please go through the 

guidelines given below and submit your acceptance to the same along with your Commercial 

Bid. 

 

1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited on pre-

specified date. While the Contractors shall be quoting from their own offices/ place of their 

choice, Internet connectivity and other paraphernalia requirements shall have to be ensured 

by Contractors themselves. In the event of failure of their Internet connectivity, (due to any 

reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such 

contingent situation bidders are requested to make all the necessary arrangements/ 

alternatives such as back–up power supply whatever required so that they are able to 

circumvent such situation and still be able to participate in the E-tendering successfully. Failure 
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of power at the premises of Contractors during the E-tendering cannot be the cause for not 

participating in the E-tendering. On account of this the time for the E-tendering cannot be 

extended and SBI is not responsible for such eventualities. 

 

 

2. M/s Antares Systems Limited shall arrange to train your nominated person(s), without any 

cost to you. They shall also explain you all the Rules related to the E-tendering. You are 

required to give your compliance on it before start of bid process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering. 

 

 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 

 

5. Procedure of E-tendering: 

 

a.a.1.a.i. Online E-tendering :   

 

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available on the Bank’s 

website during the period specified in the NIT. 

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who receive NIT from the SBI 

and qualified for participating in the price bidding as provisions mentioned herein above through 

SBI approved Service Provider. 

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service Provider wherein the 

contractors will be required to fill-in their Item-wise rates for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to submit their online item-

wise quote in the price bid to avoid complications related with internet connectivity, network 

problems, system crash down, power failure, etc. 

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to quote their rates for 

each and every item.  

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more tender items, their 

tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 

M/s Antares Systems Limited. The Bidders are requested to change the Password after the 

receipt of initial Password M/s Antares Systems Limited. All bids made from the Login ID 

given to the bidder will be deemed to have been made by the bidder.  

 

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 

Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute 

the work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the work 

as per the rates quoted, SBI shall at liberty to take action as deemed necessary including 

depaneling such contractors and forfeiting their EMD. 

 

8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 

Contract shall be final and binding on all the Bidder 
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9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering, 

without assigning any reason. 

 

10. SBI shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause. 

 

11. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.  

 

12. OTHER TERMS & CONDITIONS:  

 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of 

any kind directly or indirectly by communicating with other suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any 

other party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its sole 

discretion.  

 

- SBI or its authorized service provider M/s Antares Systems Limited shall not have any 

liability to Bidders for any interruption or delay in access to the site irrespective of the 

cause. 

 

- SBI or its authorized service provider M/s Antares Systems Limited s not responsible for 

any damages, including damages that result from, but are not limited to negligence.  

 

- SBI or its authorized service M/s Antares Systems Limited will not be held responsible 

for consequential damages, including but not limited to systems problems, inability to use 

the system, loss of electronic information etc. 

 

N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly 

signed to M/s e-Procurement Technologies Pvt Ltd, Ahmedabad. 

 

 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 

 

 

To, 

M/s Antares Systems Limited 

137/3, Hongansu Kengeri,  

Bangalore Mysore Road,  

Bangalore-560060, India 

Email praveshmani.t@antaressystems.com 

abhaykumar@antaressystems.com. 

Mobile No: 9044314492,9708966660 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE E-

TENDERING FOR PROPOSED INTERIOR AND FURNISHING WORKS AT NEW PREMISES OF 

SBI CHIRAPATLA BRANCH. 

Dear Sir, 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document. 

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

 

4) We confirm that SBI and M/s Antares Systems Limited shall not be liable & responsible in any 

manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss 

of internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 

circumstances etc. before or during the E-tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.  

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.  

 

With regards, 

Date: 

 

Signature with company seal 

 

Name: 

 

Company / Organization: 

mailto:praveshmani.t@antaressystems.com
mailto:abhaykumar@antaressystems.com


                                                                                       
   AO/BPL/RBO BETUL/2023-24/                                                            05.03.2024 

  

11                                                                      Seal & sign of contractor 

 

 

Designation within Company / Organization: 

 

Address of Company / Organization:  

 

Scan it and send to this Document on --------------------------- 
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S E C T I O N  -  I I  

I N S T R U C T I O N S  F O R  T E N D E R E R  

2.0   The details of work to be carried out and its scope are given in the specifications and bill of 

Quantities of these documents which also indicate a brief description of the Project where work is to 

be executed.  

The Tenderers are advised to study the same carefully before tendering and they shall be deemed to 

have fully acquainted themselves with the same. 

2.1    The  Tenderers, in their own interest, are advised to inspect  and  examine  the  site  and its 

surroundings and  satisfy  themselves  before submitting their tenders, in respect of the site conditions 

including but not  restricting to the following which may influence or effect the  work or cost thereof 

under the contract. 

a)   Site conditions including access to the site, existing and required roads and other means of 

transport/communication for use by him in connection with the work. 

b)     Requirement and availability of land and other facilities for his enabling works, stores and 

workshops etc. 

c)     Ground  condition  including those  bearing  upon  transportation,    disposal,  handling  and 

storage or materials required for  the  work  or obtained therefrom; 

d)     Source and extent of availability of suitable materials including water etc. and labour (skilled 

and unskilled) required for work and laws and Regulations governing their use and employment;   

e)     The type of equipment and facilities needed preliminary for and in the performance of the work 

and for successful completion of work. 

f)     All other information pertaining to and needed for the work including information as to the risks, 

contingencies and other circumstances which may influence or effect the work or the cost thereof 

under this contract. 

2.2   The tenderers should note that the information, if any, in regard to the site and local conditions, 

as contained in these tender documents has been given merely to assist the tenderers and is not 

warranted to be complete. 

2.3     The tenderers should note and bear in mind that the BANK shall bear no responsibility for the 

lack of acquaintance of the site and other conditions or any information relating thereto, on their part.  

The consequences of the lack of any knowledge as aforesaid on the part of the tenderers shall be at 

their risk and cost and no charges or claims whatsoever consequent upon the lack of any information, 

knowledge or understanding shall be entertained or payable by the BANK. 

2.4    Immediately on receipt of the Tender Documents from the BANK but at least seven days prior 

to the date fixed for opening of Envelope No. 1 &  2 of Tender, the Tenderer may submit in writing 

any tender enquiry  on matters where clarifications or additional information is desired.      

If  considered  appropriate,  the  BANK  reserves  the  right  to   issue addendum(s) or amendment(s) 

to any condition/specifications/schedules  to all  Tenderers  before the date of submission. Tenders 

submitted by the tenderers shall be deemed to cover the effect of such addendum(s)/amendment(s)  

issued  and  such addendum(s)/amendment(s) duly  signed  by  the tenderers shall be submitted 

along with the tenders. 

2.5  The tender should be submitted in the prescribed form and the same should be signed as laid 

down here under; 

a)    If the tender is submitted by an individual it shall be signed by the proprietor above his full name 

and full name of his firm with his current business address. 
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b)    If the tender is submitted by a proprietary firm,  it  shall  be signed  by the proprietor above his 

full name and full name of  his  firm with its name and current business address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf of the 

firm by all the partners  of  the  firm above,  their  full names and current business address, or by  a  

partner holding the power of attorney for the firm by signing the tender in which case  a  certified  copy 

of the Power of  Attorney  shall  accompany  the tender.  A certified copy of the partnership deed and  

current  business address of all the partners of the firm shall also  accompany the tender. 

d)    If the tender is submitted by a Limited company, or a Limited corporation, it shall be signed by a 

duly authorized person holding the power of attorney for signing the tender in which case a certified  

copy of the Power of Attorney shall accompany the tender. Such Limited company or Corporation 

may be required to furnish satisfactory evidence of its existence before the contract is awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit complete 

information pertaining to each firm  in  the group and state along with the bid as to which of the firm 

shall have the responsibility for tendering and for completion of the contract  document and  furnish  

evidence admissible  in  law in respect of   the  authority assigned  to such firm on behalf of the group 

of the firms for  tendering and  for  completion of the contract of the contract document.  The full 

information and satisfactory evidence pertaining to the participation of each members of the group of 

firm in the tender shall be furnished along with the tender. 

f)    All witnesses and sureties (if any) shall be persons of status and their full names, occupations 

and address shall be stated below their signatures.  All signatures affixed on each page in the tender  

will  be dated. 

2.6    The tenderer shall furnish with his tender: 

a)    Construction schedule showing all activities of work in details and in the form of Bar Chart 

proposed to be completed within the stipulated period duly signed as token of acceptance. 

b)  Details of plant, equipment and Machinery immediately available with the tenderer for deployment 

on the work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer which he proposes 

to utilize for this work and such other personnel which he proposes to employ further for this work. 

d)   Relevant information on the capacity, financial resources and experience about himself. 

2.7    The earnest money deposit without any interest will be returned to the unsuccessful tenderers 

only after validity period/award of work. 

2.8   The BANK or its duly authorized representative  will  open  the tenders  in the presence of 

tenderers who may be present at the time.  If any of the tenderer or his agent is not present at the 

time of opening of tender, the BANK or its duly authorized representative will, on opening of tenders 

of the absentee tenderer, prepare a statement of the attested and unattested corrections in the tender 

under his signatures.  Such a statement shall then be binding on the absentee tenderer. 

2.9   Tenders, which should always be placed in sealed covers, with  the name  of the project written 

on the envelopes will be received  by Regional Manager, SBI, RBO-6, Betul upto 3:00 PM                       

on 19.03. 2024 and will be opened by him in his office after 3:30 PM. 

2.10   The time allowed for the carrying out of the work will be 30 Days from the date of written orders 

to commence the work. 

2.11   The tenderers should quote for all the items of work as given in the bill of quantities. The rates 

shall be written in both the words and in figures.  Tenderer shall also show cost of each item, total of 

each subhead and, the Grand total of the whole contract. Corrections, if any, shall be made by 

crossing out, initialing dating and rewriting.  
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2.12   While a contractor signs a tender in an Indian language the total amount tendered should also 

be written in the same language. In the case of illiterate contractors the rates and the amount tendered 

should be attested by a witness. 

2.13   Issue of tender form will be stopped one days before the date fixed for the opening of tenders. 

2.14   Earnest  money  amounting  to (Rs 6000.00/-.) in the form of BANK Draft drawn in favour of " 

Regional Manager, SBI, Betul a/c (name of/Contractor’s firm ) Bhopal"  must  accompany each tender 

and each tender is to be in  a  sealed cover  superscribed "Tender for Interior and Furnishing works 

at new premises of Chirapatla Branch, Dist: Betul" and  addressed to the office of  Regional Manager, 

SBI, Betul. 

2.15   The contractor whose tender is accepted will be required to furnish by way of security deposit 

2% of the accepted tender amount (including earnest money) for the due fulfillment of his contract. 

The Security Deposit shall be collected as detailed in General conditions of contract clause no. 5.12. 

2.16  The  acceptance  of a tender will rest with  the  STATE BANK OF INDIA, which does not bind 

itself to accept the lowest tender,  and  reserves  to itself the authority to reject any or all of the  tenders  

received without the assignment of any reasons. All tenders in which any of the prescribed conditions 

are not fulfilled or are incomplete in any respect are liable to be rejected. 

2.17   Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 

2.18   All item rates shall be quoted on the proper form of the tender alone. 

2.19   An item rate tender containing percentage below/above will be summarily rejected. However, 

where a tenderer voluntarily offers a rebate for payment within a stipulated period. This may be 

considered. 

2.20   On  acceptance of tender, the name of the  accredited  representative(s)  of the contractor 

who would be responsible for  taking  instructions   from  the  Employer/Architect  shall  be  

communicated   to   the Employer/Architect. 

2.21   Special  care  should be taken to write in figures as well  as  in words  and the amounts in 

figure only, in such a way that  interpretation is  not possible. The total amount should be written both 

in figures and words.  In case of figures, the word 'Rs' should be written  before,  the figure of Rupees 

and words 'p'   after the decimal figures, e.g. Rs  2.15 p and in case words, the word 'Rupees' should 

precede and the word  paise should  be  written at the end, unless the rate is in  whole  rupees  and 

followed  by the words 'only', it should invariably be upto  two  decimal places.  While quoting the rates 

in the bill of quantities, the word 'only' should be written closely following the amount and it should  

not be written in the next line. 

2.22  (a) The  BANK does not bind itself to accept the  lowest  tender but it may accept any tender 

and reserves to itself the right of  accepting the whole or any part of a tender and the tenderer shall 

be bound  to perform the same at the rate quoted.  

(b)   The BANK reserves the right to accept the tender in full or in parts and that the tenderer shall 

have no claim for revision of rates or other conditions if the tender is accepted in parts.    

2.23   The contractor shall give a list of his relatives working with the BANK along with their 

designations and addresses. 

2.24   No employee of the BANK is allowed to work under or as a contractor for a period of two years 

after his retirement from BANK services, without the previous permission of the BANK. This contract 

is liable to be cancelled if either the contractor or any of his employees is found at any time to be a 

such a person who had not obtained the permission of the BANK as aforesaid before submission of 

the tender or engagement in the contractor's service. 
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2.25   The tender for works shall remain open for acceptance for a period of 90 days from the date 

of opening of Envelope No. 3 of the tenders.  If any tenderer withdraws his tender before the said 

period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in case 

he does not remit the initial security deposits within the stipulated period or start the work by the 

stipulated date mentioned in the award letter. 

2.26 The tender for the work shall not be witnessed by a contractor or contractors who  

himself/themselves  has/have tendered or  who  may  and has/have  tendered for the said work. 

Failure to observe this condition would render tenders of the contractors tendering as well as  

witnessing the tender liable to summary rejection. 

2.27  It  will be obligatory on the part of the tenderer to  tender  and sign  the tender documents for all  

the component parts and  that,  after the  work is awarded, he will have to enter in to an agreement, 

for  each component with the competent authority in the BANK. 

2.28   Sealed tenders are to be delivered in person to the officer nominated for the purpose or put in 

a sealed tender box kept in the office before the stipulated time. 

2.29 The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender 

Documents. 

 

 

SIGNATURE OF THE COMPETENT AUTHORITY 

      STATE BANK OF INDIA  
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A R T I C L E S  O F  A G R E E M E N T  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

 

This agreement is made on ____________ day of _____________ 2024   between (STATE BANK 

OF INDIA, RBO-6, BETUL ______________________ (hereinafter called "The Employer") of the one 

part and _________________________________  (hereinafter called "the Contractor") of the other 

part. 

WHEREAS the Employer is desirous of certain works should be executed viz. Proposed Interior and 

Furnishing works at new premises of SBI Chirapatla Branch, Dist: Betul (M.P) and has by letter of 

acceptance dated ________________ accepted a tender by the contractor for the execution, 

completion, and maintenance of such works, now THIS AGREEMENT WITNESSES as follows : 

 

4.1    In this agreement words and expressions shall have the same meaning as are respectively 

assigned to them in the said conditions of contract hereinafter referred to : 

4.2  The following documents shall be deemed to form and to read construed as part of this 

agreement, viz. 

 i)   Original tender document. 

 ii)  Relevant correspondence all letters/correspondence forming part of contract and referred to 

in  acceptance letter. 

iii)   Acceptance letter. 

iv)   Bill of quantities. 

v)    The drawings. 

vi)   Time and progress chart. 

vii)  Other  additional documents as required 

viii)  Article of Agreement. 

4.3   The aforesaid documents shall be taken as complementary and mutually explanatory of one 

another, but in the case of ambiguities of discrepancies the latest documents issued by the BANK 

shall prevail over on earlier documents. 

 * Give the Name, Destination and Address of the Contractor. 

4.4   In consideration of the payment to be made by the employer to the contractor as hereinafter 

mentioned, the contractor hereby covenants with the employer to perform execute, complete and 

maintain the work in conformity in all respects with the provision of the contract.  

4.5 The employer hereby covenants to pay the contractor in consideration of the execution, 

completion and maintenance of the works such sums as shall become payable hereunder at 

the time(s) and in the manner prescribed in the said conditions and price schedule of 

quantities/bill of quantities prescribed in the contract. 
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IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto 

affixed (or have hereunto set their respective hands and seals) the day, month and year first above 

written. 

 SIGNED AND SEALED AND DELIVERED BY THE 

 

said ______________________       said _________________________ 

 

(Name _____________________)       (Name ________________________) 

on behalf of the contractor      on behalf of the employer 

 

In the presence of       In the presence of  

Name: ______________        Name: _______________________ 

Address: ___________________       Address: ____________________ 

 ___________________________       ____________________________ 

  

 This form is included in the tender documents only for the information of the tenderers. Only 

the successful tenderer will be, in due course, required to complete the form. 
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 INSTRUCTIONS TO THE TENDERERS 

 

 1.0  Scope of work 

 

 SBI, RBO-6 Betul invites e-tender’s for Proposed Interior and Furnishing works at new 

premises of SBI Chirapatla Branch, Dist: Betul (M.P) 

 

 Site and its location 

 

 The proposed work is to be carried out at new premises of SBI Chirapatla Branch. 

 

 2.0  Tender documents 

 

 2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 

 

 Instructions to tenderers 

 

 General conditions of Contract 

 

 Special conditions of Contract 

 

 Additional specifications 

 

 Drawings 

 

 2.2  The above documents shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in the order 

given below; 

  

 a) Price Bid 

 b) Additional Specifications 

 c) Technical specifications 

 d) Drawings 

 e) Special conditions of contract 

 f) General conditions of contract 

 g) Instructions to Tenderers 

  

 2.3  Complete set of tender documents including relative drawings can be downloaded 

from the website www.sbi.co.in 

  

 2.4  The tender documents are not transferable. 

 

 

 

 

 

 

http://www.sbi.co/
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 3.0  Site Visit 

 

 3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document and 

enter into a contract for the satisfactory performance of the work. The tenderer is requested 

satisfy himself regarding the availability of water, power, transport and communication 

facilities, the character quality and quantity of the materials, labour, the law and order situation, 

climatic conditions local authorities requirement, traffic regulations etc; 

 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender. 

 

 4.0  Earnest Money 

 

 4.1  The tenderers are requested to submit the Earnest Money of Rs.6000.00 (Rupees Six 

Thousand only by means of Demand Draft only (Valid for a period of 90 Days from the last 

date of submission of the tender) from any Nationalized Nationalized Bank drawn in favour of 

Regional Manager, RBO-6, Betul. NO TDR / STDR SHALL BE ACCEPTED AS EMD 

 

 4.2  EMD in any other form other than as specified above will not be accepted. 

 Tender not accompanied by the EMD in accordance with clause 4.1 above shall be 

 rejected. 

 

 4.3  No interest will be paid on the EMD. 

 

 4.4  EMD of unsuccessful tenderer will be refunded within 45 Days of award of Contract. 

 

 4.5  EMD of successful tenderer will be retained as a part of security deposit. 

 

 5.0  Initial/ Security Deposit 

 

 The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value 

less EMD by means of DD drawn in favour of Regional Manager, RBO-6 Betul within a period 

of 15 days of acceptance of tender. 

 

 6.0  Security Deposit 

 6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 

in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective running 

account bill i.e., deduction from each running bill account will be @10% till Total Security 

Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total Security 

Deposit shall be paid to the contract on the basis of architect’s certifying the virtual completion. 

The balance 50% would be paid to the contractors after the defects liability period as specified 

in the contract. 
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 6.2 Additional Security Deposit 

 In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 

cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent to 

difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract. Such 

ASD could be in the form of DD / Banker Cheque in the Bank’s name as per format approved 

by the Bank. On successful completion of work ASD will be returned to the contractor. In case 

contractor fails to complete the work in time or as per tender specification or leave the job 

incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as 

the case may be within its sole discretion. 

 

 6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

 7.0  Signing of contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 30 Days from the receipt of intimation of 

acceptance of the tender by the Bank. However, the written acceptance of the tenders by the 

Bank will constitute a binding agreement between the Bank and successful tenderer whether 

such formal agreement is subsequently entered into or not. 

 

 8.0  Completion Period 

 Time is essence of the contract. The work should be completed in all respect accordance with 

the terms of contract within a period of 30 Days (Thirty Days) from the date of award of work. 

  

 9.0  Validity of tender 

  

 Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 

opening price bid. If the tenderer withdraws his/her offer during the value period or makes 

modifications in his/her original offer which are not acceptable to Bank without prejudice to 

any other right or remedy the Bank shall be at liberty forfeit the EMD. 

  

 10.0  Liquidated Damages 

  

 The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 

value. 

 

 11.0  Rate and prices: 

 

 11.1 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 

considered during execution. 

 

 11.2 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor would be 

paid accordingly. 

 

 The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect/ SBI. 
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 11.3 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 

 

 11.4   Each page shall be totaled and the grand total shall be given. 

 

 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 

 

 11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust 

the work in phases or may drop the part scope of work at any stage of the project within its 

sole discretion without assigning any reason(s) for doing so and no claim / correspondence 

shall be entertained in this regard. 

 

 11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work at 

any stage of the project, the contractor shall not be entitled to raise any claim / compensation 

for such deleted scope of work. Also, the SBI may consider issuing work order for various 

buildings in phases but within a reasonable time interval and the contractor shall be bound to 

execute the same within the stipulated time period and as per rates quoted by them in this 

tender without any claim for price escalation. 

 12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry of 

Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 2020. 

 Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender ONLY if the bidder is registered with the Competent Authority (registration committee 

constituted by the Department for promotion of industry and internal Trade). 

 ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts) means 

any person or firm or company, including any member of a consortium or joint venture (that is 

an association of several persons, or firms or companies), every artificial judicial person not 

falling in any of the descriptions of bidders stated herein before, including any agency branch 

or office controlled by such person, participating in a procurement process. 

 ‘bidder from a country which shares land border with India (such a country); for this purpose 

means: 

 An entity incorporated, established or registered in such a country, or 

 A subsidiary of an entity incorporated, established or registered in such a country or 

 An entity substantially controlled through entities incorporated, established or registered in 

such a country, or 

 An entity whose beneficial owner is situated in such a country or 

 An Indian (or  other) agent of such an entity or 

 A natural person who is a citizen of such a country or 

 A consortium or joint venture where any member of the consortium or joint venture falls under 

any of the above. 

  

     The beneficial owner for the purpose of (iii) above will be as under: 
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 In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more judicial person, has 

a controlling interest or who exercise control through other means. 

 Explanation- 

 “Controlling ownership interested” means ownership of or entitlement to more than twenty five 

percent of shares  or capital or profits of the Company; 

 “Control” shall include right to appoint majority of the directors or to control the management 

or policy decisions including by virtue of their shareholding or management rights or 

shareholders agreements or voting agreements; 

 In case of a partnership firm, the beneficial owner is the natural person(s), who whether acting 

alone or together, through one or more judicial  person, has ownership of entitlement to more 

than fifteen percent of capital or profits of the partnership; 

 In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who whether acting alone or together, through one or more judicial person, 

has ownership of or    entitlement to more than fifteen percent of capital or profits of such 

association or body of individuals. 

 Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 

relevant natural person who holds the position of senior managing official; 

 In case of a trust, the trustiest, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen percent or 

more interest in the trust and any other natural person exercising ultimate effective control 

over the trust through a chain of control or ownership. 

 An Agent is a person to do any act for another, or to represent another in dealing with third 

person. 

 [To be inserted in tenders for Works contracts, including Turnkey contract]. The successful 

bidder shall not be allowed to sub-contract works to any contractor from a country which 

shares a land border with India unless such contractor is registered with the Competent 

Authority. 

 All bidders need to submit a declaration-cum-certificate (along with evidence) in this 

regards as per “Annexure-I” failure to submit such valid declaration-cum-Certificate will 

make the bid liable for rejection.”         

 

 

 

 

 SIGNATURE OF THE CONTRACTOR 

  WITH SEAL 
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S E C T I O N V  

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T     

    

Except  where provided for in the description of the individual items  in the Schedule of Quantities and 

in the specifications and conditions  laid down  hereinafter and in the drawings, the work shall be 

carried  as  per standard  specifications and under the directions of the  Employer/Architects. 

5.1    INTERPRETATION 

In  construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  and 

agreement, the following words  shall  have  the meaning  herein  assigned  to them except where 

the  subject  of  context otherwise requires : 

i)   Employer    :   The term employer shall denote STATE BANK OF INDIA with their LHO BHOPAL, 

and any of its employees or representative authorized to act on their behalf. 

ii)  The BANK    :   The term BANK shall  mean STATE BANK OF INDIA BANK, the Employer. 

Iii )  The Engineer in charge   :   The term means Engineer to STATE BANK OF INDIA of the STATE 

BANK OF INDIA deployed to look after the work. 

v)     Site Engineer:   The term shall  means  person posted at  site who   shall  work under the  orders  

of  Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor: The   term    Contractor    shall     mean ___________________________________ 

(name and address of the contractor) and his/their heirs, legal representatives assigns and 

successors. 

vii)   Site   :   The site shall mean the site where the works are to be executed as shown within 

boundary on the Site Plan including any building and erections thereon allotted by the Employer for 

the  Contractor's use. 

viii) Drawings   :   The work is to be carried out in accordance  with drawings,  specifications,  the 

schedule of quantities  and  any  further drawings  which  may be supplied or any other instruction, 

which  may  be given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  quantities  

are  to  be  kept  at  site  and  the Employer/Architects  shall be given access to such drawings or  

schedule  of quantities whenever necessary. 

In case any detailed drawings are necessary, contractor shall prepare such detailed drawings and/or 

dimensional sketches therefore and have  it confirmed by the employer prior to taking up such work. 

The  contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  drawings, 

specifications and schedule of  quantities  or to additional instructions at least 10 days ahead from 

the  time when it is required for implementations so that the Employer may be  able to give decision 

thereon. 

ix)   "The works" shall mean the work or works to be executed or done under this contract. 

x)    "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns Insolvency 

Act or in Provincial Insolvency Act  or  any Amending Statutes. 

xi)   "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming part 

of this contract. 

xii)  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the 

accepted quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of  quantities, general conditions, special 

conditions, specifications and drawings for  the contractor shall be as per the decision of the Employer 
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and  the same will be binding on the Contractor, and shall be read as under in the decreasing order 

of importance. 

a)  Schedule of Quantities. 

b)  Drawings. 

c)  Special Conditions. 

d)  General Conditions. 

e)  Technical Specifications of Contract. 

f)   C.P.W.D. specifications. 

g)  Bureau of Indian Standards specifications. 

h)  State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining 

approval from the Employer. 

5.2   SCOPE 

The work consists of Interior and Furnishing works at new premises of SBI Chirapatla Branch, in  

accordance with  the  "Drawings" and "Schedule of Quantities". The Interior works, related civil and 

electrical works etc. complete are within the scope of this tender. It includes furnishing all materials, 

labour, tools and equipment and management necessary for, and incidental to, the construction and 

completion of the work. All work, during its progress and upon completion shall confirm to the lines, 

elevations and grades as shown on the drawings furnished by the employer. Should any detail 

essential  for efficient completion of the work be omitted from the drawings and  specifications it shall 

be the responsibility of the contractor to inform  the employer  and to furnish and install such detail 

with employer's  concurrence,  so  that upon completion of the proposed work the  same  will  be 

acceptable and ready for use. 

Employer  may in their absolute discretion issue further drawings  and/or written  instructions, details, 

directions and explanations,  which  are, hereafter  collectively, referred to as "the employer's 

instructions"  in regard to : 

a)    The variation or modification of the design quality or quantity of works or the addition or omission 

or substitution of any work. 

b)   Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or 

specifications. 

c)    The  removal  from  the site of any  defective  materials  brought thereon  by  the contractor and 

the substitution of  any  other  material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 

e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

g)    The rectification and making good of any defects under clauses hereinafter mentioned and those 

arising during the maintenance period (retention period). 

The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such employer's 

instructions, provided always  that  verbal instructions,  directions and explanations given to the  

contractor's  or his  representative upon the works by the employer shall if  involving  a variation be 

confirmed in writing to the contractor/s within seven  days. No works for which rates are not specifically 

mentioned in the priced schedule of quantities, shall be taken up without written permission of the  

employer.  Rates of items not mentioned in the priced schedule of quantities shall be fixed by the 

employer in consultation with the Architects as provided in clause "variations". 
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5.3   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site and  make  himself  thoroughly acquainted with the local site 

conditions, nature and requirements of the works,  facilities of transport conditions, effective labour 

and  materials,  accesses  and  storage for materials.  The Tenderer shall provide in their tender for 

cost of carriage, freight and other charges as also for any special difficulties and including police 

restriction for transport etc. for proper execution of work as indicated in drawings. The successful 

Tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on 

account of  any site  conditions  which existed before the commencement of  the  work  or which  in 

the opinion of the Employer might be deemed to have  reasonably been inferred to be so existing 

before commencement of work. 

5.4  TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted duly priced and also signed 

on the last page together with initials on every page. Initials/Signature will indicate the acceptance of 

the tender papers by the tenderers. 

The schedule of quantities shall be filled in as follows: 

i)    The rates column to be legibly filled in both English figures and English words. 

ii)  Amount column to be filled in figures for each item and the amount for each subhead as detailed 

in the "Schedule of Quantities". 

iii)  All corrections are to be initialed. 

iv)  The "Rate Column" (for alternative items shall be filled up). 

 v)  The “Amount" for alternate items of which the quantities are not mentioned shall not be filled up. 

vi)  In case of any errors/omissions in the quoted rates, the rates given in the tender marked "original" 

shall be taken as correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the tenderer, but 

he may at his option offer his  comments  or modifications  in  a  separate sheet of paper attached  to  

the  original tender papers. 

The  employer reserves the right to reject the lowest or any  tender  and also to discharge any or all 

of the tenders for each section or to  split up and distribute any item of work to any specialist firm or 

firms, without assigning any reason. 

The  BANK reserves the right to accept the tender in full or in part  and the tenderer shall have no 

claim for revision of rate or other conditions if his tender is accepted in parts. 

The  tenderers should note that the tender is strictly on the  item  rate basis  and their attention is 

drawn to the fact that the rates  for  each and every item should be correct workable and self-

supporting. If called upon  by the employer detailed analysis of any or all the rates shall  be submitted 

by the contractor. The employer shall not be bound to recognize the contractor's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump 

sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as complete 

works in all respects and details  including preparatory and finishing works involved directly related to 

and  reasonably detectable from the drawings, specifications and schedule of quantities and no further 

extra charges will be allowed in this connection.  In the  case  of lump sum charges in the tender in 

respect of  any  item  of works, the payment of such items of work will be made for the actual work 

done  on the basis of lump sum charges as will be assessed to be  payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described in 

specifications or included in schedule of quantities and  intimate the same in writing but no addition, 

omission or  variation shall be made by the contractor without authorization from the  Employer. No 

variation shall vitiate the contract. 
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The tenderer shall note that his tender shall remain open for consideration for a period of 90 days 

from the date of opening of the  tender (Envelope No. 3). 

5.5   AGREEMENT 

The successful contractor may be required to sign agreement as may be drawn up to suit local 

conditions and shall pay for all stamps and legal expenses, incidental thereto. 

5.6   PHOTOGRAPHS 

The  contractor shall supply the Architect & Employer weekly  with  well executed  unmounted 

photographs 4 (four) No. of size 200 x 250mm  in  duplicate  showing the progress of the works and 

also such particular  section of the works, site plan, machinery or materials as the Engineer  may 

direct within his quoted prices. 

5.7   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and to 

the regulations etc. of the Government and local authorities and of any company with whose system 

the structure is proposed to be connected. The contractor shall give all notices required by said act, 

rules, regulations and Byelaws etc. and pay all fees payable to such authorities for execution of the 

work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into 

account all liabilities for licenses, fees for footpath encroachment and restorations etc. He shall 

indemnify the employer against such liabilities   and shall defend all actions arising from such claims  

or liabilities. 

5.8   TAXES (GST)  

The tenderers to exclude GST, which shall be payable by the Bank separately as applicable. 

However, work contract tax shall be deducted at source at the specific rate in state legislative, if 

applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate.  No claim 

whatsoever on this account shall be entertained. 

5.9   PROVISIONAL SUM (P.S.) 

All  provisional  sums described in the schedule of  quantities  as  P.S. shall  be exclusively allotted 

to the purchase of materials and  not  for any  handling  and  fixing to be done by the contractor.  Such  

costs  of handling and fixing with profit (including transport charges if required) shall  be separately 

included in the contract price as described  in  the schedule  of quantities. The disposal of the amounts 

covered under this head will be absolutely at the discretion of the employer. Contractor is to make 

payments for these materials to the suppliers on certificate or order issued by the employer and realise 

them through his bills from the employer. 

5.10   QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to  cover the  entire  new  structure 

indicated in the drawings  but  the  Employer reserves  the  right to execute only a part or the whole  

or  any  excess thereof without assigning any reason therefore. 

5.11   OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work included in this contract or any work 

which is not included in this contract by other agency or persons and contractor shall allow all 

reasonable facilities and use of his scaffolding for the execution of such work. However the contractor 

shall employ “A” grade Licence holder Electrical contractor to complete the electrical work in the scope 

of the tender 

5.12   EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of RS 8,000.00/-. in the  form of  BANK  draft drawn in 

favour of Regional Manager, SBI, RBO-6 Betul a/c (name of/Contractor’s firm ) at  the  time  of 

submission  of tender as an Earnest Money. The employer is not liable to pay any interest on the 

Earnest Money. The Earnest Money of the unsuccessful tenderers will be refunded without any 
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interest soon after the decision to award the work is taken or after the expiry of the validity period of 

the tender. 

The successful tenderer to whom the contract is awarded will have to deposit an initial security 

deposit, a further sum to make up 2% of  the value  of  the accepted tender including the Earnest 

Money.  The  initial Security  Deposit  will  have to be made by the contractor  to  the  BANK within 14 

days of acceptance of award letter, failing which the  employer at  his  discretion may revoke the letter 

of acceptance and  forfeit  the earnest money deposit furnished along with the tender. The initial 

security deposit shall be accepted in the form of Demand draft and not by the BANK Guarantee. The 

initial security will be refunded to the contractor within fourteen days after the issue of certificate of 

virtual completion. 

Apart from the initial security deposit made as above, retention money shall be deducted from the 

progressive running bills at 10% of the gross value of each running bill. However, the retention money 

on secured advance payable will not be deducted. 

The retention amount of 5% will be refunded to the contractor in the Final bill and balance 5% will be 

refunded fourteen days after the defect liability period. Provided the contractor has satisfactorily 

carried out all the works and to all the defects in accordance with the conditions of contract.  No 

interest is allowed on Retention Money. 

5.13  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work according 

to the intent and meaning of  the  drawings, schedule of quantities and specifications taken together 

whether the same may  or may not be particularly shown or described therein provided  that the same 

can reasonably be inferred therefrom and if the contractor finds any discrepancies therein, he shall 

immediately and in writing refer  the same  to  the  employer whose decision shall be final  and  

binding.  

The rates quoted against individual items will be inclusive of everything necessary to complete the 

said items of work within the contemplation of the contract and beyond the unit price. No extra 

payments will be allowed for incidental or contingent work, labour and/or materials inclusive of all 

taxes excluding GST and duties whatsoever except for specific taxes, if any, stipulated in the tender 

documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all tools 

tackles, machinery and  equipment's  and all  the necessary scaffolding, , watching and lighting  by 

night  as well as by day required not only for the proper  execution  and protection of the said work 

but also for the protection of the public and safety  of  any adjacent roads, streets, walls,  houses,  

buildings,  all other  erections, matters and things and the contractor shall  take  down and  remove 

any or all such scaffolding, etc. as occasion shall be required or when ordered  to do  so  and shall 

fully reinstate and make good all  matters  and  things distributed  during  the execution of works to 

the  satisfaction  of  the Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer or any 

men employed on the  buildings and  to  provide  such  parties with  proper sufficient  and  if required 

special scaffolding, hoists and ladders and provide them with water and lighting and leave or make 

any holes, grooves etc. in any work where directed by the employer as may be required  to enable 

such workmen to lay or fix pipes, electrical wiring, special fittings  etc. The quoted rates of the tenders 

shall accordingly include all these above mentioned contingent works. 

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1 Time of completion 

The entire work is to be completed in all respects within the stipulated period. The date of 

commencement will be Three days from the date of acceptance letter issued to the contractor or the 
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day on which contractor is instructed to take possession of site, whichever is latter.  Time is the 

essence of the contract and shall be strictly observed by the contractor. 

The work shall not be considered as completed until the  Employer  have certified in writing that work 

has been completed and the defects liability period shall commence from the date of such certificate. 

5.14.2  Extension of Time 

If, in the opinion of the Employer/Architect the works be delayed  

(a) by reason  of any exceptionally inclement weather, or  

(b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  taken  of threatened 

by or disputes, with adjoining or neighboring owners or  

(c) by the  works, or delay, of other contractors or tradesmen engaged or  nominated by the Employer 

and not referred to in the specification or  

(d)  by reason of authorized extra and additions or  

(e) by reason of any combination  of  workmen or strikes or lockout effecting any  of  the  building 

trades  or   

(f)  from other causes which the employer  may  consider  are beyond  the control of the contractor, 

the Employer at the completion  of the time allowed for the contract, shall make fair and reasonable  

extension of the time for completion in respect therefore. In the event of the Employer failing to give 

possession of the site upon the day specified above the time of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately give 

the employer, written notice thereof. Nevertheless,  the  contractor shall use his best endeavors all  

that  to prevent  delay, and shall do all that may be reasonably required, to  the satisfaction  of the 

employer to proceed with the works and on his  doing so that it will be ground of consideration by the 

employer for an  extension  of time as above provided. The decision of the Employer as  to  the period  

to the allowed for an extension of time for completion  hereunder (which  decision shall be final and 

binding on the contractor)  shall  be promulgated at the conclusion of such strike or lockout and the 

employer shall  then,  in the event of an extension being granted,  determine  and declare  the  final 

completion date. The provision in  clause  5.15  with respect to payment of liquidated damages shall, 

in such case, be read and construed as if the extended date fixed by the employer were  substituted 

for and the damage shall be deducted accordingly. 

5.14.3  Progress of work 

During the period of construction  the contractor shall maintain  proportionate  progress  on  the basis 

of a programmer chart  submitted  by  the contractor  immediately before commencement of work and 

agreed to by  the employer/Architect. Contractor should also include planning for procurement for  

scarce material well in advance and reflect the  same  in  the programmer chart so that there is no 

delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within the 

stipulated period, the contractor shall  be bound  to pay to the employer a sum calculated as given 

below by  way  of liquidated  damages  and  not as penalty during which  the  work  remains un-

commenced or unfinished after the expiry of the completion date. 

0.5% of the tendered amount shown in the tender per  week  subject  to ceiling of 5% of the  accepted 

contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE  

OFFICE REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper  office  

accommodation  for the  contractor's  representative  and staff,  which  offices shall be open at all 
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reasonable hours  to  receive instruction, notices or communication and clear away on completion of 

the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 

covered with a coat of approved varnish. They are to be protected from ravages of termites, ants and 

other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to enable 

other contractors and subcontractors to complete the work within the specified time. 

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same 

when no longer required and to provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and keep 

the same in a clean sanitary  condition  to the  satisfaction of the Public Health Authorities and shall  

cause  such latrines  and soil to be cleared away whenever necessary and  shall  make good all the 

works disturbed by these conveniences. 

 Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works 

during the construction and all receptacles, cisterns, water tanks etc. used for the storage of water 

must be suitably protected against breeding of mosquitoes. The contractor shall indemnify the 

employer against any breach of rules in respect of anti-malarial measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or permit the 

same to be fixed or placed in or upon  any boarding,  gantry,  building structure other than those 

approved  by  the Employer. 

5.16.2  Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable 

arrangements for watching, lighting and, protecting the work, the site and surrounding property by 

day, by night, on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible damage to the building, roads, or 

member of the public in course of execution of the work. 

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the protection 

of the work and materials and for altering and adopting the same as may be required and removing 

on  completion of the works and making good all works disturbed. 

5.16.3  Storage of materials 

The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  adequate 

protection of the materials etc., and  other  work that  may  be executed on the site including the tools 

and  materials  of subcontractors  and  remove same on completion. 

5.16.4  Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the 

contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for 

safety taking measurements and shall be supplied by the contractor. 

The  Mistry's  and  the supervisors on the works shall  carry  with  them always  a  one  meter or two 

meter steel tapes, a measuring  tape  of  30 meters, a spirit level, a plumb bob and a square and shall 

check the work to  see that work is being done according to the drawings and  specifications.  The  

site engineer will use any or all measuring  instruments  or tools  belonging to the contractor as he 

chooses for checking  the  works executed or being executed on the contract. 

The contractor should cover in his rates for making all reasonable facilities for the use of his 

scaffolding, tools and plants etc. by subcontractors for their work. 
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5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the work, and 

to the regulations and By-Laws of any authorities, and / or any water, lighting and other companies, 

and / or authorities with whose system the structures were proposed to have constructed and shall 

before making any variation from the drawings or specifications that may be associated to so confirm, 

give the Employer/Architects written notice, specify the variations proposed to be made and the 

reasons for making them and apply for instructions thereon the Employer on receipt of such intimation 

shall give a decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws 

to be given to any authority, and to pay to such authority or to any public officer all fees that may be 

properly chargeable in respect of the work and lodge the receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of  patent  rights, royalties, 

damages to buildings, roads or  member  of public in course of execution of work and shall defend all 

actions  arising  from  such  claims and shall keep the employer  saved  harmless  and indemnified in 

all respects from such actions, costs and expenses. 

5.18  CLEARING SITE AND SETTING OUT WORKS 

The contractor shall set out the works and shall be responsible for the true and perfect setting out of 

the work and for the correctness of the positions   levels, dimensions and alignment of all parts thereof. 

If at any time, any error shall appear during the progress of any parts of the works the contractor shall 

at his own expenses rectify such error, if called upon to the satisfaction of the employer. The contractor 

shall further set out the work to the alternative positions at the site until one is finally approved and 

the rates quoted in his tender should include for this and no extra on this account will be entertained. 

5.19 ACCESS 

Any  authorized  representative of the employer/architect  shall  at  all reasonable  times have free 

access to the works and/or to the  workshops, factories  or  other places where materials are being  

prepared  or  constructed for the work and also to any place where the materials are lying or  from  

where they are being obtained, and the  contractor  shall  give every facility to the BANK or their 

representatives necessary for inspection  and examination and test of the materials and  

workmanship.  Except the representatives of the employer, no person shall be allowed at any time 

without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be done 

in order to perform and  complete  any  part thereof  shall be executed in the best and most workman 

like manner  with materials  of  the best and approved quality of the respective  kinds  in accordance 

with the particulars contained in and implied by the  specifications  and  as represented by the 

drawings or according to  such  other additional particulars and instructions as may from time to time 

be given by  the Employer/Architect during the execution of the work, and  to  his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to  carry out  tests  on materials and 

workmanship in  approved  materials  testing laboratories  or as prescribed by the employer at his 

own cost  to  prove that  the materials etc. under test confirming to the relevant  IS  standards  or as 

specified in the specifications. The necessary charges for preparation of mould (in case of concrete 

cube), transporting, testing etc. shall have to be borne by the contractor. No extra payment on this 

account would in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full 

performance of the work under the contract must  be provided  through  normal  channels  and must 

be the  best  of their  kind available and contractor/s must be entirely  responsible  for the proper and 

efficient carrying out of the work. The work must be done in the best workman like manner. Samples 

of all materials to be used must be   submitted to the Employer/Architect when  so  directed  by   the 
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Engineer/Architects and written approval from Employer/Architect must  be obtained prior to 

placement of order. The approved samples shall be kept with the Employer till the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor 

shall take all precautions necessary for the protection of work and at his own expenses shall make 

good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply all 

temporary doors, protection to windows, and any  other requisite protection for the execution of the 

work whether  by himself or special tradesmen or subcontractor and any damage caused must be 

made good by the contractor at his own expenses. 

 

5.21  REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to time 

the removal from the work within such  reasonable  time  or times as may be specified in the order  of  

any  materials which in the opinion of the Employer/Architect are not in accordance with specification 

or instructions, the substitution or proper re-execution of any  work executed with materials or 

workmanship not in  accordance  with the  drawings and specifications or instructions. In case the  

contractor refuses  to  comply with the order the employer shall have the  power  to employ  and  pay 

other agencies to carry out the work  and  all  expenses consequent  thereon or incidental there to as 

certified by  the  employer shall be borne by the contractor or may be deducted from any money due 

to or  that  may become due to the contractor. No certificate which may be given by the Architects 

shall relieve the contractor from his  liability in respect of unsound work or bad materials. 

 

5.22 SITE ENGINEER 

The term "Site  Engineer" shall mean the person posted at site by  Architect/Employer  to superintend 

the work. The contractor shall afford the Site Engineer every facility and assistance for examining the 

works  and materials   for  checking  and  measuring  work and materials.  The  Site Engineer  shall 

have no power to revoke,  alter,  enlarge  or  relax  any requirements  of the contractor or to sanction 

any day  work,  additions, alterations, deviations, or omissions or any extra work whatever,  except in 

so far as such authority may be specially conferred by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-approval 

of any work or materials and such work shall be suspended or the use of such materials shall be 

discontinued until the decision of the employer is obtained. The work will from time to time be 

examined by the Architects, Engineer from the premises department of the Employer and the Site 

Engineer. But such examination shall not in any way exonerate the contractor from the obligation to 

remedy and defects  which may  be  found  to exist at any stage of the work or after  the  same  is 

complete. Subject to the limitations of this clause the contractor shall take instructions only from the 

Employer. 

5.23  CONTRACTOR'S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work who shall 

be available (by turn)  throughout  the working   hours   to  receive  and  comply  with  instructions   of   

the Employer/Architects. The contractor shall engage at least one experienced Engineer as site-in-

charge for execution of the  work.  The contractor shall employ in connections with the work persons 

having the appropriate skill or ability to perform their job efficiently. 

The contractor  shall employ  local labourers  on the  work  as  far  as possible. 

No  labourers  below the age of sixteen years and who is  not  an  Indian National shall be employed 

on the work. 
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Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or 

partly under the direct order or control  of the  Employer  or his representative shall be deemed to be 

a  person  employed by the contractor. 

The contractor shall comply with the provisions of all  labour  legislation's including the requirements 

of : 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed    there-under from time to time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if any of 

the workmen or any other person and  all  costs and  expenses as any be incurred by the Employer 

in connection  with  any claim that may be made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of any health fficer of the 

state or any local authority  or  of  the Employer regarding the maintenance of proper environmental 

sanitation  of the area where the contractor's labourers are housed or accommodated, for the 

prevention of small pox, cholera, plague, typhoid, malaria and  other contagious  diseases. The 

contractor shall provide maintain and  keep  in good  sanitary  condition  adequate sanitary  

accommodation  and  provide facilities  for pure drinking water at all times for the use of  men  engaged 

on the works and shall remove and clear away the same on completion of  the works. Adequate 

precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands  

adjoining  the same. 

The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. He 

shall within 24 hours of the occurrence of any accident at or about the site or in connection with 

execution of the works, report such accident to the employer and also to the competent authority 

where such report is required by law. 

5.24  DISMISSAL OF WORKMEN 

The contractor shall on the request of the employer immediately dismiss from works any person 

employed thereon by him who may in the opinion of the employer be unsuitable or incompetent or 

who may misconduct himself. Such discharges shall not be the basis of claim for compensation or 

damages against the employer or any of their officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the contractor 

shall not directly or indirectly  transfer, assign  or underlet the contract or any part, share or  interest  

therein nor, shall take a new partner without written consent of the employer and no  subletting  shall  

relieve the contractor from the  full  and  entire responsibility of the contract or from active 

superintendence of the work during their progress. 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or things 

and for all damages to the  project works, materials, equipments, structural and/or decorative part of  

property which may arise from the operations or neglect of himself or of  any subcontractor or any of 

his or a subcontractor's employees whether such injury  or  damage arise from carelessness, accident 

or any  other  cause whatsoever  in any way connected with the carrying out of this  contract. The  

clause shall be held to include interalia any damage  to  buildings whether  immediately  adjacent  or 

otherwise and  any  damage  to  roads, streets,  foot paths or ways as well as damages caused to  

the  buildings and the works forming the subject of this contract by rain, wind or other inclemency  of 
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the weather. The contractor shall indemnify  the  employer and  hold  harmless in respect of all and 

any expenses arising  from  any such  injury or damages to persons or property as aforesaid and  also  

in respect  of any claim made in respect of injury or damage under any  acts of compensation or 

damage consequent upon such claim. 

The  contractor shall reinstate, rectify and remedy all damages of  every sort mentioned in this clause 

so as to deliver the whole of the  contract works  complete  and perfect in every respect and so as to 

make  good  or otherwise  satisfy all claims for damages to the property or  third  parties. 

The contractor shall effect the insurance necessary and indemnify the employer entirely from all 

responsibility in this respect. The insurance must be placed with company approved by the employer 

and must be effected jointly in the name of the contractor and the employer and the policy lodged with 

the latter. The scope of insurance is to include damage or loss to the contract itself till this is made 

over in a complete state. Insurance is compulsory and must be effected for the very initial stage. The  

contractor shall also be responsible for anything which may  be  excluded  from the damage to any 

property arising out of incidents,  negligence or defective carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any damages, 

compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 

or damages from any sums including the total security deposit due or to become due to the contractor. 

 

5.27 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, flood, 

earthquake & third party) of  the  contractor for total tender value and keep them insured until the 

virtual completion of  the  contract against any loss or damage of the material and  of  the project.  

The insurance must be placed with a company approved by the Employer in the joint names of the 

Employer and the contractor for such amount and for any further sum if called to do so by the  

Employer.  The premium of such further sum being allowed to the contractor as an authorized extra. 

The contractor shall deposit the policy and receipt premium paid with the Employer within twenty one 

days from the date of issue of work order unless otherwise instructed. In default of the contractor 

insuring as provided above the Employer on his behalf may so insure and may deduct the premiums 

paid from any money due, or which may become due to the contractor. The contractor shall as soon 

as the claim  under  the policy is settled or the work reinstated by Insurance Company should they 

elect  to  do so, proceed with due diligence with the completion  of  the works  in the same manner as 

though the fire has not occurred and in  all respects under the conditions of the contract. The 

Contractor in case of rebuilding or reinstatement after fire shall be entitled to extension of time for 

completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, accounts, 

receipts and other vouchers that  they  may require in connection with the works under this contract. 

If the contractor shall use materials less than what he is required under the contract, the value of the 

difference in the quantity of the materials he was required to use and that he actually used shall be 

deducted from his dues. The decision of the employer shall be final and binding on the contractor as 

to the amount of materials. The contractor is required to use for any work under this contract. 

Before taking any measurement of any work the site Engineer  or  a subordinate  deputed by him 

shall give reasonable notice to the  contractor.  If  the contractor fails to attend at the measurements  

after  such notice or fails to countersign or to record the difference within a  week from the date of 

measurement in the manner required by the  Site Engineer then in any such event the measurements 

taken by the Site Engineer or  by the subordinate deputed by him as the case may be is final and 

binding on the  contractor  and the contractor  shall have no right to  dispute  the same. 

 PAYMENTS 
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All bills shall be submitted by the contractor in the form prescribed by the employer.  Normally one 

interim bill shall be prepared each month subject to minimum value for interim certificate as stated in  

these documents. The bills in proper forms must be duly accompanied by detailed measurements in 

support of the quantities of work done and must show deductions for all previous payments, retention 

money etc. The bill shall be  checked at site by site Engineer and thereafter the  Architect  shall issue  

a certificate after due  scrutiny of the contractor's  bill  which may  be  further  verified by the Employer 

and the  contractor  shall  be entitled to payment thereof, within the period of honoring certificates 

named in these documents, as per final verified amount by the Employer. 

The amount as stated in an interim certificate shall be the total  value of  work properly executed and 

secured advance on the materials   as  described  under the heading of secured advance less the 

amount to  be  retained  by  the  employer as retention money vide clause  5.12  of  these conditions 

and less installments previously paid under these  conditions, provided the such certificate shall only 

include the value of said  material and goods as and from such time as they are reasonably, properly 

and not  prematurely brought to or placed adjacent to the work and then  only if adequately protected 

against weather or other casualties. 

The employer will deduct retention money as described in clause 5.12  of these conditions. The refund 

of retention money will be made as specified in the said clause. 

If the employer has supplied any materials or goods to the contractor, the cost of any such materials 

or goods will be  progressively  deducted from  the amount due to the contractor in accordance with 

the  quantities consumed in the work. 

All  the interim payments shall be regarded as payment by way of  advance against  the  final 

payments only and not as payments for  work  actually done  and completed and shall not preclude 

the requiring of  bad  unsound and  imperfect or unskilled work to be removed and taken away and  

reconstructed  or  re-erected or to be considered as an admission  of  the  due performance  of the 

contract or any part thereof in any respect   or  the accruing of any claim, nor shall, it conclude 

determine or affect in  any way  the powers of the employer under these conditions or any of them  as 

to the final settlement and adjustment of the accounts or otherwise or in any  other way vary or affect 

the contract. The final bill shall be submitted by the contractor within one month of the date fixed for  

completion  of  the work or of the date of certificate  of  virtual  completion furnished by employer and 

payment shall be made within six weeks after issue of certificate of the Architect. 

5.30  SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The  period of Final Measurements will be One Month from date  of  Completion, The final bill shall 

be accompanied by a certificate of  completion from  the Employer, payments of final bill shall be 

made after  deduction of Retention Money as specified in clause 5.12 of these  conditions, which sum  

shall  be  refunded after the completion of  the  Defects  Liability Period after receiving the Employer 

and Architect's certificate that  the contractor has rectified all defects to the satisfaction of the  

Employer and  Architects. The acceptance of payments of the final bill by the contractor would indicate 

that he will have no further claim in respect of the work executed. 

5.32  VARIATION / DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the employer add or omit, 

or vary the works shown in the drawings or described in the specifications or included in the priced 

schedule of the quantities.  The contractor on his own accord shall make no addition, omission or 

variation without such authorization of direction. A verbal authorization of direction by the employer 

shall when confirmed correctly by the contractor in writing within 3 days shall be deemed to have  

been given in writing. 
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The contractor shall send to the Architect/Employer once in every Month a statement  giving 

particulars, as full and detailed as possible,  of  all claims  for any additional payment to which the 

contractor  may  consider himself  entitled  and  of all extra or additional work  ordered  by  the 

employer which he has executed during the preceding month. 

No final interim claim for payment for any such work or expense, will  be considered  which  has  not 

been included in such  a  statement  provided always  that  the  Architect shall be entitled  after  taking  

employer's sanction  to authorize payment to be made for any such work  or  expense, not 

withstanding the contractor's failure to comply with this  condition, if the contractor has, at the earliest 

practicable opportunity,  notified the Architect in writing that he intends to make a claim for such work. 

The  rates for additional, altered, substituted work shall be arrived  at in accordance with the following 

rules : 

i)  The net rates or prices in the contract schedule shall determine  the valuation of (the rates for) the 

extra work (items) where such extra work is  of similar character and is executed under similar 

conditions as  the work priced therein. 

ii) If the rates for the extra, altered or substituted or (deviated) work are  not  provided for (available) 

in the schedule  of  quantities,  they shall to the extent possible be derived out of rate given in that  

schedule for similar or near similar items. For the purpose of such deviation, where necessary and 

when so directed, the contractor shall  furnish  detailed  analysis for the said similar or near similar 

items in  the  contract schedule. For such portions of the analysis, for the extra, altered or substituted 

(deviated) work for which prices cannot be abstracted from the corresponding analysis of rates for the 

said similar or near  similar items  in the contract schedule, market rates substantiated  by  purchase 

bills/vouchers dependable printed price schedule of building materials of different type shall be 

adopted, using factors and constants for  quantum of materials, labour, T & P and sundries, form 

standard analysis of rates adopted  by  the National Building Organization, Ministry  of  Works  and 

Housing, Government of India in preparation of All India Standard  Schedule  of Rates, 2020/DAR 

and adding 10% over towards profit  and  overheads.  When called upon to do so, the contractor shall 

submit  the  required purchase bills/vouchers. 

iii) In respect of a contract which incorporates more than one  schedule, the rate applicable in case (i) 

above if not provided for in the schedule pertaining to the work in which the addition, alteration or  

substitution (deviation) occurs, shall be taken as the lowest applicable rate in other schedules. 

Similarly in case (ii) above if similar in near similar  items cannot  be  found  in the schedule pertaining 

to the work  in  which  the addition, alteration or substitution (deviation) occurs, similar or  near similar 

items from the other schedule shall be adopted. 

iv)  In the case of additional, altered substituted (deviated) for  which rates  cannot  be reasonably be 

derived as at (ii) and (iii)  above,  the rates  shall be worked out adopting market prices, substantiated 

by  purchase  bills/vouchers using factors and constants for quantum of  materials,  labour, T & P and 

sundries from standard analysis of rates  adopted by  the  National Building Organization, Ministry of 

Works  and  Housing, Government  of  India in preparation of All India  Standard  Schedule  of Rates, 

2022 DAR and adding 10% over towards profit and overheads. When called   upon  to  do  so  the  

contractor  shall  submit  his   purchase bills/vouchers to the Architect's and Employer. 

v) The question as to what particular items, being similar or near  similar to the additional, altered or 

substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for the 

additional,  altered  for substituted deviated work and whether  the  said  rates cannot  be  derived 

from similar or near similar items  in  the  contract schedule will decided by the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his  analysis of rates adopting the principles 

enunciated and the Architect,  after scrutinizing  the  analysis any other papers furnished  will  allow  

such rates as he considers reasonable after obtaining Employer's sanctions. 
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vii)  Where  extra work is of such a nature that it  cannot  be  properly measured  or valued, the 

contractor shall be allowed day work  priced  at the  net rates stated in the tender or the priced 

schedule of  quantities or  if not so stated then in accordance with the minimum local  day  work rates  

and  wage  for the district notified by  the  concerned  authority provided  that  in either case if required 

by the  Architects,  vouchers, muster rolls and other documents, required for proper verification of the 

labour employed and the materials deployed on the said work and the costs thereof  be delivered to 

the Site Engineer, Architect or his  representative  on or before the end of the week following that in 

which  the  work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or valued 

will be decided by the Architects and Employer.  The margin to be allowed on actual costs to the  

contractor  towards profit and overhead shall be 15%. 

5.33  DEVIATION LIMIT FOR TENDER QUANTITIES  BEYOND 25% 

The  tender  rates shall hold good for any increase in  the tendered  quantities up to variation of 25%.  

In case tender  quantities of an individual item exceeds the deviation limit of 25%, the same item is to 

be got approved by submitting the Market Rate Analysis of the above item, negotiated, and got to 

be approved by the competent authority. Please note that in no case contractor should execute the 

deviated item without prior approval   the rates for the excess quantities. Over and above the deviation 

limit shall be payable as  per market rate analysis, sustained by purchase  vouchers/bill  using 

constant  only of materials, labour, T & P etc. from all Indian  Standard analysis  of rates published by 

NBO/DAR with 15% contractor's  profit and overheads. For non-schedule items, constant of material, 

labour, T & P etc. shall be decided by the Engineer in-charge of Employer, and Architect based on 

the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, 

he/they must obtain the approval of the Architect/Employer in writing for any such  substitution  well 

in advance. Materials designated  in  this specification  indefinitely by such terms as "Equal" or "other  

approved" etc.,  specific approval of the Employer/Architect has to be obtained  in writing. 

5.36 CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all 

constructional plant, surplus materials,  rubbish  and temporary  works  of every kind and leave the 

whole of the site  and  the works  clean  and in a workmanlike condition to the satisfaction  of  the 

Employer and Architects. 

5.37 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion issued 

jointly by the BANK /Architects.  The contractor shall make good at his own cost and to the satisfaction 

of the employer all defects, shrinkages or other faults which may appear within 12 months after 

completion of the work. In  default,  the employer  may  employ and pay other persons to amend and 

make  good  such damages,  losses  and expenses consequent thereon or  incidental  thereto shall  

be made good and borne by the contractor and such damages,  losses and  expenses  shall be 

recoverable from him by the employer  or  may  be deducted by the employer, in lieu of such amending 

and making good by the contractor, deduct from any money due to the contractor a sum  equivalent 

to the cost of amending such work and in the event of the amount retained being  insufficient,  recover 

that balance from the contractor  from  the amount retained under clause No. 5.12 together with any 

expenses the  Employer may have incurred in connection therewith. 

5.38 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work is to be 

buried in the earth, concrete or in the bodies of  walls or otherwise becoming inaccessible later on, in 

order that  the work may be inspected and correct dimensions taken before such burial, in default  

whereof the same shall, at the option of the  Employer/Architect be  either  opened up for 
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measurement at the contractor's expense  or  no payment may be made for such materials. Should 

any dispute or differences arise after the execution of any work as to measurements etc., or  other 

matters which cannot be conveniently tested or checked, the notes of  the Employer shall be accepted 

as correct and binding on the contractor. 

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional establishment 

cost of hire and labour charges of tools and plants would  be entertained under any circumstances. 

5.40 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing the 

continuance of the work, abandons, suspends  work or  in the opinion of the Employer, the contractor 

neglects or  fails  to proceed  with  due diligence in the performance of his part of  the  contract, the 

Employer shall have the power to give notice in writing to the contractor requiring the work be 

proceeded within a reasonable manner and with reasonable dispatch, such notices purport to be a 

notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from the site 

of the works or from any ground  contiguous  thereto  any  plant or materials to subsist from the  date  

of  such notice being given until the notice shall have been complied with. If the contractor shall fail 

for 7 (seven) days after such notice has been given to proceed with the works as therein prescribed, 

the Employer may proceed as provided in clauses 5.41 (Termination of contract by Employer). 

5.41 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  being a firm 

shall be dissolved or  being  an  individual shall be adjudicated insolvent or shall make an assignment 

or a  composition  for the benefit of  the greater part, in numbers or amount  of  his creditors  or shall 

enters into a Deed or arrangement with his  creditors or if the official assignee in insolvency of the 

receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of  the contractor's   

appointed by court shall be unable, within  fourteen  days after  notice  to him requiring him to do so, 

to show to  the  reasonable satisfaction  of the Employer  that he is able to carry out  and  fulfill the  

contract,  and  if so required by the employer  to  give  reasonable security  therefore,  or if the 

contractor shall suffer  execution  to  be issued, or shall suffer any payment under this contract to be 

attached by  or  on  behalf of and the creditors of the contractor,  or  shall  assign charge or encumber 

this contract or any payments due or which may  become due  to the contractor there under, or shall 

neglect  or fail  to  observe and perform all or any of the acts matters of things by this contract  to be 

observed and performed by the contractor within three clear days after the notice shall have been 

given to the contractor in manner  hereinafter mentioned   requiring  the contractor to observe or 

perform the  same  or shall use improper materials or workmanship in carrying on the works,  or shall 

in the opinion of the employer not exercised such due diligence and make  such due progress as 

would enable the work to be  completed  within due  time agreed upon, and shall fail to proceed to 

the  satisfaction  of the employer after three clear days notice requiring the contractor so to do  shall 

have been given to the contractor as hereinafter mentioned,  or shall  abandon the contract, then and 

in any of the said cases, the  BANK may  not withstanding previous waiver determine the contract by 

a  notice in  writing to the effect as hereinafter mentioned, but  without  thereby effecting  the powers 

of the employer of the obligations and  liabilities of the contractor the whole of which shall continue in 

force as fully  as if  the contract, had not been so determined and as if the  works  subsequently  

executed  had been executed by  or on behalf of  the  contractor (without thereby creating any trust 

in favour of the contractor). Further the  employer or his agent, or servants, may enter upon and take  

possession  of the work and all plants, tools, scaffolding,  sheds,  machinery, steam  and other power 

utensils and materials lying upon premises or  the adjoining  lands  or roads and sell the same as his 

own property  or  may employ  the same by means of his own servants and workmen in carrying  on 

and  completing the works or by employing any other contractors or  other persons  or person to 
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complete the works and the contractor shall not  in any  way  interrupt or do any act, matter of thing 

to prevent  or  hinder such other contractors or other persons or person employed from  completing  

and finishing or using the materials and plants for the  works  when the  works shall be completed, or 

as soon thereafter as conveniently  may be, the employer shall give notice in writing to the contractor 

to remove his surplus materials and plants and should the contractor fail to do  so within  a period of 

fourteen days after receipt by him. The employer may sell  the same by Public Auction and shall give 

credit to the  contractor for  the amount so released. Any expenses or losses incurred by  the  employer  

in  getting the works carried out by other contractors  shall  be adjusted  against the amount payable 

to the contractor by way of  selling his  tools and plants or due on account of work carried out by  the  

contractor  prior  to  engaging other contractors or  against  the  Security Deposit. 

 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of 

the specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions order or these conditions or otherwise concerning the work or the execution or 

failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment there of shall be dealt with as mentioned hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect or 

in case the contractor wants to dispute the validity of any deductions or recoveries made 

or proposed to the made from contract or raise any dispute, the contractor shall forthwith 

give notice in writing of his claim or dispute to the Assistant General Manager (Premises 

& Estate)/Dy. General Manager (Premises). S.B.I. ………………………… and endorse a 

copy of the same to the Architect, within 30 Days from the date of disallowance there of or 

the date of deduction or recovery. The said notice shall give full particulars of the claim, 

grounds on which it is based and detailed calculations of the amount claimed and the 

contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in 

respect of any claim by the contractor unless notice of such claim shall have been given 

by the contractor to the Asst. General manager (Premises & Estate)/Dy. General Manager 

(Premises) in the manner and within the time as aforesaid. The contractor shall be deemed 

to have waived and extinguished all his right in respect of any claim not notified to the Asst. 

General Manager (Premises & Estate)/Dy. General Manager (Premises) in writing in the 

manner and within the time aforesaid. 

ii) The Asst. General Manager (Premises & Estate)/Dy. General Manager (Premises) shall 

give his decision in writing on the claims notified by the contractor. The contractor may 

within 45 Days of the receipt of the decision of the Asst. General Manager (Premises & 

Estate)/Dy. General Manager (Premises) submit his claims to the conciliating authority 

namely the Circle Development Office/General Manager (O.L. & Corporate Services). 

S.B.I. ……………………… for conciliation along with all details and copies of 

correspondence exchanged between him and the Asst. General Manager (Premises & 

Estate)/Dy. General Manager (Premises). 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 Days of termination there of shall give a notice to the 

concerned Chief General Manager/Dy. Managing Director & Corporate Development 

Office of the Bank for appointment of an arbitrator to adjudicate the notified claims falling 
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which the claims of the contractor shall be deemed to have been considered absolutely 

barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes of differences arising out of the notified claims of the contractor as 

aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 

by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director & 

Corporate Development Officer. It will also be no objection to any such appointment that 

the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 

which the Contract relates in the course of his duties as Bank Officer. The arbitrator so 

appointed is unable or unwilling to act or resigns his appointment or vacates his office due 

to any reason whatsoever another sole arbitrator shall be appointed in the manner 

aforesaid by the said Chief General Manager / Dy. General Managing Director & C.D.O. 

Such person shall be entitled to proceed with the reference from the stage at which it was 

left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 

Manager /Dy. Managing Director & Corporate Development Officer as aforesaid should act as 

arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 

& Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made there 

under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 

by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their statement of claims and 

counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees, if any of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties. The cost of the reference 

and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator 

who may direct to any by whom and in what manner, such costs or any part there of shall be paid and 

fix or settle the amount of costs to be so paid.  

 

 

   

5.44 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ Architect 

in writing for wooden flooring  for Electrical works are to be executed by specialist firms. 

 

5.45 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the condition of contract specification 

tender preamble and bill of quantities will be provided for the use of the contractor who must satisfy 

himself as to the accuracy of the said copies in every detail, and make all  other  copies necessary  

for  the conduct of the work. Any comments on drawings to be given by the contractor within 7 days 

from receiving of drawings. 
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One  copy of each drawing or sketch furnished to the contractor shall  be kept in an office at the works 

and the Engineer or any person  authorized by  the  Employer  shall have free access to the  drawings  

and  sketches whenever they desire. 

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The  work  is  liable to be technically audited by  the  Chief  Technical Examiner  of  the Central 

Vigilance Commission Government of  India  from time  to time. Any defects, improvements or testing 

etc. pointed out by the Chief Technical Examiner should be carried out by the contractor at his own 

cost and any deduction suggested by the CTE will be effected. 

The Employer shall have a right to cause a technical examination and audit of works and the final bills 

of the contractor including all  supporting vouchers, abstract, etc. to be made at the time of payment 

of the final  bill. If as a result of this examination or otherwise any  sum  is found to have been over 

paid in respect of any work done by the  contractor  under  the  contract the contractor shall be liable  

to  return  the amount of over payment and it shall be lawful for the employer to recover the same 

from him from any sum or sums due to him and in any other manner legally permissible and if it is 

found that the contractor was paid  less than  what was due to him under the contract in respect of 

any work  executed  by  him under it, the amount of such under payment shall  be  duly paid by the 

employer. 

Any sum of money due and payable to the contractor (including Security Deposit returnable to him) 

under this contract may be appropriated by the Employer and set off against any claim of the employer 

of the payment of a  sum  of money arising out of or under any other contract made  by  the contractor 

with employer. 

 

5.47 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching 

when and where necessary or required by  the Architects and Employer for the protection of the works 

or for the safety and convenience of those employed on the works or the public. 

 5.48 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal routine 

requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like laminates special paints white 

cement, or any material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 786. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits. 
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5.49 SECURITY ARRANGEMENT 

 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and security 

of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in which the BANK has got a financial 

interest or those which influence progress of work, shall be strictly controlled. Checks shall be 

exercised at gate (entrance and exit shall be preferably through one gate only). 

(d) When the work is completed and handed over to the user, the responsibility of proper security 

arrangement shall rest with the users. 

5.50 WORKING HOURS 

Site officers working hours shall normally be fixed as may be prevailing in the locality. 

Normally no construction work of important structural nature shall be carried out on Sundays, Holidays 

and during nights. In exceptional circumstances, however, the work may be carried out with proper 

approval of the Site Engineer who shall depute supervision staff to be present on the occasion. 

5.51 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and requirements in accordance 

with the following Act  and  Rules  made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules    1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(l) Any other Act are enactment relating there to and rules    framed thereunder from time to time. 

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing  and  taking over report and  inventories/statement  (in  quadruplicate) at the time of handling 

over shall be prepared. The reports and inventories shall be signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared: 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of  builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all 

with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-

conditioning, lifts pumps and the like). 
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5.54 DELINQUENCIES OF CONTRACTORS 

5.54. Procedures for dealing with Delinquencies/ Defaults/  Misconduct/ Misdemeanors of tenderers/ 

Contractors. 

i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer or 

enlisted contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance, equipment, resources, technical 

staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission of tender containing for too many arithmetical errors and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organization at site & lack of his personal supervision. 

h) Ignoring BANK’s notices for replacement/rectification of rejected materials, workmanship etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban 

on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad treatment of subcontractors (piece workers) and un-business like dealings with suppliers of 

materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming Bankrupty or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of latent 

defects in contractor's work  after the expiry of DLP of his contract. 

5.54. Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing embargo on issue of tenders of temporary suspension from the BANK's approved list. 

b) Permanent ban on issue of tenders & removal from the BANK’s approved list. 

c) Circulation of the contractor's name to other Public Under taking or Government Department for 

non-entertainment of this  publication  for contract work. 

 

 

 

 

 

 

 

 

 



                                                                                       
   AO/BPL/RBO BETUL/2023-24/                                                            05.03.2024 

  

43                                                                      Seal & sign of contractor 

 

SPECIAL CONDITION OF CONTRACT 

 

 

Scope of work 

1.0 The scope of work is to carry out for Proposed Electrical and A.C works at new premises of 

SBI Chirapatla Branch. 

 

2.0  Address of site 

 

New Premises of SBI Chirapatla Branch. 

 

3.0  Dimensions and levels 

 

All dimensions and levels shown on the drawings shall be verified by the contractor at the site 

and he will be held responsible for the accuracy. Figured dimensions are in all cases to be 

accepted and dimension shall not be scaled. Large scale details shall take precedence over 

small scale drawings. In case of discrepancy the contractor shall ask for clarification from the 

Architect / consultant before proceeding with the work. 

 

04 Notice of operation  

 

The contractor shall not carry out any important operation without the Consent in with from the 

Bank’s Engineer/Architect / Consultant: 

 

5.0 Construction records  

 

           The contractor shall keep and provide to the Architect / consultant full and accurate records of 

the dimensions and positions of all new work and any other information necessary to prepare 

complete drawings recording details of the work as construction. 

 

6.0  Safety of adjacent structures and trees 

 

The contractor shall provide and erect to the approval of the Architect / consultant supports as 

may be required to protect effectively all structures and protective give to trees, which may be 

endangered by the execution of the works or otherwise such permanent measures as may be 

required by the Architect to protect the tree structures. . 

 

 

7.0  Temporary works.  

 

Before any temporary works are commenced the contractor shall submit at least in advance 

to the architect / consultant for approval complete drawings of all temporary works he may 

require for the execution of the works. The contractor shall carry out the modifications relating 

to strength, if required by the architect / consultant may require in accordance with the 

conditions of contract at his own cost The contractor shall be solely responsible for the stability 

and safety of all temporary works and unfinished works and for the quality of the permanent 

works resulting from the arrangement eventually adopted for their execution. 
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8.0  Water power and other facilities 

 

a)  The rate quoted by the contractor shall include all expenses that are required for providing all 

the water required for the work and the contractor shall make his own arrangements for the 

supply of good quality water suitable for the construction and good quality drinking water for 

their workers If necessary the contractor has to sink a tube well / open well and bring water by 

means of tankers at his own cost for the purpose The SBI will not be liable to pay any charges 

in connection with the above 

 

b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges 

 

c) The contractors for other trades directly appointed by the SBI shall be entitled to take power 

and water connections from the temporary water and power supply obtained by the contractor 

However, the concerned contractor shall make their own arrangements to draw the supply 

and pay directly the actual consumption charges at mutually agreed rates between them. All 

municipal charges for drainage and water connection for Construction purposes shall be borne 

by the contractor and charges payable for permanent connections, if any, shall be initially paid 

by the contractor and the SBI will reimburse the amount on production of receipts 

 

d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 

responsibility for obtaining the same in time shall be of the contractor 

 

9.0  Facilities for contractor’s employees 

 

The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make the 

arrangements at his own cost for transport where necessary for his staff and workmen to and 

from site of work at his own cost.  

 

10.0  Lighting of works 

 

The contractor shall at all times provide adequate and approved lighting as required for the 

proper execution and supervision and inspection of work. 

 

11.0  Firefighting arrangements 

 

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose 

he shall provide requisite number of fire extinguishers and adequate number of buckets, some 

of which are to be always kept filled with sand and some with water these equipment’s shall 

be provided at suitable prominent and easily accessible place and shall be properly 

maintained. 
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ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 

own cost and, to the approval of the relevant authorities. The contractor make the following 

arrangements at his own cost but not limited the following: 

 

a) Proper handling, storage and disposal of combustible materials and waste. 

b)  Work operations which can create fire hazards. 

c) Access for fire-fighting equipment’s. 

d) Type, number and location of containers for the removal of surplus materials and rubbish. 

e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 

f)  General house keeping 

 

 

12.0  Site order book 

 

A site order book shall be maintained at site for the purpose of quick communication between 

the Architect / Consultant. Any communication relating to the work may be conveyed through 

records in the site order book. Such a communication from one party to the other shall be 

deemed to have been adequately served in terms of contract Each site order book shall have 

machine numbered pages in triplicate and shall carefully maintained and preserved by the 

contractor and shall be made available to the architect / consultant as and when demanded- 

Any instruction which the architect /consultant may like to issue to the contractor or the 

contractor may like to bring to the architect / consultant two copies of such instructions shall 

be taken from the site order book and one copy will be handed over to the party against proper 

acknowledgment and the second copy will be retained for their record. 

 

13.0  Temporary fencing/ barricading 

 

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates 

at his cost to adequately enclose all boundaries of the site for the protection of the public and 

for the proper execution and security of the work and in accordance with the requirement of 

the architect I consultant and regulations of local authorities. These shall be altered, relocated 

and adopted from time to time as necessary and removed on completion of the work. 

 

14.0  Site meetings 

 

Site meetings will be held to review the progress and quality evaluation. The contractor shall 

depute a senior representative along with the site representative and other staff of approved 

sub-contractors and suppliers as required to the site meetings and ensure all follow up actions. 

Any additional review meetings shall he held if required by the architect/ consultant. - 

 

15.0  Disposal of refuse 

 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 

deposit the same as directed by the architect / consultant at his own cost. It is the responsibility 

of the contractor to obtain from the local authorities concerned to the effect that all rubbish 

arising out of contractor’s activities at the construction site or any other off-site activities borrow 

pits has been properly disposed off. 
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16.0 Contractor to verify site measurement 

 

The contractor shall check and verify all site measurements whenever requested other 

specialists contractors or other sub-contractors to enable them to prepare the own shop 

drawing and pass on the information with sufficient promptness as will in any way delay the 

works. 

 

 

17.0 Displaying the name of the work 

 

The contractor shall put up a name board of suitable size as directed by the architect/ 

consultant indicating therein the name of the project and other details as given by the 

architect/consultant at his own cost and remove the same on completion of work.  

 

18.0  As built drawings 

 

i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some changes 

have been made. From the approved drawings as instructed by the SBI/ architect / consultant. 

The contractor will make the changes made on these copies and return these copies to the 

architect / Consultant for their approval. In cases revision is required or the corrections are not 

properly marked the architect / Consultant will point out the discrepancies to the contractor. 

The contractor will have to incorporated these corrections and / or attend to discrepancies 

either on copies as directed by the architect / consultant and resubmit to him for approval. The 

architect / consultant will return one copy duly approved by him. 

 

ii) For the drawings prepared by the contractor 

 

The contractor will modify the drawing prepared by him wherever the changes made by the 

SBI / architect / consultant. And submit two copies of such modified drawings to the architect/ 

consultant for approval. The architect / consultant will return one copy of the approved drawing 

to the contractor. 

 

19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost and 

also appoint the specialized agency for the waterproofing anti-termite, aluminium doors and 

windows and any other item as specified in the tender. The architect/consultant may approve 

any make / agency within the approved list as given in the tender after inspection of the 

sample/mock up. 

 

20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the 

work. All wastage's and losses in weight shall be to the contractors account 

 

 

21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 

fees, cess or charges except GST in respect of the works including but not limited to sales 

tax, tax on works contract excise duty, and octroi, except GST payable in respect of materials, 
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equipment plant and other things required for the contact. All of the aforesaid taxes, duties, 

levies, fees and charges except GST shall be to the contractor’s account and the SBI shall not 

be required to pay any additional or extra amount on this account. Variation of taxes, duties, 

fees, levies etc if any except GST, till completion of work shall be deemed to be included in 

the quoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies 

etc if any excluding GST, till completion of work shall be deemed to be included in the quoted 

rates and no extra claim on this account will in any case be entertained. If a new tax or duty 

or levy or cess or royalty or octroi is imposed under as statutory law during the currency of 

contract the same shall be borne by the contractor. 

 

 

22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They 

are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no 

right to question the acts of the SBI. However adequate transparency would be maintained by 

the SBI. 

 

 

23.0 Photographs: 

 

 The Contractor shall at his own expense supply to the Architects with duplicate hard 

copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 

from two approved portions of each building, at intervals of not more than one months 

during the progress of the work or at every important stage of construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with their each Running Bill for the project clearing showing major 

progress of work measured and claimed therein failing which the Architect/Bank may 

consider returning the Bill to the contractor and no claim for delay on this account will 

be entertained.  
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PROFORMA FOR RUNNING A/C BILL 

 

 

i. Name of Contractor / Agency  : 

 

ii. Name of Work    : 

 

iii. Sl.No. of this Bill   : 

 

iv. No. & Date of previous Bill  : 

 

v. Reference to Agreement No.  : 

 

vi. Date of Written order to commence : 

 

vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 

 

 

 

 

 

 

 

 

 

 

    

     

 

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

6 7 8 9 

 

 

Note: 1. If part rate is allowed for any items, it 

should be indicated with reasons for 

allowing such a rate. 

 ____________ 

___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should be 

mentioned specifically. 

  

     



                                                                                       
   AO/BPL/RBO BETUL/2023-24/                                                            05.03.2024 

  

49                                                                      Seal & sign of contractor 

 

 

 

 

 

 

 

 

 

CERTIFICATE 

 

 The measurements on the basis of which the above entries for the Running Bill No. ------------

-------------- were made have been taken jointly on -------------------------- and are recorded at pages ----

---------------------- to -------------------------- of measurement book No. --------------------------. 

 

 

 

-------------------- ----------------------- --------------------- 

 

 

Signature and  

date of Contractor 

Signature and  

date of Architects 

Representative (Seal) 

Signature and  

date of Site Engineer 

   

 

 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

Architect  Signature and  

date of Site Engineer 
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TABLE  

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

 

 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 

 

 

 

     

 

 

Total value of materials at Site. 

 

 

Secured Advance @ ---------------- of above value -   B 

 

 

 

CERTIFIED: 

 

(i) That the materials mentioned above have actually been brought by the Contractor to the site 

of the work and on advance on any quantity of any of this item is outstanding on their security. 

 

(ii) That the materials (are of imperishable nature) and are all required by the Contractor for use 

in the work in connection with the items for which rates of finished work have been agreed 

upon. 

 

 

Dated Signature of 

Site Engineer 

Preparing the bill 

Rank ----------------------------- 

 

 

 

Date signature of 

Banks Architects------------------- 

(Name of the Architects) 

 

--------------------------- 

Dated Signature of 

the Contractor 
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TABLE  

 

MEMORANDUM FOR PAYMENT 

 

R/A BILL NO. 

 

 

 

1. Total value of work done since 

previous bill (A) 

  Rs. ----------- 

2. Total amount of secured advance due 

since Previous Bill (B) 

  Rs. ----------- 

3. Total amount due since Previous Bill 

(C) (A+B) 

  Rs. ----------- 

4. PVA on account of declaration in price 

of Steel, Cement and other materials 

and labour as detailed in separate 

statements enclosed. 

  Rs. ----------- 

5. Total amount due to the Contractor   Rs. ----------- 

     

 OBJECTIONS:    

i) Secured Advance paid in the previous 

R/A 

 Rs. -----------  

ii) Retention money on value of works as 

per accepted tenders upto date 

amount Rs. 

 Rs. -----------  

 Less already recovered  Rs. -----------  

 Balance to be recovered  Rs. -----------  

iii) Mobilization Advance, if any    

(a) Outstanding amount (principal + 

interest) as on date  

 Rs. -----------  

(b) To be recovered in this bill   Rs. -----------  

iii. Any other Departmental materials cost 

to be recovered as per contract, if any 

 Rs. -----------  

iv. Any other Departmental service 

charges to be recovered if any, as per 

contract (water, power etc.) enclose 

statement. 

 

 

 Rs. -----------  

 Total Deduction as per contract (F)   Rs. ----------- 
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 Adjustments, if any ------------------- 

Amount less received by Contractor in 

--------- R/A Bill (as per statement of 

Contractor) 

 Rs. -----------  

 P.V.A.  Rs. -----------  

 Total amount payable as per contract 

(E+F+G) 

  Rs. ----------- 

 (Rupees --------------------------- in 

words) 

   

 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 

checking of the measurements of work as required and is recommended for payment. 

 

 

Date: -------------------------    ----------------------------- 

       Signature of Architect 

        with Seal 

 

 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after 

due test checking of measurements of works as required and is recommended for payment for an 

amount of Rs................................... 

 

 

Date : ----------------------------- 

        Signature of Owners 

        Engineer 

 

 

 

 

 STATUTORY DEDUCTION:    

i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  

 

 

 

 This figures given in the Memorandum for payable has been verified and bill passed for 

payment ---------------------------------------------------------------- (in words and figures) 

 

Date: ----------------------    ---------------------------------- 

       Signature of the AGM 

       (Premises) 
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NB.   1)  The contractor should obtain prior approval from Employer / Consultants before placing 

order for any specific materials.  Employer may / delete any of the makes or brands out 

of the above list.  

  2).  All materials should conform to relevant standards and codes of BIS. 

10    Materials with I.S.I. mark shall be used duly approved by the Department Engineer /                   

 Architect. 

Note: -    If any material is found to be not up to the mark, the contractor will have to produce 

original bills/certificate from the manufacturer or his authorised Distributor for 

authenticity and genuineness of the material for consideration and as per make 

approved by the Department. The same will not be considered for payment.    
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LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES 

 

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION) 

S.NO LIST OF MATERIALS  SPECIFICATIONS 

1 Switch fuse unit (HRC type) with 

HRC fuses  

Larsen and Tubro , Siemens, English Electric,  

2 MCB and MCB DB's Legrand,Schneider,Siemens, and ABB (10 KA,fault 

level) 

3 PVC insulated aluminum/copper 

(1.1 KV XLPE)  

Cable corp. of India conductor armoured cables, 

Incab     upto 1100 V. Grade  , Finolex, Havels. 

4 1100 V-G Node Copper conductor 

PVC (FRL) wire  insulated 

Finolex, RR, Havells Muti strand wires. 

5 PVC/ M.S. conduit (ISI marked) B.E.C., AKG,NIC 

6 Telephone wires (0.6mm) D-link, Delton, Finolex 

7 Fabrication of main, L.T. panel 

(main board)    

To be fabricated locally as per Technical 

Specifications & schedule of  Quantities. 

8 E.L.C.B. Siemens MDS, English Electric(GEC Alsthom),  

Schneider 

9 CTs   Kappa Automatic Electric MDC (AARCEE Industries) 

10 Selector switches     Larsen and Tubro (Slezer) Kaycee 

11 Volt/Amp. meters (96 Sq.mm) Automatic Electric 

12 Indicating Lights    Concord Siemens L & T 

13 Telephone Socket (3 pin)  Anchor ,Roma, Legrand ,MK, Crabtree 

14 Lugs  Dowells 

15 Change over switch    H.H. Elecon/ Havells (on load front operated)   private 

limited (HPL 

16 Electronic fan regulator  Anchor, Roma, Legrend ,MK, Crabtree 

17 Modular Switches and Sockets  Legrand, Crabtree, Roma, Anchor Modular 

Series,MK 

18 Light fixture  Philips, Wipro, Havells, CG. 

19 Ceiling fan, Exhaust Fan  Usha, orient(PSPO),CG,Havells 

20 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular 

Series,MK 

 Note : All the materials to be ISI Marked. The materials shall be only of the approved makes as 

specified is this List. The contractor shall submit sample of all the makes and the specified is this List 

and the architect/ Bank shall have the proper to selected any of them Bank/ Architect decision in this 

regard shall we binding on the contractor. In case any material is not available for any one or all of 

this approved make the architect/ Bank shall select and approved other alternative makes and 

material. The Contractor shall get we samples of all item covered is this List from Bank/Architect 

before commissioning of work. 
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APPROVED MAKE OF AIR CONDITIONING WORKS 

S.N

o. 

Material Manufacturer/Supplier 

1 Air Conditioners Toshiba/ Mitsubhishi/  Hitachi/  Daikin/ O-

General/ Carrier/voltas 

 

2. Drain Pipe Kasta/ Supreme/Astral/Finolex 

3 Voltage Stabilizer Microteck, V-Gard 

4 Timer Legrad/L&T other eq.  ISI make 

 

Note  : All the materials to be ISI Marked. The materials shall be only of the approved makes as 

specified is this List. The contractor shall submit sample of all the makes and the specified is this List 

and the architect/ Bank shall have the proper to selected any of them Bank/ Architect decision in this 

regard shall we binding on the contractor. In case any material is not available for any one or all of 

this approved make the architect/ Bank shall select and approved other alternative makes and 

material. The Contractor shall get we samples of all item covered is this List from Bank/Architect 

before commissioning of work. 
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INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS. 

 

1. The  Contractor  will have to bring all the necessary  and  proper tools and  tackles for carrying out 

the   work. 

 

2. The work is to be carried out, when the building or parts are ready for installation 

 

3. Jointing of copper strips shall be done by brazing or by way of butt jointing, bolt, nut, washer used 

for jointing shall be either of brass/GI. The size of bolt shall be approved by Engineer-in-charge / 

Architect.  

 

4. Fixing of copper strip on MS structure shall be done by welding/fixing MS clamps with GI saddles 

as  directed  by site Engineer in charge /Architect 

 

5. The materials to be supplied by the Bank will have to be received by the Contractor from Bank 

godown. 

 

6. All material to be supplied by the Contractor must be  of approved  quality  and make and must  be  

got/approved  by  Engineer-in-charge/Architect before use.  

 

7. The  Contractor shall follow all the rules and regulations  like  factory act, workmen compensation 

act and  shall  be  responsible for any injury or accident to persons  working at site. 

  

8. The   work  is  to  be  carried  out  as  per  the  Indian  Electricity  Rules  & Standard code of practice  

and  other  relevant  specifications.  Workmanship  shall  be  to  the  satisfaction   of   the    Engineer-

in-charge/Architect. Preference  to  the  work/items  shall  be  given  as  per  requirement of Bank and 

site situations. 

 

8.a: The  installation shall have to be approved by  Electrical  Inspector/M.P.E.B. and/or any other 

local authorities,  if  required  and such approval shall have to be  arranged  by  Contractor.  Any 

alterations, additions suggested by  them  shall  have  to be incorporated by the Contractor  at  his  

cost 

 

b: After   getting  permission of  charging  from  Electrical  Inspector's  office it is duty of Contractor to  

follow-up for installing energy meter and getting line charged  from  MPEB  as early as possible. All 

follow-up  expenses  shall have to include in offer.  

    

9. The  Contractor  shall keep at site of work  one  engineer having  diploma in electrical    engineering  

for  receiving  instruction   and shall  have to give    satisfactory progress  of  work .The contractor  will 

have to obtain prior approval of  EIC  by submitting  the credentials of the electrical engineer  he  

propose  to appoint on site of work .Even during  execution  if EIC/Architect feels that the said engineer 

appointed by contractor has failed to perform his duties satisfactorily ,they  can  instruct  the contractor  

to  appoint  another engineer   and   contractor  will  have   to   comply   it  immediately. 

 

10. Any extra items that may crop during the progress of  the  work  shall  have  to be carried  out  by  

Contractor,  if ordered so and shall be paid for the same at the rates  to be  worked  out with mutual 

agreement.  Payment  of  extra items  of  work  will  be made on the  basis  of  cost  of material and 
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labour + 15%. The latter figure would include all costs towards supply of all tools, plant hire charges, 

scaffolding   charges, overhead expenses,   Contractor's profit   margin etc. 

 

11. In case of any dispute with setting of claims for extra items, the decision of Bank will be considered 

final and binding of the Contractor. 

12. If  any  part  or whole of the work or  any  item  is  not  executed  to the entire satisfaction of  the  

Engineer-in- charge/Architect. The Contractor shall have to demolish and do the same work again 

without any extra cost if so ordered by the Engineer-in-charge/Architect. 

 

13. No materials supplied by the Bank shall be allowed to be removed from site of work unless and 

until ordered so by the Engineer-in-charge/Architect. The Contractor  shall ensure  the safety of the 

materials from date of  receipts from the Bank's store  till actual installation at the  works  and  handed  

over to Bank  after  connection  and  testing. The Contractor shall maintain a proper site order  book  

at  the  site which remain in  the  custody  of  the  Engineer-In-Charge.  

 

14. The place after any work is completed should be cleaned by the Contractor.  Breaking of walls,  

slabs,  roads  etc. necessary   for   laying  cables,  conduits   drawing   of cables/wires  etc.  and 

making  them  good  to   original position will have to be done by the    Contractor through skilled 

workers.   

 

15. The measurement will be taken in presence of Consultants authorized representative at site. 

 

16. Whatever  material/equipments supplied by the  Contractor,  he  has  to supply 4 sets of test  

certificates  from  the  manufacturers ,like  electrical  control panel, sub distribution  boards,   MCB,  

MCCB, wires, cables and other item etc. 

 

17. The quantities as shown in the Tender are approximate and may change or    delete    according    

to site situation/conditions. However, the payment will be made on the actual supply and work carried 

out at site and duly certified by the Consultant. 

 

18. On the completion of the work the Contractor shall  supply  free  of charges, completion plan in 

triplicate,  in  blue prints  and  also in original drawing  on  tracing  cloth. Insulation  and  earth  test 

report of  the  Internal  and External  electrification installation  shall be  supplied  in  3 copies. These 

shall be handed over to the Consultant in good condition by the Contractor before the finalization of 

his final bill. 

 

20  All  materials  brought at site shall be  as  approved  by  Consultant  and if desired so  contractor 

shall  arrange    for   testing    of    materials    at laboratory (ERDA ,Baroda)for   any   electrical    

parameter checking. All such expenses shall be borne by contractor and are included in quoted rates.  

 

21 General repairs should be done before completion of work. 

 

22  Guarantee   period   for  all  work/supply   and   complete installation (without tube light and lamp) 

will be of  one year  or  more  from date of completion  of  work  as  per manufacturer  guarantee . 
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TESTING AND COMMISSIONING 

 

Before the lighting/power installation is made alive the Contractor shall carry out tests enumerated  

below  in presence   of   Engineer-in-charge   or   his   authorized  representative. All testing 

equipment's necessary to carry out the tests shall be arranged by the Contractor and  the  tests results 

recorded on approved proforma. Nothing extra shall be payable for testing. 

 

1. Measure  insulation  resistance of  each  circuit  without  lamps  being  in place and it should not 

be  less  than  5 mega ohms to earth.  

 

2. Before  energizing, measure insulation resistance  of  the cable  from phase to phase and that from 

phase to  ground, Insulation resistance of the busbars at the lighting panel from  phase  to phase and 

from phase to  ground  shall  be measured  before  energizing the panel and  should  comply latest 

IS.  

 

3. Current and voltage of all phase shall be measured at the lighting panel busbars with all circuits on 

with fixture and also in all switchboard.  

 

4. Check the earth continuity for all sockets outlets.  A  fixed   relative  position  of  the  phase   and   

neutral  connection  inside  the socket shall  be  established  for  sockets. 

 

5. The earth electrodes shall be tested for earth resistance by means of standard earth tester. The 

resistance between the earthing system and the general mass of earth  shall  not be greater than 1 

ohm. 

 

6. While  crossing the expansion joints in building  conduits  shall  be  provided with flexible pipe shall 

not  be  more than  250 mm, at both the ends of conduit proper  flexible couplings  shall  be  provided 

and  earth  wire  shall  be  properly connected to earthing terminal of coupling. 

 

7. Contractor should quote after site visit only. In case for cable trench, street light pole pit, earthing 

pit etc.  or any  place  where Contractor has to dig the earth in  hard strata  or rock he has to do so at 

quoted rates  only  for item. No blasting shall be allowed for such digging.   

    

 

 

 

 


