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Tender ID- NIT/RBO-3 AO-6/04 
 

STATE BANK OF INDIA 
 

Notice Inviting Tenders 
 

State Bank of India invites ONLINE E-TENDERS with reverse auction from the Bank’s empanelled 
contractors Delhi circle for the category Up to Rs.10 LACS FOR  Air Conditioning work for 
SBI Maharajpur Branch, Ghaziabad (UP). 

 

1 Name of Work : 
Air Conditioning work for SBI Maharajpur Branch, 
Ghaziabad (UP). 

    

2 Time allowed for completion : 60 Days from the date of handing over of the site. 

    

3 Earnest Money Deposit : 

Rs.5,500/-( Five Thousand Five Hundred  Rupees only 
)by crossed Bank Draft / Banker’s Cheque drawn in 
favour of STATE BANK OF INDIA, New Delhi. (To be 
enclosed in sealed envelope as a part of technical 
Bid) 

    

4 Initial Security Deposit : 
2% of the total value of the contract including Earnest 
Money. 

    

5 
Last date and time of receipt of 
Tenders 

: 21/12 / 2023 upto 3:00 pm 

    
6 Address at which the tenders 

are to be submitted 
: Technical Bid :  

State Bank of India 
AGM REGIONAL BUSINESS OFFICE 3,NAVYUG 
MARKET, GHAZIABAD(UP). 
Price Bid:Price Bid to be uploaded Online to 
arrive at Indicative Price Bid 
www.tenderwizard.com/SBIETENDER 

    
7 Date and time of opening 

Tenders 
: 21/12 / 2023 upto 3:30 pm 

Technical Bid : In Hard Copy 
Price Bid: Online only followed by Reverse auction 

    
8 Place of opening tenders : Technical Bid:to be submitted in Hard Copy 

atAGM REGIONAL BUSINESS OFFICE 
3,NAVYUG MARKET, GHAZIABAD(UP).Price 
Bid:to be submitted online 
www.tenderwizard.com/SBIETENDER 

    
9 Defects Liability Period  12 months from the date of handing over of the project to 

the satisfaction of Bank 
    

10 Validity of offer  90 days from the date of opening the tenders. 
    

11 Liquidated Damages  At the rate of 0.5% of the contract value per week which 
subject to a maximum of 5% of the accepted contract 
value. 

12 Note:   If the vendor is found to have delayed the running/in hand 
project beyond the prescribed time limit specified in 
related tender document,the vendor will not be issued the 
new tender until completion of the previous delayed work. 
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Mode of Submission of Tender: The tender shall be submitted in both physical and 
online in two cover system in accordance with the procedure detailed herein below. 
Specified documents shall be sealed in envelopes of appropriate size each of which shall 
be sealed. 

 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument 
as per NIT 

 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes 
marked Covers 1 & tender document (Page 1 to 10 of this document 
along with Undertaking as in Annexure- I and shall be properly sealed & 
signed.  This envelope shall be endorsed on the outside face as under: 

 

“Air Conditioning work for SBIMaharajpur Branch, Ghaziabad (UP).” 
 

The envelope marked Cover 2 containing the tender documents/ Undertaking as 
in Annexure- I as per instructions mentioned above shall be submitted in the 
office ofAGM REGIONAL BUSINESS OFFICE 3,NAVYUG MARKET, 
GHAZIABAD(UP).ON OR BEFORE 3.00 p.m. ON 21/12/ 2023. 
 
Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along 
with Covering Letter and Processing Fee of Tender Document, tender 
document/Undertaking as in Annexure- I will be opened first. If the Earnest 
Money Deposit  andtender document/Undertaking as in Annexure- I is not found 
as prescribed, the tender shall be liable to be rejected.  
 

Thereafter, the Price bid pf the successful firms / vendors will be opened online. 
The L-1 quote will be considered as base price and reverse auction will be 
conducted there from as per standard procedure. In case the date of opening of 
tenders is declared as a holiday, the tenders will be openedon the next working day at the 
same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning 
any reasons. 
In case the date of opening of tenders is declared as a holiday, the tenders will be 
openedon the next working day at the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning 
any reasons. 
 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, 
Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. 
Ph: - 080-49352000 / 40482000 Fax: - 080-49352034  
 

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. TousikGhosh / Mr. KushalBoseMobile 
no. 09044314492/ 09674758724/ 07686913157(On working days-9 hours–18 hours)E-
mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com / 
kushal.b@antaressystems.com 
 
For any other queries the vendors may contact the Architect VIPIN GUPTA AND 
ASSOCIATES NEW DELHI  9810549923 
 

   
   STATE BANK OF INDIA 
 
 
 
 

  
   SIGNATURE OF THE TENDERER 
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INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi 
circle category Upto Rs.10Lacs for the Air Conditioning work for SBIMaharajpur 
Branch, Ghaziabad (UP). 

 
1.1 Site and its Location 

The proposed work is to be carried out atAIR CONDITIONING WORK FOR SBI 
MAHARAJPUR BRANCH, GHAZIABAD (UP). 
 
 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 
 Special Conditions of Contract 

 Additional Specifications 
 Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below: 

a) Price Bid 

b) Additional Specifications 
c) Technical Specifications 

d) Drawings 
e) Special Conditions of Contract 

f) General Condition of Contract 
g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded 
from e-tendering portal of the e-tendering service provider engaged by SBI 

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
all information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions,liaison 
requirements with local authorities,traffic regulations in and around the 
site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or 
all the factors while submitting his tender. 
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4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs.5,500/-( Five 
Thousand Five Hundred  Rupees only )in the form of Demand Draft or Bankers’ 
Cheque in favour of State Bank of India payable at New Delhi drawn on any 
Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted.  Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be 
rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award 

of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract 
value less EMD, by means of Demand Draft drawn in favour of State Bank of 
India payable at Dehradun within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract 
value is in the form of initial security deposit, which includes the EMD.  Balance 3% 
shall be deducted from the running account bill of the work at the rate of 10% of 
the respective running account bills i.e., deduction from each running bill account 
will be 10% till total 3% of contract value is reached.  50% of the total security 
shall be paid to the contractors on the basis of architect’s certifying the virtual 
completion.  The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract provided he has carried out all the work 
and attended to all the defects in accordance with the condition of the contract and 
clearance, if any, of the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 60 Days from the date of 
handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days 
from the date of opening price bid. If the tenderer withdraws his/her offer during 
the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank without prejudice to any other right or remedy the Bank 
shall be at liberty to forfeit the EMD. 

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of 
the accepted Contract Value. 

11.0 Rate and Prices: 
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11.1 The tenderers shall quote their rates for individual items both in words and figures. 
In case of discrepancy between the rate quoted in words and figures the unit rate 
quoted in words will prevail.  If no rate is quoted for a particular item the 
contractor shall not be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given.  In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
total amount will be corrected. 

 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. 
In case the tenderers quote their rates for such items those rates will be ignored 
and will not be considered during execution. 

 
11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 
11.3 The tenderer should not change or modify or delete the description of the item.  If 

any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/Bank. 

 
11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
 
11.5 Each page shall be totaled and the grand total shall be given. 
 
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 

etc. and deduction at source for Income Tax, Work Contract Tax etc. will be made 
as per statutory rules. 

 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought 

from tube well or any other outside source, from approved laboratory. 
 
11.5.3 The contractor is required to comply with all act of the Government relating to 

labour and the rules and regulations made there under from time to time and to 
submit at the proper times all particulars and statements required to be furnished 
to the appropriate authorities. 

 
12 Vendor has to submit in Hard copy the tender document along with all 

terms & Conditions, Specifications and subsequent annexure and 
corrigendum’s duly signed and stamped by authorized representative/ 
signatory on becoming L1.  

12.0 Nominated Contractor for Allied work, if any.  
 

The contractor shall get allied works executed only through Contractors already in 
SBI’s Panel, for different categories of works. 
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Annexure-I 
 

UNDERTAKING 
(To be submitted along with the technical Bid) 

 
To 
 
THE ASSISTANT GENERAL MANAGER 
STATE BANK OF INDIA 
NAVYUG MARKET, GHAZIABAD(UP). 
 
Sir, 
 
Reg.:-Air Conditioning work for SBIMaharajpur Branch, Ghaziabad (UP). 
 
1. I / We refer to the tender notice issued by you for Interior Furnishing &Electrical 

Works and allied works in connection with the above. 
 

2. I undertake to submit in Hard copy the tender document along with all 
terms & Conditions, Specifications and subsequent annexure and 
corrigendum’s duly signed and stamped by authorized representative/ 
signatory on becoming L1. However we accept all the terms and conditions 
along with the specifications, Drawings, Layouts etc defined in the tender 
documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works 
in conformity with the drawings, designs, conditions of contracts, specifications, 
schedule of quantities relating to the works. 
 

4. I / We have satisfied myself / ourselves as to the site conditions, examined the 
drawings and all aspects of the tender conditions, subject to above, I / We do 
hereby agree, should this tender be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed 
here to, 

b. Complete the works within 60 Days as per the work programme enclosed with the 
tender in two or three shifts if considered necessary by the Employer / Consultants 
at no extra cost to the Employer. 

5. Earnest Money of Rs.5,500/-( Five Thousand Five Hundred  Rupees only in 
the form of Demand Draft / Banker’s Cheque drawn in favour of State Bank 
of India payable at New Delhi, respectively which, I / We note, will not bear any 
interest and is liable for forfeiture. 
I. If our offer is withdrawn within the validity period of acceptance by the 

Employer. 
Or 
II. If the contract agreement is not executed by us within 7 days from the date 

of receipt of the letter of acceptance. 
Or 
III. If we fail to pay the initial security deposit as stipulated. 
Or 
IV. If the work is not commenced within 3 days after issue of work order. 

6. I / We understand that you are not bound to accept the lowest or any tender you 
receive. 

 
 
The names of DIRECTORS of our Firm are: 
 
1. ________________________________ 



SSBBII    MMAAHHAARRAAJJPPUURR  BBRRAANNCCHH,,  GGHHAAZZIIAABBAADD((UUPP))..  
  

VIPIN GUPTA AND ASSOCIATES. Page 9 of 47Contractor’s Signature & Stamp 
 
 

 
 

2. ________________________________ 
3. ________________________________ 
4. ________________________________ 
 
Yours faithfully, 
 
 
 
 
Signature …………………………….. 
Designation ………………………….. 
 
 
Name of Partner / Director of the Firm, authorized   
to sign or name of person having power of attorney 
to sign the contract. (Certified true copy of power  
of attorney should be attached) 
 
 
Signature and address of witnesses:  a. Signature …………………………………… 
         
       Name ……………………………………………….. 
 
       Address …………………………………………….. 
 
       b.
 Signature……………………………………… 
         
       Name ………………………………………………. 
 
       Address ……………………………………………. 
 

       b.

 Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 
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AGREEMENT 
 

 
This agreement made on the __________day of ____________Two Thousand _____ 
BETWEEN State Bank of India a corporation constructed under the State Bank of India 
Act, 1955 and having its Local Head Office at New Delhi and many other places, 
(hereinafter called “the Employer”) of the one part and M/s 
__________________________ through its ______________ having its registered office 
at _______________________________________ (hereinafter called “the Contractor”) 
of the other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out atr SBI 
Maharajpur Branch, Ghaziabad (UP).as per Schedule-I, to this agreement and has 
caused Drawings, Bills of Quantities and Specification describing the work to be done, 
prepared by SBI, New Delhi (hereinafter called “Employer”). 
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 
hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 
Tender and the Conditions of Contract and further subject to the Special Conditions set 
forth in Schedule-II hereto attached (hereinafter collectively referred to as “the said 
Conditions”) as per the said Drawings and as described in the said Specification and 
included in the said Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 
________________________________________ to be paid at the time and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to 
the said Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
__________________________________________________________________
______________ or such other sum as shall become payable hereunder at the 
times and in the manner specified hereinafter.                                               

3. The term “The Consultant” in the said conditions shall mean VIPIN GUPTA AND 
ASSOCIATES, B-6 BHANOT APARTMENTS,5,LOCAL SHOPPING CENTRE, 
NEW DELHI- 110 062or in the event of their ceasing to be Consultants for the 
purposes of this Contract, such other persons as shall be nominated for that 
purpose by the Employer, not being a person to whom the contractor shall object 
for reasons considered to be sufficient by the Employer mentioned in the said 
Conditions.  Provided always that no persons subsequently appointed to be 
Consultants under this Contract shall be entitled to disregard or overrule any 
decision or approval or direction given or expressed by the Consultants for the time 
being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 
construed as forming part of this agreement, and the parties hereto shall 
respectively abide by and submit themselves to the conditions and stipulations and 
perform the agreement on their parts respectively in such Conditions, 
Specifications and Priced Bills of Quantities contained. 

 This agreement is subject to jurisdiction of courts in Delhi only. 
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The AGM REGIONAL BUSINESS OFFICE 3,NAVYUG MARKET, GHAZIABAD(UP).shall 
exercise powers on behalf of the said Employer for the purpose of the Contract 
Agreement. 

 . 

 Whereas both the parties agree to sign the following annexure Annexed to this 
Agreement in token of their acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

 The Bank shall pay the contractor such sum as shall become payable hereunder at 
the times and in the manner specified in the said Conditions mentioned in the 
General Conditions of Contract. 

 Whereas the Contractor hereby undertakes and agrees to carry out and complete 
the works within 60 Days from the date of handing over site or five days from the 
date of issue of letter of acceptances, whichever is later. The Contractor agrees 
and has deposited the sum of Rs.1,00,000/- by way of Initial Security Deposit for 
due fulfillment of this Contract for the Works. It is agreed that the Security Deposit 
shall be deducted from each running bills and refunded to the contractor as per 
clause 2 of the General Conditions of the Contract Annexed herewith. 

 Whereas it is agreed that the earnest money amounting to Rs.5,500/-( Five 
Thousand Five Hundred  Rupees only )deposited by the Contractor in the form 
of Demand Draft along with the tender shall be forfeited in full in case the 
Contractor does not remit the Initial Security Deposit within the stipulated period 
of the start of the works by the stipulated date mentioned in the award letter. 

 Whereas Shri __________________ is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer in 
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 
material or finished works like Works Contract Tax, Turnover Tax etc. including 
Income Tax in respect of this Contract of the Works and the Employer will not 
entertain any claim whatsoever in this report nor the Employer shall be responsible 
to pay any Tax as mentioned above. If due to non – payment of any of the 
aforesaid Tax or other Taxes connected with the Works, the Contractor suffers any 
loss or damages occurred to the Contractor and the Employer will be entitled to 
claim damages from the contractor for non completion of the Work within 12 
calendar months stipulated in Para 9, above. 

 Whereas the Contractor hereby declares the list of all the relative working with the 
Employer which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the 
Employer. 

      OR 
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Whereas the Contractor declares that he has associated himself with the agencies 
of the appropriate classes of person for Sanitary and Water Supply Installation etc. 
or any other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents 
above mentioned shall form basis of this Contract and the decision ofTheAGM 
REGIONAL BUSINESS OFFICE 3,NAVYUG MARKET, GHAZIABAD(UP).for the 
time being as mentioned in the Conditions of Contract in reference to all matters of 
dispute as to material, workmanship or account and as to the intended 
interpretation of the clauses of the Agreement or any of the document attached 
hereto shall be final and binding on both parties and may be made rule of the 
court. 

 The work comprises of the “Air Conditioning work for SBIMaharajpur Branch, 
Ghaziabad (UP).” as mentioned above and all subsidiary and other works 
connected therewith on the same site as may be ordered to be done from time to 
time by The AGM REGIONAL BUSINESS OFFICE 3,NAVYUG MARKET, 
GHAZIABAD(UP).for the time being even though such works may not have been 
shown on the , Plans or described in the said Specifications or Schedule of 
Quantities of various classes of Work to be done. 

 The Employer through the TheAGM REGIONAL BUSINESS OFFICE 3,NAVYUG 
MARKET, GHAZIABAD(UP).reserves himself the right of altering the Plans, 
Drawings and nature of Work of adding to or omitting any items of work or having 
portions of the same carried out departmentally or otherwise and such alterations 
or variations shall be carried out without prejudice to this Contract. 

 All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen in Delhi and only the courts of Delhi shall have jurisdiction 
to determine the same. 

 The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today 
and year first hereinabove written. 

 

Signed, Sealed and Delivered by: 

 

 

 
 
Authorized Representative of Employer AuthorizedRepresentative     of 

Contractor 
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SCHEDULE I 
 
 

“Air Conditioning work for SBIMaharajpur Branch, Ghaziabad (UP).”all as described 
in Tender and Drawings inclusive hereto as Specifications. 
 

SCHEDULE II 
 

The following Letters/ Correspondence form a part of Agreement: 
 
1. 

2. 

3. 

 

 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
 
 
 
Signature:       Signature by the said Employer  
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
 
In presence of  
 
 
Signature:       Signature by the said Contractor 
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
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GENERAL CONDITIONS OF CONTRACT (GCC) 
 
I) Definitions: 

“Contract means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (client) and 
the contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the architects / Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise 
requires, have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State 
Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 
representatives, successors and assigns. 

 Consultants/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean 
an Engineer appointed by the Bank as their representative to give instructions to 
the contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated 
or not, undertaking the works and shall include legal personal representative of 
such individual or the composing the firm or company and the permitted assignees 
of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the “Scope of work” and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, 
fittings and things of all kinds to be provided, the obligations of the contractor 
hereunder and work to be done by the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time. ‘Contract Value’ 
shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be under 
the deductions there from as may be made under the provision herein after 
contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 
architect / consultant “Month” means calendar month.  

5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 
respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 
Initial Security Deposit 
Retention Money 

1.0 Earnest Money Deposit: 
The tenderer shall furnish EMD of Rs.5,500/-( Five Thousand Five Hundred  
Rupees only )in the form of Demand Draft drawn in favour of State Bank of 
India payable at New Delhi on any Scheduled Bank.  No tender shall be 
considered unless the EMD is so deposited in the required form. No interest shall 
be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded after 
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the decision to award the contract is taken without interest.  The EMD shall stand 
absolutely forfeited if the tenderer revokes his tender at any time the period when 
he is required to keep his tender open acceptance by the SBI or after it is accepted 
by the SBI the contractor fails to enter into a formal agreement or fails to pay the 
initial security deposit as stipulated or fails to commence the work within the 
stipulated time. 

2.0 Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD 
in the form of D/D drawn on any scheduled Bank and shall be deposited within 7 
days from the date of acceptance of tender. 

3.0 Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit, i.e. the ISD plus Retention Money shall both 
together not exceed 5% of the contract value.  50% of the total security 
deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect / consultant.  The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen 
days after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

4.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 

1 Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct. 

2 Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall 
be taken as correct. 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect 
in strictly accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the architect/ consultant.  
The architect/ consultant at the directions of the Bank from time to time issue 
further drawings and / or written instructions, details directions and explanations 
which are hereafter collectively referred to as Architect’s/ Consultant’s instructions 
in regard to the variation or modification of the design, quality or quantity of work 
or the addition or omission or substitution of any work.  Any discrepancy in the 
drawings or between the BOQ and/ or specifications.  The removal from the site of 
any material brought thereon by the contractor and any substitution of any other 
materials therefore the removal and / or re-execution of any work executed by 
him.  The dismissal from the work of any person employed / engaged thereupon. 

6.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance 
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either directly or through the architect by registered post or otherwise depositing 
at the address of the contractor as given in the tender to enter into a Contract for 
the execution of the work as per the terms of the tender.  The letter of acceptance 
shall constitute a binding contract between the SBI and the contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within seven 
days thereof he shall sign an agreement in a non-judicial stamp paper of 
appropriate value. 

ii)  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its 
architects / consultants are the properties of the SBI.  They are not to be used on 
other work. 

iii)  Detailed Drawings and Instructions: 

The SBIthrough its architects/ consultants shall furnish with reasonable 
promptness additional instructions by means of drawings or otherwise necessary 
for the proper execution of work.  All such drawings and instructions shall be 
consistent with the contract documents, true developments thereof and reasonably 
inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the wok order and submit the same to the SBI 
through the architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of 
GCC or to complete the work and clear the site including vacating their office on or 
before the contracted or extended date or completion without justification in 
support of the cause of delay, he may be called upon without prejudice to any 
other right of remedy available under the law to the SBI on account of such breach 
to pay a liquidated damages at the rate of 0.5% of the contract value per week 
which is subject to a maximum of 5% of the contract value. 

vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work.  Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be of best quality.  The contractor shall at all times enforce strict discipline 
and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him.  Workman whose work 
or behavior is found to be unsatisfactory by the SBI / Architect/ Consultant he shall 
be removed from the site immediately. 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses.  The contractor shall give notices and comply 
with regulations, laws, and ordinances rules, applicable to the contract.  If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the Architect/ 
Consultant.  If the contractor performs any act which is against the law, rules and 
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regulations he shall meet all the costs arising there from and shall indemnify the 
SBI any legal actions arising there from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the architect/ 
consultant before proceeding with the work.  If at any time any error in this 
respect shall appear during the progress of the works, irrespective of the fact that 
the layout had been approved by the architect/ consultant the contractor shall be 
responsible for the same and shall at his own expenses rectify such error, if so, 
required to satisfaction of the SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract.  He shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local bodies safety laws and building codes to prevent accidents, or injuries to 
persons or property on, about or adjacent to his place of work.  The contractor 
shall take insurance covers as per clause 26.0 at his own cost.  The policy may 
take in joint names of the contractor and the SBI and the original policy may be 
lodged with the SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times 
have free access to the work site and/ or to the workshop, factories, or other 
places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBI, Architect / consultant and their 
representatives necessary for inspection and examination and test of the materials 
and workmanship.  No person unless authorised by the SBI/ Architect / Consultant 
except the representative of Public authorities shall be allowed on the work at any 
time.  The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s organization a wing of Central 
Vigilance Commission. 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent 
of the SBI through the architect and no undertaking shall relieve the contractor 
from the responsibility of the contractor from active superintendence of the work 
during its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Architect/ Consultant instructions and shall be 
subject from time to time to such tests as the architect/ consultant may direct 
atthe place of manufacture or fabrication or on the site or an approved testing 
laboratory.  The contractor shall provide such assistance, instruments, machinery, 
labour, and materials as are normally required or examining measuring sampling 
and testing any material or part of work before incorporation in the work before 
incorporation in the work or testing as may be selected and required by the 
Architect / Consultant 
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6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications 
shall be supplied by the contractor without any extra charges.  If certain items 
proposed to be used are of such nature that samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be 
provided to the satisfaction of the Architect/ Consultant.  Before submitting the 
sample / literature the contractor shall satisfy himself that the material/ equipment 
for which he is submitting the sample/ literature meet with the requirement of 
tender specification.  Only when the samples are approved in writing by the 
architect / consultant the contractor shall proceed with the procurement and 
installation of the particular material / equipment.  The approved samples shall be 
signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time.  
The Architect / Consultant shall take reasonable time to approve the sample.  Any 
delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the 
contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if 
such test is intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the 
site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him form 
nay risks or from the entire responsibility for the fulfillment of contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution 
of the works and as long, thereafter, as the Architect / consultant may consider 
necessary until the expiry of the defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of 
Measurementsand quantities. The rate quoted shall remain valid for variation of 
quantity against individual item to any extent subject to maximum variation of the 
contract value by 25%. The entire amount paid under Clause 20, 21 hereof as 
well as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 
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20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send 
a qualified representative to assist the Architect in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the Architect / 
Consultant shall take joint measurements with the contractor’s representative and 
the measurements shall be entered in the measurement book. The contractor or 
his authorised representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 
made in the M book should the contractor not attend or neglect or omit to depute 
his representative to take measurements then the measurements recorded by the 
representative of the Architect / consultant shall be final. All authorised extra work, 
omissions and all variations made shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant 
shall vitiate the contract. In case the SBI / Architect / Consultant thinks proper at 
any time during the progress of works to make any alteration in, or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to 
be used therein, the Architect / Consultant shall give notice thereof in writing to 
the contractor or shall confirm in writing within seven days of giving such oral 
instructions the contractor shall alter to, add to, or omit from as the case may be 
in accordance with such notice, but the contractor shall not do any work extra to or 
make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the contract, stipulations, specifications or contract 
drawings without  previous consent in writing of the Architect / Consultant and the 
value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or 
deducted from the contract value, as the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorised extra and shall be 
made in accordance with the following provisions.  

a) i)The net rates or prices in the contract shall determine the valuation of he extra 
work where   such extra work is of similar character and executed under similar 
conditions as the work priced herein.  

19.0 Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items 
of works are carried out, otherwise the prices for the same shall be valued under 
sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which 
anyremaining items or works are carried out, then the contractor shall within 7 
days of he receipt of the letter of acceptance inform the Architect / consultant of 
the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect / Consultant shall fix such 
rate or prices as in the circumstances in his opinion reasonable and proper, based 
on the market, rate.  
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d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect / Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect / consultant at or before the 
end of the week following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the market rate basis” for material, labour, hire / running 
charges of equipment and wastage etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation.   

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be 
completed within six months of the virtual completion of the work. 

c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full 
satisfaction of the Architects / SBI, the contractor shall ensure that the following 
works have been completed to the satisfaction of the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works.  

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the 
SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the 
SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
shall be entitled to apply to the Architect / consultant is satisfied of the completion 
of the work. Relative to which the completion certificate has been sought, the 
Architect / consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and 
contractor’s liabilities under the contract including the contractor’s liability for 
defects liability period nor shall the issuance of VCC in respect of the works or work 
at any site be construed as a waiver of any right or claim of the SBI against the 
contractor in respect of works or work at the site and in respect of which the VCC 
has been issued.  

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any 
portion of the site for execution of any work not included in the scope of this 
contract which it may desire to have carried out by other persons simultaneously 
and the contractor shall not only allow but also extend reasonable facilities for the 
execution of such work, the contractor, however, shall not be required to provided 
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any plant or material for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract.  

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the 
contractor shall insure in the joint names of he SBI and the contractor against all 
loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible  under the terms of contract and in such a manner that the 
SBI and contractor  are covered for the period stipulated in clause 28 of GCC and 
are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the  period of maintenance for loss or damage arising 
from a cause, occurring prior to the commencement of the period of maintenance 
and  for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 
under clause.   

a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect / consultant the policy if insurance and 
the receipts for payment of the current premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBIagainst all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of he works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with 
respect to:   

22.0 The permanent use or occupation of land by or any part thereof.  
23.0 The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands. 
24.0 Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
25.0 Injuries or damage to persons or property resulting from any act or neglect of the 

SBI their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of 
the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the matters 
referred to in the provision sub-clause 26.2 of this clause. 

(1) Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design 
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or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 
Architect / Consultant in this behalf.   

a) Third Party Insurance  

b) Before commencing the execution of the work the contractor but without limiting 
his obligations and responsibilities under clause 26.0 of GCC shall insure against 
his liability for any material or physical damage, loss or injury which may occur to 
any property including that of SBI, or to any person, including any employee of the 
SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the mattes referred to in the provision to clause 
26.0 thereof.     

c) Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required. Produce of the Architect / 
consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums.  

d) The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs 
per occurrencewith the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always.  

e) Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto.  

f) Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always a that, 
in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall be insured against the liability in respect of such persons in such 
manner that SBI in indemnified under the policy but thecontractor shall require 
such sub-contractor to produce to the Architect / Consultant when such policy of 
insurance and the receipt for the payment of the current premium. 

g) Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBI may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
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from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to 
the contractor the amount of any damages costs, charges, and other expenses 
paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 

f) Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing 
over site or three days from the date of issue of letter of acceptance of the tender 
by the SBI whichever is later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of 60 Days from the date of 
commencement. If required in the contract or as directed by the Architect / 
Consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract.  

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect / Consultant in 
writing in detail and his justification if any, for the delays. The Architect/Consultant 
shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be 
informed the period-extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly 
sanctioned extension of time by the SBIthe provision of liquidated damages as 
stated under clause10.0 of Instructions to the Tenderers shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and 
themode, manner and speed of execution and maintenance of the works are to be 
of a kind and conducted in a manner to the satisfaction of the Architect / 
Consultant should the rate of progress of the work or any part thereof be at any 
time be in the opinion of the Architect / consultant too slow to ensure the 
completion of the whole of the work by the prescribed time or extended time for 
completion the Architect / Consultant to expedite progress so as to complete the 
works by the prescribed time or extended time. Such communications from the 
Architect / Consultant neither shall relieve the contractor from fulfilling obligations 
under the contract nor will he be entitled to raise any claims arising out of such 
directions. 

j) Work during Nights and Holidays 
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Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / Consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the Architect / 
Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance.  

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any 
part of the work to be carried out. The Architect / Consultant shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly, in 
the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the contractor 
and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and 
then taken back by the contractor, provided however that the Architect / 
consultant shall have in such cases the option of taking over all or any such 
materials at their purchase price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant 
shall be final.  

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress 
of works or any part thereof for such time and in such manner as Architect / 
consultant may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

a) for proper execution of the works or part thereof for reasons other then the default 
of the contractor, or for safety of the works or part thereof.  

b) The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Architect / consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the 
contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.  
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34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect / consultant shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by 
the Architect / consultant shall be conclusive evidence) and in which case the 
security deposit of the contractor shall be forfeited and be absolutely at the 
disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour and 
materials (the cost of such labour and materials as worked out by the Architect 
/Consultant shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of this contract the certificate of Architect / Consultant as to the 
value of work done shall be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor, if the whole work had been executed by him 
(of the amount of which excess the certificates in writing of the Architects / 
Consultant shall be final and conclusive) shall be borne by original contractor and 
may be deducted from any money due to him by SBI under the contract or 
otherwise, or from his security deposit or the proceeds of safe thereof, or sufficient 
part thereof. In the event of any of above courses being adopted by the SBIthe 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the execution 
of the work or the  

 performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 
shall be adjusted an insolvent or being an incorporated company shall have an 
order for compulsory winding up voluntarily or subject to the supervision of Govt. 
and of the Official Assignee of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect / Consultant the at the is able to carry 
outandfulfil the contract, and to give security therefore if so required by the 
Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect / consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor thereunder: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these 
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conditions suspended the progress of the works for days after receiving from the 
SBI through the Architect / Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 
Architect/ Consultant that the said materials were condemned and rejected by the 
Architect/ Consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
determent of good workmanship or indefiance of the SBI’s or Architect’s/ 
Consultant’s instructions to the contrary subject any part of the contract. Then and 
in any of said cases the SBI and or the Architect / Consultant, may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect / Consultant or the obligation and liabilities of the contractor 
the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And further the SBI through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all plants, 
tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 
adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for completing and finishing or using the 
materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or 
the architect / consultant shall give a notice in writing to the contractor to remove 
his surplus materials and plants and should the contractor fail to do so within 14 
days after receipt thereof by him the SBI sell the same by public auction after due 
publication, and shall adjust the amount realised by such auction. The contractor 
shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc.  

26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / 
Consultant to the contractor within 14 working days from the date of certificate to 
the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries towards Income tax, Work contract tax as per the prevailing bye laws 
and other dues including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during 
the progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work 
or any part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in 
previous certificate.   

The SBIshall modify the certificate of payment as issued by the Architect/ 
Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 
property recorded in the measurement books 
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The contractor shall not submit interim bills when the approximate value of 
work done by him is less than Rs.3.00 lacs and maximum Three bill shall be 
submitted. 

The final bill may be submitted by contractor within a period of one month from 
the date of virtual completion and Architect/ Consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all 
details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or those conditions or otherwise concerning the 
work or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 
any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or dispute to theTheAGM REGIONAL BUSINESS OFFICE 3,NAVYUG MARKET, 
GHAZIABAD(UP).and endorse a copy of the same to the Architect, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery.  The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled 
to raise any claim nor shall the Bank be in any way liable in respect of any claim by 
the contractor unless notice of such claim shall have been given by the contractor 
to the TheAGM REGIONAL BUSINESS OFFICE 3,NAVYUG MARKET, 
GHAZIABAD(UP).in the manner and within the time as aforesaid.  The contractor 
shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to theTheAGM REGIONAL BUSINESS OFFICE 3,NAVYUG 
MARKET, GHAZIABAD(UP).in writing in the manner and within the time 
aforesaid. 

c) The AGM REGIONAL BUSINESS OFFICE 3,NAVYUG MARKET, 
GHAZIABAD(UP).shall give his decision in writing on the claims notified by the 
contractor. The contractor may within 30days of the receipt of the decision of 
theTheAGM REGIONAL BUSINESS OFFICE 3,NAVYUG MARKET, 
GHAZIABAD(UP).submit his claims to the conciliating authority namely the Circle 
Development Officer, SBI, New Delhifor conciliation along with all details and 
copies of correspondence exchanged between him and the Regional Manager. 

d) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned Chief General Manager of the Bank for appointment of 
an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and 
waived. 

e) Except where the decision has become final, binding and conclusive in terms of 
the contract, all disputes or differences arising out of the notified claims of the 
differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the 
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Sole Arbitrator appointed by the Chief General Manager of the Bank,  It will 
also be the objection to any such appointment that the Arbitrator so appointed is 
a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer.  If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the Chief General Manager of the Bank, Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute alongwith the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 
Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 
or re-enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties.  However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims.  The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the 
parties.  The cost of the reference and of the award (including the fees, if any of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof, shall be paid and fix or 
settle the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
conditions.  

That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect/ Consultant is unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing from the 
SBI. The contractor has to make his own arrangement for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of 
the wells. He has to obtain necessary approvals from local authorities, if required, 
at his own cost. He shall restore the ground to its original conditions after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the SBI/ Architect/ Consultant. 

39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / 
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost. The cost of running and maintenance of the plants are to 
included in his tender prices. He shall pay all fees and charges required for the 
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power supply and include the same in his tendered rates and hold the owner free 
from all such costs. He has to obtain necessary approval from the appropriate 
authorities, if required.  

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant 
shall be final and binding on the contractor.  

42.0Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa 
at site of work and should produce the same for inspection of SBI/ Architect/ 
Consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. form time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 
iii) Register for Secured Advance  
iv) Register for Bulkage of Sand 
v) Register for Silt Test  
vi) Register for Sieve Analysis for Fine Aggregate 
vii) Register for Sieve Analysis for Course Aggregate 
viii) Register for Slump Test. 
ix) Register for Concrete Cube Test. 
x) Register for Hindrance to Work. 
xi) Register for Consumption of Cement 
xii) Register for Running Account Bill 
xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by event such as butnot to 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of god or for any other cause beyond the reasonable control of the party 
affected or prevented or delayed. However a notice is required to be given within 
30 days from the happening of the even with complete details, to the other party 
to the contract, if it is not possible to serve a notice, within the shortest possible 
period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations  
by a state of    force majeure lasting to a period of 6 months or more the two 
parties shall each other to decide regarding the future execution of this Agreement. 
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44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractor shall comply with the provision of all labour legislation including the 
latest requirements of all the Acts, laws, any other regulations that are applicable 
to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contact labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v) Apprentice act 1961 (Amended) 
vi) Industrial employed (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1963 and any other 

modifications 
viii) Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under 

from time to time. 
45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the 
Architect / consultant. The contractor shall also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and 
take appropriate actions thereof. 

 
 

Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 
b) Scope of Work 

The scope of work is to carry out “Air Conditioning work for SBIMaharajpur 
Branch, Ghaziabad (UP).. 
 
Address of Site 
The site is located SBI MAHARAJPUR BRANCH, GHAZIABAD(UP). 

 

c) Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor 
on the site and he will be held responsible for the accuracy and maintenance of the 
entire dimension and the levels. Figured dimensions are in all cases to be accepted 
and no dimension shall be scaled. Large-scale details shall take precedence over 
small – scale drawing. In case of discrepancy the contractor shall ask for 
clarification from the Architect / Consultant before proceeding with the work. 

d) Notice of Operation 

 The contractor shall not carry out any important operation without the consent in 
writing from the Architect / Consultant. 

e) Construction Records 

 The contractor shall keep and provide to the Architect / Consultant full and 
accurate records of the dimension and positions of all new work and any other 
information necessary to prepare complete drawings recording details of the work 
as constructed. 

f) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant 
such supports as may be required to protect effectively all structures and 
protective guards to trees which may be endangered by the execution of the works 
or otherwise take such permanent measures as may be required by the Architect 
to protect the trees and structures. 

g) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 
days in advance to the architect / consultant for approval complete drawings of all 
temporary works he may require for the execution of the works.  The contractor 
shall carry out the modifications relating to strength, if required by the Architect/ 
Consultant may require in accordance with the conditions of contract at his own 
cost.  The contractor shall be solely responsible for the stability and safety of all 
temporary works an unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution. 

h) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at 
no extra cost and as directed by the Architect/ Consultant.  The contractor shall 
also responsible for proper maintenance of this access road and would take all care 
to see that existing services, if any, are maintained in working order at his own 
cost.  The laying and maintaining the temporary roads within the site area shall be 
the contractor’s responsibility and the contractor shall take such measures that are 
necessary and as directed by the Architect/ Consultant. 

i) Water, Power and Other Facilities 
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The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers.  If necessary, the contractor has to 
sink a tube well / open well and bring water by means of tankers at his own cost for 
the purpose.  The SBI will not be liable to pay any charges in connection with the 
above. 

The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor.  However, the concerned contractor shall make their 
own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them.  All municipal charges for drainage 
and water connection for construction purposes shall be borne by the contractor and 
charges payable for permanent connections, if any, shall be initially paid by the 
contractor and the SBI will reimburse the amount on production of receipts. 

The SBI as well as the Architect / Consultant shall give all possible assistance to the 
contractors to obtain the requisite. 

Permission from the various authorities, but the responsibility for obtaining the 
same in time shall be of the contractor. 

j) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, 
shelters, sanitary facilities, canteens and other temporary structures for 
themselves in connection with the work at the site own cost after getting the 
approval from the architect / consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the architect / 
consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above 
facilities as well as running expense shall be borne by the contractor at no extra 
cost.  It is also the responsibility of the contractor to obtain statuary approvals for 
providing the above facilities.   

k) Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make his arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost. 

l) Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of works. 

m) Fire Fighting Arrangements 

36.0 The contractor shall at all times provide suitable arrangements for the fighting at 
his own cost. For this purpose he shall provide requisite number of fire 
extinguishers and adequate number of buckets, some of which are of be always 
kept filed with sand and some with water. These equipment shall be provided at 
suitable prominent and easily accessible places and shall be properly maintained. 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not limited to 
the following :   
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i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 

iii) Access for the fire fighting equipment’s. 

iv) Types, number and location of containers for the removal of surplus materials 
and rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting 
equipment. 

vi) General housekeeping. 

n) Site Order Book 

 A site order book shall be maintained at site for the purpose of quick 
communication between the Architect/Consultant. Any communication relating to 
the works may be conveyed through Records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the Architect/ Consultant as and when 
demanded. Any instruction which the Architect/ Consultant may like to issue to the 
contractor or the contractor may like to bring the Architect/ Consultant may like to 
issue to the Contractor or the Contractor may like to bring to the Architect/ 
Consultant two copies of such instructions shall be taken from the site order book 
and one copy will be handed over to the party against proper acknowledgment and 
the second copy will be retained for their record. 

o) Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 
contractors shall depute a senior representative along with the site representative 
staff of approved sub-contractors and suppliers as required to the site meetings 
and ensure all follow up actions. Any additional review meetings shall be held if 
required by the Architect/ Consultant. 

p) Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the Architect/ Consultant at his own cost. 
It is the responsibility of the contractor to obtain from the locate authorities 
concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly 
disposed off. 

q) Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by 
other specialist’s contractors of other sub-contractors to enable them to prepare 
their own shop drawings and pass on the information with sufficient promptness as 
will not in any way delay the works. 

r) Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the 
Architect/ Consultant indicating there in the name of the project and other details 
as given by the Architect/ Consultant at his own cost remove the same on 
completion of work. 

s) Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect/ Consultant well in 
advance. 

t) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect 
/ Consultant will issue two sets of drawings to the contractor for the item for which 
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some changes have been made. From the approved drawings as instructed by the 
SBI / Architect / Consultant. The Contractor will make the changes made on these 
copies and return these copies to the Architect/ Consultant for their approval. In 
case any revision is required or the corrections are not properly marked the 
Architect/ Consultant will point out the discrepancies to the contractor. The 
contractor will have to incorporate these corrections and /or attend to 
discrepancies either on the copies as directed by the Architect/ Consultant and 
resubmit to him for approval. The Architect / Consultant will return one copy duly 
approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the 
drawing prepared by him wherever the changes are made by the SBI / Architect/ 
Consultant. And submit two copies of such modified drawings to the Architect/ 
Consultant for approval. The Architect/ Consultant will return one copy of the 
approved drawing to the Contractor.  

u) Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his 
own cost. The Architect/ Consultant may approve any make / agency within the 
approved list as given in the tender after inspection of the sample / mock up. 

v) Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required 
materials for the work. All wastage’s and losses in weight shall be to the 
contractors account. 

w) Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, 
duties, levies, royalties, fees cess, or charges in respect of the works including but 
not limited to sales tax, tax on works contract excise duty, and octroi, payable in 
respect of materials, equipment’s plant and other things required for the contact. 
All of the aforesaid taxes except GST, duties, levies, fees and charges shall be to 
the contractors account and the SBI shall not be required to pay any additional or 
extra amount on this account. Variation of taxes, duty fees, levies etc if any, till 
completion of work shall be deemed to be included in the quoted in the quoted 
rates and no extra amount on this account.  Variation of taxes, duties, fees, levies, 
etc if any till completion of work shall be deemed to be included in the quoted rates 
and no extra claim on this account will in any case be entertained. If a new tax or 
duty or levy or cess or royalty or octroi is imposed under as statue or law during 
the currency of contract the same shall be borne by the contractor. 

x) Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bound to accept the lowest or any tender and the tenderer 
shall have no right to question the acts of the SBI. However, the adequate 
transparency would be maintained by the SBI. 
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SPECIAL CONDITIONS FOR AIR-CONDITIONING 
 

It is proposed to supply install, test and commission air-conditioning system 
Consisting of cooled Ductable Unit, Air cooled Hi Wall Split Unit, and Mechanical 
Ventilation System as per Schedule of Quantities given in the tender.  

1. The Air- conditioning System shall comprise of following.  
a)  Air Cooled Ductable, Hi Wall Split. 

b)  Fans 

c)  Insulated Refrigerant & Drain Piping With Valves & Fittings, etc.  
d) Automatic Controls & Instruments as required. 

f) Power & Control Cabling, Earthing etc. 

g) Balancing, Testing & commissioning of the Entire HVAC System Installation. 

h) All other items as detailed in “Schedule of Quantities”. 
2. GENERAL  

The special conditions of contract given below shall be read in conjunction with the 
other documents forming part of the contract. In case of any variance, these 
conditions shall supersede any other conditions mentioned in any contract document. 
The materials, design and workmanship shall satisfy the specifications contained 
herein and codes referred to. Where the technical specifications stipulate the 
requirement in addition to those contained in the Standard codes and specifications 
those additional requirements shall also be satisfied. In the absence of any 
standard/specifications covering any part of the work covered in this tender 
document, the instructions/directions of engineer-in-charge will be binding on the 
contractor. 
All HVAC installations shall be of high quality, complete and dully operational 
including all necessary items and accessories whether or not specified here in. All 
HVAC work shall be completed in accordance with the regulations and standard to 
the satisfaction of the Engineer-in-charge. 

3. AS BUILT DRAWINGS 
 At the completion of work and before issuance of certificate of virtual completion the 

contractor shall submit three (03) sets to the Engineer-in-charge, layout drawing 
drawn at appropriate scale indicating the complete HVAC system “as installed”. 

4. INSTRUCTION/MAINTAINANCE MANUAL 
 The contractor shall prepare and produce instruction, operation and maintenance 

manuals in English for use, operation and the maintenance of the supplied 
equipment and installations and submit to the Engineer-in-charge in three copied at 
the time of handling over. The manual shall generally consist of the following: 
a) Description of the project 
b) Opening instructions 
c) Maintenance instructions including procedures for preventive maintenance 
d) Manufacturers catalogues 
e) Spare parts list 
f) Trouble shooting charts 
g) Drawings 
h) Type and routine test certificates of major items 
i) One (1) set of reproducible “as built” drawings 

5. TESTING 
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All testing instruments, velocity meter, digital/electronic electric energy meter, 
digital thermometer, pyschrometer, measuring steel tapes, tools, scaffolding and 
ladders etc., that may be required for taking measurements shall be arranged by air 
conditioning contractor at his own cost. 
All types of specified & routine tests of the equipments shall be carried out at the 
works of the contractor or the manufacturers of the components. The client shall be 
free to witness any or all tests, if they so desired. The contractor has to inform to the 
client before dispatch of any material/equipment. 
On the completion of the installation the contractor shall arrange to carry out various 
initial tests as detailed below, in the presence of and to the complete satisfaction of 
the consultants or his representative/Engineer-in-charge, any defect or short coming 
found during the tests shall be speedily rectified or made good by the contractor at 
his own expenses. The initial tests shall include, but, not to be limited to the 
following: 
a) To operate and check proper functioning of all electrically operated components 

viz. Compressor motor, pumps, fan or air handling units etc. as well as other 
electrical motors. 

b) To test and check the proper functioning of electrical gears, safety and other controls 
to ensure their proper functioning. 

DESIGN PARAMETRES 
I)      BASIS OF DESIGN 

1.     Site Location  Air Conditioning Work PBB GREATER KAILASH-1BRANCH 
, AT E BLOCK EAST OF KAILASH, NEW DELHI-110065. 

2.     Introduction 
A HVAC System shall be designed, installed & commissioned to provide thermally    
controlled environment for the proposed facility. 

3.     Outside Design Conditions         DBT ºC              WBT ºC 
 Summer/Monsoon/Winter  44.4/35.0/7.2 23.9/28.3/5.0 
 Inside Design Conditions  DBT ºC RH % 
 Summer/Monsoon/Winter  23.89 +/-1.0 40% to 60% 
 Winter   No provision of winter heating  
4. Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be 

installed in all the indoor units at the intake for AC application. 
5. Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick 

expanded polystyrene of density 20 Kg/CMT or equivalent material by AC contractor 
(If quantified in BOQ otherwise by other agencies) to get an overall heat 
transmission factor of 0.12 BTU/HR/SFT/ºF. 

6. Power Supply: Stabilized three phase four wire AC supply i.e. 415 Voilts ±10% & 
50 Hz ±5 % with double earthing shall be made available near each Isolators of 
Ductable unit & Single phase power supply with earthing near Isolators/MCB of Hi 
Wall Unit Fan etc.  

II)      DESIGN PARAMETERS 
 A)  Ducting Work 
 a) Method of Duct Design   : Equal Friction method 
 b) Maximum air velocity in supply duct MPM : 500.00 
 c) Maximum air velocity in retuen duct MPM : 450.00 
 d) Friction loss in duct(maxm.)MM Wg in 100 mtrun.: 8.33 
 e) Maximum velocity at supply air grill outlet MPM : 150.00 
III)     NOISE & VIBRATION CONTROL 

The air conditioning contractor must take all necessary precautions to have minimum 
noise generation and its transmission. Minimum vibration as permitted by IS relevant 
code shall be ensured. 
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SPECIFICATIONS 

• All the works specified and provided for in the tender/ schedule and drawing or 
which may be required to be done in order to perform and complete any part there 
of shall be executed in accordance with the technical specification, workmanship, 
quality control, as prescribed whether enclosed/ not enclosed in this document, in 
the specification & codes, with up to date amendments, in the following order:- 
a) CPWD/ DSR 

b) IS (BIS) Codes 

• All works under this contract (wherever grey cement is used) have to be executed 
in OPC.  
 

• The quantities given in the tender are approximate. However, the payment shall be 
made on the basis of actual measurements taken on site and in conformity with 
CPWD Specification and BIS Codes. It is clarified that all quantities are subject to 
change and no claims whatsoever on this behalf shall be entertained. 

• All materials used in the works shall be of their respective kind and quality 
specified in the tender document or approved by the SBI and/ or Architect and 
shall comply strictly with the requirements of the latest specifications of CPWD and 
Indian Standard Codes. 

• The work shall be executed and measured as per metric dimensions given in the 
Schedule of Quantities, Drawings etc. (FPS units wherever indicated are for 
guidance only). 

 
 
 
 
 
 
 

Signature of Contractor & Seal 
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SAFETY CODE 

 
1) First aid appliances including adequate supply of sterlised dressing and cotton wool shall be 

kept in a readily accessible place. 

2) An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization. 

3) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground. 

4) No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 
ladder. 

5) Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent to fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 

6) No floor, roof or other part of the structure shall be so overloaded with debris or materials as 
to render it unsafe. 

7) Workers employed on mixing and handling material such as asphalt, cement mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8) Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves. 

9)  i) No paint containing leads or lead products shall be used except in the form of paste or 
readymade paint. 

ii)The workers should supply suitable facemasks for use when the paint is applied in the form 
of spray or surface having lead paint dry rubbed and scrapped. 

10) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work. 

11) Hoisting machines and tackle used in the works, including their attachments, anchorage and 
supports shall be in perfect condition. 

12) The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded atpages _________________of  

Measurement BookNo._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of     Date & Signature 

Contractor.   Architect’s Representative                      of Site Engineer 

    (Seal).      

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 
per tender drawings, conditions and specifications. 

 

 

 

 

 

 

ARCHITECT                     SITE ENGINEER / BANK’s ENGINEER 

         



SSBBII    MMAAHHAARRAAJJPPUURR  BBRRAANNCCHH,,  GGHHAAZZIIAABBAADD((UUPP))..  
  
  

 
VIPIN GUPTA AND ASSOCIATES. Page 40 of 47Contractor’s Signature & Stamp 

 
 
 

RUNNING A/C BILL 
 

Name of Contractor/Agency:  ________________________ 
Name of Work:    ________________________ 
Sr. No. of this Bill:  ________________________ 
No. and Date of Previous Bill. ________________________ 
Reference to Agreement No. ________________________ 
Date of Written Order to Commence.____________________ 
Date of Completion as per Agreement.___________________ 
 
Sr. 
No. 
 
 

 

Item 
description 
 
 

 

Unit 
 
 
 

 

Rate  
(Rs.) 
 
 

 
 

As per Tender 
 

 

Upto Previous 
R/A Bill 

 

Upto Date 
(Gross) 

 
 

Present Bill 
 
 

Remarks 
 
 
 

 Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

Qty.          Amt. 
                 
(Rs.) 
 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       
 
 

 
 

     

 
Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 
     Indicated with reasons for allowing such a Rate.        Previous Bill. 
 2. If Adhoc Payment is made, it should be mentioned specifically. 
 
 
 

            Date & Signature of Contractor. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

a) Name of the Contractor 

b) Name of the Work as given in the Agreement 

c) Agreement W O 

d) Tender Amount 

e) Date of Commencement of Work 

f) Period allowed for Completion as per Agreement 

g) Date of Completion as per Agreement 

h) Period for which Extension of Time has been given 

 

           Date  Month Year 

i) 1st Extension vide Bank’s Letter No 

j) 2nd Extension vide Bank’s Letter No 

k) 3rd Extension vide Bank’s Letter No 

 

l) Reasons for which extensions have been previously given (Copies of the previous applications should be 
attached) 

 

m) Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned, if any etc. 

 

 

 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

Name of Contractor :   Period of Completion : 

 

Agreement No  :   Date of Completion : 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 
 

Sr 
No 

Nature of 
Hindrance 

Date of 
occurrence 

of 
Hindrance 

Date of 
which 

Hindrance 
was 

removed 

Period of 
Hindrance 

Signature SE / PE Remarks 

1 2 3 4 5 6 7 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      
 
Total Value of Materials at  Site 
 
 
Secured Advance @………………………% of above Value                                                             B 
 
 
CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the 
site of the work and no advance on any quantity of any of this item is outstanding on their security, (ii) 
that the materials are of imperishable nature and are all required by the contractor for use in the work 
in connection with the items for which rates of finished work have been agreed upon. 
 

          Dated Signature of 
          Site Engineer 

        preparing the Bill 
 

                    Designation________ 
 

                 Dated Signature of 
               Bank’s Architects 

 
 

        (Name of the Architects) 
___________________________ 
 
Dated signature of Contractor
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BILL OF QUANTITIES 
PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, 
OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 
OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 
OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 
APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 
VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN 
ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS 
OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT 
THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED 
/ ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED 
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED 
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY 
THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL 
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S 
SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  

 
(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 

 
 

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 
 
 

SIGNATURE OF CONTRACTOR 
 

DATE:                  SEAL: 
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TENDER DRAWINGS 
 
 
 
 

(Refer annexed file/section in e-tender portal for Tender Drawings) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SSBBII    MMAAHHAARRAAJJPPUURR  BBRRAANNCCHH,,  GGHHAAZZIIAABBAADD((UUPP))..  
  
  

VIPIN GUPTA AND ASSOCIATES. Page 46 of 47Contractor’s Signature & Stamp 
 

SAMPLE BUSINESS RULE DOCUMENT 
BUSINESS RULE DOCUMENT OF ONLINE E-REVERSE AUCTION FOR 

INTERIOR FURNITURE ELECTRICAL, AND HVAC WORKS AT NEW 
PREMISES OF SBI RBO-3 AO-2 OFFICE, 1st Floor INDRA COMPLEX 

BARTHAL DWARKA N. DELHI 
BUYER NAME STATE BANK OF INDIA 

AUCTION TO BE CONDUCTED 
BY 

M/s. Antares Systems Limited, 
Bangalore, 

#24,3rd Stage, 4th Block, Basveshwara Nagar, 
Bangalore- 560079, India 

Mr. Pravesh Mani 
MOB-919044314492 

Website Link : 
(https://www.tenderwizard.com/SBIETENDER) 

DATE & TIME OF AUCTION  
Online Auction Date : (Date and Time of E-reverse auction to be intimated after opening of technical bid and 
Price bid) 
 
Auction Time : One hour 
 
(With 6 extensions of 5 min each) 
 
DOCUMENTS ATTACHED (A) Business rules for Reverse Auction 
(B) terms& conditions of Reverse Auction 
(C) Annexure -I 
(D) Process Compliance Statement (Annexure II) 
(E) Price Confirmation Letter (Annexure III) 
(F) Price break up (Annexure IV) 
 
SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds should be avoided in the bidder sown 
interest Neither the Service Provider nor SBI will be responsible for any lapses /failure on the part of the 
Contractor/Vendor, in such cases 
 
Important Note: As per the new Inter-operability guidelines released by Controller of Certifying Authorities 
(CCA), the Secured Socket Layer (SSL) certificate for an e-Procurement application is generated on a new 
algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable for these platforms have to be 
SHA2algorithm compliant. For the same, the users have to ensure that they have Windows XP (SP3) / 
Windows Vista/Windows7or applicable version to be installed in the irrespective PC/Laptop. In case of 
Windows XP service pack 3, if you get any issue you can install the SSL patch, which is available at our 
download section of our e-Tender/e-Auction Portal and also at our corporate website www.auctiontiger.net 
just below the label of “Download”. 
 
(A)  Business rules for Reverse Auction: 
 
1.  Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, 

SBI may resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING on INTERNET. 
 
2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible 

to participate. 
 
3. SBI will engage the services of a service provider who will provide all necessarytraining and assistance 

before commencement of on line bidding on Internet SBI will inform the Contractor/Vendor in writing in 
case reverse auction, thedetails of service provider to enable them to contact and get trained. 

 
4. Business rules like event date, time, start price, bid decrement, extensions, etc.also will be communicated 

through service provider for compliance. 
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5.   Contractor/Vendors have to send the mail the compliance form in the prescribed format (provided by 
service provider) before start of Reverse auction. Without this the Contractor/ Vendor will not be eligible 
to participate in the event. 

 
6. Reverse auction will be conducted on schedule date &time. 
 
7. At the end of reverse auction event, the lowest bidder value will be known on the network. 
 
8. The lowest bidder has to mail the duly signed filled-in prescribed format asprovided on case-to- case 

basis to SBI through service provider within 24hours of auction without fail. 
 
9. In case SBI decides not to go for Reverse auction procedure for this tenderenquiry, the price bids and 

price impacts, if any already submitted andavailable with SBI shall be opened as per SBI standard 
practice. 

 
The reverse auction will be treated as closed only when the bidding process getclosed in all respects for 
the item listed in the tender. 

 
(B) Terms & conditions of Reverse Auction: 
 

SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI has 
made arrangement with M/s. Antares Systems Limited, Bangalore, who shall be SBI’s authorized 
service provider for the same. Please go through the guidelines given below and submit your acceptance 
to the same along with your Commercial Bid. 

 
1. Computerized Reverse auction shall be conducted by SBI, on pre-specifieddate, while the Contractor/ 

Vendors shall be quoting from their own offices/place of their choice. Internet connectivity and other 
paraphernalia requirements shall have to be ensured by Contractor/ Vendors themselves.In the even to 
failure of their Internet connectivity,(due to any reasonwhatsoever it may be) it is the bidders’ 
responsibility. In order to ward-off such contingent. Situation bidders are requested to make all the 
necessaryarrangements/alternatives such as back–up power supply whatever requiredso that they are able 
to circumvent such situation and still be able toparticipate in the reverse auction successfully. Failure of 
power at thepremises of Contractor/ Vendors during the Reverse auction cannot be the cause for not 
participating in the reverse auction. On account of this the timefor the auction cannot be extended and 
SBI is not responsible for sucheventualities. 

 
2.    ETL shall arrange to train your nominated person(s), without any cost toyou. They shall also explain you  

all the Rules related to the ReverseAuction. You are required to give your compliance on it before start of  
bid process. 

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will beconducted in Indian 

currency & Unit of Measurement will be displayed inOnline Auction. 
 
4. BIDPRICE: The Bidder has to quote the rate as per the Tender Documentprovided by State Bank of 

India. 
 
 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in thetender document and shall 

not be subjected to any change whatsoever. 
 
6. At the end of the reverse auction, bidder has to provide the priceconfirmation letter & a detail break up 

for his lowest offer within 24 hour ofclosing of auction as per the Annexure III & IV respectively. 
 
7.    Procedure of Reverse Auction: 

 


