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Premises & Estate Department 
Local Head Office, 16, College Lane, 

Chennai-600006 
Tel: 044 28308401 / 8403 

 
TENDER ID: PRE 202312001 DATED 18.12.2023 

 
 

EXPRESSION OF INTEREST (EOI) FOR ENGAGING  

PROJECT MANAGEMENT CONSULTANT (PMC) FOR THE PROPOSED 
CONSTRUCTION OF SBILD AT COOKS ROAD, PERAMBUR, CHENNAI 

 

 ALL THE BIDDERS SHOULD HAVE DIGITAL SIGNATURE WITH 
ENCRYPTION. 

 

 TENDER DOCUMENTS ARE TO BE SUBMITTED ONLINE ONLY. 
TENDER IS NOT REQUIRED TO BE SENT / SUBMITTED TO US IN 
HARD COPY. 

 
 
 

TENDER SUBMITTED BY: 
 

NAME :    
 

ADDRESS :    
 
 

 
 
 

GSTIN NO. :    
 

DATE :    
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Premises & Estate Department 
Local Head Office, 16, College Lane, 

Chennai-600006 
Tel: 044 28308401 / 8403 

 
TENDER ID: PRE 202312001 DATED 18.12.2023 

 
NOTICE INVITING COMPETITIVE BIDS IN TWO BIDS SYSTEM FOR 

ENGAGING PROJECT MANAGEMENT CONSULTANT (PMC) 

 
 

State Bank of India (SBI) invites Expression of Interest (EOI) from reputed and 
experienced Project Management Consultants (PMC) to render Project Management 
Consultancy Services for the Proposed Construction of SBILD at Cooks Road, 
Perambur, Chennai at an estimated cost of approx. Rs52.32 Crores. 

The pre-qualification / eligibility criteria, scope of the services to be rendered, terms and 
conditions of appointment and prescribed formats for submission of application can be 
downloaded from Banks website under Bank's https://bank.sbi <link>SBI in the 
News>Show More>Empanelment of Vendors from 18.12.2023 to 08.01.2024 up to 
15.00 Hrs. 

 

Interested Project Management Consultant Firms complying prescribed eligibility 
criteria may submit their applications in the prescribed format with supporting 
documents in the online e-Tender Portal: https://etender.sbi latest by 15.00 hrs. on 
08.01.2024. Applications received after due date and time will not be entertained. SBI 
reserves its right to accept or reject any or all applications without assigning any 
reasons therefor and no further correspondence shall be entertained in this regard. 

 

Any addendum/corrigendum/date of extension in respect of above tender shall be 
issued only on website: https://bank.sbi <link>SBI in the News>Show 
More>Empanelment of Vendors only and no separate notification shall be issued in 
the press. Bidders are therefore requested to regularly visit the said websites to keep 
themselves updated. 

 

 

Place: Chennai      Assistant General Manager (P&E) 

     Date:18.12.2023 
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NOTICE INVITING EOI 
 

State Bank of India invites Expression of Interest (EOI) from reputed and experienced 
Project Management Consultant for rendering PMC Services for Proposed 
Construction of SBILD at Cooks Road, Perambur, Chennai. 
 
S.No. Particulars Details 

1 Nature of Work Project Management Consultancy Services 

2 
 

Brief Scope of work Planning & Scheduling of Construction activities, 
Supervision, Quality Assurance & Control, Joint 
Measurements & Recording in M books, review of 
progress, preparation of Management reports, 
Coordination with SBI, Project Architect, Contractor 
or any other authority / entity related to above work, 
preparation and submission of necessary reports to 
SBI and any other Authority / Statutory Body and for 
obtaining Building Completion / Occupation 
Certificate, Certification of Bills of Contractor(s) and 
other details as spelt out in the tender document. 

3 Total Time allowed for 
providing of Services. 

Max. 24 months for ‘Proposed Construction of SBILD 
at Cooks Road, Perambur, Chennai’ from the date of 
issue of letter of intent till handling over of possession 
after completion of all development & common facility 
works etc. 

4 Estimated cost of the 
project 

Rs. 52.32 Crores (Approx.) 

5 Availability of EOI 
documents 

From 18.12.2023 to 08.01.2024 up to 15:00 on 
Bank’s Website: https://bank.sbi <link>SBI in the 
News>Show More>Empanelment of Vendors and e-
Tender Portal: https://etender.sbi 

6 Address for 
submission of EOI 
documents 

Assistant General Manager (P&E), State Bank of 
India, Premises & Estate Department, 4th Floor, Local 
Head Office, Chennai 600 006. 

7 Pre-Bid Meeting On 03.01.2024 at 15:00 at State Bank of India, 
Premises & Estate Department, 4th Floor, Local Head 
Office, Chennai-600 006. Interested firms are 
advised to attend the pre-bid meeting and get their 
doubts clarified. 

8 Date & time for 
submission of online 
Technical Bid 

From 18.12.2023 to 08.01.2024 by 15:00 To be 
submitted online on e-tender portal – 
https://etender.sbi 
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9 Date and Time of 
opening of e- 
Technical Bid. 

On 08.01.2024 at 15:00 on e-tender portal – 
https://etender.sbi 

10 Submission of price 
bid 

To be intimated to the shortlisted bidders in the 
technical bid 

11 For any clarifications 
/ guidelines 
regarding, system 
requirements, digital 
signature, e-Tender 
procedure etc, 
applicants can 
contact  

The Technical Bids has to be submitted online in the 
website https://etender.sbi through M/s. e-
Procurement Technologies ltd, the service provider 
approved by the Bank for e-tendering 
 
Vendor requires both signing and encryption 
certificate to participate in tender. 
 
If you are first time participating in the e-tender then 
we request you to Register your id on website 
https://etender.sbi by clicking of Register link. For 
Profile activation, Digital Signature Certificate 
verification, Please send mail to our service 
provider harsh.dalwadi@abcprocure.com or call 
079 68136866, +91 6353217080. To avoid any 
complications in last minute or in short time, Bidder 
are advised to check their login ID and DSC by login 
on the website before the 1 or 2 working days of 
event submission. For any Guidance/ Assistance of 
Event Submission, Please Contact on: +91 
9510812960 |9510812971 | 9904406300 OR 
Download the manuals from above website 
homepage to know the Minimum System 
Requirement, DSC settings, Submission Process. 
 
Instructions to participate in e-tender 
 

 Login to website: https://etender.sbi 
 Log in with credentials 
 Click on RFX Tender à Search RFX Tender à 

you will find the Live e-Tender ID & details. 
 Click on Dashboard 
 Click on "I Agree" to confirm your participation. 
 Click on Fill next to the each Bidding Form. 
 After Filling all details along with Remarks, 

click on Save. 
 To upload supporting documents click on Map 

Documents. 
 After submitting filling all required details and 

Uploading all supporting documents verify 
entered details. 
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 After Verification to submit your bid click on 
“Final Submission”. 

  

If any clarification regarding tender submission or 
technical support kindly contact our service provide 
as in below numbers: 
 
M: +91 9904406300 | +91 9510812960 | +91 
9510812971 
Mr. Nandan Valera  
ProcureTiger Private Limited  
A-201/208, Wall Street – II, Nr. Gujarat College, 
Ellisbridge, Ahmedabad – 380006, Gujarat (INDIA) 
E: nandan.v@eptl.in | 
  
Office Timing: 
 
Please feel free to get in touch us with during week 
days (Monday - Saturday) any time between 
Indian Standard Time (+5:30 GMT): 10:00 AM - 07:00 
PM (Monday to Friday) 

Indian Standard Time (+5:30 GMT): 10:00 AM - 06:00 
PM (Saturday)  

12 Submission of 
Technical Bid  

 

Bidders shall first upload the duly signed & stamped 
all required documents as per the check list in this 
NIT in support of his claim of eligibility.  
 

  13 Validity of Bids from 
the date of opening of 
price bid 

90 Days 

14. Conditional proposals are liable for disqualification. 

15. SBI reserve their rights to accept or reject any or all the applications, either in whole 
or in part without assigning any reason(s) therefor and no correspondence shall be 
entertained in this regard. 

16.In case, date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

17. For any clarifications please contact Assistant General Manager (P&E), Premises 
& Estate Department, 4th  floor, State Bank of India, Local Head Office, Chennai- 
600006. Tel: 044 28308401 / 8403 

 

 
Assistant General Manager 
(Premises & Estate) 
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1. Disclaimer 

 
1.1. The information contained in this EOI document or information provided 

subsequently to Project Management Consultant whether verbally or in 
documentary form / email by or on behalf of State of India, is subject to the terms 
and conditions set out in this EOI document. 

 
1.2. This EOI is not an offer by SBI, but an invitation to receive responses from the 

eligible Project Management Consultant. No contractual obligation whatsoever 
shall arise from the EOI process unless and until a formal contract is signed and 
executed by duly authorized official(s) of State Bank of India with the selected 
Project Management Consultant. 

 
1.3. The purpose of this EOI is to provide the Project Management Consultant(s) with 

information to assist preparation of their Bid proposals. This EOI does not claim 
to contain all the information each Project Management Consultant may require. 
Each Project Management Consultant should conduct its own investigations and 
analysis and should check the accuracy, reliability and completeness of the 
information contained in this EOI and where necessary obtain independent 
advices /clarifications. SBI may in its  absolute discretion, but without being under 
any obligation to do so, update, amend or supplement the information in this EOI. 

 
1.4. The SBI, its employees and advisors make no representation or warranty and shall 

have  no liability to any person, including any Project Management Consultant 
under any law, statute, rules or regulations or tort, principles of        restitution or unjust 
enrichment or otherwise for any loss, damages, cost or expense which may arise 
from or be incurred or suffered on account of anything contained in this   EOI or 
otherwise, including the accuracy, adequacy, correctness, completeness or 
reliability of the EOI and any assessment, assumption, statement or information 
contained therein or deemed to form or arising in any way for participation in this 
bidding process. 

 
1.5. The SBI also accepts no liability of any nature whether resulting from negligence 

or otherwise, howsoever caused arising from reliance of any Project 
Management Consultant upon the statements contained in this EOI. 

 
1.6. The issue of this EOI does not imply that the SBI is bound to select a PMC for 

the Project and the SBI reserves the right to reject all or any of the Project 
Management Consultant or Bids without assigning any reason whatsoever. 

 
1.7. The Project Management Consultant is expected to examine all instructions, 

forms, terms and specifications in the bidding document. Failure to furnish all 
information required by the bidding document or to submit a Bid not substantially 
responsive to the bidding document in all respect will be at the Project 
Management Consultant’s risk and may result in rejection of the Bid. 
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CHECK LIST OF DOCUMENTS TO BE SUBMITTED IN THE ONLINE PORTAL 
(The following documents must be signed, stamped, scanned and uploaded in the 
online portal) 
 
Note: While scanning, PDF format is most preferred as multiple pages can be scanned as 
one document. Please try to compress the PDF documents for easy uploading in the portal. 
 
S.No. Type of Document Submitted 

1 Proof of Constitution of firm YES / NO 
2 Proof of Experience  YES / NO 
3 Proof of Local address in Chennai YES / NO 
4 Proof of Annual Turnover YES / NO 
5 PAN/GST Registration YES / NO 
6 Declaration cum Undertaking  YES / NO 
7 This technical bid document signed & stamped YES / NO 
8 Annexure – ‘A’ YES / NO 
9 Annexure – ‘B’ YES / NO 

10 Annexure – ‘C’ YES / NO 
11 Annexure – ‘D’ YES / NO 
12 Annexure – ‘E’ YES / NO 
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INSTRUCTIONS TO PROSPECTIVE PROJECT MANAGEMENT CONSULTANT  
 
1. BRIEF INFORMATION ABOUT THE PROJECT 

SBI proposes to construct State Bank of India Learning Centre (SBILD) at Cooks Road, 
Perambur, Chennai. The Building is for the purpose of conducting training sessions for their 
staff with in-house hostel facilities. Bank is proposing to appoint a PMC to supervise and 
manage the said project in most professional and efficient manner and use best of their 
professional skills and judgment for the said purpose.  

1. Location: 
The site is located in Cooks Road, Perambur, Chennai.   
 
2.Proposed Construction Work: 
The building is planned to have 06 wings with built-up area of 9,735 sq.m. (1,09,718 sq.ft.) 
spread over G+3 floors. The pile foundation has been designed for G+4 floors with a provision 
for future expansion. The building is designed as per IGBC Platinum rating. 
The amenities planed in various floors of the proposed SBILD building is detailed as 
hereunder: 

S. 
No. 

Description  No. of 
units 

1 Ground Floor  
a Reception cum security cabin 01 
b AGM cabin with secretary, visitor seating & admin staff  01 
c Meeting hall (150 seating capacity) 01 
d Record/compactor room  01 
e Executive lounge 01 
f Guest room 03 
g Hostel rooms (02 nos. reserved for physically challenged 

persons) 
22 

h Staff room 01 
i Games room  01 
j Gymnasium 01 
k Discussion area & internet cafe 01 each 
l Classrooms 02 

m Board room 01 
n Faculty room 01 
o Library  01 
p Doctor’s room  01 
q Storeroom  01 each 
r Housekeeping, laundry, janitors’ room 01 each 
s Kitchen, dining halls, utility room, hand wash with required 

storerooms 
01 

2 First Floor  
a Hostel rooms (02 nos. reserved for physically challenged 

persons) 
23 

b Games room  02 
c Discussion area & internet cafe 01 each 
d Classrooms 01 
e Mini conference room  01 
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f System & UPS room  01 each 
g Storeroom 01 each 
h Housekeeping, laundry, janitors room 01 each 
3 Second Floor  
a Hostel rooms (02 nos. reserved for physically challenged 

persons) 
23 

b Discussion area & internet cafe 01 each 
c Computer lab 02 
d System cum UPS room  01 
e Storeroom  01 
f Housekeeping cum janitors room 01 
4 Third Floor  
a Hostel rooms  23 
b Housekeeping, laundry, janitors room 01 

 

Apart from the above-mentioned amenities, other facilities like separate washrooms for 
gents, ladies & physically challenged, AHU room, Electrical room etc. as per requirement 
have been planned on each floor. Pile foundation up to 28 m to 30 m (i.e.92 to 98 feet) due 
to clayey soil, provision of more curvatures in elevation as aesthetical element etc. 
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2. THE SCOPE OF WORK OF THE PROJECT MANAGEMENT CONSULTANT SHALL 
BROADLY INCLUDE:  

1) Programming, planning, monitoring, follow up action, supervision,  
2) Measurement of Civil, Electrical, air-conditioning, lifts, sanitary, water supply, file 
protection, roads, site development works and any other work comprised in the Project as a 
whole,  
3) Scrutiny of bills, preparation of variation statement,  
4) Arranging various tests on materials / works,  
5) Aarranging meetings, coordination of the works of various agencies and all other 
incidental works thereto.  
6) Attend to inspection carried out by the various statutory / local authorities, 
Government, SBI and agencies such as Chief Technical Examiner (CTE) of Central Vigilance 
Commission, New Delhi and any other Authorities connected with the various works involved 
in the project  
7) Assist the Bank to reply their queries/ objections and ensure removal of the deficiency 
pointed out by the agency during the inspection and the help SBI in replying to their 
observations from time to time till the matters are finally cleared by the C.T.E.’s Organization 
and settled.  
8) Effect complete administration and management of construction, supply and 
installation of plant & machinery, equipment, lifts, firefighting arrangements etc. pertaining to 
the project contract till expiry of the defects liability period as indicated in the building contract 
and payment of final dues to the contractors are made, replies given to CTE’s/ Chief Vigilance 
Organization (CVO) of the SBI observations are finally accepted by the CTE of CVC/ CVO of 
the SBI. 
9) Effect coordination with the ACF, consultants, other contracting agencies and local 
authorities like Chennai Metropolitan Developmental Authority(CMDA), Greater Chennai 
Corporation(GCC), Tamilnadu Generation and Distribution Corporation (TANGEDCO), 
Chennai Metropolitan Water Supply and Sewerage Board(CMWSSB), Tamilnadu Electrical 
Inspectorate, Tamilnadu Fire and Recue Services etc.. 
10) Effect verification of work on virtual completion and actual completion of the project 
and advise the Bank suitably. 
11) Advise SBI with regard to extra claims or disputes, Chief Technical Examiner’s 
observations, arbitration cases between SBI and the contractors, if any and assist SBI in 
case of any dispute till the cases are resolved either by mutual negation or through Arbitration 
or Court, as the case may be.  
12) Collect and deliver to SBI any specific, written warrantee/s or guarantee/s given by 
Specialist firms / Suppliers including all required trade contractors, insurance policies, 
performance guarantees and warranties.  
13) Work as conciliator in the event of any dispute arising between the Contractors 
engaged in the project and SBI before the matter goes to arbitration.  

Further clarification for firm’s services:  

14)  Day to day supervision and ensuring that the said works are being executed as per 
the plans and designs and specification prepared by the Architects and provided for in the 
contract agreements with the selected / appointed contractors for various disciplines of the 



Page 11 of 42 
 

said works, monitoring of the project, checking the materials / works, getting various tests for 
material and works done, correct measurements of the works, initial scrutiny of the 
contractors bills at site and making the recommendations to the Bank. The ACF shall be 
involved in the project right from the beginning from the stages of soil exploration, 
prequalification of the contractors as the Bank’s agency to remain fully associated with the 
project and day to day work. 
15)  Assisting the Bank in scrutiny of the recommendation, reports, plans, estimates etc. 
received from the Architects with a view of expediting the decisions in the matters at the 
Bank’s end. It is expected that the Architects and the PMC work jointly as team in good spirit 
with a view to getting the said works completed in best possible manner and efficiently without 
bringing in aspect of ego while performing their duties.  
16)  The Firm is expected to go through the draft tender specifications, drawings and 
schedules thoroughly and suggest modification wherever considered necessary by them to 
the Bank for the Bank’s consideration to improve the performance of the project components, 
affect economy in cost and case in monitoring and control and expedite progress with 
particular attention to construction techniques, durability of permanent components, water 
tightness of roofs, walls, sanitary block etc., case of construction, quality surveillance, 
technical audit and quality control.  
17) In any of these suggestions involve any likely extra cost, they shall clarify the same to 
SBI to enable the latter to take decision and advise the Architect suitably. The firm is expected 
to scrutinize in detail the tenders received and Architects recommendations and advise the 
Bank on reasonableness or other with of the lowest tender and the Architects’ 
recommendations after evaluating terms and conditions and price bid of various tenderers.  
18)  Arranging periodical and emergency joint meetings of the Joint Project Committee 
(JPC), consultants, contractors etc. and develop project schedules for both management and 
working level use and co-ordination of the works of the “Construction agencies” including that 
of with SBI’s estimates and construction schedules. Update the project schedule from time 
to time and generate detailed working schedules for all activities of project, including realistic 
activity sequences and durations, processing of the drawings issued, identifying bottle necks 
and incorporating remedial measures to make up lost time, if any.  
19)  ACF shall review, audit and ensure systematic and timely supply of drawings, 
estimates, work orders as per the conditions of contract entered into with various contractors 
by SBI by necessary communications in writing as well as by holding discussion in advance 
with the Bank for this project. They shall maintain daily record of receipt of plans/ designs 
and other details and issue of the same to the concerned contractors and present such 
documents to SBI from time to time as and when required.  
20)  For the purpose of supervision and site activities, the ACF shall employ or engage 
suitably qualified and experienced engineers and overseers of adequate number at their own 
cost. Without prejudice to this, the ACF agrees that it shall deploy the following minimum staff 
at the site.  

STAFF TO BE DEPLOYED FOR THE PROJECT 

21)  One Project Manager for overall control, coordination and liaison purposes. He may 
or may not be stationed at the site. He shall have a minimum of 15 years field experience 
after graduation.  
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22)  One full time Resident Civil Engineer-in-charge for supervision measurements, 
scrutiny of the bills, testing and quantity control. He shall have minimum 10 years field 
experience after graduation. He shall be stationed at site.  
23)  One full time Electrical Engineer to supervise electrical and A/C/ works. He shall have 
a minimum of 10 years field experience in electrical works, installation of A.C, public address 
system, pumps etc.  
24)  For other specialized works, the PMC may appoint such other full or part time 
technical staff as may be required during the execution of those works.  
25)  The above requirements are only the minimum. However, more Engineers and other 
categories of staff as may be considered necessary by the ACF for satisfactory management 
of the entire project have to be appointed by the PMC. 
26)  If necessary, for satisfactory supervision and coordination, it is specifically agreed 
that SBI shall have no responsibility for any staff/ officers/ Engineers/ workmen engaged by 
the ACF and the said ACF alone shall be responsible as Bank for them nor that they are the 
employees of SBI at any point of time and there being to employer-employee relationship 
between the Bank and those employed by ACF for any purpose whatsoever.  
27)  The PMC shall fully supervise the various works at the site including scaffolding, form 
works etc. and ensure complete quality of the work at the site, including materials 
incorporated in the work and effect measures to get the works completed without any time 
and cost over-run.  
28)  They shall provide constant day to day technical supervision over the interior / building 
services / installation work including recording of measurements as and when necessary, 
scrutiny and certification of contractor’s bills for making recommendations to the Bank, review 
and monitoring of materials supply storage and utilization so as to ensure requisition and 
procurement of the same on time (by the contractors) and conforming to approved 
specifications and standards.  
29)  They shall prepare, check and monitor weekly and monthly programs of work and 
submit a copy thereof to the Asst. General Manager (Premises) of SBI along with progress 
reports for the previous periods highlighting delays and suggestions and implement remedial 
actions necessary for making up the lost time along with technical directions and procedure 
wherever necessary for achieving the same.  
30)  Ensure that the extra items / quantities of items are not executed until and unless the 
same have been approved by SBI and maintain necessary site records for the same as soon 
as the same is envisaged.  
31)  They will also approve materials after the contractors carry out tests on the same as 
stated in tender and or as per approved procedures and standards laid down in the tender 
and maintain adequate records thereof.  
32)  They shall recommend to the Bank bills for the accuracy for quantity and quality of 
the items of works for payments to the contractors after amending the rates claimed by the 
contractors wherever necessary in their opinion.  
33)  They shall maintain genuine hindrance register, records of site meetings and issuing 
minutes of meetings recommendation of applications for time extension to the contractors, 
scrutiny and recommendations for rates of extra items, scrutiny of the contractor’s claims 
under PVA Clauses if any for labour and materials as provided in the agreement to the 
Architects / Consultants and prepare quantity variations statement, ensure quality control of 
materials and workmanship and detailed scrutiny / checking for running / final bills and 
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prepare the statement of theoretical estimated and actual consumption of materials if any as 
per specification and schedules laid down in the relevant contracts.  
34)  Ensure that essential gauges, instruments are in order for testing.  
35)  The PMC shall maintain necessary site records and obtain data in support of the 
same.  
36)  They shall arrange to carry out field and laboratory tests through the contractor on 
materials of construction as well as partially or complete erected structures etc. if required 
and maintain adequate records thereof.   
37)  Suggesting modifications, if any, due to site conditions and advising regarding cost 
variations on account of extra items and excesses during the progress of works.  
38)  The certification of all the bills shall be done by the authorized engineer of the ACF 
as approved by SBI and recommendations therefor shall be made to the Bank along with a 
forwarding letter by the PMC.  
39)  To check PERT/BAR networks chart prepared by the contractors for project 
programming and progress control and keep constant check on various activities and 
coordinate with various agencies to get the project completed on time and within the 
budgeted costs. These charts will also be updated.  
40)  They will also suggest suitable remedial actions to be taken to clear bottlenecks / 
delays / loss of progress etc. progressively and promptly.  
41)  Co-ordination with all contracting agencies  
42)  Rendering generally all technical services at site as may in anyway relate to or arise 
out of the construction of the said works.  
43)  Rendering to SBI every assistance, guidance or advice on any matter concerning the 
technical aspect of the project.  
44)  To work as conciliator in the event of any dispute arising between the parties before 
the matter goes to legal forum.  
45)  Render all assistance as may be required from the project site to the Bank for 
obtaining necessary certificates from the local authorities for occupation of the buildings. 
 

MINIMUM ELIGIBILITY CRITERIA: 
 

1. Establishment of firm: Minimum 7 years experience as a Project Management 
Consultant as on 30.11.2023.  

Documents to be submitted for Proof of Registration of the company / firm etc.  
a) In case of Company - Certificate of Registration issued by ROC  
b) In case of firm - Partnership deed, Municipal registration or any other document issued by 
the Authorities confirming the establishment of the firm  
c) In case of Individual Proprietorship - Municipal registration or any other document issued 
by the Authorities confirming the establishment of the firm  
 

2. Experience of the firm: The Project Management Consultant should have rendered 
satisfactory professional services in supervision / monitoring of similar building construction 
projects, from inception to completion stage. These building projects should be residential/ 
commercial/ institutional building projects with pile foundation. For the purposes of 
satisfying the Conditions of Eligibility and for evaluating the Proposals under this EOI, below 
mentioned completed consultancy assignments taken up during the last seven years ending 
30.11.2023 shall be deemed as eligible assignments: 
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a. Rendering Project Management Consultant PMC works of 03 (Three) similar 
completed works each project value not less than Rs. 21 Crores each.  
 
                                                      Or 

 
b. Rendering Project Management Consultant PMC works of 02 (Two) similar completed 
works each project value not less than Rs. 26 Crores each.  
 
                                                       Or 
 
c. Rendering Project Management Consultant PMC works of 01 similar completed works 
each project value not less than Rs 42 Crores each.  
 

Note: “Similar Completed Work” under this clause means the Project Management 
Consultant shall have experience in providing PMC Services for construction of Multi storied 
Office, Residential and Commercial Buildings (Minimum G+3 storied) with relevant 
development services including Civil, Plumbing, Sanitary, Interior & Furnishing, Fire Fighting 
and Electrical Installation work for Central Govt. Dept./State Govt. Dept./ Semi Govt. Dept. 
/PSU/Public sector Banks during last 7 years. Preference shall be given to the PMC with 
experience of having rendered PMC services for the multi storied building having pile 
foundation. 

Documents to be submitted for Proof of qualifying experience  
a) Experience Certificate issued by the previous clients mentioning the details of the Project 
like name of project, site location, Value of the project, fees paid to PMC, Scope of work of PMC, 
Feedback on the PMC etc and duly signed and stamped by the official not below the rank of EE or 
DE or equivalent.  
b) The previous client shall be preferably the Central / State Government Departments or 
PSU or Public Sector Banks or Insurance Companies etc. 
 
3. Local office at Chennai: The Project Management Consultant firms should either 
have their local / Branch Office in Chennai with qualified & experienced technical team at its 
disposal for deployment at site for day-to-day supervision of the project execution from date 
of commencement of work to handing over of the entire infrastructure to the SBI. The PMC 
should have adequate knowledge of local byelaws / statutory requirements and are capable 
to liaise with local civic Authorities  
 
Documents to be submitted for Proof of local office: 
a) Lease deed with the landlord or latest landline telephone bill (not more than 2 months old) 
or Electricity bill.  
b) Firms not having local office to submit an undertaking in the letterhead to open their 
office within two months in Chennai at their cost, if work is allotted to them  
 
4. Annual Turnover: The average annual turnover of the Project Management 
Consultant by way of professional Fee in last three financial years ending on 31.03.2023 
shall not be less than Rs.15.70 lacs.  
 
Documents to be submitted for Proof of annual turnover: 
Copies of the audited Annual Balance sheet for the last three financial years ending on 
31.03.2023 shall be submitted in support of claims. 
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5. PAN&GST: The Project Management Consultant should have valid and active  GST 
Registration Certificate and PAN.. 

Documents to be submitted: 
Copies of supporting documents to be attached 
 
6. DECLARATION: The Project Management Consultant should not have  been 
blacklisted by the Govt. of India Organizations / PSU / PSE / Govt. Depts. etc. for breach of 
any applicable laws or violation of regulations or breach of contractual agreement or 
rendering unsatisfactory professional services during the last 7 (seven) years.  

Documents to be submitted: 
Self-declaration to be submitted by the Project Management Consultant in their letter head. 
 
OTHER TERMS AND CONDITIONS WITH REGARD TO ELIGIBILITY CRITERIA: 
i) The Project Management Consultants satisfying the prescribed eligibility criteria shall 
only become eligible to bid the assignment. Clear supporting evidence like certificates issued 
by client’s organizations, photographs, signed and stamped copy of relevant documents for 
aforesaid qualifying criteria need to be uploaded and submitted along with the bid. However, 
merely fulfilling the prescribed eligibility criteria shall not entitle the Project Management 
Consultant for shortlisting and invitation for  participation in the proposed price bid submission 
for the project. The shortlisting as well as final selection of Project Management Consultant 
for the project shall be subject to independent verification of credentials, inspection of project 
sites, calling confidential reports from the present/previous employers etc. 
 
ii) The Project Management Consultant should be the sole Project Management 
 Consultant.  
 
iii) Joint-venture / consortium of firms / companies shall not be allowed. The Project 
Management Consultant Firms / Individuals who rendered their services as sub–consultancy 
will not be considered as eligible experience. 
 
iv)  Experience of work in Foreign Countries shall not be considered. 
 

 
GENERAL CONDITIONS OF CONTRACT 

1. Definitions: - 

In the contract, the following expressions shall, unless the context otherwise requires, have 
the meaning hereby respectively assigned to them. 
1.1 “Contract” means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between State Bank of India and Project Management 
Consultant, together with the documents referred there in including these conditions and 
instructions issued from time to time by the Bank and all  these documents taken together 
shall be deemed to form one contract and shall be complementary to one another. 
1.2 ‘SBl / Bank / Employer’ shall mean The Assistant General Manager, State Bank of 
India, Premises & Estate Department, 4th Floor, Local head office, Chennai 600 006  and 
includes the Client’s representatives, successors and assigns. 
1.3 ‘The Project Management Consultant’ or “PMC” or the “applicant” or the “bidder” 
shall mean the individual or firm or company selected and engaged as Project Management 
Consultant and shall include legal representative of individual or comprising  the firm or 
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company and the permitted assignees of individual or firms or company. 
1.4 ‘The Contractor/Vendor' shall mean the individual or firm or company whether 
incorporated or not, undertaking the construction works and shall include legal personal 
representative of such individual or the composing the firm or company and the permitted 
assignees of such individual or firms of company. 
1.5 “Month" means calendar month. "Week” means seven consecutive days. "Day" 
means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively 
1.6 “The Works/Project” shall mean the Construction works to be executed or done by 
the contractor. 
1.7 “The Project Site/Site” means the location where the building is constructed  
 
Words importing persons include firms and corporations. Words importing the singular only, 
also include the plural and vice versa where the Context requires. 
 
2.0. LANGUAGE 
The language in which the Contract documents shall be drawn shall be in English. 
 
3.0   BID PREPARATION: 
3.1  The tenderer must obtain himself on his own responsibility and expenses, all information 
and data which may be required for the purpose of filling this tender document. The Tenderer 
is requested satisfy himself regarding the site conditions, transport and communication 
facilities, labour, the law and order situation, climatic conditions, local authorities requirement, 
traffic regulations etc. The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 
 
3.2   The Bidder will be fully responsible for considering the financial effect of any or all the 
above factors while submitting his Bid. The Bank shall not be liable in any manner whatsoever 
for the same or for any other costs or other expenses incurred by a Bidder regardless of the 
conduct or outcome of the bidding process. 
 
3.3   The bidder will submit their bid after carefully examining the whole of the Tender 
documents, conditions of Tender, Conditions of Contract, drawings, specifications, and bill of 
quantities after inspecting the site. 

 
3.4  No claim by the bidder for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work nor any misunderstanding or the obtaining incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfilment of Contract. 
 
3.5   SUBMISSION OF BID DOCUMENTS : Only those bidders satisfying the eligibility 
criteria given in the NIT need to apply. Bids should be submitted online in the website 
https://etender.sbi. Bidder should log into the site well in advance for bid submission so that 
he/she upload the bid in time i.e. on or before the bid submission time. The server time (which 
is displayed on the e-tender portal dashboard) will be considered as the standard time for 
referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission. Bidder will be responsible for any delay 
due to other issues.  The BID IS NOT REQUIRED TO BE SENT / SUBMITTED TO US IN 
HARD COPY. 
 
3.6  The list of documents as required shall be scanned and uploaded in the online portal 
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3.7 The bidders should submit their bids online with their valid digital certificate, which 
confirms that the bidders have read and understood the tender terms and conditions. 
Claiming ignorance of all the terms and conditions in this tender either before or after the PO 
is issued or during the progress of the work will not be accepted.  
 
3.8 The bidder shall submit the documents enlisted in the checklist in the NIT in the 
softcopy format. ie scanned copy of the documents either in PDF or JPEG format as required. 
The SBI will not be held responsible for any sort of delay or the difficulties faced during the 
submission of bids online by the bidders. The bidder should see that the bid documents 
submitted should be free from virus and if the documents could not be opened, due to virus, 
during tender opening, the bid is liable to be rejected. 
 
3.9 The documents submitted online in the Technical Bid should NOT contain any 
price information.  Such Bid, if received, will be rejected. 
 
3.10 No claim for submission of offline bids will be entertained. Such bids will not be 
considered. 
 
3.11 Canvassing in connection with Tender is strictly prohibited and Tender submitted 
by the Contractors who resort to canvassing are liable to be rejected. 
 
3.12 Tenders not fulfilling any or all of the conditions prescribed, or which are 
incomplete are liable to be rejected. Bank reserve the right to accept or reject any tender in 
whole or in part without assigning for any reason. 
 
3.13 All pages of the Tender documents should be signed and stamp affixed by the 
Successful Tenderer and only the successful tenderer should submit the Hard copies of 
Technical and Price bid at SBI office.. 
 
3.14 No part of the tender document should be deleted/altered/modified. 

 
4.0    CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
4.1 Bidder requiring any clarification of the bidding document may attend the pre-bid 
meeting and get their queries clarified  

 
4.2. The clarifications to the queries received or amendments in the tender will be 
posted on the Bank’s website and e-tender portal as a corrigendum/Addendum. No individual 
communication will be conveyed to the Bidders. The interested parties/Bidders are advised 
to check the above website regularly till the date of submission of Bid document and ensure 
that clarifications / amendments issued, if any, have been taken into consideration before 
submitting the Bid. Such amendments/clarifications, if any, issued by the Bank will be binding 
on the participating Bidders. SBI will not take any responsibility for any such omissions by 
the Bidder. SBI, at its own discretion, may extend the deadline for submission of Bids in order 
to allow prospective Bidders a reasonable time to prepare the Bid, for taking the amendment 
into account. 

 
4.3     SBI reserves the right to amend, rescind or reissue the bids, at any time prior to the 
deadline for submission of Bids.  

 
4.4. No request for change in commercial/legal terms and conditions, other than what 
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has been mentioned in the tender or any addenda/corrigenda or clarifications issued in 
connection thereto, will be entertained and queries in this regard, therefore will not be 
entertained.  

 
4.5 Queries received after the scheduled date and time will not be responded/acted 
upon. 
 
5.0  The successful Tenderer shall furnish a list of his relatives working with SBI along 

with their designations and addresses. 
 
6.0 No employee of SBI is allowed to work as a Contractor for a period of 2 years from 
his retirement from the service under SBI without the previous permission of SBI. The 
Contract (awarded) is liable to be cancelled if either the Contractor or any of his Employees 
is found at any time to be such a person who had not obtained the permission, as afore said 
before submission of Tender, or engagement in the Contractor service. 
 
7.0 OPENING AND EVALUATION OF BIDS 
7.1 The online Bids will be opened at the office of the AGM(P&E) in LHO, Chennai.  
Representatives of Bidder may be present during opening of Bids. However, Bids would be 
opened even in the absence of any or all the bidder’s representatives. 
 
7.2 In the two bid system, the technical bids will be opened at the scheduled time 
mentioned in the NIT. In case, if the date of opening is declared as nonworking day or 
Holiday, the bids will be opened on the next working day.  
 
8.0 VALIDITY OF BID 
Bids shall remain valid and open for acceptance for a period stipulated in this document from 
the date of opening of price bid. If the Bidder withdraws his/her offer during the validity period 
or makes modifications in his/her original offer, which are not acceptable to the Bank, without 
prejudice to any other right or remedy, the Bank will not consider the bidder for future bids. 
 
9.0 PRELIMINARY EXAMINATION 
9.1 SBI will examine the Bids to determine whether they are complete, on required formats 
& accompanied by supporting Documents and the Bids are conforming to all the terms and 
conditions of the Bidding Document without any deviations and are generally in order.  
 
9.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI 
will have right to demand submission of more information as required, if any of the document 
is partly submitted. If the bidder does not respond within the stipulated time, SBI will reject or 
disqualify the bid. 

 
10.0 TECHNICAL EVALUATION 
10.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility 
terms and conditions during the preliminary evaluation would be taken up for further detailed 
evaluation. Those Bids who do not qualify the eligibility criteria and all terms during 
preliminary examination will not be taken up for further evaluation. 
 
10.2 The Bank will evaluate the bids on technical & functional parameters including site 
visit and feedback from the previous employers of the bidder. 
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10.3 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification 
of its bid. The request for clarification shall be in writing and no change in prices or substance 
of the bid shall be sought, offered or permitted. No post bid clarification at the initiative of the 
bidder shall be entertained. 
 
10.4 The tenders must be unconditional. Conditional tenders leading to unknown / indefinite 
liability may be summarily rejected. 
 
11.0 PROJECT MANAGEMENT CONSULTANT’S FEES  
The fees also include all cost towards living and traveling expenses to site of work/ to 
laboratories for testing / to different sites for inspection of source of materials etc. cost of 
stationery, drafting suitable draft replies to CTE’s observations, if any/ arbitration proceedings 
etc. if any, arisen due to dispute between the Bank and any contractors of any works of this 
project.  
 
12.0 EVALUATION OF PRICE BIDS AND FINALIZATION 
12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and 
will be allowed to participate in the online price bidding process. While quoting, the 
Project  Management Consultant are advised to quote professional fee (excluding 
GST) for the Project Management Consultancy Services in the Price Bid within 
following limits: - 
Upper Cap on Professional Fee (Maximum Fee limit) will be @ 1 % (one percent) of the 
Actual project cost (exclusive of taxes). 
 
12.2 The L1 Bidder will be selected on the basis of lowest price as quoted in the on line 
bidding. 
 
13.0 TERMS OF PAYMENT OF FEES  
a. 90% payment against progressive bills after 15 days of payment to the contractor.  
b. 5% after 36 months of settlement of final bills of all the contractors.  
c. Balance 5% after expiry of latest of the Defects Liability periods of the various contractors. 
OR after attending to the CTE’s observations, if any, from time to time till its final disposal 
and award of arbitration, if any, whichever is later. 
 
14.0 TRAVELLING EXPENSES: 
No travelling expenses will be paid to the PMC or their staff to the work site, laboratories or 
quarries, statutory offices in Chennai. SBI may require the firm to go out of Chennai, for 
proper discharge of any of their duties enumerated herein about and on earlier pages without 
any extra charge of fees. In such case, the firm shall except in the case of visit to work site, 
Laboratories, quarries be entitled to traveling and Daily Allowance permissible as under.  
 
14.1 SENIOR PARTNERS AND SENIOR CONSULTANTS  
Actual traveling charges (permitted to travel by air) lodging plus boarding charges together 
not exceeding Rs.2000/- + taxes per day after producing necessary bills / receipts in support 
of their claims.  
 
14.2 OTHER ENGINEERS / ARCHITECTS / EMPLOYEES / JUNIOR PARTNERS:  
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Traveling expenses: 1st class train fare, lodging and boarding charges not exceeding 
Rs.1,000/- + taxes per day after producing necessary bills / receipts is support of their claims. 
 
15.0 CONTACTING THE BANK: 
15.1 No Bidder shall contact SBI or Bank on any matter relating to its Bid, from the time of 
opening of Price Bid to the time the Contract is awarded. 
 
15.2 Any effort by a Bidder to influence Bank in its decisions on Bid evaluation, or contract 
award may result in rejection of the Bid. 
 
16.0 AWARD OF WORKS 
16.1 Within the validity period of the Tender the Bank shall issue a letter of acceptance 
either directly or by registered post or by e-mail to the successful bidder’s email id registered 
with the Bank or otherwise depositing at the address of the bidder as given in the Tender to 
enter into a Contract for the execution of the work as per the terms of the Tender. The letter 
of acceptance shall constitute a binding Contract between SBI and the bidder.  
 
16.2 Bank reserves the right at the time of award of contract to increase or decrease the 
quantity of services from what was originally specified while floating the tender without any 
change in price or any other terms and conditions.  

 

17.0 SECURITY DEPOSIT AND PERFORMANCE BOND  
17.1 The firm will furnish to SBI a security deposit in the form of a Bank Guarantee for an 
amount of 10% of their total fees (approx.) within 30 days of the date of Agreement. On 
completion of the entire job the Bank Guarantee against security deposit will be converted to 
a Performance Bond to be valid for 36 months from the date of virtual completion of different 
works. 
 
17.2 No interest shall be paid on the amount retained by the Bank as Security Deposit.  
 
17.3 Security deposit shall be refunded without interest after sixty days after the end of 
defects liability period provided the PMC ensures that the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site clearance.  
 
18.0 SIGNING OF CONTRACT DOCUMENTS 
The successful Bidder shall be bound to execute the Agreement in a non judicial stamp paper 
of appropriate value within 15 days from the receipt of intimation of acceptance of his Bid by 
SBI/Architect. However, the written acceptance of the Bid by the Bank will constitute a binding 
agreement between the Bank and successful Bidder pending execution of formal agreement. 
All expenses, stamp duty and other charges/ expenses in connection with the execution of 
the Agreement as a result of this tendering process shall be borne by the successful bidder.  

19.0  LIQUIDATED DAMAGES  
In the opinion of the Bank, if any delay in execution is attributable to the fault of the firm, SBI 
shall be entitled to recover liquidated damages at the rate of 0.5% of the total fees per week 
(7 days) of delay. Total recoveries on account of delays and / or any other loss or damage 
caused to the Bank due to defective / faulty supervision on part of PMC shall be limited to 
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maximum of 15% of total fees payable to PMC on entire actual work, for which the PMC’s 
services availed by the Bank. The decision of the Bank in this matter after giving due hearing 
to the PMC’s arguments, shall be final and binding on the PMC.  
 
20.0 SBI’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
20.1 SBI reserves the right to accept or reject any Bid in part or in full or to cancel the 
Bidding process and reject all Bids at any time prior to award of the contract, without incurring 
any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 
or Bidders of the grounds for the SBI’s action. 
 
20.2 The acceptance of a tender rests with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or all 
of the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 
rejected. 
 
20.3 The notification of award will constitute the formation of the Contract.  The selected 
Bidder should convey acceptance of the award of contract by returning duly signed and 
stamped duplicate copy of the award letter within 15 days of receipt of the communication 
and to enter into an agreement with the Bank.   

21.0   PROJECT COORDINATION COMMITTEE  
21.1  A Joint Project Committee (hereinafter referred to as JPC) for assessing and reviewing 
the progress of the work on the project shall be constituted. JPC will issue instructions or 
directions from time to time for being observed and followed by the PMC and other 
Consultants / Contractors engaged in the execution of the project.  
(i) AGM(P&E), SBI, LHO, Chennai shall be the Chairman of the Committee.  
(ii) Bank’s Engineers (Civil & Electrical) in charge of this project, as may be nominated as 
Members.  
(iii) Concerned director / partner of the ACF and their Resident Architects as Members.  
(iv) Project Manager and Resident Engineer-in-Change of the project of the PMC and 
Secretary respectively.  
 
21.2 The Secretary of the Committee may convene the meetings of the SBI, ACF and the 
concerned Contractors / Consultants at such regular intervals or frequently as may be 
instructed by the Chairman of the JPC and shall record and circulate to all concerned the 
decisions of the JPC for implementation/ information as may be applicable.  
21.3 The PMC shall keep the Chairman of the Committee posted with the information 
relating to implementation of the JPC’s decision and also the usual progress reports of the 
Project work fortnightly.  
 
22.0 OBLIGATIONS 
22.1 SBI shall designate representatives who shall be fully acquainted with the project and 
have authority to communicate approvals of project construction budgets variation and 
technical approvals of all cases consistent with project, schedule and furnish information 
expeditiously. 
22.2 SBI shall not employ any of the firm’s employees during the tenure of this contract and 
for a further period of one year. Also, the firm commits itself not to employ any of SBI 
employees within one year of their leaving SBI unless such employees or retired employees 
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of SBI had already joined the firms service prior to the date of notice for pre-qualification of 
PMC. 

23.0 CHANGES IN THE PROJECT 
23.1 SBI without invalidating this agreement, may order changes in the project within the 
general scope of this agreement consisting of additions, deletions, or other revisions. All such 
changes in the project shall be authorized by change order. 
23.2 A change order is written order to the contractors signed by SBI issued after the 
execution of this agreement, authorizing a change in the scope of the project, services to be 
provided. 

23.3 NO COMPENSATION ON RESTRICTIONS OF WORK 
The SBI shall be at liberty to abandon or reduce the scope of professional services of the 
Project Management Consultant for the reasons whatsoever including unsatisfactory 
performance or inordinate delay in rendering professional services in the project. In such an 
eventuality, the Project Management Consultant shall have no right to claim any payment/ 
compensation or otherwise whatsoever on account of any profit or advantage which he might 
have derived from the execution of the work fully but which he did not derive in consequence 
of the foreclosure of the whole or part of the work. 

24.0 TERMINATION OF THE CONTRACT 
24.1 If the firm fails to perform any of its obligations under this agreement and if SBI is 
dissatisfied with the services of the firm, SBI may terminate the services of the firm after 
serving a notice giving the Project Management Consultant a period of one month to wind up 
without prejudice to other clauses of the agreement. 

24.2. Termination for Default 
The SBI, without prejudice to any other remedy for breach of Contract, by a written notice     of not 
less than 30 (thirty) days sent to the Project Management Consultant, may terminate the 
Contract in whole or in part: 
 
a. If the Project Management Consultant fails to deliver any of the Services within the 
period(s) specified in the Contract, or within  any extension thereof granted by the SBI; or 
b. If the Project Management Consultant fails to perform any other obligation(s) under the 
contract; or 
c. Laxity in adherence to standards laid down by the SBI; or 
d. Discrepancies/deviations in the agreed processes or 
e. Violations of terms and conditions stipulated in this EOI. 
f. If the Project Management Consultant  fails to open their office locally at Chennai within 
the timeline specified in this EOI. 
 
24.3 In the event the SBI terminates the Contract in whole or in part for the breaches 
attributable to the Project Management Consultant, the SBI may engage, upon such terms 
and in such manner as it deems appropriate, Services similar to those undelivered, at the cost of 
Project Management Consultant and shall be liable to the SBI for any increase in cost for 
such similar Services. However, they shall continue to provide all their professional services 
to the extent same are not terminated as per agreement. 
 
24.4 If the contract is terminated under any termination clause, the Project 
Management Consultant shall handover     all design documents/ executable/ SBI’s data or 
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any other relevant information to the SBI in timely manner and in proper format/soft copies 
as well as hard copies as per scope and shall also support the orderly transition to another 
Project Management Consultant or to the SBI as decided by the SBI. 
 
24.5 During the transition, the Project Management Consultant shall also support the 

SBI on technical queries/support on process implementation. 
 
24.6 The SBI’s right to terminate the Contract will be in addition to the penalties and 

other actions as deemed fit. 
 
24.7 TRANSITION PHASE:  
In the event of failure of Project Management Consultant to render the Services or in the 
event of termination of Contract or expiry of term or otherwise, without prejudice to any 
other right, the SBI at its sole discretion may make alternate arrangement for getting the 
Services contracted with another Project Management Consultant. In such case, the SBI 
shall give prior notice to the existing Project Management Consultant. The existing Project 
Management Consultant shall continue to provide services as per the terms of Contract 
until a ‘New Project Management Consultant completely takes over the work. During the 
transition phase, the existing Project Management Consultant shall render all reasonable 
assistance to the new Project Management Consultant within such period prescribed by 
the SBI, at no additional cost to the SBI, for ensuring smooth switch over and continuity 
of services. 
24.8  If the firm fails to perform any of its obligations under this agreement, SBI may 
terminate the services of the firm with such other action as may be available in law during 
which period the firm fails to perform such obligations, make good such deficiencies. 

24.9 TERMINATION FOR INSOLVENCY: 
If the firm is adjudged as Bankrupt, or if they make a general assignment for the benefit of its 
creditors or if a receiver is appointed on account of their insolvency or persistently disregards 
law, ordinances, rules, regulations or orders of any public authority having jurisdiction, or 
otherwise is guilty of a substantial violation of provisions of the agreement then SBI may 
terminate the services of the firm with a notice of winding up within a period of one month 
without prejudice to any right or remedy and after giving the firm and his surety, if any, seven 
days written notice, during which period firm fail to cure the violation, terminate the services 
of the consultants with a notice of winding up within a period one month and take possession 
of the site and may finish the project by whatever method they may deem expedite. In such 
case, the firm shall not be entitled to receive any further payment, if due at the time of 
termination, until the project is finished nor shall be relieved from his obligations assumed 
under this article. 
 
24.10 The firm has been given various powers under this agreement for the completion of 
the project as Project Manager – cum – Monitor – cum – Supervisor and the said power shall 
not be deemed to be as a power of attorney for the development, construction, sale or 
improvement of the property. 

24.11 TERMINATION FOR CONVENIENCE 
The SBI, by written notice of not less than 30 (Thirty) days sent to the Project Management 
Consultant, may terminate the Contract, in whole or in part, at any time for its convenience. 
The notice of termination shall specify that termination is for the SBI’s convenience, the extent 
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to which performance of the Project Management Consultant under the Contract is 
terminated, and the date upon which such termination becomes effective. 
 
25.0 ARBITRATION CLAUSE 
Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions orders or these conditions 
or otherwise concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
i) If any dispute, difference, or question shall at any time arise between the PMCs and the 
Employer as to the interpretation of this agreement or concerning anything herein contained 
or arising out of this agreement except that state in (I) above or as to the rights, liabilities and 
duties of the said parties hereunder, or as to the execution of the said works, except in respect 
of the matters for which it is provided herein, that the decision of the Employer is final and 
binding, the same shall be referred to the Arbitration for settlement of disputes and final 
decision of the arbitrator to be agreed upon and appointed by both the parties. 

ii) For the purpose of appointing the (……….) based sole Arbitrator referred to above, the 
Appointing Authority i.e. the Chief General Manager of (……..was local Head Office) of the 
Bank or on his behalf the Asst. General Manager (Premises),(…………)Local Head Office 
will send within thirty days of receipt by him of the written notice aforesaid to the Architects a 
panel of three names of technically competent persons not below the rank of Superintending 
Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. 

iii) The PMCs shall on receipt by them of the names of aforesaid, select any one of the 
persons named to be appointed as a sole Arbitrator and communicate his name to the 
Appointing Authority who shall thereupon without any delay appoint the said person as the 
sole Arbitrator. If the PMCs fail to communicate such selective as provided above within the 
period Specified, the Appointing Authority shall make the selection and appoint the selected 
person as the sole Arbitrator. 

iv) If the Appointing Authority fails to send to the Architects the panel of three names as 
aforesaid within the period specified, the PMC shall send to the Appointing Authority a panel 
of three names of technically competent persons not below the rank of Superintending 
Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. The 
Appointing Authority shall on receipt of the names of the aforesaid persons and appoint his 
as the sole Arbitrator within 30 days of receipt by him of the panel and inform the PMC 
accordingly. If the Appointing Authority fails to do so, the PMC shall be entitled to appoint 
one of the three persons from the panel as the sole Arbitrator and communicate his name to 
the Appointing Authority. 

v) If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed 
as aforesaid. 
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vi) The work under the contract shall, however, continue during the arbitration proceedings, 
no payment due or payable to the PMC shall be withheld on account of such proceedings 
except the disputed payment of fees, if any, on account of other provisions in this agreement. 

vii) The arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the parties fixing the date of the first hearing. 

viii) The arbitrator may from time to time, with the consent of the parties, enlarge the time for 
making and publishing the award. 

ix) The arbitrator shall give a separate award in respect of each dispute or difference referred 
to him. The arbitrator shall decide each dispute in accordance with the terms of the contract 
and give a reasoned award. The venue of arbitration shall be such place in as may be fixed 
by the arbitrator in his sole discretion. 

x) The fees, if any, of the Arbitrator, if require to be paid before the award is made and 
published by paid half by each of the parties. The cost of the reference and of the award 
including the fees, if any of the Arbitrator who may direct to and by whom and in what manner, 
such costs or any part thereof shall be paid may fix or settle the amount of cost to be so paid. 

xi) The award of the Arbitrator shall be final and binding on both the parties. 

xii) Subject to aforesaid, the provisions of the Arbitration Act 1940 or any statutory, 
modification of re-enactment thereof and the rules made thereunder, and for the time being 
in force shall apply to the arbitration proceedings under this clause. 

26.0 ASSIGNMENT AND SUBLETTING 
The Project Management Consultant shall not directly entrust and engage or indirectly 
transfer, assign or underlet the Project or any part or share thereof or interest therein to any 
other Project Management Consultant.  
 
27.0 Fraud & Corrupt Practices 
24.12 The Project Management Consultant and their respective employees, agents and 
advisers shall observe the highest standard of ethics  during the bidding process. Not with 
standing anything to the contrary contained herein, the SBI shall reject an Application or any 
such suggestion of Project Management Consultant   without being liable in any manner 
whatsoever to the Project Management Consultant, if it determines that they have, directly or 
indirectly or through an agent, engaged in corrupt / fraudulent / coercive / undesirable or 
restrictive practices in the bidding process. 
 
24.13 Without prejudice to the rights of the SBI herein above, if a Project Management 
Consultant is found by the SBI     to have directly or indirectly or through an agent, engaged or 
indulged in any corrupt/fraudulent/coercive/undesirable or restrictive practices during the 
bidding process or during any course of the project, such Project Management Consultant 
shall not be eligible to participate in any EOI issued by the SBI during the next period as 
decided by the SBI. 
 
24.14 For the purposes of this Clause, the following terms shall have the meaning 
hereinafter, respectively assigned to them: 
 
a. “Corrupt practice” means 
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(i)The offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 
influence the actions of any person connected with the bidding process (for avoidance of doubt, 
offering of employment to or employing or engaging in  any manner whatsoever, directly or 
indirectly, any official of the SBI who is or has been associated in any manner, directly or 
indirectly with the bidding process or the Letter of Authority or has dealt with matters 
concerning the Concession Agreement or arising there from, before or after the execution 
thereof, at any time prior to the expiry of one year from the date such official resigns or retires 
from or otherwise ceases to be in the service of the SBI, shall be deemed to constitute 
influencing the actions of a person connected with the bidding process); or 

(ii)Engaging in any manner whatsoever, whether during the bidding process or after the issue 
of the Letter of Authority or after the execution of the Agreement, as the case may be, any 
person in respect of any matter relating to the Project or the Letter of Authority or the 
Agreement, who at any time has been or is a legal, financial or technical adviser of the SBI 
in relation to any matter concerning the Project. 

b. “Fraudulent practice” means a misrepresentation or omission of facts or suppression 
of facts or disclosure of incomplete facts, in order to influence the bidding process. 
 
c. “Coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence any person’s participation or action 
in the bidding process. 
 
d. “Undesirable practice” means 
(i) Establishing contact with any person connected with or employed or engaged by the SBI 
with the objective of canvassing, lobbying or in any manner influencing or attempting to 
influence the bidding process; or 
(ii) Having a Conflict of Interest. 
 
“Restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Project Management Consultant with the objective of restricting or 
manipulating a full and fair competition in the Bidding Process. 

28.0 Compliance with Laws 
It shall be the sole responsibility of Project Management Consultant to comply with the 
provisions of all the applicable laws, concerning or in relation to rendering of Services by 
Project Management Consultant as envisaged under this. Project Management Consultant 
through design builder shall procure and maintain all necessary licenses permissions, 
approvals from the relevant authorities under the applicable laws towards its Services 
throughout the currency of the Contract. 
The Project Management Consultant would indemnify/make good for the losses to the SBI 
for non-compliance or any claims against the SBI arising out of any non-compliance as above. 
 
29.0 Non-Hire and Non-Solicitation 
During the term of the Contract and for a period of one year thereafter, neither party shall (either 
directly or indirectly through a third party) employ, solicit to employ, cause to be solicited for 
the purpose of employment or offer employment to any employee/s or sub- contractor/s of the 
other party, or aid any third person to do so, without the specific written consent of the other 
party. 
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30.0 Notices 
Any notice given by one party to the other pursuant to this contract shall be sent to other 
party in writing/ scanned and confirmed in writing/scanned to other Party’s address. The 
notice shall be effective when delivered or on the notice’s effective date whichever is later. 
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FOR SELECTION OF PROJECT MANAGEMENT CONSULTANT  FOR PROPOSED 
CONSTRUCTION OF SBILD AT COOKS ROAD, PERAMBUR, CHENNAI. 

BRIEF TECHNICAL PARAMETER FOR EVALUATION BASED ON SPECIFIC 
EXPERIENCE AND KEY PROFESSIONALS OF THE CONSULTANT  FIRM RELEVANT 
TO THE ASSIGNMENT / JOBs 

 TOTAL MARKS = 100 
 MIN. QUALIFYING MARKS = 60 

Sr. 
No. 

  Broad criteria / Technical parameter 
Maximum 

Marks 
1 Experience of the firm in working similar works as PMC 

More than 15 years    = 20 marks 
More than 10 and up to 15 years  = 15 marks  
More than 7 and up to 10 years   = 10 marks 
Min. 7 years     = 07 marks 

 
 

20 

2 Maximum value (Project Cost) of any single project handled 
in the last 7 years as on 30.11.2023: 
(i) Project value ≥ Rs. 53 Cr    = 15 marks 
(ii) Project value between Rs. 26 to 53 Cr  = 10 marks. 
(iii) Project value between Rs. 21 to 26 Cr  = 05 marks. 

 
 

15 

3 
 Having Local Office at Chennai : 
 Full Fledged Office = 10 marks,  
Branch Office  = 05 marks, 
No. Office   = 00 marks 

 

10 

4 
Performance Certificate from Existing Clients: 
a. Excellent   = 10 marks 
b. Good  = 08 marks 
c. Satisfactory = 06 marks 

 

10 

5 
 Having Project Management licensed software like  
Primavera, MS projects or similar  10 

6  Number of technical staff (Project Management Consultant  
and Engineers) in main office (on pay roll): 
More than 40   = 20 marks 
More than 30 and up to 40 = 15 marks 
More than 20 and up to 30 = 10 marks  
More than 10 and up to 20 = 05 marks  
Up to 10    = 02 marks 

20 

7 Constitution of firm: 
Public Limited Company = 5 marks 
Private Limited Company = 4 marks 
Partnership Firm   = 3 marks 
Proprietorship Firm  = 2 marks 

5 

8 Proven experience in green building handling 
(IGBC: Platinum – 10, Gold – 5, Silver – 2 )  

10 

 TOTAL 100 
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PRE-CONTRACT INTEGRITY PACT 
(TO BE STAMPED AS AN AGREEMENT) 

 
GENERAL 

This pre-Bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on 
……….day of the month of 2024, between, on the one hand, 
 
The State Bank of India (a body corporate incorporated under the State Bank of India Act, 
1955) having its Corporate Center at State Bank Bhavan, Nariman Point, Mumbai through 
its……………………………..Department / Office at.................(hereinafter called the "SBI", 
which expression shall mean and include, unless the context otherwise requires, its 
successors) of the First Part and M/s represented by Shri .......MD & Chief Executive Officer 
(hereinafter called the "PROJECT MANAGEMENT CONSULTANT  which expression shall 
mean and include, unless the context otherwise requires, its / his successors and permitted 
assigns of the Second Part. 
 
WHEREAS the SBI proposes to appoint a PROJECT MANAGEMENT CONSULTANT  for 
Proposed Purchase of ready built / Under- Construction/construction of about 60 flats (in an 
exclusive block for SBI) on package deal basis in Mahalaxmi, Parel, Lower Parel or Worli 
area for Executives of State Bank of India and the PROJECT MANAGEMENT CONSULTANT  
is willing to offer/has offered the services and WHEREAS the PROJECT MANAGEMENT 
CONSULTANT  is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with the 
relevant law in the matter and the SBI is an Office / Department of State Bank of India 
performing its functions on behalf of State Bank of India. NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to: 
 
 Enabling the SBI to obtain the desired service / Equipment/ product at a competitive 
price in conformity with the defined specifications by avoiding the high cost and the 
distortionary impact of corruption on public procurement; and 
 
 Enabling PROJECT MANAGEMENT CONSULTANT  to abstain from bribing or 
indulging in any corrupt practice in order to secure the contract by providing assurance to 
them that their competitors will also abstain from bribing and other corrupt practices and the 
SBI will commit to prevent corruption, in any farm, by its officials by following transparent 
procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

1. Commitments of the SBI 
1.1. The SBI undertakes that no official of the SBI, connected directly or indirectly with 
the contract, will demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward, favor or any material or immaterial benefit or any other 
advantage from the PROJECT MANAGEMENT CONSULTANT , either for themselves or for 
any person, organization or third party related to the contract in exchange for an advantage 
in the bidding process, Bid evaluation, contracting or implementation process related to the 
contract. 
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1.2. The SBI will, during the pre-contract stage, treat all PROJECT MANAGEMENT 
CONSULTANT alike, and will provide to all PROJECT MANAGEMENT CONSULTANT  the 
same information and will not provide any such information to any particular PROJECT 
MANAGEMENT CONSULTANT  which could afford an advantage to that particular PROJECT 
MANAGEMENT CONSULTANT  in comparison to other PROJECT MANAGEMENT 
CONSULTANT . 
 
1.3. All the officials of the SBI will report to the appropriate authority any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such 
a breach. 
 
1.4. In case any such preceding misconduct on the part of such official(s) is reported by 
the PROJECT MANAGEMENT CONSULTANT  to the SBI with full and verifiable facts and 
the same is prima facie found to be correct by the SBI, necessary disciplinary proceedings, 
or any other action as deemed fit, including criminal proceedings may be initiated by the SBI 
and such a person shall be debarred from further dealings related to the contract process. In 
such a case while an enquiry is being conducted by the SBI the proceedings under the contract 
would not be stalled. 
 
2. COMMITMENTS OF PROJECT MANAGEMENT CONSULTANT 
2.1. The PROJECT MANAGEMENT CONSULTANT  commits itself to take all measures 
necessary to prevent corrupt practices, unfair means and illegal activities during any stage 
of its Bid or during any pre-contract or post-contract stage in order to secure the contract or 
in furtherance to secure it and in particular commit itself to the following: 
 
2.2. The PROJECT MANAGEMENT CONSULTANT  will not offer, directly or through 
intermediaries, any bribe, gift, consideration, reward, favor, any material or immaterial benefit 
or other advantage, commission, fees, brokerage or inducement to any official of the SBI, 
connected directly or indirectly with the bidding process, or to any person, organization or third 
party related to the contract in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the contract. 

2.3. The PROJECT MANAGEMENT CONSULTANT  further undertakes that it has not 
given, offered or promised to give, directly or indirectly any bribe, gift, consideration, reward, 
favor, any material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the SBI or otherwise in procuring the Contract or forbearing to do 
or having done any act in relation to the obtaining or execution of the contract or any other 
contract with State Bank of India for showing or forbearing to show favor or disfavor to any 
person in relation to the contract or any other contract with State Bank of India. 
 
2.4. Wherever applicable, the PROJECT MANAGEMENT CONSULTANT  shall disclose 
the name and address of agents and representatives permitted by the Bid documents and 
Indian PROJECT MANAGEMENT CONSULTANT  shall disclose their foreign principals or 
associates, if any. 

 
 
2.5. The PROJECT MANAGEMENT CONSULTANT  confirms and declares that they 
have not made any payments to any agents/brokers or any other intermediary, in connection 
with the is Bid/contract. 
 
2.6. The PROJECT MANAGEMENT CONSULTANT  further confirms and declares to the 
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SBI that the PROJECT MANAGEMENT CONSULTANT  is the original SIs in respect of 
Equipment / product / service covered in the Bid documents and the PROJECT 
MANAGEMENT CONSULTANT  has not engaged any individual or firm or company whether 
Indian or foreign to intercede, facilitate or in any way to recommend to the SBI or any of its 
functionaries, whether officially or unofficially to the award of the contract to the PROJECT 
MANAGEMENT CONSULTANT , nor has any amount been paid, promised or intended to be 
paid to any such individual, firm or company in respect of any such intercession, facilitation 
or recommendation. 
 
2.7. The PROJECT MANAGEMENT CONSULTANT , at the earliest available 
opportunity, i.e. either while presenting the Bid or during pre-contract negotiations and in any 
case before opening the financial Bid and before signing the contract, shall disclose any 
payments he has made, is committed to or intends to make to officials of the SBI or their 
family members, agents, brokers or any other intermediaries in connection with the contract 
and the details of services agreed upon for such payments. 
 
2.8. The PROJECT MANAGEMENT CONSULTANT  will not collude with other parties 
interested in the contract to impair the transparency, fairness and progress of the bidding 
process, Bid evaluation, contracting and implementation of the contract. 
 
2.9. The PROJECT MANAGEMENT CONSULTANT  will not accept any advantage in 
exchange for any corrupt practice, unfair means and illegal activities. 

2.10. The PROJECT MANAGEMENT CONSULTANT  shall not use improperly, for 
purposes of competition or personal gain, or pass. on 'to others, any -information provided by 
the SBI as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data carrier. The 
PROJECT MANAGEMENT CONSULTANT  also undertakes to exercise due and adequate 
care lest any such information is divulged. 
 
2.11. The PROJECT MANAGEMENT CONSULTANT  commits to refrain from giving any 
complaint directly or through any other manner without supporting it with full and verifiable 
facts. 
 
2.12. The PROJECT MANAGEMENT CONSULTANT  shall not instigate or cause to 
instigate any third person to commit any of the actions mentioned above. 
 
2.13. If the PROJECT MANAGEMENT CONSULTANT  or any employee of the PROJECT 
MANAGEMENT CONSULTANT  or any person acting on behalf of the PROJECT 
MANAGEMENT CONSULTANT , either directly or indirectly, is a relative of any of the officers 
of the SBI, or alternatively, if any relative of an officer of the SBI has financial Interest/stake 
in the PROJECT MANAGEMENT CONSULTANT 's firm, the same shall be disclosed by the 
PROJECT MANAGEMENT CONSULTANT  at the time of filing of tender. The term 'relative' 
for this purpose would be as defined in Section 6 of the Companies Act 1956. 
 
2.14. The PROJECT MANAGEMENT CONSULTANT  shall not lend to or borrow any 
money from or enter into any monetary dealings or transactions, directly or indirectly, with any 
employee of the SBI. 
 
3. Previous Transgression 
3.1. The PROJECT MANAGEMENT CONSULTANT  declares that no previous 
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transgression occurred in the last three years immediately before signing of this Integrity 
Pact, with any other company in any country in respect of any corrupt practices envisaged 
hereunder or with any Public Sector Enterprise / Public Sector Banks in India or any 
Government Department in India or RBI that could justify PROJECT MANAGEMENT 
CONSULTANT 's exclusion from the tender process. 
 
3.2. The PROJECT MANAGEMENT CONSULTANT  agrees that if it makes incorrect 
statement on this subject, PROJECT MANAGEMENT CONSULTANT  can be disqualified 
from the tender process or the contract, if already awarded, can be terminated for such 
reason. 

4. Sanctions for Violations 
4.1. Any breach of the aforesaid provisions by the PROJECT MANAGEMENT 
CONSULTANT     or any one employed by it or acting on its behalf (whether with or without 
the knowledge of the PROJECT MANAGEMENT CONSULTANT  ) shall entitle the SBI  to 
take all or any one of the following actions, wherever required: 
 
i. To immediately call off the pre contract negotiations without assigning any reason 
and without giving any compensation to the PROJECT MANAGEMENT CONSULTANT . 
However, the proceedings with the other PROJECT MANAGEMENT CONSULTANT  would 
continue, unless the SBI desires to drop the entire process. 
 
ii. To immediately cancel the contract, if already signed, without giving any 
compensation to the PROJECT MANAGEMENT CONSULTANT . 
 
iii. To recover all sums already paid by the SBI, and in case of an Indian PROJECT 
MANAGEMENT CONSULTANT  with interest thereon at 2% higher than the prevailing Base 
Rate of State Bank of India, while in case of a PROJECT MANAGEMENT CONSULTANT  
from a country other than India with interest thereon at 2% higher than the LIBOR. If any 
outstanding payment is due to the PROJECT MANAGEMENT CONSULTANT  from the SBI 
in connection with any other contract for any other stores, such outstanding could also be 
utilized to recover the aforesaid sum and interest. 
 
iv. To encash the advance bank guarantee and performance bond/warranty bond, if 
furnished by the PROJECT MANAGEMENT CONSULTANT , in order to recover the 
payments, already made by the SBI, along with interest. 
 
v. To cancel all or any other Contracts with the PROJECT MANAGEMENT 
CONSULTANT . The PROJECT MANAGEMENT CONSULTANT  shall be liable to pay 
compensation for any loss or damage to the SBI resulting from such cancellation/rescission 
and the SBI shall be entitled to deduct the amount so payable from the money(s) due to the 
PROJECT MANAGEMENT CONSULTANT  
. 
vi. To debar the PROJECT MANAGEMENT CONSULTANT  from participating in future 
bidding processes of the SBI or any of its Subsidiaries for a minimum period of five years, 
which may be further extended at the discretion of the SBI. To recover all sums paid, in 
violation of this Pact, by PROJECT MANAGEMENT CONSULTANT  to any middleman or 
agent or broker with a view to securing the contract. Forfeiture of Performance Bond in case 
of a decision by the SBI to forfeit the same without assigning any reason for imposing sanction 
for violation of this Pact. 

vii. Intimate to the CVC, IBA, RBI, as the SBI deemed fit the details of such events for 
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appropriate action by such authorities. 
 
4.2. The SBI will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) 
of this Pact also on the Commission by the PROJECT MANAGEMENT CONSULTANT  or 
any one employed by it or acting on its behalf (whether with or without the knowledge of the 
PROJECT MANAGEMENT CONSULTANT ), of an offence as defined in Chapter IX of the 
Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted 
for prevention of corruption. 
 
4.3 The decision of the SBI to the effect that a breach of the provisions of this Pact has been 
committed by the PROJECT MANAGEMENT CONSULTANT  shall be final and conclusive 
on the PROJECT MANAGEMENT CONSULTANT . However, the PROJECT 
MANAGEMENT CONSULTANT  can approach the Independent Monitor(s) appointed for the 
purposes of this Pact. 
 
5. Fall Clause 
PROJECT    MANAGEMENTCONSULTANT undertakes that it has not supplied/is not 
supplying similar service/product/equipment/systems or subsystems at a price lower than 
that offered in the present Bid in respect of any other Ministry/Department of the Government 
of India or PSU or any other Bank and if it is found at any stage that similar 
Equipment/product/systems or sub systems was supplied by the PROJECT MANAGEMENT 
CONSULTANT  to any other 
Ministry/Department of the Government of India or a PSU or a Bank at a lower price, then 
that very price, with due allowance for elapsed time, will be applicable to the present case and 
the difference in the cost would be refunded by the PPA cum PMC to the SBI, if the contract 
has already been concluded. 
 
6. Independent External Monitors 
6.1. The SBI has appointed Independent Monitors (hereinafter referred to as Monitors) 
for this Pact in consultation with the Central Vigilance Commission. 
 
6.2. The task of the Monitors shall be to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this Pact. 
 
6.3. The Monitors shall not be subjected to instructions by the representatives of the 
parties and perform their functions neutrally and independently. 

6.4. Both the parties accept that the Monitors have the right to access all the documents 
relating to the project/procurement, including minutes of meetings. Parties signing this Pact 
shall not approach the Courts while representing the matters to Independent External 
Monitors and he/she will await their decision in the matter. 
6.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 
will so inform the Authority designated by the SBI. 
 
6.6. The PROJECT MANAGEMENT CONSULTANT  (s) accepts that the Monitor has the 
right to access without restriction to all Project documentation of the SBI including that 
provided by the PROJECT MANAGEMENT CONSULTANT . The PROJECT 
MANAGEMENT CONSULTANT  will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his project 
documentation. The same is applicable to Sub -contractors. 
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The Monitor shall be under contractual obligation to treat the information and documents of the 
PRINCIPAL PROJECT ARCHITECT CUM PROJECT MANAGEMENT CONSULTANT 
/Sub-contractor(s) with confidentiality. 
 
6.7. The SBI will provide to the monitor enough information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties. The parties will offer to the Monitor the option to 
participate in such meetings. 
 
6.8. The Monitor will submit a written report to the designated Authority of SBI/Secretary 
in the Department/ within 8 to 10 weeks from the date of reference or intimation to him by the 
SBI / PROJECT MANAGEMENT CONSULTANT  and, should the occasion arise, submit 
proposals for correcting problematic situations. 
 
7. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the SBI or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the Project Management Consultant  and the Project Management Consultant  
shall provide necessary information and documents in English and shall extend all possible 
help for the purpose of such examination. 
 
8. Law and Place of Jurisdiction 
This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 
Project Management Consultant . 
 
9. Other Legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or 
criminal proceedings. 
 

10. Validity 
10.1. The validity of this Integrity Pact shall be from date of its signing and extend up to 5 
years or the complete execution of the agreement to the satisfaction of both the SBI and the 
Architect, including warranty period, whichever is later. In case Architect is unsuccessful, this 
Integrity Pact shall expire after six months from the date of the signing of the contract, with the 
successful PROJECT MANAGEMENT CONSULTANT  by the SBI. 
 
10.2. Should one or several provisions of this Pact turn out to be invalid; the remainder of 
this Pact shall remain valid. In this case, the parties will strive to come to an agreement to 
their original intentions. 
 
11. The parties hereby sign this Integrity Pact at on    
 
 
 
 
For SBI FOR PROJECT MANAGEMENT CONSULTANT  
Name of the Officer  
Chief Executive Officer       Designation 
Office/Department/Branch 
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GENERAL APPROACH AND METHODOLOGY, WORK AND STAFFING 
SCHEDULE 

Technical approach, methodology and work plan are key components of the Technical 
Proposal. The Consultant is suggested to present their Technical Proposal (not more than 10 
pages, inclusive of charts and diagrams) divided into the following three chapters: 
 
a) Technical Approach and Methodology, 
b) Work Plan, and 
c) Organization and Staffing, 
 
a) Technical Approach and Methodology: In this chapter Consultant should explain 
their understanding of the objectives of the assignment, approach to the services, 
methodology for carrying out the activities and obtaining the expected output, and the degree 
of detail of such output. They should highlight the problems being addressed and their 
importance, and explain the technical approach they would adopt to address them. They 
should also explain the methodologies they propose to adopt and highlight the compatibility 
of those methodologies with the proposed approach. 
 
b) Work Plan: In this chapter they should propose the main activities of the 
assignment, their content and duration, phasing and interrelations, milestones (including 
interim approvals by the Client), and delivery dates of the reports. The proposed work plan 
should be consistent with the technical approach and methodology, showing understanding 
of the TOR and ability to translate them into a feasible working plan. A list of the final 
documents, including reports, drawings, and tables to be delivered as final output, should 
be included here. 
 
c) Organization and Staffing: In this chapter they should propose the structure and 
composition of their team. They should list the main disciplines of the assignment, the key 
expert responsible, and proposed technical and support staff. 
 
 
 
(Signature of Applicant) 
 
Date: 

 
Place: 
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Annexure–A 
 

FIRM - PROFILE 
SELECTION OF PROJECT MANAGEMENT CONSULTANT FOR PROPOSED 
CONSTRUCTION OF SBILD AT COOKS ROAD, PERAMBUR, CHENNAI 

 
1 Name of the Firm   

2 Address   

3 Telephone No. with STD code & Mobile Number   

4 Primary e-mail address   

5 Date of Establishment   

6 Constitution of the Firm 
 

Proprietorship Firm / Partnership Firm / 
Private Limited Company / Public Limited 
Company 

7 Name of document of evidence of 
establishment like certificate of incorporation 
and its number (if any) and date of issue  

  

8 Name of proprietor / Partners / Directors   

9 Details of Bank account of firm   

10 PAN number   

11 GST registration number   

12 Turnover of the firm during last 3 years (amount 
in lacs) 

Year ended on Turn Over 

31.03.2021  

31.03.2022  

31.03.2023  

13 Number of Project Management Consultant / 
Engineers who are promoters or permanent 
employee of the firm 

Project 
Managers 

Engineers Total 

   

14 If firm is not having office in Chennai, then 
indicate the time by which it is likely to open an 
office thereat 

  

15 The details of Project Management licensed 
software like  Primavera, MS projects or similar  

 

i. Name of Software  

ii. License number  

 
Signature of the Project Management Consultant with Seal  
Date: 
Place: 
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Annexure–B 

BIO-DATA OF THE PARTNERS / DIRECTORS 

 
SELECTION OF PROJECT MANAGEMENT CONSULTANT  FOR PROPOSED 
CONSTRUCTION OF SBILD AT COOKS ROAD, PERAMBUR, CHENNAI 

Use separate form for each partner/director. 
 

1 Name 
 

2 Designation/position 
 

3 Associated with the firm since 
 

4 Date of Birth 
 

5 Professional Qualification 
 

6 Professional Experience 
 

7 Professional Affiliation 
 

8 Details of Membership  

 

9 

Detail of the papers published in 
Magazine (s)  
(If enclosed in separate sheet 
then indicate 
Annexure number) 

 

 
 
 

 
Signature of the Project Management Consultant with seal  
 
Date: 
 
Place: 



Page 38 of 42 
 

Annexure- C 

 

BIO-DATA OF TECHNICAL STAFF (PROJECT MANAGER / PROJECT CIVIL 
ENGINEER / PROJECT ELECTRICAL ENGINEER) Use separate form for each 
Executive 
 
PROJECT MANAGEMENT CONSULTANT FOR PROPOSED CONSTRUCTION OF 
SBILD AT COOKS ROAD, PERAMBUR, CHENNAI 

 

S. 
No 

Details 
Project 

Manager 
Resident Civil 
Engineer-in-

charge 

Electrical 
Engineer 

Other specialized 
technical staff, if 

any 

1 Name 
    

2 Designation/p
osition 

    

3 Associated 
with the firm 
since 

    

4 Date of Birth 
    

5 Professional 
Qualification 

    

6 Professional 
Experience 

    

7 Field of 
expertise 

    

8 Contact 
number 

    

9 e-mail Id 
    

10 Aadhar ID 
    

 
 
 

Signature of the Project Management Consultant  with Seal 
 
 Date: 
 
Place: 



Page 39 of 42 
 

Annexure–D 
 

DETAIL OF MAJOR BUILDING CONSTRUCTION AS A PMC 
completed during the last 7 years (as on 30.11.2023) 

 
(i) Use separate sheet for each work.  
(ii) Mention only those completed projects which are complying the eligibility criteria  

Project 1 : 

1 Name and address of the Client   

2 Client’s status (please tick)  Public Sector Organization / Public 
Sector Bank / Government 
Department 

3 Name of Project   

4 Description and nature of work   

5 Location of the building with complete 
address 

  

6 Estimated value of project (Rs in Cr)   

7 Final value of Project (Rs in Cr)   

8 Date of start of project  As per 
Schedule 

Actual  

  
 

9 Date of completion of project   As per 
Schedule 

Actual  

  
 

10 Reasons of cost/ time over run, if any   

11 Area of the building & Number of 
stories 

  

12 Height of building from ground (in 
meters) 

  

Note: 
(a) The work should have been executed by the firm under the name in which 

they are  submitting the application. 
 

Signature of the Project Management Consultant with Seal 
 Date: 
Place: 
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Project 2 : 

1 Name and address of the Client   

2 Client’s status (please tick)  Public Sector Organization / Public 
Sector Bank / Government 
Department 

3 Name of Project   

4 Description and nature of work   

5 Location of the building with complete 
address 

  

6 Estimated value of project (Rs in Cr)   

7 Final value of Project (Rs in Cr)   

8 Date of start of project  As per 
Schedule 

Actual  

  
 

9 Date of completion of project   As per 
Schedule 

Actual  

  
 

10 Reasons of cost/ time over run, if any   

11 Area of the building & Number of 
stories 

  

12 Height of building from ground (in 
meters) 

  

 

Note: 
(b) The work should have been executed by the firm under the name in which 

they are  submitting the application. 
 
 

Signature of the Project Management Consultant with Seal 
 Date: 
Place: 
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Project 3 : 

1 Name and address of the Client   

2 Client’s status (please tick)  Public Sector Organization / Public 
Sector Bank / Government 
Department 

3 Name of Project   

4 Description and nature of work   

5 Location of the building with complete 
address 

  

6 Estimated value of project (Rs in Cr)   

7 Final value of Project (Rs in Cr)   

8 Date of start of project  As per 
Schedule 

Actual  

  
 

9 Date of completion of project   As per 
Schedule 

Actual  

  
 

10 Reasons of cost/ time over run, if any   

11 Area of the building & Number of 
stories 

  

12 Height of building from ground (in 
meters) 

  

 

Note: 
(c) The work should have been executed by the firm under the name in which 

they are  submitting the application. 
 
 

Signature of the Project Management Consultant with Seal 
 Date: 
Place: 
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Annexure-E 
 
 
LIST OF PENDING ARBITRATION / LITIGATION / SUITS WITH PREVIOUS 
CLIENTS 

 
PROJECT MANAGEMENT CONSULTANT FOR PROPOSED CONSTRUCTION OF 
SBILD AT COOKS ROAD, PERAMBUR, CHENNAI 

 

S. 
no. 

NAME OF PROJECT 
WITH NAME OF CLIENT 

PENDING 
SINCE 

REASONS 
FOR   
PENDING 

ANNEXURE 
NUMBER OF 
SUPPORTING 
DOCUMENT 

1     

2     

3     

4     

 
 

Signature of the Project Management Consultant with Seal 
 
 Date: 
 
Place: 


