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STATE BANK OF INDIA 

PREMISES & ESTATE DEPARTMENT 
LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 
1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 
SBI INVITE e-TENDERS 

FOR 
 

REPAIRING /RENOVATION/ 
STRUCTURAL RESTORATION 

WORKS AT BANK’S RESIDENTIAL 
COMPLEX & BRANCH BUILDING 

AT HUT BAY ( A &N ISLAND) 
 

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025) 
ON FOLLOWING CATEGORY CAN APPLY 

CIVIL AND STRUCTURAL WORKS:  CATEGORY CODE [CD] 
 
  

Last Date & Time for submission of e-Tender: 30/08/2023. till 2:30 PM 
Opening of e-Tender: 3.00 PM on 30/08/2023 

 
 

Tender Submitted By : 
Name      of      Contractor:      …………………………………………………..…………………………………... 

Address:         …………..………………………………………………………………………………………… 

GSTIN:    ………..………….………………………………………….   Date:    ………………………………. 

Note : 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in 
the e-Tendering. 

 
 

Bidders are requested to submit technical bid as well as price bid in online mode only. No 
hard copy is required to be submitted physically during tender submission. Only L1 bidder 
will be asked to submit the signed hard copy of all the pages of NIT in due course before 
issuing work order. 
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PREMISES & ESTATE DEPARTMENT 
LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 
1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 
TENDER ID: KOL-RKS-2023-08-001 DATE: 16-08-2023 

 
Sir, 

 
SBI invites application cum sealed E-tender (ON ITEM RATE BASIS) in single bid (Technical 
cum commercial bid) from the empanelled civil contractors under Category code: [CD] 
of SBI, LHO Kolkata, for the “REPAIRING RENOVATION  and STRUCTURAL RENOVATION 
WORKS AT LITTLE  ANDAMAN ( HUT BAY),  A  & N ISLAND  
Through online e-Tendering System Portal https://www.tenderwizard.com/SBIETENDER. 

 
SI. Description-1 Description-2 
1 Name & Location of work REPAIRING RENOVATION  and STRUCTURAL 

RENOVATION WORKS OF BANK’S RESIDENTIAL 
COMPLEX & BRANCH BUILDING  AT LITTLE 
ANDAMAN ( HUT BAY),  A & N ,ISLAND  

 
2 Tenders shall remain valid for 90 days from the date of opening of tenders 
3 Time allowed for completion 85 days including Sundays and holidays 
4 Last date and time of 

submission of tender 
2:30 PM on or before 30/08/2023 

5 Date & Time of opening of 
Tender 

3.00 PM on 30/08/2023 

6 Address for submission of 
Tender Document where 
tender will be opened 

Office of, 
The Assistant General Manager, (P&E), State Bank of 
India, Local Head Office, Block-B, 9thFloor, 
Samriddhi Bhawan, Kolkata-700001 

7 Earnest Money Deposit (EMD) N I L.Copy of Special term deposit submitted to Bank
for empanelment is to be submitted in hard copy &
scan copy is to be uploaded in the e-tender portal. 

 
Bidders are requested to submit technical bid as 
well as price bid in online mode only. No hard 
copy is required to be submitted physically during 
tender submission. 

8 Defective liability period 12 months from the date of virtual completion of 
work 

9 Liquated Damages 0.5% per week subject to a maximum of 5% of 
contract value 

10 Approximate Estimated cost 
of the project. 

Rs 43,09,798.84 + GST As Applicable 
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11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by 
successful L1 tenderer. 

12 Total Security Deposit (TSD) in 
the form of Retention Money 
(RM) 

5% of the final bill amount including ISD. ISD will be 
retained with us for a defect liability period i.e, 12 
months from the date of final bill . No interest will be 
paid for the said ISD. 

13 Availability of Tender 
Documents 

Tender documents are to be downloaded from the 
Bank’s website (www.sbi.co.in) or SBI e-Tender 
Portal www.tenderwizard.in/SBIETENDER 

14 For e-Tender related queries Service provider: 
 
M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 
3RD Stage, 3RD Block, Bangalore – 560079, 
Karnataka. 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 
Help Desk: 9073677150 / 9073677151 / 9073677152 / 
033 4604 6611 
Contact Persons: 
(On working days 9 AM to 6 PM) 
1. Mr. Kushal Bose 
Mobile No.: +91 7686913157 
e-Mail: kushal.b@antaressystems.com 
2. Mr. Subrata Sheet 
Mobile No.: +91 9674758723 
e-Mail: subrata.s@antaressystems.com 

15 Value of Interim Certificate No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances. 

16 Deduction of Income Tax 
and GST 

A) TDS on Income Tax/GST will be deducted at 
source as per Govt. Guidelines. 
B) The contractor should comply with the following; 

 
i. Contractor should have GST Registration Number 
ii. Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST 
provision 
iii. Contractor should timely file his GST return in 
accordance with GST provisions to enable the Bank 
to claim the credit of GST paid to the contractor. 
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17 For any details, please 
contact 

The Assistant General Manager (P&E) 
State Bank of India 
Premises & Estate Department, Engg. Section, 
Local Head Office, Kolkata, 
“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand 
Road, Kolkata – 700 001. 
Contact No.: 033 – 2243 6677 

18 Documents Required to be 
signed , scanned and 
uploaded in the e-Tendering 
website during submission of 
Tender 

1. Signed Copy of Special term deposit submitted 
to Bank for empanelment 

2. Process Compliance statement as per 
Annexure-I of NIT 

 
3. Signed & Stamped copy of page no. 01 to 07 of 

Technical bid i.e NIT. 
4. Declaration copy related reading , 

understanding and acceptance of all the pages 
of NIT 

 
No Hard copy of technical bid as well as price bid 
have to be submitted physically. Technical Bid as 
well as Price bid is to be submitted in online mode 
only. 

19 Corrigendum Corrigenda, if any, is to be followed as published in 
www.tenderwizard.in/SBIETENDER portal only. 

20 Any additional Information The estimated rates as per the Break-up Of 
Quantities (BOQ) uploaded in this tender are 
inclusive of materials, labour, wages, fixtures, 
transportation, installation, all taxes & charges , cost 
of the insurances as specified in the tender, cost 
towards testing of materials supplied, wastages, 
Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related 
expenses to complete the work. However, GST on 
work value will be paid extra as applicable. 

 
 
 
 
 

Sd/- 
Assistant General Manager (P&E) 
SBI, P&E Deptt., LHO Kolkata. 
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CAUTION  NOTE  :  Please  note  that  the  contractor  quoting  abnormally  low  /  erratic  rates 

(quoting below 7.50 % of the estimated cost mentioned in page no. 2 of this NIT) will be 

asked to submit rate analysis or Additional performance guarantee (APG) or both in the 

form of Bank Guarantee or D.D issued by any scheduled Bank as per draft supplied by the 

Bank, within a period of one week before awarding the work. The amount of said Bank 

Guarantee shall be equal to the difference between 92.5 % of estimated cost of project 

and tender amount quoted by the contractor. This Bank Guarantee/D.D will be treated as 

an additional security deposit for due fulfillment of contract and will be retained by the SBI 

for  entire  completion  period  of  the  project.  The  contractor  shall  undertake  not  to 

cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to undertake the 

job within stipulated time or leave the same incomplete or carryout substandard job, the 

bank will be at liberty to forfeit the said initial security deposit and additional security 

deposit by invoking the Bank Guarantee/en-cashing the DD. 

And 

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non- 

reasonable then the vendor shall be debarred from participating in any further E- 

tendering process (for next 6 months) to be conducted by establishments under SBI LHO 

Kolkata. 



Tender ID : KOL-RKS-2023-08-001 Category Code : CD 

6 | P a g e S i g n a t u r e   o f   B i d d e r   w i t h   o f f i c i a l   S e a l 

 

 

 

IMPORTANT NOTES 
 

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific 
category are only eligible for the above-mentioned work. 

 

(b) Any abnormal increase from the quoted price / cost will not be accepted. 
 

(c) The Bank reserves the right to reject any or all the tenders without assigning any 
reason whatsoever. 

 

(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in 
Category Code:CD (work value Rs 25.00 to RS 50.00 Lakhs Civil / Structural 
Works ) only in one part, i.e., Part – I [Technical Bid + Singed Copy of 
Special term deposit)], to be submitted online through the following 
portal: www.tenderwizard.in/SBIETENDER 

 
** Price Bid and technical bid shall not be accepted offline. 

Price Bid and technical bid can be submitted through online mode only 
 

 
Part – I (Technical Bid + “Singed Copy of Special term deposit” ): 
Technical Bid will be available online for downloading of documents in the 
portal as stated above and is to besubmitted online. 
and  

Online Price Bid: This shall contain the Electronic format of Price Bid. The 
contractors can view the Tender Opening Details through their respective 
log-in IDs on the above-mentioned e-Tendering Portal (Website). 

 

(e) The Bidder is expected to examine all instructions, forms, terms and 
specifications in the bid documents. Failure to furnish all information required as 
per the Bid Documents or submission of bids not substantially responsive to the 
Bid Documents in every respect will be at the bidder’s risk and shall result in 
rejection of the bid. 

 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, 
the tenders will be opened on the next working day at the same time. Again, 
corrigenda, if any, are to be followed from www.tenderwizard.com/SBIETENDER. 

 

(g) No conditions other than mentioned in the tender will be considered, and if 
given they will have to be withdrawn before opening of the Price Bid. 

 

(h) Tenders received without EMD shall be summarily rejected, and such tenders 
shall not be allowed to participate in the online price bidding process. 
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(i) If the bidder (s) has valid MSME Registration, submission of EMD is not 
mandatory. In such cases, valid MSME Registration Certificate is to be submitted 
in lieu of EMD. 

 

 
(j) SBI has the right to accept / reject any / all tenders without assigning any 

reasons and no correspondence shall be entertained in this regard. 
 

(k) Rates furnished in the Online Price Bid are inclusive of all costs, carriage, 
allowances, taxes & levies, etc., but excludes GST. However, GST will be paid 
extra by the Bank on production of GST Registration document and on claim 
as per prevailing rate. 

 

(l) The intending bidders are to quote their offers only in terms of specific 
Percentage Numerical Value (only up to two decimal places) above (+), or, 
below (–), or, at par with the Total Estimated Cost. Otherwise, the tender may 
be  rejected.  Please  note  that  all  the  item-rates  are  as  per  the  Bank’s 
approved rates. The “Percentage Offer” shall be uniformly applicable to each 
and every item including all sections / sub-sections / sub-heads of the Tender. 

 

(m) Contractors shall provide all labour and materials, tool and tackles including 
necessary scaffolding for proper execution of the work including curing etc. 

 

(n) 5% of the value of the executed work including EMD and ISD will be retained 
as Security Deposit and will be refunded on satisfactory completion of free 
maintenance period, i.e., 12 (twelve) months from the date of completion of 
work. No interest shall be payable. 

 

(o) Percentage offered against Total Estimated Cost shall be inclusive of providing 
necessary arrangements for satisfactory protection of furniture / flooring / 
electrical fittings / Bank’s any other property during execution of the work. 

(p) Percentage offered against Total Estimated Cost shall be inclusive of cost for 
disposing debris and any other unserviceable materials as per direction and 
inconformity with the Local or any other authority (s) rules. 

(q) Percentage offered against Total Estimated Cost shall be inclusive of cleaning 
of floors, making good to damaged floor, ceiling, walls, etc., after completion 
of work. 

(r) In case of any poor quality of work or substandard materials used for the 
purpose, shall be replaced as per instructions without any extra cost. 
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Notes:- 

 Conditional tenders shall be summarily rejected.

 SBI reserve their rights to accept or reject any or all the tenders, 
either in part or whole without assigning any reason(s)for doing so 
and no claim/correspondence shall be entertained in this regard.

 Quantities are tentative and can increase or decrease the quantities 
of any item and contractor have toexecute the same at the quoted 
rates.

 The application forms must be submitted in a prescribed format as 
laid down in the enclosed Annexures.

The Price bid should be submitted in online mode only as prescribed format given 
in our Service Provider’s portalwww.tenderwizard.in/SBIETENDER. 

 
 

Yours Faithfully, 
 
 

Sd/- 
Assistant General Manager (P&E.) 
SBI, P&E Deptt., LHO Kolkata 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

(The bidders are required to print this on their company’s letter head and sign, 
stamp and submit with technical Bid) 

 

To, 

M/s. Antares Systems Limited 

 
AGREEMENT TO  THE PROCESS  RELATED  TERMS  AND  CONDITIONS  FOR  THE e-TENDER  OF 
“REPAIRING RENOVATION  and STRUCTURAL RENOVATION WORKS AT LITTLE 
ANDAMAN ( HUT BAY),  A & N ISLAND  

 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document 

 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing 

the E- tendering as mentioned in RFP of SBI as well as this document and 
confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool 
and have understood the functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited, shall not be liable 
& responsible in any manner whatsoever for my/our failure to access & 
bid on the E-tendering platform due to loss of internet connectivity, 
electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by 
a valid Certifying Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E- 
tendering process. 

 
With regards, Date: 

 
 
 
 

Signature with company seal Name: Company / Organization: 
Designation within Company / Organization: 
Address of Company/Organization: 
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Site and its location  

The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect of 
any or all the factors while submitting his tender. 

Site Visit:  

 

A. GENERAL TERMS AND CONDITIONS 
 

INSTRUCTIONS TO THE TENDERERS “REPAIRING RENOVATION and STRUCTURAL 
RENOVATION WORKS AT LITTLE ANDAMAN (  HUT BAY),  A &  N ISLAND  

Sealed Tenders are invited by SBI for the “REPAIRING RENOVATION  and STRUCTURAL 
RENOVATION WORKS AT LITTLE ANDAMAN (  HUT BAY),  A &  N ISLAND  
The Above Mentioned Work Is To Be Carried Out AT FLAT NO. 3C AT BLOCK – A , AT SBI 
SENIOR OFFICERS’ RESIDENTIAL COMPLEX 4, RONALD-SHAY ROAD AT ALIPUR 

 
Tender documents  
The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner. *) Instructions 
to tenderers, *) General conditions of Contract, *) Special conditions of Contract, *) 
Additional Specifications, Drawings, *) Price bid 

 
***** IMPORTANT NOTE : 
The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 
a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 

The tender documents are not transferable.  
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Earnest Money:  
As mentioned in NIT 

 
5.0 Initial/ Security Deposit:  
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value by means of DD drawn in favour of SBI Payable at Kolkata within a period of 7 days 
of acceptance of tender. 

 
Total Security Deposit : 
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 
the form of Initial Security Deposit (ISD). Balance 3% shall be deducted from the running 
account bill of the work at the rate of 10% of the respective running account bill i.e., 
deduction from each running bill account will be @10% till Total Security Deposit (TSD) 
including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall 
be paid to the contract on the basis of architect’s certifying the virtual completion. The 
balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract. 

 
Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain 
percentage above or below estimated project cost), SBI /the bank may ask such bidder 
to deposit additional security deposit (ASD) as mentioned in the cautioned note in Page 
no-4 of this NIT. 

 
7.0 Signing of contract Documents:  
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or not. 

 
8.0 Completion Period:  
Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 28 days from the date of award of work. 

 
9.0 Validity of tender:  
1. Tenders shall remain valid and open for acceptance for a period of 90 days from the 

date of e-. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not accurate, SBI / Competent 
Authority has the right to accept/reject any/all tenders without assigning any reasons 
whatsoever. 

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work 

within the stipulated period of time, our Security deposit will be forfeited. 

Place: 

Date: Signature of Contractor 
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FORM OF TENDER 
To , 

 
Assistant General Manager (P&E) 
SBI, P&E Deptt., SBI LHO Kolkata 

Dear Sir, 

SUB: REPAIRING & RENOVATION WORKS “REPAIRING RENOVATION and STRUCTURAL 
RENOVATION WORKS AT LITTLE ANDAMAN (HUT BAY),  A & N ISLAND  
1. I/We refer to the tender notice issued   by the bank for above work. In connection with the 
above. 
2. I/We  do  hereby  offer  to  perform,  provide,  execute,  complete  and  maintain  the  works  in 
conformity with the drawings, conditions of contract, specifications, and bill of quantities at the 
respective rates quoted in the bill of quantities. 
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all 
aspects of the tender conditions. 
Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to 
a) Abide by and fulfill all the terms and provisions of the said conditions annexed hereto. 
b) Complete the works within 85  days from issuance of work order. 
4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 
5. We also declare that SBI may take any official actions , 
i) If our offer is withdrawn within the validity period of acceptance. 
Or 
ii) If the Contract is not executed within 10 days from the date of receipt 
Or 
iii) If the work is not commenced within 15 days after issue of work order or handing over of site 
whichever is later. 
5. I/We understand that you are not bound to accept the lowest or any tender you receive. 
6. Name of Partners/Directors of our Firm : 
i) 
ii) 
iii) 
Yours faithfully 
Signature: 
Designation: 

 
Name of Partner/Director of the firm authorized to Sign or Name of person having power of 
attorney to sign the contract 
(Certified true copy of Power of Attorney should be attached) 
Signature and address of witness 

a)  Signature: 
Name: 
Address: 
b) Signature: 
Name: 
Address: 
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2. ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT made the   day of   2022 

between      

 

of    
 

(hereinafter called the “Employer”) of the one part and _   
of (hereinafter called “The Contractor”) of the 
other part,   where   as   the   Employer   is   desirous   of   getting   the   work   of 
“  ” executed and 
has caused drawings, conditions of contract, specifications and schedule of quantities 
etc., describing the works prepared by Bank. 

 
AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the 
conditions of contract, specifications and schedule of quantities etc., have been signed 
by or on behalf of the parties hereto. 

 
AND  WHEREAS  THE  CONTRACTOR  has  agreed  to  execute  upon  and  subject  to  the 
conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) 
the works shown upon the said drawings and described in the same specifications and 
included in the said schedule of quantities for such sum as may be ascertained to be 
payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. 
     (Rupees  
referred to as “Said Contract Amount”). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

(hereinafter 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth 
in the said conditions, the contractor shall upon and subject to the said conditions, 
execute and complete the work shown in the said drawings and described in the 
said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become 

payable hereunder at the times and in the manner specified in the said conditions. 
 

3. Tender documents containing work order Notice to the Contractor, Conditions of 
Contract, Appendix thereto, Special Conditions of Contract, Specifications and 
Schedule of Quantities with the rates entered therein, shall be read and studied as 
forming part of this agreement and the parties hereto shall respectively abide by 
and submit themselves to the conditions and stipulations and perform the 
agreement on their part respectively in such conditions contained. 

 
4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a 

contract to carry out work in respect of the entire works to be paid for according to 
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actual measured quantities, including variations from BOQ at the rates contained in 
the Schedule of rates and Probable bill of quantities or as provided in the said 
conditions. 

5. The Employer reserves to himself the right of altering the drawings and natures of 
the work, of adding/substitution to or omitting any items of work or having portions 
of  the  same  carried  out  through  alternate  agencies  without  prejudice  to  this 
contract. 

 
6. Time shall be considered a the essence of this agreement and the contractor 

hereby agrees to commence the work soon after the site is handed over to him but 
within 15days reckoned from the date of issue of work order to execute the work, 
as provided for in the said conditions and complete the entire work in 85 days 
subject to nevertheless to the provisions for extension of time. 

 
7. This agreement and contract shall be deemed to have been made in Kolkata and 

any questions or dispute rising out of or in any way connected with this Agreement 
and Contract shall be deemed to have arisen in Kolkata and only the courts in 
Kolkata shall have jurisdiction to determine the same. The limitation period will be 90 
days from the date of dispute having arisen. 

 
AS WITNESS our hand this day of 2023 

Signed by the said in the presence of: 

WITNESS :  SIGNATURE 

NAME : 

ADDRESS : EMPLOYER 
 

WITNESS :  SIGNATURE 

NAME : 

ADDRESS : 
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and, in the 
drawings, the work shall be carried out as per standard specifications and under the 
direction of SBI / Consultant. 

 
1. INTERPRETATION : 

In constructing these conditions, the specifications, the schedule of quantities, tender 
and Agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre 
at “State Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and 
Local Head Office at “Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 
700 001, West Bengal and includes Client’s representative, successors & assigns. 

ii) Consultant: NA 
iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering 

vide this office NIT No. KOL-NB-2023-05-001 dated 10.05.2023 , and his / their heirs, 
legal representatives, assigns and successors. 

Site  :  FLAT  NO. 3C  AT  BLOCK  –  A  ,  AT  SBI  SENIOR  OFFICERS’  RESIDENTIAL  COMPLEX  4, 
RONALD-SHAY ROAD AT ALIPUR 

where the work is to be executed as per the lay-out plans and drawings including any 
other building (s) thereat allotted by the Bank for the Contractor’s use. 

 
iv) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project 

Management Consultant shall be the person / organization appointed by the Bank for 
administration of construction work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, 
the schedule of quantities and any further drawings or any other instruction, which 
may be given by the Bank / Consultant, during the execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule 

of quantities are to be kept at site and the Bank / Consultant, shall be given access to 
such drawings or schedule of quantities whenever necessary. Detail fabrication drawings 
where required are to be prepared by the Contractor and have these approved by 
Consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere 
in drawings, specifications and schedule of quantities or to additional instructions at least 
15 days ahead from the time when it is required for implementation so that the Bank / 
Consultant may be able to give decision thereon. 

 “The Work” shall mean the work to be executed or done under this contract. 
 “Act  of  Insolvency”  shall  mean  any  act  as  defined  by  the  Presidency  Town 

Insolvency Act or in Provincial Insolvency Act or any amending statutes. 
 “The Schedule of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contract. 
 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced 
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with the accepted quoted rates of the contractor. 

 
SCOPE: The Work Consists Of “REPAIRING RENOVATION and STRUCTURAL RENOVATION 
WORKS AT LITTLE  ANDAMAN (HUT BAY),  A  & N ISLAND . in accordance With the Drawings 
And “Schedule Of Works”. It Includes Furnishing All Materials, Labour, Tools And Equipment And 
Management Necessary For And Incidental To The Construction And Completion Of The Work In 
conformity with designs, drawings, specifications, bill 

of quantities, etc. Should any detail, essential for efficient completion of the work be 
omitted from the drawings / specification, it shall be the responsibility of the contractor 
to inform the Bank / Consultant and to furnish and install such detail with Bank’s / 
Consultant’s concurrence, so that upon completion of the proposed work the same 
becomes acceptable. 

Bank / Consultant may in their absolute discretion issue further drawings and / or 
written instructions, details, directions and explanations, which are here after collectively 
referred to as “The Bank’s / Consultant’s instructions” in regard to: 

 
a. The variation or modification of the design quality or quantity of work or the 

addition or omission or substitution of any work. 
b. Any discrepancy in the drawing or between the schedule of quantities and / or 

drawing and / or specification. 
c. The removal from the site of any defective material brought thereon by the 

contractor and the substitution of any other material thereof. 
d. The demolition, removal and / or re-execution of any work executed by the 

Contractor/s. 
e. The dismissal from the work of any person employed thereupon. 
f. The opening up for inspection of any work covered up. 
g. The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the Defect Liability period. 
The contractor shall forthwith comply with and duly execute any work comprised in 

such Bank’s / Consultant’s instruction provided always that verbal instruction, directions 
and explanations given to the Contractor or his representative upon the work by the Bank 
/ Consultant shall, if involving a variation, be confirmed in writing to the Contractors within 
seven days. No work, for which rates are not specifically mentioned in the priced 
schedule of quantities, shall be taken up without written permission of the Bank / 
Consultant. Rates of items not mentioned in the priced schedule of quantities shall be 
fixed by the Bank in consultation with the Consultant as provided in Clause “Variation”. 

 
2. DETAILED DRAWINGS AND INSTRUCTIONS : 

The Bank through its consultant shall furnish with reasonable promptness additional 
instruction by means of drawings or otherwise necessary for proper execution of the work. 
All such drawings and instructions shall be consistent with contract documents, true 
documents thereof and reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work 
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without proper drawings and instructions. 
Immediately  after  receipt  of  the  work  order  of  the  contract,  the  contractor  shall 

prepare a progress schedule and submit the same to the Bank through the Consultant for 
approval which shall indicate the dates for the starting and completion of the various 
stages of constructions. 

 
3. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank 
through its Consultant free of charge with a copy of the priced schedule of quantities / 
rates, two copies of each of the said drawings and one copy of specification and two 
copies of all further drawings issued during the progress of the work. Any further copies of 
such drawings required by the contractor shall be supplied on payment by the contractor 
of the charges therefor. 

 
5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its 
Consultant are the property of the Bank. They are not to be used on other work, and with 
the exception of the signed contract set, are to be returned to the Bank on request on 
completion of the work. 

 

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS 
: 
If the contractor after receipt of written notice from the Bank and / or the Consultant 

requiring compliance of any instructions within ten days fails to comply with such 
instructions, the Bank through the Consultant may employ other person, to carry out any 
such instructions whatsoever 

 

that may be necessary to give effect thereto and pay all cost in connection 
therewith. The contractor shall either pay the Bank the cost incurred by the Bank in 
connection therewith or the Bank may release the cost from any money due or to 
become due to the Contractor. 

 

 Owner’s Right to Terminate the Contract: 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall 

be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 7 
days after notice to him to do so to show to the reasonable satisfaction of the Architect / 
Consultant that he is able to carry out and fulfill the contract and to give security 
therefore if so required by the Architect / Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through 
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the Architect / Consultant or shall charge or encumber this contract or any payment due 
to which may become due to the contractor there under: 

(a) has abandoned the contract, or, 
(b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 15 days after receiving from the 
SBI through the Architect / Consultant written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 
Architect / Consultant that the said materials were condemned and rejected by 
the Architect / Consultant under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, 
matters or things by this contract to be observed and performed by the contractor 
for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in 
defiance  of  the  SBI’s  or  Architect’s  /  Consultant’s  instructions  to  the  contrary 
subject any part of the contract. 

Then and in any of said cases the SBI and or the Architect / Consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Architect / Consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been so determined and 
as if the works subsequently had been executed by or on behalf of the contractor. 

 
And further the SBI through the Architect / Consultant their agents or employees may 

enter upon and take possession of the work and all plants, tools, scaffoldings, materials, 
sheds, machineries lying upon the premises or on the adjoining lands or Roads use the 
same by means of their own employees or workmen in carrying on and completing the 
work or by engaging any other 

 

contractors or persons to complete the work and the contractor shall not in any way 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for completing and finishing or using the materials and plant for the 
works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect / Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 15 days after receipt 
thereof by him the SBI sell the same by public auction after due publication, and shall 
adjust the amount realized by such auction. The contractor shall have no right to question 
any of the act of the SBI incidental to the same of the materials etc. 
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7. VISIT TO THE SITE: 
Intending tenderer shall visit the site and make him thoroughly acquainted with the 

local site condition, nature and requirements of the work, facilities of transport condition, 
availability of labour and materials, access and storage for materials and removal of 
rubbish. The tenderer shall provide in the tender for cost of carriage, freight and other 
charges as also for any special difficulties and including police restriction for transport etc. 
for proper execution of work as indicated in the drawings. The successful tenderer will not 
be entitled to any claim or compensation for difficulties faced or loses incurred on 
account of any site condition which existed before the commencement of the work or 
which in the opinion of the Bank / Consultant, might be deemed to have reasonably 
been inferred as so existing before commencement of work. 

 

8. TENDERS: 
The entire tendering process will be conducted on an electronic platform through 

M/s. Antares Systems Limited , the Bank’s authorized e-Procurement Agency. 
The Bank reserves the right to reject the lowest or any tender and also to discharge 

any or all of the tenders for each section or to split up and distribute any item of work to 
any firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be correct, 
workable and self-supporting. If called upon by the Bank / Consultant, detailed analysis of 
any or all the rates shall be submitted. The Bank / Consultant shall not be bound to 
accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and 
not as “lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid 
as complete work in all respects and details including preparatory and finishing work 
involved, directly related to and reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges will be allowed in this 
connection. 

The Bank has power to add to / omit from any work as shown in drawings or described 
in specifications or included in schedule of quantities and intimate the same in writing but 
no addition, omission or variation shall be made by the contractor without authorization 
from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period 
of 90 (ninety) days from the date of opening of tender. 

 
9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender 
consisting of the  documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of 
Contact, Special Conditions of Contract, Technical Specifications, Price Bid, Drawings, 
etc. 

The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies shall take precedence in 
the order as Price Bid, Additional specification, Technical specification, Drawings, 
Special conditions of contract, 
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GCC, instructions to Tenderers. 
 

10. AGREEMENT: 
The successful tenderer shall sign the agreement as per draft agreement annexed 

herewith (Annexure I) within 10 days (If instructed by the bank) from the date of issue of 
formal work order and he shall pay for all stamps and legal expenses, incidental thereto. 
However, the written acceptance of the tender by the Bank / Consultant will constitute a 
binding contract between the Bank and the person so tendering whether such formal 
agreement is or is not subsequently executed. 

 

11. PERMITS AND LICENSES: 
Permits and licenses for release of materials which are under Government control shall 

be arranged by the contractor on behalf of the Bank. The Bank will sign any form or 
application that may be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be 
claimed by the contractor for non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this 
account which in the opinion of the Bank / Consultant is reasonable. The Contractor shall 
at his own cost arrange for storage shed adequate for taking delivery and storing of the 
materials including any incidentals cost for obtaining permits and licenses etc. The costs 
for storing, transporting, handling etc. are to be included by the contractor in his quoted 
rate. 

 
12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to 
the work and to the Regulations, etc., of the Government and Local Authorities and of 
any Bank with whose system the premises is proposed to be connected. The Contractor 
shall give all notices required by the said Act, Rules, Regulations and By laws etc. and pay 
all fees payable to such authority / authorities for execution of the work involved. The 
cost, if any, shall be deemed to have been included in his quoted rates, taking into 
account all liabilities for licenses, fees for footpath encroachment and restorations etc. 
and shall defend all actions arising from such claims or liabilities. 
13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, 
excise, sales tax, work contract tax or any other taxes or local charges, as applicable. No 
extra claim on this account will in any case be entertained. However, GST as per GST act 
will be paid on production of GST Registration Certificate and on claim. 
14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 
i) That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Bank or the Architect / Consultant. 
 

ii) The contractor shall make alternative arrangements for the supply of water if the 
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arrangement made by the contractor for procurement of water in the opinion of the 
Bank or the Architect / Consultant is unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangement for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals 

 
iv) from local authorities, if required, at his own cost. He shall restore the ground to its 

original condition after wells are dismantled on completion of work or hand over the 
well to the SBI without any compensation as directed by the Bank or the Architect / 
Consultant. 

v) 
vi) The contractor shall make his own arrangements for power and supply / distribution 

system for driving plant or machinery for the work and for lighting purposes at his own 
cost. The cost of running and maintenance of the plants are to include in his tender 
prices. He shall pay all fees and hold the owner free from all such costs. He has to 
obtain necessary approval from the appropriate authorities, if required. 

 

15. PROVISIONAL SUMS (P. S.): 
All provisional sum described in the schedule of quantities as P.S. shall be exclusively 

allotted to the purchase of materials and not for any handling / fixing to be done by the 
contractor. Such costs of handling and fixing with profit (including transport charge if 
required) shall be separately included in the contract price as described in the schedule 
of quantities. The disposal of the amounts covered under this head will be absolutely at 
the discretion of the Bank. Contractor is to make payments for these materials to the 
suppliers on certificate or orders issued by the Bank / Consultant and realize the payment 
from the Employee thus made through his bills for work done. 

 
16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire 
new structure indicated in the drawing but the Bank reserves the right to execute only a 
part or the whole or any excess thereof without assigning any reason therefore. If at any 
time after the commencement of the work, the Bank / Consultant shall, for any reason 
whatsoever, not require the whole work thereof as specified in the tender to be carried 
out the Consultant / Bank shall give notice in writing of the fact to the contractor who 
shall have no claim to any payment as compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in full, 
but which he did not derive in consequence of the full amount of the work not having 
been carried out; neither shall he have any claim for compensation by reason of any 
alterations having been made in the original specification, drawing, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
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17. OTHER PERSONS ENGAGED BY THE BANK: 
The Bank reserves the right to execute any part of the work included in this contract or 

any work which is not included in this contract by other Agency or persons and the 
Contractor shall allow all reasonable facilities and use of any scaffolding etc. for the 
execution of such work. All the agencies employed by the Bank on the work shall act in 
close co-ordination extend mutual assistance to enable completion of the work 
satisfactorily. 

 
18. EARNEST  MONEY,  TENDER  APPLICATION  FEE  AND  SECURITY  DEPOSIT  /  RETENTION 

MONEY: 
Value of EMD : As mentioned in NIT 
Value of ISD : As mentioned in NIT 

 
Retention Money shall be deducted from progressive running bills at the rate of 10 % of 
the gross value of work done by the contractor and claimed in each bill, provided the 
total security deposit, i.e., retention money shall not exceed 5% of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee on a 
Nationalized Bank is submitted by the contractor. 50% of the total security deposit will be 
refunded to the Contractor subject to the issue of virtual completion certificate by the 
Bank / Consultant and Contractor removing his materials, equipment, labour force, 
temporary shed / stores etc. from the site. The Balance 50% will be refunded to the 
contractor 30 (Thirty) days after end of “Defect Liability Period” provided he has 
satisfactorily carried out all the work, submitted all documents contractually called for 
and attended to all defects during defect liability period in accordance with the 
conditions of contract. No interest is allowed on retention money and earnest money 
deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the 
Bank reserves the right to withhold payment of so much of the retention money as in his 
opinion, represents the cost of the same. 

 
 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
The Contractor shall provide everything necessary for the proper execution of the 

work according to the intent and meaning of the drawing, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if 
the Contractor finds any discrepancies therein he shall immediately and in writing refer 
the same to the Bank / Consultant whose decision shall be final and binding. The 
Contractor shall provide himself for ground and fresh water for carrying out the work at his 
own cost. The Bank shall on no account be responsible for the expenses incurred by the 
Contractor for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract, and beyond 
the unit price no extra payment will be allowed for incidental or contingent work, labour 
and / or materials inclusive of all taxes and duties whatsoever except for specific items, if 
any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any 



Tender ID : KOL-RKS-2023-08-001 Category Code : CD 

23 | P a g e S i g n a t u r e   o f   B i d d e r   w i t h   o f f i c i a l   S e a l 

 

 

work, all tools, tackles, machineries and equipment’s and all the necessary centering, 
scaffolding, staging, planking, timbering, strutting, shoring, pumping, fencing, boarding, 
watching and lighting by night as well as by day required not only for the proper 
execution and protection of the said work but also for the protection of the public and 
safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters 
and things and the contractor shall take down and remove any or all such centering, 
scaffolding planking, timbering, strutting, shoring etc. on occasions as required or when 
ordered so to do and shall fully reinstate and make good all matters and things disturbed 
during the execution of work to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary 
for the proper performance of the contract and for his own convenience but not 
otherwise. Upon completion, such road shall be broken up and leveled where so required 
unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any 
men employed on the building and to provide such parties with proper, sufficient and if 
required, special scaffolding, hoists and ladders and provide them with water and lighting 
and leave or make any holes, grooves etc. in any work, where directed by the Bank / 
Consultant as may be required to enable such workman to lay or fix pipes, Air- 
conditioning wiring, special fittings etc. The quoted rate of the tenderers shall accordingly 
include all these above mentioned contingent work. 

 
20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 
a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 85 
days (including Sundays and Holidays) from the Date of Issue of the Work Order or the Site 
Handover Date, whichever is later. The work shall be deemed to be commenced within 15 
(FIFTEEN) days from the issue of formal work order or the date on which the 
Contractor is instructed to take possession of the site, whichever is later. Time is the 
essence of the contract and shall be strictly observed by the Contractor. 

The work shall not be considered as complete until the Bank / Consultant have 
certified in writing that this has been completed and the Defects Liability Period shall 
commence from the date of such certificate. 

 
b) Extension of Time : 

If in the opinion of the Bank / Consultant, the work be delayed for – 
 delayed handing over of site 
 by reason of any exceptionally inclement weather 
 by reason of instructions from the Bank / Consultant in consequence of proceedings 

taken or threatened by or disputes, with adjoining or neighboring owners 
 by the work, or delay of other contractors or tradesmen engaged or nominated by 

the Bank / Consultant and not referred to in the specification 

 
 by reason of authorized extra and additions 
 by reason of any combination of workman or strikes or lockout affecting any of the 

building trades 
 from other causes which the Bank / Consultant may consider are beyond the 
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control of the contractor, the Bank / Consultant at the completion of the time 
allowed for the contract shall make fair and reasonable extension of time for 
completion in respect therefor. 

In case of such strikes or lock-outs, as are referred to above, the contractor shall 
immediately give the Bank / Consultant written notice thereof. Nevertheless, the 
contractor shall use his best endeavors to prevent delay, and shall do all that as may be 
reasonably required, to the satisfaction of the Bank / Consultant to proceed with the work 
and on his so doing it will be ground of consideration by the Bank / Consultant for an 
extension of time as above provided. The decision of the Bank as to the period to be 
allowed for an extension of time for completion hereunder (which decision shall be final 
and binding on the contractor) shall be promulgated at the conclusion of such strike or 
lock-out and the Bank shall then, in the event of extension being granted, determine and 
declare the final completion date. The provision in clause 19 with respect to payment of 
liquidated damages shall, in such case be read and construed as if the extended date 
fixed by the Bank / Consultant were substituted for and the damage shall be deducted 
accordingly. 
c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress 
on the basis of a programme chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Bank / Consultant. Contractor should also 
include planning for procurement of scarce material well in advance and reflect the 
same in the programme chart so that there is no delay in completion of the project. 

 
21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within 
the stipulated period, the contractor shall be bound to pay to the Bank a sum calculated 
@ 0.5 % of the accepted Contract Price per week of delay, subject to a maximum of 5% 
of the Contract Price or Certified Bill Value, whichever is higher, by way of liquidated 
damages and not as penalty during which the work remains uncommented or unfinished 
after the expiry of the completion date. 

 

 Addendum to Liquidated Damages Clause: 
The parties hereby agree that due to negligence of act of the Contractor, if the 

employer suffers losses, damages, the quantification of which may be 
difficult, and hence the amount specified hereunder shall be construed as 
reasonable estimate of the damages and the Contractor agree to pay such 
liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the 
Contract Price or Certified Bill Value, whichever is higher. The liquidated damages shall be 
applicable under following circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall 
be liable to pay 1% of the total cost of the services for delay of each week or part 
thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not 
rectified to the satisfaction of the Employer within 30 days of the receipt of the 
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notice, the Contractor shall be liable for Liquidated Damages for an amount 
equal to 0.5% of total cost of the services for every week or part thereof for the 
delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract 
and get the work done from an alternate source at the risk of the contractor, besides 
forfeiting ISD. The decision of the Bank as to the period of delay on the part of the 
contractor and the quantum of compensation for such delay shall be final and binding 
on the contractor. If the contractor is unavoidably hindered in carrying out the work on 
account of delayed decision or the approval by the Bank, which are necessary to carry 
out further work, he shall be allowed suitable extension of time by concerned authority of 
the Project, whose decision shall  be  final  and  binding  on the contractor. No claim of 
the contractor shall be entertained against the Bank for such delayed approvals / 
decisions by the Corporation, excepting suitable extension of time. 

 
22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall 
have rendered himself liable to pay liquidated damages amounting to the whole of his 
security deposit (whether paid in one sum or deducted by installments) the Bank / 
Consultant shall have power to adopt any of the following courses as they may deem 
best suited to the interest of the Bank: 
a)  To rescind the contract (of which rescission notice in writing to the contractor under 

hand of the Bank shall be conclusive evidence) and in which case the security 
deposit of the contractor shall stand forfeited and be absolutely at the disposal of the 
Bank. 

b)  To employ labour paid by the Bank and supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour and price of 
material (of the amount of which cost and price of a certificate of the Consultant shall 
be final and conclusive against the Contractor) and crediting him with the value of 
the work done, in all respects in the same manner and at the same rates as if had 
been carried out by the contractor under the terms of this contract. The certificate of 
the Consultant as to the value of the work done shall be final and conclusive against 
the contractor. 

c)  To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him (of the amount of which excess the certificates in writing of the Consultants shall 
be final and conclusive) shall be binding and paid by the original contractor and may 
be deducted from any money due to him by the Bank under the contract or 
otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient 
part thereof. 

d) 
In the event of any the above courses being adopted by the Bank the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 
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having purchased or procured any materials or entered into any engagements, or make 
any advances on account of or with a view to the execution of this work or the 
performance of the contract. And in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for 
any work thereto actually performed under this contract, unless and until the Bank will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 

 
23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS: 
The Contractor shall provide, fix up and maintain in an approved position proper 

office accommodation for the Contractor’s representative and staff, which offices shall 
be open at all reasonable hours to receive instruction notices or communications and 
clear away on completion of the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of 
appropriate size. They are to be protected from ravages of termites, ants and other 
insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for 
work and to enable other contractors and sub-contractors to complete the work within 
the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen 
and clear away the same when no longer required and to provide all necessary 
attendance, lights etc. required. 

 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers 
and field staff and keep the same in a clean and sanitary condition to the satisfaction of 
the Public Health Authorities and shall cause such latrines and soil to be cleared away 
whenever necessary and shall make good all the work disturbed by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of 
mosquitoes on the work during the construction and all receptacles, cisterns, water tanks 
etc. used for storage of water must be suitably protected against, breeding of 
mosquitoes. The Contractor shall indemnify the Bank against any breach of rules in 
respect of anti-malarial measures. The Contractor shall not fix or place any placards or 
advertisement of any description or permit the same to be fixed or placed in or upon any 
boarding gantry, building structure other than those approved by the Bank. 

 
Protective Measures 

The contractor from the time of being placed in possession of the site must make 
suitable arrangements for watching, lighting and protecting the work, the site and 
surrounding property by day, by night, on Sunday and other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, 
roads or member of the public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. 
for the protection of the work and materials and for altering and adopting the same as 
may be required and removing on completion of the work and making good all work 
disturbed. 
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Storage of Materials 
The Contractor shall provide and maintain proper sheds for the proper storage and 

adequate protection of the materials etc. and other work that may be executed on the 
site including the tools and materials of sub-contractors and remove the same on 
completion. Sheds for storage of cement are to have pucca floor raised above the 
ground. Cement godown shall be constructed for storing about six weeks requirements of 
cement and stored as per norms with a stack of 10 bags each, 2 ft. opening all around 
with 2 ft. passage between each stack. 

Structure shall be waterproof from all the sides and top. Cement should be stored one 
ft. above the ground level and have pucca raised floor. 

So also reinforcement bars are to be stored above the ground level to prevent the 
same form getting rusted. 

 
Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and 
considered 

 
necessary for the work shall be provided by the Contractor for the due performance 

of this contract. 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 

required for safely taking measurement shall he supplied by the contractor. 
The workmen and the supervisors on the work shall carry with them always a steel 

tape, a spirit level, a plumb bob and a square and shall check the work to see that the 
same is being done according to the drawing and specifications. The site Engineer will 
use any or all measuring instruments or tools belonging to the contractor as he chooses for 
checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable 
facilities for the use of his scaffolding, tools and plant etc. by sub-contractors for their 
work. 

 
24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to 
the work and to the Regulations and Bylaws of any authorities, and / or any water, lighting 
and other companies, and / or authorities with whose system the structures were 
proposed to have connection and shall before making any variations from the drawings 
or specification that may be associated to so conform, give the Bank / Consultant written 
notices specifying the variations proposed to be made and the reasons for making them 
and apply for instruction thereon. The Bank / Consultant on receipt of such intimation shall 
give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. 
Regulations or Bylaws to be given to any authority and to pay to such authority or to any 
public officer all fees that may be properly chargeable in respect of the work and lodge 
the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, 
royalties, damages to buildings, roads or members of public in course of execution of 
work and shall defend all action arising from such claims and shall keep the Bank saved 
harmless and indemnified in all respects form such actions, costs and expenses. 
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25. CLEARING SITE AND SETTING OUT WORKS: 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, 
loose stone and rubbish materials of all kinds. All holes or hollows whether original, existing 
or produced by removal of loose stone or materials shall be carefully filled up with earth 
well rammed and leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the work and for the correctness of the position, levels, dimensions and 
alignment of all parts thereof. If at any time, any error shall appear during the progress of 
any part of the work, the Contractor shall at his own expenses rectify such error, if called 
upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out the 
work to the alternative positions at the site until one is finally approved and the rates 
quoted in his tender should include for this and no extra on this account will be 
entertained. 

 
Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory 
warnings viz. “RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

 
 

26. DATUM: 
The average ground level will be considered as the crown of the nearest road, which 

should be taken as “Datum” which is however, subject to final confirmation by the Bank / 
Consultant. All levels shown in the drawings are to be strictly adhered to. 

 

27. BENCHES : 
The Contractor is to construct and maintain proper benches of all the main walls, in 

order that the lines and levels may be accurately checked at all times. 
These benches will consist of timber posts of adequate length and minimum diameter 

75 mm to be driven in the ground at suitable distance as directed encased with brick 
work. The wire nails will be driven on the top of timber posts on the centre lines of columns, 
walls, inside and outside face of foundation trenches. Centre line of walls, columns etc. 
may be clearly indicated and checked at any time if it is so required. 

 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, 

drain, cesspool or other place shall not be deposited on the surface but shall be once be 
carted away by the Contractor to a safe place as per rules of the appropriate authorities. 
The Contractor shall keep the foundation and work free from water and shall provide and 
maintain at his own expenses electrically or other power driven pumps and other plant to 
the satisfaction of the Bank for the purpose, until the building is handed over to the Bank. 
The Contractor shall arrange for the disposal of the water so accumulated to the 
satisfaction of the Bank and the local authority and no claims will be entertained 
afterwards if he does not include in his rates for the purpose. 
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29. ACCESS: 
Any authorized representative of the Bank / Consultant shall at all reasonable times 

have free access to the work and / or to the workshops, factories or other places where 
materials are being prepared or constructed for the work and also to any place where 
the materials are lying or from where they are being obtained, and the contractor shall 
give every facility to the Bank or their representatives necessary for inspection and 
examination and test of the materials and workmanship. Except the representatives of the 
Bank and Consultant no person shall be allowed at any time without the written 
permission of the Bank. 

 
30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : 

All the work specified and provided for in the specification or which may be required 
to be done in order to perform and complete any part thereof shall be executed in the 
best and most workman like manner with materials of the best and approved quality of 
the respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other additional 
particulars and instructions as may from time to time be given by the Bank / Consultant 
during the execution of the work, and to his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories or as prescribed by 
Bank / Consultant at his own cost to prove that the materials etc. under test conform to 
the relevant I.S. standards or as specified in the specification. No extra payment on this 
account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and 
not exhaustive. Any other tests, special or routine, on any material or workmanship, 
advised to be done by the Bank / Consultant for any reason shall be done by the 
contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under 
the contract must be provided through normal channels and must include charge for 
sales tax, import duties and other charges as applicable and must be best of their kind 
available and the Contractor/s must be entirely responsible for the proper and efficient 
carrying out of the work. The work must be done in the best workmanship manner. 
Samples of all materials to be used shall be submitted to the Bank / Consultant and 
written approval from the Bank / Consultant shall be obtained prior to placement of 
order. A list of materials of approved make and brand is annexed. Materials mentioned in 
the said list shall be used. In case materials specified in the list are not available the 
Contractor/s may use the equivalent product with prior permission from the Bank / 
Consultant. As regards equivalent product / material the opinion of the Bank / Consultant 
shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering 
for such time as the Bank / Consultant may direct and shall protect from injury all work 
during its course of execution. Any damage (during construction) to any part of the work 
for any reasons due to rain, storm or neglect of contractor, shall be rectified by the 
contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
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the Contractor shall take all precaution necessary for the protection of work and at his 
own expenses shall make good any damage arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new 
work and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesman or sub- 
contractor and any damage caused must be made good by the contractor at his own 
expenses. 

 

31. REMOVAL OF IMPROPER WORK: 
The Bank / Consultant shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or times 
as may be specified in the order of any materials which in the opinion of the Bank / 
Consultant are not in accordance with 

 

specification or instruction, the substitutions or proper re-execution of any work 
executed with materials or workmanship not in accordance with the drawings and 
specifications or instruction. In case the Contractor refuses to comply with the order Bank 
/ Consultant shall have the power to employ and pay other agencies to carry out the 
work and all expenses consequent thereon or incidental thereto as certified by the 
Consultant shall be borne by the contractor or may be deducted from any money due to 
or that may become due to the contractor. No certificate which may be given by the 
Consultant shall relieve the Contractor from his liability in respect of unsound work or bad 
materials. 

 
32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the 
Bank to superintendent the work. The Contractor shall afford the Site Engineer every 
facility and assistance for examining the work and materials and for checking and 
measuring work and materials. The Site Engineer shall have no power to revoke, alter, 
enlarge or relax any requirements of the Contract or to sanction any day work, additions, 
alterations, deviations or omission or any extra work whatever, except in so far as such 
authority may be specially conferred by a written order of the Bank / Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, 
of non-approval of any work or materials and such work shall be suspended or the use of 
such materials shall be discontinued until the decision of the Bank / Consultant is 
obtained. The work will from time to time be examined by the Consultant / Bank or his 
authorized representative and the Site Engineer. But such examination shall not in any 
way exonerate the Contractor from the obligation to remedy any defects, which may be 
found to exist at any stage of work or after the same is complete. Subject to the limitations 
of this clause the Contractor shall take instructions only from the Consultant / Bank. 

 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 
The Contractor shall provide erect and maintain at his cost a separate simple 

watertight office accommodation for the Site Engineer / PMC in case it is not already 
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available at site. This accommodation shall be well lighted and ventilated and provided 
with windows, door with a lock. The Sit Engineer’s / PMC’s office shall be minimum of 14 
Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for keeping 
drawings, a cupboard having proper lock and backboard for displaying drawings and 
lights and fans. The accommodation shall be demolished when directed. 

 
34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the 
work who shall be available (by turn) throughout the working hours to receive and 
comply with instruction of the Bank / Consultant. The Contractor shall engage at least one 
experienced Technical representative as Site-in-Charge for execution of the work. The 
Contractor shall employ in connection with the work persons having the appropriate skill 
or ability to perform their job efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer 
below the age of sixteen years and not an Indian National shall be employed on the 
work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis 
either wholly or partly under the direct order or control of the Bank or his representative 
shall be deemed to be a person employed by the contractor. 

The Contractor shall comply with the provisions of all labour legislation including the 
requirements of the following – 

a) The Payment of Wages Act 
b) Bank’s Liability Act 
c) Workman’s Compensation Act 
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 

 
e) Apprentices Act 1961 
f) Any other Act or enactment relating thereto and rules framed there under from 

time to time. 
The Contractor shall keep the Bank saved harmless and indemnified against claims of 

any of the workmen and all costs and expenses as may be incurred by the Bank in 
connection with any claim that may be made by any workman are recoverable from the 
Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer 
of the State or any local authority or of the Bank regarding the maintenance of proper 
environmental sanitation of the area where the Contractor’s labourers are housed or 
accommodated, for the prevention of small-pox, cholera, plague, typhoid, malaria and 
other contagious diseases. The contractor shall provide, maintain and keep in good 
sanitary condition adequate sanitary accommodation and provide facilities for pure 
drinking water at all time for the use of men engaged on the work and shall remove and 
clear away the same on completion of work. Adequate precaution shall be taken by the 
Contractor or prevent nuisance of any kind on the work or on the lands adjoining the 
same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged 
on the work. He shall within 24 hours of occurrence of any accident at or about the site or 
in connection with execution of work, report such accident to the Bank and also to the 
competent authority where such report is required by law. 
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35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from 
work any person employed thereon by him, who may in the opinion of the Bank / 
Consultant be unsuitable or incompetent or who may misconduct himself. Such discharge 
shall not be the basis of any claim for compensation or damages against the Bank / 
Consultant or any of their officer / employee. 

 

36. ASSIGNMENT: 
The whole of the work included in the contract shall be executed by the Contractor 

and the Contractor shall not directly or indirectly transfer, assign or underlet or any part, 
share or interest therein nor, shall take a new partner, without written consent of the Bank 
and no subletting shall relieve the Contractor from the full and entire responsibility of the 
contract or from active superintendence of the work during their progress. 

 
37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and 
fixing any goods for which prime cost prices or provisional sums are included in the 
Schedule of Quantities / Rates and / or specification who may be nominated or selected 
by the Consultant / Bank are hereby declared to be sub-contractors employed by the 
contractor and are herein referred to as nominated sub-contractors. 

No nominated sub-contractor shall be employed on or in connection with the work 
against which contractor shall make reasonable objection or save where the Bank and 
Consultant shall otherwise agree who will not enter into a contract provided – 
a)  That the nominated sub-contractor shall indemnify the Contractor against the same 

obligation in respect of the sub-contract as the Contractor is under in respect of this 
contract. 

b)  That the nominated sub-contractor shall indemnify the Contractor against claims in 
respect of any negligence by the sub-contractor, his servants or agents or any misuse 
by him or them of any scaffolding or other plants and property of the contractor or 
under any Workman’s Compensation Act in force. 

c)  Payment shall be made to the nominated sub-contractor within 14 days of his 
receipt of the Consultant’s certificate provided that before any certificate is issued 
the contractor shall upon request furnish to the Consultant proof that all nominated 
sub-contractors accounts 

 
d)  included in previous certification have been duly discharged, in default thereof the 

Bank may pay the same upon a certificate of the Consultant and deduct the amount 
thereof from any sums due to the contractor. The exercise of those powers shall not 
create probity of contract between the Bank and the Sub-contractor. 

 
38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
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The Contractor shall be responsible for all injury to the work or workmen, to persons, 
animal or things and for all damages to the structural and / or decorative part of property 
which may arise from the operations or neglect of himself or of any Sub-contractor or of 
any of his or a cub-contractor’s employees, whether such injury or damage arise from 
carelessness, accident or any of his or a sub-contractor’s employees, or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall 
be held to include inter-alia, any damage to buildings whether immediately adjacent or 
otherwise and any damage to roads, streets, footpaths or ways as well as damage 
caused to the buildings and the work forming the subject of this contract by rain, wind or 
other inclemency of the weather. The Contractor shall indemnify the Bank and hold 
harmless in respect of all and any expenses arising from any such injury or damages to 
persons or property as aforesaid and also in respect of any claim made in respect of injury 
or damage under any acts of compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as 
to deliver the whole of the contract work complete and perfect in every respect and so 
as to make good or otherwise satisfy all claims for damages to the property or third 
parties. 

 
39. INSURANCE: 
 Without limiting his obligations and responsibilities under the contract, the contractor 

shall insure in the joint names of the State Bank of India and the contractor against 
all loss of damages from whatever cause arising other than the excepted risk, for 
which he is responsible under the terms of contract and in such a manner that 
the State Bank of India and contractor are covered for the period stipulated under 
Clause 20 of GCC and are also covered during the period of maintenance for loss 
or damage arising from a cause, occurring prior to the commencement of the 
period of maintenance and for any loss or damage occasioned by the contract in 
the course of any operations carried out by him for the purpose of complying 
with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials 
for incorporation in the work at their replacement value. 

b) The constructional plant and other things brought on to the site by the 
contractor to the replacement value of such constructional plant and other 
things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State 
bank of India which approval shall not be unreasonably withheld and the 
contractor shall whenever required produce to the Architect / consultant the 
policy if insurance and he receipts for payment of the current premiums. 

 
 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the State Bank of India against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may arise 
out of or in consequence of the execution and maintenance of the works and against all 
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claims proceedings, damages, costs, charges and expenses whatsoever in respect of or 
in relation thereto except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 

 
b) The rights of State Bank of India execute the works or any part thereof on, over, 

under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the 

State Bank of India their agents, employees or other contractors not being 
employed by the contractor or for or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or 
where the injury or damage was contributed to by the contractor, his servants or 
agents such part of the compensation as may be just and equitable having 
regard  to  the  extent  of  the  responsibility  of  the  State  Bank  of  India,  their 
employees, or agents or other contractors for the damage or injury. 

 
 Contractor to indemnify State Bank of India 

The  contractor  shall  indemnify  the  STATE  BANK  OF  INDIA  against  all  claims, 
proceedings, damages, costs, charges and expenses in respect of the matters referred to 
in the provision mentioned in this NIT. 

 
 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India 
against any action, claim, or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties which may be 
payable which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claim made under or action brought against STATE BANK OF 
INDIA in respect of such matters as aforesaid the contractor shall be immediately notified 
thereof and the contractor shall be liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall not be 
liable to indemnify the STATE BANK OF INDIA if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Architect / 
Consultant in this behalf. 

 
 

 Third party insurance 
  Before commencing the execution of the work the contractor but without 

limiting his obligations and responsibilities under Clause 24 of GCC shall insure 
against his liability for any material or physical damage, loss or injury which may 
occur to any property including that of STATE BANK OF INDIA, or to any person, 
including any employee of the STATE BANK OF INDIA, arising out of the execution 
of the works or in the carrying out of the contract, otherwise than due to the 
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matters referred to in the provision to Clause 37 thereof. 
 

Minimum Amount of Third party Insurance 
Such insurance shall be effected with an insurer and in terms approved by the 
State Bank of India which approval shall not be reasonably withheld and for at 
least the amount stated below. The contractor shall, whenever, produce to the 
Architect / Consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums. 

  The minimum insurance cover for physical property, injury, and death is 
Rs.5.00 Lakh per occurrence with the number of occurrence limited to four. 
After each occurrence contractor will pay premium to make insurance valid for 
four occurrences always. 

 

 ACCIDENT OR INJURY TO WORKMAN 
 The State Bank of India shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or 
injury to any workmen or other person in the employment of the contractor or any 
sub-contractor, save and except an accident or injury resulting from any act or 
default of the State Bank of India or their agents, or employees.  The contractor shall 
indemnify and keep indemnify State Bank of India against all such damages and 
compensation, save and except as aforesaid, and against STATE BANK OF INDIA 
claims, proceedings, costs, charges and expenses whatsoever in respect thereof or 
in relation thereto. 

 
Insurance against accident etc. to workmen 

The contractor shall insure against such liability with an insurer approved by the 
State Bank of India during the whole of the time that any persons are employed by 
him on the works and shall, when required, produce to the architect / consultant 
such policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by an sub-contractor the 
contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied 
if the sub-contractor shall have insured against the liability in respect of such person 
in such manner that State Bank of India is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Architect / 
Consultant when such policy of insurance and the receipt for the payment of the 
current premium. 

 
Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect the terms of contract, then 
and in any such case the State Bank of India may effect and keep in  force any 
such insurance and pay such premium or premiums as may be necessary for that 
purpose and form time to time deduct the amount so paid by the State Bank of 
India  as  aforesaid  from  any  amount  due  or  which  may  become  due  to  the 
contractor, or recover the same as debt from the contractor. In addition, an 
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amount of penalty of Rs. 1.00 lakh will be imposed and to be recovered from the 
proceedings of any bill due to be paid to the contractor. 

 
 Without  prejudice  to  the  others  rights  of  the  State  Bank  of  India  against 

contractors. In respect of such default, the employer shall be entitled to deduct 
from any sums payable to the contractor the amount of any damages costs, 
charges,  and  other  expenses  paid  by  the  State  Bank  of  India  and  which  are 
payable by the contractors under this clause. The contractor shall upon settlement 
by the Insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged.   In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the contractor and the Contractor shall 
not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

 
40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the 
invoices, accounts, receipts and other vouchers that they may require in connection with 
the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, 
the value of the difference in the quantity of the materials he was required to use and 
that he actually used shall be deducted from his dues. The decision of the Bank shall be 
final and binding on the 

 

Contractor as to the amount of materials the Contractor is required to use for any 
work under this contract. 

 
41. MEASUREMENT OF WORK : 

The Contractor will record and submit to the Project Management Consultant / Site 
Engineer / Consultant / Bank with the details of measurements for their scrutiny and 
signature. The Contractor should submit the bill with such endorsement of PMC / Site 
Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the 
work to be measured, and the contractor shall forthwith attend or send a qualified agent 
to assist the Consultant or the Consultant’s representative in taking such measurements 
and calculations and to furnish all particulars or to give all assistance required by them. 

The Contractor or his Agents may at the time of measurements take such notes and 
measurements as he may require. All authorized extra work, omissions and all variations 
made without the Consultants knowledge, if subsequently sanctioned by him in writing, 
with the approval of the Bank shall be included in such measurements. The final 
measurement should be done within one month from the date of completion of work 
jointly by the Consultant and / or his representative and if the contractor fails to comply, 
the measurements taken by the Consultant will be final and binding. 
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42. METHOD OF MEASUREMENT: 
Unless otherwise mentioned elsewhere in the tender, measurement will be on the net 

quantities of work produced in accordance with up-to-date rules laid down by the Indian 
Standard Institution. In the event of any dispute with regard to the measurement of the 
work excluded the decision of the Consultant / Bank shall be final and binding on the 
Contractor. 

 
43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical 
Specification such work shall be carried out in accordance with the I.S. Specification and 
in the event of there being no IS Specification, then in such case the work shall be carried 
out in all respects in accordance with the instructions and requirements of the Consultant 
/ Bank. 

 
44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC: 
The Contractor (s) shall not deposit materials locations, which will cause 

inconvenience to the public. The Consultant may require the contractor to remove any 
materials, which are considered by him to be a danger or inconvenient to the public and 
cause them to be removed at the contractor’s cost. 

 
45. PAYMENTS: 
a)  All bills shall be prepared by the Contractor in the form prescribed by the Bank / 

Consultant, (format enclosed). Normally one interim bill shall be prepared each month 
subject to minimum value for interim certificate as stated in these documents. The 
interim bill in proper forms must be duly accompanied by detailed measurements, 
duly endorsed by the Site Engineer / PMC in support of quantities of work done and 
must show deduction for all previous payments, retention money, etc. Advance / ad- 
hoc payments for work will not be normally made. However, ad-hoc payments may 
be made at the discretion of Consultant / Bank in case of exigency. 
The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill 
stating the amount due to the Contractor from the Bank and the Contractor shall be 
entitled to payment thereof, by the Bank within the period of “honouring certificates” 
mentioned in these documents. 
The amount stated in an interim certificate shall be the total value of work properly 
executed and approx. 75% of invoiced value of material brought, to site for 
permanent incorporation into the work up to the date of the bill less the amount to be 
retained by the Bank as the retention money and less installments previously paid 
under these conditions. 
The materials to be considered for secured advance shall be nonperishable in nature 
and only include the value of the said materials and goods as and from such time as 
they are reasonably, properly and not prematurely brought to or placed adjacent to 
the work and then only if adequately protected against weather or other casualties 
and considered acceptable by the Consultants / Bank. An indemnity bond is to be 
submitted in an appropriate format approved by the Bank, whenever Secured 
Advance against materials are prayed for. 
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If the Bank has supplied any materials or goods to the Contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to Contractor 
in accordance with the quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against 
the final payment only and not as payments for work actually done and completed 
and shall not preclude the requiring of bad unsound and imperfect or unskilled work 
to be removed and taken away and reconstructed or re-erected or be considered as 
an admission of the due performance of the contract or any part thereof in any 
respect or the accruing of any claim, nor shall, it conclude determine or affect in any 
way the powers of the Bank under these 

 

conditions or any of them as to the final settlement and adjustment of the accounts 
or otherwise or in any other way vary or affect the contract. The final bill shall be 
submitted by the Contractor to the Consultant within one month of the date of 
certificate of completion furnished by the Consultant and payment shall be made 
after the same is duly verified and certified by the Consultant. 

b) FINAL PAYMENT: 
The final bill shall be accompanied by a certificate of completion form the Consultant 
along with all other documents required to be submitted by the Contractor under 
these conditions. Payment of final bill shall be made after deduction of Retention 
Money as specified in these conditions which sum shall be refunded in the manner 
stated in these conditions. The acceptance of payment of the final bill by the 
Contractor would indicate that he would have no further claim in respect of the work 
executed. 

 
46. VARIATION / DEVIATION : 

The Contractor may when authorized and shall, when directed in writing by the 
Consultant / Bank, add and or omit or vary the work shown in the drawings or described in 
the specification or included in the priced schedule of quantities. The Contractor on his 
own accord shall make no addition, omission or variation without such authorization from 
Bank. A verbal authority or direction by the Consultant / Bank if confirmed by the 
Contractor in writing within 7 days shall be deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing or an engineering rate 
analysis based on prevalent fair price of labour materials at site of work including wastage 
and other components as required plus 15% for overhead and profit etc. works contract 
sales  Tax  at  prevailing  rate  will  be  payable  extra  over  the  stipulated  OH  /  project 
percentage. The tender rates shall hold good for any increase or decrease in tender 
quantities. 

No claim for an extra shall be allowed unless it has been executed by the 
authorization of Bank / Consultant. No variation shall vitiate the contract. 

 
47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they 
must obtain the approval of the Bank / Consultant in writing for any such substitution well 
in advance. For materials designated in this specification by such term as “Equal” or 



Tender ID : KOL-RKS-2023-08-001 Category Code : CD 

39 | P a g e S i g n a t u r e   o f   B i d d e r   w i t h   o f f i c i a l   S e a l 

 

 

“other approved”, etc. Specific approval of the Bank / Consultant shall be obtained in 
writing prior to execution. 

 
 

48. PREPARATION  OF  BUILDING  WORK  FOR  OCCUPATION  AND  SUBSEQUENTLY  USE  ON 
COMPLETION: 
The whole of the work will be thoroughly inspected by the Contractor and 

deficiencies / defects put right, all windows and doors cleaned including cleaning and 
oiling, if necessary of all hardware. All floors, staircases and every part of the building 
both inside & outside shall be left neat and clean as to ensure immediate occupation to 
the satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed 
the work and it is ready for inspection. 

 
49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site 
all constructional plant, surplus materials, rubbish and temporary work of every kind and 
leave the whole of the site and the work clean and in workman like condition to the 
satisfaction of the Bank / Consultant. 

 
50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the 
satisfaction of the Bank / Consultant all defects, shrinkage, settlements or other faults 
which may appear within 12 (twelve) months after completion of the work and 
considered as the “defect liability period”. In default the Bank may employ and pay other 
persons to amend and make good such damages, losses and expenses consequent 
thereon or incidental there to shall be made good and borne by the Contractor and such 
damages, loss and expenses shall be recoverable from him by the Bank or may be 
deducted by the Bank, in lieu of such amending and making good by the Contractor 
deduct from any money due to the Contractor a sum equivalent to the cost of amending 
such work and in the event of the amount retained being insufficient recover the balance 
from the Contractor from the amount retained under these conditions together with any 
expenses the Bank may have incurred in connection therewith. 
51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be 
submitted from the specialized agency along with a counter guarantee by the main 
contractor engaged for the work. The guarantee shall be furnished on a non-judicial 
stamp paper of appropriate value. If the contractor is required to submit guarantee / 
guarantees for any item / items for a period of more than 12 months, the 
guarantee/guarantees in case of those items shall remain valid even after expiry of the 
defect liability period of 12 months as stipulated in the contract. 
52. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to 
be buried in the earth, concrete or in the bodies of walls or otherwise become 
inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before such burial. In default whereof, the same shall, at the option of the Bank / 
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Consultant, be either opened up for measurements at the Contractor’s expense or no 
payments may be made for such materials. Should any differences or dispute arise after 
execution of any work as to measurements etc. or other matters which cannot be 
conveniently tested or checked the records of the Bank / Consultant shall be accepted 
as correct and binding on the Contractor. 
 Treasure Trove: Any treasure trove, coin or object antique which may be found on the 

site shall be the property of SBI and shall be handed over to the Bank immediately. 
 

53. ESCALATION: 
The rates quoted shall be firm throughout the tenure of the contract (including 

extension  of  time,  if  any  granted)  and  will  not  be  subject  to  any  fluctuation  due  to 
increase in cost of materials, labour, sales tax, octroi etc. unless specifically provided for 
this document. 
54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, 
hire and labour charges of tools and plants would be entertained under any 
circumstances. 
55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing 
the continuance of the work or in the opinion of the Bank shall neglect or fail to proceed 
with the due diligence in the performance of his part of the contract or if he shall more 
than once make default, the Bank shall have the power to give notice in writing to the 
contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to 
remove from site of the work or from any ground contiguous thereto, any plant or 
materials to subsist from the date of such notice being given until the notice shall have 
been complied with. If the Contractor shall fail for 15 days after such notice has been 
given to proceed with the work as therein prescribed, the Bank may proceed as provided 
in Clause 56 (Termination of Contract by the Bank). 

 

56. TERMINATION OF CONTRACT BY BANK: 
If the Contractor being a Bank go into liquidation whether voluntary or compulsory or 

being a firm shall be dissolved or being an individual shall be adjudicated insolvent or 
shall make an assignment or a compensation for the benefit of the greater part, in 
number of amount of his creditors or shall enter into a Deed or arrangement with his 
creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in 
insolvency, shall repudiate the contract or if a Receiver of the Contractor’s firm 
appointed by the court shall be unable, within fourteen days after notice to him requiring 
him to do so, to show to the reasonable satisfaction of the bank that he is able to carry 
out and fulfill the contract and if so required by the Bank to give reasonable security there 
for, of if the Contractor shall suffer execution to be issued, or shall suffer any payment 
under this contract to be attached by or on behalf of and of the creditors of the 
contractor or shall assign, charge or encumber this contract or any payments due or 
which may become due to the Contractor, thereunder, or shall neglect or fail to observe 
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and perform all or any of the acts matters of things by this contract, to be observed and 
performed by the Contractor within three clear days after the notice shall have been 
given to the contractor in manner hereinafter mentioned requiring the Contractor to 
observe or perform the same or shall use improper materials or workmanship in carrying 
on the work, or shall in the opinion of the Bank not exercise such due diligence and 
made such due progress as would enable the work to be completed within due time 
agreed upon and shall fail to proceed to the satisfaction of the Bank after three clear 
days’ notice requiring the contractor to do so shall have been given to the contractor as 
hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, 
the Bank may notwithstanding any previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby affecting the powers 
of the Bank of the obligations and liabilities of the contract the whole of which shall 
continue in force as fully as if the contract had not been so determined and as if the work 
subsequently executed had been executed by or on behalf of the contractor (without 
thereby creating any trust in favour of the contractor). Further the Bank or his agent or 
servants may enter upon and take possession of the work and all plants, tools, scaffolding, 
sheds, machinery, steam and other power, utensils and materials being lying upon 
premises or the adjoining lands or road and sell the same as his own property or may 
employ the same by means of his own servants and workmen in carrying on and 
completing the work or by employing any other contractors or other person to complete, 
and the contractor shall not in any way interrupt or do any act, matter or thing to prevent 
or hinder such other contractors or other persons or person employed from 
completing and finishing or using the materials and plants for the work. When the work 
shall be completed or as soon as thereafter as conveniently may be, the Bank shall give 
notice in writing to the contractor to remove his surplus materials and plants and should 
the contractor fail to do so within a period of 14 days after receipt by him of the said 
notice, the Bank may sell the same by Public Auction and shall give credit to the 
contractor for the amount so realized. Any expenses or losses by the Bank in getting the 
work carried out by other contractors shall be adjusted against the amount payable to 
the contractor by way of selling his tools and plants or due on account of work carried 
out by the contractor prior to engaging other contractors or against the Security Deposit. 

 
57. ARBITRATION 

 

i) Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, design, drawings and 
instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim, right, matter or 
thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the 
same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt 
with as 
mentioned hereinafter . If the contractor considers that he is entitled to any 
extra payment or compensation in respect of the works over and above the 
amount s admitted as payable by the Architect or in case the contractor 
wants to dispute the validity of any deductions or recoveries made or 
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proposed to be made from the contract or raise any dispute, the contractor 
shall forthwith give notice in writing of his claim, or dispute to the Assistant 
General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy 
of the same to the Architect, within 30 days from the date of disallowance 
thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which 

it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the Bank be in any 
way liable in respect of any claim by the contractor unless notice of such claim 
shall have been given by the contractor to the Asst. General Manager 
(Premises & Estate) in the manner and within the time as aforesaid. The 
contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claim not notified to the Asst. General Manager (Premises & 
Estate) in writing in the manner and within the time aforesaid. 

 
ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing 

on the claims notified by the contractor. The contractor may within 30 days of 
the receipt of the decision of The Asst. General Manager (Premises & Estate) 
submit his claims to the conciliating authority namely the Circle Development 
Officer, S.B.I. L.H.O., Kolkata for conciliation along with all details and copies of 
correspondence exchanged between him and The Asst. General Manager 
(Premises & Estate). 

 
iii) If the conciliation proceedings are terminated without settlement of the 

disputes, the contractor shall, within a period of 30 days of termination thereof 
shall give a notice to the concerned Chief General Manager of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms 

of the contract, all disputes or differences arising out of the notified, claims of 
the contractor as aforesaid and all claims of the Bank shall be referred for 
adjudication through arbitration by the Sole Arbitrator appointed by the Chief 
General Manager.  It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the Contractor relates in the course of his duties as Bank 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 
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The conciliation and arbitration shall be conducted in accordance with the provisions 
of the Arbitration & Conciliation Act 1996 or any statutory modification or reenactment 
thereof and the rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, 
of the arbitrator shall, if required to be paid before the award is made and published, be 
paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who 
may direct to any by whom and in what manner, such costs or any part thereof, shall be 
paid and fix or settle the amount of costs to be so paid. 
Bill Submission Format: The bill shall be as per tender specification as detailed below 
along with Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet 
of the quantity executed at site is not being attached. If required then the contractor 
may be ask to submit the Manufacturing certificate in due course of bill checking period 

 
SN Description Unit Tende 

r Rate 

Tender 

quantity 

Actual 

quantity 

(L/B/D) 

Tender 

amount 

Actual 

amount 

        

 
Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions 

carefully and fully understood and will abide by the same. 

 
Signature of the vendor with seal  Place : 

Date: 
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SPECIFICATION OF MATERIALS: 
B.TECHNICAL SPECIFICATIONS 

 
1. Scope of Work :   
The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and 
Specifications. The contractor shall plan, carryout, monitor and complete the work in 
every respect in accordance with the drawing, contract and in accordance with the 
directions and to the satisfaction of the Bank and its authorized representative and/ or 
Assistant   Manager – Civil and/or Engineering In-charge, in a proper workmanlike and 
most cost efficient manner, maintaining quality and safety performance. The contract 
shall carryout his obligations under the contract with due care and diligence. The 
Company may from time to time issue further drawings and/or written instructions, details, 
directions and explanations in regard to: 

 
Construction of all relevant Civil – RCC Structural works (foundation and superstructure) 
including supply of all materials, tools & tackles, labour, etc. and Erection & other activities 
for Structural Steel Work , related to following buildings/Structure/Unit complied to the 
Specification as laid down. 

 
Major Item Details: 

Major Civil, Structural & Architectural scope of works involved is: 

 Earthwork in excavation in all types of soil including soft rock and hard rock. 
 RCC work in foundation as well as superstructure for various types of Buildings and 

structures, Equipments, Retaining walls, Trenches, Drains, non-suspended slabs etc. 
 RCC work of grade M-20 in foundation and superstructure in 1st Floor construction 
 Erection of Structural steel works in single and built up sections in super structure in 

portals, crane girders, roof trusses, beams, purlins, plate girders, side runners, pipe 
rack, trestles, stair cases, ladders, hand railing, platforms/walkways with 
grating/chequered plates etc. 

 Fixing of Aluminium Sheets. 
 The variation or modification of the work or the addition or omission or substitution of 

any part of the works. 
 The discrepancy in the drawings or between the Schedule of Quantities and/or 

Drawings and/or Specifications, 
 The removal from the site of any materials brought thereon by the Contractor and 

the substitution of any other materials. 
 The removal and/or re-execution of any works executed by the Contractor. 
 The Contractor shall, in performance of the Works, comply in all respects with the 

quality, health, environment and safety requirements applicable to the Company's 
Works at aforsiad site, WB. 

 The Contractor shall notify the Bank forthwith of any defects or deficiencies in the 
performance of the works of which it becomes aware during performance of the 
Contract and or prior to the commencement of the Defects Liability Period. The 
Contractor shall take all necessary steps to rectify the same as soon as possible. 

 The Contractor shall forthwith comply with and fully execute any of the Works 
comprised in such instructions provided always that verbal instructions, directions and 
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explanations given to the Contractor or his representative at the Site shall, if involving 
a variation, be confirmed in writing by the Contractor within seven days and if not 
dissented from in writing within a further period of seven days by the Engineer such 
instructions shall be deemed to be instructions within the scope of the Contract. 

 The Bank shall have the power to make any additions, alterations and/or deletions in 
the original Design, Drawings, Schedule of Quantities, Specifications or Instruction to 
any extent that may be necessary or desirable during the progress of the work and 
the 

 Contractor shall be bound to carry out the work as per the altered instructions and 
on the same conditions at rate as mentioned in clause "Security Deposit". 

 Such variations, additions, omission or substitutions in the Contract shall not be 
construed in any way as invalidating the Contract. 

 The Schedule of Quantities issued by the Bank with the tender documents shall be 
deemed to be approximate and no liability shall attach to them for inaccuracies or 
errors therein. 

 If compliance with the Bank's instructions as aforesaid involves additional work 
beyond that contemplated by the Contract then unless the same were issued owing 
to some breach of the Contract by the Contractor or an error, omission, or neglect of 
the contractor, the Bank shall pay to the Contractor the price of the said work as an 
additional work to be valued as hereinafter provided. 

 
3. Quantities & SoR: 

 
 All rates quoted in the schedule of quantities and rates and as accepted shall 

remain firm during the contractual period including extension if any and shall not 
be subjected to any escalation for a variation limit of +20% of the Total Value of the 
Work as per Work Order. They shall include for any overtime required to complete 
the Work according to programme and on schedule and completely to the 
Company's satisfaction. 

 The Contract price includes rates for all items enumerated as per SoR, all wastage, 
all transportation costs, all costs relating to duties, royalties, Cess, taxes and other 
charges, all costs relating to operation and maintenance of construction 
equipment and also all services as applicable for execution of the work at your 
place except Service Tax, Education Cess and Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / 
Labour Camp and indirect cost such as those relating to access roads, establishment 
expenses etc 

 
Cost of Non Tendered Item 
 In case any additional, altered, substituted or any new item of work includes 

subsequently as per site condition and requirement for which no rate is specified in 
the Contract, rate for such item will be determined by the Company from the rate 
for similar or near similar item of work in the Contract and shall be mutually 
discussed and agreed. In case any similar or near similar work does not exist in the 
Contract, the rate shall be decided by the Company based on the principle of 
actual cost of materials, wastage, taxes, transportation, equipment, running cost, 
labour, supervision, overheads etc towards actual direct cost plus 12.50% (Twelve 
and half percent) markup thereon. 
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 The intent of the Specifications and Schedule of Quantities is to have items finished 
and complete in all respects, unless specially stated otherwise in the Schedule. This 
shall be understood whether or not it is specifically mentioned in the description of 
the item. 

 The schedule of quantities as given in the SoR is indicative only and may vary up or 
down as per actual requirement of site conditions for which item rate shall remain 
unchanged. 

 The Schedule of Quantities issued by the Company with the tender documents shall 
be deemed to be approximate and no liability shall attach to them for 
inaccuracies or errors therein. 

 
 Schedule of Completion : 

 
Time is the essence of this Contract. The Contractor will have to commence the 
work at site within 7 days from the date of LOI / WO and complete the entire work 
satisfactorily within 28 days as per mutually agreed schedule. In case the contractor 
fails to mobilise the resources to site for commencing the work and complete the 
works as per mutually agreed time line for each phase; it is assumed that the 
contractor is not interested in executing the work and hence the said contract 
stands cancelled automatically. In such case, the Company is at the liberty to off 
load the work to other suitable agencies at your cost and risk. 

 
4. Liquidated Damage For Delay: 

 

In case of any delay in completion of work beyond the above schedule, LD @ ½ % 
(half percent) of the total contract value of the work for every week or part thereof 
for the first 4 weeks of delay and thereafter 1% (one percent) total contract value 
for every week, subject to a maximum of 5% (five percent) of the total Contract 
value on uninterrupted working condition. 

 
5. Obligations of the Bank  

 
5.1 Electricity & Water 
Branch will provide electricity/water at the Site to Contractor for construction work at a 
single point (within 500 metres from place of work) free of cost. Necessary distribution 
shall be done by Contractor at their own cost. The location to be mutually agreed. 

 
3. Statutory and other Obligations : 

 
The Contractor shall and ensure that he and his sub-Contractor and nominated 
Contractor do strictly comply with all applicable statutory laws and orders of 
competent authorities and court and will specifically comply with the followings : 

 
Labour Rules etc. 

 

In respect of all labourers directly or indirectly employed in the works, the Contractor 
shall comply with all legislation and rules of State and/or Central Government or 
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other local authority governing the protection of health, sanitary arrangements, 
wages, welfare and safety applicable for labour employed. The Minimum Wages 
Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation and 
Abolition) Act 1970 and other obligations of applicable statutes with regard to fair 
wages, welfare amenities and safety measures. The Contractor shall furnish to the 
Company necessary license under the Contract Labour (Regulation and Abolition) 
Act, 1970. The Contractor shall be solely liable for any default or non-compliance of 
the same. 

 
Reporting of Accidents to the Authorities 

 

The Contractor shall be responsible for the safety of all employees and/or workmen 
employed or engaged by him including those of the Company and the sub- 
Contractor/nominated Contractor on and in connection with the Works and shall 
report to the Company and other local authorities concerned all cases of serious 
accident howsoever caused and wherever occurring and render immediately all 
possible help to the victims of the accidents. 

 
Accident or Injury to Workmen 

 
The Contractor shall be solely liable for any accident or injury that may happen to any of 
his personnel engaged in connection with the construction, erection & commissioning 
work according to his Contract. HIL shall not be liable for, or in respect of, any damage or 
compensation payable at all in respect of, or in consequence of, any accident or injury 
to any personnel in the employment of the Contractor and the Contractor shall indemnify 
and keep indemnified HIL against all such claims, damages, compensations and 
proceedings 

 
Unsatisfactory Work 

 
No work will be paid for unless found satisfactory and carried out strictly in 
accordance with the Specifications by the Company and certified by the Engineer 
to such effect. Should, through inadvertence, bad work be certified, the Engineer 
shall be competent to strike the same out of the account and recover the value at 
any time prior to or at the time of granting the final certificate by deduction from the 
final payment or otherwise. 

 
Any work, executed not according to Specifications or with imperfect or unskilled 
workmanship shall be removed or reconstructed by the Contractor at his cost on 
receipt of instructions in writing from the Company's Engineer. Should the Contractor 
fail to take action within 7 days of receipt of such notice, the Engineer shall be 
entitled to remove or reconstruct such work at the risk and cost of the Contractor, 
and the Company shall recover the amount from any amount of money due to the 
Contractor/security deposit on account of such work. 

 
Should the Engineer consider that the work although not executed in strict 
accordance with the Specifications may be allowed to stand, he may at his 
discretion certify payment against such work at such reduced rates as he may 
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consider reasonable. 
 

Examination of any covered work may on occasion be required by the Engineer 
and such work shall be uncovered by the Contractor. The Company shall not pay for 
covering such work again unless it is found that the work uncovered has been executed 
fully to the Company's satisfaction 

 
26. Defective Liability / Warranty: 

 
The Contractor warrants the quality of civil construction work under the scope of 
work for a period of 12 months from the date of certifications of final bill virtual 
completion, against defective material, poor workmanship and design. In case the 
civil construction work shows any defect arising out of defective material, and/or 
poor workmanship and/or design (if design is within the scope of the Contractor) 
during the warranty period, the Contractor shall take immediate step for rectification 
within 7 days of observance of such defect, free of all cost against written 
communication from the Company/Engineer failing which the Company reserves 
the right to carry out rectification at the risks and cost of the Contractor and recover 
the expenses from the Contractor's running bills and/or from retention money and/or 
other means, as deemed fit. However, the above warranty will not be applicable for 
any normal wear and tear in roadwork if constructed by the Contractor under the 
Scope of Works.Should any defective work have been done by any Sub-contractor 
or Nominated Sub-contractor, the Contractor shall be liable to make good the same 
in the same manner as if the work and materials has been done and supplied by the 
Contractor itself. The Contractor shall remain liable under the provisions of this clause 
notwithstanding the payment of any intermediate bills or settlement of the final bill. 
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Note : Vendors are requested to note that Specification & approved make of materials 
mentioned in the BOQ/Price bid will be the final one, in case of any 
discrepancy/difference found In between the Specification & approved make of 
materials of BOQ/Price bid and NIT 

LIST OF APPROVED MAKE OF MATERIALS 
 

CIVIL WORKS: 
 

Wall Putty (Interior & 
exterior grade both) 

Birla White/ J.K white 

Cement JK. Ultratech, Acc/Lafarge 

Sand/aggregates Locally available good quality sand & hard aggregates 
approved by EIC 

Shuttering Material Shutter  Structure  Approved  by  EIC.  Good  Quality  Ply 
with MS frame. 

Reinforcement SAIL/TATA/Jindal Steel 
Brick: 1st Class Modular Brick certified by PWD (WB) 
Doubly charged vitrified 
tiles 

(KAJARIA/NITCO/ORIENT/SOMANY) 

Ceramic tiles (Johnson/NITCO/ORIENT/KAJARIA) 
Synthetic enamel, 
Distemper, plastic 
emulsion 

Berger /Asian /Dulox 

Sand Locally available good quality sand approved by EIC 

Interior Grade Acrylic 
Primer 

(ASIAN PAINTS/BERGER/ICI) 

Interior emulsion paints (ASIAN PAINTS/BERGER/ICI) 
EXTERIOR Grade Acrylic 
Primer 

(ASIAN PAINTS/BERGER/ICI) 

Exterior Weather Coat 
paint 

(ASIAN PAINTS/BERGER/ICI) 

Sanitary Fittings Parryware/Hindware/Cera/Nirali 
Plumbing Fixture Jaquar/Cera/Essco 
GI Pipes TATA( Medium) 

Oil & cement paints 
All type 

Berger /Asian /Dulox 

Reinforcement SAIL/TATA/Jindal Steel 
Structural steel As per relevant IS Codes 

 
Any other items required : As per prior approval of EIC or user Department. 

 
 
 

Contractor signature with Date & Stamp 
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E. SPECIAL CONDITION OF CONTRACT 
 
 

1. Setting out the work: a)The contractor shall set out the work and shall be responsible 

for the true and perfect setting out of the same and for the correctness of the 

positions, levels, dimensions, and alignment of all parts thereof and get it approved 

by the consultant/ Bank’s Engineer before proceeding with the work. If at any time 

any error in this respect shall appear during the progress of the works, irrespective of 

the fact that the layout had been approved by the consultant/ Bank’s Engineer the 

contractor shall be responsible for the same and shall at his own expenses rectify such 

error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to 

vary slightly according to the size & space available in the Premise Area where 

they are to be provided or placed, Bank have the right to slightly modified the 

dimensions of the items to suit the site & no claim therefore shall be made by the 

contractor. 

2. Protection of works and property: The contractor shall continuously maintain 

adequate  protection,  of  all  his  work  from  damage  and  shall  protect  the  SBI’s 

properties from injury or loss arising in connection with contract. He shall make good 

any such damage, injury, loss due to his fault or negligence except which are due to 

causes beyond his control. 

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all 

reasonable time have free access to the work site and/or to the workshop, factories 

or other places where materials are lying or from where they are obtained and the 

contractor shall give every facility for inspection and examination and test of the 

materials and workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best 

of the respective kinds described in the contract and in accordance with Bank’s 

Engineer/Consultant instructions and shall be subject from time to time to such tests 

as the Bank’s Engineer/Consultant may direct at the place of manufacture or 

fabrication or on the site or an approved testing laboratory. The contractor shall 

provide such assistance, instruments, machinery, labour and materials as are 

normally required for examining measuring sampling and testing any material or part 
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of the work before/after incorporation in the work for testing as may be selected and 

required by the Architect/Consultant. 

5. 

6. Obtaining Information related to execution of work: No claim by the contractor for 

additional payment shall be entertained which is consequent upon failure on his part 

to obtain correct information as to any matter affecting the execution of the work nor 

any misunderstanding or the obtaining incorrect information or the failure to obtain 

correct information relieve him from any risks or from the entire responsibility for the 

fulfillment of contract. 

 
7. Works to be measured: The Bank’s Engineer/Consultant may from time to time 

intimate to the contractor that he required the work to be measured and the 

contractor shall forthwith attend or send a qualified representative to assist the them 

in taking such measurements and calculation and to furnish all particulars or to give 

all assistance required by any of them. The contractor or his authorized representative 

shall sign all the pages of the measurement book in which the measurements have 

been recorded in token of his acceptance All authorized extra work, omissions and 

all variations made shall be included in such measurements. 

8. Bill Submission Format: The bill shall be as per tender specification as detailed below 

along with Detail Measurement Sheet. Bill will not be accepted if detail calculation 

sheet of the quantity executed at site is not being attached. If required then the 

contractor may be ask to submit the Manufacturing certificate in due course of bill 

checking period 

SI. 

N 

o 

Description Unit Tender 

rate 

Ten 

qty 

Act qty 

(L/B/D) 

Ted 

amount 

Act amount 
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Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions 

carefully and fully understood and will abide by the same. 

Signature of the vendor with seal : 
Place : 

Date : 
 

PREAMBLE TO BILL OF QUANTITIES & RATES 
 

Bidders are advised to quote their rates after due consideration of the following pertinent 
points: 

 
 Actual site conditions including working time that would be available to them as per 

standing rules 
 

 Material access regulations of the building including permission of use of lifts and 
stairways etc. 

 
 Temporary storage provision of disposable materials arising out of the work 

 
 Security measures and permissions required to be observed and obtained in 

consultation with the representatives of the landlords and act strictly according to the 
same. 

 
 Traffic regulations of the City Police in order to organize trouble free access of 

materials 
 

 The work has to be executed in close and effective co-ordination with other executing 
agencies who shall be working simultaneously 

 
 Any other governing issue or issues likely to have impact on the productions rate and 

cost of work 
 
 

 GOVERNMENT AND LOCAL RULES 

The Contractor shall conform to the provisions of all local Bylaws and Act relating to the 
work and to the Regulations etc. Of the Government and Local Authorities (A & N 
Island) and of any Bank with whose system the premises is proposed to be connected. 
The Contractor shall give all notices required by the said Act, Rules, Regulations and By 
laws etc. and pay all fees payable to such authority / authorities for execution of the work 
involved. The cost, if any shall be deemed to have been included in his quoted rates, 
taking into account all liabilities for licenses, fees for footpath encroachment and 
restorations, statutory Clearance etc. and shall defend all actions arising from such claims 
or liabilities. 


