NIT NO PRE202402004
DATE 17.02.2024

O SBI

STATE BANK OF INDIA
PREMISES & ESTATE DEPARTMENT
INVITES ONLINE E-TENDER

FROM EMPANELLED SOLAR VENDORS OF SBI CHENNAI CIRCLE

FOR DESIGN, MANUFACTURE, SUPPLY, ERECTION, TESTING AND COMMISSIONING
INCLUDING 5 YEARS WARRANTY OF GRID CONNECTED ROOF-TOP SOLAR POWER
PLANT WITH NET METERING ARRANGEMENT IN BANK'S OWN BUILDINGS IN
CHENNAI

THROUGH E-TENDERING PROCESS

Assistant General Manager,
Premises & Estate Department,
4th Floor, LHO,
State Bank of India,
16, College Lane, Nungambakkam,
CHENNAI-600 006
Phone N0:044-28308416 / 8415 / 8404
Email: agmcivil.lhoche@sbi.co.in / agmelec.lhoche@sbi.co.in
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NOTICE INVITING TENDER

1. | Name of the Work Design, manufacture, supply, erection, testing and
commissioning including 5 years warranty of grid
connected roof-top solar photovoltaic power system
with net metering in bank’s own buildings in Chennai

2. | Time for Completion of work 60 days from the date of PO or handover of the site
whichever is earlier.

3. | Eligibility of the contractor 1. Empaneled Contractors with SBI-LHO, Chennai
under category of Roof-Top Solar CAPEX Projects
2. The vendor should have a valid digital signature to
participate in the online tendering process

4. | Cost of Tender document Nil

5. | Earnest Money Deposit (EMD) Rs15,000/- .

MSEs are exempted from submission of EMD. Please
refer details in the General Conditions of Contract.

6. | Initial Security Deposit (ISD) 2% of the contract value

7. | Total Security Deposit (TSD) 5% (2% ISD + 3% Retention) will be retained till the
completion of the warranty & AMC period of 5 Years.

8. | Contractors can also download | https://etender.sbi & https:/bank.sbi/web/sbi-in-

w:b;?tgder documents from the the-news/procurement-news

9. | Avallability for download from From 19.02.2024 to 05.03.2024

the above web sites
10. | Date, time and venue of Pre-bid 27.02.2024 @11.00AM
meeting at Office of AGM, State Bank of India-LHO, Premises &
Estate Department, 4" Floor, 16 College Lane,
Nungambakkam, Chennai-600 006
11. | Posting of clarifications for the | 28.02.2024
Sédr?aﬁrs queries in the e-tender | Note: Clarifications, if any, shall be posted only in the
e-tender portal. No individual communication shall be
provided to the Bidder
12.| Last date and time for 05.03.2024 by 3.00 P.M.
submission of online bids in e-
tender portal
13. | Date and Time of opening of e- | 05.03.2024 at 3.10 P.M. In case the date of opening
Tenders of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

14. | Date & Time of price bid Date of opening of price bid may be extended as it
depends on the scrutiny of technical bid and will be
advised to the qualified bidders through registered mail
ids.

15. | Payment terms I) No advance payment.

ii)70% will be released after completion of the
installation and successful commissioning system.
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i) 25% will be released against verification of the
average power generation of the plant shall be
minimum of 4 KWH per day per KW and installation of
Bi-Directional meter & completion in all respects.

iv) 5% TSD will be released after completion of 5 years
warranty or it can be released against submission of
valid PBG with a validity of 5 years from the date of
installation & commissioning of Bi-Directional meter.

v) CAMC will commence after successful completion 5
years warranty period. The quarterly CAMC charges
shall be paid after successful completion of the services
of the respective quarter.

16.

Warranty Period (Including
operation and comprehensive
maintenance)

5 years from the date of installation of Bi-Directional
meter and successful Commissioning of the system.

17.

Liguidated Damages for delay in
work

If the work is delayed beyond the scheduled completion
date, then 0.50% of the total value of the contract per
week (or part thereof) of delay will be deducted from the
final bill value subject to max 5% of the value of work
including installation of Bi-Directional Meter.

18. | Validity of tender 90 days from the date of opening of the price bid.
19. | Tax Deduction As per applicable rates
20. | Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of

materials, transport, loading, unloading charges, cost of
installation, wastages, machinery, temporary works
such as scaffolding, statutory expenses, incidental
charges, liaising with the Electricity Authorities for the
required permissions, installation of Bi-directional
meters and all related expenses required for the
successful commissioning of the Solar System and
shall be inclusive of overheads, profit, all taxes, duties
etc (excluding GST).

2. Additional claims other than the quoted amount will
not be entertained.

3. The quoted rates shall be firm throughout the
completion of the project

4. Claims for revision of the Quoted price by any bidder
after the tender will not be entertained.

21.

Check list of documents to

be uploaded in_the e-tender
portal

Note:

1. The original documents shall be
scanned preferably in colour and
uploaded in PDF format with
required compression.

1. Scanned copy of EMD or valid EMD exemption
certificate

2. Scan of original Power of Attorney, authorizing the
signatory of the Bid.

3. Scan of Annexure 1: Undertaking to be submitted by
the Bidder in his letter head duly signed and stamped

2. Product catalogues or | 4. Scan of Annexure 2: Make of Materials proposed to
82{252'&}5 should  not  be | he gypplied by the bidder in this Contract duly signed
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and stamped

5. Scan of Tender Document (Page nos:1 to 39
excluding the above annexures) duly signed and
stamped on all the pages

22.

Any additional information

1. The make of materials should be chosen strictly
from the preferred makes as given in the tender.

2. Firm should visit the e-portal website till last date
and time of submission for changes/ corrigendum, if any
3. Any clarifications sought after opening of the
tenders will not be entertained at any cost.

4. The Bank reserves the right to cancel or postpone
the tenders at any stage without assigning any reason.
5. SBI reserves the right to accept or reject or cancel
any or all bids without assigning any reasons thereof,
even after opening of the bids.

23.

In case of any issues being
faced/ any guidance
required while submitting online
tender, please contact our E-
procurement solutions agency
support team

e-Procurement Technologies Limited

A-201/208, Wall Street—Il, Nr. Gujarat College, Ellis
bridge, Ahmedabad — 380006, Gujarat (INDIA)

E: allocation@eptl.in

M: 9904406300 / 9510812960 / 9510812971 /
9374519729 / 6354919566

@ +91 9904406300 | +91 9510812960 | +91
9265562821 | +91 6354919566 |

e-mail: etender.support@sbi.co.in

24.

The tender will be treated as
unresponsive and will not be
considered, if the Bidder

1. Failed to upload the Scan copy of required
documents as mentioned in the documents to be
uploaded.

2. Partly or fully Modifies, alters or corrects the tender
document uploaded by Bank

3. The tender is not in the prescribed format or is
unsigned or not signed as per the stipulations in the bid
document

4. The required EMD has not been provided or
exemption from EMD is claimed without acceptable
proof of exemption

5. The bidder is not eligible to participate in the bid as
per laid down eligibility criteria

6. The tenderer has quoted for goods manufactured by
a different firm without the required authority letter from
the proposed manufacturer

7. The bidder has not agreed to give the required
performance security

8. The tenderer has not quoted for the entire
requirement as specified in the Scope of works in the
Bid. (example: if the scope of work includes supply the
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equipment, install and commission it but the tenderer
has quoted only for supply of the equipment).

Details of the site where the proposed Solar plants are to be installed

PROPOSED
S.NO. NAME OF SITE PLANT
CAPAITY(KWp)
1 C-3 Guest House at SAF Games Village, Koyembebu 5
2 C-15 Guest House at SAF Games Village, Koyembebu 5
3 B14 ATM at SAF Games Village, Koyembebu 5
4 Deepak Guest House at Nungambakkam 5
5 Jyoti Guest House at Nungambakkam 5

The list and location shown above are indicative. Bank reserves the right to amend /modify
/alter the locations, capacity and number as required.

Assistant General Manager
Premises & Estate Department
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INSTRUCTIONS TO THE TENDERER

1.1 BRIEF DESCRIPTION OF THE WORK:

The scheme targets installation of grid-connected roof top solar PV projects on the roofs
of Offices / Branches / ATMs. The generated solar power may be utilized for captive
application ie., to feed solar energy directly into the building loads without battery Storage.
Surplus energy, if any, is exported to the state electricity grid and shortfall, if any, is
imported from the grid. The scheme aims to reduce the fossil fuel-based electricity load
on main grid and make building self-sustainable from the point of electricity to the extent
possible.

The Bidder has to take all permits, approvals and licenses, Insurance etc., provide training
and such other items and services required to complete the scope of work mentioned
above. Procurement and installation of system shall be as per approval from SBI.

After the Commissioning of the plant, the bidder has to undertake the maintenance of
Solar Photovoltaic Power Plant would include wear, tear, overhauling, machine
breakdown, insurance, and including the supporting structure for a period of 5 years, from
the date of Commissioning, under CAPEX model.

The detailed of works to be done are given in the Scope of work in General Conditions of
the Contract. Bidders are advised to read them carefully and understand the works under
the scope of this contract and its cost implications and submit their online quote
accordingly. Ignorance of the works under the scope of work at a later stage will not be
accepted and Bank will not entertain any additional claims of whatsoever means from the
bidder, in this regard.

2.0 TENDER DOCUMENTS

2.1 The work has to be carried out strictly according to the conditions stipulated in tender
consisting of the following documents and the most workman like manner,

Instructions to tenderer

General Conditions of Contract

Special Conditions of Contract

Technical Specifications

Price Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order
given below:

Price Bid,

Technical Specifications,

Special Conditions of Contract,

General Conditions of Contract,

Instructions to Tenderer

2.3 Complete set of tender documents including the Corrigendum can be downloaded from
the Bank’s website and E-tender portal on any Day during the period mentioned in the
NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT
The Bidder is advised to inspect the site and must obtain on his own responsibility and
his own expenses all the following information and data which may be required for the
purpose of preparation and submission of their bids and for the satisfactory completion of
the work:
i) The location of the Panel, DBs, Meter Board, Earth Pits etc
i) Required civil work like making opening in the wall for cable laying and its routing,

DBs, space and provision for erection of panel

iii) local authorities requirement or restrictions
iv) Security gate pass requirements
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v) Unloading and Storage space for the materials

vi) Permissible working hours at the site

vii) any other adverse conditions or hindrance for executing the work

viii) traffic regulations, law & order situations in the area

ixX) Whether work has to be executed in coordination with other agencies like Civil
contractor etc

x) availability of water, power, transport and communication facilities

The Bidder will be fully responsible for considering the financial effect of any or all the above
factors while submitting his Bid. The Bank shall not be liable in any manner whatsoever
for the same or for any other costs or other expenses incurred by a Bidder regardless of
the conduct or outcome of the bidding process.

4.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM:

4.1 Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority or the relevant contact
person indicated in the tender by e-mail given in the NIT within the date/time mentioned.

4.2.The clarifications to the queries received or amendments in the tender will be posted on
the Bank’s website and e-tender portal as a corrigendum/Addendum. No individual
communication will be conveyed to the Bidders. The interested parties/Bidders are
advised to check the above website regularly till the date of submission of Bid document
and ensure that clarifications / amendments issued, if any, have been taken into
consideration before submitting the Bid. Such amendments/clarifications, if any, issued
by the Bank will be binding on the participating Bidders. SBI will not take any responsibility
for any such omissions by the Bidder. SBI, at its own discretion, may extend the deadline
for submission of Bids in order to allow prospective Bidders a reasonable time to prepare
the Bid, for taking the amendment into account.

4.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if
required, will be held on the date and time specified in the tender which may be attended
by the interested Bidders or their representatives and get their queries clarified.

4.4.SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the
deadline for submission of Bids.

4.5.Request for change in commercial/legal terms and conditions, other than what has been
mentioned in the tender or any addenda/corrigenda or clarifications issued in connection
thereto, will not be considered and queries in this regard, therefore will not be entertained.
SBI is not under any obligation to entertain/ respond to suggestions made or to
incorporate modifications sought for.

4.6.Queries received after the scheduled date and time will not be responded/acted upon.
4.7 SBI will not entertain any queries with regard to the tenders after the pre-bid meeting.

4.8 The bidder shall be deemed to have examined the bid document, to have obtained his
own information in all matters whatsoever that might affect the carrying out the works in
line with the scope of work specified elsewhere in the document at the offered rates and
to have satisfied himself to the sufficiency of his bid. The bidder shall be deemed to know
the scope, nature and magnitude of the works and requirement of materials, equipment,
tools and labour involved, wage structures and as to what all works, he has to complete
in accordance with the bid documents irrespective of any defects, omissions or errors that
may be found in the bid documents.

4.9 The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the e-tender portal Helpdesk for any
technical issues like uploading the documents or submission of the online bids etc.

5.0 INSTRUCTIONS FOR ONLINE BID SUBMISSION
5.1 The Bidder is advised to read carefully all instructions and conditions appearing in this
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document and understand them fully. All information and documents required as per the
bid document must be furnished. Failure to provide the information and/or documents as
required may render the bid technically unacceptable.

5.2 Bidders should note the number of documents - including the names and content of each
of the document that need to be uploaded. Any deviations from these may lead to
rejection of the bid. Bidder, in advance, should get these documents scanned in PDF
format (with color option with compression which helps in reducing size of the scanned
document). This will lead to a reduction in the time required for bid submission process.
The bidder has to upload the required bid documents one by one as indicated in the
tender document.

5.3 The Bank will not be held responsible for any sort of delay or the difficulties faced during
the submission of bids online by the bidders. The bidder should see that the bid
documents submitted should be free from virus and if the documents could not be
opened, due to virus, during tender opening, the bid is liable to be rejected.

5.4 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. The
bidders will be required to register their valid Digital Signature Certificate (Class Il
Certificates with signing key usage) issued by any Certifying Authority recognized by CCA
India (e.g. Sify / nCode / eMudhra etc.), with their profile and valid email address and
mobile numbers as part of the bidding process. These would be used for any
communication from the E-tender Portal. Only one valid DSC should be registered by a
bidder. Bidder then logs in to the site through the secured log-in by entering their user ID
/ password and the DSC.

5.5 Bids should be submitted online by the bidders in the website https://etender.sbi, with
the bidder’s valid digital certificate which confirms that the bidders have read and
understood the tender terms and conditions. Claiming ignorance of all the terms and
conditions in this tender either before or after the PO is issued or during the progress of
the work will not be accepted.

5.6 No claim for submission of offline bids will be entertained. Offline bids will not be
considered. Note: The price bid given in the tender document is for the purpose of
information of the bidders and to facilitate them to work out their prices well in time for
easy submission in the online portal. The price bid format in the tender document should
not be filled and uploaded. The bids containing the BOQ with rates filled or any indication
of the prices quoted by the bidder, then the bid will be rejected.

5.7 The server time (which is displayed on the online portal dashboard) will be considered as
the standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission. Bidder
should log into the site well in advance for bid submission so that he/she upload the bid
in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues like network not available, power outages, slow network speed,
system faults at bidder’s end, files not getting uploaded etc.

5.8 The documents submitted online in the Technical Bid should NOT contain any price
information. Such Bid, if received, will be rejected.

5.9 The online price bid will be opened only if the Bid is unconditional and the bidder qualifies
as per eligibility criteria and meets technical specifications.

5.10 If required, SBI shall conduct e-reverse auction among the qualified bidders and the
same shall be communicated to the bidders.

5.11 The uploaded tender documents by the bidder become readable only after the tender
opening by the authorized bid openers. Therefore, bidders are advised not to contact the
Bank for any query in this connection during the bidding process.

6.0 BID SUBMITTED BY A BIDDING COMPANY/ POWER OF ATTORNEY:
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The Bidding Company should designate one person to represent the Bidding Company
in its dealings with SBI. The person should be authorized to perform all tasks including,
but not limited to providing information, responding to enquires, signing of Bid etc. The
Bidding Company should submit, along with Bid, a Power of Attorney in original,
authorizing the signatory of the Bid.

7.0 ZERO DEVIATION
This is a Zero Deviation Bidding Process. Bidder is to ensure compliance of all provisions
of the Bid Document and submit their Bid accordingly. Tenders with any deviation to the
bid conditions shall be liable for rejection.

8.0 RIGHT TO WITHDRAW THE TENDER AND TO REJECT ANY BID
This tender may be withdrawn or cancelled by SBI at any time without assigning any
reasons thereof. SBI further reserves the right, at its complete discretion, to reject any or
all of the Bids without assigning any reasons whatsoever and without incurring any liability
on any account.

SBI reserves its right to vary, modify, revise, amend or change any of the terms and
conditions of the Bid before submission. The decision regarding acceptance or rejection
of bid by SBI will be final.

The acceptance of a tender will rest with the Competent Authority, who does not bind
himself to accept the lowest tender and reserves to himself the authority to reject any or
all the tenders received, without assigning any reasons. All tenders in which any of the
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected.

9.0 SAFETY GUIDELINES FOR THE CONTRACTOR:
The Contractor should follow the following General safety Guidelines while executing the
work:

9.1 Smoking is strictly prohibited at workplace.

9.2 No one is allowed to work at or more than three meters height without wearing safety belt
and anchoring the lanyard of safety belt to firm support preferably at shoulder level.
Chinstrap of safety helmet shall be always on and safety boot is worn.

9.3 Usage of eye protection equipment shall be ensured when workmen are engaged for
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be
provided as per the need.

9.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety
goggles etc. shall be arranged before starting the job.

9.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done.
Safe approach to be ensured into every excavation.

9.6 Preferably the work shall be carried out during the daytime. However, adequate
illumination at workplace shall be ensured in case any work is carried out at night.

9.7 All the dangerous moving parts of the portable / fixed machinery being used shall be
adequately guarded.

9.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall
not be used as work platforms.

9.9 Debris, scrap and other materials to be cleared from time to time from the workplace and

at the time of closing of work everyday. Dismantled Material shall not be thrown from the
height and shall be properly disposed off to prevent any injury to public/staff.
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9.10

9.11
9.12

9.13
9.14

9.15

9.16
9.17
9.18

9.19
9.20
9.21

Other than electricians no one is allowed to carry out electrical connections, repairs on
electrical equipment or other jobs related thereto.

All electrical connections shall be made using 3 or 5 core cables, having a earth wire.

Inserting of bare wires for tapping the power from electrical sockets is completely
prohibited and plug tops of suitable capacity only shall be used.

All the unsafe conditions, unsafe acts identified by SBI to be corrected on priority basis.

No children or physically challenged persons shall be allowed to enter the workplace
and shall not be utilized for any service during execution of the work.

All the Gas cutting, sharp tools, flammable materials and tackles shall be stored
properly and safely when not in use.

Clamps shall be used on Return cables to ensure proper earthling for welding works.
Return cables shall be used for earthling.

All the pressure gauges used in gas cutting apparatus shall be in good working
condition and in case of any leakages, the same shall not be used.

Proper eye washing facilities shall be made in areas where chemicals are handled.
Connectors and hose clamps are used for making welding hose connections.

Tapping of power by cutting electric cables in between must be avoided. Proper

junction boxes must be used.

10. Governing Language:
All communication with respect to the Bid, clarifications, replies, contract documents etc
shall be in English.

READ, UNDERSTOOD AND ACCEPTED
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GENERAL CONDITIONS OF CONTRACT

1.1 DEFINITIONS

Vi)

Vi)

Vi)

Xi)

xii)

xii)

In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires.

In this connection, the following terms shall be interpreted as indicated below:

‘The Employer/Bank/SBI’ shall mean State Bank of India, a body Corporate created
under State Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai 400 021 and a Premises & Estate Department of LHO at
Chennai and includes the client’s representatives, successors and assigns.

‘Engineer’ shall mean an Engineer appointed by the Bank as their representative to give
instructions to the contractors.

“Bidder/Bidding Company” shall mean an eligible entity/firm submitting the Bid. Any
reference to the Bidder includes Bidding Company/firm including its successors,
executors and permitted assigns as the context may require

“Vendor/Contractor” is the successful Bidder to whom the work has been awarded.

“The Site” means locations where the proposed work is to be carried out and services
as desired in this tender document are to be provided.

“Bid” shall mean the Techno Commercial and Price Bid submitted by the Bidder along
with all documents/credentials/attachment’s annexure etc., in response to this tender, in
accordance with the terms and conditions hereof.

‘The Contract’ shall mean the documents forming the tender and the acceptance thereof
and the formal agreement executed between State Bank of India and the contractor,
together with the documents referred therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the Bank
and all these documents taken together shall be deemed to form one contract and shall
be complementary to one another.

“The Schedule of Quantities/BOQ” shall mean the schedule of quantities as specified
and forming part of this contract.

‘Contract value’ shall mean the value of the entire work as stipulated in the letter of
acceptance of tender subject to such additions there to or deductions there from as may
be made under the provision herein after contained.

‘Works’ or ‘project’ shall mean the permanent or temporary work described in the ‘Scope
of Work” and/or to be executed in accordance with the contract and includes materials,
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided,
the obligations of the contractor hereunder and work to be done by the contractor under
the contract

“The Material/Product” means all the materials along with the accessories which the
contractor is required to supply to the Bank under the Contract for the full and proper
performance of its contractual obligations

‘Drawings’ shall mean the drawings prepared either by SBI or Contractor and referred to
in the specifications and any modifications of such drawings as may be issued by the
Engineer from time to time

‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by SBI.

xiv) “Month” means calendar month
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xv) “Week” means seven consecutive days.

xvi) “Day” means a calendar day beginning and ending at 00 Hrs. and 24 hrs. respectively.
xvii) "B.1.S" shall mean specifications of Bureau of Indian Standards(BIS);

xviii)“CEA” shall mean Central Electricity Authority.

xix) “COD” means commissioned on date i.e. Successful operation of the Project / Works by
the Contractor, for the purpose of carrying out Performance Test(s) as defined in tender.

xx) “Capacity Utilization Factor” (CUF) shall mean the ratio of actual energy generated by
SPV project over the year to the equivalent energy output at its rated capacity over the
yearly period. (CUF = actual annual energy generated from the plant in kwh / (installed
plant capacity in KW * 365 *24).

xxi) "KWp" shall mean kilo-Watt Peak; "kWh" shall mean kilo-Watt-hour;
xxii) "MNRE" shall mean Ministry of New and Renewable Energy, Government of India;

xxii)"OEM" shall mean Original Equipment manufacturers of Rooftop Solar PV system PV
Cells/ Solar Panels.

xxiv) “P B G” means Performance Bank Guarantee between SBI and Successful bidder.

xxv) “Performance Ratio” (PR) means the ratio of plant output versus installed plant capacity
at any instance with respect to the radiati%n measured. PR= (Measured output 'én kw /
Installed Plant capacity in KW * (1000 W/m4/Measured radiation intensity in W/m<).

2.0 INTERPRETATIONS

a) Words importing persons include firms and corporations.

b) Words importing the singular only, also include the plural and vice verse where the
Context requires.

c) An applicable law shall be construed as reference to such applicable law including its
amendments or re-enactments from time to time.

d) A time of day shall save as otherwise provided in any agreement or document be
construed as a reference to Indian Standard Time.

e) Different parts of this contract are to be taken as mutually explanatory and supplementary
to each other and if there is any differentiation between or among the parts of this contract,
they shall be interpreted in a harmonious manner so as to give effect to each part.

f) The table of contents and any headings or subheadings in the contract has been inserted
for case of reference only & shall not affect the interpretation of this agreement.

3.0 SCOPE OF WORK:
Scope of work covers Design, Manufacture, Supply, Erection, testing & Commissioning
including 5 years warranty of Grid Connected Roof-top Solar Power System with Bi-
directional Net metering arrangement at various locations in Chennai.

The contractor shall carry out, complete, and maintain the said work in every respect
strictly in accordance with this contract and with the directions of and to the satisfaction
of the Bank to be communicated through the Bank’s Engineer. The contractor to quote
the prices considering the following details of the work under the scope of this

contract.
SCOPE DETAILS
Survey The successful bidder shall assess

a) Roof structural conditions to suit the installation,
b) Load bearing capacity,

c) Solar resource availability,

d) Feasible capacity of Solar Power Generation
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d) Identification health & Safety risks,

e) Shadow free area on rooftop

f) any other hinderance for hassle free installation and maintenance
of the proposed system etc

Design

a) Selecting efficient PV Modules,

b) Optimum Detailed PV Panels layout

c) Inverter selection,

d) Mounting structure,

e) Routing cables and connectivity,

f) Attaining maximum output (max. utilization of rooftop area),
g) Ensuring Safety standards...etc.

Manufacture

As per relevant standards & specifications

Supply &
Installation

a) Procure and supply all the necessary equipment, accessories and
any other materials required for the successful implementation of the
project

b) Obtaining Permits from the relevant regulatory authority, wherever
applicable

c) Installation of the Solar Power System as per standards

d) Wiring up to Bank’s Distribution System from the Solar system

e) Implementing the Online Monitoring system for Local & Remote
Data Monitoring...etc.

Testing

Testing of Modules, System Performance Evaluation, Capacity
Utilization Factor (CUF) etc. of the complete Solar Power system as
per the technical specifications.

Commissioning

a) Preparation of Single line diagram as required for obtaining
permissions from the required regulatory authority shall be borne by
the contractor

b) Liaising and Obtaining Approval of Statutory Authorities like CEA,
TANGEDCO...etc. for commissioning of the unit and connecting to the
grid etc

c) Procure and provide a suitable Bi-directional meter shall be borne
by the contractor.

d) Payment of required fees to Govt Authorities like TANGEDCO /
CEA / Municipality / Regulatory authorities etc., shall be borne by
contractor with his cost and the same shall be reimbursed against
submission of receipts. Any additional deposits for the Net metering
will be paid by SBI

e) Any other necessary activity required for successful
commissioning of the system shall be within the scope of the
contractor.

Maintenance
for 5 years from
the date of
commissioning.

a) The period of the Warranty shall commence from the date of
installation and commissioning of Net Metering

b) Quarterly Preventive Maintenance Check of the Solar System

c) Replacement of defective modules, invertors / Power Conditioning
Unit (PCU), spares, consumables & other parts

d) Rectification of breakdowns and attending to complaints

e) Checking and maintaining the Supporting Structure - replacing the
worn out / rusted /corroded parts of the structure

f) Cleaning the Solar panels every 15days in a month or as and when
required to maintain the minimum CUF efficiency levels

The Bank will issue written instructions/ directions from time to time, detailed directions
and explanations which are hereafter collectively referred to as SBI instructions in regard
to: the variation or modification of the design, quality or quantity of work or the addition or
omission or substitution of any work, any discrepancy in the drawings or between the
BOQ and/or drawings and/or specifications, the removal from the site of any material
brought thereon by the contractor and the substitution of any other materials thereof, the
demolition, removal and/or re-execution of any work executed by him, the dismissal from
the work of any person employed/engaged thereupon.

4.0 Site and its Location:
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The details of the sites are as given in the NIT. However, Bank reserves the right to amend
/ alter the location as desired depending upon the site conditions.

5.0 EARNEST MONEY DEPOSIT:
Bidders are required to submit EMD as stipulated in the tender. Bids not accompanied by
EMD will not be considered. Upon the successful bidder furnishing the signed agreement
and ISD, each unsuccessful bidder will be promptly notified and their EMD be returned
without interest within 30 (thirty) days of notice of award of contract. The successful
supplier's EMD shall be adjusted against the SD.

EXEMPTION FROM EMD: The Micro and Small Enterprises (MSE)s are exempted from
payment of earnest money, subject to furnishing of relevant valid certificate for claiming
exemption. The MSEs must, along with their offer, provide proof of their being registered
as MSE (indicating the terminal validity date of their registration) for the item tendered,
with any agency mentioned in the notification of the Ministry of Micro, Small and Medium
Enterprises (Ministry of MSME), indicated below:

(a) District Industries Centres;

(b) Khadi and Village Industries Commission;

(c) Khadi and Village Industries Board;

(d) Coir Board;

(e) National Small Industries Corporation;

(f) Directorate of Handicraft and Handloom; and

(9) Any other body specified by the Ministry of MSME.

6.0 PRICE BID: RATES QUOTED BY BIDDER

6.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency
of his Bid for the works and the rates/ amounts stated in the schedule of quantities and /
or the schedule of rates and amount as provided covering all his obligations under the
contract and all matters necessary for proper completion of the works expected in this
document.

6.2 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads
and depths of the work and No extra charges will be paid over and above the contract
amount on account of any other charges (existing or future addition) or on any other
account.

6.3 The GST shall be paid extra as applicable.

6.4 The rate quoted shall be firm and rate revision in the contract amount is not permitted
during the validity period of the contract for any reason including during the extended
period, if any.

6.5 Any request for review of the price bid after the bid opening will not be entertained.

6.6 Tax exemptions including certificates of any sort, if available may be dealt with the
concerned Department of Government of India by the bidder. SBI in no case will be
responsible for providing any tax exemptions to the bidder.

7.0 OPENING AND EVALUATION OF BIDS

7.1 The online Bids will be opened as stipulated in the NIT. Representatives of Bidder may
be present during opening of Bids. However, Bids would be opened even in the
absence of any or all the bidder’s representatives.

7.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned
in the NIT. In case, if the date of opening is declared as nonworking day or Holiday, the
bids will be opened on the next working day. The price bid of the qualified vendors will
be opened on the same day or on a subsequent date which will be intimated to the
bidders.

7.3 Bids will be examined to determine whether they are conforming to all the terms and
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conditions of the Bidding Document without any deviations and are generally in order &
accompanied by supporting documents. If a Bid is not conforming to the terms and
conditions, it will be rejected. However, SBI will have right to demand submission of more
information as required, if any of the document is partly submitted. If the bidder does not
respond within the stipulated time, SBI will reject or disqualify the bid.

7.4 During evaluation of bids, SBI may, at its discretion ask the bidders for clarification of its
bid. The request for clarification shall be in writing and no change in prices or substance
of the bid shall be sought, offered or permitted. No post bid clarification at the initiative of
the bidder shall be entertained.

7.5 The tenders must be unconditional. Conditional tenders leading to unknown / indefinite
liability may be summarily rejected.

8.0 OPENING OF PRICE BIDS

8.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the online
price bid submitted by the bidder will be opened. The rates quoted by the Bidder will be
validated / scrutinized by committee and compared to market price for adaptability. The
lowest total rate quoted will be considered for award of work.

8.2 The Bank will not be bound to accept the lowest tender and reserves the right to accept
or reject any or all the tenders without assigning any reason whatsoever even after
opening of financial bid.

9.0 VALIDITY OF BID
Bids shall remain valid and open for acceptance for a period stipulated in this document
from the date of opening of price bid. If the Bidder withdraws his/her offer during the
validity period or makes modifications in his/her original offer, which are not acceptable
to the Bank, without prejudice to any other right or remedy, the Bank shall be at liberty to
forfeit the EMD.

10.0 CONTACTING SBI:
10.1 No Bidder shall contact SBI on any matter relating to its Bid, from the time of opening of
Price Bid to the time the Contract is awarded.

10.2 Any effort by a Bidder to influence SBI or Bank in its decisions on Bid evaluation, or
contract award may result in rejection of the Bid.

11.0 AWARD OF WORKS / DISTRIBUTION OF WORKS
11.1 SBI will award the Contract to the successful Bidder whose Bid is the lowest evaluated
Bid. A letter of acceptance by e-mail or post will be send to the bidder.

11.2 SBI reserves the right at the time of award of contract to increase or decrease the quantity
of work and / or services from what was originally specified while floating the tender,
without any change in unit price or any other terms and conditions.

12.0 SBI’'s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

12.1 SBI reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding
process and reject all Bids at any time prior to award of the contract, without incurring any
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the grounds for SBI’s action.

12.2 The acceptance of a tender rests with the Competent Authority, who does not bind himself
to accept the lowest tender and reserves to himself the authority to reject any or all of the
tenders received, without assigning any reasons. All tenders in which any of the
prescribed conditions are not fulfilled, or are incomplete in any respect are liable to be
rejected.

12.3 The notification of award will constitute the formation of the Contract. The selected Bidder
should convey acceptance of the award of contract by returning duly signed and stamped
duplicate copy of the PO within 15 days of receipt of the communication and to enter into
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an agreement with the Bank.

13.0 INITIAL SECURITY DEPOSIT

13.1 The successful bidders shall submit Initial security deposit of 2% of contract value in
favour of the Bank, unless or otherwise specified, by means of D/D within a period of 15
days of acceptance of Bid

13.2 No interest shall be paid on the amount retained by the Bank as Security Deposit.

14.0 SIGNING OF CONTRACT DOCUMENTS

The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt
of intimation of acceptance of his Bid by SBI. However, the written acceptance of the Bid
by SBI will constitute a binding agreement between the Bank and successful Bidder
pending execution of formal agreement. All expenses, stamp duty and other charges/
expenses in connection with the execution of the Agreement as a result of this tendering
process shall be borne by the successful bidder.

15.0 COMMENCEMENT OF WORKS
The date of commencement of the work will be reckoned as the recorded date of handing
over site by SBI or 15days from the date of issue of Letter of Acceptance of Bank,
whichever is later. The Bidder shall complete the project survey, design, engineering,
manufacture, supply, storage, civil work, erection, testing & commissioning of each
project within time as specified in the NIT from the date of issue of allocation letter

16.0 RATE OF PROGRESS

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of SBI. Should the rate of progress of the work
or any part thereof be at any time be in the opinion of SBI too slow to ensure the
completion of the whole of the work by the prescribed time (in NIT) or extended time for
completion SBI shall there upon take such steps as considered necessary by SBI to
expedite progress so as to complete the works by the prescribed time or extended time.
Such communications from SBI neither shall relieve the contractor from fulfilling
obligations under the contract nor he shall be entitled to raise any claims arising out of
such directions.

17.0 COMPLETION PERIOD

The Successful Tenderer shall be complete the work within time period (as mentioned in
the NIT) from the date of the work order issued to the contractor to commence the work.

i) The work shall be considered as complete only when the certificate of virtual completion
is issued by the Bank.

i) The' defects liability period 'as prescribed in the contract shall commence only from date
of such virtual completion.

i) Any defect that may appear within the defect’s liability period shall be rectified by the
contractor within reasonable time on receipt of necessary instructions from Bank to that
effect.

18.0 VIRTUAL COMPLETION CERTIFICATE (VCC)
On successful completion of entire works covered by the contract, the contractor shall
ensure that the following works have been completed to the satisfaction of SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

b) Demolish, dismantle and remove the contractor’'s temporary works, structures including
labour sheds/camps and constructions (if any) and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by SBI and not
incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by SBI
and shall clear, level and dress, compact the site as required by SBI.
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d) All defects/imperfections made to SBI properties while installation of Solar PV System

19.0
i)
i)

have been attended and rectified as pointed out by SBI to the full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be
entitled to apply to SBI for the certificate. If SBI is satisfied of the completion of the work,
relative to which the completion certificate has been sought, SBI shall within fourteen (14)
days, issue a VCC in respect of the work for which the VCC has been applied.

PAYMENT TERMS
No advance payment.
Payment shall be made by way of Electronic fund transfer

iii) Contractor should furnish details of the bank a/c no, IFSC code along with their invoices.
iv) Payment shall be made at the respective RBOs / Branches

19.1

19.2

Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the
interim payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removed
and taken away and reconstructed, or re-erected or be considered as an admission of
the due performance of the contract, or any part thereof in any respect or the accruing of
any claim, nor shall, it conclude, determine or affect in any way the power of the Employer
under these conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise or in any other way vary or affect the contract.

If the Bank has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor
in accordance with the quantities consumed in the work.

19.3 The final bill shall be accompanied by a certificate of completion or Commissioning report

19.4

20.0
a.

20.1

20.2

signed by an official of the Bank. Payments of final bill shall be made after deduction of
Retention Money as specified, which shall be refunded after the completion of the Defects
Liability Period provided the contractor has rectified all defects to the satisfaction of the
Bank. The acceptance of the payment of the final bill by the contractor would indicate that
he has no further claim in respect of the work executed.

Statutory deduction towards income tax and other taxes as and when directions from
statutory bodies are received will be made at the time of making payments as applicable
as per Government Rules. GST-TDS as per applicable rates will be deducted, wherever
applicable.

GST:
It is the responsibility of the bidder to ensure that the GST registration number is valid and
active. Payments will not be made to inactive or invalid GST invoices. Non-GST invoices
will not be accepted.

. Invoice should specifically disclose the amount of GST levied at applicable rate as per

GST provision

. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for

payment

. Contractor should timely file his GST return in accordance with GST provisions to enable

the bank to claim the credit of GST paid to the contractor

The works will be paid for as “measured work” on the basis of actual work done and not
as “lump sum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly related to and reasonably detectable from the drawings, specifications
and schedule of quantities and no further extra charges will be allowed in this connection.
In the case of lumpsum charges in the tender, in respect of any items of work, payment
will be made for the actual work done on the basis of lump sum charges, as will be
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21.2

21.3

21.4

215

22.2

22.3

assessed by SBI.

PERIOD OF CONTRACT & EXTENSION OF TIME

Time is the essence of the contract. The Contract shall be executed within the stipulated
period in the NIT. No request for extension will be entertained and the bidder has to plan
and mobilize his resources for the satisfactory completion of the project within the time
period agreed in the tender.

If in the opinion of the Employer, the work is delayed due to the following reasons not
attributable to the contractor, the employer shall make a fair and reasonable extension of
time, for completion of the Contract works

a) By force majure (or)

b) By reason of any exceptionally inclement weather (or)

c) By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners of public authorities arising, then through the Contractor’'s own
default (or)

d) By the works not referred in the Schedule of Quantities or specifications (or)

e) By reason of civil commotion, workmen strike or lock-out (or)

f) In consequence of the Contractor not having in due time, necessary instructions from
the Employer for which he shall have specifically applied in writing ahead of time, giving
reasonable time to prepare such instructions

In case of such strike or lock-out, the Contractor shall as soon as possible give written
notice thereof to the employer, but the Contractor shall nevertheless constantly use his
endeavors to prevent delay and shall do all they may reasonably be required, to the
satisfaction of the employer to proceed with the work.

In case the work is held up for any site conditions not attributable to the contractors or for
any decisions instructions / want of details from Employer or for any of the conditions, the
contractor shall be allowed reasonable extension of time by the employer but any claim
for idle labour shall not be entertained by the employer. Contractor’s quoted rates should
include for all such contingencies.

If the completion of work is likely to be delayed for any reasons beyond control and the
due date of completion as stipulated in the contract, the contractor shall apply to SBI in
writing at least 15 days before the expiry of the scheduled time and while applying for
extension of time he shall furnish the reasons in detail and his justification if any, for the
delays. While granting extension of time the contractor shall be informed the period
extended time which will qualify for levy of liquidated damages. For the balance period in
excess of original stipulated period and duly sanctioned extension of time by SBI the
provision of liquidated damages as stated in the bid document shall become applicable.
Further contract shall remain in force even for the period beyond the due date of
completion irrespective whether the extension is granted or not.

LIQUIDATED DAMAGES / PENALTY FOR DELAY IN COMPLETION:

If the contractor fails to maintain the required progress or to complete the work and clear
the site including removing debris on or before the contracted or extended date or
completion without justification in support of the cause of delay, he may be called upon
without prejudice to any other right of remedy available under the law to SBI on account
of such breach to pay a liquidated damages at the rate of 0.5% of the contract value
per week or part thereof subject to a maximum of 5% of the contract value. Upon
further delay, the allocation of project order shall be cancelled and the Security Deposit
amount would be forfeited.

All costs, damages or expenses which SBI may have paid or incurred, which under the
provisions of the Contract, the Successful bidder is liable/will be liable, will be claimed by
SBI. All such claims shall be billed by SBI to the Contractor / Successful bidder under the
contract or may be recovered by actions of law or otherwise, if the Successful bidder fails
to satisfy SBI of such claims.

In any case in which under any clause or clauses of this contract, the Contractor shall
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have rendered himself liable to pay compensation amounting to the whole of his security
deposit SBI shall have the power to rescind the contract (of which rescission notice in
writing to the contractor by SBI shall be conclusive evidence) and in which case the
security deposit of the contractor shall be forfeited and be absolutely at the disposal of
SBI.

23.0 SECURITY DEPOSIT
23.1 Retention Money: From each running bill, an amount at the rate of 8% of the gross value
of the running bill shall be recovered as retention money, till the total retention amount
including the ISD amount already with the Bank become 5% of the value of the total
contract amount. This amount is called as Total Security Deposit, which consists of two
components
a) ISD - Initial Security Deposits.
b) RM - Retention Money.

23.2 The total security deposit will be kept with the Bank. The total security deposit amount
shall be refunded without interest to the contractor 30 days after the end of defects liability
period, provided he has satisfactorily carried out all the works and attended to rectification
of all defects in accordance with the conditions of the contract including clearing the site.

23.3 The contractor shall make good at his own cost and to the satisfaction of the Employer
all defects, which may appear within the defects liability period. In case of failure on the
part to do so, the cost of rectifying the defects through any other agency shall be deducted
from the amount of security deposit due to the contractor.

23.4 During the contract period, all compensation or other sums of money payable by the
Contractor to Bank under the terms of this contract, will be deducted from the security
deposit, or from any sum that may become due to the Contractor on any account
whatsoever.

23.5 In the event of the Security Deposit being reduced by reasons of any such deductions,
the Contractor shall within 7 days of being asked to make good, by DD, any sum which
have been deducted from his security deposit.

24.0 PERFORMANCE BANK GUARANTEE(PBG) in lieu of SECURITY DEPOSIT:

i. The security Deposit retained by the Bank will be released against a PBG for a similar
amount valid for the entire period of the contract including the warranty period. Format of
PBG will be provided by SBI at the time of commissioning and handing over by the
contractor.

ii. The Bank Guarantee is required to protect the interest of the Bank against delay in
supply/installation and the risk of non-performance of System Provided; or poor
performance of the material or system sold; or breach of any terms and conditions of the
Agreement, which may warrant invoking of Bank Guarantee.

25.0 EXECUTION OF WORKS:
The Contractor shall carry out and complete the works as per standard specifications / as
stipulated in this contract and relevant IS recommendations in coordination with the
branches/offices and to the satisfaction of the Bank. SBI will issue further written
instructions, detailed directions and explanations with respect to the specifications, quality
or quantity of works or the addition or omission or substitution of any work.

26.0 VARIATION IN QUANTITY / SUBSTITUTION OF ITEM

26.1 The Schedule of Quantities unless otherwise stated shall be deemed to have been
prepared in accordance with the Standard Procedure shall be considered to be
approximate and no liability shall attach to the employer for any error which may be
discovered therein.

26.2 The Employer reserves the right to increase or decrease or delete or omit or execute only
a part or the whole or any excess thereof, as per the site requirements, without assigning
any reason therefor at the time of allotment / execution of work. Contractor will be paid
for the actual work done at the site. No variation shall vitiate the contract.
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26.3 The tender rates shall be fixed and applicable for any increase or decrease in the
tendered quantities. Nothing extra will be paid by the Bank on account of omission /
deletion of items or decrease in the quantity of items. The Bank shall not entertain any
claim whatsoever from the contractor on this account. Payment will be made on actual
measurement of the work done. All measurements shall be as per relevant |.S. standards

26.4 Bank reserves the right to order more quantities than what is mentioned in this tender (at
the same rate and terms and conditions) either at the same site or other sites as per the
need within the validity of this tender.

26.5 The price of all additional items/non-tendered items will be worked out on the basis of
rates quoted for similar items in the contract wherever existing. If similar items are not
available, the rates for such items will be derived as per standard method of rate analysis
based on prevalent fair price of labour, material and other components as required with
15% towards contractor’s profit and overheads.

27.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

27.1 All the works specified and provided for in the specifications or which may be required to
be done in order to perform and complete any part thereof shall be executed in the best
and most workman like manner with materials of the best and approved quality of the
respective kinds in accordance with the particulars contained in and implied by the
specifications and as represented by the drawings or according to such other additional
particulars, and instructions as may from time to time be given by SBI during the execution
of the work and to his entire satisfaction. The Contractor shall use only products bearing
ISI marking in the work for those materials for which no makes are mentioned in the
tender.

27.2 No refurbished, second hand and spurious materials should be used. If required, the
contractor has to submit the details of the source of his purchase of materials to SBI. SBI
reserves its right to enquire and collect data from the supplier to confirm the authenticity
of the materials. SBI has the right to stringent action against the contractor, as deemed
fit, in addition to suspend / cancel the contract.

27.3 Contractor should get approval of the samples of materials in advance with SBl’s
Engineer before use of the same in the work. Should be contractor desire to substitute
any specified materials with “Equal” or “Other approved” etc., he/they must obtain the
specific approval of the Bank in writing for any such substitution, well in advance.

27.4 Samples of all materials to be used must be submitted when so directed by SBI. If
required, the contractor shall have to carry out tests on materials in approved materials
testing laboratories or as prescribed by SBI at his own cost to prove that the materials
etc., under test conform to the relevant I.S Standards or as specified in the specifications.
The necessary charges, transporting, testing etc., shall have to be borne by the
contractor. No extra payment on this account will be entertained.

27.5 If the contractor has used any material which is not complying with the specifications, or
the workmanship is bad or the material used is substandard or second hand etc, SBI shall
during the progress of the work have power to order the removal and substitution of the
material or proper re-execution of the work within a reasonable time. In case the
contractor refuses to comply with the order, SBI shall have the power to employ other
agencies to rectify or re-execute the work at the cost and risk of the contractor.

27.6 Any damage (during the work) to any part of the work or to the premises for any reasons
due to rain, storm or neglect of contractor shall be rectified by the contractor in an
approved manner at no extra cost.

27.7 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

27.8 When the employer observes that the progress of the work is not satisfactory or very slow
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or not in a workmanship manner or of poor quality or violative of safety protocols etc, the
contractor shall be issued a suitable advise to rectify the same or replace the materials
or redo the entire work, within a reasonable time frame. If the contractor could not rectify
the things within the time frame given, in the interest of the work, the Employer reserves
the right to execute any part of the work included in this contract or the entire work by any
other Agency or persons and contractor shall allow all reasonable facilities and extend
cooperation for the execution of such work.

27.9 All expenses consequent thereon or incidental thereto as certified by SBI shall be borne
by the contractor or may be deducted from any money due to or that may become due to
the contractor. No certificate, shall relieve the contractor from his liability in respect of
unsound work or bad materials.

28.0 DETAILED DRAWINGS AND INSTRUCTIONS
The successful bidder shall survey the project site location, design the solar PV system
and furnish with reasonable promptness additional instructions by means of drawings or
otherwise necessary for the proper execution of the work. All such drawings and
instructions shall be pre-approved by SBI and thereto consistent with the contract
documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed
program schedule indicating therein the date of start and completion of various activities
on receipt of the work order and submit the same to SBI

29.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES

In case of errors, omissions and/or disagreement between written and scaled dimensions
on the drawings or between the drawings and specifications etc., the following order shall
apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

i) Between the duplicate/subsequent copies of the tender, the original tender shall be taken
as correct.

iv) The Employer/ SBI clarification regarding partially omitted particulars of typographical or
Clericals errors shall be final and binding on the contractors.

30.0 PROTECTION OF WORKS AND PROPERTY

The contractor shall continuously maintain adequate protection, of all his work from
damage and shall protect SBI’s properties from injury or loss arising in connection with
contract. The contractor shall be responsible for any loss or damage to SBI property,
materials, tools or other articles used held for use in connection with the work. He shall
make good any such damage, injury, loss due to his fault or negligence except which are
due to causes beyond his control. He shall take adequate care and steps for protection
of the adjacent properties.

The contractor shall take all precautions for safety and protection of his employees on the
works and shall comply with all applicable provisions of Government and local bodies
safety laws and building codes to prevent accidents, or injuries to persons or property of
about or adjacent to his place of work. The contractor shall take insurance covers as per
insurance clause mentioned in the NIT at his own cost.

In case the contractor refuses to comply with the order the Employer shall have the power
to employ and pay other agencies to carry out the work and all expenses consequent or
incidental there to as certified by the Employer /SBI/shall be borne by the contractor or
may be deducted from any money due to or that may become due to the contractor. No
certificate shall relieve the contractor from his liability in respect of unsound work or bad
materials.

31.0 QUALITY OF MATERIALS, WORKMANSHIP &STANDARDS
31.1 The Design, engineering, manufacture, supply, installation, testing and performance of
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31.2

31.3

32.0

33.0

34.0

35.0

the equipment shall be in accordance with latest appropriate IEC/Indian Standards as
detailed in the technical specifications of the bid document. Where appropriate Indian
Standards and Codes are not available, other suitable standards and codes as approved
by the MNRE shall be used.

The specifications of the components should meet the requirements mentioned in
technical specifications.

Any supplies which have not been specifically mentioned in this Contract, but which are
necessary for the design, engineering, manufacture, supply & performance or
completeness of the project shall be provided by the Bidder without any extra cost and
within the time schedule for efficient and smooth operation and maintenance of the SPV
plant.

WORK PERFORMED AT CONTRACTORS RISK

All works shall be done by the contractor with utmost care and if any loss or damage shall
result from fire or from others cause, the contractor shall promptly make good such loss
or damage e/or replace and make the employer free from all such expenses. The work
shall be carried on to completion without interferences with the operations of existing
machinery or equipment, if any. In case, performance of Solar PV System found
unsatisfactory during any time, SBI has rights to terminate the contract.

AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES

The contractor shall conform to the provisions of any Acts of the Legislature relating to
the work, and to the Regulations and Bye-Laws of any authorities, and /or any water ,
lighting and other companies, and/ or authorities with whose systems the structures were
proposed to have connection and shall before making any variations from the drawings
or specifications that may be associated to so conform, give the Employer / SBI written
notices specifying the variations proposed to be made and reasons for making them and
apply for instruction thereon. The Employer / SBI on receipt of such intimation shall give
a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations
or Bye-laws to be given to any authority, and to pay to such authority or to any public
officer all fees that may be properly chargeable in respect of the work and lodge the
receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights,
designs, trademarks or name or the protected rights in respect of any constructional plant,
machine, work or material used for or in connection with the works or temporary works
and from and against all claims, demands, proceedings, damages, costs, charges, and
expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend
all actions arising from such claims, unless he has informed SBI/, before any such
infringement and received their permission to proceed and shall himself pay all royalties,
license fees, damages, cost and charges of all and every sort that may be legally incurred
in respect thereof.

PERMITS, LAWS AND REGULATIONS

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify SBI in writing. If the contractor performs any act which is against the law, rules and
regulations he shall meet all the costs arising there from and shall indemnify SBI any legal
actions arising there from.

OBTAINING INFORMATION RELATED TO EXECUTION OF WORK

No claim by the contractor for payment shall be entertained for installation of Solar PV
System. The Successful Bidder shall survey and study the rooftop area of location for the
feasibility and maximum capacity (shadow free area), can be incorporated. Any incorrect
information or the failure to obtain correct information will not relieve him from any risks
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or from the entire responsibility for the fulfilment of contract. All the acquired data to be
certified/ approved by SBI Engineer, before proceeding further.

ASSIGNMENT AND SUBLETTING

The whole of the works included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or underlet the contract or
any part, share or interest therein nor, shall take a new partner, without written consent
of the Employer and no subletting shall relieve the contractor from the full and entire
responsibility of the contract or from active superintendence of the work during their
progress

NO COMPENSATION FOR RESTRICTIONS OF WORK

If, at any time, after acceptance of the tender, SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not require the whole or any part of
the work to be carried out, SBI shall give notice in writing to that effect to the contractor
and the contractor shall act accordingly in the matter.

In such case, the contractor shall not claim any charges on the cartage or cost of materials
brought to the site of the work by him. ownership of material rests on the successful bidder
and he should remove materials and vacate the premises on his own.

SUSPENSION OF WORK

The contractor shall, on receipt of the order in writing of SBI (whose decision shall be final

and binding on the contractor) suspend the progress of works or any part thereof for such

time and in such manner as SBI may consider necessary so as not cause any damage

or injury to the work already done or endanger the safety thereof for any of following

reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of
the contract o ,or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to

the extent necessary and carry out the instructions given in that behalf by SBI.

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: The contractor
shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

INSURANCE OF WORKS

Without limiting his obligations and responsibilities under the contract the contractor shall
insure in the joint names of SBI and the contractor against all loss or damages from
whatever cause arising other than the excepted risks, for which he is responsible under
the terms of contract and in such a manner that SBI and contractor are covered for the
period stipulated in NIT and are also covered during the period of maintenance/warranty
for loss or damage arising from a cause, occurring prior to the commencement of the
period of maintenance and for any loss or damage occasioned by the contractor in the
course of any operations carried out by him for the purpose of complying with his
obligations under clause.

The works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in
the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by SBI which
approval shall not be un reasonably withheld and the contractor shall whenever required
produce to SBI the policy of insurance and the receipts for payment of the current
premiums.
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40.0 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise, indemnify
SBI against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses what so ever in respect of or in
relation thereto except any compensation of damages for or with respect to :

40.1.1 The permanent use or occupation of land by or any part thereof.

40.1.2 The right of SBI to execute the works or any part thereof, on, over, under, in or through
any lands.

40.1.3Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

40.1.4 Injuries or damage resulting from any act or neglect of contractor, to persons or property
of SBI, their agents, employees or other contractors not being employed by the
contractor or in respect of any claims, proceedings, damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage was
contributed to by the contractor, his servants or agents such part of the compensation
as may be just and equitable having regard to the extent of the responsibility of SBI,
their employees, or agents or other employees, or agents or other contractors for the
damage or injury.

40.2 Contractor to indemnify SBI

The contractor shall indemnify SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the various clauses of this
tender.

40.3 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified SBI against any action, claim,
or proceeding relating to infringement or use of any patent or design or any alleged patent
or design rights and shall pay any royalties which may be payable in respect of any article
or part thereof included in the contract. In the event of any claim made under or action
brought against SBI in respect of such matters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from, provided that the
contractor shall not be liable to indemnify SBI if the infringement of the patent or design
or any alleged patent or design right is the direct result of an order passed by SBI in this
behalf.

40.4 Third Party Insurance
Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities shall insure against his liability for any material or physical
damage, loss, or injury which may occur to any property including that of SBI, or to any
person, including any employee of SBI, by or arising out of the execution of the works or
In the carrying out of the contract

40.4.1 Minimum Amount of Third-Party Insurance: Such insurance shall be affected with
an insurer and in terms approved by SBI which approval shall not be reasonably withheld
and for at least the amount stated below. The contractor shall, whenever required,
produce to SBI the policy or policies of insurance cover and receipts for payment of the
current premiums.

40.5 Minimum Insurance Cover
The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

40.6 Accident or Injury to Workmen
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SBI shall not be liable for or in respect of any damages or compensation payable at law
in respect or inconsequence of any accident or injury to any workmen or other person in
the employment of the contractor or any sub-contractor, save and except an accident or
injury resulting from any act or default of SBI or their agents, or employees. The contractor
shall indemnify and keep indemnified SBI against all such damages and compensation,
save and except as aforesaid and against all claims, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by SBI during
the whole of the time any person employed by him on the works and shall, when required,
produce to SBI such policy of insurance and receipt for payment of the current premium.
Provided always that, in respect of any persons employed by any sub-contractor the
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the
sub-contractor shall have insured against the liability in respect of such persons in such
manner that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to SBI when required such policy of insurance and the receipt for
the payment of the current premium.

Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and
in any such case SBI may effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time deduct
the amount so paid by SBI as aforesaid and also deduct 15%of contract value from any
amount due or which may become due to the contractor, or recover the same as debt
from the contractor.

Without prejudice to the other rights of SBI against contractors, in respect of such default,
the Bank shall be entitled to deduct from any sums payable to the contractor the amount
of any damage’s costs, charges, and other expenses paid by SBI and which are payable
by the contractors under this clause. The contractor shall upon settlement by the insurer
of any claim made against the insurer pursuant a policy taken under this clause, proceed
with due diligence to rebuild or repair the works destroyed or damaged. In this event all
the moneys received from the insurer in respect of such damage shall be paid to the
contractor and the contractor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

COMMISSIONING:

The projects shall be commissioned, within a period of as specified in the NIT from the
date of execution of the LoA. Subject, delay in commissioning, beyond the Scheduled
Commissioning Period shall involve penalties.

WORK BY OTHER AGENCIES

SBI reserves the rights to use premises and any portion of the site for execution of any
work not included in the scope of this contract which it may desire to have carried out by
other persons simultaneously and the contractor shall not only allow but also extend
reasonable facilities for the execution of such work. The contractor however shall not be
required to provide any plant or material for the execution of such work except by special
arrangement with SBI. Such work shall be carried out in such manners not to impede the
progress of the works included in the contract.

OWNER’S RIGHT TO TERMINATE THECONTRACT

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Government and of the
Official Assignees of the liquidator in such acts of insolvency or winding up shall be unable
within seven days after notice to him to do so, to show to the reasonable satisfaction of
SBI that he is able to carry out and fulfill the contract, and to give security therefore if so
required by SBI. Or if the contractor (whether an individual firm or incorporated Company)
shall suffer execution to be issued or shall suffer any payment under this contract to be
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attached by or on behalf of any of the creditors of the contractor. Or shall assignor sublet
this contract without the consent in writing of SBI or shall charge or encumber this contract
or any payment due to which may become due to the contractor there under.

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from SBI
written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or

Has failed to remove the materials from the site or to pulldown and replace work within
seven days after written notice from SBI that the said materials were condemned and
rejected by SBI under these conditions: or

Has neglected or failed persistently to observe and perform all or any of the acts, matters
or things by this contract to be observed and performed by the contractor for seven days
after written notice shall have been given to the contractor to observe or perform the same
or has to the detriment of good workmanship or in defiance of SBI's instructions to the
contrary subject any part of the contract.

Then and in any of said cases SBI, after giving seven days’ notice in writing to the
contractor, terminate the contract without any conditional clauses.

SETTLEMENT OF DISPUTES AND ARBITRATION

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to
the contract, designs, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the work or the execution or failure to execute the
same, whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the Works over and above the amounts admitted as payable by SBI or incase
the contractor wants to dispute the validity of any deductions or recoveries made or
proposed to be made from the contractor raise any dispute, the Contractor shall forth with
give notice in writing of his claim, or dispute to the Assistant General Manager (Premises
& Estate) / Dy. General Manager (Premises)and endorse a copy of the same to SBI, within
30 days from the date of dis allowance thereof or the date of deduction or recovery. The
said notice shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any
claim nor shall the Bank be in any way liable in respect of any claim by the contractor
unless notice of such claim shall have been given by the contractor to the Assistant
General Manager (Premises&Estate)/Dy. General Manager (Premises) in the manner and
within the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not notified to the Assistant General
Manager (Premises&Estate)/Dy. General Manager (Premises) in writing in the manner
and within the time aforesaid.

The Assistant General Manager (Premises&Estate)/Dy. General Manager (Premises)
shall give his decision in writing on the claims notified by the contractor. The contractor
may within 30 days of the receipt of the decision of the Assistant General Manager
(Premises&Estate)/Dy. General Manager (Premises)submit his claims to the conciliating
authority namely the Circle Development Officer/General Manager (Corporate Services)
for conciliation along with all details and copies of correspondence exchanged between
him and the Assistant General Manager (Premises&Estate)/Dy.General Manager
(Premises).

If the conciliation proceedings are terminated without settlement of the disputes, the
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contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned Chief General Manager/Dy. Managing Director &Corporate Development
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing
which the claims of the contractor shall be deemed to have been considered absolutely
barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor as
afore said and all claims of the Bank shall be referred for adjudication through arbitration
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director
&Corporate Development Officer. It will also be no objection to any such appointment that
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to
which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the said Chief General Manager / Dy.Managing Director & Corporate
Development Officer. Such person shall be entitled to proceed with the reference from
the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment
thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is
a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall
be such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of
the arbitrator shall, if required to be paid before the award is made and published, be paid
half and half by each of the parties. The cost of the reference and of the award (including
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct
to any by whom and in what manner, such costs or any part thereof shall be paid and fix
or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with
the clauses mentioned within General conditions of contract, the clauses mentioned
within the special conditions of contract shall supersede those mentioned elsewhere.

WORK DURING NIGHTS AND HOLIDAYS

Subject to any provision to the contrary contained in the contract no permanent work shall
save as herein provided be carried on during the night or on holidays without the
permission in writing of SBI, save when the work is unavoidable or absolutely necessary
for the saving of life or property or for the safety of the work in which case the contractor
shall immediately advise SBI.

However, the provision of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress and
quality of the part of the works being technically required and continued with the prior
approval of SBI at no extra cost to SBI. All work at night after obtaining approval from
competent authorities shall be carried out without unreasonable noise and disturbance.

CUTTING AND MAKING GOOD

Where it is found necessary to interfere with finished work in order to execute this
contract, the contractor will be required to do all necessary work at his expenses. Only
approved hangers and bolts or other metal fixing devices shall be used to secure frames
panels and other units in position. Wooden plugs will not be permitted. Holes shall be
formed with electric drills whenever possible.

Puncturing or drilling the roof or structural members in the site are not allowed
without prior consent of the Bank.

WATER & POWER SUPPLY:

The contractor shall make at his own cost arrangements for water and power required for
the work and power distribution system for driving plant or machinery and for lighting
purposes. Nothing extra will be paid for the same. He has to obtain necessary approvals
from the appropriate authorities, if required.

CUSTODY AND SECURITY OF MATERIALS

The contractor shall store their materials like fixtures, cables, DBs, wires, tools etc at the
site with the permission of the Bank. However, the contractors shall be responsible for
the custody and security of all materials and equipment at site. He will provide full time
watchman to look after his materials, stores, equipment etc. No claim for loss or theft will
be entertained by the Bank. Shelter or stay and other amenities for the technicians have
to be arranged by the contractor at his own expense and responsibility.

On completion of the works, the contractor shall remove all tools, surplus materials,
rubbish and temporary works of every kind and leave the whole of the site and the works
clean and in a workman like condition to the satisfaction of the Bank

MAINTENANCE OF REGISTERS:
The contractor shall maintain the following registers at the site and should produce the
same for inspection of SBI whenever desired by them. The contractor shall also maintain
the records/registers as required by the local authorities/Government from time to time.
a) Register for hindrance to work
b) Register for labour

LOCAL LAWS, ACTS, REGULATIONS

The contractor shall conform to the provisions of any Acts of the Legislature relating to
the work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution
Control Boards, Municipal Authorities, water and Sewerage boards and shall before
making any variations from the drawings or specifications that may be associated to so
conform, give the Employer written notices specifying the variations proposed to be made
and reasons for making them and apply for instruction thereon. The Employer on receipt
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of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations
or Bye-laws to be given to any authority, and to pay to such authority or to any public
officer all fees that may be properly chargeable in respect of the work and lodge the
receipts with the Employer. The Contractor shall indemnify the Employer against all
claims in respect of patent rights, designs, trademarks or name or the protected rights in
respect of any equipment, machine, work or material used for or in connection with the
works or temporary works and from and against all claims, demands, proceedings,
damages, costs, charges, and expenses whatsoever in respect thereof or in relation
thereto. The Contractor shall defend all actions arising from such claims, unless he has
informed the Employer, before any such infringement and received their permission to
proceed and shall himself pay all royalties, license fees, damages, coat and charges of
all and every sort that may be legally incurred in respect thereof.

The contractor shall keep the Employer saved harmless and indemnified against claims
if any of the workmen and all costs and expenses as may be incurred by the Employer in
connection with any claim that may be made by any workmen.

The contractor shall strictly adhere to all prevailing labour laws inclusive of Contract
Labour (Regulation and Abolition Act of 1970) and other safety regulations. The
contractor shall comply with the provision of all labour legislation including the latest
requirements of all the Acts, laws, any other regulations that are applicable to the
execution of the project.

a) Minimum Wages Act, 1948(Amended)

b) Payment of Wages Act 1936(Amended)

c) Workman’s Compensation Act 1923(Amended)

d) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971(Amended)
e) Apprentice Act 1961(Amended)

Industrial Employment (Standing Order) Act 1946(Amended)

g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
h) Employees Provident Fund and Miscellaneous Provisions Act 1952 and amendment

Shop and Establishment Act
Any other Act or enactment relating thereto, and rules framed there under from time to
time.

All the Licenses and necessary Registers to be maintained by the Contractor shall be
verified by SBI anytime.

DEBARRED FROM PARTICIPATING IN FUTURE TENDERS

SBI reserves the right to carry out the performance review of each Bidder from the time
of submission of Bid onwards. In case it is observed that a bidder has not fulfilled its
obligations in meeting the various timelines envisaged, in addition to the other provisions
of the Tender, such Bidders may be debarred from participating in SBI any future tender
for a period as decided by the competent authority of SBI.

SAFETY CODE/SAFETY MEASURES:

The bidder shall take entire responsibility for electrical safety of the installation(s)
including connectivity with the grid and follow all the safety rules & regulations applicable
as per Electricity Act, 2003 and CEA guidelines etc.

FORCE MAJEURE:

Neither contractor nor SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by events such as wars,
insurrections, revolution, civil disturbance, riots, terrorist acts, public strikes, hartal,
bandh, fires, floods, epidemic, quarantine restrictions, freight embargoes, declared
general strikes in relevant industries, hostilities, droughts, earthquakes or ordinances or
any act of God or for any other cause beyond the reasonable control of the party affected
or prevented or delayed. However, a notice is required to be given within 30 days from
the happening of the event with complete details, to the other party to the contract, if it is
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not possible to serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to
perform its obligations has been affected, shall notify the other of such cessation and the
actual delay incurred in such affected activity adducing necessary evidence in support
thereof.

From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any in ability so caused. With the cause
itself and inability resulting there from having been removed, the agreed time of
completion of the respective obligations under this agreement shall stand extended by a
period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a
state of force majeure lasting to a period of 6 months or more the two parties shall
mutually decide regarding the future execution of this agreement.

ACCIDENTS:

The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to SBI. The contractor
shall also report immediately to the competent authority whenever such report is required
to be lodged by the law and take appropriate actions thereof.

INSURANCE

The Bidder shall be responsible and take an Insurance Policy for transit-cum-storage-
cum-erection for all the materials to cover all risks and liabilities for supply of materials on
site basis, storage of materials at site, erection, testing and commissioning. The bidder
shall also take appropriate insurance during O&M period.

The Bidder shall also take insurance for Third Party Liability covering loss of human life,
engineers and workmen and covering the risks of damage to the third
party/material/lequipment/properties during execution of the Contract. Before
commencement of the work, the Bidder will ensure that all its employees and
representatives are covered by suitable insurance against any damage, loss, injury or
death arising out of the execution of the work or in carrying out the Contract. Liquidation,
Death, Bankruptcy etc., shall be the responsibility of bidder.

OTHER CONDITIONS:

The Successful bidder shall not display the photographs of the work and not take
advantage through publicity of the work without written permission of SBI and owner of
the Rooftop.

The Successful bidder shall not make any other use of any of the documents or
information of this contract, except for the purposes of performing the contract.

The Contractor shall employ technically qualified / having appropriate skill and competent
persons fully trained and adequately experienced technicians, who are medically fit. They
should be free from any contagious diseases. They shall be well mannered and properly
dressed with shoes etc.

The contractor shall provide necessary training on safety measures while executing the
work wherever necessary so as to avoid accident. The Bank shall not be responsible for
any accident occurred or damage incurred or claims arising there from during the
execution of work. The contractor shall also provide all risk insurance policy including
third party insurance as may be necessary to cover the risk.

The contractor / firm shall be held responsible for any misdeeds / mis behaviour of their
employees within the premises. Bank is not responsible for any damages or claims on
account of the misbehavior / misdeeds of his employees. For this purpose, any person
supplied by the contractor to be engaged on the work on regular basis or as an alternate
arrangement, under the direct order or control of the Employer or his representative shall
be deemed to be a person employed by the contractor.
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12.6 The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or
incompetent or who may misconduct. Such discharges shall not be the basis of any claim
for compensation or damages against the Employer or any of their officer or employee.

12.7 No employee of the Bank is allowed to work as a contractor for a period of 2 years of
his/her retirement from Bank Services without previous permission of the Bank. This
contract is liable to be cancelled, if either the contractor or any of his employees is any
time to be such a person who had not obtained the permission of Bank as aforesaid
before submission of the tender or engagement in the contractor’s service.

12.8 Contractor should not engage child labour in any of the activities in this contract.
12.9 The contractor shall not employ person who is not an Indian National.

13.0 CONTRACTOR’S RESPONSIBILITIES DURING WARRANTY & AMC PERIOD OF 5
YEARS:

13.1 During the warranty and AMC period, Contractor will have to undertake comprehensive
support of the entire Solar Power system including all the components (hereinafter
referred as “System”) supplied by them at no additional cost to the Bank.

13.2 Comprehensive maintenance shall include, among other things, periodic maintenance of
the system when required or in the event of system breakdown/ malfunctioning or desired
performance was not achieved etc.

13.3 Contractor shall maintain the system to comply with satisfactory performances and
Contractor shall be responsible for all costs relating to labour, spares, maintenance
(preventive and corrective) and transport charges from and to the site(s) in connection
with the repair/ replacement of the system (hardware/ equipment or any component/ part
thereunder), which, under normal and proper use and maintenance thereof, proves
defective in design, material or workmanship or fails to conform to the specifications, as
specified.

13.4 Contractor shall ensure that services of professionally qualified personnel are available
for providing comprehensive on-site maintenance of the system

13.5 In case of failure of system or any of its components, Contractor shall ensure that system
IS made operational to the full satisfaction of the Bank within the given timelines.

13.6 Contractor shall provide preventive maintenance schedules as per periodicity.

13.7 Contractor warrants Products against defect arising out of faulty design, materials, etc..
Contractor shall repair or replace worn out or defective parts including all plastic parts of
the Equipment at his own cost including the cost of transport.

13.8 In the event of failure of support from OEM or OEM shutting down their operations,
discontinuation of product etc the Contractor shall take responsibility to source the Solar
modules, PCBs, spares, components and parts etc from the market or equivalent makes
and make all arrangements to restore the system to its full functionality

13.9 Escalation matrix with the name, designation and contact details of the Contractor’s
Service team shall be submitted to the Bank/Branch/Site. Updated escalation matrix shall
be made available to the Bank, each time the technicians or service managers change.

13.10 The contractor has to clean the Solar panels every 15days in a month or as and when
required to maintain the minimum CUF efficiency levels.

13.11 For evaluating satisfactory performance of the Solar system, the Contractor has to
maintain CUF at minimum 15% during the entire warranty & AMC period of 5 years.
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TECHNICAL SPECIFICATIONS

The proposed project shall be commissioned as per the technical specifications given
below. Any shortcomings will lead to cancelation of contract in full or part as decided by
SBI &Competent Authority’s decision will be final and binding on the bidder.

DEFINITION

A Grid Tied Solar Roof Top Photo Voltaic (SPV) system shall consist of following
equipment / components.

Solar PV modules consisting of required number of PV modules.

Grid interactive Power Conditioning Unit (Inverter, MPPT, Controls & Protections)
Mounting structures.

Junction Boxes.

Interconnection cables & links.

Cable trays/ UPVC Pipes for cable supports.

Earthing and lightening protections.

Remote Data Monitoring System.

IR/UV protected PVC Cables, Interconnect switches and accessories

Grid tied SPV system is without battery and should be designed with necessary features
to supplement the grid power during daytime. Components and parts used in the SPV
power plants including the PV modules, metallic structures, cables, junction box,
switches, PCUs etc., should conform to the BIS or IEC or international specifications,
wherever such specifications are available and applicable.

PLANNING AND DESIGNING:

. The bidder should carryout Shadow Analysis & wind load calculation at the site and

accordingly design strings & arrays layout considering optimal usage of space, material
and labor. The bidder should submit the array layout drawings along with Shadow
Analysis Report to SBI for approval.

. SBI reserves the right to modify the landscaping design, Layout and specification of sub-

systems and components at any stage as per local site conditions/requirements.

. The bidder shall submit preliminary drawing for formal approval of the Bank to proceed

with the work, subject to modification or recommendation, if any..

DRAWINGS TO BE FURNISHED BY BIDDER AFTER AWARD OF CONTRACT

Apart from Shadow analysis & wind load calculation report, bidder must submit following
drawings:

General arrangement and dimensioned layout

Schematic drawing showing the requirement of SV panel, Power conditioning Unit(s)/
inverter, Junction Boxes, AC and DC Distribution Boards, meters etc.

Structural drawing along with foundation details for the structure.

Layout of solar Power Array

Single line diagram related to electrical infrastructure including wiring of existing campus
for CEA approval (wherever required)

On approval of the General Arrangement drawings bidder shall be responsible for
submission two sets of Engineering, electrical drawings and Installation and O&M
manuals, technical data sheets for each equipment giving details of the specifications
along with makes

SOLAR PHOTOVOLTAIC MODULES:
The PV modules used should be made in India.

The total solar PV array capacity should not be less than allocated capacity (kWp) and
should comprise of solar crystalline modules of minimum 330 Wp and above wattage.
Module capacity less than minimum 330 watt peak will not be accepted

Protective devices against surges at the PV module shall be provided.

Low voltage drop bypass diodes shall be provided.
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(v) PV modules must be tested and approved by one of the IEC authorized test centers.

(vi) The module frame shall be made of corrosion resistant materials, preferably having
anodized aluminum.

(vii) The bidder shall carefully design & accommodate requisite numbers of the modules to
achieve the rated power in his bid. Bank shall allow only minor changes at the time of
execution.

(viii) Other general requirement for the PV modules and sub-systems shall be the Following:

a) The peak-power point voltage and the peak-power point current of any supplied module
and/or any module string (series connected modules) shall not vary by more than 2 (two)
per cent from the respective arithmetic means for all modules and/or for all module
strings, as the case may be.

b) The module shall be provided with a junction box with either provision of external screw
terminal connection or sealed type and with arrangement for provision of by-pass diode.
The box shall have hinged, weatherproof lid with captive screws and cable gland entry
points or may be of sealed type and IP-65 rated.

Type Crystalline silicon (mono) / Concentrated PV Modules

(CVP or HCVP)

Efficiency >=19.0%

Fill factor >=70%

Module frame Frameless/Non-corrosive and electrolytically compatible
with the mounting structure material

Termination box Thermo-plastic, IP 65, UV resistant

Blocking diodes Schottky type

Module minimum rated The nominal power of a single PV module shall not be

power less than 500Wp.

Power output rating To be given for standard test conditions (STC). I-V curve of
the sample module shall be submitted.

Rated o/p power tolerance +/- 3%

Rated for wind loads up to 2,400 Pa

Operating temperature - 40°C to 85°C

5.0 IDENTIFICATION AND TRACEBILITY
Modules deployed must use a RF identification tag. The following information must be
mentioned in the RFID used on each modules (This can be inside or outside the laminate,
but must be able to withstand harsh environmental conditions).

1) Name of the manufacturer of the PV module

2) Name of the manufacturer of Solar Cells.

3) Month & year of the manufacture (separate for solar cells and modules)

4)  Country of origin (separately for solar cells and module)

5) |-V curve for the module Wattage, Im, Vm and FF for the module

6) Unique Serial No and Model No of the module

7) Date and year of obtaining IEC PV module qualification certificate.

8) Name of the test lab issuing IEC certificate.

9) Other relevant information on traceability of solar cells and module as per ISO
9001 and ISO 14001

6.0 ARRAY/MOUNTING STRUCTURE
a) Hot dip galvanized Iron mounting structures may be used for mounting the modules /
panels /arrays. Each structure should have angle of inclination as per the site conditions
to take maximum insolation. However, to accommodate more capacity the angle
inclination may be reduced until the plant meets the specified performance ratio
requirements.

b) The minimum clearance of the structure from the roof level should be 450 mm(bottom
of Panel) and 600mm (Top of Panel). The clearance between the rows of the Solar

Signature of the contractor Page 33 of 39



panels shall not be less than 450mm to facilitate the maintenance and cleaning of
the panels.

¢) The Mounting structure shall be so designed to withstand the speed for the wind zone of
the location where a PV system is proposed to be installed. Suitable Solid Cement
Concrete Blocks arrangement should be provided to secure the installation in the terrace.
We will not allow to do grouting to the terrace.

d) Structural material shall be corrosion resistant and electrolytically compatible with the
materials used in the module frame, its fasteners, nuts and bolts. Necessary protection
towards rusting need to be provided either by coating or anodization.

e) The fasteners used should be made up of stainless steel. The structures shall be
designed to allow easy replacement of any module. The array structure shall be so
designed that it will occupy minimum space without sacrificing the output from the SPV
panels

f) Regarding civil structures the bidder need to take care of the load bearing capacity of the
roof and need arrange suitable structures based on the quality of roof.

g) The total load of the structure (when installed with PV modules) on the terrace should be
less than 60 kg/m2.

h) Use SS bolts and couplers for jointing of array and fixing the modules on the array

7.0 JUNCTION BOXES(JBs)

a) The junction boxes are to be provided in the PV array for termination of connecting cables.
The Junction Boxes (JBs) shall be made of FRP / Powder Coated Aluminum. All
wires/cables must be terminated through cable lugs. The JBs shall be such that input &
output termination can be made through suitable weatherproof cable glands.

b) Copper bus bars/terminal blocks housed in the junction box with suitable termination
threads Conforming to IP65 standard and IEC 62208 Hinged door with EPDM rubber
gasket to prevent water entry.

c) Each Junction Box shall have High Quality Suitable Capacity Metal Oxide Varistors
(MOVs) / SPDs, suitable Reverse Blocking Diodes. The Junction Boxes shall have
suitable arrangement monitoring and disconnection for each of the groups.

d) Suitable markings shall be provided on the bus bar for easy identification and the cable
ferrules must be fitted at the cable termination points for identification

8.0 DC DISTRIBUTION BOARD:

DC DBs shall have sheet from enclosure of dust & vermin proof conform to IP65
protection and compatible for MC4 connectors. The bus bars are made of copper of
desired size. Suitable capacity MCBs/MCCB shall be provided for controlling the DC
power output to the PCU along with necessary surge arrestors (DC surge protection
device (SPD), class 2 as per IEC 60364-5-53). If a DC isolator is used instead of a DC
circuit breaker, a DC fuse shall be installed inside the DC Distribution Box to protect the
DC cable that runs from the DC Distribution Box to the Solar Grid Inverter.

9.0 AC DISTRIBUTION PANEL BOARD:

1. AC Distribution Panel Board (DPB) shall have necessary surge arrestors. Inter
connection from ACDB to mains at LT Bus bar while in grid tied mode.

2. All the termination works related to changeover switches; cabling work should be
undertaken by the bidder as part of the project.

3. All the Panel’s shall be metal clad, totally enclosed, rigid, floor mounted, air - insulated,
cubical type suitable for operation on three phase / single phase, 415 or 230 volts, 50Hz.

4. The panels shall be designed for minimum expected ambient temperature of 45degree
Celsius, 80 percent humidity and dusty weather.

5. All indoor panels will have protection of IP54 or better. All outdoor panels will have
protection of IP65 or better.

6. Should conform to Indian Electricity Act and rules (till last amendment).
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7. All the 415 V AC or 230 volts’ devices / equipment like bus support insulators, circuit
breakers, SPDs, VTs etc., mounted inside the switchgear shall be suitable for continuous
operation and satisfactory performance under the following supply conditions

Variation in supply voltage +/- 10 %

Variation in supply frequency +/- 3 Hz

10.0 PCU/ARRAY SIZE RATIO:
a) The combined wattage of all inverters should not be less than rated capacity of power
plant under STC.
b) Maximum power point tracker shall be integrated in the PCU/inverter to maximize energy
drawn from the array.

11.0 PCU/ Inverter:
The PCU including MPPT (Maximum Power Point Tracker), an interface between Solar
PV array & the Inverter, to the power conditioning unit / inverter should also be DG set
interactive. If necessary, Inverter output should be compatible with the grid frequency.
Typical technical features of the inverter shall be as follows:

Switching devices IGBT/MOSFET

Control Microprocessor /DSP

Nominal AC output voltage and 415V, 3 Phase, 50 Hz (for capacities > 5KWp)

frequency (or)
230V, 1 phase, 50 Hz (for capacities < 5KWp)
(as per site conditions)

Grid Frequency Synchronization + 3 Hz or more

range

Ambient temperature considered 0°C to 50°C

Humidity 95 % Non-condensing

Protection of Enclosure IP-20(Min) for indoor / IP-65(Min) for outdoor.

Grid Frequency Tolerance range + 3 or more

Grid Voltage tolerance -20% & +15 %

No-load losses Less than 1% of rated power

Inverter efficiency(minimum) >93% (In case of 10kW or above)

THD < 3%

PF >0.9

Display type LCD for data display. LCD/LED for status
display

Communication interface RS 485/ RS 232 / RJ45

i. PCUl/inverter shall be capable of complete automatic operation including wake-up,
synchronization & shutdown.

i. The output of power factor of PCU inverter is suitable for all voltage ranges or sink of
reactive power, inverter should have internal protection arrangement against any
sustainable fault in feeder line and against the lightning on feeder.

12.0 DATA ACQUISITION SYSTEM / PLANT MONITORING
1. Built-in meter and data logger to monitor plant performance through external computer
(IoT) shall be provided for each of the solar PV plant.

2. Electrical Energy: Digital Energy Meters to log the actual value of AC/ DC voltage,
Current & Energy generated by the PV system provided. The following parameters are
accessible via the operating interface display in real time separately for solar powerplant:

i. AC Output current.
i. AC Voltage.

jii. Output Power

iv. Power factor.

v. DC Input Voltage.
vi. DC Input Current.
vii. Time Active.

viii. Time disabled.

ix. Time Idle.
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3.

13.0

Vi

vii

viii

16.0

x. Power produced and feed-in
xi. Protective function limits (Viz-AC Over voltage, AC Under voltage, Over frequency,
Under frequency ground fault, PV starting voltage, PV stopping voltage.

All instantaneous data shall be shown on the computer screen. Software shall be provided
for USB/ internet download and analysis of DC and AC parametric data for individual
plant.

. Remote Monitoring and data acquisition through Remote Monitoring System software at

the owner / SBI location with latest software/hardware configuration and service
connectivity for online (suitable active SIM with data connection for 5 year validity
to be supplied by the vendor) / real time data monitoring/control complete to be supplied
and operation and maintenance/control to be ensured by the supplier. Provision for
interfacing these data on SBI server and portal in future shall be kept.

CABLES

Cables of appropriate size to be used in the system shall have the following
characteristics:

Temp. Range: —10°C to+80°C.

Voltage rating: 1100Vgrade

Flexible and excellent resistance to fire (FRLS), heat, cold, water, oil, abrasion, UV
radiation.

Sizes of cables between array interconnections, array to junction boxes, junction boxes
to Inverter etc. shall be so selected to keep the voltage drop (power loss) of the entire
solar system to the minimum. The cables (as per IS) should be insulated with a special
grade PVC compound formulated for outdoor use.

Cable Routing/ Marking: All cable/wires are to be routed in a Gl cable tray and suitably
tagged and marked with proper manner by good quality ferrule or by other means so that
the cable easily identified.

The Cable should be so selected that it should be compatible upto the life of the solar PV
panels i.e. 25 years.

Multi Strand, Annealed high conductivity copper conductor PVC type ‘A’ pressure
extruded insulation or XLPE insulation. Overall PVC/XLPE insulation for UV protection
Armored cable for underground laying. All cable trays including covers to be provided. All
cables conform to latest edition of IEC/ equivalent BIS Standards as specified elsewhere
in this document.

The size of each type of DC cable selected shall be based on minimum voltage drop
however; the maximum drop shall be limited to1%.

The size of each type of AC cable selected shall be based on minimum voltage drop
however; the maximum drop shall be limited to 2%.

METERING:

. The bi-directional electronic energy meter(class shall be as per the TANGEDCO norms)

shall be installed for the measurement of import/Export of energy.

. The bidder must take approval / NOC from the Concerned DISCOM for the connectivity,

technical feasibility, and synchronization of SPV plant with distribution network and
submit the same to SBI before commissioning of SPV plant.

. Reverse power relay shall be provided by bidder (if necessary), as per the local DISCOM

requirement.

INTEGRATION OF PV POWER WITH GRID:

The output power from the inverters feeds it into the main electricity grid after
synchronization. In case of grid failure, or low or high voltage, solar PV system shall be
out of synchronization and shall be disconnected from the grid. 4 pole isolation of inverter
output with respect to the grid/ DG power connection need to be provided.

For buildings or loads with diesel generator backup, the wiring of the solar grid inverter
shall be such that the solar grid inverter cannot run in parallel with the diesel generator.
This implies that the solar grid inverter must be connected to a distribution board on the
grid side of the automatic or manual change- over switch as shown in typical wiring
diagram.
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Metering and grid connectivity of the roof top solar PV system under this scheme would
be the responsibility of the Bidder in accordance with the prevailing guidelines of the
concerned DISCOM and / or CEA (if available by the time of implementation).

17.0 POWER CONSUMPTION:
Regarding the generated power consumption, Total power generated shall be utilized by
SBI, priority shall be given for internal consumption and thereafter any excess power shall
be exported to grid. Calibrated Energy meter at the feed-in point shall be installed by the
successful bidder for cumulative power consumption reading. Decisions of appropriate
authority like DISCOM, state regulator may be followed.

18.0 PROTECTIONS
The system should be provided with all necessary protections like earthing, Lightning and
grid is landing as follows:

18.1 LIGHTNING PROTECTION

18.1.1 The SPV power plants shall be provided with lightning & overvoltage protection. The main
aim in this protection shall be to reduce the over voltage to a tolerable value before it
reaches the PV or other sub system components. The source of over voltage can be
lightning, atmosphere disturbances etc. The entire space occupying the SPV array shall
be suitably protected against Lightning by deploying required number of Lightning
Arrestors (not to use existing lightening arrestors of the building). one number dedicated
earth pit for the lightening arrestor shall be provided
Lightning protection should be provided as per IEC 62305 standard. The protection
against induced high voltages shall be provided by using the metal oxide varistors (MOVS)
and suitable earthing such that induced transients find an alternate route to earth.

18.2 SURGE PROTECTION
Internal surge protection shall consist of “3” MOV type effective surge-arrestors
connected from +ve and —ve terminals to earth (via Y arrangement). Any damage of SBI
appliances due to surge protection failure shall be the responsibility of successful bidder.

18.3 EARTHING PROTECTION

18.3.1 Each array structure of the PV yard should be grounded / earthed properly as per 1S:3043-
1987. In addition, the lighting arrester/masts should also be earthed inside the array field.
Earth Resistance shall be tested in presence of the representative of SBI as and when
required after earthing by calibrated earth tester. PCU, ACDB and DCDB should also be
double earthed properly.

18.3.2 Earth resistance shall not be more than 1 ohm. It shall be ensured that all the earthing
points are bonded together (interlinked) to make them at the same potential.

18.3.3 2 nos of Copper Earth strip of 25X3mm shall be used for the Earthing connection to
the Earth pit.

18.3.4 2 nos Earth pits shall be provided for the earthing of the Solar panels and one
earth pit for the structure

18.4 GRID ISLANDING PROTECTION
In the event of a power failure on the electric grid, it is required that any independent
power-producing inverters attached to the grid turn off in a short period of time. This
prevents the DC-to-AC inverters from continuing to feed power into small sections of the
grid, known as “islands.”

The Rooftop PV system shall be equipped with islanding protection. In addition to
disconnection from the grid (due to islanding protection) disconnection due to under and
over voltage conditions shall also be provided.

A manual disconnect 4pole isolation switch beside automatic disconnection to grid would
have to be provided at utility end to isolate the grid connection by the utility personnel to
carry out any maintenance. This switch shall be locked by the utility personnel.

19.0 DANGER BOARDS AND SIGNAGES:
Danger boards should be provided as and where necessary as per IE Act. /IE rules as
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20.0

21.0

22.0

23.0

amended up to date. Three signage shall be provided one each at solar array area, DB
and Meter room. Text of the signage may be finalized in consultation with SBI/ owner.

SAFETY MEASURES:

The bidder shall take entire responsibility for electrical safety of the installation(s)including
connectivity with the grid and follow all the safety rules & regulations applicable as per
Electricity Act,2003 and CEA guidelines etc.

ACTION WHERE THERE IS NO SPECIFICATION
In case of any class of work for which there is no specification mentioned, the same will
be carried out in accordance with the Indian Standards Specifications (IS)/ MNRE/ NISE/
BEE standards subject to the approval of the Bank

TEST CERTIFICATES AND REPORTS TO BE FURNISHED

Test Certificates / Reports from IECQ / NABL accredited laboratory for relevant IEC /
equivalent BIS standard for quoted components shall be furnished. Type Test Certificates
shall be provided for the solar modules and the solar grid inverter to provide evidence of
compliance with standards as specified by Ministry of New and Renewable Energy
(MNRE). Bank reserves the right to ask for additional test certificates or (random) tests to
establish compliance with the specified standards.

CONFIRMATION TO MNRE TECHNICAL SPECIFICATIONS AND STANDARDS
The Tenderer should ensure that all components and systems used under this Scheme
shall strictly adhere to the Technical Specifications and Guidelines issued by MNRE, and

as amended from time to time.

24.0 QUALITY CERTIFICATION, STANDARDS AND TESTING FOR GRID-CONNECTED
ROOFTOP SOLAR PV SYSTEMS / POWER PLANTS
All components of grid-connected rooftop solar PV system/plant must conform to the
relevant standards and certifications given below:

Solar PV Modules/ Panels

IEC 61215/ 1S 14286

Design Qualification and Type Approval for Crystalline Silicon
Terrestrial Photovoltaic (PV) Modules

IEC 61646 / Equivalent
IS (Under Dev.)

Thin Film Terrestrial PV Modules

IEC 62108

Concentrator PV Modules & Assemblies

IEC 61701

Salt Mist Corrosion Testing of Photovoltaic (PV) Modules

IEC 61853-Part 1/ IS
16170:Part 1

Photovoltaic (PV) module performance testing and energy rating:
Irradiance and temperature performance measurements, and
power rating

IEC 62716 Photovoltaic (PV) Modules — Ammonia (NH3) Corrosion Testing (As
per the site condition like dairies, toilets)
IEC 61730-1,2 Photovoltaic (PV) Module Safety Qualification - Part 1:

Requirements for Construction, Part 2. Requirements for Testing

Solar PV Inverters

IEC 62109-1, IEC

Safety of power converters for use in photovoltaic power systems —
Part 1: General requirements, and Safety of power converters for
use in photovoltaic power systems

(as applicable)

62109-2 Part 2: Particular requirement for inverters. Safety compliance
(Protection degree IP 65 for outdoor mounting, IP 54 for indoor
mounting)

IEC/IS 61683 Photovoltaic Systems — Power conditioners: Procedure for

Measuring Efficiency (10%, 25%, 50%, 75% & 90-100% Loading
Conditions)

IEC 62116/ UL 1741/
IEEE1547 (as
applicable)

Utility-interconnected Photovoltaic Inverters - Test Procedure of Is-
landing Prevention Measures

IEC 60255-27

Measuring relays and protection equipment — Part 27: Product
safety requirements

IEC 60068-2 / IEC

Environmental Testing of PV System — Power Conditioners and
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62093 (as applicable)

| Inverters

Fuses

IS/IEC 60947 (Part 1,
2 & 3), EN 50521

General safety requirements for connectors, switches, circuit
breakers (AC/DC):

a) Low-voltage Switchgear and Control-gear, Part 1: General rules
b) Low-Voltage Switchgear and Control-gear, Part 2: Circuit
Breakers

c)Low-voltage switchgear and Control-gear, Part 3: Switches,
disconnectors, switch-disconnectors and fuse-combination units
d)EN 50521: Connectors for photovoltaic systems — Safety
requirements and tests

IEC 60269-6

Low-voltage fuses - Part 6: Supplementary requirements for fuse-
links for the protection of solar photovoltaic energy systems

Surge Arrestors

BFC 17-102:2011

Lightening Protection Standard

IEC 60364-5-53/ 1S
15086-5 (SPD)

Electrical installations of buildings - Part 5-53: Selection and
erection of electrical equipment - Isolation, switching and control

IEC 61643-11:2011

Low-voltage surge protective devices - Part 11: Surge protective
devices connected to low-voltage power systems — Requirements
and test methods

Cables

IEC 60227/1S 694, IEC
60502/IS 1554 (Part 1&
2) / IEC69947 (as

General test and measuring method for PVC (Polyvinyl chloride)
insulated cables (for working voltages up to and including 1100 V
and UV resistant for outdoor installation)

applicable)
BS EN 50618 Electric cables for photovoltaic systems
(BT(DE/NOT)258) mainly for DC Cables
Earthing/ Lightning
IEC 62561 Series (Chemical earthing) (as applicable)
IEC 62561-1 Lightning protection system components (LPSC) - Part 1:
Requirements for connection components
IEC 62561-2 Lightning protection system components (LPSC) - Part 2:
Requirements for conductors and earth electrodes
IEC 62561-7 Lightning protection system components (LPSC) - Part 7:
Requirements for earthing enhancing compounds
Junction Boxes
IEC 60529 Junction boxes and solar panel terminal boxes shall be of the
IEC 529 thermoplastic type with IP 65 protection for outdoor use, and IP 54

protection for indoor use

Solar PV Roof Mounting Structure

IS 2062/IS 4759

Material for the structure mounting

IEC 62548

PV arrays — Design requirements
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