Tender ID | SBI/AHM/23-24/019

Date 20.12.2023

O SBI

STATE BANK OF INDIA

INVITES E-TENDER
FOR

PROPOSED BARRICADE WORK FOR RESIDENTIAL TWIN TOWER SITE AT PLOT NO 41,
GIFT CITY, GANDHINAGAR

FROM
THE SBI AHMEDABAD CIRCLE EMPANELLED CIVIL CONTRACTORS UNDER THE
CATEGORY OF WORKS FROM 25 LAKHS TO 100 LAKHS AS PER THE LIST ENCLOSED

THE LAST DATE OF SUBMISSION OF TECHNICAL BID: 28.12.2023 UP TO 12.00 PM

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS
COMPLIANCE FORM.

PART - A: TECHNICAL BID

TENDER SUBMITTED BY:

NAME
ADDRESS

DATE

Architect:
VK:a Architecture, 5 Floor, Nextgen Avenue,

Off Senapati Bapat Road, Pune,
Maharashtra -411016




NOTICE INVITING TENDERS

SBI, through its Architect VK:a Architecture, Pune invites “Online e-tender in two
bid system from the Bank’s Empanelled Civil contractors of Ahmedabad Circle for
PROPOSED BARRICADE WORK FOR PROPOSED RESIDENTIAL TWIN TOWER SITE AT
PLOT NO 41, GIFT CITY, GANDHINAGAR

The details of tender are as under:

S.No. Description
1. |Name of work PROPOSED BARRICADE & GATES WORK FOR
PROPOSED RESIDENTIAL TWIN TOWER SITE AT PLOT
NO 41, GIFT CITY, GANDHINAGAR
2. [Nature of Work Civil Work for Barricade & Gate
3. [Time allowed for completion (15 days from date of acceptance of work order
4, [Tender Fees Rs NIL
5. [Earnest Money Deposit Rs. 25,000/~ (Twenty Five Thousand) by means of]
Demand Draft / Pay Order (Valid for a period of 90
Days from the last date of submission of the
tender) from any scheduled Nationalized Bank
drawn in favour of State Bank of India, payable at
Ahmedabad. [Those registered with MSME UDYAM
need not submitted EMD. Instead DD, Valid MSME
UDHYAM certificate shall be uploaded]
6. |Initial Security Deposit 2% of contract value (Non-interest bearing ISD to
be submitted by the vendor/supplier who wish to
supply security items on standardized rates till the
validity of the rate contract) in the form of DD/BC
in favour of “State Bank of India” Payable at
Ahmedabad”.
7. [Total Security Deposit 5% of the final bill amount including ISD
8. Start and end date for20-12-2023 to 28-12-2023 at www.sbi.co.in
downloading of tenderunder<Link><SBI in the news >procurement news.
documents form Bank's|
website

9. |Last date & time for  [28-12-2023 by 12.00 PM

submission of online Technical
bid with EMD and PRICE Bid
Over




e procurement site

10.

Address at which EMD &
Process compliance form has
to be submitted by 28.12.2023
@ 12 PM

Assistant General Manager (P&E)
State Bank of India, P & E Department

At Third Floor, SBI, LHO, Bhadra, Laldarwaja
AHMEDABAD-380001

1. Date and time of opening of28-12-2023 by 12:30 PM

Online Technical bid at SBI

address mentioned at Sr. No.10
12. |agency for arranging online M/s. ANTARES SYSTEM LIMITED

Bidding (Technical bid and

FINAL price bid) # 24 Sudha Complex, 3rd Stage, 4th Block,

Basaveshwar Nagar, Bengaluru - 560079

13. |Date & time for opening of28-12-2023 by 2:00 PM

online Price bid.

14 |E-Reverse Auction 28-12-2023 by 4:00 PM

14. |Liquidated Damages 0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.

15.  |Rates Rates quoted shall be inclusive of all existing &
future (including variation) taxes, duties, levies,
royalties, transportation, other incidental
charges, WCT etc. PVA & PVA Clause shall not be
applicable.

Note: GST will be paid Extra as per Applicable
norms.

16. |Defects Liability Period 18 Months from the date of Virtual Completion

17. |Validity of offer 90 days from the date of opening of Price-bid

18. |Value of Interim Certificate

No advance on materials / plant / machinery or
mobilization advance shall be paid under any
circumstances

Only full and final payment shall be made after|

satisfactory




19.

Insurance The contractor shall obtain all necessary
insurance policies as per the governing laws
applicable at the centre & shall require to
produce the original policy of Insurance&
receipt of the premium as applicable in the
matter to the Architect/Bank.

20. | water and Electricity If contractor is permitted to use SBI source of
water & electricity, the SBI will recover @ 0.5% of
contract amount from the final bill of contractor.
However further distribution & extension & light
fixtures etc. With required MCB switches, switch
boards, lamp, tube etc. shall be arranged by the
contractor at their own cost within the accepted
tender amount. Bank will recover 0.5% of the final
bill amount towards consumption of water &
electricity.

21 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the
news<Procurement News>. It shall be responsibility of the contractor to timely submit
the technical and financial bid. SBI, in no case shall be responsible for site issues/ delay

22 | The contractor shall read and understand each page of the tender document thereby
ensuring the number and sequence of all pages.

23 No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before submission of final quote, else their bid will be
rejected.

24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or
in part without assigning any reason(s) for doing so and no claim / correspondence shall
be entertained in this regard.

25

Tenders received without EMD and Process Compliance Form shall be summarily rejected
and such tenders shall not be allowed to participate in the Price bid process/ rejected/
not considered.

26 | In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

27 | SBI has the right to accept / reject any / all tenders without assigning any reasons and
no correspondence shall be entertained in this regard.

28 | The Bank will place order as per its requirement and quoting minimum rate for any
category does not provide any guarantee for receiving order for that item by the firm
who quotes lowest rates.

29 | Bank reserves right to cancel any / all tender sat any stage without assigning any

30 | The Bank reserves the right to accept the tender in full or in part and the tenderer shall

have no claim for revision of rates or other condition if his tender is accepted in parts.




31

In case the date of online tendering is declared as a holiday, the online tendering will be
conducted on the next working day at the same time.

32 | SBI reserves the right to accept or reject any or all the tenders without assigning any
reason whatsoever. For any clarification regarding E-Tendering procedure, System
requirements etc please contact M/s Antares System Ltd., whose address is mentioned

33 it is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of|

delay in submission due to EMD, slow internet connectivity, system failures etc.

34 | ONLY FINAL PAYMENT WILL BE MADE.

35 | STORAGE OF MATERIAL IS FULLY CONTRACTOR’S RESPONSIBILITY, STILL SUCCESSFUL

COMPLETION AND HANDING OVER THE JOB.

Yours Faithfully,

Assistant General Manager (P&E)

State Bank of India, P & E Department

At Third Floor, SBI, LHO, Bhadra, Laldarwaja,
AHMEDABAD-380001



LIST OF EMPANNELED CIVIL CONRACTORS

FORM TENDER

To,
Assistant General Manager (P&E)
State Bank of India, P & E Department

At Third Floor, SBI, LHO, Bhadra, Laldarwaja,

AHMEDABAD-380001

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities
relating to the works specified in the memorandum hereinafter set out and having
visited and examined the site of the works specified in the said memorandum and
having acquired the requisite information relating thereto as affecting the tender,
I/We hereby offer to execute the works specified in the said memorandum at the
rates mentioned in the attached Schedule of Quantities and in accordance in all
respects with the specifications, design, drawings and instructions in writing
referred to in conditions of tender, the Articles of Agreement, Special Conditions,
Schedule of Quantities and Conditions of Contract and with such materials as are
provided for by, and in all other respects in accordance with such conditions so

far as they may be applicable.

MEMORANDUM

Description of work

PROPOSED BARRICADE WORK FOR
PROPOSED RESIDENTIAL TWIN TOWER SITE
AT PLOT NO 41, GIFT CITY, GANDHINAGAR

Earnest Money

Rs. 25,000/~ (Rs. Twenty Five Thousand) by
means of Demand Draft / Pay Order (valid
for a period of 90 Days from the last date of
submission of the tender) from any
scheduled Nationalized Bank drawn in
favour of State Bank of India, payable at
Ahmedabad. [Those registered with MSME
UDYAM need not submitted EMD. Instead
DD, Valid MSME UDHYAM certificate shall be
uploaded]

Percentage, if any, to be deducted
from Bills and total amount to be
retained

10 % from Running Bills, subject to maximum
Total 5% of contract amount or actual Final
Bill value.




Time allowed for completion of the |15 days.
Works from fourteenth day after the
date of written order or date of
handing over of the site (whichever
is later)to commence the work

|/We have deposited a sum of Rs. 25,000/- (Rs. Twenty Five Thousand) of the total
tender amount as Earnest Money with the State Bank of India which is not to bear any
interest. Should | / We fail to execute the Contract when called upon to do so I/ We do
hereby agree that this sum shall be forfeited by me/us to SBI.

1) Our Bankers are: i) i)

The names of partners of our firm are: i) i)

Name of the partner of the firm Authorized to sign
Or

(Name of person having Power of Attorney to sign the Contract.)
(Certified true copy of the Power of Attorney should be attached)
Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses i) i)



(B)

SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED BARRICADE WORK FOR PROPOSED
RESIDENTIAL TWIN TOWER SITE AT PLOT NO 41, GIFT CITY, GANDHINAGAR.

Business rules for E-tendering:

Only Bank's empanelled CIVIL contractors with SBI under appropriate category
who are invited by the project Architect/SBI shall only be eligible to participate.
SBI will engage the services of an E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on
Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the
vendor will not be eligible to participate in the event.

The Contractors will be required to submit the various documents in sealed
Envelope to the office of SBI AGM (P & E), at the address mentioned hereinbefore
by the stipulated date i.e. (1) Demand Draft of specified amount of EMD, (2)
Process compliance form dully signed. Contractors not submitting any one or
more documents shall not be eligible to participate in the on-line price bidding.
E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s. ANTARES
SYSTEM LTD,, Bengluru, has been engaged by SBI an authorized service provider.
Please go through the guidelines given below and submit your acceptance to the
same along with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s. ANTARES SYSTEM LTD,,
Bengluru, on pre-specified date. While the Contractors shall be quoting from their
own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) it



is the bidders’ responsibility In order to ward-off such contingent situation
bidders are requested to make all the necessary arrangements/alternatives such
as back-up power supply whatever required so that they are able to circumvent
such situation and still be able to participate in the E-tendering successfully.
Failure of power at the premises of Contractors during the E-tendering cannot be
the cause for not participating in the E-tendering. On account of this the time for
the E-tendering cannot be extended and SBI is not responsible for such
eventualities.

M/s. ANTARES SYSTEM LTD, Bengaluru, shall arrange to train you nominated
person(s), without any cost to you. They shall also explain you all the Rules
related to the E-tendering. You are required to give your compliance on it before
start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.

BID PRICE: The Bidder has to quote the rate as per the Tender Document provided
by SBI through their appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.
Procedure of E-tendering:

i. Online E-tendering:

The hard copy of the Technical as well as Price Bid is available on the Bank’s
website during the period specified in the NIT.

Online e-tendering is open to the empanelled bidders who receive NIT from the
Architect and qualified for participating in the price bidding as provisions
mentioned hereinabove through SBI approved Service Provider.

The Price-Bid shall be made available online by the Service Provider wherein the
contractors will be required to fill-in their item- wise rates for each item.

The Contractors are advised not to wait till the last minute to submit their online
item-wise quote in the price bid to avoid complications related with internet

connectivity, network problems, system crash down, power failure, etc.

It is mandatory to all the bidders participating in the price bid to quote their rates



10.

1.

12.

13.

for each and every item.

In case, contractor fails to quote their rates for any one or more tender items,
their tender shall be treated as “Incomplete Tender” and shall be liable for
rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s. ANTARES SYSTEM LTD, Bengaluru,. The Bidders are requested to
change the Password after the receipt of initial Password from M/s. ANTARES
SYSTEM LTD, Bengaluru,. All bids made from the Login ID given to the bidder will
be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall
be bound to execute the work at the quoted bid price. In case the L1 Bidder backs
out or fails to complete the work as per the rates quoted, SBI shall have the
liberty to take action as deemed necessary including de-paneling such
contractors and forfeiting their EMD and imposing heavy penalty to contractor to
recover the losses occurred to the Bank.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on
award of Contract shall be final and binding on all the Bidders.

SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before
ordering, without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to
the site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and
other correspondences till date.

OTHER TERMS &CONDITIONS:
The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other

suppliers/ bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to
any other party.

10



SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserve their rights to extend, reschedule or cancel any E-tendering within its
sole discretion.

SBI or its authorized service provider M/s. ANTARES SYSTEM LTD, Bengaluru, shall
not have any liability to Bidders for any interruption or delay in access to the site
irrespective of the cause.

SBI or its authorized service provider M/s. ANTARES SYSTEM LTD, Bengaluru, is not
responsible for any damages, including damages that result from, but are not
limited to negligence.

SBI or its authorized service M/s. M/s. ANTARES SYSTEM LTD, Bengaluru,will not be
held responsible for consequential damages, including but not limited to systems
problems, inability to use the system, loss of electronic information etc.

N.B.

All the Bidders are required to submit the Process Compliance Statement
(Annexure-Il) duly signed to M/s. ANTARES SYSTEM LTD, Bengaluru,

All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

11



PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company’s letter head and sign,
stamp before emailing)

To,

M/s. ANTARES SYSTEM LTD, Bengaluru,

24,Sudha Complex, 3" Stage, 4" Block

Basaveshwar Nagar,

Bengaluru-560079

E: manojkumar.d@antaressystems.com
D: +91 80 45882100

Email:

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED BARRICADE WORK FOR PROPOSED RESIDENTIAL TWIN
TOWER SITE AT PLOT NO 41, GIFT CITY, GANDHINAGAR.

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in
the Tender document

This letter is to confirm that:

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M/s. ANTARES SYSTEM LTD, Bengaluru, shall not be liable
& responsible in any manner whatsoever for my/our failure to access & bid on the
e-E-tendering platform due to loss of internet connectivity, electricity failure,
virus attack, problems with the PC, any other unforeseen circumstances etc.
before or during the E- tendering event.

We confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

We, here by confirm that we will honor the Bids placed by us during the E-
tendering process.

12



With regards, Date:

Signature with company seal Name:
Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on ------===========-cmmo--

13



ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of
between SBI, on behalf of SBI, having its office at Mumbai here in after called” the

Service Provider” of the One Part and

WHEREAS the SBI is desirous of
and has caused drawings and specifications describing the work to be done to be
prepared by M/s. , its Architects.

ANDWHEREAS the said Drawings numbered to

inclusive, the Specifications and the Schedule of Quantities have been signed by or
on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the
Conditions set forth herein and to the Conditions set forth herein in the Special
Conditions and in the Schedule of Quantities and Conditions of Contract (all of which
are collectively hereinafter referred to as “the said conditions”) the works shown
upon the said Drawings and / or described in the said Specifications and included in
the Schedule of Quantities at the respective rates therein set forth amounting to the
sum as therein arrived at our such other sum as shall become payable there under
(hereinafter referred to as “the said Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said Contract Amount to be paid at the times and in the
manner set forth in the said Conditions, the Contractor shall upon and subject to the
said Conditions execute and complete the work shown upon the said Drawings and
described in the said Specifications and the priced Schedule of Quantities.

The Employer shall pay to the Contractor the said Contract Amount, or such other
sum as shall become payable, at the times and in the manner specified in the said
Conditions.

The term “the Architects” in the said Conditions shall mean the M/s.
, or in the event of their ceasing to be the Architects for the

purpose of this Contract for whatever reason, such other person or persons as shall
be nominated for that purpose by the Employer, not being a person to whom the

14



9)

Contractor shall object for reasons considered to be sufficient by the Employer,
PROVIDED ALWAYS that no person or persons subsequently appointed to be
Architects under this Contract shall be entitled to disregard or overrule any previous
decisions or approval or direction given or expressed in writing by the outgoing
Architects for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming
part of this Agreement, and the parties here to shall respectively bide by submit
themselves to the said Conditions and perform the Agreements on their part
respectively in the said Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a
contract to carry out the work in respect of the entire building complex to be paid for
according to actual measured quantities at the rates contained in the Schedule of
Quantities and Rates or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to Interior Furnishing works, installation of lifts, Telephone, electrical
installations, fittings air-conditioning and other ancillary works in the manner laid
down in the said Conditions, and shall make good any damages done to walls, floors,
etc. after the completion of his work.

The SBI reserves to itself the right of altering the drawings and nature of the work by
adding to or omitting any items of work or having portions of the same carried out
without prejudice to this Contract.

Time shall be considered as the essence of this Contract and the Contract or here by
agrees to commence the work soon after the Site is handed over to him or from the
date of issue of formal work order as provided for in the said Conditions whichever is
later and to complete the entire work within the specified time subject to
nevertheless the provisions for extension of time.

All payments by the SBI under this contract will be made only at Ahmedabad.

10) All disputes arising out of or in any way connected with this agreement shall be

deemed to have arisen at Ahmedabad and only the courts in Ahmedabad | shall have
jurisdiction to determine the same.

11) That the several parts of this Contract have been read by the Contractor and fully

15



understood by the Contractor.

IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands to
these presents and two duplicates hereof the day and year first hereinabove written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by the

hand of Shri

By the (Employer)

(Name and Designation)
In the Presence of:
Shri /Smt.

Address

(Witness)

SIGNED AND DELIVERED by the

(Contractor)

in the presence of:

Shri / Smt.

By the

Address

(Witness

16

(Signature of Employer)

(Signature of Witness)

(Signature of Contractors)

(Signature of Witness)



1.1

1.2

21

2.2

23

24

SECTION -1
INSTRUCTIONS TO THE TENDERERS

Scope of work

Technical bid followed by price bidding are invited by VK:a architecture, Pune for and
behalf of SBI for PROPOSED BARRICADE WORK FOR PROPOSED RESIDENTIAL TWIN
TOWER SITE AT PLOT NO 41, GIFT CITY, GANDHINAGAR.

Site and its location as mentioned in the NIT.

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional Specifications
Drawings

Priced bid A

The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below;

a) Price Bid

b) Additional Specifications

¢) Technical specifications

d) Drawings

e) Special conditions of contract
f) General conditions of contract

g) Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded
from the website www.sbi.co.in

17



2.5

3.1

3.2

41

4.2

43

4.4

5.0

The tender documents are not transferable.
Site Visit:

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc; The tenderer will be fully responsible for
considering the financial effect of any or all the factors while submitting his tender.

Earnest Money:

The tenderers are requested to submit the Earnest Money of Rs. 25,000/~ (Twenty Five
Thousand ) by means of Demand Draft / Pay Order (Valid for a period of 90 Days from the
last date of submission of the tender) from any scheduled Nationalized Bank drawn in favour
of State Bank of India. Payable at Ahmedabad.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected

No interest will be paid on the EMD.

Initial Security Deposit:

5.1 Security Deposit:

Total security deposit shall be 5% of contract value. Deduction from each running bill
account will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract
value. The 50% of the Total Security Deposit shall be paid to the contract on the basis
of architect’s certifying the virtual completion. The balance 50% would be paid to the
contractors after completion Defects Liability Period as specified in the
contract/ WORK ORDER.

18



5.2 Signing of contract Documents:

The contractor who accepts the standard rates shall be bound to implement the
contract by signing an agreement and conditions of contract attached herewith
within 15 days from the receipt of intimation of acceptance of the tender by the Bank.
However, the written acceptance of the bidder by the Bank will constitute a binding
agreement between the Bank and contractor who accept the L-1 rates (Standard
Rates) whether such formal agreement is subsequently entered in to or not.

6.0 Completion Period:

Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within the stipulated period from the date of
award of work.

7.0 Validity of Tender: As per NIT

If the tenderer withdraws his/her offer during the value period or makes
modifications in his/her original offer which are not acceptable to Bank without
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.

8.0 Liquidated Damages:
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.

9.0 Rate and Prices:

9.0.1 In case of item rate tender:

The bidder should be signed each page of the estimated BOQ by the authorized
person and cutting or over writing shall be duly attested by him. Each page shall be
totaled and the grand total shall be given The tenderers should not change the units
as specified in the tender. If any unit is changed the tenders would be evaluated as
per the original unit and the contractor would be paid accordingly. The tenderer
should not change or modify or delete the description of the item. If any discrepancy
is observed he should immediately bring to the knowledge of the Architect/ SBI each
page of the BOQ shall be signed by the authorized person and cutting or over writing
shall be duly attested by him. Each page shall be totaled and the grand total shall be
given.

The rate quoted shall be firm and shall include all costs, allowances, materials,
labours, taxes etc. except G.S.T, which shall be payable / reimbursed as per actual as

19



applicable.
The SBI reserve their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the

project within its sole discretion without assigning any reason(s) for doing so and no
claim / correspondence shall be entertained in this regard.

Signature Of The Contractor With Seal

20



(i)

(vii)

(viii)

(ix)

(x)

GENERAL & IMPORTANT NOTES

GENERAL NOTES:

Unless otherwise specified in these tender documents mode of measurements
specifications etc. shall be as per relevant IS codes.

Source of materials / samples / brands / makes etc. shall be got approved
from the Architects / Bank before using. In case of deviations, decision of the
Bank shall be final and binding and shall not be open for arbitration.

The Architects have their specific role / duties / rights as defined in these
tender documents. However in the event of any dispute arising out of
differences between the opinions of the Architects and also their role/
duties/rights, the Banks' decision shall be final & binding on the Architects
and the Contractor and shall not be open to arbitration.

The Contractor will extend full co-operation, support and all required
assistance to Architect / Bank for discharging their duties and responsibilities
efficiently and effectively.

The contractor has to supply and adhere to the specific makes and
specifications of all the items, which are mentioned in the BOQ & Tender
Document of approved makes. Any work found not as per the tender
specifications and list of approved the contractor has to replace the same
without any delay. The contractor is instructed of get approval of all the
materials to be used on this site before starting the work. He should provide
different sample of material for approval, before execution of work.

All quantities indicated in the tender are approximate & are likely to change.
The contractor must take actual measurement at site and billing shall be done
as per the actual measurement of the work done at site.

Work has to be got executed at site in coordination with various agencies
working at site.

The contractor is instructed to get the approval of the materials to be used on

this site before starting the work. He shall provide different sample of
materials for approval before execution of the work
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(xi)
(xii)
(xiii)

(xiv)

All material have to be used in full size/length only. Joints should be avoided
as far as possible.

Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement
of onsite executed to the shape area only.

Making various levels & line out for total layout on site for the items in scope
of the work shall be done by the contractor at his own cost.

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &
submitted by the contractor. Testing of wood for moisture, knot % etc. shall be
carried out by the contractor at his own cost.

2. IMPORTANT NOTES:

(i)

(if)

(i)

(iv)

(v)

The contractor’'s qualified & authorized representative shall remain on site
during the entire execution process for coordination with various agencies /
Architect / Bank & execution of work.

The contractor shall prepare all loose furniture items at his workshop only &
deliver the same to the site at appropriate time as instructed by the
Architect/BMs/Bank Officials.

The site shall be cleaned on day-to-day basis & all debris shall be disposed
away at the location beyond the limit as approved by the local authority.

Hidden measurements:- It is contractor's responsibility to get the
measurement checked immediately on completion of such items. This shall
be done before finishing the same The Architect shall be provided with such
details well in advance so that the other work is not held up due to last
moment action.

Before starting the work at site, the contractor shall mark out the plan &
levels of the false ceiling, partitions etc. in coordination with other agencies
on site.
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(vi)

(vii)

(viii)

(ix)

(xi)

xii)

The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation,
Delivery, Installation, Testing, Commissioning etc. complete at the site. No
extra will be paid for any kind of taxes. However the GST will be paid extra

as applicable as per actual.

The entire job shall be executed in total coordination with the other agencies
working on the project & also with landlord, Branch Manager and Bank

officials etc.

Architect of the project shall be kept informed about the progress of the work

at various stages.

The contractor shall arrange on his own for lighting & plug point with socket &
electrical wiring, DB's etc. required during entire execution process. However
supply at point shall be provided by the bank / landlord

Any Hidden item MUST be photographed and need to be sent via e- mail or CD
to Architect / Bank

BILLING PROCESS:
The contractor/Architect should take care of the following while submitting
the final Bill

The Final Bill Should Contain:-

a) Abstract in tender BOQ format only.

b) Schedules for detailed measurement sheet for all items (in detailed break

up).
c) Original insurance policies as per tender terms and conditions.

d) Completion certificate issued by the concerned Architect.
e) Inspection & completion certificates for all types of false ceiling.
f) Test report for Toughened Glass.

g) Copy of LOA etc.
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h) All documents shall carry contractor's signature & seal with address. - All
documents shall be submitted in 1 + 1 copies.

i) The contractor shall also provide all measurement sheets in soft copy (in
Excel format).

j) The contractor shall submit the purchase bill copy of major items used in the
project.

k) That extension of time, if any, beyond scheduled date of completion has
been granted by the Competent Authority.

1) Original receipt of purchase of Corian/plywood/Gypboard and other major
materials used in the work from the original manufacturer/authorized
dealers/distributors.

m) If any advances paid during the execution of the work.

n) Acceptances form the contractor that “Accepted as full and final settlement
of all claims"

o) The total cost of work should be within the sanction amount, If not, revised
sanction taken from the Competent Authority to be attached with the Final Bill
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN

PIECEMEAL MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED
BY PUTTING COMPANY'S ADDRESS SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions:-

“Contract means the documents forming the tender and the acceptance thereof and
the formal agreement executed between SBI (client) and the contractor, together
with the documents referred there in including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Architects / Bank
and all these documents taken together shall be deemed to form one contract and
shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

111 ‘SBI shall mean SBI having its Circle Office at Third Floor, SBI, LHO, Bhadra,
Laldarwaja, Ahmedabad-380001 and includes the client’s representatives, successors
and assigns.

1.1.2 ‘Architects/ Consultants’ shall mean M/S. VK:a architecture, Pune.

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

114 ‘The Contractor’ shall mean the individual or firm or company whether
incorporation, undertaking the works and shall include legal personal representative
of individual or the composing the firm or company and the permitted assignees of
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and/or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the contractor hereunder and work
to be done by the contractor under the contract.

1.15 ‘Engineer’ shall mean the representative of the Architect/Consultant.

1.1.6  ‘Drawings’ shall mean the drawings prepared by the Architects and issued by
the Engineer and refer red to in the specifications and any modifications of such
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drawings as may be issued by the Engineer from time to time Contract value shall
mean value of the entire work as stipulated in the letter of acceptance of tender
subject such additions there to or deductions there from as may be made under the
provide herein after contained.

1.1.7 Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to time be furnished or approved by the
Architect/Consultant.

118  “Month” means calendar month.

119  “Week” means seven consecutive days.

1110 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs
respectively.

1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the
Project, as nominated by the AGM (P&E) SBI, Ahmedabad

1.1.12 The following shall constitute the Joint Project Committee (herein under
referred to as JPC) for assessing and reviewing the progress of the work on the
project and to issue instructions or directions from time to time for being observed
and followed by the Architects Site Engineer / PMC and other consultants /
contractors engaged in the execution of the project.

) Assist General Manager - (P &E)
i) SBI Engineer (Civil and Electrical) in-charge of the Project.
i) Concerned partner of the Architects and their Resident Architect Member.

CLAUSE

1.0 Total Security Deposit:.

Total security deposit shall be 5% of contract value. Deduction from each running bill
account (if permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of
contract value. The 50% of the Total Security Deposit shall be paid to the contractor
on the basis of Architect’s certifying the virtual completion. The balance 50% would
be paid to the contractors after completion Defects Liability Period as specified in
the contract/ WORK ORDER.

1.1 Earnest Money Deposit-

Rs. 25,000/~ (Twenty Five Thousand) by means of Demand Draft / Pay Order (Valid for
a period of 90 Days from the last date of submission of the tender) from any
scheduled Nationalized Bank drawn in favour of SBI payable At Ahmedabad. The EMD/
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any other amount with the Bank shall stand absolutely forfeited if the tenderer revokes his
tender after acceptance of rate at any time the period when he is required to keep his tender
open acceptance by the SBI or after it is accepted by the SBI, the contractor fails to enter
into a formal agreement or fails to commence the work within the stipulated time.

1.2 Initial Security Deposit (ISD): 2% of contract value (Non-interest bearing ISD to be
submitted by the vendor/supplier who wish to supply security items on standardized
rates till the validity of the rate contract)in the form of DD/BC in favour of “State
Bank of India” Payable at Ahmedabad”. EMD obtained in the name of SBI will be
refunded.

1.3 Retention Money:

The Retention money shall be deducted from the running account bill at the rate of
10% of the gross value of work done by the contractor and claimed in each bill
provided the Total Security Deposit plus Retention Money shall both together not
exceeding 5% of the contract value. The 50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion
certificate by the Architect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end
of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance.

2.0 Language:
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies:

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter
shall be adopted.

i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iy Between written description of the item in the specifications and descriptions in
bills of quantities of the same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words
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shall prevail.
b) Between the duplicate / subsequent copies of the tender, the original tender shall
be taken as correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said/awarded work in every
respect strictly accordance with this contract and with the directions of and to the
satisfaction Bank to be communicated through the architect/consultant. The
architect/consultant at the directions of the SBI from time to time issue further
drawings and / or write instructions, details directions and explanations which are
here after collectively references to as Architect's / consultant’s instructions in
regard to the variation or modification of the design, quality or quantity of any work
or the addition or omission or substitution work. Any discrepancy in the drawings or
between BOQ and / or drawings and/or specifications. The removal from the site of
any material brought thereon by the Contractor and any substitution of any other
materials therefore the removal and/orre- execution of any work executed by him.
The dismissal from the work of any person engaged the re upon.

5.0 i) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance
directly or through the architect by registered post or otherwise depositing at the of
the contractor as given in the tender to enter into a Contract for the execution of the
work as per the terms of the tender. The letter of acceptance shall constitute a bind
contract between the SBI and the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI /Architect the
successful tenderer shall be bound to implement the contract and within fifteen days
there of shall sign an agreement in a non-judicial stamp paper of appropriate value.

6.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
Architect / consultants are the properties of the SBI They are not to be used on other
work.

7.0 Detailed drawings and instructions:
The SBI through its architects / consultants shall furnish with reasonable proper
additional instructions by means of drawings or otherwise necessary for the
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execution of the work. All such drawings and instructions shall be consistent with
contract documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity there with and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBI
through the architect/consultant

7.1 Copies of agreement:
Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

8.0 Liquidated damages:

If the contractor fails to maintain the required progress in terms of relevant clause or
to complete the work and clear the site including vacating their office on or before
the contracted or extended date or completion, without justification in support of
the cause of delay, he may be called upon without prejudice to any other right of
remedy available under the law to the SBI on account of such breach to pay a
liquidated damages at the rate of 0.50% of the contract value which subject to a
maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to him. Workman whose work or behavior
is found to be unsatisfactory by the SBI /Architect/ consultant he shall be removed
from the site immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
the regulations, laws, and ordinances rules, applicable to the contract. If the
contractor observes any discrepancy between the drawings and specifications, he
shall promptly notify the SBI in writing under intimation of the Architect/ Consultant.
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If the contractor performs any act, which is against the law, rules and regulations he
shall meet all the costs arising the reform and shall indemnify the SBI any legal
actions arising there from.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the architect /
consultant before proceeding with the work. If at any time any error in this respect
shall appear during the progress of the works, irrespective of the fact that the layout
had been approved by, the architect / consultant the contractor shall be responsible
for the same ad shall his own expenses rectify such error, if so, required to
satisfaction of the SBI

12.0 Protection of works and property:

The contractor shall continuously maintain adequate protection. of all his work from
damage and shall protect the SBI's properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss, except
due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies’
safety laws and building codes to prevent accidents, or injuries to persons or
property on about or adjacent to his place of work. The contractor shall take
insurance covers as per clause at his own cost. The policy may be taken in joint
names of the contractor and the SBI and the original policy may be lodged with the
SBI

13.0 Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times
have free access to the work site and / or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall
give every facility to the SBI/Architect/consultant and their representatives
necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI/ Architect /Consultant except
the representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be
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inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance
commission.

14.0 Assignment and subletting:

The whole of work included in the contract shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share there of or interest therein without the written consent
of the SBI through the Architect and no undertaking shall relieve the contractor from
the responsibility of the contractor from active & superintendence of the work during
its progress.

15.0 Quality of materials, workmanship &Test:

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be
subject from time to time to such tests as the architect/consultant may direct at the
place of manufacture or fabrication or on the site or an approved testing laboratory.
The contractor shall provide such assistance, instruments, machinery, labor, and
materials as are normally required for examining measuring sampling and testing
any material or part of work before in corporation in the work for testing as may be
selected and required by the architect/consultant.

i) Samples:
All samples of adequate numbers, size, shades & pattern (As applicable) as per

specifications shall be supplied by the contractor without any extra charges. If
certain items proposed to be used are of such nature that samples cannot be
presented or prepared at the site detailed literature / test certificate of the same
shall be provided to the satisfaction of the Architect/consultant before submitting
the sample/literature the contractor shall satisfy himself that the material /
equipment for which he is submitting the sample / literature meet with the
requirement of tender specification. Only when the samples are approved in writing
by the architect/consultant the contractor shall proceed with the procurement and
installation of the particular material / equipment. The approved samples shall by
the signed by the Architect / Consultant for identification and shall be kept on record
at site office until the completion of the work for inspection / comparison at any
time. The Architect/Consultant shall take reasonable time to approve the sample.
Any delay that might occur in approving the samples for reasons of its not meeting
the specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the
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approval of the materials / equipment etc. shall be to the account of the contractor.

iii) Cost of tests:
The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the specification or BOQ.

iv) Costs of tests not provided for:

If any test is ordered by the Architect/ Consultant which is either

a) If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the
site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by the
contractor.

16.0 Obtaining information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from
any risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence:

The contractor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the Architect/Consultant may consider
necessary until the expiry of the defects liability period, stated hereto.

18.0 Quantities:

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent. The entire amount paid under Clause 19, 20 hereof as
well as amounts of prime cost and provision sums, if any, shall be excluded.

19.0 Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he
requires the work to be measured and the contractor shall forthwith attend or send a
quantity representative to assist the Architect in taking such measurements and
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calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of the Architect /
Consultant shall take measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his
authorized representative shall sign all the pages of the measurement book in which
the measurements have been recorded in token of his acceptance. All the corrections
shall be duly attested by both representatives. No over writings shall be made in the
M book should the contractor not attend or neglect or omit to depute his
representative to take measurements the measurements recorded by the
representative of the Architect/consultant shall be final. All authorized extra work,
omissions and all variations made shall be included such measurement.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/consultant
vitiates the contract. In case the SBI/ Architect / Consultant thinks proper at any
during the progress of works to make any alteration in, or additions to or omission
from the works or any. Alteration in the kind or quality of the materials to be used
therein, the Architect / Consultant shall give notice thereof in writing to the
contractor shall confirm in writing within seven days of giving such oral instructions
the contract shall alter to, add to, or omit from as the case may be in accordance
with such but the contractor shall not do any work extra to or make any alterations
or additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings without
previous consent in writing of the Architect/ Consultant and the value of such extras,
alterations, additions or omissions shall in all cases be determined by the Architect /
Consultant and the same shall be added to or deducted from the contract value, as
the case maybe.

21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be
made in accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work price herein.
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(ii) Rates for all items, wherever possible should be derived out of the rates given in
the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of
the receipt of the letter of acceptance inform the Architect/ consultant of the rate
which he intends to charge for such items of work, duly supported by analysis of the
rate or rates claimed and the Architect/consultant shall fix such rate or prices as in
the circumstances in his opinion are reasonable and proper, based on the market
rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by
the Architect/Consultant) the workman’s name and materials employed be delivered
for verifications to the Architect /consultant at or before the end of the week
following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the ‘market rate basis for material, labour hire / running charges
of equipment and wastages etc. plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall, not be eligible for escalation.

22.0 Final measurement:
The measurement and valuation in respect of the contract shall be completed within
two months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC):

On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, the contractor shall ensure that the following works have
been completed the satisfaction of the SBI:
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Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

Demolish, dismantle and remove the contractor's site office, temporary works,
structure including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor
by the SBI and shall clear, level and dress, compact the site as required by the SBI

Shall put the SBI in undisputed custody and possession of the site and all land allot
by the SBI

Shall hand over the work in a peaceful manner to the SBI

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBI

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/
consultant shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has
applied.

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor
liabilities under the contract including the contractor’s liability for defects liability
nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBI against the contractor in
respect of or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies:

The SBI / Architect / consultant reserves the rights to use premises and any portion
the site for execution of any work not included in the scope of this contract which it
may desire to have carried out by other persons simultaneously and the contractor
shall not only allow but also extend reasonable facilities for the execution of such
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work. The contractor however shall not be required to provide any plant or material
for the execution of such work except by special arrangement with the SBI. Such work
shall be carried out in such manner as not to impede the progress of the works
included in the contract.

25.0 Insurance of works:

Without limiting his obligations and responsibilities under the contract the
contractor shall insure in the joint names of the SBI and the contractor against all
loss of damages from whatever cause arising other than the excepted risks, for which
he is responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated I clause of GCC and are also covered
during the period of maintenance for loss or damage arising from a cause, occurring
prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the contractor in the course of any operations carried out by him for
the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall
whenever required produce to the Architect / consultant the policy if insurance and
the receipts for payment of the current premiums.

26.0 Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to
any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of the works and
against all claims proceedings, damages, costs, charges and expenses whatsoever in
respect of or in relation thereto except any compensation of damages for or with
respect to:

a) The permanent use or occupation of land by or any part thereof.
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b) The right of SBI to execute the works or any part thereof on, over, under, in or
through any lands.

¢) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the
SBI their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs, charges
and expenses in respect thereof or in relation thereto or where the injury or damage
was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents or
other contractors for the damage or injury.

27.0 Contractor to indemnify SBI:

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision
sub-clause 26.0 of this clause.

28.0 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in
respect to any article or part thereof included in the contract. In the event of any
claim made under or action brought against SBI in respect of such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor
shall be at liberty, at his own expenses to settle any dispute or to conduct any
litigation that may arise there from, provided that the contractor shall not be liable
to indemnify the SBI if the infringement of the patent or design or any alleged patent
or design right is the direct result of an order passed by the Architect / consultant in
this behalf.

29.0 Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 25.0 of GCC shall insure against his
liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBI, or to any person, including any employee of the SBI,
by or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to clause 25.0 thereof.
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30.0 Minimum amount of Third Party Insurance:

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the. Architect /
consultant the policy or policies of insurance cover and receipts for payment of the
current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh
per occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

31.0 Accident or Injury to workman:

The SBI Shall not be liable for or in respect to any damages or compensation payable
at law in respect or inconsequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except
an accident or injury resulting from any act or default of the SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.

32.0 Insurance against accidents etc. to workmen:

The contractor shall insure against such liability with an insurer approved by the SBI
During the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance
and receipt for payment of the current premium. Provided always that, in respect of
any persons employed by any sub-contractor the contractor’s obligation to insured
as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have
insured against the liability in respect of such persons in such manner that SBI is
indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Architect /consultant when such policy of insurance and the receipt
for the payment of the current premium.

33.0 Remedy on contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBI may effect and keep in force any such insurance
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and pay such premium or premiums as may be necessary for that purpose and from
time to time deduct the amount so paid by the SBI as aforesaid from any amount due
or which may become due to the contractor, or recover the same as debt from the
contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by
the SBI And which are payable by the contractors under this clause. The contractor
shall upon settlement by the Insurer of any claim made against the insurer pursuant
to a policy taken under this clause, proceed with due diligence to rebuild or repair
the works destroyed or damaged. In this event all the monies received from the
Insurer in respect of such damage shall be paid to the contractor and the Contractor
shall not be entitled to any further payment in respect of the expenditure incurred
for rebuilding or repairing of the materials or goods destroyed or damaged.

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of
letter by the SBI

35.0 Time for completion:

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within the stipulated period from the date of
commencement. If required in the contract or as directed by the Architect /
consultant. The contractor shall complete certain portions of work before completion
of the entire work. However, the completion date shall be reckoned as the date by
which the whole work is completed as per the terms of the contract.

36.0 Extension of time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an extension
of time for the completion of work or if the completion of work is likely to be delayed
for any reasons beyond the due date of completion as stipulated in the contract, the
contractor shall apply to the SBI Through the Architect’ Consultant in writing at least
30 Days before the expiry of the scheduled time and while applying for extension of
time he shall furnish the reason in detail and his justification if an’, for the delays.
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The architect/consultant shall submit their recommendations to the SBI in the
prescribed format for granting extension of time. While granting extension of time
the contractor shall be informed the period extended time which will qualify for levy
of liquidated damages. For the balance period in excess of original stipulated period
and duly sanctioned extension of time by the provision of liquidated damages as
stated under clause 10.0 shall become applicable. Further the contract shall remain
in force even for the period beyond the due date of completion irrespective whether
the extension is granted or not.

37.0 Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Architect/consultant
should the rate of progress of the work or any part thereof be at any time be in the
opinion the. Architect / consultant too Slow to ensure the completion of the whole of
the work the prescribed time or extended time for completion the
Architect/consultant shall the re upon take such steps as considered necessary by
the Architect / consultant to expedite progress so as to complete the works by the
prescribed time or extended time. Such communications from the Architect /
consultant neither shall relieve. The contractor from fulfilling obligations under the
contract nor he will be entitled to raise any claims arising out of such directions.

38.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect/consultant, save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the Architect
| consultant. However the provisions of the clause shall not be applicable in the case
of any work which becomes essential to carry by rotary or double shifts in order to
achieve the progress and quality of the part of the works being technically required /
continued with the prior approval of the Architect / consultant at no extra cost to the
SBI

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.
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39.0 No compensation or restrictions of work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce
the scope of work for any reason whatsoever and hence not required the whole or
any part of the work to be carried out. The Architect / consultant shall give notice in
writing that effect to the contractor and the contractor shall act accordingly in the
matter. The contractor shall have no claim to any payment of compensation or
otherwise what so ever on account of any profit or advantage which he might have
derived from the execution of the Work fully but which he did not derive in
consequence of the fore closure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bonafide brought to the site of the work by the contractor and
rendered surplus as a result of the abandonment, curtailment of the work or any
portion thereof and then taken back by the contractor, provided however that the
Architect/Consultant shall have in such cases the option of taking over all or any
such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody
of the contractor and in this respect the decision of Architect / consultant shall be
final.

40.0 Suspension of work:

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress of
works or any part the offer such time and in such manner as Architect/consultant
may consider necessary so as not to cause any damage or injury to the work already
done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or
b) For proper execution of the works or part thereof for reasons other than the

default the contractor, or
c) For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works

the extent necessary and carry out the instructions given in that behalf by the
Architect / consultant.
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i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited:

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his
security deposit the Architect / consultant shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or
part of the work, debiting the contractor with the cost of the labour and materials
cost of such labour and materials as worked out by the Architect / consultant shall
final and conclusive against the contractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same manner and at the
same rates as if it had been carried out by the contractor under the terms of this
contract certificate of architect /consultant as to the value of work done shall be
final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor, if the whole work had been executed by
him (The amount of which excess the certificates in writing of the Architects /
consultant shall final and conclusive) shall be borne by original contractor and may
be deducted any money due to him by SBI under the contract or otherwise, or from
his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or the
performance of the contract and incase the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid any
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sum or any work thereto for actually performed under this contract, unless, and until
the Architect / consultant will have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only been titled to be paid the
value so certified.

42.0 Owner's right to terminate the contract:

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the
contract, and to dye security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI
through the Architect/Consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the
SBI through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work
within seven days after written notice from the SBI through the Architect / Consultant
that the said materials were condemned and rejected by the Architect/ consultant
under these conditions; or has neglected or failed persistently to observe and
perform all or any of the acts matters or things by this contract to be observed and
performed by the contactor for seven days after written notice shall have been given
to the contractor to observe or perform the same or has to the detriment of good
workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the
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contrary subject any part of the contract. Then and in any of said cases the SBI and or
the Architect / consultant, may not withstanding any previous waiver, after giving
seven days’ notice in writing to the contractor, determine the contract, but without
thereby affecting the powers of the SBI or the Architect/consultant or the obligation
and liabilities of the contractor the whole of which shall continue in force as fully as
if the contract had not been determined and as if the works subsequently had been
executed by or on behalf of the contractor. And, further the SBI through the Architect
| consultant their agents or employees may enter upon and take possession of the
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for complement and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI Or
architect/consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days
after receive thereof by him the SBI sell the same by publication, and after due
publication, and shall, adjust the amount realized by such tender. The contractor
shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.

43.0 Certificate of payment:

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBI From time to time SBI shall recover the statutory recovering other
dues including the retention amount from the certificate of payment. Provided
always that the issue of any certificate by the Architect / consultant during progress
of works or completion shall not have effect as certificate of satisfaction relieve the
contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or
in part thereof is not carried out to their satisfaction. The Architect/consultant may
by any certificate make any corrections required previous certificate. The SBI shall
modify the certificate of payment as issued by the architect/ consultant from time to
time while making the payment. The contractor shall submit interim bills only after
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taking actual measurements and properly recorded in the Measurement books. The
Contractor shall not submit interim bills.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBI Shall pay the amount within a period
of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

44.0

A. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings specifications, estimates, instructions
orders or these conditions or otherwise concerning the work or the execution or
failure to execute the same whether arising during the progress of the work or after
the cancellation, termination, completion or abandonment thereof shall be dealt
with as mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contractor raise any dispute, the
contractor shall forthwith give notice in writing of his claim, or dispute to The AGM (P
& E) SBI, LHO, Ahmedabad and endorse a copy of the same to the Architect, within 30
days from the date of disallowance thereof or the date of deduction or recovery. The
said notice shall give full particulars of the claim, grounds on which it is based and
detailed calculations of the amount claimed and the contractor shall not be entitled
to raise any claim nor shall the SBI be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the contractor to the
AGM (P &E) SBI LHO, Ahmedabad in the manner and within the time as aforesaid. The
Contractor shall be deemed to have waived and extinguished all his rights in respect
of any claim not notified to the AGM (P&E) SBI, LHO, Ahmedabad in writing in the
manner and within the time aforesaid.
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B. Settlement of Disputes and Arbitration:

The AGM (P&E) SBI LHO, Ahmedabad shall give his decision in writing on the claims
notified by the receipt of the contractor may within 30 days of the receipt of the
decision of the Submit his claims to the conciliating authority namely the DGM. &
CDO., SBI AGM, Ahmedabad for conciliation along with all details and copies of
correspondence exchanged between him and the SBI

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice
to the concerned DGM. & CDO. of the SBI for appointment of an arbitrator to
adjudicate the notified claims falling which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the SBI shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the DGM. & CDO. and who will
be of Deputy General Manager rank. It will also be no objection to any such
appointment that the Arbitrator so appointed is a SBI, Officer and that he had to deal
with the matters to which the Contract relates in the course of his duties as SBI,
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the said DGM. & CDO. of the
SBI Such person shall be entitled to proceed with the reference from the stage at
which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
such Chief General Manager as aforesaid should act as arbitrator. The conciliation
and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any or any accordance modification or
reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these
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shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any of the arbitrators shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The Cost
of the reference and of the award (including the fees, if any of the arbitrator) shall be
in the discretion of the arbitrator who may direct to any by whom and din what
manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

45.0 Water supply:

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following
condition.

i) That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect /consultant’s.

i) The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect / consultant is unsatisfactory.

i) In case contractor is permitted to wuse SBI source of water i.e.
Municipal/Governing Authority connection, Bore well (existing or new) etc., the SBI
will recover as per clause 51.0 of this document form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBI Pvt. Ltd land for
taking water for construction purposes only after obtaining permission in writing
from the SBI The contractor has to make his own arrangements for drawing and
distributing the water at his own cost. He has to make necessary arrangements. To
avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from local
authorities, if required, at his own cost. He shall restore the ground to its original
condition after wells are dismantled on completion of work or hand over the well to
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the SBI without any compensation as directed by the architect /consultant.

46.0 Power supply:

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his
own cost, the cost of running and maintenance of the plants are to be included in his
tender prices, He shall pay all fees and charges required, by the power supply and
include the same in his tendered rates and hold the owner free from all such costs.
He has to obtain necessary approval from the appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one
point, the SBI will recover as per clause 51.0 of this document from the final bill of
contractor.

47.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date rules laid down by the Bureau of Indian Standards. In the
event any dispute/ disagreement the decision of the Architect / consultant shall be
final and binding on the corrector.

49.0 Maintenance of registers:

The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of SBI /Architect /
consultant whenever desired by them. The contractor shall also maintain the records
| registers as required by the local authorities / Govt. from time to time.

i) Register for secured advance

i) Register for hindrance to work
ii) Register for running account bill
iv) Register for labour

50.0 Force Majeure:
Neither contractor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not
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war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or
any act of or for any other cause beyond the reasonable control of the party affected
or prevents or delayed. However, a notice is required to be given within 30 days from
the happening of the event with complete details, to the other party to the contract
,if it is not possible to serve a notice, within the shortest possible period without
delay.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation
and the actual delay incurred in such affected activity adducing necessary evidence
in support thereof.

From the date of occurrence of a case off or force majeure obligations of the party
affected.

51.0 Water power and other facilities:

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers If necessary the contractor has to sink a
tube well/open well and bring water by means of tankers at his own cost for the
purpose The SBI will not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled to
take power and water connections from the temporary water and power supply
obtained by the contractor However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges at
mutually agreed rates between them. All municipal charges for drainage and water
connection for Construction purposes shall be borne by the contactor and charges
payable for permanent connections, if any, shall be initially paid by the contactor
and the SBI will reimburse the amount on production of receipts.

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
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responsibility for obtaining the same in time shall be of the contractor.

In case contractor is permitted to use Bank’s source of water and power supply
provided at one point, the SBI will recover @ 0.50% of final bill amount for water
and electricity (Combined) from the bill of contractor.

52.0 Facilities for contractor’s employees:

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

53.0 Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required
for the proper execution and supervision and inspection of work.

54.0 Firefighting arrangements:

The contractor shall provide suitable arrangement for firefighting at his own cost.
This purpose he shall provide requisite number of fire extinguishers and adequate
number of buckets, some of which are to be always kept filled with sand and some
with water these equipment shall be provided at suitable prominent and easily
accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and, to the approval of the relevant authorities. The
contractor make the following arrangements at his own cost but not limited the
following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards.

¢) Access for fire-fighting equipment.

d)Type, number and location of containers for the removal of surplus materials and

rubbish.

e) Type, size, number and location of fire extinguishers or other tire fighting
equipment.

f) General housekeeping.
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55.0 Site order book:
A site order book shall be maintained at site for the purpose of quick communication

between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of
contract Each site order book shall have machine numbered pages in triplicate and
shall carefully maintained and preserved by the contractor and shall be made
available to the architect /consultant as and when demanded- Any instruction which
the architect/consultant may like to issue to the contractor or the contractor may
like to bring to the architect / consultant two copies of such instructions shall be
taken from the site order book and one copy will be handed over to the party against
proper acknowledgment and the second copy will be retained for their record.

56.0 Temporary fencing/Safety Measures:

The contractor shall provide and maintain a suitable temporary fencing/ Safety
Tapes /movable barricades at his cost to adequately enclose all boundaries of the
site for the protection of the public and for the proper execution and security of the
work and in accordance with the requirement of the architect/consultant and
regulations of local authorities. These shall be altered, relocated and adopted from
time to time as necessary and removed on completion of the work.

57.0 Site meetings:

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site representative
and other staff of approved sub-contractors and suppliers as required to the site
meetings and ensure all follow up actions. Any additional review meetings shall he
held if required by the architect/ consultant.-

58.0 Disposal of refuse:

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the architect / consultant at his own cost. It
is the responsibility of the contractor to obtain from the local authorities concerned
to the effect that all rubbish arising out of contractor’s activities at the construction
site or any other off-site activities borrow pits has been properly disposed off.

59.0 Contractor to verify site measurement:
The contractor shall check and verify all site measurements whenever requested
other specialists contractors or other sub-contractors to enable them to prepare the
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own shop drawing and pass on the information with sufficient promptness as will in
any way delay the works.

60.0 Displaying the name of the work:

The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating there in the name of the project and other details as
given by the architect/consultant at his own cost and remove the same on
completion of work.

61.0 As built drawings:

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the SBI /
Architect / Consultant. The contractor will make the changes made on these copies
and return these copies to the architect / Consultant for their approval. In cases
revision is required or the corrections are not properly marked the
architect/Consultant will point out the discrepancies to the contractor. The
contractor will have to incorporated these corrections and / or attend to
discrepancies either on copies as directed by the architect / consultant and resubmit
to him for approval. The architect / consultant will return one copy duly approved by
him.

For the drawings prepared by the contractor:

The contractor will modify the drawing prepared by him wherever the changes made
by the SBI / architect / consultant. And submit two copies of such modified drawings
to the architect/ consultant for approval. The architect / consultant will return one
copy of the approved drawing to the contractor.

62.0 Approved make:
The contractor shall provide all materials from the list of approved makes at his own

cost and also appoint the specialized agency for the waterproofing, anti-termite
treatment, aluminum doors and windows and any other item as specified in the
tender. The architect/consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required

materials for the work. All wastages and losses in weight shall be to the contractors
account
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64.0 Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to
sales tax, tax on works contract excise duty, and Octroi, payable in respect of
materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account
and the SBI Shall not be required to pay any additional or extra amount on this
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall
be deemed to be included in the quoted rates and no extra amount on this account.
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be
deemed to be included in the quoted rates and no extra claim on this account will in
any case be entertained. If a new tax or duty or levy or cess or royalty or Octroi is
imposed under as statutory law during the currency of contract the same shall be
borne by the contractor. However, GST will be paid extra.

65.0 Acceptance of tender:

The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or
tenderers shall have no right to question the acts of the SBl. However adequate
transparency would be maintained by the SBI

66.0 Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works,
taken from two approved portions of each building, at intervals of not more than one
months during the progress of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with each Running Bill for the project clearing showing major
progress of work measured and claimed therein failing which the Architect/ SBI may
consider returning the Bill to the contractor and no claim for delay on this account
will be entertained.
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67.0 Safety Codes:

. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

. An injured person shall be taken to a public hospital without loss of time, in cases
when the injury necessitates hospitalization.

. Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground.

. No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm. (clear) and the distance between two adjacent
running's shall not be more than 30 cm. When a ladder is used an extra labour shall
be engaged for holding ladder.

. The excavated material shall not be placed within 1.5 meters of the edge of the
trench half of the depth of trench whichever is more. All trenches and excavations
shall be provided with necessary fencing and lighting.

. Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

. No floor, roof or other part of the structure shall be so overloaded with debris or
material as to render it unsafe.

. Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand
gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield
and gloves.

10. (i) No paint containing lead or lead products shall be used except in the form of
paste readymade paint.

(ii) Suitable face masks should be supplied for use by the workers when the paint
applied in the form of spray or surface having lead paint dry rubbed and scrapped.
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11. Overalls shall be supplied by the contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor
and supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be
durable quality and adequate strength and free form defects.
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APPENDIX HEREIN BEFORE REFERRED TO

1) Name of the organization Offering
Contract

Assistant General Manager (P&E)

State Bank of India, P & E Department

At Third Floor, SBI, LHO, Bhadra, Laldarwaja
AHMEDABAD-380001

2) Consultants

: VK:a Architecture, Pune

3) Site Address

PLOT NO 41, GIFT CITY, GANDHINAGAR

4) Scope of Work

PROPOSED BARRICADE WORK FOR RESIDENTIAL
TWIN TOWER SITE AT PLOT NO 41, GIFT CITY,
GANDHINAGAR

5)Name of the Contractor

6)Address of the Contractor

7) Period of Completion

Within the stipulated period from the date

8) Earnest Money Deposit

: Rs. 25,000/~ (Twenty Five Thousand) by means of
Demand Draft / Pay Order (Valid for a period of 90
Days from the last date of submission of the
tender) from any scheduled Nationalized Bank
drawn in favour of SBI. payable at Ahmedabad.

9) Retention Money

: As per clause no. 1.4 of General conditionns

10) Defects Liability Period

Eighteen Months from the date of
Virtual Completion.

11) Insurance to be undertaken by the
Contractor at his cost (Contractor’s all
risk policy)

1125% of Contract Value

12) Liquidated damages

: 0.5% of the Contract amount shown in the tender
per week subject to max. 5% of the contract value
or actual final bill value.

13) Value of Interim Bill(Min.)

Only full and final payment will Be made after
satisfactory completion of Work

14) ) Date of Commencement

: From the date of work order issued to the
Contractor/ or the day on which the Contractor is
instructed to take possession of the site
whichever is earlier.

15) Period of Final measurement

: 2 Months from the date of Virtual Completion
Certificate (VCC) issued by the project Architect.

16) Initial Security Deposit

: 2% of the Accepted Tender value

17) Total Security Deposit

: 5% of the Final Bill Amount or the Contract Value
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18) Refund of Total Security Deposit

: 50% of the Security Deposit Shall be refunded to
the Contractor on completion of the work/along
with the bill and balance refunded only after the
Defect Liability Period is over.

19) Period for Honoring Certificate

: One Month for RA.Bills

20) The final bill will be submitted by the Contractor within one month of the date fixed for
completion work and the Bill shall be certified within 3 Months from the date of receipt of final
bill provided the bills are submitted with all pre-requisite documents/test reports etc.

prescribed in the tender.

Signature of Tenderer.

Date:
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LETTER OF DECLARATION

To,

Assistant General Manager (P&E)

State Bank of India, P & E Department

At Third Floor, SBI, LHO, Bhadra, Laldarwaja

AHMEDABAD-380001

Dear Sir,

PROPOSED BARRICADE WORK FOR RESIDENTIAL TWIN TOWER SITE AT PLOT NO 41, GIFT CITY,
GANDHINAGAR

Having examined the terms & conditions, drawings, specifications, design relating to
the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having
acquired the requisite information relating thereto and affecting the quotation, I/We
hereby offer to execute the works specified in the said memorandum within the
time specified in the said memorandum on the item rate basis mentioned in the
attached schedule and in accordance in all respect with the specifications, design,
drawings and instructions in writing referred to in conditions of Tender, the articles
of agreement, conditions of contract and with such conditions so far as they may be
applicable.

MEMORANDUM

(a) |Description of work PROPOSED BARRICADE WORK FOR RESIDENTIAL
TWIN TOWER SITE AT PLOT NO 41, GIFT CITY,
GANDHINAGAR

(b) [Earnest Money Rs. 25,000/- (Twenty Five Thousand ) by
means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of SBI,
payable at Ahmedabad.

(c) [Time allowed for completion ofi15 days from the date of commencement as per
work from the date of issue of tender
ork order.
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Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms
and provisions of the said conditions of Contract annexed hereto so far as they may
be applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in
the said conditions.

I/we have deposited Demand Draft / Banker's Cheque for a sum of Rs. 25,000/- (Twenty
Five Thousand ) as Earnest money deposit with the SBI. Should I/we do fail to execute the
contract when called upon to do so, I/we hereby agree that this sum shall be forfeited by
me/us to SBI.

We understand that as per terms of this tender, the SBI may consider accepting our
tender in part or whole or may entrust the work of various jobs in phases. We,
therefore, undertake that we shall not raise any claim/compensation in the
eventuality of Bank deciding to drop any of the work from the scope of work of this
tender at any stage during the contract period. Further, we also undertake to execute
the work entrusted to us in phases as per L-1 rates/standard rates accepted by us/on
our approved rates and within the stipulated time limit without any extra claim for
price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this
tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the
prices of any of the material during the currency of contract/execution/completion
period.

Yours faithfully,

Signature of contractor With Seal
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Vi,

vii.

PROFORMA FOR RUNNING A/C BILL

Name of Contractor/ Agency

Name of Work

Sr. No. of this Bill:

No. & Date of previous Bill :

Reference to Agreement No.

TABLE - Xl

Date of Written order to commence :

Date of Completion as per Agreement

SN | Item Unit | Rate | As per Tender | Up to Up to Date Present Bill Remarks
Description (Rs.) Previous R.A. | (Gross)
Bill
Qty | Amount | Qty | Amount | Qty | Amount | Qty | Amount
(Rs.) (Rs.) (Rs.) (Rs.)

1 |2 3 4 5 6 7 8 9 10 11 12 13
Note:
1. If part rate is allowed for any items, it

should be indicated with reasons for allowing

such a rate.

Net Value Stianlfe previous
i

2. If ad-hoc payment is made, it should be

mentioned specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. --
----------------------- were made have been taken jointly on -----------------ooooemo-

and are recorded in Excel format. Excel sheet enclosed

Signature and date of
Contractor

Signature and date of

Architects
Representative (Seal)

Signature and date of
Site Engineer

The work recorded in the above-mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect

Signature and date of Site Engineer
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TABLE - XV

MEMORANDUM FOR PAYMENT
R/A BILL NO.

1. Total value of work done since 2 ST
previous bill (A)

2. Total amount of secured advance due RSucmiisseessssssssinnn
since Previous Bill (B)

3. Total amount due since Previous Bill RS s
(C) (A+B)

Rc

4. PHQ E: EEEE :l EFE'EE'E:El‘E: ‘: E:‘EE TN Jceceecccccccccccccccccee

of Steel—Cement—and—other—materials
o otaitod—i

statements-enclosed:

5. Total amount due to the Contractor RS
OBJECTIONS:

i) Secured Advance paid in the previous RS.civvessvessnsnn
R/A

i) Retention money on value of works as RSuversvessvsssns
per accepted tenders up to date
amount Rs.
Less already recovered RS uuuuuuuuuuuuuuuuuuuuuuuu
Balance tO be recovered RS uuuuuuuuuuuuuuuuuuuuuuuu

iii) Mobilization Advance, if any RS

(a) Outstanding amount (principal + RSereeeeeeeeeereennnnees
interest) as on date

(b) TO be recovered |n thIS bi“. RS ........................

iii. Any other Departmental materials cost RSuvvvmressssnressinee
to be recovered as per contract, if any

iv. Any other Departmental service charges RS

to be recovered if any, as per contract

(water, power etc.) enclose
statement.
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by
us after due checking of the measurements of work as required and is recommended
for payment.

Date:----------------------e- e
Signature of Architect
with Seal

The bill amount to Rs.----------------- certified by Consultants has been scrutinized by

me after due test checking of measurements of works as required and is recommended
for payment for an amount of RS.....cccceeveveeeveveceeneennne

Signature of Banks/ SBI Engineer

STATUTORY DEDUCTION:
i) Total Amount due (E) =Y —
i) Less I.T. Payable =Y —
i) Less S.T. Payable [ —
Net Payable = Ty

This figures given in the Memorandum for payable has been verified and bill passed for

PAYMENT  =====mmmmmmm oo oo (in words and
figures)

Signature of the AGM
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TECHNICAL SPECIFICATION

SPECIFICATIONS OF MATERIALS TO BE USED

General:

These specifications are for the work to be executed items to be supplied and materials
to be used in the works as shown and defined on the drawings and described here in all

under the supervision and to the satisfaction of the architect / employer.

The workmanship is to be the best available and to a high standard. Use must be made
of specialist tradesmen in all aspects of the works, and allowance must be made in the

rates for doing so.

The materials and items to be provided by the contractor shall be the best of their
respective kinds, approved by the architect in accordance with any samples, which may
be submitted for approval, and generally in accordance with the specification. Where
materials or products are specified in this specification and/ or bill of quantities by the
name of the manufacture or the brand trade name or catalogue references the
contractor will be required to obtain the approval of the architect/ employer before
using a material or product other than the specified. The contractor shall produce all
invoices, vouchers or receipted accounts for any materials of called upon to do so by
the architect.

Sample of all material are to be submitted to the architect for his approval before the
contractor orders or delivers in bulk to the site. Also, the contractor will be required to
submit specimen finishes to colors, fabrics etc. For the approval of the architect before
proceeding with the works. Should it be necessary to prepare shop drawings, then four
copies of such drawings shall be submitted for the approval of the architect who will
retain to copies, all at the contractors expenses.

Materials

The materials shall be of the best-approved quality obtainable and shall comply with
the respective Indian standard specification.

If directed, materials shall be tested in any approved testing laboratory and the test
certificates in original shall be submitted to the architect and the entire charges for

repeated testes, if ordered shall be borne by the constructor.

It shall be obligatory for the contractor to furnish certificate, it demanded by the

architect, from manufacturer of the material supplier that the work has been carried

64



out by using their material and as per their recommendations.

All materials supplied by the employer / any other specialist firm shall be properly
stores and the contractor shall be responsible for its safe custody until they are

required on the works and till the completion of work.

Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities”
or special specifications, the quality of materials, workmanship, dimensions etc., shall

be as specified herein under.

The contractor without any extra cost for carrying out field-tests on materials shall
provide all equipment and facilities.

Unless mentioned specifically, all materials used in the construction shall conform to

the relevant Indian standards published by bureau of Indian standards.

The contractor whenever in doubt should get the materials approved by the architect,

before use. A sample of approved material should be deposited with the architect.

Test certificates from the laboratory approved by the architect will have to be

furnished, if so directed by him. The contractor will pay all costs for the same.

For special items to be used, the manufacturer's instruction of handling and installation
shall be strictly adhered to. The contractor shall obtain the guarantee certificate from

the manufacturer and pass on the same to the owner.

Materials if supplied by the owner shall be properly stored in the safe custody of the
contractor. The same shall be carefully used and shall be properly preserved till the
work is completed and handed over to the owner. Proper accounts of such materials
will be maintained and will be presented for inspection and physical verification as and
when requested by the owner.

Timber:
Timber generally is to be the best of its kind, well and properly seasoned, of mature

growth, free from worm holes large loose or dead knots or other defects and sawn die
square and will not supper warping, splitting or other defects through improper
handling.

The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with
moisture content not exceeding 12% to 14%. The moisture content of timber shall be
determined according to method described in paragraph 4 of is: 287 for “maximum
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permissible moisture content of timber used for different purpose in different zones”.

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm
shall be allowed for each planned surface.

Good quality Steam beach wood:

Steam beach wood be of good quality and well seasoned. It shall have uniform color,
reasonably straight grains and shall be free from large, loose dead knots, cracks,
shakes, warp, twists, bends, borer, holes or defects of any kind. No individual hard and
sound know shall be more than 1 cm. In diameter and aggregate area of all knots shall
not exceed 2 % of the area of the piece. It shall be close gained and there shall not be
less than 6 growth rings per 2.5 cm width.

Good quality Steam beach wood:

Steam beach wood shall be of good quality and well seasoned. It shall have uniform
color reasonably straight grains and shall be free from large, loose, dead knots, cracks,
shakes, warp, sound knot shall be more than 2.5 cm. In diameter and aggregated area of
all knots shall not exceed 1% of the area of the piece. There shall not be less than 4
growth rings per 2.5 cm width.

Timber is to be cut to the required sizes and lengths as soon as practicable after the
works are begun and stored under cover so that the air will circulate freely around it.
Joinery is to be prepared, immediately after the placing of the contract, framed up (but
not bonded) and stored until required for fixing in position, when it is to be bonded
and wedged up. Any portions that warp or develop shakes or other defects are to be
replaced before wedging up. The whole of the work is to be framed and finished in a
proper and workman like manner, in accordance with the detailed drawings, and fitted
with all necessary motets straps, belts screws etc. Running bounded joints are to be
cross-tongued with teak onguese and where over 1-1/2% thick double cross tongued.
Joiner's work generally is to be finished with fine class papered surfaces unless
otherwise specified.

Templates boxes and moulds shall be accurately set out and rigidly constructed so as

to remain accurate during the time they are in use.

Grounds are to be clean shown, free from large knots, splayed as required, plugged and
fixed to walls etc. At 1'-6" centers.

Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be
used in lieu of wood plugs with the approval of the architect.

All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors
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frames backs of doors frames, cupboard framing, grounds etc. Are to be treated with
two coats of approved timber preservative like soigné, kirticite, term seal or castral or
vacuum pressure impregnated with and approved water soluble timber preservative
before fixing or bedding.

Timber shall be well seasoned and of the best quality Indian teak of specified species.
Timber shall be considered as well seasoned, if its moisture content does not exceed

the following limits.

(1)timber for frames. ...... 14%
(2)timber for planking, shutters etc. ..12%

The moisture content of timber shall be determined according to method described in
paragraph 4 of is 287 for "maximum permissible moisture content of timber used for

different purposes in different climatic zones".

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm
shall be allowed for each planed surface.

Carpentry & Joinery:

The carpenter and joiner shall include the finishing of all labor, materials, equipment,
and appliances required to complete the work including the installation of hardware as
per the drawing. The timber shall be of the quality as described on the drawings or in
the bills of quantities, shall be seasoned and uniform in texture, free from fungal
growths, knots, wanes, open shake borer holes, rot, decay, discoloration, soft or spongy
spots, holes, rot, decay, discoloration, soft or spongy spots, hollow pockets, patch or
box heart and all other defects.

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints
shall be securely nailed without splitting the wood. Wherever it is necessary the
members shall be lapped of joining by g.i. stapes or extra wood blocks. All joints and
nailing shall be done in neatness, and shall be approved by the architects. All assembly
is exactly at right angles.

Finish woodwork and joinery including doors shall be surfaced with straight without
any warp of bow and shall have smooth, well-planned faces at right angles to each
other. The frame members shall be planned on the three sides exposed at right angles
to each other.

All joinery work shall be securely mortised and tanned with synthetic resign conforming
to I.S. 851-1957. Heads, posts, transoms, mullions of door and window frames shall be
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made out of single pieces of timber only. The heads and posts shall be thought -
tanned into the mortises of not less than 2". Solid wood panels of not less than 5” and
not more than 8” in width shall be used and jointed together with tongue and groove
joint.

All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after
erection, until all defects are entirely removed. Assembled door frame without sills
shall be fitted with temporary stretchers. All exposed wood and plywood shall be
straight-grained method grain and color and shall be approved by the architects.
Interior wood finished doors cabinets and other fixed wooden equipments shall be
properly installed, level plumb and true. But joints shall be avoided wherever possible;
if unavoidable the joint shall be leveled. All exterior angles shall be mitered. Adjoining
interior woodwork shall match and harmonies. All woodwork in contact with masonry
shall be painted with bitumen paint or red oxide paint.

Joints:

All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered,
tongued and grooved and rebated. Nailed or glued but joints, will not be permitted
exceptional cases, ailed but joints will not be accepted. All joints shall be smeared with
white lead.

Whenever solid wood is specified it shall be as per I.S.l. and of good quality. The type of
wood shall be got approved before collecting the same on site. Fabrication of wooden
members shall be started only after approval. It shall be free from large, loose, dead of
cluster knots, flows, shakes, wraps, bends or any other defect. It shall be uniform in
substance and of straight fibers as far as possible. It shall be free from rats, decay,
harmful fungi and other dejects of nature which will affect the strength, durability of it
usefulness for the purpose for which it is required. The color of wood shall be uniform
as far as possible. The scantlings planks etc. Shall be seen in straight lines and planes
in the direction of grain and have uniform thickness.

Plywood:
Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine

grade as specified. It shall be formed with 0.8 mm. Thicknesses commercial face
veneers and 1.5 mm. Thicknesses. Intermediate veneers in two opposite grain direction
shall be 1:1. The moisture content shall not be more than 12.5% by mass. It shall either
be kit ply make or other equivalent approved make. Where B.W.P. grade is specified it
should be boiling waterproof confirming to I.S. standards.

The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. /

marine grade as specified Cementing together thin boards or sheets of wood into

panels makes plywood. There is always an odd number of layers 3,5,7,9 ply etc. The
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plies are placed so that grain of each layer is right angle to the grain in the adjacent
layer.

According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the
plywood for general purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710
B.W.P. / marine grade as specified depending upon the adhesives used for bonding and
veneers, and it will be further classified into six types namely aa, ab, ac, bb, bc and cc
based on the quality of the two face, each face being of three kinds namely, a, b and c.

1.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm.
Thickness commercial face veneers and 1.5 mm. Thick intermediate veneers in to two
opposite grain direction. The moisture content shall not be more than 12.5 % by mass.
Where B.W.P. grade is specified it should be boiling waterproof conforming to Indian
standards.

Laminates:

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified)
thickness in approved the color and shade as approved and specified by the architect.
It shall be matt finish manufactured by recommended makes as per sample shown by
the consultant unless otherwise specified. It shall satisfy all the I.S.I. standards for
melamine coated laminated fiber board's before the use of such fiberboard laminated.
The contractor shall have to take approval of the department of each sheet of the
laminates.

Fixtures & Fastenings:

The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts,
tower bolts, door latch, bath room latch, handles, door stoppers, casement window
fasteners, casement stays and ventilators catch shall be made of the metal as specified
in the item or its specifications.

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and
chromium plated brass, copper oxidized iron, copper oxidized brass or anodized

aluminum as specified.

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished

and shall be such as will ensure ease of operation.

The samples of fixtures and fastening shall be got approved as regards quality and
shape before providing them in position. Brass and anodized aluminum fixtures and
fastenings shall be bright finished.
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Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will
match the finish of the hardware item. Nails, in a finished surface shall be neatly
punched and the hole filled with wood filler matching the finish. Screws in a finished
surface will be round head, raised head or sunk beneath the surfaces and the hole
plugged with a wood plug with matching color and grain of the wood surface as
directed.

S.S. fittings should be proper polish finished.

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will
match with the hardware items.

Nails, in a finished surface shall be neatly punched and the holes filled with wood filler
matching the finish. Screws, in a finished surface will be round head, raised head or
sunk beneath the surfaces and the hole plugged with a wood plug with matching color
and grain of the wood surface, unless especially detailed

Hardware:
Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by

the manufacturer specified. In any variation of this quality of the substitute shall be
equal to or better than the original specified, and the samples shall be submitted to
the architect for prior approval.

Hardware and metals:
The hardware throughout shall be of approved brand and supply well made and equal

in every respect to the samples deposited with the architect. The contractor may be
required to produce and provide samples many different sources before the architect is
able to make the decision and he should allow in his rates for doing so.

Fittings generally shall have a brass finish or powder coated finish unless otherwise

specified and should be suitable for their intended purposes.

Screws are to match the finish of the article to be fixed and to be rounded or flat
headed or counter sunk as required.

Cover up and protect at the brass or powder coated surfaces with a thick grease or
other suitable material, renew as necessary and subsequently clean off and clear away

on completion

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a

reasonable test for strength. If so required by the architect at the contractors expenses.
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Door closers:

The overhead door closer shall be of standard make as listed by the architect. The
overhead door closer shall be of color as approved by the architect. Fixing of the
overhead door closer shall be done by and experienced worker preferable from the
principal supplier of the item.

After successful installation of the overhead door closer the same shall be checked for
speed of door closing. The contractor shall make necessary adjusted operating
mechanism as per manufacturer's guidelines to arrive at most suitable operating
speed. The selected operating speed should remain constant on all repeated
operations. If an overhead door closer is found to lose its adjusted operating speed
often during warranty period then the shall have to be replaced with a new piece
without charging any extra.

In case of a steel frame door the overhead door closer shall have to be mounted on a
special plate supplied by the manufacturer. No extra payment shall be due for such

mounting plate.

The rate shall include all materials, labor, required civil work etc. Complete and shall be
paid per no. Of overhead door closers installed.

Paints:

Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint,
enamel paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead,
water-proof cement paint shall be from an approved manufacturer and shall conform
to the latest Indian standard for various paints. Ready mixed paints as received from
the manufacturer without any admixture shall be used, except for addition of thinner, if
recommended by the manufacturer. However, if ready mixed paint of specified shed or
tint is not available then only ready mixed paint with approved strainer will be allowed.
In such a case, the contractor shall ensure that the shade of the paint so allowed shall
be uniform.

All the paints shall met with following general requirements:

Paint shall not show excessive setting in a freshly opened full can and shall easily be
redispuresed with a paddle to a smooth homogeneous state. The paint shall show no
curdling, levering, cracking or color separation and shall be free from lumps and
skins.

Paint as received shall brush easily; possess good leveling properties and show no
running or sagging tendencies.
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The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness
and other imperfections.

General: wherever scaffolding is necessary, it shall be double scaffolding.

The surface shall be thoroughly brushed free from mortar droppings, and foreign
matter. All steel work shall be cleaned of loose rust, mill scales, etc. So as to expose the
original surface. All broken edges, cracks, loose-plaster and wavy surface shall be
brought up either by patch plasterwork or by plaster of Paris.

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic
enamel paint, plastic emulsion paint, cement primer, red lead and other primers and
metallic paints shall conform to respective i.s. specifications and shall be obtained
from approved manufacturers.

Painting - Flat / Plastic emulsion etc.:
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint,

aluminum paint, etc. Shall be brought in original containers and in sealed tins, if for any
reason thinner is necessary, the brand and quality of thinner recommended by the
manufacturer or as instructed by the architect shall be used.

The surface shall be prepared as specified above and a coat of approved primer shall
be applied. After 24 hours drying, approved or specified quality paint shall be applied
evenly and smoothly. Filler putty coating may be given to give to give a smooth finish.
Each coat shall be allowed to dry out thoroughly and then lightly rubbed down with
sand paper and cleaned of dust before the next coat is applied. Number of coats shall
be as specified in the item and if the finish of the surface is not uniform, additional
coats as required shall be applied to get good and uniform finish at no extra cost. After
completion no hair marks from the brush or clogging of paint puddles in the corners of
panels, angles or moldings etc. Shall be cleaned of stains.

Pigmented priming coat (emulsion thinned with water) followed by three or more
finishing coats of plastic emulsion paint. Pasted filler to be applied after every coat
exempting the final finishing coat and sanded. When the final coat is applied, if
directed the surface shall be rolled with a roller or if directed, it shall be stippled with a
stippling brush.

Enamel paints
Oil paints shall be of first quality and of the specified color and shade, and as
approved. The ready mixed paints shall be only used. However, if ready mixed paint of
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specified shade or tint is not available while ready mixed paint with approved strainer
will be allowed. In such a case, the contractor shall ensure that the shade of the paint
so allowed shall be uniform.

All the paints shall meet with the following general requirements:
Paint shall not showed excessive setting in a freshly opened full can and shall easily be

redisbursed with a paddle to a smooth homogeneous stage. The paint shall show no
curdling levering, caking or color separation and shall be free from lumps and skins.

Paint as revived shall brush easily; possess good leveling properties and show no
running or sagging tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness
and other imperfections.

Ready mixed paint shall be used exactly as received from the manufacturers and

generally according to their instructions and without any admixtures what so ever.

SPECIFICATION FOR WORKMANSHIP

Painting And Polishing: Various Readymade Paints:

The surface to be painted shall be cleaned and all cracks, holes and surface defects
shall be repaired with plaster of Paris. All irregularities shall be sand papered and
wiped clean. The surface so prepared must be dry and free from dust.

The priming coat shall be applied over in the manner recommended by the
manufacture in case of special paint. When no priming coat is specified by the
manufacturer, putty composed of powered whitening chalk mixed with double polished
linseed oil of required workable consistency shall be applied to prepare a good, hard
background in case of undecorated surfaces. The surface shall be then rubbed down
again with a fine grade sand paper and made smooth.

The paint shall be of 1st quality and of specified color and shade and as approved.
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Ready mixed paint as received from the manufacturer without any admixture shall be
used, except for addition of thinner, if recommended by the manufacturer. However, if
ready mixed paint of specified shade or tint is not available while ready mixed paint
with approved strainer will be allowed. In such a case, the contractor shall ensure that
the shade of the paint so allowed shall be uniform.

Measurement:

No separate measurement and payment shall be made for such finishing work. The cost
of such finishing shall be included in the rate of related item of woodwork. But if the
item is to be carried out independent item of measurement shall be as per is 1270.
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LIST OF APPROVED MAKE FOR CIVIL WORKS

1) Ordinary Portland cement Birla, JK, Ambuja, ACC, Ultratech

3) TMT “Fe - 415/ 500 D" Ribbed bars Tata, RINL. (VIZAG). SAIL, JSW

4) Structural Rolled Steel sections-beams, Tata, SAIL, RINL, JSW, Surya, Appolo
flats, angles bars

5) Structural Hollow steel sections (Square & Tata, Asian, Jindal, Surya,
Appolo. Rectangular)

6) Structural tubular sections Tata, Asian, Jindal, Surya, Appolo.

7) Coarse Aggregates (machine cut) 6mm to 40mm sizes Approved quarry

from Sevalia. (Hardblack trap stone)

8) Stone Rubbles & Gravels Approved quarry from Sevalia. (Hard
black trap stone)

9) Shuttering plywood Anchor, Green, Archid, Silicon, Century

10) Anchor Fasteners Axel, Hilti, Fischer, Kundan, Mungo,
Buildex, Corroshield,

11) Anchoring chemical for rebar Hilti, Fischer, Axel

dowell bar

12) Pre-coated Gl Sheet Swastik, Tata, JSW, Surya,

13) Paint Asian, Nerolac, Dulux

Note:

[a] Where other Material are proposed to be used these should be gotapproved
from the Architect/Bank's Engineer before execution of particular item. In case of Non-
Availability of any material of specified make, the Alternative equivalent make should
be used only after it is Approved in writing by the Employer or the Architect. The
Material shall be used in preferential Order only.

[b] Before starting of work, contractor must get all samples/make approved from
Architect/ Bank's authorities before using at site

[c] Consultants/Bank's authorities reserve the right to add or delete name of any
manufactures and when required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands
mentioned above.
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