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NOTICE INVITING TENDER   

  

 Item Rate e-Tenders are invited by State Bank of India, GITC, CBD Belapur “Proposed 

Construction of new weather shed over terrace of Residential Buildings at SBI Colony Sector 13 

Nerul Navi Mumbai” 

 

From the SBI Empaneled contractors under appropriate category and who receive NIT from 

e-Procurement Technologies Pvt. Ltd. are only entitled to quote for this tender.   

RFP No. 1075  

1  Name of work  “Proposed Construction of new weather shed over 

terrace of Residential Buildings at SBI Colony Sector 

13 Nerul Navi Mumbai” 

 

2  

Time allowed for Completion of Work  

 60 days including Monsoon, from the 3rd day of the 

date of award of work.  

3  Earnest Money  ₹ 95,000/- (Ninety Five thousand only) by means 
of (mode of Transaction) NEFT, RTGS and intra-
Bank tranfer (SBI to SBI only), as per details 
mentioned in para 4.6, of Information and  
Instruction for Bidders. 

  

 EMD to be deposited on or before the time and last 

date of submission of the technical bid.  

4  Security Deposit (SD)  As per Part B - Point 6 of Information and Instruction 

to Bidders.   

5  Date of availability of tender 

documents on Service Provider’s 

website  

  

  

  (a)  Technical Bid  

  

  From 22.03.2024 to 06.04.2024  
Available at M/s e-Procurement Technologies Ltd., 

our Service Provider’s portal  https://etender.sbi/  

  (b) Price Bid (shall be opened of 
only of those bidders who qualify as 
per clause no. 15 of  
Information & Instructions to 

Bidders.)  

From 22.03.2024 to 06.04.2024 

Available at M/s e-Procurement Technologies Ltd., 

our Service Provider’s portal  https://etender.sbi/  

6  Pre – Bid Meeting (Date, time & 

Place of Meeting)  

On 28.03.2024  at 04.00 PM at the following 
address:  
The Dy. General Manager (F & OA),  
 Estate Dept.,  
 State Bank Global IT Centre,  
 1st Floor, “C” Wing, 
Sector 11, C.B.D. Belapur, 
Navi Mumbai – 400614.  
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7  Last date & time for submission of 

EMD of tender document  

Up to 3.00 PM on 06.04.2024     

Note: It is sole responsibility of the bidder to ensure 

submission of their EMD by stipulated date and time 

at specified SBI Account failing which they will not 

be allowed to participate in E-Tendering. The proof 

of the same is to be uploaded at https://etender.sbi/, 

mentioning UTR no. / Transaction ID.  

8  Award Criteria and Award of 

Contract 

Refer Clause no 16 Part-B Information and 

Instruction to Bidders for e-Bidding. 

9  Last date & time for submission of 
Online Technical Bid & Price  
Bid  

up to 3.00 PM on 06.04.2024 

  at  Service  Provider’s  portal  

https://etender.sbi/SBI/  

10  Date and Time of opening of Online 

Technical Bid  

3.30 PM on 06.04.2024 

11  Date and Time of opening of  

Online Price Bid  

up to 4.00  PM on 06.04.2024 at  Service 

 Provider’s  portal  

https://etender.sbi/SBI/  

  

12  Defects Liability period   As per Clause No. 1.1.11 (a) of GCC.  

13  Liquidated Damages   As per Clause No 8 of GCC.   

14  Validity of offer  As per Clause No. Part A- Point 5 of Information and 

Instruction to Bidders.  

15  Value of Interim Certificate  Minimum Rs. 30 Lakhs. 
No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances.  

https://etender.sbi/
https://etender.sbi/
https://etender.sbi/SBI/
https://etender.sbi/SBI/
https://etender.sbi/SBI/
https://etender.sbi/SBI/
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16  Eligible Taxes  A) Income Tax will be deducted at source as per 

Govt. Guidelines.  

  

B) Payment of GST will be made as applicable. 

The contractor should comply with the following.  

Contractor  should have GST  Registration 

Number.  

Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 

provisions/Rules.  

In case of Correction in the bills after scrutiny, 

contractor should submit fresh bills for payment.  

Contractor should timely file his GST return in 

accordance with GST provisions to enable the Bank 

to claim the credit of GST paid to the contractor.  

The GST Number of State Bank Of India are for 

Maharashtra State – 27AAACS8577K2ZO. 

 

17  Electronic Payment  Electronic payment shall be preferred. All the 

contractor must furnish details such as  

1) Name of the their Bank  

2) Name  of  their  branch  

3) Account number  

4) Name of  the  account  holder as  in  the Bank 

account  

5) IFSC No of the branch 

6) PAN number.  

18  Submission of Technical Bid  1) Contractors shall download the entire Technical 
Bid to get acquainted with the terms and 
conditions and shall upload compulsorily the NIT 
without fail in the e-tendering portal after putting 
the digital signature of their authorized signatory 
on submitted documents/ bid. (participating 
through e-tender portal they must have class  

III digital certificate.)  
  

2) Failing to upload as stated above, the tender will 
be rejected.  

  

19  Agency  for  arranging  e- 

tender/online bidding, contact 

numbers :  

You are requested to contact the agency for 

further guidance for e-tendering.  

  Name of Auction Agency  M/s e-Procurement Technologies Limited Auction 

Tiger  
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  Address  B-704, Wall Street - II, Opp. Orient Club,Nr. Gujarat 

College, Ellis Bridge, Ahmedabad - 380006 Gujarat 

(India) 

  Bidder Support    9904407998, 9510813194, 9510813436, 

9879996111,  
  9265562821 - 079 61200 594 / 598 / 568 /  
      587/538  

  Email Address  mp@auctiontiger.net  

    Website Address  https://sbi.auctiontiger.net  

  Bidder Support :  E-Procurement  Technologies  Limited, 
Ahmedabad.  
  
 

1. Komal Dave:-           9904407998  

  Komal.d@eptl.in  
  

2.  Fahad  Khan:-        6352631766  

  fahad@eptl.in  
3. Jaymeet Rathod:-       6354919566,  

  jaymeet.rathod@eptl.in  
4. Shaikh Nasruddin-          6352632098,  

  shaikh@eptl.in  
5. Jay Vyas:-      9265562819,  

 
 jay.v@eptl.in  

6. Mubassera Mansuri:-          7859800621,  

  mubassera@eptl.in  
7. Hiral Purohit:-       6352631968,  

  Hiral.purohit@eptl.in  
  

   
 

   
 

  Primary Contact Numbers :- +91-9081000427,  

9904407997  
  
Alternate Contact No.:- Mr. Dinesh Pamwani :-  

079-68136889,  6354919567,  

dinesh.p@auctiontiger.net  
 

You are requested to contact the agency for further 

guidance on E tendering.  

https://sbi.auctiontiger.net/
https://sbi.auctiontiger.net/
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20  Any additional Information  The quoted rate should be inclusive of materials, 

labor, wages, fixtures, transportation, installation, 

wastages, Octroi, levies, all cess, royalties, all taxes 

(but excluding GST), machinery, temporary works 

such as scaffolding, cleaning, overheads, profit, 

statutory expenses, incidental charges and all 

related expenses to complete the work. GST shall 

be as applicable on actuals.  

21 Additional security Deposit Additional Security deposit (ASD)/Additional 
performance Guarantee (APG) shall be applicable if 
the bid price is below 7.5 % of the estimated cost 
put to tender. The amount of such ASD/ APG shall 
be the difference between 92.5 % of estimated cost 
put to tender and the quoted price. In case 
contractor fails to complete the work in time or as 
per tender specification or leave the job incomplete, 
the Bank will be at liberty to recover the dues from 
ASD or to forfeit such ASD as the case may be 
within its sole discretion. 

  

22. The contractor has to provide their E-mail id, contact nos. and postal address in the bid 

documents. Henceforth, all official communication from Bank shall be through E-mail and SMS 

also. The SBI reserves the right to cancel or postpone or modify the Tender at any stage without 

assigning any reason.  

  

23. The digitally signed NIT, by authorized signatory of contractor, has to be uploaded on 

specified web portal of e-Procurement Technologies Limited, Ahmedabad. It shall be 

responsibility of the contractor to arrange and ensure that all pages of NIT digitally signed & 

uploaded.   

  

24. No conditions other than mentioned in the Tender will be considered, and if given bid will 

be summarily rejected. There should not be any deviation or assumption in terms and conditions 

as have been stipulated in the tender documents. Prior to the detailed evaluation, the Bank will 

determine the responsiveness of each Bid to the RFP. For purposes of this clauses, a responsive 

Bid is one, which conforms to all the terms and conditions of the RFP in to, without any deviation 

or assumption.  

  

25. The SBI reserve their rights to accept or reject any or all the Bids/Tenders either in whole 

or in part without assigning any reason(s) for doing so and no claim / correspondence shall be 

entertained in this regard.  

  

26. In case the date of opening of tenders is declared as a holiday, the Tender will be opened 

on the next working day at the same time.  

  

27. Tenders received without EMD shall be summarily rejected and such tenders shall not be 

allowed for evaluation or to participate in the online price bidding process.  
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28. For any clarifications regarding E-Tendering procedure, System requirements etc. please 

contact M/s E-Procurement Technologies Limited, Ahmedabad, whose address is mentioned in 

the NIT.  

  
 

    Yours’s faithfully, 

    Estate Department, GITC  
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INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-BIDDING 

(IIBeB)  
  

  

  

PART-A of INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-BIDDING: 

1. DISCLAIMER:   

  

i. The information contained in this RFP or information provided subsequently to 

Bidder(s) whether verbally or in documentary form/email by or on behalf of SBI, is 

subject to the terms and conditions set out in this RFP.  

ii. This RFP is not an offer by State Bank of India, but an invitation to receive 

responses from the eligible Bidders.   

  

iii. The purpose of this RFP is to provide the Bidder(s) with information to assist 

preparation of their Bid proposals. This RFP does not claim to contain all the 

information each Bidder may require. Each Bidder should conduct its own 

investigations and analysis and should check the accuracy, reliability and 

completeness of the information contained in this RFP and where necessary obtain 

independent advices/clarifications. Bank may in its absolute discretion, but without 

being under any obligation to do so, update, amend or supplement the information 

in this RFP.   

iv. The Bank, its employees and advisors make no representation or warranty and 

shall have no liability to any person, including any  Bidder under any law, statute, 

rules or regulations or tort, principles of restitution or unjust enrichment or 

otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this RFP or otherwise, 

including the accuracy, adequacy, correctness, completeness or reliability of the 

RFP and any assessment, assumption, statement or information contained therein 

or deemed to form or arising in any way for participation in this bidding process.  

v. The Bank also accepts no liability of any nature whether resulting from negligence 

or otherwise, howsoever caused arising from reliance of any Bidder upon the 

statements contained in this RFP.  

vi. The Bidder is expected to examine all instructions, forms, terms and specifications 

in this RFP. Failure to furnish all information required under this RFP or to submit 

a Bid not substantially responsive to this RFP in all respect will be at the Bidder’s 

risk and may result in rejection of the Bid.  

vii. The issue of this RFP does not imply that the Bank is bound to select a Bidder or 

to award the contract to the Selected Bidder, as the case may be, for the Project 

and the Bank reserves the right to reject all or any of the Bids or Bidders without 

assigning any reason whatsoever before issuance of purchase order/LOI and/or 
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its acceptance thereof by the successful Bidder as defined in Award Criteria and 

Award of Contract in this RFP.  

2. COST OF BID DOCUMENT:   

  

The participating Bidders shall bear all the costs associated with or relating to the 

preparation and submission of their Bids including but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstration or presentations which 

may be required by the Bank or any other costs incurred in connection with or relating to 

their Bid. The Bank shall not be liable in any manner whatsoever for the same or for any 

other costs or other expenses incurred by a Bidder regardless of the conduct or outcome of 

the bidding process.  

   

3. CLARIFICATION AND AMENDMENTS ON RFP/PRE-BID MEETING:  

  

i. Bidder requiring any clarification on RFP may notify the Bank in writing strictly as 

per the format given in Table-XX at the address/by e-mail within the date/time 

mentioned in the Notice Inviting Tender (NIT).   

ii. A pre-Bid meeting will be held in person or online on the date and time specified in 

the Notice Inviting Tender (NIT) which may be attended by the authorized 

representatives of the Bidders interested to respond to this RFP.    

iii. The queries received (without identifying source of query) and response of the Bank 

thereof will be posted on the Bank’s website or conveyed to the Bidders.   

iv. The Bank reserves the right to amend, rescind or reissue the RFP, at any time prior 

to the deadline for submission of Bids. The Bank, for any reason, whether, on its 

own initiative or in response to a clarification requested by a prospective Bidder, 

may modify the RFP, by amendment which will be made available to the Bidders 

by way of corrigendum/addendum. The interested parties/Bidders are advised to 

check the Bank’s website regularly till the date of submission of Bid document 

specified in the Notice Inviting Tender (NIT)/email and ensure that clarifications / 

amendments issued by the Bank, if any, have been taken into consideration before 

submitting the Bid. Such amendments/clarifications, if any, issued by the Bank will 

be binding on the participating Bidders. Bank will not take any responsibility for any 

such omissions by the Bidder. The Bank, at its own discretion, may extend the 

deadline for submission of Bids in order to allow prospective Bidders a reasonable 

time to prepare the Bid, for taking the amendment into account. Nothing in this RFP 

or any addenda/corrigenda or clarifications issued in connection thereto is intended 

to relieve Bidders from forming their own opinions and conclusions in respect of the 

matters addresses in this RFP or any addenda/corrigenda or clarifications issued in 

connection thereto. 
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4.0 MODIFICATION AND WITHDRAWAL OF BIDS:  

  

i. The Bidder may modify or withdraw its Bid after the Bid’s submission, provided modification, 

including substitution or withdrawal of the Bids, is received on eProcurement portal, prior 

to the deadline prescribed for submission of Bids.  

ii. No modification in the Bid shall be allowed, after the deadline for submission of Bids.  

iii. No Bid shall be withdrawn in the interval between the deadline for submission of Bids and 

the expiration of the period of Bid validity specified in this RFP. Withdrawal of a Bid during 

this interval may result in the forfeiture of EMD submitted by the Bidder and other action as 

per terms of RFP.  
  

5.0 PERIOD OF BID VALIDITY AND VALIDITY OF PRICE QUOTED BY BIDDER:    

1. Technical Bid shall remain valid for duration of 180 days from the date of submission 

of Bid.   

2. Price quoted by the Bidder shall remain valid for duration of 180 days from the date 

of  submission of Bid  

3.   In exceptional circumstances, the Bank may solicit the Bidders’ consent to an 

extension of the period of validity. The request and the responses thereto shall be 

made in writing. A Bidder is free to refuse the request. However, in such case, the 

Bank will not forfeit its EMD. However, any extension of validity of Bids or price will 

not entitle the Bidder to revise/modify the Bid document.  

Once Purchase Order or Letter of Intent is issued by the Bank, the said price will remain 

fixed for the entire Contract period and shall not be subjected to variation on any account 

except as explicitly mentioned in this RFP. A Bid submitted with an adjustable price 

quotation will be treated as non-responsive and will be rejected.   

 

6.0 BID INTEGRITY:  

Willful misrepresentation of any fact within the Bid will lead to the cancellation of the contract 

without prejudice to other actions that the Bank may take. All the submissions, including any 

accompanying documents, will become property of the Bank. The Bidders shall be deemed 

to license, and grant all rights to the Bank, to reproduce the whole or any portion of their Bid 

document for the purpose of evaluation and to disclose the contents of submission for 

regulatory and legal requirements.  

 

7.0 WAIVER OF RIGHTS:  

Each Party agrees that any delay or omission on the part of the other Party to exercise any 

right, power or remedy under this RFP will not automatically operate as a waiver of such 

right, power or remedy or any other right, power or remedy and no waiver will be effective 

unless it is in writing and signed by the waiving Party.  Further the waiver or the single or 

partial exercise of any right, power or remedy by either Party hereunder on one occasion 

will not be construed as a bar to a waiver of any successive or other right, power or remedy 

on any other occasion.  
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8.0 BANK’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS:    

  

The Bank reserves the right to accept or reject any Bid in part or in full or to cancel the 

bidding process and reject all Bids at any time prior to contract award as specified in Award 

Criteria and Award of Contract, without incurring any liability to the affected Bidder or 

Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the 

Bank’s action.  
 

9.0 CODE OF INTEGRITY AND DEBARMENT/BANNING:  

i. The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the bidding Process. Notwithstanding anything to the 

contrary contained herein, the Bank shall reject Bid without being liable in any manner 

whatsoever to the Bidder if it determines that the Bidder has, directly or indirectly or through 

an agent, engaged in corrupt/fraudulent/coercive/undesirable or restrictive practices in the 

bidding Process.  

ii. Bidders are obliged under code of integrity to suo-moto proactively declare any conflicts of 

interest (pre-existing or as and as soon as these arise at any stage) in RFP process or 

execution of contract. Failure to do so would amount to violation of this code of integrity.  

iii. Any Bidder needs to declare any previous transgressions of such a code of integrity with 

any entity in any country during the last three years or of being debarred by any other 

procuring entity. Failure to do so would amount to violation of this code of integrity.  

iv. For the purposes of this clause, the following terms shall have the meaning hereinafter, 

respectively assigned to them:  

(a) “Corrupt practice” means making offers, solicitation or acceptance of bribe, rewards 

or gifts or any material benefit, in exchange for an unfair advantage in the procurement 

process or to otherwise influence the procurement process or contract execution.  

(b) “Fraudulent practice” means any omission or misrepresentation that may mislead 

or attempt to mislead so that financial or other benefits may be obtained or an 

obligation avoided. This includes making false declaration or providing false 

information for participation in a RFP process or to secure a contract or in execution 

of the contract;   

(c) “Coercive practice” means harming or threatening to harm, persons or their property 

to influence their participation in the procurement process or affect the execution of a 

contract;  

(d) “Anti-competitive practice” means any collusion, bid rigging or anticompetitive 

arrangement, or any other practice coming under the purview of the Competition Act, 

2002, between two or more bidders, with or without the knowledge of the Bank, that 

may impair the transparency, fairness and the progress of the procurement process 

or to establish bid prices at artificial, non-competitive levels;  

(e) “Obstructive practice” means materially impede the Bank’s or Government agencies 

investigation into allegations of one or more of the above mentioned prohibited practices 

either by deliberately destroying, falsifying, altering; or by concealing of evidence material to 

the investigation; or by making false statements to investigators and/or by threatening, 

harassing or intimidating any party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the investigation; or by impeding the Bank’s 

rights of audit or access to information. 
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v. Debarment/Banning  
Empanelment/participation of Bidders and their eligibility to participate in the Bank’s 

procurements is subject to compliance with code of integrity and performance in 

contracts as per terms and conditions of contracts. Following grades of debarment from 

empanelment/participation in the Bank’s procurement process shall be considered 

against delinquent Vendors/Bidders: 

 

(a) Holiday Listing (Temporary Debarment - suspension):   

Whenever a Vendor is found lacking in performance, in case of less frequent and less 

serious misdemeanors, the vendors may be put on a holiday listing (temporary 

debarment) for a period up to 12 (twelve) months. When a Vendor is on the holiday 

listing, he is neither invited to bid nor are his bids considered for evaluation during the 

period of the holiday. The Vendor is, however, not removed from the list of empaneled 

vendors, if any. Performance issues which may justify holiday listing of the Vendor are:   

• Vendors who have not responded to requests for quotation/tenders consecutively 

three times without furnishing valid reasons, if mandated in the empanelment contract 

(if applicable);   

• Repeated non-performance or performance below specified standards (including 

after sales services and maintenance services etc.);   

• Vendors undergoing process for removal from empanelment/participation in 

procurement process or banning/debarment may also be put on a holiday listing 

during such proceedings.   

  

(b) Debarment from participation including removal from empaneled list   

Debarment of a delinquent Vendor (including their related entities) for a period (one to 

two years) from the Bank’s procurements including removal from empanelment, 

wherever such Vendor is empaneled, due to severe deficiencies in performance or other 

serious transgressions. Reasons which may justify debarment and/or removal of the 

Vendor from the list of empaneled vendors are:   

  

• Without prejudice to the rights of the Bank under Clause 45(i) hereinabove, if a Bidder 

is found by the Bank to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt/fraudulent/coercive/undesirable or restrictive practices during 

the bidding Process, such Bidder shall not be eligible to participate in any EOI/RFP 

issued by the Bank during a period of 2 (two) years from the date of debarment.  

• The Vendor fails to abide by the terms and conditions or to maintain the required 

technical/operational staff/equipment or there is change in its production/service line 

affecting its performance adversely, or fails to cooperate or qualify in the review for 

empanelment;   

• If Vendor ceases to exist or ceases to operate in the category of requirements for 

which it is empaneled;   

• Bankruptcy or insolvency on the part of the vendor as declared by a court of law; or   

• Banning by Ministry/Department or any other Government agency;   
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• Other than in situations of force majeure, technically qualified Bidder withdraws from 

the procurement process or after being declared as successful bidder: (i) withdraws 

from the process; (ii) fails to enter into a Contract; or (iii) fails to provide performance 

guarantee or any other document or security required in terms of the RFP documents;   

• If the Central Bureau of Investigation/CVC/C&AG or Vigilance Department of the 

Bank or any other investigating agency recommends such a course in respect of a 

case under investigation.   

• Employs a Government servant or the Bank’s Officer within two years of his 

retirement, who has had business dealings with him in an official capacity before 

retirement; or   

• Any other ground, based on which the Bank considers, that continuation of Contract 

is not in public interest.   

• If there is strong justification for believing that the partners/directors/proprietor/agents 

of the firm/company has been guilty of violation of the code of integrity or Integrity 

Pact (wherever applicable), evasion or habitual default in payment of any tax levied 

by law; etc.   

(c) Banning from Ministry/Country-wide procurements  

For serious transgression of code of integrity, a delinquent Vendor (including their 

related entities) may be banned/debarred from participation in a procurement process 

of the Bank including procurement process of any procuring entity of Government of 

India for a period not exceeding three years commencing from the date of debarment.  

  

PART -B of INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-BIDDING: 
1.0 Scope of work  

  

As per Clause No. 1 of NIT.   

  

1.1 Site and its location  

  

Kapas Bhavan, Ground Floor, Sector-10, CBD Belapur, Navi Mumbai.”  

  

2.0 Tender documents  

  

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner.  

  

• Instructions to Tenderers  

• General Conditions of Contract  

• Special Conditions of Contract  

• Technical Specifications   

• Drawings  

• Price bid  
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2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given 

below:  

  

a. Price Bid  

b. Technical specifications  

c. Special conditions of contract  

d. General conditions of contract  

e. Instructions to Tenderers  

  

2.3 The tender documents are not transferable.  

3.0 Site Visit  

  

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The tenderer is 

requested satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials, labor, the law 

and order situation, climatic conditions, local conditions, local authorities requirement, traffic 

regulations etc.  

  

3.2 The rates quoted by the Tenderer in the tender will be adequate to complete such work 

according to the specifications and conditions attached thereto and he has taken into 

account all conditions and difficulties that may be encountered during its progress and to 

have quoted labor and material rates, which shall include cost of materials with taxes, octroi, 

levies, royalties, cess, and other duties, lead, lift, loading and unloading freight for materials, 

and all other charges including the furnishing of all plant, equipment, tools, scaffolding and 

other facilities and services necessary or proper for the completion and maintenance of the 

work, except such as may be otherwise expressly provided in the contract documents for 

the completion and maintenance of the work to the entire satisfaction of the Bank/ Bank. 

The TDS amount on prevailing rate shall be deducted from Contractor’s Running Account/ 

Final bills and paid to the Government. However, GST will be paid extra as actual.  

  

3.3. The successful Tenderer shall make his own arrangements for all materials except as 

specified in the contract if any.  

  

3.4. The quantities shown if any in the attached schedule are given as a guide and are 

approximate only and are subject to variation according to the needs of the Employer. The 

Employer accepts no liability for their accuracy. The Employer does not guarantee work under 

each item of the schedule.  

  

3.5 The Form of Agreement, Form of Tender, Invitation to Tender, Instruction to Tender, 

General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Time 

Schedule and the rates and amounts accepted against the items of the Tender Schedule 

together with the Tender covering letter, and all correspondence entered into between the 

Bank/Bank and the Tenderer prior to the issue of the Letter of Intent and the Letter of Intent 

awarding the work and acceptance by tenderer shall form the contract.  
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3.6  The Security Protocol, Systems & Procedures of Security Department of GITC, SBI, 

CBD Belapur has to be meticulously followed & complied with during the currency of 

contract.  

  

4.0 Earnest Money  

  

4.1 The tenderers are requested to submit the Earnest Money of the amount as per Clause No. 

3 of NIT by means of (mode of Transaction) NEFT, RTGS and intra-Bank transfer (SBI to 

SBI only), as per details mentioned in para 4.6, of Information and Instruction for Bidders 

.EMD to be deposited before the last date of submission of the technical bid. No exemption 

will be given regarding EMD submission.    

  

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD or Bid Declaration Security Form in accordance with clause 4.1 

above shall be rejected.  

  

4.3 No interest will be paid on the EMD.  

  

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.  

  

4.5 EMD of successful tenderer will be retained as a part of security deposit.  

  

4.6 The bid can only be submitted after deposition of  EMD amount as per Clause No. 3 of NIT 

by means of (mode of Transaction) NEFT, RTGS and intra-Bank transfer (SBI to SBI only), 

as per details mentioned below:  

      DETAILS OF TENDER FEE / EMD COLLECTION/REFUND ACCOUNT NUMBER 

Account Name Subsidy Inward Remittance  

Account No. 4897932113433  

IFSC SBIN0011343  

Branch OAD, GITC, Belapur.  

                   Mode of Transaction- NEFT only.  

Account Name System Suspense Branch Parking A/C  

Account No. 37608352111  

IFSC SBIN0011343  

Branch OAD, GITC, Belapur.  

             Mode of Transaction- RTGS and intra-Bank transfer (SBI to SBI only ) 
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EMD to be deposited before the last date of submission of the technical bid and the proof of the 

same is to be uploaded at https://etender.sbi/, mentioning UTR no. / Transaction ID.  

 

5.0 Initial/ Security Deposit  
  

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance 

of ISD (i.e. excluding EMD) is to be submitted in the Bank’s sundry account and shall 

be deposited within 15 days from the date of letter of acceptance of tender.  

  

6.0 Security Deposit / Retention amount :  

  

6.1 Besides the ISD as deposited by the contractor in the above said manner the retention 

money shall be deducted from the running account bill at the rate of 10% of the gross 

value of work done by the contractor and claimed in each bill provided the total security 

deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of the 

contract value. 50% of the total security deposit shall be refunded to the contractor 

without any interest on issue of Virtual Completion certificate by the Architect/consultant. 

The balance 50% of the total security deposit shall be refunded to the contractors without 

interest within fifteen days after the end of defects liability period provided the contractor 

has satisfactorily attended to all defects in accordance with the conditions of contract 

including site clearance.  

  
  

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit & 

Additional Security Deposit.  

  
7.0     Signing of contract Documents  

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract with the respective Department of SBI within 15 

days from the receipt of intimation of acceptance of the tender by the SBI. However, the 

written acceptance of the tenders by the Bank will constitute a binding agreement 

between the Bank and successful tenderer whether such formal agreement is 

subsequently entered into or not.  

  

8.0 Completion Period  

Refer Clause No 27 of GCC.   

  

9.0 Validity of Tender 

Refer Clause No. Part A- Point 5 of Information and Instruction to Bidders   

10.0 Liquidated Damages  

Please refer Clause No 8 of GCC.  

11.0 Rate and prices:  

11.1 In case of item rate tender   

11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 

case of discrepancy between the rate quoted in words and figures, the unit rate 

quantity in words will prevail. The amount of each item shall be calculated and the 

requisite total is given. In case of discrepancy between the unit rate and the total 
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amount calculated from multiplication of unit rate and the quantity the unit rate quoted 

will govern and the amount will be corrected.   

If no rate is quoted for one or more tender items, in such case if these items executed 

on site no payments shall be done and contractor shall execute those item free of cost.  

 

11.1.2 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the Contractor/ 

Vendor would be paid accordingly.  

 

11.1.3 The tenderer should not change or modify or delete the description of the item. If 

any discrepancy is observed he should immediately bring to the knowledge of the 

SBI.  

 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him.  

  

11.1.5 Each page shall be totaled and the grand total shall be given.  

  

11.1.6 The quoted rate should be firm & inclusive of materials, labor, wages, fixtures, 

transportation, installation, wastages, Octroi, levies, all cess, royalties, all taxes 

(but excluding GST), machinery, temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental charges and all related expenses 

to complete the work during the currency of contract including authorized 

extension, if any, but excluding GST, which shall be mentioned in the bills/invoices 

separately, as applicable. GST shall be as applicable on actuals.   

  

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the 

project within its sole discretion without assigning any reason(s) for doing so and 

no claim / correspondence shall be entertained in this regard.  

  

11.1.8 In case, it is decided by the SBI to drop one or more Items from the scope of work 

at any stage of the project, the Contractor/ Vendor shall not be entitled to raise any 

claim /compensation for such deleted scope of work. Also, the SBI may consider 

issuing work order for various branches/offices in phases but within a reasonable 

time interval and the Contractor/ Vendor shall be bound to execute the same within 

the stipulated time period and as per rates quoted by them in this tender without 

any claim for price escalation.  

 

       12.0 Nil 

  

13.0 Pre-bid conference: As per clause no 3 Part-A of Information and Instruction to Bidders 

for e-Bidding. (IIBeB) 

14.0 The bid submitted shall become invalid if:  

 The bidder does not deposit EMD on given address   
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i. The bidder does not upload all the documents as listed in “List of Documents 

to be scanned & uploaded within the period of bid submission”.  

15.0 List of Documents to be scanned and uploaded within the period of bid submission.  

Sr. No.  
Documents to be Uploaded Online at  

M/s e-Procurement  

Technologies  Ltd.,  our  Service  

Provider’s    portal   

https://etender.sbi/  

Documents  to  be  

Submitted in Hard Copy on 

address as per Clause no. 8 

of  NIT.  (**Refer 

 Note  

Below)  

1  

Notice Inviting Tender  

Nil  

2  Corrigendum, if any  Nil  

3  Scan copy of duly executed original  

Declaration form  (on the Last page of  

Technical bid)  

Nil  

4  

Scan copy of Proof of remittance of EMD  

Nil  

5  
Scan copy of Duly executed original 

LETTER OF TRANSMITTAL   

Nil  

 

15.1 Bidders may please note:  
  

(a) The Bidder should quote for the entire package on a single responsibility basis for 

the services required under this RFP.  

(b) Care should be taken that the Technical Bid shall not contain any price in formation.  

Such proposal, if received, will be rejected.  

(c) The Bid document shall be complete in accordance with various clauses of   the RFP 

document or any addenda/corrigenda or clarifications issued in connection thereto, 

duly signed by the authorized representative of the Bidder. Board resolution 

authorizing representative to Bid and make commitments on behalf of the Bidder is 

to be attached.    

(d) It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC) 

(in the name of person who will sign the Bid) from any of the licensed certifying 

agency to participate in this RFP. DSC should be in the name of the authorized 

signatory. It should be in corporate capacity (that is in Bidder capacity).   

(e) Bids are liable to be rejected if only one Bid (i.e. either Technical Bid or Indicative 

Price Bid) is received.  

(f) If deemed necessary, the Bank may seek clarifications on any aspect from the 

Bidder. However, that would not entitle the Bidder to change or cause any change 

in the substances of the Bid already submitted or the price quoted.   
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(g) The Bidder may also be asked to give presentation at no extra cost to the Bank for 

the purpose of clarification of the Bid.  

(h) The Bidder must provide specific and factual replies to the points raised in the RFP.  

(i) The Bid shall be typed or written and shall be digitally signed by the Bidder or a 

person or persons duly authorized to bind the Bidder to the Contract.   

(j) All the enclosures (Bid submission) shall be serially numbered.   

(k) Bidder(s) should prepare and submit their online Bids well in advance before the 

prescribed date and time to avoid any delay or problem during the bid submission 

process. The Bank shall not be held responsible for any sort of delay or the 

difficulties faced by the Bidder(s) during the submission of online Bids.  

(l) Bidder(s) should ensure that the Bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus or otherwise, during Bid 

opening, the Bid is liable to be rejected.  

(m) The Bank reserves the right to reject Bids not conforming to above.  

15.2 Evaluation of Technical Bids:   

I) The bidders who submit above documents without any conditions shall be treated 

as technically qualified bidders.   

  II )  Price Bid shall be opened of only of those bidders who qualify as per  clause 

no. 15 of Information & Instructions to Bidders  

16.0 Award criteria and Award of contract:  

The price bids of technically qualified vendors will be opened. The contract will be awarded 

to contractor on L-1 Basis  
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SAMPLE BUSINESS RULE DOCUMENT  

   

ONLINE E-TENDERING FOR PROPOSED WORK as per Clause No. 1 of NIT.   

  

   

(A) Business rules for E-tendering:     

1. Only empaneled contractors with SBI under appropriate category who are invited by the 

Bank/SBI shall only be eligible to participate.   

   

2. SBI will engage the services of an E-tendering service provider who will provide necessary 

training and assistance before commencement of online bidding on Internet.   

   

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 

enable them to contact and get trained.   

   

4. Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance.   

   

5. Contractors have to send by email, the compliance form in the prescribed format (provided 

by service provider), before start of E-tendering. Without this the vendor will not be eligible to 

participate in the event.   

   

6. The Contractors will be required to submit the documents  to the office of SBI at the address 

mentioned hereinbefore within the stipulated time of award of contract i.e. (1) Hard Copy of 

Technical Bid duly signed and stamped on each page. 

   

7. E-tendering will be conducted on schedule date & time.   

   

8. The e-tendering will be treated as closed only when the bidding process gets closed in all 

respects for the item listed in the tender.   

   

(B) Terms & conditions of E-tendering: SBI shall finalize the Tender through e-tendering mode 

for which M/s E-Procurement Technologies Ltd. has been engaged by SBI an authorized service 

provider. Please go through the guidelines given below and submit your acceptance to the same 

along with your Commercial Bid.   

   

1. E-tendering shall be conducted by SBI through M/s E-procurement Technologies Ltd., on pre-

specified date. While the Contractors shall be quoting from their own offices/ place of their 

choice, Internet connectivity and other paraphernalia requirements shall have to be ensured 

by Contractors themselves. In the event of failure of their Internet connectivity, (due to any 

reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such 

contingent situation bidders are requested to make all the necessary arrangements/ 

alternatives such as back–up power supply whatever required so that they are able to 

circumvent such situation and still be able to participate in the E-tendering successfully.  

Failure of power at the premises of Contractors during the E-tendering cannot be the cause for 

not participating in the E-tendering. On account of this the time for the E-tendering cannot be 

extended and SBI is not responsible for such eventualities.   
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2. M/s E-Procurement Technologies Ltd, shall arrange to train your nominated person(s), 

without any cost to you. They shall also explain you all the Rules related to the E-tendering. 

You are required to give your compliance on it before start of bid process.     

   

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering.   

   

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI 

their appointed Banks.   

   

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document 

and shall not be subjected to any change whatsoever.   

   

6. Procedure of E-tendering: i. Online E-tendering:     

   

(a) The NIT & Technical bid available on the Bank’s website during the period specified in the 

NIT. (b) Online e-tendering is open to the empaneled bidders who receive NIT from the Bank 

and qualified for participating in the price bidding as provisions mentioned hereinabove through 

SBI approved Service Provider. (c) The Price-Bid shall be made available online by the Service 

Provider wherein the contractors will be required to fill-in their Item-wise rates for each item. (d) 

The Contractors are advised not to wait till the last minute to submit their online item-wise quote 

in the price bid to avoid complications related with internet connectivity, network problems, 

system crash down, power failure, etc.  (e) It is mandatory to all the bidders participating in the 

price bid to quote their rates for each and every item.  (f) In case, contractor fails to quote their 

rates for any one or more tender items, their tender shall be treated as “Incomplete Tender” and 

shall be liable for rejection.   

   

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by M/s E-Procurement Technologies Ltd. The Bidders are requested to change the 

Password after the receipt of initial   

Password from M/s E-Procurement Technologies Ltd. All bids made from the Login ID given to 

the bidder will be deemed to have been made by the bidder.    

   

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 

Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute 

the work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the 

work as per the rates quoted, SBI shall at liberty to take action as deemed necessary 

including de-panelling such contractors and forfeiting their EMD.   

   

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 

Contract shall be final and binding on all the Bidders.      

  

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering, 

without assigning any reason.   

   

11. SBI shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause.   
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12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.    

   

13. OTHER TERMS & CONDITIONS:    

   

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any 

kind directly or indirectly by communicating with other suppliers / bidders.   

   

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other 

party.   

   

- SBI decision on award of Contract shall be final and binding on all the Bidders.   

   

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole 

discretion.    

   

- SBI or its authorized service provider M/s E-Procurement Technologies Ltd shall not have any 

liability to Bidders for any interruption or delay in access to the site irrespective of the cause.   

   

- SBI or its authorized service provider M/s E-Procurement Technologies Ltd is not responsible 

for any damages, including damages that result from, but are not limited to negligence.        

   

- SBI or its authorized service M/s E-Procurement Technologies Ltd will not be held responsible 

for consequential damages, including but not limited to systems problems, inability to use the 

system, loss of electronic information etc.   

   

N.B. - All the Bidders are required to submit the Process Compliance Statement duly signed to 

M/s E-Procurement Technologies Ltd.   

   

- All the bidders are requested to ensure that they have a valid digital signature certificate well 

in advance to participate in the online event.   
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PROCESS COMPLIANCE STATEMENT 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing)   

   

To,  

      E-Procurement Technologies  

Ltd. (Auction Tiger)    

A-201 / 208, Wall Street - II,  Opp. 
Orient Club, Nr. Gujarat College, 
Ahmedabad - 380006.    

Gujarat State, India   

  

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-

TENDERING FOR “PROPOSED CIVIL, INTERIOR AND CARPENTRY WORK AT GROUND 

FLOOR CANTEEN AND HALL AT KAPAS BHAVAN, GITC CBD BELAPUR.”  

.  

 

   

Dear Sir,   

   

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document   

This letter is to confirm that:   

i. The undersigned is authorized representative of the company.   

ii. We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them.   

iii. We also confirm that we have taken the training on the E-tendering tool and have understood 

the functionality of the same thoroughly.   

iv. We confirm that SBI and E-Procurement Technologies Ltd. , shall not be liable & responsible in 

any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to 

loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other 

unforeseen circumstances etc. before or during the E-tendering event.   

v. We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.    

vi. We, hereby confirm that we will honour the Bids placed by us during the E-tendering process.    

   

With regards, Date:   

   

Signature with company seal Name:   

Company / Organization:   

Designation within Company / Organization:   

Address of Company / Organization:    

Scan it and send to this Document on ---------------------------   
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(A) Contact Information  

  

  

E-Procurement  

Technologies Ltd.  

  

State Bank of India  

  

B-704, Wall Street - II,  

Opp. Orient Club,  

Nr. Gujarat College,  

Ahmedabad- 380 006.  

Gujarat State, India  

  

Tel.: +91 79 61200 579  

| 580 | 567 | 569 | 566  

  

Name : Komal Dave  

E-mail  

:komal.d@eptl.in  

Contact  

:9904407998  

9510813194  

No  

 

  

The Assistant General Manager (Estate),  

State Bank of India, Navi Mumbai.  
Officer Name : Mr. Ramranjan Krishnkant Verma  

Department :Estate  

Contact No 9518507471  

 

The Assistant Manager (Civil)  
State Bank of India, Navi Mumbai.  
Officer Name : Mr. Sudhir Kumar Sonkar   

Department   :Estate  

Contact No  9653654913  

 

The  Assistant General Manager (Civil),  

State Bank of India, Navi Mumbai.  
Officer Name : Mr. Zakir Shah  

Department   : Estate  

Contact No    : 9892570055/(022)27537412  
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LETTER OF TRANSMITTAL                         Annexure-I 
  

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing)  
  

To,  

The Dy. General Manager (F & OA),  
 Estate Dept.,  State Bank Global IT Centre,  
1st Floor, “C” Wing,  Sector 11,  C.B.D. 
Belapur, Navi Mumbai – 400614.  
  

Dear Sir,  

Having examined the drawings, specification, design and schedule of quantities relating 

to the works specified in the memorandum hereinafter set out and having visited and 

examined the site of the works specified in the said memorandum and having acquired 

the requisite information relating thereto as affecting the tender, I/We hereby offer to 

execute the works specified in the said memorandum at the rates mentioned in the 

attached Schedule of Quantities and in accordance in all respects with the specifications, 

design, drawings and instructions in writing referred to in conditions of tender, the 

Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of 

Contract and with such materials as are provided for by, and in all other respects in 

accordance with such conditions so far as they may be applicable.  

MEMORANDUM  

  

(a)  Description of work  
Work As per Clause No. 1 of NIT.   

(b)  Earnest Money  Of amount as per Clause No. 3 of NIT by 
means of (mode of Transaction) NEFT,  
RTGS and intra-Bank transfer (SBI to SBI 
only), as per details mentioned in para 4.6 of 
Information and Instruction for Bidders,    
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c)  

Time allowed for 

completion of the Works 

shall start  from third  day 

after the date of written 

Order or date of handing 

over of the site (Whichever 

is later) to commence the 

work  

As per Clause No 27 of GCC.   

  

1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable or 

in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.  

  

2) I / We have deposited a sum of the amount as per Clause No. 3 of the total tender amount 

as Earnest Money with the SBI which amount is not to bear any interest. Should I / We fail to 

execute the Contract when called upon to do so I / We do hereby agree that this sum shall 

be forfeited by me/us to State Bank of India.  

3) I/ We understand that as per terms of this tender, the SBI may consider accepting our tender 

in part or whole or may entrust the various work proposed in phases. We, therefore, 

undertake that we shall not raise any claim/ compensation in the eventuality of Bank deciding 

to drop any of the work from the scope of work of this tender at any stage during the contract 

period. Further, we also undertake to execute the work entrusted to us in phases on our 

approved rates and within stipulated time limit without any extra claim for price escalation 

unless otherwise separately mentioned as also provided for in the clauses of “Instructions to 

Tenderers” of this tender.  

4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 

of any of the material during the contract/execution/completion period including authorized 

extended contract period, if any.  

5) Our Bankers are:  

I)  

ii)  

  

The names of partners of our firm are:  
i) 
 
ii)  
  

Name of the partner of the firm Authorized to sign  

Or  

(Name of person having Power of Attorney to sign the Contract.  

(Certified true copy of the Power of Attorney should be attached)  

  

Yours faithfully,  

Signature of Contractors.  

  

Signature and addresses of Witnesses 

 i)  
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  GENERAL CONDITIONS OF CONTRACT (GCC)  

  
1.0 Definitions: -  

“Contract” means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between State Bank of India (client) and the contractor, 

together with the documents referred there in including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the Banks/ 

Bank and all these documents taken together shall be deemed to form one contract and 

shall be complementary to one another.  

  
1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them.  

1.1 (a) ‘RFP’ means the documents forming the tender i.e. the Technical bid document, Price 

bid document, along with its corrigendum and clarification and the acceptance thereof 

and together with the documents referred there in including these conditions, the 

specifications, designs, drawings, Pre-Qualifications – Expression of Interest, any 

correspondence from RFP till work order, etc. Complete.  

1.1 (b) ‘Bid’ means the written reply or submission of response to this RFP.  

  
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank 

of India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama 

Road, Mumbai 400 021 and it’s office at F&OA Department, Estate Dept. SBI GITC, 

Sector 11 at Navi Mumbai  400706 and includes the client’s representatives, successors 

and assigns.   
  
1.1.2 ‘The Contractor’ / ‘Service Provider’ shall mean the individual or firm or company whether 

incorporate not, undertaking the works and shall include legal personal representative 

of individual or the composing the firm or company and the permitted assignees of 

individual or firms of company.  

The expression ‘works or ‘work’ shall mean the permanent or temporary work description 

in the “Scope of work” and / or to be executed in accordance with the contract includes 

materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 

provided, the obligations of the contractor hereunder and work to be done by the 

contractor under the contract.  

1.1.3  ‘Drawings’ shall mean the drawings prepared by the Banks and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be 

issued by the Engineer from time to time.   

1.1.4 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Bank 

  

1.1.6 “Month” means calendar month and “Week” means seven consecutive days.  
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1.1.7 “Contract Value” shall mean value of the entire work as stipulated in the letter of 

acceptance of tender subject such additions there to or deductions there from as may 

be made under the provide herein after contained.    

  
1.1.8 (a) “Week” means seven consecutive days.  

  
1.1.8 (b)  “Day” means a calendar day beginning and ending at 00 hrs. and 24 hrs. respectively.  

  
1.1.9 “SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 

nominated by the Dy.  General Manager (F & AO), Estate    Department, GITC, State Bank of 

India, CBD Belapur, Navi Mumbai.  

 

1.1.10 The following shall constitute the Joint Project Committee (herein under         referred 
to as JPC) for assessing and reviewing the progress of the work on the         project and 
to issue instructions or directions from time to time for being         observed and followed 
by the Banks Site Engineer /BANK  and other consultants / contractors engaged in the 
execution of the project.   

i) Dy. Gen. Manager (F & OA),  

ii) Assistant General Manager, Estate Department of SBI  

iii) SBI Engineer (Civil and Electrical) in-charge of the Project, as may be nominated 

by the Estate Department, State Bank of India, Navi Mumbai.  

iv) SBI Engineer (Telecom, Fire Officer, Security Officer) 

 

1.1.11 “Complete Project Closure Report” by SBI means following conditions are satisfied 

and all works related to it are complete & reports closed after due repairs, replacements, test, 

etc.   

The project shall be considered complete & closed only when:   

a. Defect Liability Period (DLP) for all items of work is over :  DLP is for 12 

months from the date of virtual completion ( as per para 23 of GCC) of 

work or one complete monsoon season, whichever is later,  and  

b. Acceptance & closure of all queries & works after due 

rectification/replacements/ tests as referred by Chief Technical 

Examiner, CVC and  

c. Acceptance and closure of all arbitration, court cases, etc.  

Related to the said project, as decided by the Bank   

                                 … Whichever is later.  

  
 

1.2 Total Security Deposit  

  
Total Security deposit comprise of  

  
Earnest Money Deposit  
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Initial security deposit  

  
Retention Money  

  
a)  Earnest Money Deposit -  

  
The tenderer shall furnish EMD of the amount as per Clause No. 3 of NIT by means of 

(mode of Transaction) NEFT, RTGS and intra-Bank transfer (SBI to SBI only), as per 

details mentioned in para 4.6, of Information and Instruction for Bidders.  No tender 

shall be considered unless the EMD is so deposited in the required form. No interest 

shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded 

soon after the decision to award the contract is taken without interest. The EMD shall 

stand absolutely forfeited if the tenderer revokes his tender at any time the period when 

he is required to keep his tender open acceptance by the SBI or after it is accepted by 

the SBI the contractor fails to enter into a formal agreement or fails to pay the initial 

security deposit as stipulated or fails to commence the work within the stipulated time 

or if a Bidder makes any statement or encloses any form which turns out to be false / 

incorrect at any time prior to signing of Contract. EMD of successful tenderer shall also 

be refunded on receipt of ISD. 

 

b)  Initial Security Deposit (lSD)  

  
The amount of ISD shall be 2% of accepted value of tender in the form of DD drawn on 

any scheduled Bank and shall be deposited within 15 days from the date of acceptance 

of tender.  

No interest shall be paid to the amount retained by the Bank as Security Deposit.  

c)  Retention Money: -  
 

As per Part B - Point 6 of Information and Instruction to Bidders.   

  

2.0 Language  
  

The language in which the contract documents shall be drawn shall be in English.  

  
3.0 Errors, omissions and discrepancies  
  

In case of errors, omissions and/ or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc., the 

following order shall apply.  

  
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted.  

  
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct.  

  



                            Technical Bid, GITC, CBD Belapur   

  

 Signature & Seal of Contractor                                            Page  31 of 139  

iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted:  

  
a) In case of difference between rates written in figures and words, the rate in words shall 

prevail.  

  
b) Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct.  

  
 4.0 Scope of Work:  
  

The contractor shall carryout complete and maintain the said work in every respect 

strictly accordance with this contract and with the directions of and to the satisfaction to 

be communicated. The Bank’s Engineer in charge at the directions of the SBI from time 

to time issue further drawings and / or write instructions, details directions and 

explanations which are here after collectively references to as Bank’s instructions in 

regard to the variation or modification of the design, quality or quantity of any work or 

the addition or omission or substitution work. Any discrepancy in the drawings or 

between BOQ and / or drawings and / or specifications. The removal from the site of 

any material brought thereon by the Contractor and any substitution of any other 

materials therefore the removal and / or re-executed of any work executed by him. The 

dismissal from the work of any person engaged thereupon.  

  
 5.0 i)   Letter of Acceptance:  

  
Within the validity period of the tender the SBI shall issue a letter of acceptance directly 

or through the Bank by registered post or otherwise depositing at the of the contractor 

as given in the tender to enter into a Contract for the execution of the work as per the 

terms of the tender. The letter of acceptance shall constitute a binding contract between 

the SBI and the contractor.  

  
ii) Contract Agreement:  

  
On receipt of intimation of the acceptance of tender from the SBI/ Bank, the successful 

tenderer shall be bound to implement the contract and within fifteen days there of shall 

sign an agreement in a non-judicial stamp paper of appropriate value. All expenses, 

stamp duty and other charges/ expenses in connection with the execution of the 

Agreement as a result of this RFP process shall be borne by successful Bidder. The 

Agreement/ Contract would be stamped as per Maharashtra Stamp Act, 1958 and any 

amendment thereto.  

  
 

6.0 Ownership of drawings:  
  

All drawings, specifications and copies thereof furnished by the SBI through its Bank / 

consultants are the properties of the SBI. They are not to be used on other work.              

  



                            Technical Bid, GITC, CBD Belapur   

  

 Signature & Seal of Contractor                                            Page  32 of 139  

7.0 Detailed drawings and instructions:  
  

The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various 

activities on receipt of the work order and submit the same to the SBI 

  
7.1 Copies of agreement  

Two copies of agreement duly signed by both the parties with the drawings shall be 

prepared by the contractors.  

  
8.0 Liquidated damages:  
  

If the contractor fails to maintain the required progress in terms of clause 28/29 of GCC 

or to complete the work and clear the site including vacating their office on or before the 

contracted or extended date or completion, without justification in support of the cause 

of delay, he may be called upon without prejudice to any other right of remedy available 

under the law to the SBI on account of such breach to pay a liquidated damage at the 

rate of 0.50% of the Contract Value for delay of per week or part thereof which subject 

to a maximum of 5% of the Contract Value.  

  

9.0 Materials, Appliances and Employees  
  

Unless or otherwise specified the contractor shall provide and pay for all materials, labor, 

water, power, tools, equipment transportation and any other facilities that are required 

for the satisfactory execution and completion of the work. Unless or otherwise specified 

all materials shall be new and both workmanship and materials shall be best quality. 

The contractor shall at all times enforce strict discipline and good order among his 

employees and shall not employ on the work any unfit person or anyone not skilled in 

the work assigned to him. Workman whose work or behavior is found to be 

unsatisfactory by the SBI he shall be removed from the site immediately.  

  
10.0  Permits, Laws and Regulations:  
  

Permits and licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the contractor 

observes any discrepancy between the drawings and specifications, he shall promptly 

notify the SBI in writing under intimation of the BANK   . If the contractor performs any 

act, which is against the law, rules and regulations he shall meet all the costs arising 

there from and shall indemnify the SBI any legal actions arising there from.  

  
  

  

 11.0   Setting out Work:  
  

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the BANK   before proceeding with 
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the work. If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved by, the BANK   the 

contractor shall be responsible for the same ad shall his own expenses rectify such 

error, if so, required to satisfaction of the SBI  

  
 12.0   Protection of works and property:  

The contractor shall continuously maintain adequate protection of all his work from 

damage to all SBI’s adjacent properties and shall protect the SBI’s properties from injury 

or loss arising in connection with contract. He shall make good any such damage, injury, 

loss, Contractor shall indemnify this to SBI in format finalized by the SBI at no extra cost.  

   
He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protections of his employees on the 

works and shall comply with all applicable provisions of Govt. and local bodies’ safety 

laws and building codes to prevent accidents, or injuries to persons or property on about 

or adjacent to his place of work. The contractor shall take insurance covers as per clause 

24.0 at his own cost. The policy may be taken in joint names of the contractor and the 

SBI and the original policy may be lodged with the SBI  

  
 13.0   Inspection of work:  

  
The SBI or their representatives shall at all reasonable times have free access to the 

work site and / or to the workshop, factories, or other places where materials are lying 

or from where they are obtained and the contractor shall give every facility to the 

SBI/BANK   and their representatives necessary for inspection and examination and test 

of the materials and workmanship. No person unless authorized by the SBI except the 

representative of public authorities shall be allowed on the work at any time. The 

proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance 

commission.  

   
 14.0   Assignment and subletting  

  
The whole of work included in the contract shall be executed the contractor and he shall 

not directly entrust and engage or indirectly transfer, assign or under let the contract or 

any part or share there of or interest therein without the written consent of the SBI 

through the Bank and no undertaking shall relieve the contractor from the responsibility 

of the contractor from active & superintendence of the work during its progress.  

  
15.0 Quality of materials, workmanship & Test   
  

i) All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with Bank’s instructions and shall be subject from time to 

time to such tests as Bank may direct at the place of manufacture or fabrication or on 

the site or an approved testing laboratory. The contractor shall provide such 

assistance, instruments, machinery, labor, and materials as are normally required for 
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examining measuring sampling and testing any material or part of work before 

incorporation in the work for testing as may be selected and required by the Bank.  
   
ii) Samples  
  

All samples of adequate numbers, size, shades & pattern as per specifications shall be 

supplied by the contractor without any extra charges. If certain items proposed to be 

used are of such nature that samples cannot be presented or prepared at the site 

detailed literature / test certificate of the same shall be provided to the satisfaction of the 

Bank/consultant. Before submitting the sample / literature the contractor shall satisfy 

himself that the material / equipment for which he is submitting the sample / literature 

meet with the requirement of tender specification. Only when the samples are approved 

in writing by the BANK the contractor shall proceed with the procurement and installation 

of the material / equipment. The approved samples shall be the signed by the BANK for 

identification and shall be kept on record at site office until the completion of the work 

for inspection / comparison at any time. The Bank/Consultant shall take reasonable time 

to approve the sample. Any delay that might occur in approving the samples for reasons 

of its not meeting the specifications or other discrepancies inadequacy in furnishing 

samples of best qualities from various manufacturers and such other aspects causing 

delay on the approval of the materials / equipment etc. shall be to the account of the 

contractor.  

  
iii) Cost of tests  
  

The cost of making any test shall be borne by the contractor if such test is intended by 

or provided for in the specification or BOQ.  

  
iv) Costs of tests not provided for  

  

The Contractor shall arrange to carry out the tests in accordance with the relevant Indian 

Standards Specifications in an approved laboratory and the test reports in original be 

submitted to Bank. The entire cost of testing shall be borne by the Contractor. 

 

   
 16.0   Obtaining information related to execution of work  

  
No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining incorrect 

information or the failure to obtain correct information relieve him from any risks or from 

the entire responsibility for the fulfillment of contract.  

  
17.0 Contractor’s Superintendence  
  

The contractor shall give necessary personal superintendence during the execution the 

works and as long, thereafter, as the BANK may consider necessary until the expiry of 

the defect liability period, stated here to.  
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 18.0   Quantities  
  
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 

quantities. The rate quoted shall remain valid for variation of quantity against individual 

item. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime 

cost and provision sums, if any, shall be excluded.  

  
  

 19.0   Works to be measured  
  

The Bank/Consultant may from time to time intimate to the contractor that he requires 

the work to be measured and the contractor shall forthwith attend or send a 

representative to assist the Bank in taking such measurements and calculation and to 

furnish all particulars or to give all assistance required by any of them. Such 

measurements shall be taken in accordance with the Mode of measurements detail in 

the specifications. The representative of the BANK shall take measurements with the 

contractor’s representative and the measurements shall be entered in the measurement 

book. The contractor or his authorized representative shall sign all the pages of the 

measurement book in which the measurements have been recorded in token of his 

acceptance. All the corrections shall be duly attested by both representatives. No over 

writings shall be made in the Measurement Book (M.B.) should the contractor not attend 

or neglect or omit to depute his representative to take measurements, the 

measurements recorded by the representative of the BANK shall be final. All authorized 

extra work, omissions and all variations made shall be included such measurement.  

  
In case there will not clarity of mode of measurements then IS 27:1987, IS 1200 with all 

up to date releases /versions to be followed to finalize the measurements. 

  
 20.0   Variations  

  
No alteration, omission or variation ordered in writing by the BANK vitiates the contract. 

In case the BANK  thinks proper at any during the progress of works to make any 

alteration in, or additions to or omission from the works or any. alteration in the kind or 

quality of the materials to be used therein, the BANK   shall give notice thereof in writing 

to the contractor shall confirm in writing within seven days of giving such oral instructions 

the contract shall alter to, add to, or omit from as the case may be in accordance with 

such but the contractor shall not do any work extra to or make any alterations or 

additions to or omissions from the works or any deviation from any of the provisions of 

the contract, stipulations, specifications or contract drawings without previous consent 

in writing of the BANK and the value of such extras, alterations, additions or omissions 

shall in all cases be determined by the BANK and the same shall be added to or 

deducted from the contract value, as the case may be.  

  
 21.0   Valuation of Variations  
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No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the BANK with the concurrence of the SBI as herein mentioned. Any such 

extra is herein referred to as authorized extra and shall be made in accordance with the 

following provisions.  

  
a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as 

the work priced herein.  

  
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

priced BOQ.  

  
b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 

Works are carried out, otherwise the prices for the same shall be valued under sub-

Clause ‘c’ hereunder.  

  
c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items or works are carried out, then the contractor shall within 7 days of the 

receipt of the letter of acceptance inform the BANK  of the rate which he intends to 

charge for such items of work, duly supported by analysis of the rate or rates claimed 

and the BANK  shall fix such rate or prices as in the circumstances in his opinion are 

reasonable and proper, based on the market rate.  

  
d) Where extra work cannot be properly measured or valued the contractor shall be allowed 

day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then 

in accordance with the local day work rates and wages for the district; provided that in 

either case, vouchers specifying the daily time (and if required by the Bank/Consultant) 

the workman’s name and materials employed be delivered for verification to the Bank 

/consultant at or before the end of the week following that in which the work has been 

executed.  

  
e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the Contractor shall submit rates duly supported by rate analysis worked 

on the ‘market rate basis for material, labor hire / running charges of equipment and 

wastage etc. plus 15% towards establishment charges, contractor’s overheads, and 

profit. Such items shall, not be eligible for escalation.  

  
 22.0   Final measurement  

  
The measurement and valuation in respect of the contract shall be completed  within 

three  months of the virtual completion of the work, provided all the related documents, 

test reports, compliance, documentation, as built drawings etc. are submitted by the 

contractor.  
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 23.0   Virtual Completion Certificate (VCC)  
  

On successful completion of entire works covered by the contract to the full satisfaction 

of the SBI, the contractor shall ensure that the following works have been completed the 

satisfaction of the SBI:  

  
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor 

equipment and machinery.   

  
b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure 

including labor sheds/camps and constructions and other items and things whatsoever 

brought upon or erected at the site or any land allotted to the contractor by the SBI not 

incorporated in the permanent works.  

  
c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 

the Bank and shall clear, level and dress, compact the site as required by the SBI  

  
d) Shall put the SBI in undisputed custody and possession of the site and all land allot by 

the SBI  

  
e) Shall hand over the work in a peaceful manner to the SBI  

  
f) All defects / imperfections have been attended and rectified as pointed out by the Banks 

to the full satisfaction of SBI  

  
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 

entitled to apply to the BANK is satisfied of the completion of work. Relative to which the 

completion certificate has been sought, the BANK shall within fourteen (14) days of the 

receipt of the application for completion certificate, issue a VCC in respect of the work 

for which the VCC has applied.  

  
This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor 

liabilities under the contract including the contractor’s liability for defects liability nor shall 

the issuance of VCC in respect of the works or work at any site be construction as a 

waiver of any right or claim of the SBI against the contractor in respect of or work at the 

site and in respect of which the VCC has been issued.  

  
 24.0   Work by other agencies  

  
The BANK reserves the rights to use premises and any portion the site for execution of 

any work not included in the scope of this contract which it may desire to have carried 

out by other persons simultaneously and the contractor shall not only allow but also 

extend reasonable facilities for the execution of such work. The contractor however shall 

not be required to provide any plant or material for the execution of such work except by 

special arrangement with the SBI. Such work shall be carried out in such manner as not 

to impede the progress of the works included in the contract.  
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25.0 Insurance of works  

  

25.1 Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBI and the contractor against all loss of damages 

from whatever cause arising other than the excepted risks, for which he is responsible 

under the terms of contract and in such a manner that the SBI and contractor are 

covered for the contract period stipulated including vide clause 28 of GCC and are also 

covered during the period of maintenance for loss or damage arising from a cause, 

occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by 

him for the purpose of complying with his obligations under clause.  

  
a) The Works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for incorporation 

in the works at their replacement value.  

  
b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things.  

  
c) Such insurance shall be affected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever require 

produce to the Bank the policy if insurance and the receipts for payment of the current 

premiums.  

  
 25.2   Damage to persons and property  

  
The contractor shall, except if and so far as the contract provides otherwise indemnify 

the SBI against all losses and claims in respect of injuries or damages to any person or 

material or physical damage to any property whatsoever which may arise out of or in 

consequence of the execution and   

Maintenance of the works and against all claims proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto except any compensation 

of damages for or with respect to:  

  
a) The permanent use or occupation of land by or any part thereof.  

  
b) The right of SBI to execute the works or any part thereof on, over, under, in or through 

any lands.  

  
c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract  

  
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or for 

or in respect of any claims, proceedings, damages, costs, charges and expenses in 

respect thereof or in relation thereto or where the injury or damage was contributed to 

by the contractor, his servants or agents such part of the compensation as may be just 
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and equitable having regard to the extent of the responsibility of the SBI, their 

employees, or agents or other employees, or agents or other contractors for the damage 

or injury.   

  
  

 25.3   Contractor to indemnify SBI  
  

The contractor shall indemnify the SBI against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision sub- 

clause 25.2 of this clause. 
 25.4   Contractor’s superintendence  

  
The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any claim 

made under or action brought against SBI in respect of such matters as aforesaid the 

contractor shall be immediately notified thereof and the contractor shall be at liberty, at 

his own expenses to settle any dispute or to conduct any litigation that may arise there 

from, provided that the contractor shall not be liable to indemnify the SBI if the 

infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the BANK   in this behalf.  

  
 25.5   Third Party Insurance  

  
25.5.1   Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his liability 

for any material or physical damage, loss, or injury which may occur to any property 

including that of SBI, or to any person, including any employee of the SBI,  

by or arising out of the execution of the works or in the carrying out of the contract, 

otherwise than due to the matters referred to in the provision to clause 24.0 thereof.  

  
25.5.2 Minimum amount of Third-Party Insurance  
  

Such insurance shall be affected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The 

contractor shall, whenever required, produce to the Bank the policy or policies of 

insurance cover and receipts for payment of the current premiums.  

  
25.6      The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence 

contractor will pay additional premium necessary to make insurance valid for four 

occurrences always.  

  
25.7 Accident or Injury to workman:  
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25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other 

person in the employment of the contractor or any sub-contractor, save and except an 

accident or injury resulting from any act or default of the SBI or their agents, or 

employees. The contractor shall indemnify and keep indemnified SBI against all such 

damages and compensation, save and except as aforesaid, and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto.  

  
25.7.2 Insurance against accidents etc. to workmen  
  

The contractor shall insure against such liability with an insurer approved by the SBI 

during the whole of the time that any persons are employed by him on the works and 

shall, when required, produce to the Bank such policy of insurance and receipt for 

payment of the current premium. Provided always that, in respect of any persons 

employed by any sub-contractor the contractor’s obligation to insured as aforesaid under 

this sub-clause shall be satisfied if the sub-contractor shall have insured against the 

liability in respect of such persons in such manner that SBI is indemnified under the 

policy but the contractor shall require such sub-contractor to produce to the Bank 

/consultant when such policy of insurance and the receipt for the payment of the current 

premium.  

  
  

25.7.3 Remedy on contractor’s failure to insure  
  

If the contractor fails to effect and keep in force the insurance referred to above or any 

other insurance which he may be required to effect under the terms of contract, then 

and in any such case the SBI may effect and keep in force any such insurance and pay 

such premium or premiums as may be necessary for that purpose and from time to time 

deduct the amount so paid by the SBI as aforesaid from any amount due or which may 

become due to the contractor, or recover the same as debt from the contractor.  

  
25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor 

the amount of any damages costs, charges, and other expenses paid by the SBI and 

which are payable by the contractors under this clause. The contractor shall upon 

settlement by the Insurer of any claim made against the insurer pursuant to a policy 

taken under this clause, proceed with due diligence to rebuild or repair the works 

destroyed or damaged. In this event all the monies received from the Insurer in respect 

of such damage shall be paid to the contractor and the Contractor shall not be entitled 

to any further payment in respect of the expenditure incurred for rebuilding or repairing 

of the materials or goods destroyed or damaged.  

  
 25.8  Insurance Policies:  

Before commencing the execution of work, the Contractor shall, without in any way 

limiting his obligations and liabilities, insure at his own cost and expense against any 

damage or loss or injury, which may be caused to any person or property, at site of 
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work. The Contractor shall obtain and submit to the BANK proper Contractor All Risk 

Insurance Policy for an amount 1.25 times the contract amount for this work, with 

BANK as the first beneficiary. The insurance shall be obtained in joint names of BANK 

and the Contractor (who shall be second beneficiary). Also, he shall indemnify the BANK 

from any liability during the execution of the work. Further, he shall obtain and submit to 

the SBI/, a third-party insurance policy for maximum Rs. 10 lakhs for each accident, 

with the BANK as the first beneficiary. The insurance shall be obtained in joint names 

of BANK and the Contractor (who shall be second beneficiary).  

The Contractor shall, from time to time, provide documentary evidence as regards 

payment of premium for all the Insurance Policies for keeping them valid till the 

completion of the work. The Contractor shall ensure that Insurance Policies are also 

taken for the workers of his Sub- Contractors / specialized agencies also. Without 

prejudice to any of its obligations and responsibilities specified above, the Contractor 

shall within 10 days from the date of letter of acceptance of the tender and thereafter at 

the end of each quarter submit a report to the Department giving details of the Insurance 

Policies along with Certificate of these insurance policies being valid, along with 

documentary evidences as required by the SBI. No work shall be commenced by the 

Contractor unless he obtains the Insurance Policies as mentioned above. Also, no 

payment shall be made to the Contractor on expiry of insurance policies unless renewed 

by the Contractor. Nothing extra shall be payable on this account. No claim of hindrance 

(or any other claim) shall be entertained from the contractor on these accounts. (Table-

XIX).  

  

  

 26.0   Commencement of Works:  

The date of commencement of the work will be reckoned as the date, three days from 

the date of award of contract letter by the SBI/Banks.  

  
 27.0   Time for completion  

Time is essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of 60 days including Monsoon from the 

date of commencement. If required in the contract or as directed by the Bank / 

consultant. The contractor shall complete certain portions of work before completion of 

the entire work. However, the completion date shall be reckoned as the date by which 

the whole work is completed as per the terms of the contract.  

  
 28.0   Extension of time  

  
If, in the opinion of the Bank/consultant, the work be delayed for reasons beyond the 

control of the contractor, the Bank/consultant may submit a recommendation to the SBI 

to grant a fair and reasonable extension of time for completion of work as per the terms 

of contract. If the contractor needs an extension of time for the completion of work or if 

the completion of work is likely to be delayed for any reasons beyond the due date of 

completion as stipulated in the contract, the contractor shall apply to the SBI through the 

Bank’ Consultant in writing at least 30 Days before the expiry of the scheduled time and 

while applying for extension of time he shall furnish the reason in detail and his 

justification if any’, for the delays. The Bank/consultant shall submit their 
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recommendations to the SBI in the prescribed format for granting extension of time. 

While granting extension of time the contractor shall be informed the period extended 

time which will qualify for levy of liquidated damages. For the balance period in excess 

of original stipulated period and duly sanctioned extension of time by the provision of 

liquidated damages as stated under clause 8.0 shall become applicable. Further the 

contract shall remain in force even for the period beyond the due date of completion 

irrespective whether the extension is granted or not.  

  
29.0 Rate of progress  

Whole of the materials, plant and labor to be provided by the contractor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and 

conducted in a manner to the satisfaction of the BANK   should the rate of progress of 

the work or any part thereof be at any time be in the opinion the. BANK   too Slow to 

ensure the completion of the whole of the work the prescribed time or extended time for 

completion the BANK   shall thereupon take such steps as considered necessary by the 

BANK   to expedite progress so as to complete the works by the prescribed time or 

extended time. Such communications from the BANK   neither shall relieve the 

contractor from fulfilling obligations under the contract nor will he be entitled to raise any 

claims arising out of such directions.   

  
 30.0   Work during nights and holidays  

  
Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried on during the night or on holidays without the 

permission in writing of the Bank / consultant, save when the work is unavoidable or 

absolutely necessary for the saving of life or property or for the safety of the work in 

which case the contractor shall immediately advise the Bank / consultant. However, the 

provisions of the clause shall not be applicable in the case of any work which becomes 

essential to carry by rotary or double shifts in order to achieve the progress and quality 

of the part of the works being technically required / continued with the prior approval of 

the BANK at no extra cost to the SBI.  

  
All work at night after obtaining approval from competent authorities shall be carried out 

without unreasonable noise and disturbance.  

  
 31.0   No compensation or restrictions of work  

  
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 

scope of work for any reason whatsoever and hence not required, the whole or any part 

of the work to be carried out. The SBI shall give notice in writing that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall 

have no claim to any payment of compensation or otherwise whatsoever on account of 

any profit or advantage which he might have derived from the execution of the Work 

fully but which he did not derive in consequence of the foreclosure of the whole or part 

of the work.  
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Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bona-fide brought to the site of the work by the contractor and rendered 

surplus as a result of the abandonment, curtailment of the work or any portion thereof 

and then taken back by the contractor, provided however that the BANK   shall have in 

such cases the option of taking over all or any such materials at their purchase price or 

a local current rate whichever is less.  

  
“In case of such stores having been issued from SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the custody of 

the contractor and in this respect the decision of BANK shall be final.  

  
  

32.0 Suspension of work  
  
i)   The contractor shall, on receipt of the order in writing of the SBI whose decision shall be 

final and binding on the contractor) suspend the progress of works or any part thereof 

for such time and in such manner as Bank /consultant may consider necessary so as 

not to cause any damage or injury to the work already done or endanger the safety 

thereof for any of following reasons:  

  
a) On account any default on the part of the contractor, or  

  
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or   

c) For safety of the works or part thereof.   

  
The contractor shall, during such suspension, properly protect and secure the works the 

extent necessary and carry out the instructions given in that behalf by the Bank / 

consultant.  

  
 ii)  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

The contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account.  

  
33.0 Action when the whole security deposit is forfeited  

  
In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his security 

deposit the BANK  shall have the power to adopt any of the following course as they 

may deem best suited to the interest of the SBI:  

  
a) To rescind the contract (of which rescission notice in writing to the contractor by – BANK  

shall be conclusive evidence) and in which case the security, deposit of the contractor 

shall be forfeited and be absolutely at the disposal of SBI  
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b) To employ labor paid by the SBI and to supply materials to carry out the work, or part of 

the work, debiting the contractor with the cost of the labor and materials cost of such 

labor and materials as worked out by the Bank/consultant shall final and conclusive 

against the contractor) and crediting him with the value of the work done, in all respects 

in the same manner and at the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of this contract certificate of Bank 

/consultant as to the value of work done shall be final conclusive against the contractor.  

  
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have been 

paid to the original contractor, if the whole work had been executed by him ( The amount 

of which excess the certificates in writing of the Banks / consultant shall  final and 

conclusive) shall be borne by original contractor and may be deducted f any money due 

to him by SBI under the contract or otherwise, or from his security deposit or the 

proceeds of sale thereof, or sufficient part thereof.  

  
In the event of any of above courses being adopted by the SBI the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any material or entered into any engagements or make any 

advances on account of, or with a view to the execution of the work or the performance 

of the contract and in case the contract shall be rescind under the provision aforesaid, 

the contractor shall not be entitled to recover or to be paid any sum or any work thereto 

for actually performed under this contract, unless, and until the BANK  will have certified 

in writing the performance of such work and the value payable in respect thereof, and 

he shall only be entitled to be paid the value so certified.  

  
 34.0      SBI’s right to terminate the contract  

  
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt. and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable 

within seven days after notice to him to do so, to show to the reasonable satisfaction of 

the BANK  that he is able to carry out and fulfill the contract, and to dye security therefore 

if so required by the BANK  or if the contractor (whether an individual firm or incorporated 

Company) shall suffer execution to be issued or shall suffer any payment under this 

contract to be attached by or on behalf of any of the creditors of the contractor.  

  
Or shall assign or sublet this contract without the consent in writing of the SBI through 

the Bank/Consultant or shall charge or encumber this contract or any payment due to 

which may become due to the contractor there under:  

  
a) has abandoned the contract; or  
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b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the SBI 

through the BANK  written notice to proceed, or  

  
c) has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work within 

seven days after written notice from the SBI through the BANK   that the said materials 

were condemned and rejected by the Bank/consultant under these conditions; or has 

neglected or failed persistently to observe and perform all or any of the acts matters or 

things by this contract to be observed and performed by the contractor for seven days 

after written notice shall have been given to the contractor to observe or perform the 

same or has to the detriment of good workmanship or in defiance of the SBI or Bank’s / 

consultant’s instructions to the contrary subject any part of the contract. Then and in any 

of said cases the SBI and or the Bank / consultant, may not withstanding any previous 

waiver, after giving seven days’ notice in writing to the contractor, determine the 

contract, but without thereby affecting the powers of the SBI or the BANK   or the 

obligation and liabilities of the contractor the whole of which shall continue in force as 

fully as if the contract had not been determined and as if the works subsequently had 

been executed by or on behalf of the contractor. And, further the SBI through the BANK   

their agents or employees may enter upon and take possession of the work and all 

plants, took scaffolding, materials, sheds, machineries lying upon the premises or on 

the adjoining lands or roads use the same by means of their own employees or workmen 

in carrying on and completing the work or by engaging any other contractors or persons 

to the work and the contractor shall not in any was interrupt or do any act, matter or thing 

to prevent or hinder such other contractor or other persons employed for complement 

and finishing or using the materials and plant for the works.  

  
When the works shall be completed or as soon thereafter as convenient the SBI shall 

give a notice in writing to the contractor to remove his surplus materials and plants and 

should the contractor fail to do so within 14 days after receive thereof by him the SBI 

sell the same by publication, and after due publication, and shall, adjust the amount 

realized by such auction. The contractor shall have no right to question any of the act of 

the SBI incidental to the sale of the materials etc.  

 

 35.0   Certificate of payment  
  
The contractor shall be entitled for the certificates to be issued by the Bank within 10 

working days from the date of submission provided it is with all required documents, test 

reports, recording in MB etc. The SBI shall recover the statutory recovering other dues 

including the retention amount from the certificate of payment.  

  
Provided always that the issue of any certificate by the Bank during progress of works 

or completion shall not have effect as certificate of satisfaction relieve the contractor 

from his liability under clause.  
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The BANK shall have power to withhold the certificate if the work or in part thereof is not 

carried out to their satisfaction.  

  
The BANK may by any certificate make any corrections required previous certificate.  

  
The SBI shall modify the certificate of payment as issued by the architect from time to 

time while making the payment  

  
The contractor shall submit interim bills only after taking actual measurements and 

properly recorded in the Measurement Book (M. B.)  

  
The Contractor shall not submit interim bills when the value of work done by him is less 

than the limit as prescribed in NIT, Clause No. 15.  

 

The Contractor shall get the various trades of work in his Bill certified by respective trade/ 

specialized Engineer/Officer. He shall then consolidate the whole Bill and submit it for 

payment with Tax Invoice. 

  
The final bill may be submitted by contractor within a period of one month from the date 

of virtual completion and BANK shall issue the certificate of payment within a period of 

two months. The SBI shall pay the amount within a period of three months from the date 

of issue of certificate provided there is no dispute in respect of rates and quantities.  

  
The contractor shall submit the interim bills in the prescribed format with all details.  

  
36.0   A. Settlement of Disputes and Arbitration   
  

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the work or the execution or failure to execute the same, whether arising 

during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter :  

  

i. If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the Bank or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to 

be made from the contract or raise any dispute, the Contractor shall forthwith give notice in 

writing of his claim, or dispute to the Assistant General Manager (Estate)/ Dy. General 

Manager (F & OA ) and endorse a copy of the same to the Bank, within 30 days from the 

date of disallowance thereof or the date of deduction or recovery. The said notice shall give 

full particulars of the claim, grounds on which it is based and detailed calculations of the 

amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank 

be in any way liable in respect of any claim by the contractor unless notice of such claim shall 

have been given by the contractor to the Assistant General Manager (Estate)/ Dy. General 
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Manager (F & OA) in the manner and within the time as aforesaid. The contractor shall be 

deemed to have waived and extinguished all his rights in respect of any claim not notified to 

the Assistant General Manager (Estate)/ Dy. General Manager (F & OA) in writing in the 

manner and within the time aforesaid.  

ii. The Assistant General Manager (Estate)/Dy. General Manager (F & OA) shall give his 

decision in writing on the claims notified by the contractor. The contractor may within 30 days 

of the receipt of the decision of the Assistant General Manager (Estate)/ Dy. General 

Manager (F & OA) submit his claims to the conciliating authority namely the Circle 

Development Officer/General Manager (ITSS) for conciliation along with all details and 

copies of correspondence exchanged between him and the Assistant General Manager ( 

Estate)/ Dy. General Manager (F & OA)  

iii. If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

concerned Chief General Manager/ Dy. Managing Director (HR) & Corporate Development 

Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing 

which the claims of the contractor shall be deemed to have been considered absolutely 

barred and waived.  

  

iv. Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the contractor as aforesaid and 

all claims of the Bank shall be referred for adjudication through arbitration by the Sole 

Arbitrator appointed by the Chief General Manager/ Dy. Managing Director (HR) & Corporate 

Development Officer. It will also be no objection to any such appointment that the Arbitrator 

so appointed is a Bank Officer and that he had to deal with the matters to which the Contract 

relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or 

unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 

another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General 

Manager/ Dy. Managing Director (HR) & Corporate Development Officer. Such person shall 

be entitled to proceed with the reference from the stage at which it was left by his 

predecessor.  

  

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of 

arbitrator.  

  

It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager aforesaid should act as arbitrator.  

  

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re- enactment thereof and 

the rules made there under.  

  

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 

Officer.  
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall be 

such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 

arbitrator shall, if required to be paid before the award is made and published, be paid half 

and half by each of the parties. The cost of the reference and of the award (including the fees, 

if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 

whom and in what manner, such costs or any part thereof shall be paid and fix or settle the 

amount of costs to be so paid.  

  
  

 37.0   Water Supply  
  

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition.  

  
i) That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Bank / consultant’s.   

  
ii) The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the Bank 

is unsatisfactory.  

iii) In case contractor is permitted to use SBI’s source of water i.e. Municipal connection, 

Bore well (existing or new) etc., the SBI may consider recovering @1/2 % of Bill amount 

from the final bill of contractor.  

  
 

 38.0   Power Supply  
  

The contractor shall make his own arrangements for power and supply / 
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost, The cost of running and maintenance of the plants 
are to be included in his tender prices, He shall pay all fees and charges 
required, by the power supply and include the same in his tendered rates 
and hold the owner free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required.  Bank will charge ½% 
of Bill amount from the final bill of contractor for electrical power consumed 
by contractor. 

 

  
 39.0   Treasure Trove etc.  

  
Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the Bank immediately.  

  
 40.0  Method of Measurement  

  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 

the measurement will be on the net quantities or work produced in accordance with up-
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to-date rules laid down by the Bureau of Indian Standards. In the event any dispute / 

disagreement the decision of the SBI shall be final and binding on the contractor. 

Precedence to be followed for measurements is mentioned below;  

  
a) As mentioned in Price Bid   

b) As mentioned in Technical Bid  

 

  

 41.0   Maintenance of Registers  
  

The contractor shall maintain the following registers as per the enclosed perform at site 

of work and should produce the same for inspection of SBI whenever desired by them. 

The contractor shall also maintain the records / registers as required by the local 

authorities / Govt. from time to time.  

I) Register for secured advance 

II) Register for hindrance to work  

III) Register for running account bill  

IV) Register for labor  

  
42.0 Force Majeure  
  
42.1 Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 

hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 

pandemic, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 

act of or for any other cause beyond the reasonable control of the party affected or 

prevents or delayed. However, a notice is required to be given within 30 days from the 

happening of the event with complete details, to the other party to the contract, if it is 

not possible to serve a notice, within the shortest possible period without delay.  

  
42.2 As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in 

support thereof.  

  
42.3 From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the caused 

itself and inability resulting there from having been removed, the agreed time 

completion of the respective obligations under this agreement shall stand extended a 

period equal to the period of delay occasioned by such events.  

  
42.4 Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or wore the two parties, shall each 

other to decide regarding the future execution of this agreement.  

  
 43.0   Local laws, Acts Regulations:  
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The contractor shall strictly adhere to all prevailing labor laws inclusive at contract labor 

(regulation and abolition act of 1970) and other safety regulations. The contractors 

should comply with the provision of all labor legislation including the latest requirements 

of the Acts, laws, any other regulations that are applicable to the execution of the project.  

  
i) Minimum wages Act 1948 (Amended)  
ii) Payment of wages Act 1936 (Amended)  
iii)  Workmen’s compensation Act 1923 

(Amended)  
iv) Contract labor regulation and abolition act 1970 and central rules 1971 (Amended) v)  

Apprentice act 1961 (amended)  

vi) Industrial employment (standing order) Act 1946 (Amended)  

vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications  

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof  

ix) Shop and establishment act  

x) Any other act or enactment relating thereto and rules framed there under from time to 

time.  

xi) Prevailing Indian Electricity rules & act.  

  
 44.0   Accidents  

  
The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Bank / consultant. 

The contractor shall also such report immediately to the competent authority whenever 

such report is required to be lodged by the law and take appropriate actions thereof.   

  
45.0   The contractor’s shall be bound to comply the following provision in terms of “Restrictions 

imposed by the Government of India, Ministry of Finance Department of Expenditure 

under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 

6/18/2019/PPD dated 23rd July 2020” as under;  
  

I. Any bidder from a country which shares a land border with India will be eligible 

to bid in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for Promotion of Industry 

and Internal Trade).  

  

II. Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial judicial person not falling in any of the descriptions 

of bidders stated hereinbefore, including any agency branch or Office controlled 

by such person, participating in a procurement process.  

  

III. ‘Bidder from a country which shares a land border with India (such a country)’ 

for this purpose means:  
  
a. An entity incorporated, established or registered in such a country; or  
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b. A subsidiary of an entity incorporated, established or registered in such a 

country; or  

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or  

d. An entity whose beneficial owner is situated in such a country; or  

e. An Indian (or other) agent of such an entity; or  

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above IV. The beneficial owner for the purpose 

of (iii) above will be as under:  

  
1. In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more judicial 

person, has a controlling interest or who exercises control through other means. 

Explanation  

  
a. “Controlling ownership interest” means ownership of or entitlement to more than 

twenty five percent of shares or capital or profits of the company;  
  
b. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements;  

  
2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more judicial person, has ownership 

of entitlement to more than fifteen percent of capital or profits of the partnership;  

  
3. In case of an unincorporated association or body of Individuals, the beneficial owner 

is the natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has ownership of or entitlement to more than fifteen percent of the 

property or the capital or profits of such association or body of individuals;  

  
4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing official;   

  
5. In case of a trust, the identification of beneficial owner(s) shall include identification 

of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 

interest in the trust and any other natural person exercising ultimate effective control 

over the trust through a chain of control or ownership.  

  
6. An Agent is a person to do any act for another, or to represent another in dealings 

with third person.  

  
7. The successful bidder shall not be allowed to sub-contract works to any contractor 

from country which shares a land border with India unless such contractor is registered 

with the Competent Authority.  
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8. All bidders need to submit a declaration-cum-certificate (along with evidence) in this 

regard. Failure to submit such valid declaration-cum Certificate will make the bid liable 

for rejection.”  

  
  

 46.0    Extension of time:  

The time allowed for carrying out the work as entered in the agreement shall be strictly 

observed by the contractor and shall be reckoned from the date of commencement of work. 

The work shall throughout the stipulated period of contract be proceeded with care and due 

diligence (time being the essence of the contract) on the part of the contractor. To ensure 

good progress of the work during the execution, the contractor shall be bound in all cases, 

by the time schedule submitted by him.  

i) If the contractor shall desire an extension of time for completion of work on the 

grounds that there having been unavoidable hindrances in execution or on any other ground 

he shall apply in writing in format enclosed at Table XVIII to the Bank within 30 days of the 

hindrance on account of which he desires such extension.   

ii) The Site Engineer shall consider the application with reference to the 

reasonableness of the grounds cited therein and the recordings in the Hindrance register 

maintained at site (Proforma enclosed at Table- XII). They shall thereafter forward their 

comments/recommendations to the Banks. The Banks shall refer the case to the /Estate 

Department, GITC of the Bank along with their recommendations.  

iii) The Estate Department, GITC on being satisfied about the reasonableness of the 

request of the contractors, in terms of the relevant contract conditions, may recommend a 

fair and reasonable extension of time as per Bank Guidelines for granting extension of time.  

iv) Extension of time shall be granted before expiry of the contract period so that the 

contract is in force at the time of granting extension of time. Even if the contractor fails to 

apply for extension of time, the Site Engineer/BANK and Banks shall bring the fact to the 

notice of the Estate Department, GITC.  

v) While granting extension of time, it shall be clearly stipulated that the extension of 

time is being given without prejudice to the Bank's right to recover liquidated damages under 

relevant contract clause.  

vi) The letter granting extension of time is to be issued by the Banks as per Bank’s 

standard format   

vii) If the contractors fail to complete the work within the stipulated period, the extended time 

as above or if the delay in completion of the work is attributable to the contractor in any way 

whatsoever, liquidated damages shall be recovered from the contractor's dues as stipulated 

in the contract. The authority to decide as to whether liquidated damages are to be levied or 

not is as per Bank guidelines.   

 47.0   Substandard works and materials:  

The contractors are required to execute all works satisfactorily and according to the 

specifications.   

i) If any material or work is found to be unsound, imperfect, or inferior, from what is 

specified in the contract, the contractor shall be advised to rectify or re-execute the work or 

remove the material as the case may be within a reasonable time depending upon the nature 
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of work. If the contractor fails to do so, the work shall be got redone or rectified or the material 

replaced through any other agency at the contractor's risk and cost as per the provisions of 

the contract. The form of letter to be given to the contractor in regard to rectification of 

defective work and removal of substandard material is to be issued as per Bank’s Standard 

Format.   

ii) Under certain exceptional circumstances, when the substandard work done cannot 

be rectified or redone because of structural or other constraints, the matter shall be reported 

to the Banks and   Estate Department, GITC and if it is subsequently decided to accept the 

said work, payment for such work shall be allowed at a reduced rate arrived at keeping in 

view the nature and extent of deviation from the specifications or drawings.  

48.0 DELINQUENCIES  

The under noted delinquencies / defaults / misconduct / misdemeanors on the part of 

tenderer or enlisted contractor will attract disqualification action.  

 Incorrect information about credentials, about his performance, equipment, resources, 

technical staff etc.  

 Non-submission of the fresh / latest income tax clearance certificate  

 Irregular tendering practice.  

 Submission of tender containing far too many arithmetical errors and freak rates.  

 Revoking a tender without any valid reasons.  

 Tardiness in commencing work  

 Poor organization at site and lack of his personal supervision  

 Ignoring Bank’s notices for replacement / rectification of rejected materials, 

workmanship etc.  

 Violating any of the important conditions of contract i.e. site facilities, insurance, labor 

laws, ban on subletting etc.  

 Lack of promptitude and co-operation in measurement of work and settlement of final 

account.  

 Non-submission of vouchers and proof of purchases etc.  

 Tendency towards putting up false and untenable claims.  

 Tendency towards suspension of work for frivolous reasons.  

 Treatment of labor  

 Bad treatment of sub-contractors (piece workers) and unbusiness like dealings with 

suppliers of material.  

 Lack of co-operation with nominated contractors of Bank  

➢   Contractors becoming Bankrupt or insolvent.  

 Contractor’s conviction by a Court of Law.  

 Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and 

discovery of latent defects in contractor’s work after the expiry of DLP of his contract.  

  

48.1 DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) 

CONTRACTOR The award of the under noted disciplinary action shall be 

considered.  

 a) Placing embargo on issue of tenders or temporary suspension from the Bank’s 

approved list.  

 b) Permanent ban on issue of tenders and removal from the Bank’s approved list.  
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48.2 PROCEDURE  

 Correspondence on this subject shall be initiated (marked confidential) by the concerned 

Engineer in charge of project who discovered the contractor’s misdemeanors / 

delinquencies etc.  

 The correspondence shall contain facts and proofs and not mere suspicions.  

➢ No disqualification action shall be taken against a contractor by an officer below rank of 

DGM or         the authority who have accorded approval for empanelment of prequalification.  

 Record of disqualification action taken against contractors shall be maintained in a 

separate file as also in the concerned contractor’s dossier.  

  

49.0 SAFETY CODE:  

Safety code to be followed as per para 67 of GCC -    

  

50.0 Observance of Contract Labor Act 1970  

Various provisions of the Contract labor Act 1970 and the rules made there under cast certain 

obligations on the Bank in respect of Bank’s Projects under construction at various centers. 

Under the Act, the AGM/DGM of Estate Department, GITC would be considered as the 

“Principal Employer”, even though the laborers are employed by the building contractor. The 

Act applies to every establishment in which twenty or more workmen are employed or were 

employed on any day of the preceding 12 months as contract labor. A workman shall be deemed 

to be employed as contract labor in connection with the work of an establishment when she/he 

is hired in connection with such work through a contractor with or without the knowledge of the 

principal employer.  

However, in the cases of package deal agreements, it would not apply until the builder/vendor 

is deemed to be a contractor after execution of Deed of Conveyance, if so provided in the 

agreement. The Act also does not apply to the work of gardening, maintenance of residential 

colonies and services therein. Such arrangements need not be included in the records to be 

maintained under the Act and rules made thereunder. During the construction of a project the 

“Principal Employer” shall comply with certain provisions of the Act in so far as they are 

applicable to the particular case. These provisions relate to- (I) Registration of Establishment 

(Section 7).   

The principal employer shall make an application to the registering officer in the prescribed 

manner for registration of establishment. The application for registration shall be made in 

triplicate in Form No.1 to the registering officer of the area in which the establishment sought to 

be registered is located. The application shall be accompanied by the Treasury receipt showing 

payment of fees for the registration of the establishment. The application shall be either 

personally delivered to the registering officer or sent to him by registered post. The employer 

can not employ the contract labor in his establishment unless he registers under Section 7 of 

the Act.  

  (ii) Maintenance of registers and other records (Section 29).  

The following registers and records are required to be maintained by the Principal Employer:  
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a) Register of contractors in Form XII of the Contract Labor (Regulation & Abolition) Control 

Rules 1971.  

b) Notice showing the rates of wages, hours of work, wage period, dates of payment of wages, 

names and address of the Inspectors having jurisdiction and date of payment of unpaid wages, 

shall be displayed in English and in Hindi and in local language, in conspicuous places at the 

work site.  

c) Return intimating the actual date of the commencement or completion of each contract work, 

under each contractor, shall be submitted to the Inspector within 15 days from the 

commencement or completion of the work as the case may be. The return shall be filed in Form 

No.VI B. 

d) The annual return in duplicate in Form No. XXV shall be submitted to the Registering Officer 

concerned so as to reach him not later than the 15th February following the end of the year to 

which it relates.  

All the registers, records and notices shall be produced on demand before the Inspector or any 

other authority under the Act.  

 (iii)Responsibility of payment of wages of workmen (Section 21).   

Every principal employer shall nominate a representative duly authorized by him to be present 

at the time of disbursement of wages by the contractor and it shall be the duty of such 

representative to certify the amounts paid as wages in the prescribed manner. The authorized 

representative shall record under his signature, a certificate at the end of the entries in the 

Register of wages or in the Register of wage and Muster Roll, in the following form.  

"Certified that the amount shown in Column No. ____ has been paid to the workmen 

concerned in my presence on ________ at __________________."  

The Contractor shall be advised to disburse the wages in the presence of the authorized 

representative. If the contractor fails to make payment of wages within the prescribed period or 

makes short payment, the principal employer shall be liable to make payment of wages in full 

or the unpaid balance due to the contract labor employed by the contractor and recover the 

amount so paid from amounts payable to the contractors.  

  

 (iv)Welfare measures (Sections 16 to 19)  

The welfare measures like canteen, rest rooms and other facilities to the contract labor are 

required to be provided by the contractor himself, but if any of the facilities is not provided by 

the contractor, then it shall be provided by the employer within 7 days of the commencement of 

the employment of contract labor. However, all expenses incurred by the Bank in providing the 

amenity shall be recovered from the Contractor either by deductions from any amount payable 

to the contractor or as a debt payable by the contractor.  

  

(v)Penalty for contravention (Section 22 to 27).  

a) Whoever obstructs an Inspector in the discharge of his duties under the Act or refuses or 

willfully neglects to afford the Inspector any reasonable facility for making any inspection, 

examination, enquiry or investigation authorised by or under the Act in relation to an 

establishment, shall be punishable with imprisonment for a term which may extend to 3 months 

or with fine which may extend to Rs.500/- or with both.  
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b)The contravention of any provision of the Act or of the rules made thereunder or contravention 

of any condition of a license granted under the Act is punishable with imprisonment which may 

extend to 3 months or with fine which may extend upto Rs.1000/- or with both.  

The Site Engineer/BANK shall ensure that all the obligations under the relevant provisions of 

the Act including obtaining licenses by the contractor under Section 12 of the Act are complied 

with. Before releasing the contractor’s final payment, they shall also ensure that the contractors 

have paid all dues to their contract labor.Note : The contractor has to meticulously comply with 

para 50 about the Observance of Contract Labor Act 1970 and its updated version/ 

amendments time to time.  

51.0 Programme charts and Progress Report:  

i) As soon as the contract is awarded, a suitable program of work, preferably in the form of a 

bar / PERT chart shall be drawn up for completion of the different stages of the work, so as to 

ensure its completion within the allotted period of time. This program shall be submitted by the 

contractor in consultation with Bank or Site Engineer.  

ii) The monthly progress chart as given in Table-V  indicating there in the programme and 

progress achieved both physical and financial with reasons for short fall, if any, shall be sent by 

the Site Engineer/BANK  to concerned Department of the Bank before 10th of the following 

month.   

 52.0  Co-ordination and Monitoring:  

i) It is the prime responsibility of the Banks to ensure that execution of the work progresses 

smoothly in accordance with the programme and in proper co-ordination among different 

agencies.  

ii) The Banks shall keep a close watch on the progress of work, the resources position etc. 

and take suitable timely remedial measures to sort out the bottlenecks in consultation with the 

concerned Department of the Bank.  

iii) Site meetings shall be held at periodical intervals at least once in a month or at closer 

intervals where Bank/BANK /Site Engineer/Bank’s Engineer and the representatives of various 

agencies who are involved in the project shall attend and review the progress of work and sort 

out hindrances, if any.  

iv) Concerned Project Engineers/A.G.M./DGM shall attend site meetings as often as possible 

in the interest of expeditious progress of the work. Minutes of the site meetings shall be 

prepared by the Banks and furnished to the concerned Department and others concerned 

immediately after of holding such meeting.  

  

v) In terms of the contract provisions, the contractors for general building work are required to 

submit progress photographs (in triplicate) at the beginning of each month. The photographs 

shall be so taken in such a manner so as to give a fair idea of progress of construction and the 

date of photographs taken shall be written on the reverse.  

vi) As a faster means of coordination and monitoring, the use of advanced technology may be 

used.  

53.0 Nil 
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 54.0   Site order book:  

i) For issuing instructions to contractors in the course of day to day supervision of works, site 

order book shall be maintained by the Site Engineer/BANK in a prescribed form (Refer Table 

XVII). Instructions should be prepared in triplicate and serially numbered. A copy of these 

instructions can be given to the contractor and Bank for necessary action. While issuing such 

instructions, the contractor/his authorized representatives’ signature shall be obtained on the 

office copy. ii) Instructions in the site order book shall be recorded under the signature of the 

Site Engineer/BANK. The Bank’s Engineer during his periodical inspection/visit shall peruse 

and record his instructions, if any, in this book.  

iii) All instructions to the contractors which are at variance with tender provisions as also pointing 

out lapses on the part of the contractors to adhere to the tender specifications shall be issued 

in writing through site order book by the Site Engineer/BANK as well as Bank and Bank’s 

officials visiting the site. 

 iv) The site order book shall be kept in the custody of the Site Engineer/BANK at site. This fact 

shall be made clear to the contractors at the beginning of the work.  

v) The site order book shall be referred to at the time of making final payments to the contractors. 

vi) The site order book shall be preserved for a period of 5 years or upto the time of all 

disputes/arbitration cases of the work are finally settled, whichever is later, after completion of 

a work in the same manner as a M.B.  

  

 55.0   Hindrance Register:  

In order to have a record of hindrance in the progress of work which may result in delays and 

consequent claims from the contractors for extension of time a Hindrance Register shall be 

maintained at the construction site. The details of hindrances with time period shall be recorded 

by the Site Engineer/BANK therein when these occur and all recordings shall be signed jointly 

by the Site Engineer/BANK and the contractor’s representative. The extract of the same shall 

be sent to the Estate Department, GITC. While considering the contractor’s request for 

extension of time for completion of work, this register shall be referred to.  

  

 56.0   Site Register:  

 The following registers are to be maintained at site office (if 

required by the Bank): 

 i)  Daily Progress record  

ii)   Site order book  
iii) Cement and steel register (Receipts, consumption, balances).  
iv)  Concrete cube test register/slump cone test register.  
v)  Register of drawings and working details.  
vi)   Log book of defects.  

vii) Test reports of building materials.  

viii) Sand bulkage register/silt content register.  

ix)  Lead register.  

x) Daily labor register.  

xi) Variation order register.  

xii) Hindrance register  

xiii) Electrical wiring system testing register.  

xiv) Equipment test certificate register.  
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These registers and a set of latest drawings shall be kept in the safe custody of the Site 

Engineer/BANK  

Other than above registers, more may be required to be maintained at site as per project 

requirements.  
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   ANNEXURE -II  

  

  

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 

Procurement from Bidders from A Country Or Countries, On Grounds Of Defence In 

India, Or Matters Directly Related Thereto, Including National Security.  

  
  

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 
Finance, India order no. F. No 6/18/2019/PPD dated 23rd July 2020  
  
  

I/We have read the clause regarding restrictions on procurement from a bidder of a 

country which shares a land border with India;  

  
I/We, the bidder (Specify full name ------------------------------------------ ------------ 

-------------------)  

Certify that we are NOT from such a country OR, if from such a country, has been 

registered with Competent Authority.  

  
I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 

considered.  

  
  

(Signature of Authorised Signatory along with Seal) Name 

of authorised signatory:  

Designation of Authorised signatory:  

List of Evidence enclosed:  

  
  

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 

applicable)  

2. ……….  

3. …  
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ARTICLES OF AGREEMENT  

   

Agreement for _______________________________________________________ 
Between   

State Bank of India   

  

And   

  

__________________________________  

  

Date of Commencement:   ________________________  

  

THIS Agreement is made on ____day of ……………2023 (hereinafter referred to as 

“Agreement”) by and between State Bank of India, a corporation incorporated under State Bank 

of India Act 1955 having its Global IT Centre at Sector 11, CBD Belapur, Navi Mumbai, 

Maharashtra, India 400614  through F&OA Department, Estate Department (hereinafter 

referred to as the "Bank/SBI”) and which expression shall unless repugnant to the context, 

mean and include its successors and assigns, And  

M/s____________ incorporated under the Companies Act 1956 having its registered Office 

at____________ <Please provide address of the Service Provider> (hereinafter referred to as 

the "Service Provider / Contractor/ Agency“) which expression unless repugnant to the 

context shall mean and include its successors and permitted assigns.  

  

 SBI and M/s____________ are each sometimes referred to individually as a "Party" and 

together as the "Parties."    

  

WHEREAS, the Bank is desirous for__________________________<name of services>. As 

described in the Request for Proposal (read with its corrigendum and clarifications) no. 

___________________ dated ________________ (hereinafter referred as “RFP” and annexed 

as Annexure-A):  

(i) Work Order No………..dated _______________________________ 

(hereinafter referred as “PO/ Work Order” and annexed as Annexure-B) and 

the same shall be part of this Agreement;   

(ii) _________________; and   

  

Service Provider has agreed to provide the product/services as may be required by the Bank 

under the RFP.  
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NOW THEREFORE, in consideration of the mutual covenants, undertakings and conditions 

set forth below, and for other valid consideration the acceptability and sufficiency of which are 

hereby acknowledged, the Parties hereby agree as follows:  

  

1 COMMENCEMENT & TERM:  

  

1.1 This Agreement shall commence from its date of execution mentioned above/ deemed 

to have commenced from _______ (Effective Date).  

1.2 This Agreement shall be in force till accepatance and approval of Complete Project 

Closure Report as per clause no 1.1.11 of General Conditions of Contract of the RFP 

unless terminated by the Bank by notice in writing in accordance with the termination 

clauses of the RFP.   

1.3 Unless terminated earlier in accordance with this Agreement, the Agreement shall come 

to an end on completion of the term specified in the Agreement or on expiration of the 

renewed term.   

  

2 SCOPE OF SERVICES:  

2.1 The scope is defined in the RFP and PO  

  

3 FEES, TAXES DUTIES & PAYMENTS:  

3.1 Service Provider shall be paid fees and charges in the manner detailed in RFP and PO, 

the same shall be subject to deduction of income tax thereon wherever required under 

the provisions of the Income Tax Act by the Bank. The remittance of amounts so 

deducted and issuance of certificate for such deductions shall be made by the Bank as 

per the laws and regulations for the time being in force. Nothing in the Agreement shall 

relieve Service Provider from his responsibility to pay any tax that may be levied in India 

on income and profits made by Service Provider in respect of this Agreement.  

3.1.1 _________________1  

3.1.2 ________________  

3.2 Payments  

3.2.1 The payment for the works to be executed under this Agreement shall be 

made as described under RFP and PO. 

  

                                                           
1 Please provide the payment details.  
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4 MISCELLANEOUS:  

4.1 Any provision of this Agreement may be amended or waived, if, and only if such 

amendment or waiver is in writing and signed, in the case of an amendment by each 

party, or in this case of a waiver, by the Party against whom the waiver is to be effective.  

4.2 No failure or delay by any Party in exercising any right, power or privilege hereunder shall 

operate as a waiver thereof nor shall any single or partial exercise of any other right, 

power of privilege.  The rights and remedies herein provided shall be cumulative and not 

exclusive of any rights or remedies provided by law.  

4.3 If this Agreement is signed in counterparts, each counterpart shall be deemed to be an 

original.  

4.4 Service Provider agrees that they shall not use the logo, trademark, copy rights or other 

proprietary rights of the Bank in any advertisement or publicity materials or any other 

written communication with any other party, without the prior written consent of the Bank.   

  

5 ENTIRE AGREEMENT  

5.1 This Agreement constitutes the entire agreement between the Parties with respect to the 

subject matter hereof and supersedes all prior written agreements, undertakings, 

understandings and negotiations, both written and oral, between the Parties with respect 

to the subject matter of the Agreement, except which are expressly annexed or attached 

to this Agreement and saved by this Agreement.  No representation, inducement, 

promise, understanding, condition or warranty not set forth herein has been made or 

relied upon by any Party hereto.  

5.2 The following documents along with all addenda issued thereto shall be deemed to form 

and be read and construed as integral part of this Agreement and in case of any 

contradiction between or among them the priority in which a document would prevail  

  
over another would be as laid down below beginning from the highest priority to the lowest 

priority:   

5.2.1 This Agreement;   

5.2.2 RFP  

5.2.3 Purchase Order/Work Order  

  

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by 

their duly authorized representatives as of the date and day first mentioned above.  
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State Bank of India                               …………………………………………      

              

By____________________________            By______________________________   

        Authorized Signature                                      Authorized Signature   

            

  

Name__________________________            Name____________________________   

  

Designation_____________________             Designation_______________________   

  

Date: __________________________            Date: ____________________________  

  

Witness: ________________________           Witness: __________________________  
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APPENDIX HEREIN BEFORE REFERRED TO  

  

1  Name  of  the  organization  

Offering Contract:  

The Dy. General Manager (F & OA), Estate 

Dept.,  State Bank Global IT Centre,  1st 

Floor, “C” Wing,   Sector 11,  C.B.D. 

Belapur, Navi Mumbai – 400614.  

3  Site Address   SBI Residential Colony Sector 13, 

Nerul, Navi Mumbai.   

4  Scope of Works   Work As per Clause No. 1 of NIT.   

5   Name of the Contractor     

  

6  Address of the Contractor     

  

 

7  Period of Completion   As per clause 2 of NIT.   

8  Earnest Money Deposit   Of the amount as per Clause No. 3 of NIT  
by means of (mode of Transaction) NEFT, 
RTGS and intra-Bank tranfer (SBI to SBI 
only), as per details mentioned in para 4.6, 
of  
Information and Instruction for Bidders      

9  Security Deposit (SD) 

Retention Money  

/  As per Part B - Point 6 of Information and 

Instruction to Bidders.  A  

10  Defects Liability Period   As per Clause No. 1.1.11 (a) of GCC.   

11   Insurance to be undertaken by the 

:  

As per Clause 25 of GCC.  

12   Liquidated damages:  As per Clause No 8 of GCC.   

13   Value of Interim Bill (Min.) :  As per clause 15 of NIT. As per Clause no. 

15 of NIT.  

14   Date of Commencement  As per Clause 26 of GCC.   

15  Period of Final measurement   As per Clause 22 of GCC.   

16  Initial Security Deposit:  As per clause no. 1.2 (b) of GCC.  

17   Total Security Deposit: As per 

clause No.  

1.2 of GCC  
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18  Refund of Total Security Deposit 
Comprising of EMD  
and ISD  

 This Retention amount shall be released by 

the SBI in Two stages ie.  50% of Security 

Deposit be released after issuing of VCC 

and  

  remaining 50% shall be released after 
completion of Defect Liability Period and 
Completion of Project Closure report from 
SBI and BANK  (para 1.1.11 of GCC) 
whichever is later and provided no complaint 
is received or the defects has been rectified 
by replacing the same satisfactorily.  
  

19  Period for Honoring Certificate  1. One Month for R.A. Bills  

2. The final bill will be submitted by the 

Contractor within one month of the date 

fixed for completion work and the Bill shall 

be Certified as per Clause 22 of GCC 

provided the bills are submitted with all pre-

requisite documents, compliances of 

Statutory Authorities, test reports, etc. 

prescribed in the tender.  

   

                                                                            

________________________  

                                                                                           Signature of Tenderer.  

                                         Date: 
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SPECIAL CONDITIONS OF CONTRACT (SCC)  

GENERAL  

  

1) Unless otherwise  specified, IS Codes, NBC Guidelines, CPWD Specifications 

2019 volume I - II with correction slips up to 28.02.2022 shall be followed. Any 

additional item of work, if taken up subsequently, shall also conform to the 

relevant IS Code, CPWD specifications mentioned above. Should there be any 

difference or discrepancy between the description of items as given in the 

schedule of quantities, particular specifications for individual items of work and 

I.S. Codes etc., the following order of preference shall be observed;  

i) Minimum specification and standards, Tender Drawings, Schedule 

of Quantities  

ii) Particular Specifications, Special Conditions  

iii)  CPWD Specifications.  

iv) Indian Standard Specifications of BIS  

v)       National Building Code 2016 with up-to-date amendments  

vi)      Sound engineering practices as per directions of the SBI   

2) The work shall be carried out in accordance with the Architectural  

drawings, structural drawings & MEP drawings, relevant codes, 

specifications etc. before commencement of any item of work, the 

contractor shall correlate all the relevant Architectural  and structural 

drawings issued for the work and satisfy himself that the information 

available therein is complete, suitable and unambiguous. The discrepancy, 

if any, shall be brought to the notice of the SBI before execution of the work, 

the contractor shall be solely responsible for any loss or damage occurring 

by the commencement of work on the basis of any erroneous and or 

incomplete information. The BANK,in no case, shall be held responsible for 

the accuracy thereof and/or interpretations or conclusions drawn there from 

by the Contractor and all consequences shall be borne by the Contractor. 

It is presumed that the Contractor shall satisfy himself for all possible 

contingencies, incidental charges, wastage, bottlenecks etc. likely during 

execution of work and acts of coordination which may be required. Nothing 

extra shall be payable on this account.  

3) The work shall be carried out, all in accordance with true intent and meaning 

of the specifications and the drawings taken together, regardless of whether 

the same may or may not be particularly shown on the drawings and/or 

described in the specifications, provided that the same can be reasonably 

inferred. There may be several incidental works, which are not mentioned 

in the scope of work but will be necessary to complete the item in all respect. 

All these incidental works/ costs which are not mentioned in specifications 

/  drawings / tender document but are necessary to complete the item shall 
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be deemed to have been included in the rates quoted by the contractor. No 

adjustment of rates shall be made for any variation in quantum of incidental 

works due to variation / change in actual working drawings. Also, no 

adjustment of rates shall be made due to any change in incidental works or 

any other deviation in such element of work (which is incidental to the items 

of work and are necessary to complete such items in all respects) on 

account of the directions of BANK. Nothing shall be payable on the account 

of incidental works.  

4) If any further details/elaboration or any miscellaneous clarifications etc. to 

the attached drawings required to the contractor for execution of work, the 

same may be asked by the contractor at least one month prior to its 

requirement so that consultant of the work may provide within a month to 

him. No hindrance shall be given on this account. Requirement of more 

Elaboration/detailing/Miscellaneous Drawings as required by contractor 

and provided by the consultant/department shall not mean change of Scope 

of Work etc. and for that nothing extra shall be payable to contractor.  

5) In the event of any variation/ discrepancy in the drawings, specifications 

and tender Documents etc. the decision of the BANK,shall be final binding 

and conclusive on the contractor and in the case the contractor have any 

doubt and the same should be got clarified immediately from the BANK,and 

no claim of the contractor shall be entertained thereafter. Moreover, the 

agency is not allowed to take benefit out of any clerical/ grammatical 

mistake in the standard clauses/Specifications etc. being used in the 

agreement.  

6) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and 

similar services encountered in the course of the execution of work shall be 

protected against the damage by the contractor, in case any damages to 

such existing services take place the same shall be rectified by the 

contractor at his own expense to the satisfaction of the BANK. The 

contractor shall not store materials or otherwise occupy any part of the site 

in a manner likely to hinder the operation of such services.  

7) Existing Storm water drains around periphery of site shall be maintained by 

the Contractor free of cost by regular cleaning, repairing, protecting, Debris 

removing, making smooth path for the flow of storm water.  

8) The contractor shall be responsible for the watch and ward / guard ofthe 

buildings, safety of all fittings and fixtures including sanitary and water 

supply fittings and fixtures provided by him against theft/ pilferage and 

breakage during the period of installations and thereafter till the building is 

physically handed over to the department.  

9) The entire work up to the plinth level, as required for obtaining approval up 

to the plinth (Further commencement certificate after plinth level) from the 

local authority, shall be completed by the Contractor simultaneously. Work 

above plinth shall be allowed to be carried out only after obtaining approval 

from the local body. No delay shall be allowed on this ground and also no 
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claim whatsoever on account of any delay in approval at plinth level by the 

local body shall be entertained from the Contractor.   

10) The rates quoted by the Contractor are deemed to be inclusive of site 

clearance, setting out work, profile, establishment of reference bench 

mark(s), taking spot levels, construction of all safety and protection devices, 

barriers, preparatory works, working during monsoon, working at all depths, 

height, lead, lift and location and any other incidental works required to 

complete this work.  

11) For works below ground level the contractor shall keep that area free from 

water. If dewatering or bailing out of water is required, the same shall be 

responsibility of contractor. Nothing extra shall be paid on this account.  

12) Any legal or financial implications resulting out of disposal of earth shall be 

carried out by the contractor at his own cost. Nothing extra shall be payable 

on these accounts  

13) The Contractor shall keep himself fully informed of all acts and laws of the 

Central & State Governments, all orders, decrees of statutory bodies, 

tribunals having any jurisdiction or authority, which in any manner may 

affect those engaged or employed and anything related to carrying out the 

work. All the rules & regulations and bye-laws laid down by local body and 

any other statutory bodies shall be adhered by the contractor, during the 

execution of work. The Contractor shall also adhere to all traffic restrictions 

notified by the local authorities.  

14) The cost of water for construction and labors (for municipal water 

connection as well as tanker water) shall be borne by the contractor. Also, 

if the contractor obtains water connection for the drinking purposes from 

the municipal authorities or any other statutory body, the consequent 

charges shall be borne by the contractor. All statutory taxes, levies, charges 

(including water and sewerage charges, charges for temporary service 

connections and / or any other charges) payable to such authorities for 

carrying out the work, shall be borne by the Contractor.  

15) The Contractor shall arrange to give all notices as required by any statutory 

/ regulatory authority for labor licenses, registration with EPFO, ESIC and 

BOCW Welfare Board etc. and shall pay to such authority all the fees, cess, 

labor cess, etc. that is required to be paid for the execution of work. He shall 

protect and indemnify the Department and its officials & employees against 

any claim and /or liability arising out of violations of any such laws, 

ordinances, orders, decrees, by himself or by his employees or his 

authorized representatives. Nothing extra shall be payable on these 

accounts.  

16) All payments or fees related to all works shall be payable to Government/ 

Local Body including statutory payments demanded either in the name of 

Customs Department Contractor for obtaining the various applicable 

permissions/ all required and applicable Approvals/licenses like CFO 
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approvals, excavation approval,   Certificate and making and getting all 

permanent civil and E & M service connections, Payments payable to 

electrical supply company etc. for the scope of this work shall be borne by 

the Contractor. No extra payment shall be done to Contractor on this 

account.  

17) Royalty at the prevailing rates shall be paid by the Contractor on all 

materials such as boulders, metals, sand and bajri etc. collected by him for 

the execution of the work, directly to the revenue authority of the state 

government concerned.  

18) No foreign exchange shall be made available by the Department for 

importing (purchase) of equipment, plants, machinery, materials of any kind 

or any other items required to be carried out during execution of the work. 

No delay and no claim of any kind shall be entertained.  

19) The Contractor shall carry out his work so as not to interfere with or hinder 

the progress of the work being carried out by any other agency. As far as 

possible, he shall arrange his work and place, so as not to interfere with the 

operations of other Contractors or shall arrange his work with that of the 

others, in an acceptable and coordinated manner and shall perform it in 

proper sequence  

20) If the work is carried out in more than one shift or during night, no claim on 

this account shall be entertained. The agency must take permission from 

the police authorities etc. if required for work during night hours, no claim / 

hindrance on this account shall be considered if work is not allowed during 

night time.  

21) The Contractor shall assume all liability, financial or otherwise in connection 

with this contract and shall protect and indemnify the SBI from any and all 

damages and claims that may arise on any account. The Contractor shall 

indemnify the SBI  against all claims in respect of patent rights, royalties, 

design, trademarks of name or other protected rights, damages to adjacent 

buildings, roads or members of public, residents, visitors, other 

agencies/vendor’s workers, etc. at SBI Residential Colony at Sector 13, 

Nerul & their vehicles in course of execution of work or any other reasons 

whatsoever, and shall himself defend all actions arising from such claims 

and shall indemnify the SBI in all respect from such actions, costs and 

expenses. Nothing extra shall be payable on this account.  

22) The Contractor shall make all necessary arrangements for protection from 

rains, the work already executed and for carrying out the further work, 

during monsoon including providing and fixing temporary shelters, 

protections etc.  

23) In case of flooding of site on account of rain or any other cause and any 

consequent damage, whatsoever, no claim financially or otherwise shall be 

entertained not withstanding any other provisions elsewhere in the contract 
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agreement. Also, the Contractor shall make good, at his own cost, the 

damages caused, if any.  

24) The Contractor shall take all necessary precautions to prevent any 

nuisance or inconvenience to the owners, tenants or occupants of the 

adjacent properties and to the public in general. The Contractor shall take 

all care, as not to damage any other adjacent property or other services 

running adjacent to the plot. If any damage is done, the same shall be made 

good by the Contractor at his own cost and to the entire satisfaction of the 

BANK. The Contractor shall use such methodology and equipment for 

execution of the work, so as to cause minimum environmental pollution of 

any kind during construction, to have minimum construction time and 

minimum inconvenience to road users and to the occupants of the buildings 

on the adjacent plot and public in general, etc. He shall make good at his 

own cost and to the entire satisfaction of the BANK,any damage to roads, 

paths, cross drainage works or public or private property whatsoever        

caused, due to the execution of the work or by traffic brought thereon, by 

the Contractor. Further, the Contractor shall take all precautions to prevent 

any pollution of streams and waterways. All waste or superfluous materials 

shall be carted away by the Contractor, entirely to the satisfaction of the 

BANK. Utmost care shall be taken to keep the noise level to the barest 

minimum so that no disturbance as far as possible is caused to the 

occupants / users of adjoining buildings. No claim what so ever on account 

of site constraints mentioned above or any other site constraints not 

specifically stated here, shall be entertained from the Contractor. Therefore, 

the Contractors are advised to visit site and get firsthand information of site 

constraints. They should quote their rates accordingly.  

25) The quoted rates shall also be inclusive of all ancillary/enabling  and 

incidental works required for execution of work like labor camp, stores, 

fabrication yard, offices, watch and ward, temporary structure for plants and 

machineries, scaffolds, H frames, Props, Spans, Cup lock system, Safety 

Platforms, Covering external scaffold with green shade nets, polypropylene 

sheets to avoid direct fall of any materials from higher side, Safety 

equipment, watch and ward security, vehicles, labs, water storage tanks, 

arrangement for temporary connection for electricity, telephone, water etc. 

including their consumption charges, protection works, barricading, 

providing testing facilities / laboratory at site of work for various field and 

laboratory tests or any other activity which is necessary for execution of 

work and as directed by BANK. Before start of the work, the Contractor shall 

obtain approval of the BANK,before locating various temporary structures/ 

site office, positioning of machinery, material yard, cement and other 

storage, steel fabrication yard, site laboratory, water tank, etc.  

26) The Contractor shall display all permissions, licenses, registration 

certificates, bar charts, other statements etc. under various labor laws and 

other regulations applicable, at his site office.  
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27) The Contractor shall cooperate with and provide facilities to the sub- 

Contractors and other agencies working at site for smooth execution of the 

work. The Contractor shall  

    I) Properly co-ordinate his work with the work of other agencies.  

ii) Provide control lines and benchmarks to his Sub-Contractors and the other 

Contractors.  

Iii) Provide electricity at mutually agreed rates.  

iv) Co-ordinate with other Contractors for leaving inserts, making chases, 

alignment of services etc. at site.  

v) Adjust his work schedule and site activities in consultation with the SBI 

and other Contractors to suit the overall completion schedule.  

vi) Resolve the disputes with other Contractor amicably and the SBI shall not 

be made intermediary or arbitrator. The contractor shall indemnify the SBI 

against any claim(s) arising out of such disputes.  

vii) In case of variation / conflicting provisions is observed in any 

condition of bid document forming part of contract, the decision of tender 

accepting authority shall be final and binding on the contractor  

28-29) Nil 

30) SUFFICIENCY OF TENDER  

The Tenderer shall be entirely responsible for sufficiency of rates quoted by him in 

his tender.  

Sufficiency of tender prices: Subject to any provisions laid down in the tender 

document, the Contractor shall be deemed to have satisfied himself before 

submitting his tender as to the correctness and sufficiency of the tender and to 

have taken account of all that is required for the full and proper execution of the 

contract and to have included in his rates and prices all costs related to the 

completion of work.  

  

31) PROGRAM /SCHEDULE  

The Contractor shall prepare an integrated programme chart within three  days 

of issue of award letter including Civil as well as E & M activities for the 

execution of work, showing clearly all activities from the start of work to 

completion, with details of manpower, equipment and machinery required for 

the fulfillment of the program within the stipulated period and submit the same 

for approval of the BANK. These shall be submitted by the contractor through 

electronic media besides forwarding hard copies of the same. The integrated 

programme chart so submitted should not have any discrepancy with the 

physical milestones attached in the contract agreement. The programme chart 

should include the following: i) Descriptive note explaining sequence of various 

activities.  
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ii) Construction Programme prepared on PRIMAVERA/MS Project Software, 

which will indicate resources in financial terms, manpower and specialized 

equipment for every important stage. One planning engineer should be 

engaged in project who is familiar in PRIMAVERA/MS Project software. No 

extra payment shall be made in this regard to the contractor. Iii) Programme for 

procurement of materials by the contractor.  

iv) Programme for arranging and deployment of manpower both skilled and 

unskilled so as to achieve targeted progress.  

v) Programme of procurement of machinery/equipment having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by 

the contractor.  

vi) Programme for achieving fortnightly micro milestones and periodic milestones.  

32) In case of noncompliance/delay in compliance in this, a recovery amount as 

specified in Schedule will be imposed which will be recovered from the 

immediate next R/A Bill of the Contractor.  

33) If at any time, it appears to the BANK,that the actual progress of work does not 

conform to the approved programme referred above, the contractor shall 

produce a revised program within seven days showing the modifications to the 

approved program by additional inputs to ensure completion of the work within 

the stipulated time. A recovery of amount/Penaulty as specified shall be made 

in case of delay as per   

34) The submission for approval by the BANKof such programme or the furnishing 

of such particulars shall not relieve the contractor of any of his duties or 

responsibilities under the contract. This is without prejudice to the right of 

BANK,to take action against the contractor as per terms and conditions of the 

agreement.  

QUALITY ASSURANCE & TESTING OF MATERIALS  

35) The contractor shall establish field laboratory at site including all necessary 

equipment for field tests as given in tender document. All the relevant and 

applicable standards and specifications shall be made available by the 

contractor at his cost in the field laboratory.  

Quality Assurance Engineer of the contractor shall be responsible for carrying out 

all mandatory field/ laboratory tests. The contractor shall so provide adequate 

supporting staff as his cost for carrying out field tests, packaging & forwarding of 

samples for outside laboratory tests and for maintaining test records. All the 

registers of tests carried out at site or in outside laboratories shall be maintained by 

the contractor. The test register shall be issued to the contractor by the BANK. All 

the entries in the test register will be made by the designated engineer of the 

contractor and same shall be regularly reviewed by the BANK,or his authorized 

representatives at site.  

36) The Contractor shall procure and provide all the materials from the 

manufacturers / suppliers as per the list attached with the tender documents, as 
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per the conditions and specifications for the work. The equivalent brand for any 

item shall be permitted to be used in the work, when any of the preferred make 

is not available. This is, however, subject to documentary evidence produced 

by the contractor regarding non availability of the preferred brand and also 

subject to independent verification by the BANK. In exceptional cases, where 

such approval is required, the decision of BANK,as regards equivalent make of 

the material shall be final and binding on the Contractor. No claim, whatsoever, 

of any kind shall be entertained from the Contractor on this account. Also, the 

sample work/ material shall be procured only after obtaining written approval of 

the BANK.  

37) All materials shall be got checked by the BANK,or his authorized supervisory 

staff on receipt of the same at site before use.  

38) The Contractor or his authorized representative shall associate in collection, 

preparation, forwarding and testing of such samples. In case he or his 

authorized representative is not present or does not associate him, the result of 

such tests and consequences thereon shall be binding on the Contractor. The 

Contractor or his authorized representative shall remain in contact with the  SBI   

or his authorized representative associated for all such operations. No claim of 

payment or claim of any other kind, whatsoever, shall be entertained from the 

Contractor.  

39) All the hidden/Buried/ Concealed items such as water supply lines, drainage 
pipes, conduits, sewers etc. are to be properly tested as per the design 
conditions before covering.  

40) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and 

accessories should conform to bylaws and municipal body/ corporation where 

Specifications are not available.  

41) BIS marked materials except otherwise specified shall be subjected to quality 

test at the discretion of the BANK,besides testing of other materials as per the 

specifications described for the item/material. Wherever BIS marked materials 

are brought to the site of work, the agency shall, if required, by the BANK,furnish 

manufacturer’s test certificate or test certificate from approved testing laboratory 

to establish that the material / procured by the agency for incorporation in the 

work satisfies the provisions of specifications / BIS codes relevant to the 

material and / or the work done.  

42) The contractor shall procure the required materials in advance so that there is 

sufficient time to testing of the materials and clearance of the same before use 

in the work.  

43) The contractor shall supply free of charge the materials required for testing 

including packing and transportation to testing laboratory. The testing of 

materials shall be conducted in Govt. Laboratory/ Govt. colleges/ IITs/NITs or 

from the laboratory approved by SBI the charges for testing of materials shall 

be borne by the Contractor.  
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44) All expenditure to be incurred for testing of samples e.g., packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne 

by the contractor in all cases irrespective of testing results.  

45) Contractor shall submit minimum “Quality Assurance” plan within 45     days 

after award of work which shall be consisting of:  

46) Lot size, number of required tests and frequency of testing.  

47) While deciding these criteria Tender Specifications & Provisions of BIS Codes 

and Standard Practices may be referred. Volume of work, Practical Difficulties 

and Site Conditions etc. may also be kept in view. The lot size, number of tests 

and frequencies of testing can be altered or modified by the BANK,from the 

prescribed limits.  

48) It should clearly indicate the Machinery and other Tool & Plants required to be 

deployed at site by the agency. Entire Machinery and T&P may not be required 

at the start of work, therefore, a proper time schedule by which each Machinery 

& T&P is to be brought at site should also be indicated.  

49) The Contractor shall allow access to Third Party Quality Assurance (TPQA) 
Agency if any appointed by SBI or any other Committee related to SBI which 
required to visit the site to have a control on quality and methodology of 
execution. Samples of materials including Cement Concrete Cubes shall be 
taken jointly by Contractor and BANK,or his authorized representative. All 
arrangements for transporting and getting them tested shall be made by the 
Contractor.  

50) All material received at site shall be entered in MAS Register and copy of Supply 

order, Manufacturer’s Test Certificate & Bill-invoice shall be maintained in order.  

51) The MAS Registers, Cement Register, Steel Register, Paint and Chemical 

Register, Bitumen Register, Test Register etc. shall be maintained by a qualified 

staff of Contractor which may be inspected by BANK,or his/her representative 

at any time. The daily report of receipt of material shall be sent to Project 

Manager / Project Bank of BANK   or his/her representative.  

52) The safe custody of all registers shall be the responsibility of Contractor. 

Submission of copy of all test registers and Material at Site Register along with 

each alternate Running Account Bill and Final Bill shall be mandatory.  

53)  As and when any important item is taken up for execution, the Contractor shall 

submit the specifications and develop a checklist and Pour card. This sample 

checklist should be got approved from the BANK, and should be used at site. This 

check list should be shown to the BANK, or his/her representative during 

inspection. This procedure is to be followed for all hidden items, CC/RCC work, 

Steel reinforcement, shuttering, flooring, doors & windows, plumbing, including 

water supply pipe lines, roof treatment, earth filling etc.  

54) In addition, the contractor shall submit theoretical consumption statements for 

the items involving use of cement, steel reinforcement, chemical, paints, ready 

mix concrete, bitumen etc. as directed by the BANK, along with every running 
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account bill for record and reconciliation of material issued, consumed and 

balance.  

55) These measurements shall then be 100% checked & verified by the authorized 

representatives of the BANK. Subsequently measurements shall be checked by 

SBI engineer as per SBI guidelines along with BANK. The contractor shall 

incorporate all such changes or corrections, as may be done during these 

checks, to his draft computerized measurements and submit the corrected 

computerized measurement Books with its pages machine numbered to the 

BANK.  

56) The Computerized Measurement Book shall be allotted a serial number as per 

the Register of Computerized Measurement Books and processed for payment.  

 

57.0 WATERPROOFING WORKS  

The Contractor has to submit 5 Yr Guarantee bond for all Water 

proofing works executed on site and in addition to Security Deposit 

additional 2.5% security deducted for completed work of the 

respective waterproofing work based on the cost of work executed. 

This security Deposit shall be released after satisfactory compliance 

of this 5 Yr Period.  BG shall not be entertained for it.  

Note: Interest shall not be paid on any security deposit, retention amount, 

etc., whatsover be the duration of it.   

  

58.0 CLEANLINESS OF SITE  

The Contractor shall not stack building material / malba / muck on the 

land or road of the local development authority or on the land owned 

by the others. The site of work shall be always kept clean. The 

Contractor shall take all care to prevent any water- logging at site. The 

waste water, slush etc. shall not be allowed to be collected at site. It 

may be directly pumped out to public drainage system with the prior 

approval of the concerned authorities at his cost. The work shall be 

carried out in such a way that the entire area is kept clean and tidy.  

  

59.0 SECURITY & TRAFFIC ARRANGEMENTS  

I) In event of any restriction being imposed by the Department, traffic 

or any other statutory authority having control over the project, on the 

working or movement of Labor, materials, etc., the Contractor shall 

strictly follow all such restrictions or instructions issued regarding the) 

same and nothing extra shall be payable to the Contractor on account 

of such restrictions or instructions. No delay or claims of any kind shall 

be entertained from the Contractor on this account.  
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iii) The Contractor shall be wholly responsible for security of site and 

works. The Contractor shall be not permit entry of any unauthorized 

persons in the Site; and entry shall be limited to the Employees of the 

Contractor, Sub Contractor or persons authorized by the SBI   

iv) Lighting: The contractor shall provide sufficient lighting at project site, 

during periods of insufficient natural light, if required.  

 

60.0 CONDITIONS SPECIFIC TO GREEN BUILDING PRACTICE/ENVIRONMENTAL 

CLEARANCE  

The contractor shall strictly adhere to the following conditions as part of his 

contractual obligation.  

I) The Contractor should follow the construction plan as proposed by the Bank 

/SBI to minimize the site disturbance such as soil pollution due to spilling. Use 

staging and spill prevention and control plan to restrict the spilling of the 

contaminating materials at site. Protect topsoil from erosion by collection 

storage and reapplication of top soil, constructing sediment basin, contour 

trenching, mulching etc.  

ii) No excavated earth shall be removed from the campus unless suggested 

otherwise by SBI. All subsoil shall be reused in backfilling/landscape, etc. as 

per the instructions of the SBI. The surplus excavated earth shall be disposed 

of by the contractor for reuse. A certificate of reuse as required by the SBI shall 

be submitted by the contractor.  

iii) The contractor shall not change the natural gradient of the ground unless 

specifically instructed by the SBI. This shall cover allnatural features like water 

bodies, drainage gullies, slopes, mounds, depressions, etc. Existing drainage 

patterns through or into any preservation area shall not be modified unless 

specifically directed by the SBI.  

iv) The contractor shall not carry out any work which results in the blockage of 

natural drainage.  

v) The contractor shall ensure that existing grades of soil shall be maintained 

around existing vegetation and lowering or raising the levels around the vegetation 

is not allowed unless specifically directed by the BANK.  

vi) Contractor shall reduce pollution and land development impacts from 

automobiles used during construction.  

Vii) Overloading of trucks is unlawful and creates the erosion and 
sedimentation problems, especially when loose materials like stone dust, 
excavated earth, sand etc. are moved. Proper covering must take place. No 
overloading shall be permitted.  

Viii) Preserve and Protect Landscape during Construction  

ix) The contractor shall ensure that no trees, existing or otherwise, shall be 

harmed and damage to roots should be prevented during trenching, placing 

backfill, driving or parking heavy equipment, dumping of trash, oil, paint, and 
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other materials detrimental to plant health. These activities should be restricted 

to the areas outside of the canopy of the tree, or, from a safe distance from the 

tree/plant by means of barricading. Trees will not be used for support; their 

trunks shall not be damaged by cutting and carving or by nailing posters, 

advertisements or other material. Lighting of fires or carrying out heat or gas 

emitting construction activity within the ground, covered by canopy of the tree is 

not to be permitted.  

x) The contractor shall take steps to protect trees or saplings identified for 

preservation within the construction.  

xi) Contractor should limit all construction activity within the specified area as 

per the Construction Management Plan (CMP) approved by SBI.  

Xii) The contractor shall avoid cut and fill in the root zones, through delineating 

and fencing the drip line (the spread limit of a canopy projected on the ground) 

of all the trees or group of trees. Separate the zones of movement of heavy 

equipment, parking, or excessive foot traffic from the fenced plant protection 

zones.  

xiii) The contractor shall ensure that maintenance activities during construction 

period shall be performed as needed to ensure that the vegetation remains 

healthy.  

xiv) The permission for cutting of trees and / or Transplanting of the trees shall 

be obtained by the Contractor from BMC/NMMC/Local Authorities or any other 

authority of the State Government, and execution of cutting and transplanting 

the trees or any other action in this regard will be taken by the contractor for 

which provision is already available in amount quoted by the contractor. No 

extra payment will be made on this ground.  

xv) Contractor shall collect all construction waste generated on site. Segregate 

these wastes based on their utility and examine means of sending such waste 

to manufacturing units which use them as raw material or other site which 

require it for specific purpose. Typical construction debris could be broken 

bricks, steel bars, broken tiles, spilled concrete and mortar etc.  

xvi) The contractor shall provide potable water for all workers.  

xvii) The contractor shall provide the minimum level of sanitation and safety 

facilities for the workers at site. The contractor shall ensure cleanliness of 

workplace with regard to the disposal of waste and effluent; provide clean 

drinking water and latrines and urinals as per applicable standard. Adequate 

toilet facilities shall be provided for the workman within easy access of their 

place of work. The total no. to be provided shall not be less than 1 per 30 

employees in any one shift. Toilet facilities shall be provided from the start of 

building operations, connection to a sewer shall be made as soon as 

practicable. Every toilet shall be so constructed that the occupant is sheltered 

from view and protected from the weather and falling objects. Toilet facilities 

shall be maintained in a sanitary condition. A sufficient quantity of disinfectant 

shall be provided. Natural or artificial illumination shall be provided.  
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xviii) The contractor shall ensure that air pollution due to dust/generators is kept 

to a minimum, preventing any adverse effects on the workers and other people 

in and around the site. The contractor shall ensure proper screening, covering 

stockpiles, covering brick and loads of dusty materials, wheel-washing facility, 

gravel pit, and water spraying. Contractor shall ensure the following activities to 

prevent air pollution during construction: 

 xix) Clear vegetation only from areas where work will start right away.  

xx) Vegetate / mulch areas where vehicles do not ply.  

xxi) Apply gravel / landscaping rock to the areas where mulching /paving is 

impractical.  

xxii) Identify roads on-site that would be used for vehicular traffic. Upgrade 

vehicular roads (if these are unpaved) by increasing the surface strength by 

improving particle size, shape and mineral types that make up the surface & 

base. Add surface gravel to reduce source of dust emission. Limit amount of 

fine particles (smaller than 0.075mm) to 10 - 20%  

xxiii) Water spray, through a simple hose for small projects, to keep dust under 

control. Fine mists should be used to control fine particulate. However, this 

should be done with care so as not to waste water. Heavy watering can also 

create mud, which when tracked onto paved public roadways, must be promptly 

removed. Also, there must be an adequate supply of clean water nearby to 

ensure that spray nozzles don’t get plugged.  

xxiv) Water spraying shall be done on:  

Any dusty materials before transferring, loading and unloading  

Area where demolition work is being carried out any un-paved main haul road  

xxv) Areas where excavation or earth moving activities are to be carried out the 

contractor shall ensure that the speed of vehicles within the site is limited to 10 

km/hr.  

xxvi) All material storages should be adequately covered and contained so that 

they are not exposed to situations where winds on site could lead to dust / 

particulate emissions.  

xxvii) Spills of dirt or dusty materials will be cleaned up promptly so the spilled 

material does not become a source of fugitive dust and also to prevent of 

seepage of pollutant laden water into the ground aquifers. When cleaning up 

the spill, ensure that the clean-up process does not generate additional dust. 

Similarly, spilled concrete slurries or liquid wastes should be contained / cleaned 

up immediately before they can infiltrate into the soil  

/ ground or runoff in nearby areas  

xxviii) Provide hoardings of not less than 3m high along the site boundary, next 

to a road or other public area  
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xxix) Provide dust screens, sheeting or netting to scaffold along the perimeter 

of the building  

xxx) Cover stockpiles of dusty material with impervious sheeting  

xxxi) Cover dusty load on vehicles by impervious sheeting before they leave the 

site  

xxxii) The contractor shall ensure that no construction leachate (e.g., cement 

slurry etc.), is allowed to percolate into the ground. Adequate precautions are 

to be taken to safeguard against this including, reduction of wasteful curing 

processes, collection, basic filtering and reuse. The contractor shall follow 

requisite measures for collecting drainage water run-off from construction areas 

and material storage sites and diverting water flow away from such polluted 

areas. Temporary drainage channels, perimeter dike/swale, etc. shall be 

constructed to carry the pollutantladen water directly to the treatment device or 

facility (municipal sewer line).  

Xxxiii) The storage of material shall be as per standard good practices as 

specified in Storage, Stacking and Handling practices, NBC 2016 shall be to 

the satisfaction of the BANK,to ensure minimum wastage and to prevent any 

misuse, damage, inconvenience or accident. Watch and ward of the Contractor 

is materials shall be his own responsibility. There should be a proper planning 

of the layout for stacking and storage of different materials, components and 

equipment with proper access and proper maneuverability of the vehicles 

carrying the materials. While planning the layout, the requirements of various 

materials, components and equipment at different stages of construction shall 

be considered.  

xxxiv) The contractor shall ensure the following activities for construction workers 

safety, among other measures:  

Guarding all parts of dangerous machinery.  

Precautionary signs for working on machinery  

Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting 

tackles in good condition.  

Durable and reusable form work systems to replace timber form work and 

ensure that form work where used is properly maintained.  

Ensuring that walking surfaces or boards and/or working platforms, etc. 

at height are of sound construction and are provided with safety rails or 

belts.  

Provide protective equipment; helmets etc. -  

Provide measures to prevent fires. Fire extinguishers and buckets of sand to 

be provided in the fire-prone area and elsewhere.  

Provide sufficient and suitable light for working during night time  
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The contractor shall provide for adequate number of garbage bins 

around the construction site and the workers facilities and will be 

responsible for the proper utilization of these bins for any solid waste 

generated during the construction. The contractor shall ensure that the 

site and the workers facilities are kept litter free. Separate bins should 

be provided for plastic, glass, metal, biological and paper waste and 

labeled in both Hindi and English with suitable symbols.  

The contractor shall prepare and submit spill prevention and control plans 

before the start of construction, clearly stating measures to stop the 

source of the spill, to contain the spill, to dispose the contaminated 

material and hazardous wastes, and stating designation of personnel 

trained to prevent and control spills. Hazardous wastes include 

pesticides, paints, cleaners, and petroleum products.  

Contractor shall collect & submit the relevant material certificates  

for materials with high recycled (both post-industrial and postconsumer) 

content, including materials like RMC mix with fly-ash, glass with 

recycled content, calcium silicate boards etc.  

The contractor shall ensure that a flush out of all internal spaces is 

conducted prior to handover. This shall comprise an opening of all doors 

and windows for 14 days to vent out any toxic fumes due to paints, 

varnishes, polishes, etc.  

The providing & fixing Safety nets at various levels of Buildings as per 

instruction from BANK. Safety Net shall be of Garware nylon Ropes 

made of three layers of  (100 mm X 100 mm square with 8 mm thick 

nylon rope.),  net with 2.5 mm nylon rope with 25mm x 25 mm square 

and  mono filament net on top having width of 5.0 mts. horizontal to the 

periphery of the Building  with supporting structure of 50 mm dia MS 

hollow (40 nb)pipe duly anchored on slab/beam with 10 mm thick base 

plate and anchor fastner (hilti) 4 Nos. at all corners, and free end of pipe 

to be tied up with upper floor  column  with the help of nylon rope 16 mm 

dia. same supporting system is to be followed for every 4.5 Mtr. in such 

a way to have a proper slope during Construction, and removing and re 

fixing part of the same as and when required/ necessary for smooth 

progress of the work.   

  

No extra payment shall be done against all such safety measures.  

61.0) WATER USE DURING CONSTRUCTION  

I) Contractor should spray curing water on concrete structure and shall not 

allow free flow of water. Concrete structures should be kept covered with 

thick cloth/gunny bags and water should be sprayed on them. Contractor 

shall do water poundings on all sunken slabs using cement and sand 

mortar.  
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62.0) Warning / Caution Boards/Signage  

I) All temporary warning / caution boards / glow signage display such as 

"Construction Work in Progress", "Keep Away”, “No Parking”, Diversions etc. 

shall be provided and displayed by the Contractor, wherever required and as 

directed by the BANK. All signage shall be suitably illuminated during night also. 

The Contractor shall be solely responsible for damage and accident caused, if 

any, due to negligence on his part. Also, he shall ensure that no hindrance, as 

far as possible, is caused to general traffic during execution of the work.  

ii) In addition, the Contractor shall also provide a sign board of approved size, 

design & pattern at an approved location giving the details of the project, client 

/  SBI, Banks, structural consultants, Department etc. besides providing space 

for names of Contractor/Sub- Contractors.  

iii) All signage shall be dismantled & taken away by the Contractor after 

completion of the work with the approval of the Engineer – in – Charge of BANK.  

 

63.0) Make in India Policy  

i) The main contractor as well as associate contractor of each discipline shall 

comply with Government of India Public Procurement (Preference to Make in 

India), Order-2017 amended up to last date of submission of bid.  

  

64.0) Training and Awareness:  

All workmen are checked for their suitability before development by the 

Contractor. Workers physical fitness knowledge about the activity and his 

previous experience are checked before deployed. Workmen involved in 

physical activity (such as driver, operators, Height workers, Food handlers at 

Canteen and Pantries, welders) shall be subjected to pre- employment medical 

check-up, those who do not clear the medical examination shall not be 

employed.  

Adequate number of safety equipment and personals protective equipment (PPE) as 

per Indian Standards will be planned and procured.  

Recommendations as per following table/Matrix should be followed:  

  

ACTIVITY  

WORKMEN 

CATEGORY  PPE- RECOMMENDED  

General – Entry into work 

premises  
All Employees  

Safety  Helmet,  Safety 

Shoes & Reflective 

Jacket  

Signaling  Security/marshal  Reflective Jacket  

Working at Height –  

Morethan1.8 meters  
All  

Full body harness 

Double lanyard  
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Involved with cement & 

Concrete Handling  All  
Gum Boots & Rubber 

Hand Gloves  

Breaking  of  ceramics 

&Agglomerate  

Materials  

  

Chippers  Eye  protection– 

Clear Goggles  

Welding & Gas Cutting  Welders & Cutters  

Leather gloves, Safety  

shoe,  Welding  

Shield with proper 

number  

Working with slush  
Unskilled &  

Excavation gang  
Gumboots  

Forming  and Making  

shuttering materials  

Carpenters and 

Woodworkers  Face shield &Nose Mask  

Rebar’s handling & 

Working  Bar benders  Cotton hand Gloves  

Scaffolding  Scaffolders  Cotton hand gloves  

Painting  Painters  
Clear, Goggles, Nose 

mask  

DG Operators & 

Other Noise prone 

areas  

Operators  

Ear  Muff,  Rubber  

Hand  Gloves  

(Electrical  

Grade)  

Electrical Maintenance 

&Repairs  Electricians  HV Rubber hand gloves  

Concrete Batching Plant  Operators & Loaders  
Nose Mask  

  

Color Coding of Helmets:  

  

Grey  All Staff of Contractor/other Respective Person  

Green  Safety Inspectors  

Red  Electricians & Signal men  

Blue  Supervisors  

Yellow  Workmen  

Orange  New Workmen (for one month)  



                             Technical Bid, GITC, CBD Belapur   

  

Signature & Seal of Contractor                                       Page  83 of 139  

Purple  Visitor  

White  SBI/client  

 

65.0 Standard Operating Procedures (SOPs) and Guidelines for Construction Sites for 

COVID-19 Outbreak  

i) The agency shall follow all the COVID 19/Any Epidemic protocols enforced  

by state / central Government, NMMC / MCGM / NDMA / MHA / MOH&FW etc. 

from time to time and the guidelines issued by SBI from time to time as per 

directions of the BANK,and nothing extra payable on this account.  

ii) Agency shall ensure they are in safe working conditions throughout the execution 

period and safety of the persons.  

66.0 PRODUCT DELIVERY, STORAGE AND HANDLING OF CHEMICALS  

I) The contractor shall construct storage space for Chemicals materials to 

ensure that the storage conditions are as recommended by the manufactures.  

ii) All the materials shall be procured and delivered in sealed containers with labels 

legible and intact.  

iii) All the chemicals (polymers, epoxy, water proofing compound, plasticizer, 

Poly-sulphide, SBR based elastomeric, APP) 

iv) Polypropylene Polymer), all exterior and interior paints, polish etc.) shall be 

procured in convenient packs say 20 liters/kg} capacity packing only or as 

approved by the BANK,and not in bigger capacity containers, say 200 liter (kg) 

drums unless otherwise specifically permitted by the BANK. One sample from 

each lot of the chemical procured by the contractor shall be tested in a 

laboratory as approved by the BANK.  

v) All material required for the execution of the work shall be got approved, 

procured and deposited with the Departmental supervisory staff. The materials 

shall be kept in joint custody of the contractor and the Department. The watch 

and ward of such material shall, however, remain to be the responsibility of the 

contractor and no claim, whatsoever, on this account shall be entertained. 

Different containers of each chemical shall be serially numbered on packing 

and also consumed in that order. Day-to-day account of receipt, issue and 

balance shall be regulated by the Department and proper account shall be 

maintained at site of work in the prescribed form as per the standard practice.  

vi) All the chemicals shall be procured by the contractor directly from the 

manufacturer. In exceptional circumstances, the contractor may be allowed to 

procure the materials from the authorized dealers of the manufacturers, if 

specifically permitted by the BANK.  

Vii) The original copies of challan /cash memos towards the quantity of various 

chemicals procured shall be made available by the contractor at the request 

from the BANK,and a copy of the same shall be kept in record.  
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viii) The Name of manufacturer’s, manufacturer’s product identification, and 

manufacturer’s mixing instructions, warning for handling and toxicity and date 

of manufacturing and shelf life shall be clearly and legibly mentioned on the 

labels of each container.  

ix) The contractor shall submit for the chemicals procured, manufacturer’s 

and / or authorized dealer’s certificate regarding supplying and verifying 

conformance to the material specifications, as specified.  

x) All filled containers shall be handled in safe manner and in a way to avoid 

breaking container seals.  

xi) Empty containers of the chemicals should not be removed from site till the 

completion of work and shall be removed only with the written approval of the 

BANK.  

xii) All arrangements for measuring, dosing and mixing of material / chemicals at site 

have to be made by the contractor.  

xiii) Contractor shall suitably advise his site Engineer and all the workers as 

regards safe handling of chemicals. Necessary protective and safety equipment 

in form of hand gloves, goggles etc. shall be provided by the contractor and be 

also used at site.  

xiv) All incidental charges of any kind including cartage, storage and wastage 

and safe custody of material etc. shall be borne by the contractor and no claim, 

whatsoever, shall be entertained on this account.  

xv) The chemicals shall be tested in an independent laboratory as approved by 

the BANK,at the frequency as specified. If required, more samples may have to 

be tested as per the directions of the Engineer-in- Charge of BANK. Nothing 

extra shall be payable on this account.  

 

 

67.0              SAFETY CODE                     

            

SAFETY MEASURES AT SITE:   

1. All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

that these are used properly.  

2. First Aid Box should be kept at site with all requisite materials.  

3. No one should be allowed to inspect / work at a height without Safety Belt.  

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 

done from the ground, or from solid construction except such short period Work as can 

be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well as suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  
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5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter high 

above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such openings as may be necessary for 

the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 

it from swaying from the building or structure.  

6. Working platforms, Gangways, and Stairways should be so constructed that they do not 

sag unduly or unequally, and if the height of the platform or the Gangway or the Stairway 

is more than 3-5 Meters above ground level or floor level they should be closely boarded, 

should have adequate width and should be suitably fenced, as described.  

7. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be 1 Meter.  

8. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 

Meters in length while the width between side rails in rung ladder shall in no case be 

less than 30cms for ladder upto and including Meters in length. For longer ladders this 

width should be increased at least 6mm for each additional 30 cms. Uniform step 

spacing shall not exceed 30 cms.  

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used.  

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 

ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from 

bottom of the trench to at least 1 Meter above the surface of the ground. The sides of 

the trenches, which are 1.5 Meters or more in depth shall be stepped back to give 

suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of 

the trench or half of the depth of the trench whichever is more cuttings shall be done 

from top to bottom. Under no circumstances undermining or under cutting shall be done.  

11. Before any demolition work is commenced and also during the process of the work :-  

a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected;  

b) No electrical cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged.  

c) All practical steps shall be taken to prevent danger to persons employed from 

risk or fire or explosion or flooding. No floor, roof or other part of the building shall 

be as over-loaded with debris or materials as to render it unsafe.  

d) All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the 
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Site and maintained in a condition suitable for immediate use; and the Contractor 

should take adequate steps to ensure proper use of equipment by those 

concerned.  

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles.  

f) Those engaged in white washing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-

shields.  

h) Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated 

at least for an hour before the workers are allowed to get into the manholes and 

the manholes so opened shall be cordoned off with suitable railing and provided 

with warning signals and boards to prevent accident to the Public.  

12. Use of hoisting machines and tackle including their attachments, anchorage and support 

shall conform to the following standard or conditions:-  

a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defect and shall be kept in good repairs and in 

good working order.  

b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects.  

c) Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years should be in-charge of any hoisting machine 

including any scaffold, winch or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or lowering or as means of suspension the safe 

working load shall be ascertained by adequate means.  

e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable safe 

working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working load 

except for the purpose of testing.  

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 
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appliances should be provided with such means as will reduce to the minimum 

the risk of accidental descent of the load, adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced.  

g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and boots 

as may be necessary should be provided. The workers should not wear any 

rings, watches and carry keys or other materials, which are good conductors of 

electricity.  

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near places 

of work.  

  

68.0  Provision of BIS codes, CPWD Manuals, CPWD trade specific guidelines, Catalogues, 

etc. : Contractor has to arrange all the relevant BIS codes, CPWD Manuals, catalogues, 

Technical details from manufactures, etc. as mentioned in the Technical bid & Price Bid and 

has to be kept at site till closure of the project.  

69. Conditions specific to Project:   

  

a) In response to the tenders invited by Bank, the CONTRACTOR have inspected the site 

and surroundings of the works specified in the tender documents and have before accepting 

the Contract, satisfied themselves by careful examination about the nature of the work and 

nature of the site and local conditions, quantities nature and magnitude of work, the availability 

of labor and material necessary for the execution of work, the means of access to work site, the 

supply of power and water thereto and the accommodation they may require and have made 

local and independent enquiries and obtained complete information as to the matters and things 

referred to, or implied in the Contract or having any connection therewith and have considered 

the nature and extent of all probable and possible situations, delays, hindrances, or 

interferences to or with the execution and completion of work to be carried out under the 

Contract being awarded hereunder and have examined and considered all other matters, 

conditions, and things and probable and possible contingencies thereto affecting the execution 

and completion of work and which might have influenced them in accepting the Contract.  

  

b) The CONTRACTORS shall provide, execute and complete all the works mentioned in 

the CONTRACT and shall do and perform all other acts and things mentioned or described in 

the CONTRACT or which are to be implied there from or may be reasonably necessary for the 

completion of the said works and the times and in the manner and subject to the terms and 

conditions or stipulations mentioned in the CONTRACT.  

  

c) It has been understood by the parties hereto that the Bank will have right to make 

reasonable changes in the drawings and designs during the progress of the construction works 
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without prejudice to the CONTRACT. Notwithstanding anything to the contrary contained in any 

of the Annexure hereto the CONTRACTORS shall commence the work and shall complete the 

same as per stipulated date of Completion    

  

d) The Contractors do hereby agree that the amount of liquidated damages specified in 

conditions of contract/ special conditions of contract represents a genuine and fair estimate of 

the loss likely to be suffered by the Bank in the event of the works not being completed in time.  

  

e) It is specifically and distinctly understood and agreed between the Bank and the 

CONTRACTORS that the CONTRACTORS shall have no right, title or interest in the site made 

available by the Bank for the execution of the works or in the building, structures or works 

executed on the said site by the CONTRACTORS in the goods articles, materials etc. brought 

on the said site (unless the same specifically belongs to the CONTRACTORS) and the 

CONTRACTORS shall not have or deemed to have any lien or charge whatsoever for unpaid 

bills and it will not be entitled to assume or retain possession or control of the site or structure 

and the Bank shall have an absolute and unfettered right to take full possession of the site and 

to remove the CONTRACTORS, their servants, agents and materials belonging to the 

CONTRACTORS lying in the site.  

   

f) The CONTRACTORS shall be allowed to enter upon the site for execution of the works 

only for the purpose of executing the contract work and shall not have any claim, right, title or 

interest in the site or the structures erected thereon and shall not enter upon at any time without 

assigning any reason.  

  

  

g) The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of lifts, Telephone, electrical installations, fittings and other 

ancillary works in the manner laid down in the said Conditions, and shall make good any 

damages done to walls, floors, etc. after the completion of his work.  

  

h) The SBI reserves to itself the right of altering the drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out without 

prejudice to this Contract.  
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TECHNICAL SPECIFICATIONS 

SECTION-1: Brief Scope of Work:  

1.0 Brief Scope of work is as follows:  
  

i. The Contractor may have to execute all required works at his own cost, if left 

omitted in above scope, for making the building fit for occupation and functional use by 

the user department. Nothing extra shall be paid on this account.  

ii. Execution of the works and construction for Projects per approved drawings, 

design and plans as well as obtaining clearances required for occupation of the building 

from the local bodies.  

iii. Scope of work, Schedule of Quantities, General Conditions, Additional and 

other conditions/specifications for Civil, Interior, & Carpentry  works have been 

given in detail in respective chapters & schedules of this bid document and same 

may be referred.  

       

v) Execution of work  

a) The Contractor should visit/revisit and examine the site of work and satisfy 

himself as to the nature of the existing roads, municipal drains, supply lines and 

other means of communication and other details pertaining to the work and local 

conditions and facilities for obtaining his own information on all matters affecting 

the execution of work. No extra charge made in consequence of any 

misunderstanding, incorrect information on any of these points or on ground of 

insufficient description shall be allowed.  

b) The work shall be carried out in conformity with the drawings & design and within 

the requirements of Civil, Interior, Electrical, Data cabling, Security and 

Firefighting and other specialized services drawings.  

c) The Contractor shall cooperate with all trades and agencies working on the site. 

He shall make provision for hangers, sleeves, structural openings and other 

requirements well in advance to prevent hold up of progress of the construction 

schedule. All supports to the civil structure shall be provided with dash 

fasteners.  

d) On award of the work, Contractor shall submit a schedule of construction as  

Per clause of the agreement for approval of the BANK. All dates and time schedule 

agreed upon shall be strictly adhered to within the stipulated time of completion/ 

commissioning along with the specified phasing, if any.  

e) Since the said Building is occupied hence the Contractor has to take utmost 

care for the safety of men, material, building, vehicles etc thereat and shall 

indemnify the Bank from any claims/penalty raised thereat.  

vi) Completion drawings  

On completion of work, Contractor shall submit three complete set of “As built 

drawings” for Various Trades of Work to the SBI. These drawings shall have the 

following information.  
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1. Location of all mechanical equipment with layout and piping 

connections and mechanical equipment.  

2. All shop drawings shall be updated from time to time for the purpose 

of making completion drawings.  

3. No completion certificate shall be issued unless the above drawings 

are submitted. Piping and drainage works shall be tested as specified 

under the relevant clauses of specifications.  

4. Contractor or his associate agency engaged to do this work must 

hold a valid plumbing or any other as required license by the 

municipal authority or other competent authority under whose 

jurisdiction the work falls.  

  
vii) ALL NOC’s/Permissions/Approvals required before/after completion of any/all 

Specialised Works like, tree cutting permission/Garden NOC, Plumbing, Water Supply, 

Drainage, and Water Meter NOC from the local bodies are to be secured by the 

contractor. Further Contractor has to complete the work as required by the Local 

Authorities / NMMC / CIDCO and assist the BANK /Bank in related documentation, if 

required, for getting the completion certificate, stability certificates as per the cases.  

  

viii) Development works  

The work is to be carried out complete in all respect including services.  

Internal water supply  

a. Execution of the internal water supply system in all building 

components.  

b. Providing and laying of internal water supply grid with external water 

supply grid network in all building components.  

ix) Defects Liability Period: As per Clause No. 1.1.11 (a) of GCC.   

x) Facilities for the Site Staff  

Facilities for the Site Staff shall be provided as mentioned in special 

conditions in part. The quoted amount by the contractor shall include 

these elements also.  

xi) Health & Safety Manual provisions  

a.The Contractor will comply of the provisions contained safety, Health and 

Environment guidelines failing which he / they will be liable for the penalties on each 

violation subject to compounding of the same to maximum of such default as mentioned 

in the various unsafe act / unsafe conditions in this manual. This apart from the other 

fines/ levies / penalties are mentioned in the documents elsewhere. It is incumbent upon 

the contractor to ensure in undertaking all health and safety compliance for safety of all 

concern to generate safety conscious and safety regulatory as his primary statutory 

duties or responsibilities in the contract.  
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b. General pest control, fogging, fumigation etc. should be carried out regularly and 

adjoining areas.  

xii) SAFETY MEASURES:   

  

Before starting of works The permission for cutting of trees and / or Transplanting of the 

trees shall be obtained by the Contractor from BMC/NMMC/Local Governing Authority or 

any other authority of the State Government, and execution of cutting and transplanting 

the trees or any other action in this regard will be taken by the contractor at his own cost. 

Contractor to take note of this while quoting the rates.  

xiii) Specialized Civil, Electrical & Mechanical works:  

The tenderer must associate himself with agencies of the appropriate eligibility for each 

of specialized nature of items/work listed in Tender Document Such works shall be got 

executed only through associated agencies specialized in these fields. The tenderer 

whose tender is accepted shall indicate the name(s) of his associated specialized 

agencies those fulfilling the eligibility criteria laid down in Tender Document after award 

of work and at least 30 days before commencement of such items / work but within 90 

days of award of work with their credentials whichever is earlier for the approval of the 

BANK,of that component, whose decision shall be final and binding.  

  

ivx) Rate Analysis  

The L1 contractor shall provide detailed Rate Analysis for all items of works within 

3 days of opening of Price Bid Rate analysis shall include break up of  materials, 

labor, wages, fixtures, transportation, installation, wastages, Octroi, levies, all cess, 

royalties, all taxes (but excluding GST), machinery, enabling works such as 

scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges 

Water and Electricity Charges and his overheads and profits for the same and all 

related expenses to complete the work  

  

xv) The Work shall be carried out as per Minimum Specifications, particular specifications 

and drawings (Architectural, Structural and MEP). Any deviation, extra items & substitute 

Items shall be dealt as per Clause of General Conditions of Contract.   

  

Note: All works has to be executed as per specifications provided in the  bid document, 

CPWD Specifications-2019 (with updated correction slips) Vol-I &Vol. II, and National 

Building Codes 2016, Relevant BIS Code (in case of difference, if any, stringent / higher 

specification of the two shall be followed). In absence of Tender Specification, CPWD, IS 

Codes, MoRTH Specifications, National Building Code 2016, Specifications, or sound 

engineering practices shall be adopted as per order of precedence defined in the contract. 

(Refer clause 1 of SCC).  
 

The scope of works & specifications is given in general but they are not exhaustive i.e., 

does not mention all the incidental works required to be carried out for complete execution 
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of the item of work. The work shall be carried out, all in accordance with true intent and 

meaning of the specifications and the drawings taken together, regardless of whether the 

same may or may not be particularly shown on the drawings and/ or described in the 

specifications, provided that the same can be reasonably inferred there form. There may 

be several incidental works, which are not mentioned in the contract 

document/specifications but will be necessary to complete the item in all respect. All these 

incidental works/ costs which are not mentioned but are necessary to complete the work 

shall be deemed to have been included in the overall amount quoted by the contractor for 

various components of work. No adjustment of rates shall be made for any variation in 

quantum of incidental works due to variation/change in actual working drawings. Also, no 

adjustment of rates shall be made due to any change in incidental works or any other 

deviation in such element of work (which is incidental to the items of work and are 

necessary to complete such items in all respects) on account of the directions of BANK. 

Nothing extra shall be payable on this account.  

 

In case, some of items are missing in the scope of work or specifications in the bidding 

documents same shall be taken from the specification mentioned in similar type of items 

mentioned for similar type of buildings in the scope of work or shall be executed as given 

in the CPWD Specifications, NBC-2016, IS Codes or according to sound engineering 

practices so as to make the building including related services fully functional. No claim 

whatsoever may be entertained at later stage. All cost of providing and making buildings 

with services, landscape and horticulture works fully complete in all aspect unless 

specifically mentioned in the contract document and making buildings with services fully 

functional are included in the cost tendered for this work. 
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURER’S  
(The Make Listed below Should Be First Approved by the Bank before use in Construction)  

  

A) LIST OF MATERIALS FOR CIVIL WORKS:  

The materials, accessories, fittings, etc. be used in the civil, Electrical, plumbing machinery, and 

lift installation work, shall be one of the following particular make or equivalent IS Make. The 

direction of selection of any particular make shall be rest with SBI.   

Sr.  

No.  
Description Of Materials  Brand / Manufacturer Name  

1  Cement  
Ultratech, Gujarat- Ambuja, Birla, Jaypee, A.C.C., 

Coromandal, L&T.  

2  Flush Shutter  Century, Anchor, Archid, Kitply, Tower, Oswin, Kutti  

3  
P.V.C.  Shutter/ 

U.P.V.C. Shutter  
Sintex, Cactus, Yashpoly, Godr, Splendoor  

4  
R.C.C. door 

Frame  
Supriya Wonderwood/ As approved  

5  
Aluminium Section for 

Sliding Window  
Jindal, Indal, Hindalco  

6  
Steel  Window  

Sections  
Ahmadabad/ As approved  

7  
White / Colour Glazed 

Tiles ( 1st  quality )  

Nitco, Kajaria, Jonson & Jhnson, Bell, Somani, RAK, 

AGL./As approved  

8  
Ceramic  Tiles/  

Vitrified tiles  

Nitco, Kajaria, Johnson & Johnson, Bell, Somani,  RAK, 

AGL./As approved  

9  Red Oxide  
Asian  paints,  Shalimar,    Nerolac/  Burger  

Indigo/Jotun/As approved.  

10  

Powder  Distemper,  

Synthetic  paint  and  

O.B.D.  

First quality paint of Asian paints, Shalimar/ Nerolac 

/Burger/ Indigo / Jotun /  As approved.  

11  
Water  Proof  Cement  

Paint  

First quality paint of Asian paints, Shalimar/ Nerolac /, 

Indigo/Jotun / snowcem Topecem, Nitcocem / As 

approved.  

12  Oil Paint  
First quality paint of Asian paints, Shalimar/ Nerolac 

/Burger/ Indigo / Jotun / As approved.  

13  Fully Acrylic Paint  
First quality paint of Asian paints/Shalimar/ Nerolac 

/Berger/ Indigo / Jotun / As approved.  

14  T.M.T. bars  
TISCO/ SRMB SAIL Rebars (Rastriya Ispat Nigam Ltd.)/ 

Vizag steel/  Jindal/As approved  

15  R.C.C. pipe  Indian Hume pipe/ As approved  

16  S.W.G. pipe  Bharat or equivalent I.S.I./ As approved  

17  S.W.G. Gully trap  Bharat or equivalent I.S.I./ As approved  

18  R.C.C. cover & frame  K.K.Wardhman, Pratibha, Bharat.  
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19  
 W.C.Pan  /  

Urinals  

Jaquar/Kohler/Cera/Johnson/Hindware / Parryware / 

American Standard As Approved  

20  
 Wash  Hand  

Basin  

Jaquar/Kohler/Cera/Johnson/ Hindware / Parryware As 

approved  

21  
P.V.C. S.W.R. 

Grade Pipe  
Ajay / Astral/Prince/Supreme/Finolex/As approved  

22  
P.V.C./C.P.V.C.  

/U.P.V.C. fittings  
Ajay / Astral/Prince/Supreme/Finolex/As approved  

23  AAC  Blocks  Buildtech/ Siporex/Ultratech/ Citadel /As approved  

24  
 C.I. Waste,  Soil Pipe,  

C.I. Fittings  
Neco, I.S.I mark  

 

25  Steel Sink  Nirali, Diamond, Frankee.  
 

26  C.P. Waste coupling  Metro, Natraj, Deep, ISI Mark  
 

27  
C.I. bracket for wash 

basin  
„ R „ Mark , ISI Mark  

 

28  G.I. pipe  
Tata,  Zenith,Surya,Siddhartha,  GNT  Gujarat 

tubes/As approved  

steel  

29  G.I. fittings  
Tata,  Zenith,Surya,Siddhartha,  GNT  Gujarat 

tubes/As approved  

steel  

30  
Brass bib /Stop Tap  

Jaquar/Kohler/Cera/As approved  
 

31  Pillar Tap  Jaquar/Kohler/Cera/As approved  
 

32  Half Turn Flush Cock  Coronet, H.M., K.K., K.M., ISI mark.  
 

33  Gate Valve  Coronet/ Guide/ Leader/ Zoloto/As Approved  
 

34  Ball Cock  Coronet/ Guide/ Leader/ Zoloto/As Approved  
 

35  
 Integral  Weather  

proofing Compound  

Sunanda / Dr. Fixit / Choksey / Pidilite / Cico/ Sica/ MYK 

Arment /Kerakol/ As approved  

36  Flushing Cistern  Jaquar/Kohler/Grohe/Johnson/Cera  

37  
Admixture &  

Plasticiser  

Cico/ Sica/ MYK Arment / kerakol / Fosroc/ As approved  

38  Night Latch  Godrej/ Yale/ Doorsafe/As approved  

39  C.I.M.H. Cover  Neco. C.I.C., B.I.C., I.S.I. mark  

40  
Construction Chemical  

Foscroc / Myk /Cico /Sica /Kerakol /As approved  

41  
U.P.V.C. Sliding  

Window  Fenesta/Encraft/Deceunick/AIS /As approved  
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42  
U.P.V.C. Openable 

Windows  Fenesta/Encraft/Deceunick/AIS /As approved  

43  
U.P.V.C. Glass 

Door  Fenesta/Encraft/Deceunick/AIS /As approved  

44  
U.P.V.C. Doors for 

toilet / Bath  Fenesta/Encraft/Deceunick/AIS /As approved  

45  U.P.V.C. Partitions  Fenesta/Encraft/Deceunick/AIS /As approved  

46  U.P.V.C. Ceiling  Fenesta/Encraft/Deceunick/As approved  

47  Glass  Indo Asahi Glass/  MODI/ SAINT GOBAIN  

48  Neeru  Ishan gold with IS mark  

49  
Mineral  Fibre  False  

Ceiling  Armstrong/India Gypsum/ As approved  

50  
Tapered  Edge  Gypsum  

Plain Board  India Gypsum/ As approved  

51  ACP Panels  Aluco bond, ALU Décor, Alstrong, Alstone  

52  Acrylic Sheets  Sanmati Acrylics, Acrylic Sheet India, Acry Plus  

53  Veneer  Archid, Greenply, Century, Duro  

54  Plywood  Archid Ply, Duro, Century, Greenply Ecotec  

55  Wooden Flooring  Pergo, Xylox, Armstrong, Vista  

56  Laminates  Archid, Aerolam, Greenlam, Century, Royal Touch  

57  White Cement  Birla, JK Cement  

58  Putty (Internal/ External)  Birla, JK White  

59  Ready mix Concrete  Lafarge /Godrej/ Ultratech/As approved  

  

 

B. LIST OF ITEMS FOR INTERIOR & OTHER CIVIL WORKS:  

  

Sr. 

No  

Description of materials  Manufacturer/Brand Name  

1  Brick  Ghole Bricks of Metric System  

  

2  Wood   First Class C.P. Teak Unless otherwise specified  
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3  Soft Wood   

  

Kail Wood,Hollock  

4  Bitumen  STO or any other ISI marked brand  

5  External Paints   Asian,Berger,Nerolac,Shalimar,Indigo,Jotun  

6  Steel Primer   Asian,Berger,Shalimar,ICI  

7  Butt Hinges   ISI Marked Hinges  

8  Galvanised Steel Sheets   

  

Tata,Jindal,Hindalco or equivalent.  

9  Galvalume Sheets  Trac,Kirby,Cril  

10  C.I. Pipes and fittings  BIC,Hepco,Neco or equivalent  

11  G.I. Pipes  GSI,Ambica,Zenith,Tata or equivalent.  

12  Brass C.P. Fittings    L&K, K.B., Techno or Equivalent  

  

13  GUN  Metal Valves   Leader,Sant or Equivalent.  

14  E.W.C. Seats  Commander,Patel or Equivalent.  

15  Flushing system  RANK-A-1, JAMCO OR EQUIVALENT   

16  Water Meter   Anand,Asahi,Kaycel,Kapstan or Equivalent  

17  Asbestos cement Pipes  Locally available approved make fittings  

18  Pigments  Tata/Shalimar.  

19  Fire Fitting Sluice and NRV  Kirloskar/Kalpana  

20  Cement Board/Partical  

  

Bison Boards/Nowud boards  

21  Mortice lock, Handle   Godrej/Doorset  

22  Door Closer,Floor Springs  Everite/Doorking/Hardwyn  

23  M.S / Brass Screws  Nattle fold  

24  Mild Steel for Fabrication   Tata/Sail or equivalent  

25  Ceramic floor Tiles (antiskid)   Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo  

26  False Flooring   Unifloor /Flexi Access Floor/Armstrong   

27  Laminates (1.00mm thk.)   Royale touch/Century / Green lam/ Archid  

2 8  Veneer   Century / Durian /Green   

29  Drawer Sliding Fittings   Earl Bihari (EBCO)/ Godrej/ Hettich/Heffle  

30   Floor Spring / Door Closure   Godrej /Hardwyn /Hyper   

31   Triple Computer monitor 

mount/stand arm   

Vivo/ Dell/ HP   

32   Texturized Interior Paint   Asian,Sandtex Matt/ Dulux/ Berger.   

33   Readymade Computer Drawer   Ebco/ Hettich/ Blum   

34   Glazing   Modi float Glass, Triveni Glass Ltd., Indo Asahi 

Glass Co.Ltd.   

35   Fibre Mineral False Ceiling   Armstrong /Indian Gypsum Board/Gypro.   

36   ACP Panels   Aluco bond/ ALU Décor/ Alstrong/Alstone  

37   Acrylic Sheets   Sanmati Acrylics/Acrylic Sheet India/ Acry Plus   

38   Vertical/Roller blinds   Vista/MAC/DACK   
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C )  LIST OF APPROVED MAKES FOR PLUMBING SYSTEM  :   

  

S.  

No.  

Details  of 

Equipment  

Materials  /  Manufacturer’s Name  

 

1  Vitreous China Sanitary ware   Jaquar,  Kohler,  Hindware,  

Grohe, American Standard  

2 WC Connectors  Viega, Hindware, Geberit  

3 Stainless Steel Sink  Nirali, Anupam, Prestige, 

Neelkanth  

4 Auto Urinal Flush System  Jaquar, Euronics  

AOS Auto Robo Flushing System Askon 

Engineers  

5 Flush Valve  Jaquar  

6 CP Brass Fittings  Jaguar Kohler Crabtree  

8 Flow Control Devices  Aquaplus Con-Serv Jaquar  

9 Geyser  A O Smith Racold Venus  

10 Floor Drain Fixture, Rain  

Water Outlets & Channel Gratings  

SGE, Viega, Mufle ACO, 

SNK Denmark  

11 Car parking channel  SGE, Viega, Mufle ACO, 

SNK Denmark  

12 C.P. Grating for Floor Trap  SGE, Viking, Chilly  

13 GI / M.S Pipes (IS : 1239 and IS : 

3589)  

Jindal Tata Steel Hi-tech  

14 Pipe clamp & supports  Mupro Kanwal Industrial Corporation 

Mungo  

15 D. I. Pipes  Electro Steel Jindal Lanco Kalahasthi  

16 UPVC Pipe  Astral Aashirwad Supreme  

17 PP Pipe  Wavin Hulliot Poloplast  
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18 CPVC pipes  Astral Ashirwad  

19 HDPE Pipe  Geberit, Sosoon Duraline, Reliance  

20 RCC Pipe  K K , Dhere, Local & Approved  

21 GM / Forged Brass Valves  Tiemme, Lehri RB Italy Danfoss  

 

22 Sluice Valves  Indian Valve Company Kirloskar 

Lehri  

23 Butterfly Valve  Audco Danfoss Lehri  

24 Check Valve – WaferType  Advance Danfoss Lehri  

25 Check Valve – Dual Plate  Advance Lehri  

26 Pressure Reducing Valve  Tiemme RB Italy Honeywell  

27 Solenoid Valve  Avcon Danfoss Lehri  

28 Thermostatic valve  Oventrop Lehri  

29 Air Release Valve  Fouress Arco Zoloto  

30 Ball Float Valve  Esseti HBD Zoloto  

31 NRV–Ball  type  –  Sewage  

application  

Danfoss Tiemme Lehri  

32 Y & Pot Strainer  Emerald Tiemme Zoloto Lehri  

33 Hydropneumatic System  Willo – Mather & Platt DP - Holland Grundfos 

CRI, Kirloskar  

34 Storm Water Drainage Sump 

Pumps (Submersible)  

Willo – Mather & Platt DP - Holland Grundfos 

CRI, Kirloskar  

35 Sewage Handling Pumps  Willo – Mather & Platt DP - Holland Grundfos 

CRI, Kirloskar  
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36 Transfer Pumps  Willo – Mather & Platt DP - Holland Grundfos 

CRI, Kirloskar  

37 Self-Priming Pumps  Willo – Mather & Platt DP - Holland Grundfos 

CRI, Kirloskar  

38 Drinking Water Cooler  Blue Star Usha Voltas  

39 Borewell Pump  Willo – Mather & Platt DP - Holland  

Grundfos CRI, Kirloskar  

40 Mechanical Seal  Burgmann Sealol  

41 Couplings  Victaulic Shur Joint  

Kanwal Industrial Corporation Lovejoy  

42 Anti-Vibration Mounting &  

Flexible Connections (EPDM & 

Metallic)  

Mupro Kanwal Industrial Corporation Dunlop 

Flexionics  

43 Pressure Gauge  Emerald Fiebig H Guru  

44 Water Meter (Mechanical Type)  Aquamet Capstan Kaycee  

45 Electronic Flow Meter  Krohne (Forbes Marshall) Rockwin 

Aquamet  

46 Level Controller & Indicator 

(Water)  

Auto Pump Cirrus Engineering Technika 

Techtrol  

47 Paints  Asian Paints Berger ICI  

48 MH / Water Tank Plastic Steps  KGM Patel Pranali Industries  

49 Insulation for Hot Water Pipes  Aflex  Armacell  -  Armaflex K-Flex 

 ST Thermaflex  

50 Three Way Motorized Valve  Oventrop  Honeywell  Johnson  Control  

Schneider  

51 Grease Trap  ACO Wade Kesal  

52 Welding Rods  ADOR Cosmos Esab  

53 Fastner  Mupro Mungo Fisher Hilti  
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54 Fire Sealant  Stanvac-Firex Birla 3 M Hilti  

55 Pressure Switch  Danfoss Oventrop Honywell  

56 Solar Panels  Ecotherm Solahart Tata BP  

57 Lawn Hydrants  Rain Bird Cirtikin Ripple  

58 Panel for Booster Pumps  L&T Schneider Or equivalent as per Pump 

Vendor Proposal  

  

D) LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS  

  
SR.  

No  

Application  Product/Make  

1  Rust cleaner for reinforcement   Krishna  Conchem/  BASF/  

Sunanda/ Sika or equivalent.  

Fosroc/  

2  Anti-corrosive  Protecting  

Coating  system  for  

reinforcement   

Krishna  Conchem/  BASF/  

Sunanda/ Sika or equivalent.  

Fosroc/  

3  Non shrink additive and water 

proofing compound   
Krishna  Conchem/  BASF/  

Sunanda/ Sika or equivalent.  

Fosroc/  

4  Corrosion Inhibitor  Krishna  Conchem/  BASF/  

Sunanda/ Sika or equivalent.  

Fosroc/  

5  Anchorage material for fixing 

rebars  
Krishna  Conchem/  BASF/  

Sunanda/ Sika or equivalent.  

Fosroc/  

6  Injection Grouting to arrest 

porosity   
Krishna  Conchem/  BASF/  

Sunanda/ Sika or equivalent.  

Fosroc/  

7  Bonding Agent for Concrete  Krishna Conchem/ ENAM/ Infinite option/ 

Sunanda/ BASF/ Sika/ Fosroc/ Rossary/ 

JSR or equivalent.  

8  Polymer  modified  mortar  

repair for concrete    

Krishna Conchem/ ENAM/ Infinite option/ 

Sunanda/ BASF/ Sika/ Fosroc/ Rossary or 

equivalent.  

9  Micro-concrete   Krishna  Conchem/  Sunanda/  Sika/  

Fosroc/ Dr. Fixit or equivalent.  

10   Steel (TOR/HCRM/CRS)  TATA/Zindal/Vizag or equivalent   

 

Notes: -  

  

1) Besides the above makes, Bank has the right to permit use of any equivalent brand / material 

matching the specified criteria / quality standards.  
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2) The contractor should obtain prior approval from BANK before placing order for any specific 

materials. BANK may / delete any of the makes or brands out of the above list.  

  

3) All materials should conform to relevant standards and codes of BIS.  

  

4) Materials with I.S.I. mark shall be used duly approved by the BANK.  

  

5) If any material is found to be not up to the mark, the contractor will have to produce original 

bills/certificate from the manufacturer or his authorized Distributor for authenticity and genuineness 

of the material for consideration and as per make approved by the BANK. The same will not be 

considered for payment.  

 

  
D)   PIPE COLOUR CODE:  
  
  

S. No.  Pipe Lines  Base Colour  

1  Domestic Cold Water (After treatment)  Sea Green  

2  Treated Water (Soft Water)  Cyan Blue  

3  Domestic Hot Water  Orange  

4  Drainage (Storm Water)  Navy Blue  

5  Drainage (Sewage Water)  Black  

6  Gas  Canary Yellow  

7  Fire System  Post Office Red  

8  Flushing Water  Purple  
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 PROFORMAS/TABLES OF VARIOUS TESTS, MATERIALS, PACT, GUARANTEES  

  

Sr. No  Particulars  Nos  

1.   Record of Cement/Received/Used/Balance.  Table I  

2.  Proforma of Paint/Lead/CICO Register  Table  II  

3.  Proforma for Reinforcement Bars Received  Table III  

4.  Format of Receipt Of Materials At Site  Table IV  

5.  Format of Monthly Progress Report  Table V  

6.  Proforma for Bulkage Test of Sand Register  Table VI  

7.  Proforma for Silt Test Register  Table VII  

8.  Proforma for Sieve Analysis of Fine Aggregate 

Register  

Table VIII  

9.  Proforma for Sieve Analysis of Coarse Aggregate 

Register  

Table IX  

10.  Proforma for Slump Test Register  Table X  

11.  Proforma of Cube Test Register  Table XI  

12.  Proforma for Hindrance to Work  Table XII  

13.  Proforma for Running A/c. Bill  Table XIII  

14.  Account of Secured Advance if Admissible on 

Materials Held at Site by the Contractors  

Table XIV  

15.  Format for Memorandum For Payment  Table XV  

16.  Format of Measurement Book  Table XVI  

17.  Format of Site Order Book  Table XVII  

18.  Format For Application By Contractor For Extension 

Of Time.  

Table XVIII  

19.  Details of Insurance Policies  Table XIX  

20.  Prebid Query Form  Table XX  

21.  Guarantee Bonds Of Civil Works Format Of  

Guarantee  To  Be  Executed  By  The  Firm/  

Contractor In Respect Of The Work Of Pre 

Construction Anti-Termite Treatment  

Table- XXI  

22.  Proforma Of Guarantee Bond For Waterproofing 

Treatment To Basement (Walls & Bottom Slab), 

Underground Reservoir, Overhead Reservoir, 

Terrace, Staircase Tower & Sunken Floor Of 

Washrooms.  

Table- XXII  
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TABLE-I  
  
RECORD OF CEMENT RECEIVED / USED / BALANCE  
  

S. No.  Cement  in  

stock Bags  
Cement 

received 

(Bags)  

Total  

Cement 

received 

(Bags)  

Source 

from 

which 

received  

Description 
of  work  
where 

cement 

 is 

used  

Number of 

cement 

bags 

consumed  

Balan 
ce 
 
in  

stock  

Signature of 
Contractor & 
BANK /  
(Bank’s  

Representativ 

e (Periodical)  

1  2  3  4  5  6  7  8  9  
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TABLE-II 

RECORD OF PAINT / LEAD / CICO REGISTER  
  

Name of work    :  
  

Name of the Contractor :  
  

Agreement No.   :  
  
  

Date 
of  
Rece 

ipt  

Source 

Receip 

t with 

Ref. To 

S.O./In 

dent  

Qty. 

Recei 

ved  

Progre 

ssive 

Total  

Item 
of 
work 
for 
which 
issue 
d with 
appr 
ox. 
qty.  
work 
done  
in 

case 

of 

paint 

only  

Da 
te 
of 
iss 
ue 

s  

Quan 

tity  

issue 

d  

Qty. 
retur 
ned  
at the 

end 

of the 

day  

Tot 

al 

issu 

ed  

Dela 

y  

Bala 
nce 
at  

hand  

Contra 

ctors 

initials  

Site 
Engin 
eers  
  

initial s  

Signat 
ure of 
ARCHI 
TECT / 
(Bank’ 
s  

Repre 

sentat 

ive 

(Perio 

dical)  

1  2  3  4  5  6  7  8  9  10  11  12  13  

  
  

  

  

  

                        

  
Register for bitumen should be maintained. The format will be similar to that for cement.  
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TABLE-III 

  
  

BANK FOR REINFORCEMENT BARS RECEIVED (In KGS.)  
  

Truck 

No.  
Challan 

No.  
Name of 

Supplier  
Binding Wire  6mm 

dia.  
8mm 

dia.  
12m 

m 

dia.  

16mm 

dia.  
20m 

m dia.  
25mm 

dia.  
Total  

Received  

1  2  3  4  5  6  7  8  9  10  11  

  
  

  

  

  

  

  

  

  

  

  

  

                    

  
  
Number of diameters given is only illustrative. Open more columns for other diameters wherever 

needed.  
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TABLE-IV 

FORMAT OF RECEIPT OF MATERIALS AT SITE  

  

Sr.  

No.  

Description  Opening 

balance  

Receipt 

during 

month  

Consumptio 

n 

 durin

g month  

Closing 

balance  

Total Quantity 

received till 

date  

1  Cement (M.T.)            

2  Mild steel (M.T.)            

3  Tor steel (M.T.)            

4  Coarse 
aggregate  
(cu.mt.)  

          

5  Fine aggregate 

(cu.mt.)  

          

6  Teak  wood  

(cu.mt.)  

          

7  Bricks (Nos.)            

8  Tiles (Nos.)            

  

Sr.  

No.  

Description of work  Date  of  

Commencement  

Due  date 

completion  

of  Percentage 

progress achieved  

1  General building work         

2  Security 

 equipment work  

       

3  Pest control treatment 

work  

       

4  Sanitary & Plumbing 

work  

       

  Fire Fighting Works         

7  Other work         
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TABLE-V 

FORMAT OF MONTHLY PROGRESS REPORT   

Name of work:  

Progress report for the month:  

Report No. :  

  

Sr 

No.  

Description  Approximate e 
quantity  
executed  

(Till  

Previous  

Month)  

Details of 

work 

location 

where work 

 is 

done  

Approximate 
quantity 
executed 
(Current  
Month)  

Total  

Quantity  

Executed  

  

A.  

  

GENERAL  BUILDING  

WORK:  

         

1  Foundation work           

2  Reinforcement fabrication           

3  Shuttering work           

4  Reinforced  cement  

concrete  

         

5  Masonry work           

6  Wood work           

7  Plastering work           

8  Flooring work           

9  Glazing work           

10  Roof treatment work           

11  Painting work           

B  Pest control treatment           

C.  Security equipment work           

D.  Sanitary and plumbing 

work:  

         

1  Water supply           

2  Drainage work           

3  Fitting and fixtures           

E.  Electrical  installation 

work  

         

F.   Fire Fighting Works           
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G.  OTHER TRADES           

     

TABLE-VI  

  
PROFORMA FOR BULKAGE TEST OF SAND REGISTER  
  
  

  

Sr.  

.No.  
Date 

of 

Test  

Volume 
 of 
dust sand in 
Cylinder 
inundated &  

stirred  

Volume 
inundated  
Sand  in  

Cylinder  

Percentage 

of Bulkage  
Signature  

of  Site  

Engineer  

Signature 
of  

Contractor  

Initial  of  

BANK  /  

Bank's  

representative 

(Periodical)  

1  2  3  4  5  6  7  8  
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TABLE-VII 

  
PROFORMA OF SILT TEST REGISTER  
  
  

  

Sr.  
No 

.  

Date 

of 

Test  

Height of 
Sand in  
Cylinder 
inundated 

& stirred  

Height 
 
of  

Silt  

Max  

percentage 

of silt as 

specified  

Percentage 

of silt 

obtained  

Signature 

of Site 

Engineer  

Signature 
of  
Contractor  

Initial of BANK  /  
Bank’s   

Representative 

(Periodical)  

1  2  3  4  5  6  7  8  9  
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TABLE-VIII 

  
PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER   
  

Sr. 

No  
Dat 

e of 
Tes 

t  

Wt. of 

Mater 

ial to 

be 

teste 

d  

Sieve as 

per I.S. 

designat 

on  

Wt. of 

Sand 

retain 

ed in 

sieve  

%a  

retained 
in 
 ea
ch  
sieve 

successi 

vely  

Cumulat 
ive 

 
%  

retaine 

d  in 

each 

sieve  

F. 

M.  
Signat 
ure of  
Site  

Engine 

er  

Signatu 

re  of  

Contrac 

tor  

Signature  

of   

BANK / 
 Bank’
s   
representa 

tive   

(Periodical 

)  
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TABLE-IX 

  
PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER   
  
  

S.  
N 

o.  

Date 

of 

Testi 

ng  

Wt. of 
Mater 
ial to 

be 

teste 

d  

Nomin 

al size 
of  
Aggreg 

ate  

I.S.  

Sieve 

designa 

tion  

Standa 

rd 
passin 
g 
 
for 
graded 
aggreg 
ate. of 
nomin 

al size  

Test 
Res 

ult  

Obtai 

ned 

passin 

g  

Signat 
ure of  
Site  

Engine 

er  

Signatu 

re 

 

of 

Contra 

ctor  

Signature  

of    

BANK 
/Bank’s 
represent 
ative  
(Periodica 

l)  

1  2  3  4  5  6  7  8  9  10  11  
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TABLE-X  
  
PROFORMA FOR SLUMP TEST REGISTER  
  
  

Sr.  
No 

.  

Date of 

Testin 

g  

Type 

of 

work 

for 

which 

slum 

p 

taken  

Specified slump  Slump Obtained  Signatur 

e of Site 

Engineer  

Signature 
of  

Contractor  

Signature  of   

BANK  / Bank’s  
representative 

(Periodical)  

When 
Vibrator 
s  are  

used  

When 
Vibrator 
s  are  

not used  

When 
Vibrator 
s  are  

used  

When 
Vibrator 
s 

 a

re not 

used  

      

1  2  3  4  5  6  7  8  9  10  
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TABLE-XI  
                                   
PROFORMA OF CUBE TEST REGISTER  
  
  

Dat 

e 
of 
taki 
ng 
Cu 
be  

+  

Lim 

e  

Sam 
ple  

No.  

No. 
of  
Cu 

bes 

tak 

en  

Spec 

ific  

mark 

ing of  
Cube 

s  

Propor 

tion of 

mixtur 

e  

Descrip 

tion of 

work 

carried 

out  

Signa 
ture of  
Engin 
eer 
taking 
sampl 

e  

Signat 

ure of 

Contra 

ctor  

7/28 Days Testing  Permiss 

ible  

Compre 

ssive 
strength 
of  
Concret 
e / 28  
Days / 7 

days  

Rem 

arks 
on 
Test  
Repo 

rt  

and 

No.  

Remarks  

of   

ARCHITEC 

T   

/Bank’s 
represent 
ative 
Periodica 

l  

D 

at 
e 
of 
T 
e 

st  

Te 
st  
Re 

sul 

t  

Kg 

/ 

Sq. 

cm  

Av. 
Str 
ength 
Kg. / 
Sq. 
cm 

.  

Str 
andar 
d str 
ength 

Kg / 

Sq. 

cm.  

7  

Da 

ys  

28  

Da 

ys  

    

        9  10  11  12  13  14  15  

1  2  3  4  5  6  7  8  
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TABLE-XII  
PROFORMA FOR HINDRANCE TO WORK   
  

 Name of Work    :                    Date of Start of work  :  

Name of Contractor      :       Period of Completion   : 

Agreement No.  :       Dt. of Completion of work:  

  
  

S.No.  Nature of 

Hindrance  
Date  of  

Occurrence 
of  

Hindrance  

Date  of  

which 

Hindrance 

was removed  

Period 

which 

Hindrance 

existed  

of  Signature 
of  Site  

Engineer  

Signature    

BANK  

Bank’s  

Representative  

of 

/  

1  2  3  4  5   6  7   
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TABLE XIII  
PROFORMA FOR RUNNING A/C BILL  
  
i.  Name of Contractor / Agency    
  
ii.  Name of Work       
   
iii.  Sl.No. of this Bill       
iv.  No. & Date of previous Bill      
v.  Reference to Agreement No.      
vi.  Date of Written order to commence    
vii.  Date of Completion as per Agreement :  
  

S.No.  Item Description  Unit  Rate (Rs.)  As per Tender  

Quantity  Amount (Rs.)  

1  2  3  4  5  

  
  

  

  

  

  

  

  

        

          

  
  

Upto Previous R.A. Bill  Upto Date (Gross  Present Bill   Remarks  

Quantity  Amount  

(Rs.)  
Quantity  Amount  

(Rs.)  
Quantity  Amount  

(Rs.)  
  

6  7  8   9  
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Note: 1.  If part rate is allowed for any items, it  

should be indicated with reasons for 

allowing such a rate.  

____________  
___________  
Net Value since previous bill  

  2.  
If ad-hoc payment is made, it should be  

mentioned specifically.  

  

          

  
  
  

  

CERTIFICATE  
  
 The measurements on the basis of which the above entries for the Running Bill No. -----------------

-------- were made have been taken jointly on -------------------------- and are recorded at pages -----

--------------------- to -------------------------- of measurement book No. --------------------------.  

  

  

  

--------------------  -----------------------  ---------------------  

  
  

 

Signature and date 

of Contractor  
Signature and  Signature and  
date of Bank’s               date of Site Engineer 
Representative (Seal)  

  
 The work recorded in the above-mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications.  

  

--------------------            ---------------------  
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TABLE - XIV  
  
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT SITE BY THE 

CONTRACTOR  

S.No.  Item  Quantity  Unit  Amount  Remarks  

            

  
  

Total value of materials at Site.  
  

Secured Advance @ ---------------- of above value -     B  
  
  

CERTIFIED:  
  
(i) That the materials mentioned above have actually been brought by the Contractor to the 

site of the work and on advance on any quantity of any of this item is outstanding on their 

security.  
  
(ii) That the materials (are of imperishable nature) and are all required by the Contractor for 

use in the work in connection with the items for which rates of finished work have been 

agreed upon.  
  

Dated Signature of  
Site Engineer  
Preparing the bill  
Rank -----------------------------  
  
  

Date signature of  
Banks 

------------------- (Name of the Banks)  
  

---------------------------  
Dated Signature of the Contractor  
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TABLE - XV  
MEMORANDUM FOR PAYMENT  

  
R/A BILL NO.  
  

1.  Total value of work done since  previous bill 

(A)  
  Rs. -----------  

2.  Total amount of secured advance due  since 

Previous Bill (B)  
  Rs. -----------  

3.  Total amount due since Previous Bill  (C) 

(A+B)  
  Rs. -----------  

4.  PVA on account of declaration in price 

of Steel, Cement and other materials 

and labor as detailed in separate 

statements enclosed.  

  Rs. -----------  

5.  Total amount due to the Contractor      Rs. -----------  

  OBJECTIONS:        

i)  Secured Advance paid in the previous  R/A  Rs. -----------    

ii)  Retention money on value of works  as 

per accepted tenders upto date amount 

Rs.  

Rs. -----------    

  Less already recovered    Rs. -----------    

  Balance to be recovered    Rs. -----------    

iii)  Mobilization Advance, if any        

(a)  Outstanding  amount  (principal  +   

interest) as on date  
Rs. -----------    

(b)  To be recovered in this bill    Rs. -----------    
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iii.  Any other Departmental materials  cost 

to be recovered as per contract, if any  
Rs. -----------    

iv.  Any  other  Departmental  service   

Charges to be recovered if any, as per 

contract (water, power etc.) enclose 

statement.  

Rs. -----------    

  Total Deduction as per contract (F)    Rs. -----------    

 Adjustments, if any -------------------  Amount less 

received by Contractor in --------- R/A Bill 

(as per statement of Contractor)  

Rs. -----------    

  P.V.A.    Rs. -----------    

  Total amount payable as per contract  

(E+F+G)  
Rs. -----------    

  (Rupees --------------------------- in  words)      

  
  
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 

checking of the measurements of work as required and is recommended for payment.  
  
  

Date: -------------------------       -----------------------------  
                    Signature of Bank  
                      with Seal  
  
  

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due 

test checking of measurements of works as required and is recommended for payment for an 

amount of Rs...................................  
  
  

Date: -----------------------------  
                Signature of SBI   
                Engineer  
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   STATUTORY DEDUCTION:         

i)   Total Amount due (E)     Rs. -----------    

ii)   Less I.T. Payable     Rs. -----------    

iii)   Less S.T. Payable     Rs. -----------    

   Net Payable     Rs. -----------    

  
These figures given in the Memorandum for payable has been verified and bill passed for payment ----

------------------------------------------------------------ (in words and figures)  
  
  

  

Date: ----------------------          ----------------------------------  
                    Signature of the Premises Officer   
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                             Table XVI  

FORMAT OF MEASUREMENT BOOK   

1ST Page:  

STATE BANK OF INDIA 

………………………..office,  

Measurement Book No.  

(Pages 1 to………………..)  

This book is issued to Shri………………………………………………………………  

  

Signature of A.G.M. (Estate) / D.G.M. (F & OA)  

Certified that this book contains……………… pages  

  

Signature of the official (to whom the book is issued) 

MEASUREMENT BOOK PAGES NOS. 1 TO……………..  

Item No.  Description  Measurement 

No.L B D/H  
Quantity  Remarks  

          

 

Site Engineer                                    Bank                                    Contractor  

(Head of PMC)                    (Head of Bank Consultant)     

Checking/Test checking                  Bank’s Engineer     Date  of  checking/Test checking  

NOTE:  

Checking and test checking pertains to items wherever initialed.   
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Table XVII  

FORMAT OF SITE ORDER BOOK   

Name of the work________________________________  

Date of Commencement___________________________  

  

Sr. 

No  Remarks/  

Instructions  

of  the  site  

Engineer/  

Bank  

Dated  

Initials of 
site  
Engineer/  

Bank  

Initials of the 
Contractor for 
having 
received the  
instructions  

Action 

taken 

with 

date  

Dated  

initials of 
the site  
Engineer  

Remarks of 
the Banks  
BANK  

/SBI  

Officials  

1  2  3  4  5  6  7  
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Table XVIII  

Format for Application by Contractor for Extension of Time   

  

1.  Name of the Contractor    

2.  Name of the work as given in the Agreement    

3.  Agreement WO    

4.  Tender amount    

5.  Date of commencement of work    

6.  Period allowed for completion as per 

agreement  

  

7.  Date of completion as per agreement    

8.  Period for which extension of time has been 

given  

  

    Date  Month  Year  

          

  a)  1st extension vide Bank’s Letter No.    

  b)  2nd extension vide Bank’s Letter No.    

  c)  3rd extension vide Bank’s Letter No.    

9.  Reasons for which extensions have been previously given (copies of the previous 

applications should be attached)  

    

10.  Period for which extension is applied for and the reasons thereof including hindrances, 

time for extra work assigned, if any etc.  

    

     
  

  

Signature of Contractor  
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Table XIX  

  

DETAILS OF INSURANCE POLICIES  

  

Type of policies  Name  of  

Insurance  

Amount Rs.  Policy No.  Validity  

CAR policy including  

3rd party liability  

  

        

Workmen’s  

Compensation  

        

Any other Policy          

Remarks:  

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, 

materials brought or affixed at site or for that matter approval of any sort.  

2. The quantum of work done and materials delivered at site have been certified 

by………………………….  

3. Should you wish to audit such work, kindly contact the undersigned and oblige.  

  

BANK   
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Table XX  

                                     

  

Pre-bid Query Form     

  

Vendor name  Sr. No  RFP Page No  RFP 

No  

Clause  Existing 

Clause  

Query  

Suggestion  
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Table- XXI  

Guarantee Bonds of Civil Works FORMAT OF GUARANTEE TO BE EXECUTED BY THE FIRM/  

CONTRACTOR IN RESPECT OF THE WORK OF PRE-CONSTRUCTION ANTI-TERMITE 

TREATMENT  

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)  

  

The agreement made this Day of_________ Two Thousand_______ between Assistant General 

Manager,   Estate Department, GITC, State Bank of India, Navi Mumbai of one part 

and____________________ (Name of the Firm/ Contractor (hereinafter called the Guarantor) of 

the other part.   

  

WHEREAS THIS AGREEMENT is supplementary to the Contract (hereinafter called the Contract 

dated made between the Employer of the one part and the Guarantor of the part) whereby the 

Firm/Contractor interlaid undertook to render the building/ structure completely free of any 

infestation of termites, and whereas the Guarantors agreed to give guarantee to the effect that the 

said building/ structure shall remain free from infestation for the period of 10 years from the date 

of Completion of pre-construction anti-termite treatment as per IS Code.  

  

Now the Guarantor hereby agrees to make good all defects and render the building/ structure free 

from any infestation of termites, during this period of guarantee and to the satisfaction of the 

employer. The Guarantor also agrees to take up such rectification work at his own cost, and within 

one week from the date of issue of notice from the Employer, calling upon him to rectify the defects.  

  

The decision of the Employer as to the cost by the Guarantor will be final and binding in the case, 

the Guarantor fails to commence the work as per the above notice and the work is got done through 

the other Contractor, that if the Guarantor fails to execute the preconstruction anti-termite 

treatment or commits breach thereunder then the Guarantor will indemnify the principal and his 

successors against all loss, damaged caused, expenses otherwise which may be incurred by him 

by any reason of any default on the part of the Guarantor in performance and observance of this 

agreement, as to the amount of loss and /or damage and / or cost incurred by the Employer, the 

decision of the Employer will be final and binding. In witness where of these presents have 

executed by the obligator and by and for of behalf of the Employer on the day, month and year 

first above written,   

  

Signed   

and delivered by State Bank of India, by  

In the presence of  

  

Signed and delivered by the hands of  

Contractor  

In presence of  
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Table- XXII  

  

PROFORMA OF GUARANTEE BOND FOR WATERPROOFING TREATMENT TO BASEMENT 

(WALLS & BOTTOM SLAB), UNDERGROUND RESERVOIR, OVERHEAD RESERVOIR, 

TERRACE, STAIRCASE TOWER & SUNKEN FLOOR OF WASHROOMS.  

  

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)  

  

We hereby Guarantee that after completion of the Water Proofing Work mentioned above and 

before Day of_________ Two Thousand_______ if at any time or times the underground reservoir, 

overhead reservoir, terrace, staircase tower, Lift Pits, Sumps, Basement rafts, Retaining Walls, 

podiums, Windows Sills, Lintels  & sunken floor of washrooms and any other portion thus treated 

by M/s ________________________ (Hereinafter called ‘The Contractor’) starts leaking or in any 

way give way to the influence of water including wet patches, dampness etc. due to inadequacy 

of the work carried or due to any other reason whatsoever relating to the specification, 

workmanship etc. including the responsibility for any surface treatment and plumbing etc. works 

carried out by other agencies, the Contractor should, without any extra cost to Dy. General 

Manager, (F&OA) State Bank of India or to the occupants, carry out necessary remedial measure 

to such extent and so often as may be necessary to free the said premises from leakage/ 

dampness etc.  

  

The question of whether there is any leakage or the treatment has given away to water or moisture 

of the treatment aforesaid and before 5 (Five) years after the completion date, shall be decided by 

Dy. General Manager, (F&OA), State Bank of India, and the decision made by Employer shall be 

final and binding on us. We shall reinstate the surface to the original condition after carrying out 

the rectification work, if necessary, by bringing in new materials at no extra cost to State Bank of 

India.   

  

Signature of witness with address 
Signature of Contractor with seal Place:  

Date:  

(Note: Guarantee to be submitted by both the Contractors i.e. Main Contractor & the 

Water Proofing Specialist Agency)  
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Mode of Measurements   
 1.0 EXCAVATION:  

1.1.1  Footings : Area of excavation for footing shall be measured equal to area of lowest 

concrete course as shown on drawing. Depth shall be measured vertically from ground 

level to bottom of concrete course or dry rubble packing as the case may be.  

1.1.2  Plinth beams : Depth of excavation for plinth beam shall be measured from ground level 

up to bottom of beam and width equal to width of beam.  

1.1.3  Where excavation is made, in trenches, measurements for cutting depth shall be 

taken by means of tape and staff and the width of lowest concrete or rubble packing shall 

be considered as the width of excavation. When excavation is made for leveling the site, 

levels shall be taken before start and after completion of work and the total quantity of 

excavation in cutting computed from these levels.  

1.1.4  Where soil including decomposed or soft rock and hard rock are mixed, hard rock 

after excavation shall be stacked separately. Measurements of the entire excavation shall 

be taken as indicated above. Excavation of hard rock shall be measured from stacks of 

excavated hard rock and reduced by 50% to allow for bulkage and voids. The quantity so 

arrived at, shall be paid under hard rock. The difference between the quantity of entire 

excavation and quantity payable for hard rock shall be paid as soil. (Including decomposed 

or soft rock)  

1.1.5  Extra width of excavation may be allowed by Clerk of Works / Banks if required as 

working space due to site conditions such as deep foundations, loose soil etc.  

1.1.6 The unit of measure in all the above cases shall be in cubic meters or as specified in 

the Bill of Quantities.  

1.2.  EARTH FILLING :  

Measurement for filling when it has been stipulated to be separately paid for, shall be, unless 

otherwise specified, as follows:-  

  

1.2.1 In open spaces: Filling shall be measured from cross sections of embankments, 

before start of work and after completion of work by means of level taken at suitable places. 

When it is not possible to measure filling from cross section, it may be measured in loose 

stacks or lorry measurements with previous written permission of Clerk-of-Works and 20% 

deduction shall be made from measured quantity to arrive at payable quantity.   

1.2.2 In plinth: Consolidated filling shall be measured without any deduction of voids.  

The unit of measure in above cases shall be in cubic meters or as specified in the Bill of 

Quantities.  

1.3. BRICK MASONRY:  

1.3.1 Walls exceeding 150 mm brick/ thick shall be measured in unit of one cubic meter. 

Deductions for all openings, lintels, recesses shall be made except for the following:   
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i) When openings are less than 45 cm in both the directions and less than 45 cm dia 

on the surfaces.  

  

ii) When beams & wall plates do not have bearing over entire thickness of wall.  

  

iii) No extra will be paid for providing such openings, recesses etc.  

  

1.3.2 Half brick walls: Net area over one surface shall be measured. Deductions for all openings, 

lintels, recesses shall be made as in 1.3.1.  

  

1.4. CEMENT CONCRETE (Plain and Reinforced):  

1.4.1 Cement concrete items shall be measured exclusive of the steel reinforcement and 

plaster thickness but shall include necessary cost of shuttering, centering and curing. 

Items like R.C.C. precast jalis, R. C. pipes and other such articles which are normally 

manufactured in factories as well as those items which have been so specifically 

mentioned in schedule of quantities shall be measured inclusive of reinforcement. No 

deductions will be made when openings are less than 45 cm in both directions or 45 

cm in diameter and no extra will be paid for providing such openings.  

1.4.2 Foundation concrete: Will be measured in the unit of one cubic meter and to exact 

dimensions as shown on drawing or as actually laid as per instructions.   

1.4.3 Footings, columns, beams, lintels, sills and bed blocks: Shall be measured in cubic 

meters. Portions of beams and columns embedded in slab shall be paid at the rate of 

slab. Only projecting rib of beam shall be paid for at the rate of beam. In case of 

junctions of columns and beams and/or lintels, columns shall be measured between 

slabs. In case of junction of columns and footings, the footing will be measured in full 

and the column above the footing.  

1.4.4 Slabs and Chajjas: Shall be measured in cubic meters. Slab shall be measured full 

throughout. Where slabs of different thickness meet, the highest thickness will be 

taken into account. For chajja only projected portion shall be measured.  

1.4.5 Parapet wall, apron wall and drop wall from chajja having drop exceeding 5 cm. Actual 

cubic contents for portion projecting over slab or beam shall be measured. If drop 

from chajja is 5 cm or less, the same shall be measured under chajja item.  

1.4.6 Projected bands: Projection of 15 cm or less in breadth and thickness shall only be 

considered as band. The band shall be measured in cubic meters. Deductions will 

not be made on account of grooves, patties, bands, molds etc. nor will any extra be 

paid for forming such grooves or features.  

1.4.7 Staircase: Measurements shall be per cubic meter comprising of step and soffit slab.  

All landings, and landing beams shall be paid separately under slab and beam 

measurements. In the case of soffit slab resting on beams, the portion of beam projecting 

below landing slab shall be measured and paid as beam. Side parapet walls, railings, 

finishing of risers and treads and plastering etc. shall be paid separately.  
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1.4.8 Reinforcement: Shall be measured on standard weight basis for the length and size 

of bars as shown in drawing. Wastage, rolling margin, spacers, chairs etc. required 

for construction purpose, and binding wire will not be measured. Lapping of bars shall 

be provided only as per instructions of the RCC Consultant, and the same shall be 

paid for. The rate will be inclusive of labor involved in cleaning, cutting, bending & 

erecting.  

 The rate will be inclusive of labor involved in cleaning, cutting, bending and erecting in position. The 

unit of measure shall be in metric tons.  

1.5. STRUCTURAL STEEL WORK:  

1.5.1 Weight of bolts, nuts, rivets, washers etc. used will not be considered for payment. 

Only the weight of the main members calculated on length basis at standard weight will be 

paid to nearest cm. No deduction shall be made for holes, bolts or rivets and wastage 

involved in cutting, for notching ends of sections or intermediate points for making 

connections. No additional payment shall be made for welding, riveting and bolting. The 

units of measure shall be in Kg. or MT as per Schedule of Quantities. Gusset plates shall 

be actually weighed and paid accordingly.  

  

1.6. DOORS, WINDOWS, ROLLING SHUTTERS AND GATES:   

1.6.1 These shall be measured in the unit of Square Meters.  

i) Teak wood doors, windows and ventilators: Clear area over one face 

inclusive of frame shall be measured. Hold fasts and portions embedded in 

masonry or flooring shall not be measured.  

ii) Steel doors, windows and louvers: Clear area over one face inclusive of 

frame shall be measured. Hold fasts or portions embedded in masonry or flooring 

shall not be measured.  

iii) Steel rolling shutters and rolling grills; Dimensions shall be the clear width 

between side jambs and clear height between floor and bottom of lintel or beam. 

Cover will not be measured separately.   

1.7. FLOORING, SKIRTING AND DADO:   

The net area covered shall be measured in sq. mts.  

1.8 PLASTER:  

Net area of surface plastered shall be measured in Sq. Mts. No deduction will be made  

for openings each less than half Sq.Mt. in area. No extras will be payable for any grooves, patties, 

bands, molds, (including drip molds) which are deemed to be included in the internal and external 

plastering items.   

1.9. PAINTING AND COLOUR OR LIME WASH:  
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NOTE: All woodwork and steel items given in Schedule of Quantities are generally inclusive 

of painting, but if these are required to be measured separately, then the following procedure shall 

be adopted.  

  

1.9.1 Net area of surface painted shall be measured in sq.mts. No deductions shall be 

made for unpainted surfaces or openings less than half sq.mt. each. The rates shall be 

inclusive of cleaning glasses and fittings.   

a) Walls: Net area of surface painted shall be measured. Extra for moldings, recesses and the 

like shall not be paid.   

  

b) WOOD WORK:    

Description  How measured  Multiplying factor  

i) Paneled framed 

ledged braced and  

battened  

Measured flat (not girthed) including frame; 

edges; chocks cleats etc shall be deemed to 

be included in the item  

1.30   

(for each side)  

ii) Flush  Measured flat (not girthed) including frame 

edges; chocks cleats etc shall be deemed to 

be included the item.  

1.20   

(for each side  

iii) Partly paneled & 

partly glazed / glazed  

------ As above ------  1   

(for each side)  

  

iv) Fully glazed or partly 

glazed  

------ As above ------  0.80   

(for each side)  

v) Guard bars 

balustrades gratings 

and railings  

Measured flat over all, no deduction shall be 

made for opening. (Supporting members shall 

not be measured separately)  

1   

(for painting all over)  

  

  

c) METAL WORK :  

  

Description  How measured  Multiplying factor  

 i) Fully glazed or 

gauzed doors and  

windows / partitions  

Measured flat over) frame. No deduction shall 

be made for openings. In case of gates 

supporting members like stays, guide rails, 

hinges shall not be measured  

0.50   

(for each side)  
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ii) Rolling Shutters  Measured flat (size of opening) overall; jamb 

guides, bottom rails and locking arrangements 

etc. shall be included in the item (top cover 

shall be measured separately)  

1.10   

(for each side)  

iii) Collapsible gate  Measured flat (size of opening)  1.50 (for painting overall)  

 iv)  R.C.C  jali 

 and Fencing  

Measured flat overall No deductions shall be 

made for openings  

1   

(for each side)  
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1.10 ENVIRONMENTAL CONCERNS AND SITE SAFETY  

1.10.1 Site Safety  

As in all civil engineering constructions, at the RMC plant safety shall be given a paramount 

importance and “Safety first” rule shall be followed. Ready Mixed Concrete plants are industrial 

operations relying on heavy equipment and vehicles with potential for accidents. So safety of 

workers should be a critical objective. All guardrails and machinery guards shall be fixed securely 

in position and walkways kept clean and with clear access. The facility shall provide suitable 

communication system between batching plant operator, transit mixer and delivery site. The RMC 

producer shall provide working conditions which have regard to the health and safety of 

employee’s .Plant should adopt a written safety program that includes formal safety training and 

provide incentives for workers who maintain safe practices. The following arrangements shall be 

ensured from safety point of view.  

i Earthing arrangement: RMC equipment essentially needs to be earthed in view of 

abundant use of metal. Necessary earthing facility needs to be created by the 

owner/producer.   

ii Air conditioning: Control unit of the RMC plant needs to be kept air-conditioned for 

trouble free running of computer systems and to provide good environment to the operators 

and staff.  

iii Plumbing and drainage work: Water supply network needs to be laid at site for 

availability of water at different locations. Similarly, site drainage for rainwater or spillages 

need to be provided to keep it workable.   

  

1.10.2 Environmental Considerations  

Due regard shall be given to the environment in any RMC production facility. The technologies 

used shall be such that to reduce the environmental impact to the lowest realistic level at the same 

time the technologies shall be proven, economic and reasonable. The RMC facility shall endeavor 

that plant operations are well landscaped and screened from the surrounding residential or rural 

community such that the impact is minimal. The producer shall ensure that the traffic routes chosen 

are such as to avoid congested and sensitive areas wherever practicable and to minimize the fuel 

consumption. Concrete spillage on the public highway roads and pathways shall not be there. On 

the rural roads the dust menace shall be reduced by watering the pathways/roads near the rural 

community/site. As concrete producers in RMC plant the producer shall be aware and know the 

details of responsibilities regarding the environmental regulations such as Air Quality  
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Permits; Discharge permits; Storm water management, clean water permits, Solids management, 

Hazardous waste regulations, Dust control, Recycling, reuse and sustainability.   

1.10.3 Air and Noise Pollution and Vibration  

Particulate matter emissions to air, also known as dust emissions are the major air quality concerns 

at the ready mixed plant site. These very small particles can pose a health and safety risk to 

persons who may inhale those particles. The dust emissions can be process (point source) 

emissions and fugitive emissions. Process or point source emissions occur at discrete and 

definable locations during various activities such as silo filling; material handling and stacking; 

truck batching etc. Fugitive dust emissions are difficult to pin point and may arise from onsite 

vehicle movement, loading/transfer activities. The dust emissions can be reduced by plant 

enclosures and dust suppression wherein water is sprayed at the source of dust to prevent it from 

becoming airborne. There are many techniques and strategies available and the producer shall 

utilize appropriate technology to prevent or minimize dust emissions in line with local and national 

regulations. Noise is defined as “unwanted sound’’ and is primarily a concern of surrounding 

community and plant employees. While sound is inherent to RMC facility there are many areas 

where noise can be minimized, and the producer should take steps to ensure that plant and vehicle 

noise are minimized through plant designs, landscaping, berms and sound walls, and through the 

use of appropriate technology and strategies.   

1.10.4 Fuel, Oil and chemical spillage: The risk of leaks and spills can be minimized by proper 

design of storage facilities. The producer shall take appropriate measures and employ best 

management strategies to prevent leaks and spills and prevent pollution of surrounding areas and 

ground water by accidental effluent discharges and fuel, oil and chemical spillage.  

1.10.5 Waste management Waste is defined as materials disposed of in an unproductive manner 

for example being land filled or discarded in a quarry or back lot. Comprehensive waste 

management and programs will reduce environmental burden of waste disposal. Re use of the 

waste material alleviates the burden of raw materials extraction. Excess concrete and returned 

concrete mainly forms the solid waste in RMC industry and forms the major waste concern. The 

producer shall introduce processes, strategies and practices that minimize the production of 

waste.   

1.10.6 Training it is the responsibility of RMC producer to ensure that the employees/workers are 

properly trained and educated in safe handling of materials, hazardous chemicals and 

responsibility towards the environment. The producer shall give high priority to site care and good 

housekeeping along with participation of local community. It is also essential that emergency 

response procedures be established and employees be made familiar with the procedures. A 

formal training plan shall be prepared and implemented. Drivers play a key role in fuel 

management. Training to drivers can improve fleet efficiency and reduce spillage and leakages.   
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MATERIAL TEST LIST  

The Contractors will have to take necessary material test as per I.S. code which is applicable, at 

their own cost for the following materials or any other material using in construction work 

periodically or as and when required by the Banks / Consulting Engineer.  

  

The materials should be got tested in an approved Laboratory as per IS standard and test reports in 

duplicate should be submitted to the Bank’s Office.  

  

Sr. No  Material  Tests to be Carried out  

1  Sand  a)  Silt Content.  

b) Bulking.  

c) Particle size distribution.  

d) Or as directed.  

2  Stone Aggregates  a) Soft and deleterious  Materail  

b) Particle Size Distribution  

3  Cement Concrete RCC Mix Design  a) Slump  

b) Cube Stregnth  

c) Or as per IS456-2000  

4  Bricks/Blocks  a) Dimensions  

b)  Water absorption and efflorescence.  

c) Compressive Strength  

5  Timber  Moisture  

6  Ceramic/Vitrified Floor Tiles  a) Transverse Test  

b)  Water absorption  

c) Abrasion Test  

7   Steel  a) Tensile Stregnth  

    b) Ductility  

Note: The Contractor will have to take necessary material test other than above test as per relevant I.S. 

code, if required and as directed by BANK.  
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MATERIAL TESTING FREQUENCY CHART  

A chart showing the recommended time and quantity scheduled for conducting test on various 

building materials is given. Please ensure that tests are carried our according to the above 

guidelines. Contractor’s rate should include for necessary expenditure for testing including 

transport of samples of following tests.  

  

  

No  Material  Test  Test  

Procedure  

Minimum 

Quantity  

Frequency  

  

  1  

Sand  a) Silt Content  

b) Bulking  

c) Particle size 

distribution  

Field  

Field  

Field  

20 Cum  

20 Cum  

40 Cum  

20 Cum or part 
thereof --- Do ---  
Every 40 Cum 

required for RCC 

work  

  

  2  

Stone  a) Soft and 
Deleterious  
b) Particle size 

distribution  

IS - 2336  

Part – II  

Field  

45 Cum.  As required.  

Every  45  Cum  

part thereof for 
RC work. For rest 
of work as 
desired.  
  

  

  3  

Cement  

Concrete or  

RCC  

Slump  

Cube Strength  

Field  

Field /  

Laboratory  

20 Cum 

slab, beams 

and 

connected 

columns 5 

Cum in 

columns  

Once a day or as 
desired.  
Every 20 Cum of 
a  day’s 
concrete. Every 5 
Cum  
column concrete  

  

  4  

  

Steel  a) Tensile Strength  IS - 1529  20 tonnes  Every 20 tonnes 

or part.  

b) Bend Strength  ---- Do ----  ---- Do ----  ---- Do ----  

5  Lime  Chemical and  

Physical properties  

of lime.  

IS - 6932  5 M.T.  

  

10 M.T. or 

part thereof  



  

Technical Bid, GITC, CBD Belapur   

  

Signature & Seal of Contractor                                       Page  137 of 139  

6  Bricks  Dimensions  

Water absorption 

Efflorescence 

compressive 

strength  

  Designation  

100  

75)  

50) 40,000  

35) --- Do --- 
100-40,000  
75)  

50) 100,000  

35)  

Every 40,000 or 
part thereof. 
Every 100,000 or 
part thereof  
one test for 

source of 40,000 

or part thereof. 

Two tests for 1st 

lot of 40,000 and 

one test later for 

every 40,000  

     and part thereof.  

7  Brick Tiles  Compressive  

Strength  

Efflorescence  

  40,000  

  

40,000  

For 40,000 

or part. One 

test per 

Source.  

8  Marble  Moisture absorption  
  

Mhos  scale  

hardness  

IS – 1124 – 1974  

  

  

IS – 1706 – 1972  

  

Rs.10,000/-  

  

Value  

Rs. 10,000/- or 
part thereof.  
(Value)  

9  Timber  Moisture  IS– 11215 – 1985  

  

  

1 Cum.  Every one Cum 

and part.  

10  Aluminum 
door or 
window  
fitting  

Aluminum door or 

window fitting  

IS – 5523 – 1969  Rs. 5,000/-  Rs. 10,000/- or 

part thereof.  

11  Ceramic Tiles  

/  

Vitrify Tiles / 
Designer pre 
cast Concrete 
Tiles and 
interlocking  
paver block  

  

a) Transverse  

Strength  

  

b) Water 
Absorption  
  

  

c) Abrasion test  

IS-1237  

  

--- Do ----  

  

  

--- Do ----  

200 Tiles  

  

200 Tiles  

  

  

200 Tiles  

2000 Tiles Part  

there off --- 
Do ----  
  

  

--- Do ----  

12  Flush Door  

  

  

a) End Immersion  

  

  

b) Knife  

  

  

c) Adhesion  

  

  

IS 2207    

  

22 – 65  

66 – 100  

101 – 180  

181 – 300  

301 – 500  

501 – above  

Destructive tests 
No. of shutters.  
1  

2  

2 
3  
4  

5  



 

Technical Bid, GITC, CBD Belapur   

  

Signature & Seal of Contractor                                       Page  138 of 139  

13  

  

Tar felt Type3  
Grade - I  

Conform to I.S. 1322 – 1970  

  

  One Test  

14  Pig Lead  Conform to I.S. 782 – 1978    One Test  

15  RCC  Mix  

Design  

All test as per I.S.:456-2000  As Directed  As Directed  

  

Note: The Contractor will have to take necessary material test other than above test as per 
I.S. code for above material or other than above material, if required and as directed by the 
BANK / SBI as his own cost.  
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DECLARATION 

(To be typed & given on the letter – head of the Vendor)  

  

I/We have inspected all the sites of the Proposed Work as mentioned in clause No. 1 of NIT, 

of State Bank of India and I/We have made me/ us fully acquainted with the local conditions in 

and around the sites of works and proposed layout drawings of works, drawings of each items, 

RFP, Technical bid & Price bid, etc. complete.  

  

I/We hereby declare that  I/ We have carefully  gone  through  the  conditions  laid  down  in  

the  Notice  Inviting Tender, General notes, General Conditions of Contract, Special conditions, 

Schedule of approximate quantities and rates , Form of Agreement, General Specification, 

Approved manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical 

Specifications  of schedule of  quantities  (i.e. all parts of  Price bid), and clearly understood all 

the same and on the basis of the same I/ We have quoted our rates in the Schedule of 

Quantities/ Price Bid attached with the tender documents.  

  

We accept all the terms and conditions of tender documents.  We will abide by the technical 

specification mentioned in the tender. We here by undertake to use only specified material/ 

make as per the tender schedule.  

 

We hereby declare that we are neither blacklisted nor debarred by the Bank for any 

work/project. Further we have a valid GST and PAN No. 

  

I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our 

sole responsibility to strictly adhere  to/  meticulously  follow  the  General  Specification,  

Approved  manufacturers/  natural  source  of materials; Safety, Health and Environmental 

(SHE) guidelines; Labor Laws; Technical Specifications of schedule of quantities, all drawings 

of layout and items.  

 

For any type of deviation (to any of above or subsequent instructions), it will be my/our 

responsibility to obtain the written instruction of the SBI, appropriate Government Authorities, 

local bodies for the same failing which it shall be deemed that I have carried out any such 

deviations at my own and I shall be duty bound to replace all the deviated material/ works from 

the site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit 

and for all such loses made thereof, I/ we shall not have any right to arbitrate in any manner.  

  

I/ We hereby declare that I/ We shall obtain necessary clarifications, drawings of items from 

SBI in time and also shall uniformly maintain such progress as may be directed by the SBI to 

ensure completion of same within the target date/ time as mentioned in the tender document.  

 Date:                                                      Signature and seal of 

Contractor/Tenderer  

Witness:  

1.         2. 


