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PREMISES & ESTATE DEPARTMENT, LHO BHUBANESWAR  

  

2RD FLOOR, STATE BANK OF INDIA, III/1, PT.J.N MARG, 

KHARVELNAGAR, BHUBANESWAR-751001  

  

                                    TENDER ID: BHU/P&E/07/2023-24/04B 
                                                  DATE: 28.07.2023 

  

NOTICE INVITING APPLICATIONS FOR EMPANELMENT OF STRUCTURAL 

AUDITORS CUM CONSULTANTS  

 

State Bank of India, Premises & Estate Department, Local Head Office, 2nd Floor, III/1, 

Pt.J.N Marg, Kharvelnagar, Bhubaneswar-751001 invites applications for 

Empanelment of Structural Auditors cum Consultants in prescribed format for SBI, 

Bhubaneswar Circle.   

  

The eligibility criteria, terms and conditions, application format and other 

detail/requirement are as under:  

 1)  Empanelment application 

form available for 

download from the 

websites:  

1) https://www.sbi.co.in under “SBI in the 

News” link “Empanelment of vendors”   

  

2)  Availability for download 

from the above website   

From 28.07.2023 to 28.08.2023 by 3:00 PM 

  

3)  Last date and time for 

submission of applications  

28.08.2023 by 3.00 P.M.  

4)  Portal for submission of 

applications  

The application to be submitted to   

Assistant General Manager,   

STATE BANK OF INDIA,   

Premises and Estate Department,   

Local Head Office, Bhubaneswar Circle  

 2rd floor, State Bank of India, III/1, Pt.J.N Marg,     

Kharvelnagar, Bhubaneswar-751001 

 5)  SBI reserves the right to accept or reject any or all applications without 

assigning any reasons thereof, even after opening and no claim or 

correspondence shall be entertained in this regard.  

6)  For Clarifications Please Contact: 9491041610/ 9900234280/9867991919.    
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8. The intending applicants are categorically advised to submit the empanelment 

documents strictly in the attached formats only through offline with supportive 

documents to be attached where ever it is specified. The information required 

should be filled/typed in each and every column and rows of the Formats. The 

applications received with “partly filled formats” not containing desired information 

in each and every columns/ points/row of various annexures and where they have 

written “enclosed/ yes/ submitted etc.,” instead of filling the numerical/required data 

shall be treated as INCOMPLETE and such applications shall be summarily 

rejected without any reference to the applicant and at the applicant’s risk and 

responsibility.  

  

9. The applicant should enter/ fill the detailed data in the given application form 

in online form. Do not mention enclosed/ yes/ no/ submitted, etc.  The 

applicant should sign and stamp each page of the application & annexure thereby 

as advised in this notice.  

  

10. Do not send any hard copies to the office mentioned above.  

  

11. The Bank reserve their rights to accept or reject any or all the tenders, either in 

whole or in part without assigning any reason(s) for doing so and no claim / 

correspondence shall be entertained in this regard.  

  

12. Applicant must have its Office in Odisha state, preferably. Proof of Office address 

must be enclosed with application. The Auditors shall be empaneled under two 

categories basically ASA i.e for repair & rehabilitation works costing up to 100 lakhs & 

BSA for major repair & rehabilitation works costing above 500 lakhs. The categorization 

is vested with the Committee formed by the Bank. Further, Auditors/firm to be 

empaneled under BSA category should have minimum 7 years’ expertise & relevent 

experience in that particular field.   

  

13. Definition of similar works: a) All successful completion of Consultancy services 

for buildings such as preparing detailed Architect/Structural Consultant working 

drawings, making design calculations and drawings for foundation and other structural 

work of the building.  

b) All successful completion of Auditing Works for buildings such as carrying & 

preparing detailed structural audit by carrying various tests and inspection of buildings 

of specified magnitude for Central Government Department / State –Govt. Dept/ Semi 

Govt. dept/ PSU / MNC’S/ Financial Institutions with in India which are acceptable to 

Bank.  

 Note:  i) The works executed under sub-contracts will not be considered.  

 ii) The maintenance works (AMC, Hiring) will not be considered for evaluation.            

iii) The work order value should be exclusive of GST.  

  

14. The applicants should have valid PAN, GST & Digital Signature Certificate of 

Class-3.   
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15. MSE Firms Exemptions: The firms applying under MSE category must be 

registered under Central Govt., in relevant category and will be exempted from (i) Turn 

over (ii) Experience in works; however, the firm should be well established for a 

minimum period of 3 years and fulfill all other terms & conditions.  

16. Startups Exemptions: The firms applying under startups category must be 

registered under Central Govt., in relevant category and will be exempted from (i) Turn 

over (ii) Experience in works (iii) Establishment, however, the firm should fulfill all other 

terms & conditions.  

  

17. The firms applying under MSE or Startups shall be empaneled only for basic 

category (i.e, the firms who are exempted for turn over, shall be eligible for works 

up to 100 lakhs category only). The valid certificates should be produced.   

  

18. The applicant/firm should not be blacklisted or included in negative list or terminated 

of their services in the past by any scheduled Bank / PSU /Corporate body / Govt. body. 

No partner / proprietor of the applicant should have been a director / Partner / Proprietor 

in an entity that been blacklisted or included in negative list in the past by any scheduled 

Bank/PSU/Corporate body/ Govt. body. An undertaking / Certificate to this effect 

should be submitted in the application. If the Bank finds the undertaking / Certificate 

provided by the applicant to be false/forged at any time, including during the term of 

the empanelment (If empaneled), the applicant will be immediately disqualified / 

terminated by the Bank.  

  

19. If any company/Firm Director/Partner having more than one company/ Joint 

Venture/ Sister Concern, bidder should apply for each trade in the name of any one of 

Single Company/ Joint Venture/Sister Concern Only. If we found more than one 

application from the same/ common Promotor, Partner, Proprietor, Director, Then the 

Bank reserve its right for summerly reject the other company applications.  

 

 

  

Assistant General Manager (P&E),   

State Bank of India, LHO Bhubaneswar  
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ELIGIBILITY CRITERIA  

S N  Trade    

Eligibility Criteria  

**Average  

Turnover 
of Last 3  

Years 
(Minimum) 

&  
 Solvency  

Required  

*Experience 
of  

Firm  

(i)  Structural 

examination 

& repair 

works-  

work Cost  

up 100 lakhs 

(ASA) 

The applicant should be a Structural 

Engineer and empaneled with BMC/ 

State Govt. bodies & Central Govt. 

bodies, Bank, Financial Institutes and 

should have valid license for carrying 

out the structural audit of the 

buildings  

Rs.1.5 lakh  5 years  

(ii) Structural 

examination 

& repair 

works-  

work Cost  

up 500 lakhs 

(BSA) 

The applicant should be a Structural 

Engineer and empaneled with BMC/ 

State Govt. bodies & Central Govt. 

bodies, Bank, Financial Institutes and 

should have valid license for carrying 

out the structural audit of the 

buildings  

Rs.3.0 lakh  7 years  

 (*) Applicants should have experience in having successfully completed similar work 

(single order) during last 5 or 7 years of value as prescribe in table above for 

Government/Semi-Government/PSUs/Banks/Government/ Financial Institutions. The 

information must be supported with the copies of Work Order, Satisfactory Completion 

Certificate, etc.  

  

A. (**) Applicants should have minimum average annual turnover prescribed in 

above table during last 3 years ending on 31st March of last financial year.  

  

B. The applicants should submit Solvency of specified value issued by any 

Scheduled Bank.    The Solvency Certificate should not have been issued prior to 

1st July, 2023.   

The application not fulfilling any of the above minimum eligibility criteria will be 

summarily rejected and no further processing will be carried out.  

Definition of similar works:  

a)All successful completion of Consultancy services for buildings such as preparing 

detailed Architect/Structural working drawings, making design calculations and drawings 

for foundation and other structural work of the building. b) All successful completion of 

Auditing Works for buildings such as carrying & preparing detailed structural audit by 

carrying various tests and inspection of buildings of specified magnitude for Central 

Government Department / State –Govt. Dept/ Semi Govt. dept/ PSU / MNC’S/ Financial 

Institutions with in India which are acceptable to Bank.   



Page 5 of 38  

  

GENERAL TERMS & CONDITIONS: 

 

1. The Bank is inviting online tenders for its projects. Thus, the consultant will have to 

submit valid e-mail ID, cell no. and Digital Certificate class-3 to enable the firms for 

participation in the online procurement/e-tendering.  

2. For assessing the Annual Turnover of the last 3 years, consultant must submit valid 

documents viz certificate from registered CA, copy of Income Tax Return, copies of IT 

assessment order, Profit & Loss Account and Audited Balance Sheet for the last 3 

years.  

3. The intending applicants are categorically advised to submit the empanelment 

documents strictly in the attached formats only through online portal “https://etender.sbi” 

and scanned copies (in PDF format only) to be attached where ever it is specified. The 

in-formation required should be filled/typed in each and every column and rows of the 

Formats.  

The applications received with “partly filled formats” not containing desired information 

in each and every columns/ points/row of various annexures and where they have 

written “enclosed/yes/submitted/uploaded etc.,” instead of filling the numerical/required 

data shall be treated as INCOMPLETE and such applications shall be summarily 

rejected without any reference to the applicant and at the applicant’s risk and 

responsibility.  

4. The prequalification criteria mentioned above are only provisional. Thus, the 

empanelment of Structural Consultants cum Auditors in each category shall be 

considered by the Bank purely on merits, performance of the Architect/Structural 

Consultants in timely execution of the project with quality, feedback / confidential reports 

of the firms/applicant received from other employers etc. Hence, merely fulfilling the 

prescribed minimum prequalification criteria shall not entitle the consultant for their 

empanelment with the Bank.  

5. The Bank reserves its right to empanel Architect/Structural Consultants/Auditors as 

per its needs in each category. The empanelment of consultants shall be considered on 

merits within the sole discretion of the Bank and cannot be claimed as right by the 

applicant and no correspondence shall be entertained by the Bank in this regard.  

6. Canvassing in any form including bringing influence from any per-

son/agency/Officials/authorities shall lead to disqualification for the empanelment 

exercise.  

7. The Bank reserves the right to accept or reject any or all the applications without 
assigning any reason thereof and no correspondence will be entertained in this regard.  

8. Empanelment does not mean allotment of works/tenders.  

9. The Bank may choose to carry out physical inspection of works mentioned by the 

applicants in their application forms, in addition to calling for confidential reports from 

the respective employer/client/department to ascertain their capability and quality of 

works.  
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10. The performance of all the empaneled Auditors/consultants shall be reviewed by 

the Bank periodically and the consultants with unsatisfactory performance and also 

those who do not respond to tender enquiries of the SBI for a period of 6 months (under 

which the Auditor/Consultant is eligible to submit their tender) without informing any 

valid reasons will be re-moved from the panel without notice and no correspondence 

will be entertained in this regard. Such firms shall not be eligible for next one 

empanelment process to be done by Bank. Thereafter, if they wish they can apply afresh 

for empanelment.  

11. Site inspection of the previous works shall be done for the shortlisted applications 

and confidential information will be obtained from the previous clients for further 

process.  

12. Selected applicants will be intimated of their empanelment through letter. The panel 

will be in force for three years or new empanelment whichever is later, subjected to 

review at regular intervals.  

13. Applicants found eligible for more than one category are requested to apply only for 

the higher category and will be eligible for the lower categories automatically, subject to 

they need to submit their willingness in their letter head.  

14. The eligible and interested parties shall download prescribed application form and 

other details from our website:   

https://sbi.co.in/web/sbi-in-the-news/empanelment-of-vendors    

Bank reserves right to reject any or all applications without assigning reasons 

there-of.  

 Other Mandatory Conditions:  

  

i) The auditor shall be empaneled with the BMC/Govt. bodies for carrying the 

structural audit of the buildings and shall have minimum 7 years of experience.   

ii) The firm should be well established for a minimum period of 7 years as on 

30.06.2023.  

iii) Applicants shall have an office in Odisha State or ready to open office in the state 

of Odisha within 2 months from the date of intimation. Empanelment letter will be issue 

after submitting the valid proof of office establishment in Odisha State.  

iv) Applicants shall submit documentary proof of all credentials to support experience, 
turn-over, qualifications etc. and applications without required credentials shall 
summarily be rejected.  

v) The applicants should have valid PAN, GST numbers & Digital Signature 

Certificate of Class-3.  



Page 7 of 38  

  

vi) The applicant/firm should not be blacklisted or included in negative list or terminated 

of their services in the past by any scheduled Bank / PSU /Corporate body / Govt. body. 

No partner / proprietor of the applicant should have been a director / Partner / Proprietor 

in an entity that been blacklisted or included in negative list in the past by any scheduled 

bank/PSU/Corporate body/ Govt. body. An undertaking / Certificate to this effect should 

be submitted in the application. If the Bank finds the undertaking / Certificate provided 

by the applicant to be false/forged at any time, including during the term of the 

empanelment (If empaneled), the applicant will be immediately disqualified / terminated 

by the Bank. The undertaking for the same should be submitted as per the Annexure 

–‘E’  
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 DRAFT AGREEMENT FORMAT  

  

  

STATE BANK OF INDIA  

PREMISES & ESTATE DEPARTMENT   

 BHUBANESWAR CIRCLE 

AND  

M/s.   

  

TOWARDS  

  

STRUCTURAL CONSULTANT SERVICES FOR PROPOSED WORKS OF S.B.I.  

  

  

This  agreement  made  the  …………………………….  day  of  ----------------- 

……………………… between AGM/ DGM (), State Bank of India, -------------- (hereinafter 

called the Bank or SBI) which expression    shall    include    the    successors    and    assigns) 

of    the    one    part    and    M/s.------------------------------------------------------------------  

company / partnership for registered under the Indian Companies Act/    Partnership   Act     

having    its    registered    office…………………………………………….  (hereinafter called 

‘the Architect/Structural Consultants’ which expression shall include the present directors / 

partners and also the directors / partners from time to time as also their respective heirs, 

legal representatives, administrators and assigns) of the other part.  

  

  

Whereas the Bank intends to construct its (Office building etc.) and whereas the company / 

firm as Architect/Structural Consultants for the said building (hereinafter called the ‘said 

works’) and whereas the Architect/Structural Consultants have accepted    the    said    

appointment    by    their    letter     

No………………………………………  dated………………………Now,  therefore,  this     

Agreement    witness    that    the    said M/s………………………..... are hereby appointed 

Architect/Structural Consultants for construction of the said buildings above referred to on 

the following terms and conditions:  

  

  

1.  Architect/Structural Consultant’s Services:  

  

The Architect/Structural Consultants shall render the following services in connection with 

and in regard to the said works:  

  

(a) Taking  the  Bank’s  instructions,  preparing  sketch  designs  with  alternative  schemes 

(including carrying out necessary revisions till the sketch designs are finally approved by the 

Bank), making approximate project cost estimates i.e. block/preliminary estimate based on 

sqm area x rate per sqm and preparing reports on merits of the scheme, high lighting  the  

points  such  as  permissible  FAR/FSI,  likely  type  of  foundation  required, structural design 

provisions to be made, planning norms/ development rules of the local authorities from whom 

the plans have to be got cleared before commencement of work and  how  the  same  are  

met  in  the  proposed  layout  permissible  and  recommended basement areas and purpose, 
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adequacy of available water sources for drinking, flushing. A.C. adequacy of electric sources 

for lighting and Air-conditioning and other purposes, any alternative arrangements required 

to be made for water and electricity, type of drainage system, water storage and distribution 

arrangements, compound development, landscaping etc. and all incidentals and connected 

aspects thereto so as to enable the Bank to take a decision on the sketch designs and 

scheme as a whole.  

  

(b)After approval of the plans by the Bank, submitting the required drawings to the (Municipal   

Corporation   and) or   local   authority   like   etc.   and   obtaining   its/their approvals.  

  

(c)    After approval of the plans by the Municipal Corporation and / or local authority or any  

other  authority  empowered  to  approve  under  law  /  rules  &  regulations  in  force, 

preparing  detailed  Architect/Structural working  drawings,  making  design  calculations  

and drawings for foundation and other structural work of the building, making designs and 

drawings  for  normal  sanitary,  water  supply  and  electrical  services  and  also  for  any 

special   installations   like   air-conditioning,   sewage   treatment   plant,   firefighting, 

telephone,   public   address   system,   computer   installations,   interior   decoration/   site 

preparation  work  etc.(as  may  be  included  /  required  by  the  Bank  in  the  

Architect/Structural Consultants services),meticulously  working  out  technical  

specifications,  bills  of  quantities  and detailed  cost  estimates  after  briefing  and  

discussing  the  amenities  and  finishes  being proposed  broadly  with  the  Bank.  While 

the Architect/Structural Consultants would be given full scope to make suggestions in the 

best interest of the said works, the Architect/Structural Consultants shall amend / change 

the same suitably if so desired by the Bank. The Architect/Structural Consultants shall be 

responsible for inclusion of each and every item of the works/specifications required for 

completion of the project and the correctness of the quantities so as to ensure that variations 

are not beyond 5%either side between the actual quantities and the estimated quantities in 

exceptional /rare cases. The Architect/Structural Consultants shall get all these detailed 

drawings and cost estimates approved by the Bank after making necessary changes/ 

amendment etc. is so, desired by the Bank.  

  

(d) Drawing  up  detailed  tender  documents  for  the  various  trades,  complete  with  the 

Articles  of  the  agreement,  special  conditions  of  contracts,  specifications,  drawings, 

schedules  of  quantities,  the  SBI’s  standard  PVA  clauses,  lists  of  various  tests  to  be 

conducted  by the  contractors  or got done  through laboratories  for materials,  works  at 

site etc., theoretical / standard cement consumption for various items of works, various 

insurance covers required, time and progress charts and any other material necessary for 

completing the tender documents and getting them approved by the Bank.  

  

(e) Preparing select list of contractors i.e. short listing of contractors after scrutinizing the  

applications  received  in  response  to  the  press  notice  for  pre-qualification  of contractors 

and inspection of some of the works, done by them with the approval of the Bank,  inviting  

the  tenders  for  various  trades,  preparing  comparative  statements  and submitting the 

assessment reports and recommendations thereon to the Bank, assist the Bank  to  conduct  

negotiations  with  the  contractors  wherever  necessary  and  after  the Bank’s   decision   

on   the  tenders,   preparing   contract   documents   and   getting  those executed  by  the  

concerned  contractors  including  programme  of  work  within  the stipulated time frame. It  

is  clearly  understood  that  the  Bank  shall  at  its  absolute  discretion  may  involve services  
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of  any  site  Engineer/Project  Management  Consultants  in  force  (herein  after referred to 

as the PMC) for day to day supervision and ensuring that the said works are being  executed  

as  per  the  plans  and  designs  and  specifications  prepared  by  the Architect/Structural 

Consultants  and  provided  for  in  the  contract  agreement  with  the  selected  /  appointed 

contractors for various disciplines of the said works, monitoring of the project, checking the  

materials  /  works,  getting  various  tests  for  materials  and  works  done,  correct 

measurements of the works, initial scrutiny of the contractors bills at site and making the 

recommendations to the Architect/Structural Consultants. The Bank will be involving the said 

PMC agency in the project right from the beginning of the project i.e.  from the stages of soil 

exploration, prequalification of the contractors as the Bank’s agency to remain fully 

associated with the project and day to day work.  

  

The Architect/Structural Consultants shall not for whatsoever reason, object to the said 

appointment of the site Engineer/PMC by the Bank for monitoring of the project at site and 

assisting the Bank in scrutiny of the recommendations, reports, plans, estimates etc.  

received from the Architect/Structural Consultants with a view to the decisions in the matters 

at the Bank’s end. It is expected that the Architect/Structural Consultants and the PMC / site 

Engineer, if any PMC is employed by the Bank, work jointly as a team in good spirit with a 

view to getting the said works completed in best possible manner and efficiently.  

  

(f) Preparing landscape drawings & planting of saplings  

  

(g)Preparing for the use of the Bank, the contactors, PMC/ and the Site Engineers (if any) 

appointed by the Bank, six copies of the contract documents of various trades including all 

drawings, specifications and other particular such further details and drawings as are 

necessary for the proper execution of the said works.  

  

(h)Assuring full responsibility of correctness of structural and foundation design and design for 

all services and installations and soundness of the construction according to the said designs 

and specifications.  

  

(i)Assuming  full  responsibility  for  the  overall  supervision  and  proper  and  timely execution  

of  the  said  works  by  all  the  contractors  and  sub-contractors,  specialists, consultants, 

technical adviser etc. that may be engaged from time to time as defined in the  conditions  of  

engagement  referred  to  clause  2  below  by  following  up  the  matter closely,  with the 

appointed site Engineer/PMC, if any PMC is appointed by the Bank and even with the 

contractors. Appointment of the site Engineer/PMC by the Bank and their presence at site 

and involvement in the work shall not absolve the Architect/Structural Consultants in any 

manner from those responsibilities.  The role of the site Engineer/PMC will be as an Agent 

of the Bank employed for austere the Bank for efficient execution of the project at Site. The 

Architect/Structural Consultants will have right to oversee, differ with the site Engineer/PMC’s 

opinion in regard to the quality, measurement, rates of part/ substituted/ extra items etc. 

without affecting the Bank’s interest. However, in the event of any dispute arising out due to 

difference between the opinion of the site Engineer/PMC and the Architect/Structural 

Consultants, the decision   of   the   Bank’s   shall   be   final   and   binding   on   the   

Architect/Structural Consultants   (and   site Engineer/PMC as well).  
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     Normally, the work rejected by the Site Engineer / PMC or the rates and /or quantities 

reduced by them shall not be disputed by the Architect/Structural Consultants. However, if 

they differ with the decisions   of   Site   Engineer   /   PMC   in   this   regard,   they   have   

right   to   make recommendations/ suggestions to the Bank for the Bank’s consideration and 

pending the Bank’s  decision/s  on  such  points,  the  Architect/Structural Consultants  shall  

issue  the  interim  payment certificates  as  recommended  by  the  Site  Engineer  /  PMC.  

On getting the Bank’s decision on such points the Architect/Structural Consultants can give 

effect to the same as may be necessary in the Bills to follow thereafter. The 

Architect/Structural Consultant will have, however, a right to reject the works accepted by 

the Site Engineer / PMC if in their opinion they are not satisfied with the quality or execution 

of the same as expected by them but by clarifying the specific reasons in writing to do so to 

the Bank under a copy of the advice to the Site Engineer / PMC.  

  

(j)  Test-checking or cross checking of measurements of works at site if and wherever felt 

necessary on receipt of the bills from the site duly scrutinized and verified from the said Site 

Engineer / PMC of the Bank (if appointed, otherwise detailed measurements to be  checked  

by  the Architect/Structural Consultants),  checking  the  contractor’s  bills,  issuing  

certificates  for payment  and  passing  and  certifying  accounts  so  as  to  enable  the  Bank  

to  make payments  to  the   contractors  and  making  adjustments  of  all  accounts  between  

the contractors  and  Bank.  The  Architect/Structural Consultants  shall  assume  full  

responsibility  of  the  entire project, the correctness of the detailed measurements, 

calculations and summing-up of net  total  under  appropriate  tender  items  and  correctness  

of  the  payment  certified  by them. Time limit for verification and certification of bills by 

Architect/Structural Consultant shall be as under (failing which the Architect/Structural 

Consultant may be penalized)  

  

• Running bill within 15 days  

  

• Final bill within one month  

  

(k)Submitting report to the Bank  after  verification  the  account  of  cement  and  other 

important  materials  as  Bank  may  specify  and  certifying  the  quantities  utilized  in  the 

works.  

  

(l)Obtaining final building completion certificate and securing permission of Municipal 

Corporation or other authority for occupation of the building and obtaining refund of deposits, 

if any, made by the Bank to the Municipal Corporation or other authority. The 

Architect/Structural Consultants shall be also fully responsible for obtaining all other NOCs 

like those of Fire, Aviation and other departments/offices of Govt./ Semi Govt./ Public Bodies 

in connection with getting approvals to the plans, commencement of works, completion of 

works etc.  

  

(m) Appearing on behalf of the Bank before the Municipal Assessor & Collector or other 

authority in connection with the final settlement of the initial rentable value of the building/s 

and tendering advice in the matter to the Bank.  

  

(n) Any other service connected with the said works usually and normally rendered by 

Architect/Structural Consultants and not included in any of the items referred to above.  
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2.  Conditions of Engagement:  

  

a) The Architect/Structural Consultants shall submit to the Bank the sketch plans, detailed 

plans, cost estimates, tender documents etc. within the period stipulated in the schedule 

hereto annexed.  

  

b) The Architect/Structural Consultants shall exercise all reasonable skill, care and 

diligence in the discharge of duties  hereby  covenanted  to  be  performed  by  them  and  

shall  exercise  such  general superintendence  and  inspection  in  regard  to  the  said  

works  as  may  be  necessary  to ensure that the work being executed by the contractors 

under day to day supervision of the  site  Engineer/PMC/  Resident’s  Architect/Structural 

Consultant  Engineer  is  in  accordance  with   the Architect/Structural Consultant  working  

drawings  and  the  finishes  etc.  as provided  for  by  them.  In  the event of their finding 

out/ observing any deviations there from, they shall immediately bring    it to the notice of 

the site Engineer/PMC/Resident’s Architect/Structural Consultant Engineer/Contractors  

at  the  site  and  write  to  the  contractors  for  the  same.  All such letters addressed to 

the contractors by the Architect/Structural Consultants shall be routed, without exception 

through the PMC if any site Engineer/PMC is engaged, so that if there is any point of 

difference or there is any genuine technical / administrative / contractual difficulty in 

following the Architect/Structural Consultants’ directions, the site Engineer/PMC can first 

talk to the Architect/Structural Consultants and or to the Bank before the 

Architect/Structural Consultants’   letter/s reach to the contractors. Simultaneously, 

copies of all such correspondence with the PMC/ Contractors shall be sent to the Bank 

by the Architect/Structural Consultants periodically.  

  

   Architect/Structural Consultants’ overall responsibility will continue during the defect 

liability period to see that the PMC are persuaded to get the defects, if any, removed by 

the contractors and they shall give a “No Objection Certificate” at the end of the defect 

liability period of twelve months ………….. to the contractors if any Site Engineer/PMC is 

appointed otherwise Architect/Structural Consultants will take the responsibility 

themselves. Employees Bank they shall be authorized to write to the Architect/Structural 

Consultants, if they find any discrepancy in the drawings, specification or the 

Architect/Structural Consultants’ instructions or any drawings, details, clarifications 

required for speedy implementation of the works are pending from the Architect/Structural 

Consultants’ offices.  

  

(c) During the preliminary stage, the Architect/Structural Consultants shall visit the site, 

collect all the relevant data, take site particulars, ascertain local authority’s building bye-

laws, prevailing prices for building materials and labour wages etc. and forward the same 

to the Bank also. The Architect/Structural Consultants shall arrange, if required, for 

preparing a surveyed site plan and for necessary soil investigations like trial bores, or test 

pits, load bearing test or other soil tests as may be required and submit their report to the 

Bank. The cost of survey of site and carrying out soil investigations, various tests shall 

be borne by the Bank.  

  

(d) The  Architect/Structural Consultants  shall  co-ordinate  all  his  activities  during  the  

detailed  planning  and tendering stage and in case any Site Engineer/ PMC and other 
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consultants are separately appointed  by  the  Bank,  the  Architect/Structural Consultants  

shall  prepare  a  comprehensive  programme  of work  in  consultation  with  the  Site  

Engineer/  PMC  and  other  consultants  as  also  the contractors, and arrange to have 

the work completed in an expeditious manner and in accordance with the programme 

drawn up. For this purpose the Architect/Structural Consultants shall attend the weekly / 

fortnightly joint meetings of the Bank, the Architect/Structural Consultants, the ST/ PMC, 

all the concerned consultant, contractors / sub-contractors and assist the Site Engineer/ 

PMC to prepare joint minutes of the discussion / instructions at such meetings with a view 

to co- ordinate the work of the various Site Engineer/PMC/ Resident Architect/Structural 

Consultant Engineer or contractors / sub-contractors and to avoid delays.  

  

    It is clarified that day to day supervision, programming of the works and coordination of 

various activities, quality control, measuring and recording the actual quantity of work, 

their correctness, ensuring that the work is being executed as per tender specifications 

and drawings, pointing out of any discrepancy therein forthwith to the contractors after 

taking  the  Bank  into  confidence  will  be  responsibility  of  the  Architect/Structural 

Consultants  and  the Architect/Structural Consultants will oversee all these activities and 

follow up with the PMC or contractors, if any engaged by the Bank through their Resident 

Architect/Structural Consultant at site to ensure timely and quality work as provided in 

the agreement.  

  

(e) The Architect/Structural Consultants shall not make any deviation, alteration, omission 

from the approved design / plans without the written consent of the Bank.  The 

Architect/Structural Consultants shall not also undertake, execute or carry out any 

variations or extra items of works in excess of Rs.25,000/-  (Rupees  twenty  five  

thousand  only)  or  such  amount  as  the  Bank  may expressly authorize by separate 

letter. All variations and extra items allowed within the discretion of the 

Architect/Structural Consultants as well as costing Rs.25,000/-  and  above  or  the  

amount authorized  shall  be  referred  to  the  Bank  together  with  the  reasons  for  

making  such deviations and by furnishing an analysis of the extra cost involved thereby. 

All orders given to the contractors by the Architect/Structural Consultants for any 

authorized deviations from the contract documents shall be in writing and variations 

orders incorporating the rates and quantities of extra work and omitted items of work in 

respect of all deviations shall be issued within a fortnight from the date of issue of 

instructions for deviations but after getting the Bank’s approval within the same time. The 

Architect/Structural Consultants shall on no account permit the contractors to include cost 

of variations or extra items of work in the running bill or certify the payments for such 

variations or extra items till the rates therefore are accepted by the Bank.  In case of any 

additions or variations above  Rs.25,000/-  are carried out without the prior approval of 

the Bank, the Bank shall not be liable to pay the  contractors  for  such  additions  and  

variations  and  the Architect/Structural Consultants  shall  also  not  be entitled as a right 

to claim fees for such additional or deviated items of works.  

  

(f) In case any Site Engineer/ PMC is engaged by the Bank during the progress of work, the 

Architect/Structural Consultants’ representative at site shall remain in daily touch with the 

said Site Engineer/ PMC and ascertain from them whether any excesses over sanctioned 

cost is anticipated and / or has already occurred. The Architect/Structural Consultants 

shall immediately report the same to the Bank with adequate justification for the same 
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and obtain Bank’s approval thereto.  Also, as and when required, the Architect/Structural 

Consultants shall also prepare a revised cost estimate for Bank’s approval with 

assistance from / in consultation with the said PMC.  

  

(g) The Architect/Structural Consultants shall engage (within the fees mentioned in clause 

5 below) a qualified graduate Resident Architect/Structural Consultant/Engineer with not 

less than 5years experience or a diploma holder with not less than 8 years experience 

for coordination and overall supervision on the site on day to day basis during the 

construction of the works subject to clarifications given above on all projects costing Rs. 

3.0 crores or more. The cost of Rs. 3.0 crores will be the aggregate cost of various works 

awarded by the Architect/Structural Consultants under one single sanction / project.  

  

(h)The Architect/Structural Consultants shall, within the fees mentioned in clause 5 below, 
engage a qualified: - 

    (i) Structural Consultants / Engineer (ii) Electrical Consultants / Engineers (iii) Sanitary and 
Plumbing / Public  Health  Consultants,  Engineer  and  (iv)  Consultants  for  special 
installations   like   air-conditioning,   lifts,   generators   and   firefighting   installations, 
landscaping, interior works etc. to assist them in their works. The remuneration, fees of 
Resident Architect/Structural Consultant and his required assistants / consultants / 
Engineers appointed under clauses (i) and (j) shall be paid by the Architect/Structural 
Consultants who shall also be responsible for all the work, actions, omissions, etc.  of any 
such Resident Architect/Structural Consultant and his assistants / Consultants / Engineers.  

  

(i) The Architect/Structural Consultants are supposed to ensure that the disputed / rejected 

works and the works not  sanctioned  by  the  Bank  are  not  included,  the  quantities  

are  not  in  excess  of  the tender quantities unless justified suitably to the satisfaction of 

the Bank, the rates quoted by them  are  not  more  than  the  reasonable  in  case  of  

partly  done  /  substituted  /  extra items  and  not  more  than  tendered  rates  in  case  

of  completed  tender  items,  various recoveries / deductions from the bills are properly 

effected, other recoveries made up to the  last  running  bill  in  case  of  each  contractor  

by  the  Bank  to  minimize  further corrections at the Bank’s end, various insurance covers 

are arranged by the contractors before giving certificate for payments of the bills by the 

Bank to the contractors. The Architect/Structural Consultants shall be responsible for the 

corrections of the individual measurement, calculations etc.  The Architect/Structural 

Consultant should also satisfy themselves through their Resident Architect/Structural 

Consultant that there is no duplication of the measurements and recording of the work 

done is under proper tender items. In case any PMC is engaged by the Bank to avoid 

delays in verification on this account, the Resident Architect/Structural Consultant/ 

Engineer or his assistant at the site may remain associated with the Site Engineer/ PMC 

and the concerned contractors at the time of joint measurements to satisfy himself about 

what work is being measured and under that tender items.  

  

(j) The Architect/Structural Consultants shall pay an amount limited to 10% of the total 

payable fees to the Bank or adequate damages for losses caused to the Bank or delay 

on their part in carrying out the  terms  of  this  contract  and  the  Architect/Structural 

Consultants  shall  take  all  necessary  precautions  and perform  all  their  duties  before  

and  during  the  progress  of  the  work  to  bring  about completion of the work as may 

be entrusted to them including determining claims of the contractors due to fault or delay 
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caused by them or their staff, on which question the decision of Bank, is final and binding 

on the Architect/Structural Consultants.  

  

(k)  If the work of construction of any one or more of the civil engineering works or other 

works therein be substantially interrupted by force majeure or by reasons of any orders 

in writing issued by Banks topping or suspending the work of construction on grounds 

other than bad / unsound work or installation and / or defective supervision or lack of it or 

by reason of any undue or  unreasonable  delay on  the part  of  SBI  in  the  matter of 

approving of the work done or in the matter of giving such sanction or instruction as may 

be necessary for the future progress of the work, the firm shall not be liable in any way 

for the consequent delay in the completion of such work.  

  

(l) The Bank may require the Architect/Structural Consultant to go out or travel for discharge 

of any  of  their duties enumerated in this agreement without any extra fees. In case of 

outstation firms, in  addition  to  the  professional  fees  payable  to  the  appointed  

Architect/Structural Consultant,  the  traveling allowances   (as   per   actual   expenditure   

incurred)   and   halting   allowances   (without insisting on production of the related bills) 

are also paid to the senior partners/associates of  the  firm  of Architect/Structural 

Consultants  and  their  Junior  staff/associates,  whenever  they  visit  places other than 

their headquarters. In case the site of work is located in the same city halting and traveling 

expenses shall not be paid. The scale of halting allowance payable to the senior 

partners/associates of the firm of Architect/Structural Consultants and their junior 

staff/associates is as under:  

  

Traveling Expenses to the Architect/Structural Consultants and Consultants:  

  

Sl.No.  Visit undertaken by  Halting allowance  Travelling 

allowance  

i)  Senior Partner/Senior 
Associates of the  
Architect/Structural 

Consultants when the visit 

is undertaken with the prior 

approval of the Bank   

Similar to entitlement of  

AGM(SMGS-V)  

Single return Air 
fare (Economy  

Class)/Train  (AC  

2tier/First Class are 

per person (as per 

actual)  

(ii)  Junior  staff  of  

Architect/Structural 

Consultants/other 

associates/Consultants  

Similar to entitlement of 

Manager(MMGS-III)  

Single return Train 
(AC 2 Tier/First 
Class) fare per  
person(as per 

actual)  

  

(m) Whenever the work is examined by the Chief Technical Examiner of the Central Vigilance 

Commission and if he brings to the notice of the Bank any defective or substandard work 

or any irregular / excessive payments the Architect/Structural Consultants shall take 

necessary action to get the defect rectified and / or recover the irregular payments. They 

may bring such matters in writing to the notice of the concerned contractors by putting 

the correspondence / their letters to take immediate action to get the matters set right 

and report back to the Architect/Structural Consultants for compliance. The 
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Architect/Structural Consultants shall assist the Bank and shall send suitable reply to the 

Chief Technical examiner’s queries in shortest possible time. In case of any disputes with 

the contractor (s) or disputes arising out of the said project execution as well in the matter 

of arbitration (either initiated by the contractors or the Bank) pertaining to this project, the 

Architect/Structural Consultants shall, assist the Bank from time by drafting suitable 

replies in consultation with the legal advisers and protect the interest of the Bank.  

  

(n) The Architect/Structural Consultants shall, on the completion of the work, supply to the 

Bank free of cost two copies of 1:100 (one hundredth) scale drawings (one of which shall 

be in tracing cloth), two complete sets of structural drawings and two sets of drawings 

sufficiently showing the main lines of water and drainage pipes, electrical installation and 

other essential services and also and inventory of all fittings and fixtures in the building. 

The Architect/Structural Consultants shall, if so required by the Bank, supply extra copies 

of all such drawings and the cost of such extra copies shall be reimbursed by the Bank 

to the Architect/Structural Consultants in addition to this the Architect/Structural 

Consultant shall provide soft copies of drawings in pen drive or CD/DVD  

  

3.  Termination of Agreement  

  

(a) The agreement herein may be terminated at any time by either party by giving a written 

notice of two months to the other party.  Even  after  the  termination  of  their employment,  

the  Architect/Structural Consultants  shall  remain   liable  and   shall  be  responsible  

for  the certification / approval of any bills submitted by the contractors at any time in 

respect of the   work   executed   before   the   termination   of   the   Architect/Structural 

Consultants   appointment   and consequences  thereof  on  account  of  any  excess  /  

wrong  payment,  if  any,  certified  / recommended  by  the  Architect/Structural 

Consultants  for  payments  to  the  contractors,  are  liable  for  the payment of damages 

mentioned in paragraph 2 (j) herein above.  

  

(b) If the Architect/Structural Consultants close their business or the company, partnership 

firm stands dissolved due to provisions, if any, in partnership agreement of the firm in the 

event of death of one or more partners die or become incapacitated from acting as such 

Architect/Structural Consultants, then the Agreement shall stand terminated, subject to 

the clause 3(a) herein above.  

  

(c) (i)     If the Architect/Structural Consultants fail to adhere to the time schedule stipulated 

in the schedule hereto annexure or the extended time which may be granted by the Bank 

in his sole discretion or  

  

(ii)   In case there is any change in the constitution of the company / firm of the 

Architect/Structural Consultants for any reason whatsoever, the Bank shall be entitled to 

terminate this agreement without giving notice and entrust the work to some other 

Architect/Structural Consultants.  

  

(d) In case of termination under sub-clause (a), (b) or (c) above, the Architect/Structural 

Consultants shall not be entitled to fees or compensation except the fees payable to them 

for the work actually done and as per the provisions in this agreement .In such cases the 

decision of the Bank as  to  what  is  the  work  actually  done  and  what  is  the  amount  
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of  the  fees  due  to  the Architect/Structural Consultants on the basis of actual work and 

as per the provision in this agreement shall be final and binding on the Architect/Structural 

Consultants.  

  

(e)  In case of the termination under sub-clauses (a), (b) or (c) above, the Bank may make 

use of all or any drawings, estimates or other documents prepared by the 

Architect/Structural Consultants, after a reasonable payment for the services of the 

Architect/Structural Consultants for preparation of the same in full as provided herein.  

  

   

4.  Transfer of Interests  

  

(i) The Architect/Structural Consultants shall not assign, sublet or transfer their interest 

in this agreement, without the prior written consent it of the Bank.  

  

(ii) Whether the firm is partnership firm or a company, no change in the constitution of 

such partnership or no change in the constitution of Board of Directors of the company 

shall be made without the prior approval of SBI.  

  

5.   Scale of Charges  

  

(a) The Bank shall pay to the Architect/Structural Consultants as remuneration for the 

services to be rendered by the Architect/Structural Consultants in relation to the said 

works, and in particular for the services herein before mentioned, a fee calculated at the 

rate of …. percent (……percent) the cost of the work as indicated in sub-clause (c) of this 

clause plus service tax as applicable  

  

(b) If the Bank appoints independent consultant/s for the work pertaining to special 

installations like air-conditioning, lifts, wet-risers etc., the Architect/Structural Consultants 

shall not be paid any fees on the total value of such installations.  Similarly, no fee is 

payable on the cost of equipment’s for air-conditioning, lifts, computers etc., supply of 

which is directly arranged by the Bank.  

  

  

(c) The Architect/Structural Consultants shall be paid fees referred to above in the manner 

laid down in clause6 below, in respect of the preparation of plans, drawing up of 

estimates, specifications, pre- qualifications of contractors, calling of tenders etc. up to 

the stage the work is done by them on the value of works estimated by them initially or 

on the basis of approved tender for civil works.  However, the Bank  shall  be  entitled  to  

adjustments  subsequently  on  the  basis  of actual cost of executed works so that the 

total fee payable to the Architect/Structural Consultants does not exceed the aggregate 

of the percentages referred to in sub-clause (a) above on the value of the actual executed  

works  including  variations  due  to  increase or  decrease  in  the  scope of  the  work 

authorized by the Bank. The Bank shall have the liberty to omit, postpone or not to 

execute any work and the Architect/Structural Consultants shall not be entitled to any 

compensation or damages for such omission, postponement, or non-execution of the 

work, except the fees which have become payable to them for the services actually 

rendered by them.  
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6. Method of payment: -  

  

  

The Bank shall pay fees to the Architect/Structural Consultants in the stages as follows  

   

Sr 

No.  

Services to be 

recorded  

Subject to 

clarifications 

under col        

fees  

payments  

  

Up to stage 

total 

cumulative  

fees  

payments  

  

Remarks/clarification  

  

a)  

After    completion     
of sketch          
plans, preliminary    
estimates  
Architect/Structural 

Consultant’s     

design and model, if 

any, and their   

approval   by   the 

Bank.  

1/8th(12.5%)  

of the total 

agreed     
 % of  fees  on  

total    cost of    
related work.  
  

1/8 th(12.5%)  

of the total 
agreed % of 
fees on total 
cost of related 
work.  
  

 It is clarified that estimate of the 

work   at   this    stage   shall  

also include cost of interior 

work only if   the   sketch   

plans   

include      the  detailed  

department-wise     final layout   

plans   for   all   floor   for 
computerized office. As 
otherwise, the fees for  the 
sketch  plans  for interior work 
will be paid later on when     
the  sketch     plans     are 
approved by the Bank  
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b)  

After completion    of 
working   drawings   
& detailed    
estimates to the 
satisfaction of the 
Bank   including 
Architect/Structural 
Consultantural     & 
structural   drawing   
& all drawings 
pertaining to the 
various specialist 
services       &   their 
approval    by       
the  
Municipal  
Corporation or  other   
authorities  & Pre- 
qualifications     of 

contractors     

1/4th (25%)     
of the   total% 
of fees on total 
cost of    
related work.  
  

  

3/8th(37.5 

%)of  

the      

total%  of   

fees   on total 
cost of related 
work.  
  

If the civil work is executed in 
two stages i.e. foundation & 
plinth or pile   foundation   one   
stage and super structure   as   
second stage, assessed cost 
for each work will be the basis 
for release of payment. The   
fees   for  detailed   plans & 
estimates for interior work 
shall be paid   later on   when   
these   are received   
&  approved    by the  

Bank.50%of  the  fees  payable 
for this stage may,  however, 
be   
paid on completion and 

approval by the Municipal or 

other authority of all drawings 

pertaining of civil work & 

completion of prequalification 

work of civil contractors 

separately or together for 

foundation  &  super  structure 

civil work(on the estimated 

cost excluding interior work)  

 for    main civil  work   
(foundation as   well     
as     super  
structural)  
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c)  After preparation  
Of contract        

documents including  

tenders, issue of   
tender notices   in 
respect   of all   
trades, submission       
of  
recommendation 

to the Bank and 

execution of  

the contract 
documents for 
various trades.  
  

1/8th(12.5%)    

of  the    

total%  of    

fees   on total 
cost of 
related work.  
  

On½ (50%) of 
the total fees 
on total cost of 
related work  

 Here also, as clarified in para 
(b) above, initially the 
estimated cost shall be the cost 
of foundation or/ and super-
structure (excluding interior   
decoration work) when the 
general building work is in 
progress. The fees under this 
(c) stage will be paid later on 
when the  detailed 
plans/estimates/tender 
documents   etc.  are prepared     
by     the     ACF  and approved   
by   the   Bank  and   the tenders 
are invited by the ACF. Part   
payments   of fees   in   both 
these   cases can   be   released   
at discretion of the Bank on 
request of the ACF in 
proportion to the services 
completed in respect of 
particular trades.   Such   
payment shall be on account  

(d1)  

  

  

  

  

  

  

  

  

  

During the progress 
of  
construction      

and     in proportion 
to the value of   the   
said   works   as 

certified from time 

to time and  paid  by  

the  Bank.  

1/4th (25%) of 
the total%   of   
fees on total  

cost         of 

related 

work.  

3/4th (75%) of   
the   total fees 
on total fees 
on total cost           
of  
related 

work  

-----------------------------  
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(d2)  On  final 
completion of the  
project  & closing of  
accounts    

including obtention             
of occupation 
certificate from 
BMC/Local 
Authority// Fire 
authority/  
water connection  
authority/  
electrical     
connection 
authority      / gas 
connection 
authority and   / or   
any   other authority      
/ Board connected      

with  the 

occupation of 

building.  

1/8th(12.5%)    

of  the  
total% of   

fees   on total 

cost  of 

related work.  

  

7/8th(87.5%)    

of  the   

total fees on  

total  cost  of 
related work.  
  

----------------------------  

(d3)  After   the   ACF   

issue  “No  

objection certificate” 
 for  the 
refund   of  
contractors 
retention money on 
expiry      of  
Defects liability   

period  of  the  

various        
contractors and/ or 
attending to the 
CTE’s / CVO’s  
observations,   if    
any, from  time  to  
time  till its   final  
disposal   and 
award of  
arbitration,  if any, 
whichever is later.  

1/8th (12.5%)   
of the total % 

of   fees   on 
total cost of 

related work.  
  

100% of the 

total fees of 

total cost of 

related work  

The final payments under d1, 

d2&d3 shall be made in 

accordance with and on the 

basis provided in clauses 5 

herein  
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e)  In case, this 

agreement is  

      

 terminated in 
pursuance of 
clause 3 above, 
fees   shall   be paid 
to   the  
Architect/Structural 
Consultants for the 
actual services 
rendered as per 
stages referred to 
in clause and 
subject to other 
provisions about 
recoveries etc as 
provided for 
elsewhere in  
this agreement  

  

   

  

7. Visit to the Site  

  

In addition to the stationed qualified Resident Architect/Structural Consultant /Engineer and 

one or two of his assistants as the Architect/Structural Consultants may consider necessary 

to support him. The Architect/Structural Consultants as stipulated by the Bank or their 

representatives shall visit the site at least once in a week and more frequently if so required 

and their consultants shall visit the site periodically and as frequently as works require and 

inspect and supervise the construction to ensure and satisfy themselves that the works are 

being executed as designed and planned by them and approved by the Bank and general 

quality of the work and finishes etc. are good. For this no charges, shall be payable by the 

Bank.  

  

8. Delays, Responsibility and Recoveries from fees  

  

(a) If  the  construction  work  after  appointment  of  the  contractors  get  delayed  and  

the appointed  contractors  disagree  to  bear  liquidated  damages  levied  for  the  

same  as  per  the provisions in the agreements between the Bank and the contractors 

on a ground that they did not receive detailed Architect/Structural Consultant / 

structural drawings and of any further clarifications from the Architect/Structural 

Consultants, the Architect/Structural Consultants shall be liable to make good the 

losses to the Bank to an extent of  the amount of  liquidated  damages disagreed  by 

the contractors.  Similarly,  if  the works done as per the Architect/Structural 

Consultants’ earlier given Architect/Structural Consultant / structural drawings are 

required to be the  altered  /  demolished  because  of  mistakes of  the  

Architect/Structural Consultants  /  their  consultants, the Architect/Structural 

Consultants  shall  be liable to  bear the  cost of  the  work required  to  be  so  altered  

/ removed (including  removal / alteration  cost)  unless the contractors  agree to  forgo 
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the cost of  said work.  In  the  event  the  Architect/Structural Consultants  fail  to  

discharge  their  duties  diligently  and  delays  are caused  due to their negligence or 

if they do not cooperate and  the work is not completed within the time frame, they 

shall be liable to make good the damages suffered by the Bank without prejudiced to 

the Bank Bank’s right to terminate the agreement and pay such fees, which is at 

discretion of the Bank, required to be paid at the time of termination.  

  

  

(b) In case any Site Engineer/ PMC or any consultant is engaged by the Bank, the 

Architect/Structural Consultants shall, closely follow up and keep the account of the 

progress made and arrange to solve the bottle necks, if any, and clarify the doubts / 

details, if any required by the Site Engineer/ PMC / contractors through their Resident 

Architect/Structural Consultant/ Engineer and his assistants at site.  If necessary, they 

should write to the Site Engineer/ PMC under advice to the Bank about time lag in the 

works and suggest improvements / course of action for PMC’s consideration. 

Similarly, if the Site Engineer/ PMC is engaged, they will be authorized to write   to   

the   Architect/Structural Consultants   about their   requirements   like drawings, 

details, clarifications, discrepancies etc. if any, at Architect/Structural Consultant’s 

end.  

  

(c) It is agreed by the Bank and the Architect/Structural Consultants that the total 

recoveries / adjustments on account of delays / mistakes except in case of structural 

failure, at Architect/Structural Consultants’ end and any other account from the 

Architect/Structural Consultant’s fees shall not exceed 15% of their total fees for the 

entire project including interior decoration work, foundation, compound development, 

landscaping etc. To protect their interest, the Architect/Structural Consultants shall 

keep the matter on record and shall maintain file / register with the acknowledgements 

etc. for issue of drawings, clarifications with Bank in writing.  However, in the event of 

any damage/ loss caused to the Bank on account of structural failure due to defective 

structural design by the Architect/Structural Consultants and / or their structural 

consultants, the Architect/Structural Consultants shall be liable to make good fully 

such damages / loss to the Bank without any upper limit.  

 

9.  Arbitration  

i) Any dispute and items of disagreement arising between the Architect/Structural 

Consultants and the Site Engineer / PMC shall be referred to the Chief General 

Manager or in his absence, the General Manager of concerned network of SBI (the 

Bank) and his decision on those matters will be final and binding on the 

Architect/Structural Consultants and Site Engineer / PMC as well.  

ii) If any dispute, difference, or question shall at any time arise between the 

Architect/Structural Consultants and the Employer as to the interpretation of this 

agreement or concerning anything herein contained or arising out of this agreement 

except that state in (I) above or as to the rights, liabilities and duties of the said 

parties hereunder, or as to the execution of the said works, except in respect of the 

matters for which it is provided herein, that the decision of the Employer is final and 
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binding, the same shall be referred to the Arbitration for settlement of disputes and 

final decision of the arbitrator to be agreed upon and appointed by both the parties.  

iii) For the purpose of appointing the (……….) based sole Arbitrator referred to above, 

the Appointing Authority i.e. the Chief General Manager of (……..was local Head 

Office) of the Bank or on his behalf the Asst. General Manager 

(Premises),(…………)Local Head Office will send within thirty days of receipt by 

him of the written notice aforesaid to the Architect/Structural Consultants a panel of 

three names of technically competent persons not below the rank of Superintending 

Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI 

etc.   

iv) The Architect/Structural Consultants shall on receipt by them of the names of 

aforesaid, select any one of the persons named to be appointed as a sole Arbitrator 

and communicate his name to the Appointing Authority who shall thereupon without 

any delay appoint the said person as the sole Arbitrator. If the Architect/Structural 

Consultants fail to communicate such selective as provided above within the period 

Specified, the Appointing Authority shall make the selection and appoint the 

selected person as the sole Arbitrator.  

v) If the Appointing Authority fails to send to the Architect/Structural Consultants the 

panel of three names as aforesaid within the period specified, the 

Architect/Structural Consultants shall send to the Appointing Authority a panel of 

three names of technically competent persons not below the rank of Superintending 

Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI 

etc. The Appointing Authority shall on receipt of the names of the aforesaid persons 

and appoint his as the sole Arbitrator within 30 days of receipt by him of the panel 

and inform the Architect/Structural Consultants accordingly. If the Appointing 

Authority fails to do so, the Architect/Structural Consultants shall be entitled to 

appoint one of the three persons from the panel as the sole Arbitrator and 

communicate his name to the Appointing Authority.  

vi) If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

of vacates his office due to any reason whatsoever another sole Arbitrator shall be 

appointed as aforesaid. vii) The work under the contract shall, however, continue 

during the Arbitration proceedings. No payment due or payable to the 

Architect/Structural Consultants shall be with-held on account of such proceedings 

except the disputed payment of fees on account of other provisions in this 

agreement.  

viii) The Arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties fixing the date of the first hearing.  

ix) The Arbitrator may from time to time, with the consent of the parties, enlarge the 

time for making and publishing the award.  

x) The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. The Arbitrator shall decide each dispute in accordance with the 

terms of the contract and give a reasoned award. The venue of Arbitration shall be 

such place as may be fixed by the Arbitrator in his sole discretion.  
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xi) The fees, if any, of the Arbitrator shall, if required to be paid before the award is 

made and published, be paid half and half by each of the parties. The costs of the 

reference and of the award including the fees, if any of the Arbitrator, who may 

direct to and by whom and in what manner, such costs or any part hereof shall be 

paid, may fix or settle the amount of costs to be paid.  

This agreement executed the day and year first written above.  

In witness of this agreement, the parties hereto have subscribed their respective hands 

hereto and or a duplicate hereof on the day, month and the year herein above first 

mentioned.  

Signed and delivered by within name 

……………………………………………………………  

  1.      2.                                   Signature of Managing 

Partner  

Signed and delivered for and on behalf of The State Bank of India by  

1.  

    2.        

 This agreement executed the day and year first written above.  

 

 In witness of this agreement, the parties hereto have subscribed their respective hands 

hereto and or a duplicate hereof on the day, month and the year herein above first 

mentioned.  Signed and delivered by within name  

……………………………………………………………  

  

 1.  

  

2.                                                                        Signature of Managing Partner   

Signed and delivered for and on behalf of The State Bank of India by  

  

1.  

  

2.  
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SCHEDULE (REF. CLAUSE 1(a) & 2(f) OFTHE AGREEMENT  

  

  

Sl  

No.      

Submission         

  

Period  

1  Inspection of site & submission of report One week from the date of intimation by 

the Bank. 

2  Submission      of      sketch      plan & 

preliminary estimates.  

Within 2 (Two) weeks from the date of 

receipt of instructions from the Bank  

3  Submission   of   Drawings   and   Draft 

tender    documents    complete    in  all 

respect  

Within 2 (two) weeks from the date of 

receipt of Bank’s approval of the sketch 

plans and preliminary estimates  

4  Submission   of   Drawings   and   Draft 

tender    documents    complete    in all 

respect.  

Within (4 four) weeks from the date of 

receipt of plan approved by the local 

authority.  

  

5 Submission of Architect/Structural 

Consultant’s report on the tender.  

Within 2 (two) weeks from the date of 

receipt of tenders from the Bank  

6  Submission of variation orders.  Within a fortnight from the date of 

receipt of Bank’s approval of the 

variation. In the case of variation 

costing less than Rs.25, 000/- or the 

amount authorized, as the case may 

be, within one week from the date of 

issue of instructions by the 

Architect/Structural Consultants to the 

contractors.  

7  Other drawings, etc if any  Within a reasonable time making for 

the smooth running of the work  

  

  

Maximum cap for the repair & rehabilitation of the building is as under: 

1. For all repair works involving examination of structural stability is 3.5 % of the work 

value 
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APPLICATION FORM 

                       TO BE FILLED BY THE APPLICANT  

  

Sl No     Please fill 
the Data 
(Do not 
mention as 
enclosed/ 
Yes/ No/ 
Submitted,  
etc.)  

Type of 

Document to be 

enclosed  

Attach

ment  

  Category Applied For        

1.   Name of the Firm         

2.   Constitution of the Firm  

(Proprietorship/ Partnership/ 

Company)  

    

  

3.   Date, month & year of Establishment 
of the firm   
  

  Establishment/ 
companies   
registration/  

partnership deed    
4.   GST Number    GST  

  
5.   PAN Number    PAN  

  
6.   Contact person name        

7.   Mobile Numbers & Telephone 

numbers  

    
  

8.   Email ID        

9.   Registered Office Address        

10.   Communication Address  

  

    
  

11.   Local Address in Mumbai  

  

  

  
Enclose 

valid proof  
  

12.   MSE Registration, if so mention 

number & date (in same trade)  

  Enclose MSE  

valid certificate    
13.   Weather Startup firm, if so please 

furnish the number and date.  

  Enclose valid 

certificate    
14.   Name of Partners/ Associates/ 

Directors  

    
  

15.   Bio-data of Partners/ Associates/ 

Directors.  Bio-data to be given in 

the Uploaded format   

  

Annexure-‘A’  

  
16.   Registration Number with Council of  

Consultant / Indian Institute of 

Architect/Structural Consultants: 

  Enclose Valid  

Registration 

Certificate  
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Mention Registration number with 

validity    

17.   List of major works completed during  

the last 7 years i.e. from 1st April 

2016 to 31st march 2023  

  

Annexure-‘B’  

  
18.   List of Major works on hand as on  

31.03.2023  

  
Annexure-‘C’  

  
19.   List of other works (other than 

building works) on hand as on  
31.03.2023  

  
Annexure-‘D’  

  
20.   Bankers Name & Details        

21.   Weather registered/ empaneled with 

BMC/ Central  

Govt./State Govt./ Financial 

Institutions/ PSU’s/ MNC, furnish 

their names category and date of 

registration.  

  

Enclose letters of 

empanelment  

  
22.   Declaration regarding near relatives 

working in the Bank  

  
Annexure ‘E’  

  
23.   Names and addresses of the persons 

who will be in position to certify about 

the quality as well as performance of 

your organization.  

  

Annexure ‘F’  

  
24.   In formation relating to whether any 

litigation is pending before any 

Arbitrator for adjudication of any 

litigation or else any litigation was 

disposed during last 7 years by an 

arbitrator. If so, submit the details.  

  

Annexure ‘G’  

  
25.   Amount of service tax/GST paid year 

wise during last 3 financial year 

ending on 31st March of the current 

year with income tax return Form ST-

3 as document proof  

  

Enclose ST-3 

form  

  
26.   Turnover (any three)       

27.   FY 2022-23  ₹  Certificate issued  

by CA/ Profit & 

Loss statement    
28.   FY 2021-22  ₹  Certificate issued  

by CA/ Profit & 

Loss statement    
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29.   FY 2020-21  ₹  Certificate issued  

by CA/ Profit & 

Loss statement    
30 WORK-1: (Mandatory)      

(i). Work Order Details for Work-1  

Work order (work-

1)  

  

(a) Name of the Work    

(b) Work Order No    

(c) Work Order Amount    

(d) Work Order Date    

(ii). Work Completion Details for Work-1    

Completion  

Certificate  

(work-1)  
  

(a) Work Completion Value    

(b) Work Completion Date    

(c) Client Name    

 (d) Client Address       

(e) Client Mobile Number and 

landline  

  

(f) Client official email ID:    

31.   WORK-2: (Optional)        

(i). Work Order Details for Work-2  

Work order (work-

2)  

  

(a) Name of the Work    

(b) Work Order No    

(c) Work Order Amount    

(d) Work Order Date    

(ii). Work Completion Details for Work-2  

Completion  

Certificate  

(work-2)  

  

(a) Work Completion Value    

(b) Work Completion Date    

(c) Client Name    

(d) Client Address     

(e) Client Mobile Number and 

landline  

  

(f) Client official email ID:    

32.   WORK-3 (Optional)      

(i). Work Order Details for Work-3  

Work order (work-

3)  

  

(a) Name of the Work    

(b) Work Order No    

(c) Work Order Amount    

(d) Work Order Date    

(ii). Work Completion Details for Work-3  

Completion  

Certificate  

(work-3)  

  

(a) Work Completion Value    

(b) Work Completion Date    

(c) Client Name    

(d) Client Address     

(e) Client Mobile Number and 

landline  
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(f) Client official email ID:    

33.   WORK-4 (Optional)      

(i). Work Order Details for Work-4  

Work order (work-

4)  

  

(a) Name of the Work    

(b) Work Order No    

(c) Work Order Amount    

(d) Work Order Date    

(ii). Work Completion Details for  

Work-4  

  

Completion  

Certificate  

(work-4)  

  

(a) Work Completion Value    

(b) Work Completion Date    

(c) Client Name    

(d) Client Address     

(e) Client Mobile Number and 

landline  

  

(f) Client official email ID:  

  

  

34.   Signed copy of Declaration    Annexure-“H”  
  

35.   Details of Key Employees also 

mention total number of employees in 

the organization  

    

Annexure-“I”  

  
36. Signed copy of Application    Signed copy of  

Empanelment   

Notice    
  

Signature with seal  

  

Name:   

  

Place:  

Date:  
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           ANNEXURE-A  

  

BIO-DATA OF THE PARTNERS/ ASSOCIATES  

   

SL 

NO  

PARTICULARS  DETAILS  

  

1  Name and email id:    

  

  

2  Associates with the firm since:   

  

  

3  Date of Birth/ Age:   

  

  

4  Professional Qualifications    

5  Professional Experience :    

6  Professional Affiliation      

7  Membership in  :    

8  Details of Published papers: in  

Magazine    

  

  

9  Details of cost-effective 
methods/:   
designs adopted in the projects    

  

  

10  Exposure to new materials/  :  
Techniques    
  

  

11  Details of Features of green :   
buildings provided in the 
buildings   
  

  

12  Details of modern amenities  :  
provided in the buildings   
  

  

  

Signature of the Consultant with seal    
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ANNEXURE-B  

    

LIST OF MAJOR WORKS COMPLETED DURING THE LAST 7 YEARS   

   

Sr.  

No 

.  

  

Name 
of the 
client  

  

Nature  
of  

work  

  

Features 
of green 
building 

and mod- 
ern 

ameni- 

ties pro- 

vided  

  

Loca- 

tion of 
the  

building /  
municipal 

limits  
  

Estimate 
d  

Value  

  

Built 
up  

Area 
in 

Sq.ft.  
  

Hei 
ght 
of  

the  

buil 

ding  

  

Pr es 
ent  

positio 
n  
  

Scheduled 
date of 
completion  

  

Remark 
s  
  

                      

                      

                      

                      

                      

  

Signature of the Consultant with seal   Date:    

Place:    

  

      

ANNEXURE-C   

  

LIST OF MAJOR WORKS IN HAND AS ON DATE  

   

Sr .  

N o   

  

Name  

of the 
Client   
  

Na- 

ture  
of  
wor 

k   

  

Fea- 

tures of  
green 
building 
and  
mod- 

ern 
ameni- 
ties 
provided   
  

Location 
of the 
building / 
municipal 
lim- 
its   

  

Estima 
ted 
value   
  

Built 
up 
Area 
in 
Sq.ft.   
  

Height 
of the 
building   
  

Date  

of 
start   
  

Pe- 

riod of  
com 

pletion   
  

Actual 
date of 
com- 
pletion   

  

Final 
valu 
e of 
the  
pro- 

ject   

  

Reasons  
for the 
variation 
/ delay if  
any   

  

                          

                          

                          

  

    

Signature of the Consultant with seal   Date:    

Place:    
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ANNEXURE-D   

  

LIST OF OTHER WORKS (OTHER THAN BUILDING WORKS) IN HAND AS ON  

DATE  

   

Sr.  

No.  

  

Name of the 
client  

  

Nature of 
work  

  

Estimated 
Value  

  

Present 
position  

  

Scheduled 
date of  

completion  

  

Remarks  

  

              

              

              

              

              

  

       

   

   

Signature of the Consultant with seal    

Date:    

Place:    
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 ANNEXURE – E           

  

DECLARATION REGARDING NEAR RELATIVES WORKING IN THE STATE 

BANK OF INDIA  

  

I/We........................................................................................S/o/D/o........................... 

...........................................................................................Residing  at     

…...................................................................  

….......................................................................................................  hereby certify that 

none of our relatives(s) as defined in the Tender document is/are employed in the State 

Bank of India as per details given in tender document. In case at any stage, it is found that 

the information given by me is false/incorrect, the State Bank of India shall have the 

absolute right to take any action as deemed fit, without any prior intimation to me.  

  

(The near relatives are members of a Hindu undivided family/husband and wife/ the one 

related to the other in the manner as father, mother, son(s) and son's wife (daughter-in-

law), daughter(s), husband (son-in-law), brother(s) and brother's wife, sister(s) & sister's 

husband (brother-in-law).  

 

 

Place:     

Date   

      

Signature of Applicant with Seal  

  

Name in Capital Letters:  

  

Address:  
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ANNEXURE – F  

  

DETAILS OF THREE RESPONSIBLE CLIENTS / PERSONS TO WHOM THE 

MAJOR WORKS CARRIED OUT BY THE APPLICANT  

  

S. 

No.  

Name of the 

Official  

Organization & 

Address  

Contact 
Numbers  

  

E-mail ID  

          

          

          

(Add separate sheet if required)    

Notes:  

1. Information has to be filled up specifically in this format.   

2. Indicate other points, if any, to show your technical competence to indicate any 
important       point in your favour.  

  

Name of Authorized Signatory                                                     Sign & seal of the applicant  
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ANNEXURE – G  

                

DETAILS OF LITIGATION / ARBITRATION CASES IN THE LAST SEVEN YEARS OR 

CURRENTLY UNDER EXECUTION  

  

Year  Award for 
or against  
Applicant  

Name of  

Client  

Cause of  

Litigation 

and Matter 

of Dispute  

Disputed 

Amount  

Actual  

Awarded  

Amount  

            

            

            

(Add separate sheet if required)    

Notes:  

1. Information has to be filled up specifically in this format.   

2. Indicate other points, if any, to show your technical competence to indicate any 
important point in your favour.  

  

  

  

  

Name of Authorized Signatory                                                     Sign & seal of the 
applicant  
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ANNEXURE –H  

DECLARATION  

1. All the information furnished by me/us here above is correct to the best of my 

knowledge and belief.  

2. I/We have no objection if enquiries are made about the work listed by me/ us in 

the accompanying sheets/ annexures.  

3. I/We agree that the decision of Bank in selection of Architect/Structural Consultant 

will be final and binding to me/ us  

4. I/We hereby confirm that our firm/agency/company has not been disqualified / 
debarred / blacklisted by any Governments, Semi-governments, PSUs, Banks including 
any of the Offices/Branch of State Bank of India Pan India during last 7 year from the 
date of application.  

5. I hereby confirm that all information, particulars, copies of certificates & 

testimonials in connection with my empanelment are correct and genuine. I am, 

therefore, liable to face appropriate actions as deemed fit by the Bank in the event of any 

of the information, particulars, copies of certificates and testimonials are not found correct 

and genuine.  

  

Place:                                                                          Signature of the applicant/firm with 

seal  

Date:  
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 ANNEXURE – I                

DETAILS OF KEY TECHNICAL PERSONNEL (PERMANENT EMPLOYEE), GIV- 

ING DETAILS ABOUT THEIR TECHNICAL QUALIFICATION & EXPERIENCE  

IN-CLUDING THEIR IN-HOUSE ESTABLISHMENT  

(Add separate sheet if required)    

S. 

No.  

Name  Qualification  Experience  Particulars  
of Work  
Done  

Employed 
in Your  

Firm Since  

Any Other 

Information  

              

              

              

              

              

              

              

              

  

Notes:  

1. Information has to be filled up specifically in this format.   

2. Indicate other points, if any, to show your technical competence to indicate any important 

point in your favour.  

  

  

Name of Authorized Signatory                                                  Sign & seal of the applicant  


