
 

                                                                                                                            Sign & Seal of 
contractor 

1 

 

 

 
 
 

TENDER ID :AHMVAO6112 
 

 
STATE BANK OF INDIA 

 

INVITES ONLINE E-TENDER 
 

FOR 
INTERIOR FURNISHING WORK OF SBI CHALAMANI BRANCH, 

DISTRICT – CHHOTA UDEPUR 
 
 

FROM 
 

THE SBI AHMEDABAD CIRCLE EMPANELLED FURNITURE WORK CONTRACTORS  
UNDER THE CATEGORY OF WORKS UP TO RS. 10.00 LAKHS AND ABOVE 

 

 
THE LAST DATE OF SUBMISSION OF ONLINE TENDERS: 

12.10.2023 UP TO 03:00 PM 
 
 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED  

 
 
 

PART – A (TECHNICAL BID) 
 

TENDER SUBMITTED BY: 
NAME         : 
ADDRESS  : 
DATE          : 
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NOTICE INVITING TENDER (NIT) 

 
SBI invites Online tender in two bid system, from the Bank’s Empanelled Furniture contractors of Ahmedabad 
Circle for INTERIOR FURNISHING Work OF SBI CHALAMANI BRANCH, DISTRICT – CHHOTA UDEPUR. 
 

1 Name of Work PROPOSED INTERIOR FURNISHING Work OF SBI 
CHALAMANI BRANCH, DISTRICT – CHHOTA UDEPUR 

2 Time allowed for completion 30 (Thirty) Days from date of commencement of work 
order or handing over of site whichever is later. 

3 Earnest Money Deposit Rs. 6,100/- by means of Demand Draft / Pay Order (Valid 
for a period of 90 days from the last date of submission 
of the tender) from any scheduled Nationalized Bank 
drawn in favour of State Bank of India, payable at 
Rajpipla/ Chhota Udepur. [Those registered with 
MSME-UDYAM need not submit EMD. Instead of DD, 
Valid MSME UDHYAM certificate shall be uploaded] 

4 Initial Security Deposit 2% of the Tender amount 

5 Total Security Deposit 5% of the final bill amount including ISD 

6 Cost of tender documents NIL 

7 Start and end date for downloading of 
tender documents form Bank’s website 

29/09/2023 to 12/10/2023 at www.sbi.co.in under 
<Link><SBI in the news >procurement news. 

8 Last date & time of receipt of Tender 12/10/2023 up to 03:00 Pm. 

9 Address at which the Tenders are to be 
submitted/ Tenders invited by 

THE ASSISTANT GENERAL MANAGER 
STATE BANK OF INDIA,  

REGIONAL BUSINESS OFFICE - 6,  
2ND FLOOR, SURVEY/BLOCK NO.- 59, 

OPP. VADIYA JAKAT NAKA, NARMADA 
RAJPIPLA - 393145 

10 Date and time of opening of Tender 12/10/2023 at 03:30 Pm. 

11 Date & time for e-reverse auction NA. Successful Bidder shall be declared based on the 
L-1 Amount obtained in Sealed Price Bid. 

12 Agency for arranging online 
Bidding (Technical bid and sealed price 
bid) 

M/s. Antares Systems Limited, Mr. Kushal Bose 
Mobile No.: +91 9674758719 e-Mail: 
kushal.b@antaressystems.com 

13 Defect liability period. 12 months from the date of Virtual Completion  

14 Validity of offer. 90 days from the date of opening of Price-bid  

15 Liquidated damages 0.50% of contract amount per weeks subject to max. 5% 
of contract value or final bill value.  

16 Value of Interim Certificate No advance on materials I plant I machinery or 
mobilization advance shall be paid under any 
circumstances Only full and final payment shall be made 
after satisfactory completion of work.  
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17 Insurance The contractor shall obtain all necessary insurance 
policies as per the governing laws applicable at the 
center & shall require to produce the original policy of 
Insurance & receipt of the premium as applicable in the 
matter to the Architect/Bank. In absence of policy, bank 
may deduct a LS amount of Rs. 300 per lakh of work 
value. 

18 Water and Electricity If contractor is permitted to use SBI source of water & 
electricity, the SBI will recover @ 0.5% of contract 
amount from the final bill of contractor. However 
further distribution & extension & light fixtures etc. With 
required MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own cost 
within the accepted tender amount. Bank will recover 
0.5% of the final bill amount towards consumption of 
water & electricity. 

19 Rates Rates quoted shall be inclusive of all existing & future 
(including variation) taxes, duties, levies, royalties, 
transportation, other incidental charges, WCT etc. PVA 
& PVA Clause shall not be applicable. 
Note: GST will be paid Extra as per Applicable norms. If 
any tenderer puts any condition/anything/any taxes 
extra over and above their quoted rates the tender 
shall be summarily rejected. 

20 The tender will be summarily 
rejected if the Bidder 

1. Failed to submit required documents. 
2. Failed to submit the original EMD at above 
office before due date. (or Valid MSME UDHYAM) 
3. Failed to upload Entire tender document, which is 
downloaded from the website as a proof of  
accepting the terms and conditions. 
4. Failed to upload the Scan copy of required 
documents as mentioned in the documents to be 
uploaded. 
5. Partly or fully Modifies, alters or corrects the  
Tender document uploaded by the Bank. 

21 Tenders can be downloaded from the bank’s website www.sbi.co.in(link) or SBI e-
Tender Portal www.tenderwizard.in/SBIETENDER. It shall be responsibility of the 
contractor to timely submit the technical and financial bid. SBI, in no case shall be 
responsible for site issues/ delay in tender submission. 

22 The contractor shall read and understand each page of the tender document thereby ensuring the 
number and sequence of all pages. 

23 No conditions other than mentioned in the tender will be considered, and if given they will have to 
be withdrawn before submission of final quote, else their bid will be rejected. 

24 The Bank will place order as per its requirement and quoting minimum rate for any category does 
not provide any guarantee for receiving order for that item by the firm who quotes lowest rates. 

25 Bank reserves right to cancel any/ all tenders at any stage without assigning any reasons. The 
Bank shall be at full liberty to disqualify the bidder based on Bidder’s/ Firm’s previous works 



 

                                                                                                                            Sign & Seal of 
contractor 

4 

 

 

feedback in the Circle. 

26 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no 
claim for revision of rates or other condition if his tender is accepted in parts. 
Claims for revision of the Quoted price by any bidder after the tender will not be entertained. 

27 In case the date of opening of Tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 

28 Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm 
should be visit the website till last date of submission for changes/ corrigendum, if any 

29 SBI reserves the right to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason(s) for doing so, no claim / correspondence shall be entertained in this 
regard. For any clarification regarding Tendering procedure, please contact SBI RBO-6, Rajpipla, 
whose address is mentioned in the NIT. 

30 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 
procedures & well equipped with all requirements. SBI will not take any responsibility of delay in 
submission due to EMD, slow internet connectivity, system failures etc. 

31 Only final payment will be made.  

32 Percentage, if any, to be deducted from bills and total amount to be retained :10 % from Running 
Bills, subject to maximum Total 5% of contract amount or actual Final Bill value. 

33 The 'make' of materials should be chosen strictly from the approved makes as given in the tender. 
Using of multi brands for the same item is not permissible. Single brand should be used for entire 
project. No change of brand will be permitted during the progress of the project. Decision of Bank 
in this regard shall be final. 

 
Yours Faithfully, 
 
 
 
 
(For and on behalf of SBI) 
 
The Assistant General Manager        Date: 29-09-2023 

STATE BANK OF INDIA, 

RBO - 6,  

Rajpipla. 
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FORM OF TENDER 

 
 
 
To, 
The Assistant General Manager         

STATE BANK OF INDIA, 

       RBO - 6,  

Rajpipla 

 

 
PROPOSED FURNISHING WORKS FOR SBI CHALAMANI BRANCH, DISTRICT – CHHOTA UDEPUR. 

Having examined the terms & conditions, drawings, specifications, design relating to the  works 
specified in the memorandum hereinafter set out and having visited and examined the site of 
the works specified in the said memorandum and having acquired the requisite information 
relating thereto and affecting the quotation, I/We hereby offer to execute the works specified in 
the  said  memorandum  within  the  time  specified  in  the  said memorandum on the item rate 
basis mentioned in the attached schedule and in accordance in all respect with the 
specifications, design, drawings and instructions in writing referred to in conditions of Tender, 
the articles of agreement, conditions of contract and with such conditions so far as they may be 
applicable.  

 

MEMORANDUM   

(a)  Description of work  PROPOSED FURNISHING WORKS FOR SBI 

CHALAMANI BRANCH, DISTRICT – CHHOTA UDEPUR 
(b)  Earnest Money  Rs. 6,100/- by means of Demand Draft / Pay Order 

(Valid for a period of 90 days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State Bank of 
India, payable at RAJPIPLA/ DISTRICT – CHHOTA 
UDEPUR. [Those registered with MSME-UDYAM 
need not submitted EMD. Instead DD, Valid MSME 
UDHYAM certificate shall be uploaded] 

(c) Percentage, if any, to be deducted 
from Bills and total amount to be 
retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value. 

(d)  Time allowed for completion of 

work from the date of issue of 

work order.  

30 days from the date of commencement as per 

tender.  

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of Contract annexed hereto so far as they may be applicable 

or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions. 
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We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the currency of contract/execution/completion period. I/We have 
deposited a sum of Rs. _________of the total tender amount as Earnest Money with the State  
 
Bank of India which is not to bear any interest. I / We fail to execute the Contract when called 
upon to do so I/ We do hereby agree that this/any sum shall be forfeited by me/us to SBI and 
any suitable action may be taken by the Bank against us.This may also include debarring of my 
empanelment for an year or so. 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 6,100/-  as 
Earnest money deposit with the SBI. Should I/we do fail to execute the contract when called 
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI.  
 
 

 

Yours faithfully,  
 

 

 
Signature of contractor With Seal  

 
 

 
1) Our Bankers are: i)      ii) 
 
The names of partners of our firm are: i)    ii) 
 
Name of the partner of the firm Authorized to sign 
Or 
 
(Name of person having Power of Attorney to sign the Contract.) 
(Certified true copy of the Power of Attorney should be attached) 
 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses i)    ii) 
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SAMPLE BUISNESS RULE DOCUMENT 

 
ONLINE E-TENDERING FOR PROPOSED FURNISHING WORKS FOR SBI CHALAMANI BRANCH, DISTRICT – 

CHHOTA UDEPUR  
(A) Business rules for E-tendering: 
 
1. Only Bank's empanelled FURNITURE WORK contractors with SBI under appropriate category who 
 are invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 
 assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable 
 them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through 
 service  provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate  in the 
event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of SBI 
RBO-6, Rajpipla at the address mentioned hereinbefore by the stipulated date i.e. (1) Demand Draft of 
specified amount of EMD (NOT APPLICABLE FOR VALID MSME UDAYAM certificate -  AS PER GOVT. 
RULES), (2) Process compliance form dully signed. Contractors not submitting any one or more 
documents shall not be eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 

8. The e-tendering will be treated as closed only when the bidding process gets closed in  all 
 respects for the item listed in the tender. 
 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited has 
been engaged by SBI an authorized service provider. Please go through the guidelines  given below 
and submit your acceptance to the same along with your Commercial Bid. 

 

1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, on pre-specified date. 
While the Contractors shall be quoting from their own offices/ place of their choice, Internet 
connectivity and other paraphernalia requirements shall have to be ensured by  Contractors 
themselves. In the event of failure of their Internet connectivity, (due to any reason  whatsoever it 
maybe) it is the bidders’ responsibility 

 In order to ward-off such contingent situation bidders are requested to make all  the necessary 
 arrangements/ alternatives such as back–up power supply whatever required so that they areable 
 tocircumvent such situation and still be able to participate in the E-tendering successfully. 
 Failure of power at the premises of Contractors during the E-tendering cannot be the cause for  not 
 participating in the E-tendering.  
 On account of this the time for the E-tendering cannot be extended and SBI is not responsible for such 
 eventualities. 
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2. M/s. Antares Systems Limited, shall arrange to train your 
nominated person(s), without any cost to you.They shall also explain 
you all the Rules related to the E-tendering. You are required to give your compliance on it before start 
of bid process. 

 
 
 
 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency 
 & Unit of Measurement will be displayed in Online E-tendering. 
4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI through 
 their appointed Architects. 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
 not be subjected to any change whatsoever. 
6. Procedure off-tendering: 
 

i. OnlineE-tendering: 
 
(a) Thehardcopy of the Technical as well as Price Bid isavailableontheBank’s website during theperiod 
 specified in theNIT. 
(b) Onlinee-tenderingisopentotheempanelledbidderswhoreceiveNITfromthe Architect andqualified for 
participating in the price bidding as provisions mentioned hereinabove through SBI approved  Service
 Provider. 
(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be
 required to fill-in their item- wise rates for each item. 
(d) TheContractorsareadvisednottowaittillthelastminutetosubmittheironline item-wise quotein
 theprice bid to avoid complications related with internet connectivity, network problems, system
 crash down, power failure,etc. 
(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every 
 item. 
(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall  be 
 treated as “Incomplete Tender” and shall be liable for rejection. 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares 

Systems Limited. The Bidders are requested to change the Password after  the  receipt of initial 

Password from M/s. Antares Systems Limited. All bids made from the  Login ID given to the bidder 
will be deemed to have been made by the bidder. 
 
8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 
oncemade, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the  work at the 
quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the rates quoted, SBI 
shall have the liberty to take action as deemed necessary including de-paneling such contractors and forfeiting 
their EMD (NOT APPLICABLE AS PER GOVT. RULES)/EMD amount through any means and imposing heavy 
penalty to contractor to recover thelosses occurred to the Bank. 
 
9. Attheend of the E-tendering process,SBI will decide upon the winner. SBI decision on award of 
 Contract shall be final and binding on all the Bidders. 
10. SBIshallbeatlibertytocanceltheE-tenderingprocess/tenderatanytime,before ordering, without assigning 
 any reason. 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective
 of thecause. 
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12. Other terms and conditions shall be as per your techno-commercial 
offers and other correspondences till date. 
 
13. OTHER TERMS &CONDITIONS: 
- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 
 directly or indirectly by communicating with other suppliers/ bidders. 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 
 
 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
- SBI reservetheirrightstoextend,rescheduleorcancelanyE-tendering within its sole discretion. 

- SBI or its authorized service provider M/s. Antares Systems Limited shall not haveany liability to 
Bidders for any interruption or delay in access to the site irrespective of the cause. 

- SBI or its authorized service provider M/s. Antares Systems Limited is not 
responsibleforanydamages,includingdamagesthatresultfrom,butarenotlimited tonegligence. 

- SBI or its authorized service M/s. Antares Systems Limited will not be held responsible for 
consequential damages, including but not limited to systems problems, inability  to use  the system, 
loss of electronic information, etc. 

 

N.B. 
- All the Bidders are required to submit the Process Compliance Statement(Annexure-II) duly signed to 

 M/s. Antares Systems Limited. 
 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 
 advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 
 
To, 

M/s. Antares Systems Limited,  

Mr. Kushal Bose  

Mobile No.: +91 9674758719  

e-Mail: kushal.b@antaressystems.com 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING FOR 
FURNITURE WORK OF SBI CHALAMANI BRANCH, DISTRICT – CHHOTA UDEPUR 
Dear Sir, 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 
 mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the
 functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible in any 
manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of 
internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 
6) We,herebyconfirmthatwewillhonortheBidsplacedbyusduringtheE-tenderingprocess. 
 
 
With regards, Date: 
 
 
Signature with company seal Name: 
 
Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 
 
 
Scan it and send to this Document on ------------------------ 
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(On Non -Judicial Stamp paper of appropriate value) 
 

ARTICLES OF AGREEMENT 
 
This agreement made the _________ day of ________________ Between AGM, State Bank Of India, ……………... 
(hereinafter called the Bank or SBI) which expression shall include its successors and assigns of the one part and 
M/s_______________ company/ partnership for registered under the Indian companies Act/ Partnership Act 
having its registered Office ____________________ (hereinafter called the “Contractors” which expression shall 
include the present directors/ partners and also the directors/ partners from time to time as also their respective 
heirs, legal representatives, administrators and assigns) of the other part.  
 
WHEREAS the employer isdesirousof execution of ………………………(Name of work)…………… and has caused 
drawings and specifications describing the works to be done prepared by Project Architect M/s ………….. having 
their offices at …………………………… (hereinafter called “the Architect”)  
 
AND WHEREAS the said drawings numbered as mentioned in the Tender documents hereinafter mentioned and 
to be issued from time to time, the specifications and the schedule of items and quantities have been signed by 
or on behalf of the parties hereto.  
 
AND WHEREAS the Contractors have agreed to execute upon and subject to the condition set forth herein and 
Schedule of Items and quantities, General &Special  Conditions of Contract, specifications etc contained in the 
tendered documents including all correspondences exchanged by or between the parties from the submission 
of tender till the award of work, both letters inclusive, (all of which are collectively hereinafter referred to as 
“the said conditions”).The works shown upon the said drawing and/ or described in the said specification and 
included in the schedule of items and Quantities at the respective rates therein set forth amounting to the sum 
of ……….Rs……(Rupees………..in words………….) as therein arrived at or such other sum as shall become payable 
there under (hereinafter referred to as “the said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said contract amount to be paid at the times and the manner set forth in the said 

conditions, the contractors shall upon and subject to the said conditions execute and complete the work 
shown in the said drawings and described in the said specifications and the schedule of items and quantities, 
as per the terms and conditions contained in the said conditions. 

 
2. The employer/Bank shall pay the Contractor said contract amount, or such other sum as shall become 

payable, at the time and in the manner specified in the said conditions. 
 
3. The term “the Architect” in the said condition shall mean the said M/s ..NIL…or in the event of their 

ceasing to be the Architect for the purpose of this contract for whatever reason, such other person or 
persons as shall be nominated for that purpose by the Bank, not being a person to whom the contractor 
shall object for reasons considered to be sufficient by the Employer/ Bank provided always that no person 
subsequently appointed to be Architect under this contract shall be entitled to disregard or over rule any 
previous decisions or approvals or directions given or expressed in writing by the Architects for the time 
being. 

 
4. The said general condition, Special condition, technical drawings, Notice Inviting Tender, specifications, 

Guarantee, Instruction to Tenderers Price  Bid (Schedule of Quantities), Correspondences, Letter of 
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Acceptance, Agreements and Appendices there to, contained in 
the tendered documents/said conditions shall be read and considered as 
forming part of this Agreement, and the parties hereto shall respectively  

 
 

 
abide by, submit themselves to the said conditions and perform the agreements on their part respectively 
in the said conditions contained therein. 

 
5. The plans, agreements and documents mentioned herein shall form the basis of this contract. This contract 

is neither a fixed Lump Sum contract but is a contract to carry out the work in respect of the “PROPOSED 
FURNISHING WORKS FOR SBI CHALAMANI BRANCH, DISTRICT – CHHOTA UDEPUR for State Bank of India 
as per the scope described and to be paid for according to actual measured quantities at the rates contained 
in the Schedule of Rates and /or negotiated rates and Probable quantities or as provided in the said 
conditions. 

 
6. The Bank reserves to itself the rights of altering the specifications and nature of the work by adding to or 

omitting any items of work or having portions of the same carried out without prejudice to this contract. 
 
7.  (a) The Contractors represent that they have experience and competent staff which will    enable them to 

ensure proper quality check on the materials, whether brought by the contractors or supplied by the 
Bank to the contractors, and which will ensure   that the contractor will carry out proper tests as 
required by the specifications and will supervise the day to day working and execution of the contract 
work. 

 
(b) If the contractors have any doubt about the quality of the materials or any difficulty in supervision of 

the day to day work it shall be duty of the contractors to report the matter in writing forthwith to the 
Bank and for the time being suspend that portion of the work about which difficulty is experienced, 
and the contractors will abide by the directions given by the Bank. 

 
(c) The contractors are aware that the Bank will not give day to day supervision but will periodically 

supervise and the contractor has to perform their obligations under the instructions given to him 
periodically and under sub clauses (a) and (b) above. 

 
(d) The contractors covenant and warrant that completed items of work as well as the entire work on 

completion will be in conformity with the specifications and the terms and conditions contained in the 
said conditions and will be of contract quality and description. 

 
(e) The employer reserves to itself the right of altering the drawings and nature of the work by adding to 

or omitting any items of work or having portions of the same carried out without prejudice to this 
contract. 

 
8. Time shall be considered as the essence of this contract and the contractor hereby agrees to commence the 

work on the day on which he is instructed to take possession of the site or from the fourteenth day after 
the day of issue of formal Work Order as provided for in the said conditions whichever is later and to 
complete the entire work within 15dayssubject nevertheless to the provisions for the extension of time. 
 

9. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the stipulation 
laid down in the general conditions of contract. 
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10. The contents of this contract agreement have been read by the contractor 
and fully understood by the contractor. 

 
INWITNESSWHEREOFtheBankandtheContractorhavesettheirrespectivehands 
tothesePresentsandtwoduplicateshereofthedayandyearfirsthereinabovewritten 
(IftheContractorisaPartnershipFirmoranIndividual. 
 
IN WITNESSWHEREOFtheBankhassetitshandstothesepresentsthroughitsduly 
authorizedofficialandthecontractorhascauseditscommonsealtobeaffixedhereunto 
andthesaidduplicateshave/hascausedthesepresentsandthesaidtwoduplicateshereoftobeexecutedonitsbehalf,
thedayandyearfirsthereinabovewritten(If contractorisaCompany). 
 
 
Signature clause:  
_________________________ 
SIGNED AND DELIVERED 
 
By the hand of Shri --------------------------------            Assistant General  Managerof State Bank Of India 
(Name and Designation) 
 
In presence of  _________________________________________ 
 
1.               _________________________________________ 
Address     _________________________________________ 
 
2.  _________________________________________ 
Address   _________________________________________ 
(Witness) 
 

 
 
SIGNED AND DELIVERED by                                                 (If the Contractor is a Partnership Firm or an individual, 
should be signed by all partners or by duly authorized person on behalf of all partners) 
 
(1)          _______________________________ 
Address  _______________________________ 
 
(2)          _______________________________ 
Address _______________________________ 
(Witness) 

 
 
THE COMMON SEAL OF ___________________________was hereinto affixed pursuant to the resolution By Board 
of Directors at the Meeting held on  (If the Contractor signs under its common seal, the Signature Clause should 
tally with the sealing clause in the Articles of Association) 
 
SIGNED AND DELIVERED by 
(1)  ____________________________________ 
 
(2)  ____________________________________ 
 
1)          ________________________________ 
Address ________________________________ 
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(2)          _______________________________ 
 
 
 
Address  _______________________________ 
(Witness) 
 
 
SIGNED AND DELIVERED by  _________________________________(If the Contractor has signed by the hand of 
Power of Attorney , whether a Company or Individual) 
 
(1)          _______________________________ 
Address  _______________________________ 
 
(2)          _______________________________ 
Address  _______________________________ 
(Witness) 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

Sealed tenders are invited by THE ASSISTANT GENERAL MANAGER, STATE BANK OF 
INDIA,  REGIONAL BUSINESS OFFICE - 6, 2ND FLOOR, SURVEY/BLOCK NO.- 59, OPP. 
VADIYA JAKAT NAKA, NARMADA, RAJPIPLA – 393145 for and on behalf of State Bank of 
India for the work of: PROPOSED FURNISHING WORKS FOR SBI CHALAMANI BRANCH , DISTRICT – 
CHHOTA UDEPUR  for State Bank of India 

 
1.1 Site and its location: 
 The proposed work is to be carried out at SBI CHALAMANI BRANCH, DISTT.- CHHOTA UDEPUR, 

TALUKA – BODELI, CHHOTA UDEPUR - 391140 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the condition stipulated in the tender consisting the 

following documents and the most workmen like manner. 
  
 Instructions to tenderers 
 General Conditions of Contract 
 Special Condition of Contract 
 Additional conditions 
 Technical Specifications  
 Drawings 
 Price Bid 
 NIT 
 Performance Guarantee Agreement 
 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but 

in case of ambiguities or discrepancies, shall take precedence in the order given below : 
(a) Price bid 
(b) NIT, corrigenda and addenda 
(c) Additional Conditions 
(d) Technical Specifications 
(e) Drawings 
(f) Special Condition of Contract 
(g) General Condition of Contract 
(h) Instructions to Tenderers 
 

2.3 Complete set of tender documents including relative drawings can be obtained in person from the 
officeof the Architects on any day during office hours except holidays during the period mentioned in 
the NIT on payment by means of cash/ Cheque/ DD/ drawn in favor of the architects 

2.4 Complete set of tender documents including relative drawings can be downloaded from the 
website www.sbi.co.in 

 
2.5 The tender documents are not transferable. 

 
3.0 Site Visit 
 

http://www.sbi.co/
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The tenderer must obtain himself on his own responsibility and his own 
expenses all information and data which may be required for the 
purpose of filling this tender document and enter into a contract  
 
 
for the satisfactory performance of the work. The tenderer is requested to satisfy himself regarding the 
availability of water, power, transport and communication facilities, the character quality and quantity 
of the materials, labor, the law and order situations, climatic conditions, local authorities requirement, 
traffic regulations etc;The tenderer will be fully responsible for considering the financial effect of any or 
all the factors while submitting his tender. The Bank shall not be liable in anymanner whatsoever for the 
same or for any other costs or other expenses incurredby a Bidder regardless of the conduct or outcome 
of the bidding process. 
 

 The tenderer is advised to inspect the site and satisfy himself on his ownresponsibility and his own 
expenses all the following information and data which may be required for the purpose of preparation 
and submission of their bids: 
i)  The location of existing furniture and proposed furniture.  
ii)  Required civil work like making opening in the wall, 
iii)  feasibility for laying the materials for furniture.  
iv)  Availability of drain water point at the site 
v)  Availability of Power near the proposed furniture. 
vi)  Security gate pass requirements 
vii)  Storage space for the required materials.  
viii)  Permissible working hours at the site 
ix)  any other adverse conditions or hindrance to the installation 
x)  Any demo or presentation / temporary work  is required by Bank before installation 
xi)  traffic regulations, law & order situations in the area 
xii)  Whether furniture work has to be executed in coordination with other agencies like electric, 
 ac and civil contractor etc 
 

4.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
4.1 Bidder requiring any clarification of the bidding document may notify us in writing at the address/by e-

mail given in the NIT within the date/time mentioned. 
4.2 The clarifications to the queries received or amendments in the tender will be posted on the Bank’s 

website and e-tender portal as a corrigendum/Addendum. No individual communication will be 
conveyed to the Bidders. The interested parties/Bidders are advised to check the above website 
regularly till the date of submission of Bid document and ensure that clarifications / amendments issued, 
if any, have been taken into consideration before submitting the Bid. Such amendments/clarifications, 
if any, issued by the Bank will be binding on the participating Bidders. Bank will not take any 
responsibility for any such omissions by the Bidder. Bank at its own discretion, may extend the deadline 
for submission of Bids in order to allow prospective Bidders a reasonable time to prepare the Bid, for 
taking the amendment into account. 

4.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if required, will be 
held on the date and time specified in the tender which may be attended by the interested Bidders or 
their representatives and get their queries clarified. 

4.4 Bank reserves the right to amend, rescind or reissue the tender, at any time prior to the deadline for 
submission of Bids. 

4.5 No request for change in commercial/legal terms and conditions, other than what has been mentioned 
in the tender or any addenda/corrigenda or clarifications issued in connection thereto, will be 
entertained and queries in this regard, therefore will not be entertained. 

4.6 Queries received after the scheduled date and time will not be responded/acted upon. 
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5.0 Earnest Money 
5.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 
 
 
 
 
5.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by 

the EMD in accordance with clause 4.1 above shall be rejected. 
 
5.3 No interest will be paid on the EMD 
5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 
5.5 EMD of successful tenderer will be retained as a part of security deposit. 
 
6.0 Initial Security Deposit (ISD) 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means 

of DD drawn in favor of State Bank of India within a period of 15 days of acceptance of tender. 
 
7.0 Security Deposit (TSD) 
7.1 Total Security Deposit shall be 5% of contract value,out of this 2% of contract value is in the form of 

initial security deposit which includes the EMD. Balance 3% shall be deducted from the running bill of 
the work at the rate of 10% of the respective running account bill i.e. deduction from each running bill 
account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to 
the contractors on the basis of architect’s certifying the virtual completion. The Balance 50% would be 
paid to the contractors after the defects liability period as specified in the contract. 

 
7.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 
 
8.0 BID SUBMISSION 
8.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders should be 

submitted online in the website https://tenderwizard.com.Bidder should log into the site well in 
advance for bid submission so that he/she upload the bid in time i.e. on or before the bid submission 
time. The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, opening of bids 
etc. The bidders should follow this time during bid submission. Bidder will be responsible for any delay 
due to other issues. 

8.2 The bidders should submit their bids online with their valid digital certificate,which confirms that the 
bidders have read and understood the tender terms andconditions. Claiming ignorance of all the terms 
and conditions in this tender eitherbefore or after the PO is issued or during the progress of the work 
will not beaccepted. 

8.3 The bidder shall submit the documents enlisted in the checklist in the NIT inthe softcopy format. i.e. 
scanned copy of the documents either in PDF or JPEG formatas required. The BANK will not be held 
responsible for any sort of delay or thedifficulties faced during the submission of bids online by the 
bidders. The biddershould see that the bid documents submitted should be free from virus and if 
thedocuments could not be opened, due to virus, during tender opening, the bid is liableto be rejected. 

8.4 The documents submitted online in the Technical Bid should NOT contain any price information. Such 
Bid, if received, will be rejected. 

8.5 The bidder shall submit his quotes online through the PRICE BID in the online bidding site. The price bid 
will be opened only if the Bid is unconditional andthe bidder qualifies as per eligibility criteria and meets 
technical specifications. 

https://tenderwizard.com/
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8.6 Bank shall conduct e-reverse auction among the qualified biddersand 
the same shall be communicated to the bidders.(If required) 

8.7 No claim for submission of offline bids will be entertained. Such bids will notbe considered.If any Bidder 
submits Bid on behalf of an OEM / brand, the same Bidder shallnot submit a Bid on behalf of another 
OEM / brand. 

 
 
9.0 PRICE BID: RATES QUOTED BY BIDDER 
9.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid for the 

works and the rates/ amounts stated in the schedule of quantities and / or the schedule of rates  
and amount as provided covering all his obligations under the contract and all matters necessary for 
proper completion of the works expected in this document. 

9.2 The rate quoted shall be firm and shall include costs of all materials, loading,transport, unloading, 
Installation charges, wastage of materials during execution,levies, Octroi(if applicable), local body 
taxes(if applicable), all type of InsuranceCharges, temporary works such as scaffolding, cleaning, 
overheads, profit, statutoryexpenses, incidental charges and all related expenses to complete the work 
etc.. 

9.3 Unless otherwise provided in the Schedule of Quantities/Specifications, therates tendered by the 
contractor shall be all inclusive and shall apply to all heights,lifts, leads and depths of the work and No 
extra charges will be paid over and abovethe contract amount on account of any other charges (existing 
or future addition) oron any other account. 

9.4 The GST shall be paid extra as applicable. 
9.5 Rate Revision in the contract amount is not permitted during the validityperiod of the contract for any 

reason including during the extended period, if any. 
9.6 Any request for review of the price bid after the bid opening will not beentertained. 
9.7 The Bidder shall quote their offers he will be willing to execute the work,in terms of “Specific Percentage 

Numerical Value” (only up to two decimalplaces) above (+) / below(-) / at par with the total estimated 
cost put to bid. Thesame percentage offer is applicable for each and every item of the workincluding all 
sections/sub sections/sub heads of the work. 
 

10.0 Signing of contract documents 
The successful tenderer shall be bound to implement the contract by signing agreement and conditions 
of contract attached herewith within 30 days from the receipt of intimation of acceptance of his tender 
by the Bank. However, the written acceptance of the tender by the Bank will constitute a binding 
agreement between the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 
 

11.0 Completion period 
 Time is essence of the contract. The work should be completed in all respects in accordance with the 

terms of contract within a period as specified in the NIT from the date of handing over of site or from 
the date of Letter of Acceptance whichever is later. 

 
12.0 Validity of tender : As per NIT 
 Tenders shall remain valid and open for acceptance for a period as mentioned in the NIT (validity of 

Offer) from the date of opening of price bid. If the tenderer withdraws his/ her offer during the validity 
period or makes modifications in his/her original offer which are not acceptable to the Bank, without 
prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 
13.0 Photographs:  
 The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large 

photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of 
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each building, at intervals of not more than one months during the 
progress of the work or at every important stage of construction.  

 In addition to above, the contractor shall be bound to submit adequate no. of site photographs along 
with each Running Bill for the project clearing showing major progress of work measured and claimed 

 
 
 
 
  therein failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim 

for delay on this account will be entertained. 
14.0 Liquidated Damages 
 The liquidated damages shall be as mentioned in the NIT. 
15.0 Rate and prices: 
15.1 In case of item rate tender 
15.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 

discrepancy between the rate quoted in words and figures the unit rate quoted in words will prevail. If 
no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given. In case of discrepancy 
between the unit rate and total amount calculated from multiplication of unit rate and the quantity, the 
unit rate quoted will govern and the amount will be corrected. 

15.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderer 
quote their rates for such items those will be ignored and will not be considered during execution. 

15.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly. 

 The tenderers should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the Architect/ Bank. 

15.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly 
attested by him  

15.1.5 Each page shall be totaled and the grand total shall be given. 
15.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 
 
16.0 Signing of the contract: 
16.1 The successful Tenderer shall be required to execute an agreement in the Performa attached with this 

tender document within 7 days from the date of receipt of the notice of acceptance of tender. In the 
event of failure on the part of the successful Tenderer to sign the agreement within the above-
stipulated period. The reserves the right to forfeit the earnest money/ security deposit and cancel the 
contract. Until the Agreement is formally signed, the Work Order / Letter of Acceptance of Tender 
issued to the successful Tenderer and accepted by him shall be operative and binding on the SBI and 
the Contractor. 

16.2 On acceptance of the tender, the name of the accredited representatives of the Tenderer who would 
be responsible for taking instructions from the SBI shall be mentioned by the Tenderer. 

16.3 The SBI reserves the right to reproduce partly or fully the items executed on site anywhere in the 
country premises and no copyright claims shall be made by any contractor of any description from the 
SBI. 

16.4 The SBI has the right to delete items, reduce or increase the scope of work without the contractor 
claiming any compensation for the reduction in the scope of work.  I / We hereby declare that I / We 
have read and understood the above instructions for the guidance of the Tenderers 

16.5 The rate quoted shall be firm and shall include all costs, allowances, materials, labours, taxes etc. 
except G.S.T, which shall be payable / reimbursed at actual  

16.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in 
phases or may drop the part scope of work at any stage of the project within its sole discretion 
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without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 

 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
 
 
 

GENERAL & IMPORTANT NOTES 
 

1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications 

etc. shall be as per relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects 

/ Bank before using. In case of deviations, decision of the Bank shall be final and binding and 

shall not be open for arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However, in the event of any dispute arising out of differences between the opinions of the 

Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on the 

Architects and the Contractor and shall not be open to arbitration.  
 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /              
 Bank for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 

items, which are mentioned in the separate list of approved makes. Any work found not as 
per the tender specifications and list of approved the contractor has to replace the same 
without any delay. The contractor is instructed of get approval of all the materials to be used 
on this site before starting the work. He should provide different sample of material for 
approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor 
must take actual measurement at site and billing shall be done as per the actual measurement 
of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before 
starting the work. He shall provide different sample of materials for approval before execution 
of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall 
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be   done   by the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by 
the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor 
at his own cost.  
 

 
 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of 

work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the 

site erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the same 

to the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 

 immediately on completion of such items. This shall be done before finishing the same The 

 Architect shall be provided with such details well in advance so that the other work is not

 held up due to last moment action. 

(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false 

 ceiling, partitions etc. in coordination with other agencies on site. 

vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any 

 kind of taxes. However, the GST will be paid extra as applicable as per actual.  

viii) The entire job shall be executed in total coordination with the other agencies working on the 

 project & also with landlord, Branch Manager and Bank officials etc.  

ix) Architect of the project shall be kept informed about the progress of the work at various 

 stages. 

x) The contractor shall arrange on his own for lighting & plug point with socket & electrical 

 wiring, DB's etc. required during entire execution process. However, supply at point shall be 

 provided by the bank / landlord  

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / 
Bank  

 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
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a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

 

 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall 

be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by 

the Competent Authority. 

l) original receipt of purchase of Corian/plywood/Gypboard and other major materials used 

in the work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, if not, revised sanction taken 

from the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER) 

ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS 

SEAL 
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GENERAL CONDITIONS OF CONTRACT 
  

1.0 Definitions: 
“Contract” means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (client) and the Contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Architects/ Bank and all these documents taken 
together shall be deemed to form one contract and shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client/ Employer) a body corporate created under State Bank 

of India Act 1955,having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai-
400 021 and LHO at Bhadra,Ahmedabadand includes the Client’s representatives, successors and 
assigns. 

 
‘Architect/ consultants’ shall mean …NIL…. 
‘Project Management Consultant’ shall mean --------------Not Applicable -------------- 
 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractor. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 
composing the firm or company and the permitted assignees of such individual or firm or company. 
 
The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary work described in the 
‘Scope of Work’ and / or to be executed in accordance with the contract and includes materials, 
apparatus, equipments, temporary supports, fittings and things of all kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract. 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time ‘Contract value shall mean the value of the entire work as stipulated in 
the letter of acceptance of tender subject to such additions thereto or deductions there from as 
may be made under the provision herein after contained. 

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof 
as may time to time be furnished or approved by the Architects/ consultant.  
 

1.1.7 “Month” means calendar month. 
1.1.8 ‘Week’ means seven consecutive days. 
1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs respectively. 
 

CLUASE 
1.0 Total Security Deposit 

Total Security Deposit comprise of  
Earnest Money deposit 
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Initial security deposit 
Retention money 
 

a) Earnest Money Deposit: 
The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft drawn in favor 
of the State Bank of India on any Scheduled Bank. No tender shall be considered unless the EMD is 
so deposited in the required form. No interest shall be paid on this EMD. The EMD of the 
unsuccessful tenderer shall be refunded soon after the decision to award the contract is taken 
without interest. The EMD shall stand absolutely forfeited if the tenderer revoke his tender at any 
time during the period when he is required to keep his tender open for acceptance by the SBI or 
after it is accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay 
the initial security deposit as stipulated or fails to commence the work within the stipulated time. 
 

b) Initial Security Deposit (ISD) 
The ISD shall be 2% of accepted value of tender including the EMD in the form of DD drawn in favor 
of any scheduled bank and shall be deposited within 15 days from the date of acceptance of tender. 
 

c) Retention Money: 
Besides the ISD as deposited by the contractor in the above said manner the retention money shall 
be deducted from the running account bill at the rate of 10% of the gross value of work done by the 
contractor and claimed in each bill provided the total security deposit i.e. the ISD plus retention 
money shall both together not exceed 5% of contract value. 50% of the total security deposit shall 
be refunded to the contractor without any interest on issue of Virtual Completion Certificate by the 
Architect/ Consultant. The balance 50% of the total security deposit shall be refunded to the 
contractor without any interest within fifteen days after the end of defect liability period provided 
the contractor has satisfactorily attended to all defects in accordance with the conditions of 
contract including site clearance. 
 

2.0  Language 
The language in which the contract documents shall be drawn shall be in English. 
 

3.0  Errors, omissions and discrepancies 
In case of errors, omissions and / or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply: 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
 
ii) Between the written or shown description or dimensions in the drawings and the corresponding 

one in the specification the former shall be taken as correct. 
 
iii) Between written description of items in the specifications and description in bills of quantities of 

the same former shall be adopted. 
 
a) In case of difference between rates written in figures and words, the rate in word shall prevail. 
 
b) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as 

correct. 
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4.0 Scope of work: 

The contractor shall carryout complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the Architect/ Consultant.  The Architect/ Consultant at the directions of 
the Bank from time to time, issue further drawings and/ or written instructions, detail directions 
and explanations which are hereafter collectively referred to as the Architect/ Consultant’s 
instructions in regard to the variation or modification of the design, quality or quantity of work or 
the addition or omission or submission of any work. Any discrepancy in the drawings or between 
the BOQ and/ or drawings and/ or specifications, the removal from the site of any material brought 
thereon by the Contractor and any submission of any other materials thereof the removal and or 
re-execution of any work executed by him, the dismissal from the work of any person employed/ 
engaged there upon. 
 

5.0  
(I) Letter of acceptance: 

Within the validity period of the tender, the Bank shall issue a letter of acceptance either directly 
or through the Architect/ Consultant by registered post or otherwise depositing at the address of 
the contractor as given in the tender to enter into a Contract for the execution of the work as per 
the terms of the tender. The letter of acceptance shall constitute a binding contract between the 
SBI and the contractor. 
 

(II) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer 
shall be bound to implement the contract and within fifteen days thereof. He shall sign an 
agreement on a non judicial stamp paper of appropriate value. 
 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / 
Consultants are the properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions: 

The SBI through its Architect / Consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise, necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract document, true developments 
thereof and reasonably inferable there from.  
 
The work shall be executed in conformity therewith and the contractor will prepare a detailed 
program schedule indicating therein the date of start and completion of various activities on receipt 
of the work order and submit the same to the SBI through its Architect / Consultant.    
 

8.0  Copies of agreement 
Two copies of agreement duly signed byboth the parties (Bank & the Contractor) with the drawings 
shall be prepared one each for both the parties;a photo copy of such Agreement shall be kept by 
the Architect. 
 

9.0 Liquidating damages: 
If the contractor fails to maintain the required progress or to complete the work and clear the site 
including vacating their office on or before the contracted or extended date or completion  
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without justification in support of the cause of delay, he may be called upon without prejudice to 
any other right of remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages as mentioned in NIT 
 

10.0 Materials, Appliances and employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labor, water, 
power, tools, equipment, transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified. All materials shall 
be new and both workmanship and materials shall be of best quality. The contractor shall at all 
times enforce strict discipline and good order among his employees and shall not employ on the 
work any unfit person or any one not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the SBI/ Architect/Consultant shall be removed   from the 
site immediately. 
 

11.0 Permits, laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at 
his own expenses. The contractor shall give notice and comply with the regulations, laws, and 
ordinances, rules, applicable to the contract. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 
Architect/Consultant. If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnity the SBI any legal 
actions arising there from.  
 

12.0 Setting out work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out 
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and got it approved by the Architect/Consultant before proceeding with the work at any 
time any error in this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by the Architect/Consultant the contractor shall be responsible 
for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the 
SBI. 

 
13.0    Protection of works and property: 

The contractor shall continuously maintain adequate protection, of all his work from damage and 
shall protect the SBI’s properties from the injury or loss arising in connection with contract. He shall 
make good any such damage, injury, loss, except due to causes beyond his control and not due to 
his fault or negligence. 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 
take all precautions for safety and protections of his employees on the works and shall comply with 
all applicable provisions of Govt. and local body’s safety laws and building codes to prevent 
accidents or injuries to persons or property on about or adjacent to his place of works.  

 
14.0     Inspections of  work: 

The SBI/ Architect/Consultant or their representatives shall at all reasonable times have free access 
to the work site and/ or to the workshop, factories, or other places where materials are laying or 
from where they are obtained and the contractor shall give every facility to the SBI/ 
Architect/Consultant and their representatives necessary for inspection and examination and test 
of the materials and workmanship. No person unless authorized by the SBI/ Architect/Consultant 
except the representative of Public authorities shall be allowed on the work at any time. The  
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proposed work either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s organization a wing of Central Vigilance commission. 
 

15.0 Assignment and subletting: 
The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engaged or indirectly transfer, assign or underlet the contract or any part or 
share thereof or interest therein without the written consent of the SBI though the Architect and 
no undertaking shall relieve the contractor from the responsibility of the contractor form active 
superintendence of the work during its progress. 
 

16.0 Quality of materials, workmanship & Test 
i) All materials and workmanship shall be best of the respective kinds described in the contract and in 

accordance with the Architect/Consultant’s instruction and shall be subject from time to time to 
such test as the Architect/Consultant may direct at the place of manufacture or fabrication or on 
the site or in an approved testing laboratory. The contractor shall provide such assistance, 
instruments, machinery, labor and materials as are normally required for examining, measuring, 
sampling and testing any material or part of work before incorporation in the work for testing a 
may be selected and required by the Architect/Consultant. 

 
ii) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the contractor without any extra charges. If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature/ test certificate of the 
same shall be provided to the satisfaction of the Architect/Consultant,. Before submitting the 
sample/ literature the contractor shall satisfy himself that the material/ equipment for which he is 
submitting the sample/ literature meet with the requirement of tender specification. Only when 
the samples are approved in writing by the Architect/Consultant the contractor shall proceed with 
the procurement and installation of the particular material/ equipment. The approved samples shall 
be signed by the Architect/Consultant for the identification and shall be kept on record at site office 
until the completion of the work for inspection/ comparison at any time. The Architect/Consultant 
shall take responsibility time to approve the sample. Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies, inadequacy, delay 
in furnishing samples of best qualities from various manufactures and such other aspects causing 
delay on the approval of the material/ equipment etc. shall be to the account of the contractor. 
 

iii) Cost of Tests 
The cost of making any test shall be borne by the contractor if such test is intended by or provided 
for in the condition or specifications or BOQ. 
 

iv) Cost of test not provided for 
If any test is ordered by the Architect/Consultant which is either 

a) If so intended by or provide for or (in the cases above mentioned) is not so particularized, or though 
so intended or provided for but ordered by the Architect/Consultant to be carried out by an 
independent person at any place other than the site of the place of manufacture or fabrication of 
the materials tested or any Government/ approved laboratory, then the cost of such test shall be 
borne by the contractor. 
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17.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 
or any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfillment of 
contract. 
 

18.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the works 
and as long, thereafter, as the Architect/ Consultant may consider necessary until the expiry of the 
defects liability period, stated hereto. 
 

19.0 Quantities: 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard method of Measurements and quantities. The rate quoted 
shall remain valid for variation of quantity against individual item to any extent subject to maximum 
variation of the contract value by 25%. The entire amount paid under clause 21 hereof as well as 
amount of prime cost and provisional sums if any shall be excluded. 

ii) Variation exceeding 25%: the items of work executed in relation to variation exceeding 25% shall be 
paid on the basis of provisions of clause 22 hereof. 

 
20.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he requires the 
work to be measured and the contractor shall forthwith attend or send a qualified representative 
to assist the Architect in taking such measurements and calculations and to furnish all particulars 
or to give all assistance required by any of them. Such measurements shall be taken in accordance 
with the mode of Measurements detailed in the specifications. The representative of the 
Architect/Consultant shall take the joint measurements with the contractor’s representative and 
the measurements shall be entered in the measurement book. The contractor or his authorized 
representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the measurement book. Should the contactor 
not attend or neglect or omit to depute his representative to take measurements then the 
measurements recorded by the representative of the Architect/Consultant shall be final. All 
authorized extra work, omissions and all variations made shall be included in such measurement.   
 

21.0 Variations 
No alteration, omission or variation ordered in writing by the Architect/ Consultant shall vitiate the 
contract. In case the SBI/ Architect/Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omissions from the works or any alteration in 
the kind or quality of the materials to be used therein, the Architect/Consultant shall give notice 
thereof in writing to the contractor or shall confirm in writing within seven days of giving such oral 
instructions, the contractor shall alter to, add to, or omit from as the case may be in accordance 
with such notice, but the contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the 
Architect/Consultant  and the value of such extras, alternations, additions or omissions shall in all 
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cases be determined by the Architect/Consultant and the 
same shall be added to or deducted from the contract value, as the 
case may be.  
 
 
 

22.0 Valuation of variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 

a)  
i) The net rates or prices in the contract shall determine the valuation of the extra work where such 

extra work is of similar character and executed under similar conditions as the work priced herein. 
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 
b) The net price of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub-clause (c)  hereunder. 
 

c) Where the extra works are not of similar character and/ or executed under similar conditions are 
aforesaid or where the omissions vary the conditions under which any remaining items or works are 
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform 
the Architect/Consultant of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Architect/Consultant shall fix such rate or 
prices as in the circumstances in his opinion are reasonable and proper, based on the market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work 
prices at the net rats stated in the tender of the BOQ or, if not, so stated then in accordance with 
the local day work rates and wedges for the district; provided that in either case, vouchers specifying 
the daily time (and if required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect/Consultant at or before the end of the week 
following that in which the work has been executed.  
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the 
tender, the Contractor shall submit rates duly supported by rate analysis worked on the “market rate 
basis” for material, labor, hire/ running charges of equipments and wastage etc. plus 15% toward 
establishment charges, contractor’s overheads and profits. Such items shall not be eligible for 
escalation.  

23.0 Final measurements: 
The measurements and the valuation in respect of the contract shall be completed within one month 
of the virtual completion of the work. 
 

24.0 Virtual Completion Certificate (VCC) 
On successful completion of the entire works covered by the contract to the full satisfaction of the 
SBI, the contractor shall ensure that the following works has been completed to the satisfaction of 
the SBI. 

a)   Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, equipment and 
machinery. 

b)   Demolish, dismantle and remove the contractor’s site office, temporary works, structure including 
labor sheds/ camps and construction of other items and things whatsoever brought upon or erected 
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at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 

 
 
 
 
c)   Remove all rubbish, debris etc. from the site and the land allotted to the contactor by the SBI and 

shall clear, level, and dress, compact the site as required by the SBI. 
d)   Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
e)   The contractor shall hand over the work in a peaceful manner to the SBI. 
f)   All defects/ imperfection have been attended and rectified as pointed out by the SBI to the full 

satisfaction of the SBI. 
 Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled 

to apply to the Architect/Consultant is satisfied of the completion of the work. Relative to which the 
completion certificate has been sought, the Architect/Consultant shall within fourteen (14) days of 
the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied. 

 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractors liabilities under 
the contract including the contractor’s liability for defect liability period nor shall the issuance of VCC 
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or works at the site and in respect of which the VCC has 
been issued. 

 
25.0 Work by other agencies: 

The SBI / the Architect/Consultant reserve the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried 
out by other persons simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the execution of such work. The contractor however shall not be required to 
provide any plant or material for the execution of such work except by special arrangement with the 
SBI. Such work shall be carried out in such manner as not to impede the progress of the works included 
in the contract. 
 

26.0 Insurance of works: 
26.1  

Without limiting his obligations and responsibilities under the contract, the contractor shall insure in 
the joint names of the SBI and the contractor against all loss or damages from whatever cause arising 
other than the excepted risks, for which he is responsible under the terms of contract and in such a 
manner that the SBI and contractor are covered for the period stipulated in clause 28 and 29 of GCC 
and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 
 
a) The works for the time being executed to the estimated current Contract valuethereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value. 
 
b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
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c) Such insurance shall be effected with an insurer and in terms 
approved by the SBI which approval shall not be unreasonably 
withheld and the contractor shall whenever required produce to the Architect/Consultant the policy 
of insurance and the receipts for payment of the current premiums. 
 
 
 
 

26.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 
all losses and claims in respect of injuries or damages to any person or material or physical damage 
to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with 
respect to: 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof, over, under, in or through any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 
 

d) Injuries or damages to persons or properties resulting from any act or neglect of the SBI, their agents, 
employees or other contractors not being employed by the contractor or for or in respect of any 
claim, proceedings damages, costs, charges and expenses in respect thereof or in relation thereto or 
where the injury or damage was contributed to by the contractor, his servants or agents. Such part 
of the compensation as may be just and equitable having regard to the extent of the responsibility of 
the SBI, their employees, or agents or other employees, or agents or other contractors for the damage 
or injury. 

 
26.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision of these sub-clauses of 26.2 
 

26.4 Contractor’s superintendence  
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in 
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if 
the infringement of the patent or design or any alleged patent or design right is the direct result of 
an order passed by the Architect/Consultant in this behalf. 
 

26.5 Third party Insurance 
26.5.1 Before commencing the execution of the work the contractor without limiting his obligations and 

responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, 
including any employee of the SBI, by or arising out of the execution of the works or in the carrying 
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out of the contract, otherwise than due to the matters referred to 
in the provision to clause 26.0 thereof.  

26.5.2 Minimum amount of third party insurance 
Such insurance shall be effective with an insurer and in terms of approved by the SBI which approval 
shall not be reasonably withheld and at least the amount stated below. The contractor shall 
whenever required produce to the Architect / Consultant the policy or policies of insurance cover 
and receipts for payment of the current premiums. 
 
 
 
 
The minimum insurance cover for physical property, injury and death is Rs. 5 lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay 
additional premium necessary to make insurance valid for four occurrences always. 

 
26.6 Accident or Injury to workman: 
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workman or other person in the 
employment of the contractor or any sub-contractor, save and expect an accident or injury resulting 
from any act or default of the SBI or their agents, or employees. The contractor shall fully indemnify 
and keep indemnified the SBI against all such damages and compensations, save and except as 
aforesaid and against all claims proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 

 
26.6.2 Insurance against accidents etc. to workmen: 

The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time that any person are employed by him on the works and shall, when required, 
produce to the Architect/Consultant such policy of insurance and receipt for payments of the 
current premium. Provide always that, in respect of any persons employed by any sub-contractor, 
the contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall have insured against the liability in respect of such persons in such manner that SBI 
is indemnified under the policy but the contractor shall require such sub-contractor to produce to 
the Architect/Consultant when such policy of insurance and the receipt for the payment of the 
current premium. 
 

26.6.3 Remedy on Contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance to above referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBI may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so paid 
by the SBI as aforesaid from any amount due or which may become due to the contractor, or 
recover the same as debt from the contractor. 
 

26.6.4 Without prejudice to the other rights of the SBI against the contractor, in respect of such default, 
the employer shall be entitled to deduct from any sums payable to the contractor the amount of 
any damages, costs, charges, and other expenses paid by the SBI and which are payable by the 
contractor under this clause. The contractor shall upon settlement by the insurer of any claim made 
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received from the 
insurer in respect of such damage shall be paid to the contractor and the contractor shall not be 
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entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or good 
destroyed or damaged. 

 
27.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or fifteen 
days from the date of issue of letter of acceptance of the tender by the SBI whichever is later. 

 
28.0 Time of completion: 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within as specified in the NIT from the date of commencement. If required in  
 
 
the contract or as directed by the Architect/Consultant, the contractor shall complete certain 
portions of work before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the contract. 
 

29.0 Extension of time: 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control 
of the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair 
and reasonable extension of time for completion of work as per the terms for contract. If the 
contractor needs an extension of the time for completion of the work or if the completion of work 
is likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least 
30 days before the expiry of the scheduled time and while applying for extension of time he shall 
furnish the reasons in detail and his justification if any, for the delays. The Architect/Consultant 
shall submit their recommendations to the SBI in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the period extended times, 
which will quality for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the SBI. The provision of liquidated 
damages as stated under clause 9 of GCC shall become applicable. Further the correct shall remain 
in force even for the period beyond the due date of completion irrespective whether the extension 
is granted or not. 
 

30.0 Rate of progress: 
Whole of the materials, plant and labor to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works to be of a kind and conducted in a manner 
to the satisfaction of the Architect/Consultant should the rate of progress of the work or any part 
thereof be at any time be in the opinion of the Architect/Consultant too slow to ensure the 
completion of the whole of the work by the prescribed time or extended time for completion the 
Architect/Consultant shall thereupon take such steps as considered necessary by the 
Architect/Consultant to expedite progress so as to complete the works by the prescribed time or 
extended time. Such communications from the Architect/Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims 
arising out of such directions.   
 

31.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of 
the Architect/Consultant, save when the work is unavoidable or absolutely necessary for the saving 
of life or property or for the safety of the work in which case the contractor shall immediately advise 
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the Architect/Consultant. However, the provisions of the clause 
shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality of the part 
of the work being technically required/ continued with the prior approval of the 
Architect/Consultant at no extra cost to the SBI. 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 
 

32.0 No compensation for restrictions of work: 
If at any time after acceptance of the tender SBI shall deduct to abandon or reduce the scope of 
work for any reason whatsoever and hence not required the whole or any part of the work to be 
carried out, the Architect/Consultant shall give notice in writing to that effect to the contactor and 
the contactor shall act accordingly. In the matter the contactor shall have no claim to any  
 
 
payment of compensation or otherwise whatsoever on account of any profit or advantage which 
he might have derived from the execution of the work fully but which he did not derive in 
consequences of the foreclosure of the whole or part of the work. 
Provided that the contactor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contactor and rendered surplus as a result of the 
abandonment, curtailment of the work or any position thereof and taken back by the contactor, 
provided however that the Architect/Consultant shall have in such cases the opinion of taking over 
all or any such material at their purchase price or at local current rate whichever is less. 
“In case of such stores having been issued form SBI stores and returned by the contactor to stores, 
credits shall be given to him at the less rate not exceeding those at which were originally issued to 
the contactor after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contactor and in this respect the decision of 
the Architect/Consultant shall be final. 
 

33.0 Suspension of work: 
i) The contactor shall, on receipt of the order in writing of the Architect/Consultant (whose decision 

shall be final and binding on the contractor) suspend the progress of work or any part thereof for 
such time and in such manner as  the Architect/Consultant may consider necessary so as not to 
cause any damage or injury to the work already done or endanger the safety thereof for any of the 
following reasons: 

a)   On account any default on the part of the contractor, or 
b)   For proper execution of the works or part thereof for reasons other than the fault of the contactor 

or  
c)   For safety of work or part thereof, the contactor shall during such suspension, properly protect and 

secure the works to the extent necessary and carry out the instructions given in that behalf by  the 
Architect/Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above,the contactor shall be 
entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account. 

 
34.0     Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the contactor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the 
Architect/Consultant  shall have the power to adopt any of the following course as they may deem 
best suited to the interest of the SBI. 
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a) To rescind the contact (of which rescission notice in writing to  
the contactor by the Architect/Consultant  shall be 
conclusive evidence) and in which case the security deposit of the contactor shall be forfeited and 
be absolutely at the disposal of SBI. 

b) To employ labor paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting  the contactor with the cost of the labor and materials (the cost of such labor and 
materials as worked out by the Architect/Consultant shall be final and conclusive against the 
contractor.) and crediting him with the value of the work done, in all respects in the same manner 
and at the same rates as if it had been carried out by the contractor under the terms of this contract, 
the certificate of the Architect/Consultant as to the value of work done shall be final and conclusive 
against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out 

of his hands, and to give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him (of the amount of which excess the  
 
 
certificates in writing of the Architect/Consultant shall be final and conclusive) shall be borne by 
original contractor and may be deducted from any money due to him by the SBI under the contract 
or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim 
for compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the contract and in case the contract shall rescind 
under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum 
or any work thereto for actually performed under this contract, unless, and until the 
Architect/Consultant will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified.  
 

35.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
Insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 
such acts of insolvency or winding up shall be unable within seven days after notice to him to do so, 
to show to the reasonable satisfaction of the Architect/Consultant that he is able to carry out and 
fulfill the contract and to give security therefore if so required by the Architect/Consultant. 
Or if the contractor (whether an individual firm or incorporated company) shall suffer execution to 
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor. 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may 
become due to the contractor there under: 

a) has abandoned the contract ; or 
b) has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed, or 

c) has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice 
from the SBI through the Architect/Consultant that the said materials were condemned and 
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rejected by the Architect/Consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any 
of the acts, matters or things by this contract to be observed and performed by the contractor for 
seven days after written notice shall have been given to the contractor to observe or perform the 
same or has to the detriment of good workmanship or in defiance to the SBI’s or the 
Architect/Consultant’s instructions to the contrary subject any part of the contract. Then and in any 
of said cases the SBI and or the Architect/Consultant, may not withstanding any previous waiver, 
after giving seven days notice in writing to the contractor, determine the contract, but without 
thereby affecting the power the SBI or the Architect/Consultant or the obligation and liabilities of 
the contractor the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of the contractor. 
And further the SBI through the Architect/Consultant their agents or employees may enter upon 
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries 
lying upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work  and the contractor shall not in any was interrupt or 
do any act, matter or thing to  
 
 
prevent or hinder such other contractor or other persons employed for completing and finishing or 
using the materials and plant for the works. 

 
 When the works shall be completed as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within 14 days after receipt thereof by him the 
SBI sell the same by public auction after due publication, and shall adjust the amount released by 
such auction. The contractor shall have o right to question any of the acts of the SBI incidental to 
the sale of the materials etc. 

 
36.0 Certificate of payment: 

The contractor shall be entitled under the certificates to be issued by the Architect/Consultant to 
the contractor within 10 working days from the date of receipt of certificate to the payment from 
SBI from time to time. The SBI shall recover the statutory recoveries other dues including the 
retention amount from the certificates of payments. 
They shall provide always that the issue of any certificate by the Architect/Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or relive the 
contractor from his liability under clause. 
The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof 
is not carried out to their satisfaction. 
The Architect/Consultant may by any certificate make any corrections required in previous 
certificate. 
The SBI shall modify the certificate of payments as issued by the Architect/Consultant from time to 
time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the M books. 
The contractor shall not submit interim bills when the approximate value of work done by him is 
less than Rs9 lacs and the minimum interval between two such bills shall be one month. 
The final bill may be submitted by the contractor within a period of one month from the date of 
virtual completion and the Architect/Consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from the date 
of issue of certificate provided there is no dispute in respect of rates and quantities etc.  
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The contractor shall submit the interim bills in the prescribed 
format with all details. 
 

37.0 SETTLEMENT OF DISPUTES AND ARBITRATION: 
Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instruction, orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 
 

i) If the contractor consider that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the Architect or in case the contractor 
wants to dispute the validity of any deductions or recoveries made or proposed to be made from 
the contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or dispute to the concerned Assistant General Manager,and endorse a copy of the same to the 
Architect, within 30 days from the date of disallowance thereof or the date of  
 
 
deduction or recovery. The said notice shall given full particulars of the claim, grounds on which it 
is based and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the Assistant General 
Manager,  in the manner and within the time as aforesaid. The contractor shall be deemed to have 
waived and extinguished all his rights in respect of any claim not notified to the Assistant General 
Manager,in writing in the manner and within the time aforesaid. 

 
ii) The Assistant General Manager, shall give his decision in writing on the claims notified by the 

contractor. The contractor may within 30 days of the receipt of the decision of the Assistant 
General Manager submit his claims to the conciliating authority namely the DGM for conciliation 
along with all detail and copies of correspondence exchanged between him and the Assistant 
General Manager. 
 

iii)  If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned CHIEF 
GENERAL MANAGER, of the Bank for appointment of an arbitrator to adjudicate the notified claims 
failing which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims 
of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed 
by the CHIEF GENERAL MANAGER. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the 
contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said CHIEF GENERAL 
MANAGER. Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. 
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It is a term of this contract that the party invoking arbitration shall 
give a list of disputes with amounts claimed in respect of each 
dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such CHIEF 
GENERAL MANAGER as aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and the 
rules made there under. 
It is also a term of this contract that if any fees are payable to the arbitrator, these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 
It is also a term of this contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims 
and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of parties. The cost of the 
reference and of the award  (including the fees, if any, of the arbitrator) shall be in the discretion of 
the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, 
shall be paid and fix or settle the amount of costs to be so paid. 
 
 

38.0 ROLE OF ARCHITECT / CONSULTANT 

38.1.  Architect/Consultant’s duties are to design, control and supervise the works and to test any materials 
to be used or workmanship employed in connection with the works, quality control,  

   project scheduling and monitoring and co-coordinating with all other agencies and Civil Contractor, 
checking of measurements, certification of bills, preparing extra deviation items, preparing minutes 
of meetings etc. 

38.2  Wherever it is mandatory by law that the Architect / Consultant so appointed by the Bank shall be 
registered with the council of architecture/Competent Authority. 

38.3 The Contractor shall afford the Architect/Consultant every facility and assistance for examining the 
works and materials and checking and measuring time and materials. The Architect/Consultant shall 
have no power to revoke, alter, enlarge, or relax any requirements of this Contract, or to sanction 
any day-work, additions, alterations, deviations or omissions unless such an authority may be 
specially confirmed by a written order of the Bank. 

38.4 The Architect/Consultant shall act in consultation with the Bank regarding quality of works, 
interpretation of drawings, contract documents and finalize the selection of finishing materials. The 
Architect/Consultant shall check/ record the measurements made by Contractor’s representative for 
all items of works and on completion hand over the records to the Bank. 

38.5 The Architect/Consultant shall have the power to give notice to the Contractor or his Engineer In 
charge about the non-approval of any work or materials and such works shall be suspended or the 
use of such materials should be discontinued until the decision of the Architect / Consultant in 
consultation with Bank if required is obtained. The work will from time to time be visited by the 
Architect/Consultant / Bank but such examination shall not in any way exonerate the Contractor from 
the obligation to remedy any defects which may be found to exist at any stage of the work or after 
the same is completed. Subject to the limitations of this clause, the Contractor shall take instructions 
only from the Architect / Consultant as the case may be. In other words the contractors shall take 
total responsibility for the execution of work / items of work by using quality materials and providing 
best of workmanship to fulfill the true intent of the tender provision. 

38.6 The Architect/Consultant shall have such other powers and discharge other functions as are 
specifically provided in this contract including such incidental or consequential powers or duties, 



 

                                                                                                                            Sign & Seal of 
contractor 

39 

 

 

subject always to such specific instructions or directions of the 
Bank, which shall be duly notified to the Contractor. 

38.7 The Architect / consultant shall have right to take remuneration loss from the contactor’s bill due to 
non working / completing work in time, & loss due to not clearance the site for other agencies in 
time. This amount has been deducted from contractor’s final bill.   

 
39.0  To define terms and explain plans 

The various parts of the Contract are intended to be complementary to one another; but should any 
discrepancy appear, or any misunderstanding arise as to the import of anything contained therein, 
the explanations of the Architect/Consultant shall be final and binding. The correction of any errors 
or omissions of the Drawings and Specifications may be made by the Architect/Consultant, when such 
correction is necessary to bring out clearly the intention, which is indicated by a reasonable 
interpretation of the drawings & Specifications as a whole. 

 
40.0 Matters to be finally determined by the Architect / Consultant: 
40.1 The Architect/Consultant’s decision, opinion, direction, Certificates (except for payments) with 

respect to all or any of the matter under clauses explained above in condition of contract and the 
schedule of rates, hereof shall be final and conclusive and binding on the parties here to and shall be 
without appeal. Bank’s instructions (if any), in this regard in case of any urgency, shall also be 
confirmed / vetted by the Architect/Consultant at the earliest possible. 

 
 
 
40.2 Any of the decision, opinion, direction certificate, or valuation of the Architect or any refusal of the 

Architect to give any of the same shall be subject to the right of Arbitration and review in the same 
way in all respect (including the provision as to opening the reference) as if it were a decision of the 
Architect under the following clause. 

 
41.0 Typographical or clerical errors: 
 The Architect/Consultant’s clarifications regarding partially omitted particulars or 

Typographical or clerical errors shall be final and binding on the Contractor. 
 
42.0 Site visits: 
 The Architect/Consultant /Bank shall visit the site from time to time at their discretion, or when 

expressly called upon to do so, to co-ordinate various activities and/or to answer such queries that 
may be posed at site as on drawings. The contractor / or his specified personal must attend these 
meetings. Any absence of contractor / his personal without prior notice will not acceptable. 

 
43.0  Address for service 

All letters and Notices under or pursuant to these presents shall be hand delivered against 
acknowledgement or sent by Registered Post with Acknowledgement Due at the respective addresses 
mentioned below. Any change in the addresses shall be duly intimated by the concerned Party to all 
others. 

Address of Bank: 
The Assistant General Manager  

STATE BANK OF INDIA, 

RBO - 6,  

Rajpipla 

 
44.0 Water Supply 
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The contractor shall make his own arrangements for water 
required for the work and nothing extra will be paid for the same. 
This will be subject to the following conditions: 
 
i. That the water used by the Contractor shall be fit for construction purpose to the satisfaction of 

the Architect/Consultant. 
ii. The Contractor shall make alternative arrangements for the supply of water if the arrangements 

made by the Contractor for procurement of water in the opinion of the Architect/Consultant is 
unsatisfactory. 

iii. The Contractor shall construct temporary well/tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The contractor has 
to make his own arrangements for drawing and distributing the water at his own cost. He has to 
make necessary arrangements. To avoid any accidents or damages caused due to construction 
and subsequent maintenance of the wells. He has to obtain necessary approvals from the local 
authorities, if required at his own cost. He shall restore the ground to its original condition after 
wells are dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Architect/Consultant. 

 
45.0 Power Supply: 

The contractor shall make his own arrangements for power and supply/distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of running 
and maintenance of the plants are to be included in his tender prices. He shall pay all fees and 
charges required for the power supply and include the same in his tendered rates and hold  
 
 
 
the owner free from all such costs. He has to obtain necessary approvals from the appropriate 
authorities, if required. 
 

45.1 The bank will not provide / make availability of lift / other means for transportation of goods / 
workers for floor to floor. The contractor has to arrange his own mean of transportation for this 
purpose with society’s permission. Contractor can avail lift facility by paying society charges if              
available. Any security deposit / any other charges is levied by society for this purpose, the 
contractor has to pay it by himself. Bank will not pay any charges for it / take any responsibilities 
regarding this issue. If bank will get any complaint regarding using common areas / utilities without 
society’s permission the bank will take actions on contractor for it. And if the bank has to pay any 
amount to society as aforesaid from any amount due or which may become due to the contractor, 
it will be recover the same as debt from the contractor. The contractor has to produce N.O.C from 
the society for payment of final bill. 
 

46.0 Treasure trove etc. : 
Any treasure trove, coin or object antique which may be found on the site shall be the property of 
the SBI and shall be handed over to the bank immediately. 
 

47.0 Method of measurements: 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement or elsewhere 
in these documents the measurement will be on the net quantities or work produced in accordance 
with up to date as per rules laid down by the Bureau of Indian Standards. In the event any 
dispute/disagreement the decision of the Architect/Consultant shall be final and binding on the 
contractor. 
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48.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the 
enclosed format at site of work and should produce the same for inspection of 
SBI/Architect/Consultant whenever desired by them. The contractor shall also maintain the 
records/registers as required by the local authorities/Government from time to time. 
 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
v) Register for labor 

 
49.0 Force Majeure: 
44.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if such 

performance is prevented or delayed by events such as war, hostilities revolution, riots, FURNITURE 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storm, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control 
of the party affected or prevented or delayed. However a notice is required to be given within 30 
days from the happening of the event with complete details to the other party by the contract, if it 
is not possible to serve a notice, within the shortest possible period without delay. 
 

44.2 As soon as the clause of force majeure has  been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred 
in such affected activity adducing necessary evidence in support thereof. 
 
 
 

44.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause it and inability 
resulting there from having been removed, the agreed time of completion of the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. Should one or both parties be prevented from fulfilling the contractual 
obligations by a state of force major lasting to a period of 6 months or more the two parties shall 
each other to decide regarding the future execution of this agreement. 

 
45.0  Local laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation 
and abolition act of 1970) and other safety regulation. The contractor shall comply with the 
provision of all labor legislation including the latest requirements of all the Acts, Laws, any other 
regulations that are applicable to the execution of the project. 
i) Minimum Wages Act 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract labor regulation and abolition act 1970 and central rules 1971 (amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (amended) 
vii) Personal injuries (compensation insurance) act 1963 and any other modifications 

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and amendment thereof 
ix) Shop and establishment Act 
x) Any other act or enactment relating thereto and rules framed there under from time to time.   

 
46.0 Accidents: 
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The contractor shall immediately on occurrence of any accident at 
or about the site or in connection with in execution of the work 
report such accident to the Architect/ Consultant. The contractor shall also such report immediately 
to the competent authority wherever such report is required to be lodged by the law and take 
appropriate actions thereof. 
 

47.0 During the execution of work, if any damage shall occur to the works already done, either due to 
rain or any other circumstances, the same shall be rectified and made good to the entire satisfaction 
of the Architect/Consultant by the contractor at his costs and risks. 
 

48.0 48.0 Testing of Material’s etc.: The contractor at his own cost (without any extra cost to the Bank) shall 
  arrange for the laboratory and/or field testing of materials and works as required by the   
  architects/Bank. 

 
 
 
 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 Scope of Work:As defined & explained in these tender documents. 
49.0 Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor on the site and 
he will be held responsible for the accuracy and maintenance of all the dimensions and the levels. 
Figured dimensions are in all cases to be accepted and no dimension shall be scaled. Large scale 
details shall take precedence over small-scale drawings. In case of discrepancy the contractor shall 
ask for clarification from the Architect/Consultant before proceeding with the work. 

50.0 Notice of operation: 
The contractor shall not carryout any important operation without the consent in writing from the 
Architect/Consultant. 

51.0 Construction records: 
The contractor shall keep and provide to the Architect/Consultant full and accurate records of the 
dimensions and positions of all new work and any other information necessary to prepare complete 
drawings recording details of the work as constructed. 

52.0 Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect/ Consultant such supports 
as may be required to protect effectively all structures and protective guards to trees which may be 
endangered by the execution of the works or otherwise take such permanent measures as may be 
required by the Architect to protect the trees and structures. 

53.0 Temporary works: 
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Before any temporary works are commenced the contractor 
shall submit at least 7 days in advance to the 
Architect/Consultant for approval complete of all temporary works he may require for the 
execution of the works. The contractor shall carry out the modifications relating to strength, if 
required by the Architect/Consultant may require in accordance with the conditions of contract at 
his own cost. The contractor shall be solely responsible for the stability and safety of all temporary 
works and unfinished works and for the quality of the permanent works resulting from the 
arrangement eventually adopted for their execution.  

54.0 Temporary roads 
The contractor shall provide access road to the site from the nearest main road at no extra cost and 
as directed by the Architect/Consultant. The contractor shall also be responsible for proper 
maintenance of this access road and would take all care to see that existing services, if any, are 
maintained in working order at his own cost. The laying and maintaining the temporary roads within 
the site area shall be the contractor’s responsibility and the contractor shall take such measures 
that are necessary and as directed by the Architect/Consultant. 

55.0 Water, power, and other facilities: 
a) The rate quoted by the contractor shall include all expenses that are required for providing all the 

water required for the work and the contractor shall make his own arrangements for the supply of 
good quality water suitable for the construction and good quality drinking water for their workers. 
If necessarythe contractor has to sink a tube well/ open well and bring water by means of tankers 
at his own cost for the purpose. The SBI will not be liable to pay any charges in connection with the 
above. 

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges. 

c) The contractors for other trades directly appointed by the SBI shall be entitled to take power and 
water connections from the temporary water and power supply obtained by the contractor. 
However the concerned contractor shall make their own arrangements to draw the supply and  
 
 
pay directly the actual consumption charges at mutually agreed rates between them. All municipal 
charges for drainage and water connections for construction purposes shall be borne by the 
contractor and charges payable for permanent connections, if any, shall be initially paid by the 
contractor and the SBI will reimburses the amount on production of receipts. 

d) The SBI as well as the Architect/ Consultant shall give all possible assistance to the contractors to 
obtain the requisite permission from the various authorities, but the responsibility for obtaining the 
same in time shall be of the contractor. 

 
56.0 Office accommodation 
a) The contractors shall provide and maintain all necessary offices, workshops, stores, shelters, 

sanitary facilities, canteens and other temporary structures for themselves in connections with the 
work at the site at their own cost after getting the approval from the Architect/ Consultant. 

b) A site office for the use of SBI/ the Architect/ Consultant shall be provided by the contractors at his 
own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the 
work or at any other earlier date as directed by the contractors.  
 
All the expenses for obtaining statutory approvals and maintenance of the above facilities as well 
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility of 
the contractor to obtain statutory approvals for providing the above facilities          

 
57.0 Facilities for Contractor’s employees: 
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The contractor shall make his own arrangement for the housing 
and welfare of his staff and workmen including adequate 
drinking water facilities. The contractor shall also make the arrangement at his own cost for 
transport where necessary for his staff and workmen to and from site of work at his own cost. 
 

58.0 Lighting of works: 
The contractors shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work. 
 

59.0 Fire fighting arrangements: 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. For this 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water. These 
equipments shall be provided at suitable prominent and easily accessible places and shall be 
properly maintained. 
 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected the contractor at his own 
cost and to the approval of the relevant authorities. Thecontractor shall make the following 
arrangements at his own cost but not limited to the following. 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards 
c) Access for firefightingequipments. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other fire fightingequipments. 
f) General housekeeping. 

60.0 Site order book: 
A site order book shall be maintained at the site for the purpose of quick communication with the 
Architect/ Consultant. Any communication relating to the works may be conveyed through  
 
 
records in the site order book. Such a communication from one party to the other shall be deemed 
to have been adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicates and shall carefully maintained and preserved by the contractor and 
shall be made available to the Architect/ Consultant as an when demanded. Any instructions which 
the Architect/ Consultant may like to issue to the contactor or the contractors may like to bring to 
the Architect/ Consultant Two copies of such instructions shall be taken from the site order book 
and one copy will be handed over to the party against proper acknowledgement and the second 
copy will be retained for their record. 
 

61.0 Temporary fencing/ barricading  
The contactor shall provide and maintain a suitable temporary fencing/ barricading and gates at his 
cost to adequately enclose all boundaries of the site for the protection of the public and for the 
proper execution and security of the work and in accordance with the requirement of the Architect/ 
Consultant and regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work. 
 

62.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contactor shall depute 
a senior representative along with the site representative and other staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 
additional review meetings shall be held if required by the Architect/ Consultant. 
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63.0 Disposal of refuse: 

The contactor shall cart away all debris, refuse etc. arising from the work from the site and 
deposited the same as directed by the Architect/ Consultant at his own cost. It is the responsibility 
of the contactor to obtain approval  from the local authorities concerned to the effect that all 
rubbish arising out of contractor’s activities at the construction site or any  other site activities 
borrow pits has been properly disposed off.  
 

64.0 Contractor to verify site Measurements: 
The contractor shall check and verify all site measurements wherever requested by other specialist 
contractors or other sub-contractors to enable them to prepare their own shop drawings and pass 
on the information with sufficient promptness as will not in any way delay the works. 

 
65.0  Displaying the name of the work: 

The contractor shall put up a name board of suitable size as directed by the Architect/ Consultant 
indicating the name of the project and other details as given by the Architect/ Consultant at his own 
cost and remove the same on completion of work. 
 

66.0 Bar bending schedule: 
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and 
got them approved by the Architect/ Consultant well in advance. 
 

67.0 As built drawings: 
i) For the drawings issued to the contractor by the Architect/ Consultant. The Architect/ 

Consultant will issue two sets of drawings to the contractor for the items for which some 
changes have been made from the approved drawings as instructed by the SBI/ the Architect/ 
Consultant. The contractor will make the changes made on these copies and return these copies 
to the Architect/ Consultant for their approval. In case any revision is required or the  
 
 
corrections are not properly marked, the Architect/ Consultant will point out the discrepancies 
to the contractor. The contractor will have to incorporate these corrections and/or attend to 
discrepancies either on the copies as directed by the Architect/ Consultant and resubmit to him 
for approval. The Architect/ Consultant will return one copy duly approved by him. 

ii) For the drawings prepared by the contractor, 
The contractor will modify the drawings prepared by him wherever the changes are made by 
the SBI/ the Architect/ Consultant and submit two copies of such modified drawings to the 
Architect/ Consultant for approval. The Architect/ Consultant will return one copy of the 
approved drawing to the contractor. 
 

68.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and also 
appoint the specialized agency for the waterproofing, anti-termite, aluminum doors and windows 
and any other items as specified in the tender. The Architect/ Consultant may approve any make/ 
agency within the approved list as given in the tender after inspection of the sample/ mock up. 

 
69.0 Procurement of materials: 

The contractor shall make his own arrangement to procure all the required materials for the work. 
All wastages and losses in weight shall be to the contractor’s account. 
 

70.0 Excise duty, Taxes, Levies etc. 
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The contractor shall pay and be responsible for payment of all 
taxes, duties, levies, royalties, fees, cess or charges in respect of 
the works including but not limited to sale taxes, tax on works contract excise duty and octroi, 
payable in respect of material, equipments plant and other things required for the contract. All the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI shall 
not be required to pay any additional or extra amount on this account. Variation of taxes, duties, 
levies, etc. if any, till completion of work shall be deemed to be included in the quoted rates and no 
extra claim on this account will in any case be  

       entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as statue or     
law during the currency of the contract/work the same shall be borne by the contractor. 
 

71.0 Compliance to Bank’s/legal norms 
23.1 Notices 

a) The Contractor shall give all notices and pay all fees and shall comply with all Acts and Regulations 
for the successful completion of the Contract works. 
 

23.2 Authorities, notices, patents, rights & royalties 
The Contractor shall conform to the provisions of all the statutes relating to the works, and to the 
Regulations and bye laws of any local Authority, and of any Water, Lighting, Electric supply, and of 
other Companies or Authorities with whose systems the structure is proposed to be connected, and 
shall before making any variation from the drawings or specifications that may be necessitated by 
so confirming, give to the Architect/Consultant written notice, specifying the variations proposed 
to be made and the reason for making it, and apply for instruction thereon. In case the Contractor 
shall not within 120 days receive such instructions, he shall proceed with the work conforming to 
the provision or Regulations or Byelaws in question. 
 

a) The Contractor shall bring to the attention of the Architect / Consultant all notices required by the 
said Acts, Regulations or Bye-laws to be given to any Authority by the 
 
 
 
Bank or the Architect/Consultant and pay to such Authority, or to any public Officer, all fees that 
may be properly chargeable in respect of the works, and lodge the receipts with the 
Architect/Consultant. 
 

b) The Contractor shall indemnify the Bank against all claims in respect of patent rights, design, 
trademarks of name or other protected rights in respect of any constructional site, machine work 
or material used for or in connection with the works or temporary works and against all claims, 
demands, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has 
informed the Architect / Consultant before any such infringement and received their permission to 
proceed, and shall himself pay all royalties, license fees, damages, costs and charges of all and every 
sort that may be legally incurred in respect thereof. All statutory fees, deposits etc paid by the 
contractor for permanent works to be handed over to Bank which shall be reimbursed to him by 
the Bank against documentary proof. 
 

c) The Contractor shall assist and co-ordinate with the Architect /Consultant in obtaining all statutory 
approvals and/or amendments to such approvals as per the rules in force from Municipality and 
other local bodies. Any expenditure incurred in obtaining such approvals is deemed included in the 
rates quoted by the Contractor. 
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72.0 Notices to Local Bodies: 
a) The Contractor shall comply with and give all notices required 
under any law, rule, regulations, or byelaw of parliament, State Legislature or Local Authority 
relating to works. The Contractor shall before commencing the execution of work issue a certificate 
to the Bank/ Architect / Consultant that he has obtained all the permissions Registrations and give 
all the notices as are required to be obtained or given under law particularly blasting permission 
the Police permission etc. 
 

73.0 MUNICIPAL REGULATIONS: 
The whole of the work is to comply with the requirements and byelaws of the concerned Municipal 
Corporation and local bodies 
 

74.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not 
bound to accept the lowest or any tender and the tenderer or tenderers shall have no right to 
question the acts of the SBI. However adequate transparency would be maintained by the SBI. 
 

75.0     Defects after Virtual completion and defects liability period: 
            Any defect shrinkage, settlement or other faults which may appear within the    

“Defects Liability Period” which shall be as per NIT from the date of the virtual   completion of  the 
work, arising in the opinion of the Architect from materials or workmanship not in accordance with 
the contract, shall upon the direction in writing of the Architect , and within such reasonable time 
as shall be specified therein, be amended and made good by the contractor, at his own cost and in 
case of default then Bank may employ and pay other person /agency to amend and make good such 
defects, shrinkage, settlement or other faults, and all damages, loss, and expenses consequent 
thereon or incidental thereto shall be made good and borne by the contractor and such damage, 
loss and expenses shall be recoverable from him by the Bank or may be deducted by the Bank, upon 
the Architect’s certificate in writing, from any money due or may be deducted by the Bank, upon 
the Architect’s certificate in writing, from any money due or that may become due to the 
contractor, or the bank may in lieu of such amending and marking good by the  
 
 
contractor deduct from any money due to the contractor a sum, to be determined by the Architect 
equivalent to the cost of amending such work and in the event of the amount retained under clause 
of GCC, hereof being insufficient, recover the balance from the contractor, together with any 
expenses the Bank may have incurred in connection therewith. Should any defective work have 
been done or material supplied by any sub-contractor employed on the works, who has been 
nominated or approved by the Architect as provided in clauses of GCC the contractor shall be liable 
to make good in the same manner as if such work or material has been done or supplied by the 
Contractor and been subject to the provisions of this Contract. The Contractor shall remain liable 
under the provisions of this Contract notwithstanding the signing of any Certificate or the passing 
of any accounts, by the Architect. 

76.0 ANTI-TERMITE TREATMENT AND WATER PROOFING TREATMENT: 
a) Pre-construction soil treatment shall be carried out in co-ordination with the building work and 

shall be executed in such a manner that the civil works are not hampered or delayed by the anti-
termite treatment. The treatment shall be carried out as detailed in IS: 6313 (Part III) latest 
revision. The water proofing treatment shall be type and specification as given in the schedule of 
quantities. The anti-termite and water proofing treatment shall be got done through specialized 
agencies only. 
 



 

                                                                                                                            Sign & Seal of 
contractor 

48 

 

 

b) The treatment against water- proofing of basement, roofs, 
water retaining area and termite infestation shall be and 
remain fully effective for a period of not less than 10 (ten) years to be reckoned from the date of 
expiring of the defect liability period , prescribed in the contract.   
 

c) The SBI reserves the right to get the quality of treatment checked in accordance with recognize 
test methods and in case it is found that the chemicals with the required concentration and rate 
of application have not been applied, or the water proof treatment is done as per specifications, 
the contractor will be required to do the re-treatment in accordance with the required 
concentration & specifications at no extra cost failing which no payment for such work will be 
made. The extent of work thus rejected shall be determined by the Architect. 

 
d) Water proofing and anti-termite termite treatment shall be got done through approved and 

specialized agencies only. 
 

e) The contractor shall make such arrangement as may be necessary to safe guard the workers and 
residents of the building against any poisonous effect of the chemicals used during the execution 
of the work. 
 

f) The contractor whose tender is accepted shall execute Free Maintenance Guarantee agreement 
Bond in the prescribed form as appended for guaranteeing the anti-termite and water proofing 
treatment.  
 

77.0 During the execution of work, if any damage shall occur to the works already done, either due to 
rain or any other circumstances, the same shall be rectified and made good to the entire satisfaction 
of the Architect/Consultant by the contractor at his costs and risks. 
 

78.0 Testing of Material’s etc.: 
The contractor at his own cost (without any extra cost to the Bank) shall arrange for the laboratory 
and/or field testing of materials and works as required by the architects/Bank. 
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ADDITIONAL CONDITIONS OF CONTRACT 
 

Not withstanding anything contained herein above the following ADDITIONAL CONDITIONS shall be 
applicable for this contract / work. 

 
1.0 PRICE VARIATION ADJUSTMENT (PVA):  
 The rates quoted by the bidder shall remain firm throughout the contract / construction period. PVA 

& PVA Clause mentioned elsewhere in these documents shall not be applicable. 
 
2.0 WORKING SCHEDULE / BAR CHART: 
 Detailed working date schedule and bar chart for the work shall be prepared by the contractor and 

got approved from the Bank / Architect. A detailed flow chart of activities highlighting curing, setting 
time / period, pot life period / predecessor, successor & critical activities etc. shall also be prepared 
by the contractor for effective management of work and also to make a realistic bar chart / working 
date schedule.  

 
3.0 RATES: 
 It may be noted that it is an item rate contract. Rates  accepted by the bank shall be for all 

levels/height and lead unless otherwise specified in the schedule of quantities and shall be inclusive 
of all man, labour, supervision, materials, tools, equipment, scaffoldings, water, electricity, taxes, 
insurances, arrangements, temporary works, over heads,  collection  &  carting  away  & final disposal 
of rubbish & debris, regular cleaning of site etc. required to complete   the   works in   all   respect  to  
the  satisfaction  of  the  architects / Bank and nothing additional or extra shall be paid on these 
accounts and / or  on account of variation in rates / taxes and / or imposition of new tax / levy during 
currency of contract / work, except for the items, taxes, works etc. for which there is a specific 
mention for additional payment in these tender documents. The rates shall remain firm throughout 
the contract period.  

 
4.0 BASIC RATE: 
 Wherever for any item of work basic rate of materials are specified, the materials of that basic rates 

as selected by the Bank/Architect at any commercial establishment/ seller of Ahmadabad or nearby 
centre, if such materials are not available at Ahmadabad, shall be procured and used by the 
contractor. 

 Basic rate of any material (Without processing) is the rate offered by seller against Bill and credit 
period not exceeding 15 days, including any applicable taxes ex-godown. Payments for procurement 
of materials shall be made by the contractor themselves. 

 If the basic rate of any material actually used for the work is more or less than the basic rate given in 
schedule of quantities, in that case adjustments in the rate admissible to the contractor shall be 
modified by adding or subtracting, as the case is, from the accepted tender rates an amount 
equivalent to difference in the basic rates plus 15 % of difference of the basic rate. 

 
5.0 BRANDED / FINISHING ITEMS: 
 Branded items such as tiles, construction chemicals, hardware, sanitary wares and other finishing 

items shall be used as per the samples selected and approved by the architects / Bank from the 
brands/makes mentioned in the tender document. If the contractor intend to use an equivalent 
substitute than, they have to produce necessary documentary evidences establishing the equivalency 
to the satisfaction of the architect/Bank and shall use the same only after approval of the architect. 
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6.0 INSURANCE 
 The contractor shall keep the Bank indemnify  from all the claims arising out of damage to 

workman/person & property of Bank and/or third party and the SBI shall have right to recover the 
cost of such  damages /claim from any amount due to the contractor. If the claim amount exceeds 
the amount due to be paid to the contractor, the contractor shall immediately pay such excess 
amount to the Bank. Decision of the Bank regarding determination of the amount of claim /damage 
shall be final & binding to the contractor. Being a short period work, the Bank may not be able to 
check or verify the various insurance policies required to be taken by the contractor and trust that 
the contractor has obtained all such policies. 

 
7.0 SITE CONDITION & WORKING HOURS. 
 The tenderer must visit the site and acquaint themselves with the site conditions. It must be noted 

that the work is to be carried out in the functional branch without hindering the normal functioning 
of the Branch. The work shall generally be carried out on holidays or after Banking hours only. 
The work is to be carried out in vacant premise;therefore the work shall be carried out day & night 
with prior permission from the society. Contractor must follow the rules and regulation of society and 
local authorities to work at night. The Lift shall not be used by Contractor for any propose. 

 The contractor has to work in coordination with the other contractors and daily/weekly schedule of 
working shall be prepared in consultation with the Architects/Banks. Regular updating / modification 
of such schedule shall be required. 
For normal functioning of the Bank/Branch the contractor shall be required to shift the FURNITUREetc 
and/or relocate the existing and/or new loose and/or fix FURNITURE and/or any other item of works 
and/or any such materials at new location at times. The contractor shall carry out all such activities 
with utmost priority and without any additional/extra cost to the bank. The tenderer shall quote the 
rates inclusive of all such activities/works as may be required as per site conditions. The rates quoted 
by the tenderer shall be inclusive of all such temporary/semi-permanent works/activities. 

 
8.0 GENERAL: 
 (i)   Source of materials / samples / brands / makes etc. shall be got approved from the Architects /Bank 

before using. In case of deviations, decision of the Bank shall be final and binding and shall not be 
open for arbitration. 

(ii)  The Architects have their specific role/duties/rights as defined in these tender documents However 
in the event of any dispute arising out of differences between the opinions of the Architects and also 
their role/duties/rights, the Banks’ decision shall be final & binding on the Architects and the 
Contractor and shall not be open to arbitration. 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to 
the shape area only.  

(vii) The  contractor’s  qualified & authorized representative shall remain  on site during the entire 
execution  process for coordination with  various agencies/ Architect/Bank & execution of work 

(viii) Hidden measurement. It is contractor’s responsibility to get the measurement checked immediately 
on completion of such items. This shall be done before finishing the same & before ceiling boarding 
done. The Architect shall be provided with such details well in advance so that the other work is not 
held up due to last moment action.  

(ix) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &submitted by the 
contractor.  

(x) Water & Electricity, if available, shall be provided by the Bank at one point with charges (NIT - point 
no. 18). However, if the water & electricity could not be provided by the Bank, the same shall be  
 



 

                                                                                                                            Sign & Seal of 
contractor 

51 

 

 

 
 
 
arranged by the contractor at their own cost within the quoted/accepted rate. Nothing extra shall be 
paid by the Bank on account of not providing the water & Electricity. 

 
(XI)  Wherever the specifications are not specified in details the work shall be carried out as per CPWD 

specifications or Manufacturer’s instructions or architects instructions depending upon the site 
conditions as directed by the Bank/ Architects 

(XII) The contractor shall produce the bills / challans / documentary evidences and proof in respect of 
genuineness of materials used by him when so ever asked/demanded by the Architects/Bank. 

 

Safety Code: 
The Contractor should follow the following General safety Guidelines while executingthe work 
1. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safetybelt, Safety goggles 

etc. shall be arranged before starting the job 
 

2. All personnel at site should be provided with Helmets and Safety Boots with some identification 
Mark. Visitors also should be provided with helmets. It should be ensured that these are used 
properly. 
 

3. No children or physically challenged persons shall be allowed to enter theworkplace and shall not be 
utilized for any service during execution of the work. 

 
4. First Aid Box should be kept at site with all requisite materials appliances including adequate 

supply of sterilized dressing and cotton wool shall be kept in a readily accessible place. 
 

5. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 
necessitates hospitalization. 
 

6. Proper eye washing facilities shall be made in areas where chemicals arehandled. 
 

7. Smoking is strictly prohibited at workplace 
 
8. No one is allowed to work at or more than three meters height withoutwearing safety belt and 

anchoring the lanyard of safety belt to firm supportpreferably at shoulder level. Chinstrap of 
safety helmet shall be always on andsafety boot is worn.one should be allowed to inspect / work 
at a height without safety belt. 
 

9. Preferably the work shall be carried out during the daytime. However,adequate illumination at 
workplace shall be ensured in case any work is carried outat night. 

 
10. Usage of eye protection equipment shall be ensured when workmen areengaged for grinding, 

chipping, welding and gas-cutting. For other jobs eyeprotection has to be provided as per the 
need. 
 

11. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground.  
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12. Ladders being used at site shall be adequately secured at bottom and top.Ladders shall not be 

used as work platforms.No portable single ladder shall be over 8 meters in length. The width 
between the side rails shall not be less than 30 cm. (clear) and the distance between two 
adjacent running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 
engaged for holding ladder.  
 

13. Debris, scrap and other materials to be cleared from time to time from the workplace and at the 
time of closing of work every day. Dismantled Material shall not be thrown from the height and 
shall be properly disposed off to prevent any injury to public/staff. 

 
14. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of 

the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 
 

15. Excavated pits for earthing, cable laying shall be barricaded till the backfillingis done. Safe 
approach to be ensured into every excavation. 

 
16. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter.  

 
17. No floor, roof or other part of the structure shall be so overloaded with debris or material as to 

render it unsafe. 
 

18. All electrical connections shall be made using 3 or 5 core cables, having aearthwire.Other than 
electricians no one is allowed to carry out electrical connections,repairs on electrical equipment 
or other jobs related thereto. 
 

19. Inserting of bare wires for tapping the power from electrical sockets is completely prohibited 
and plug tops of suitable capacity only shall be used. Tapping of power by cutting electric cables 
in between must be avoided. Proper junction boxes must be used.  
 

20. Clamps shall be used on Return cables to ensure proper earthling for welding works. 
 

21. All the dangerous moving parts of the portable / fixed machinery being used shall be adequately 
guarded. 
 

22. All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly and safely 
when not in use. 

 
23. All the unsafe conditions, unsafe acts identified by contractors, reported bySBI/ to be corrected 

on priority basis. 
 
24. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete 

and lime shall be provided with protective footwear and rubber hand gloves. 
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25. All the pressure gauges used in gas cutting apparatus shall be in goodworking condition and in 

case of any leakages, the same shall not be used.Those engaged in welding works shall be 
provided with welders’ protective eye shield and gloves. Connectors and hose clamps are used 
for making welding hose connections. 

 
26. (i) No paint containing lead or lead products shall be used except in the form of paste readymade 

paint.  
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

 
27. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 
 
28. Hoisting machines and tackle used in the works including their attachments anchor and supports 

shall be in perfect condition. 
 
29. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
 
30. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can done safely from 
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well as suitable footholds and handholds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼horizontal and 1 vertical). 

 
31. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 meter high above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside and ends 
thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
32. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

 
33. Safe means of access shall be provided to all working platform and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while 
the width between side rails in rung ladder shall in no case be less than 30cms for ladder upto 
and including Meters in length. For longer ladders this width should be increased at least 6mm 
for each additional 30cms. Uniform step spacing shall not exceed 30cms. 
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34. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical 

on line work gloves, rubber mats, and rubber shoes shall be used. 
 

35. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1Meter above the surface of the ground. The sides of the trenches, which are 
1.5 meters  or more in depth shall be stepped back to give suitable slope, or securely held by  
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not 
be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever 
is more cuttings shall be done from top to bottom. Under no circumstances undermining or 
under cutting shall be done. 
 

36. Before any demolition work is commenced and also during the process of the work:- 
(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected; 

 
(b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 

(c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 
debris or materials as to render it unsafe. 

 
(d) All necessary personal safety equipment as considered adequate by the site Engineer should 

be kept available for the use of the persons employed on the site and maintained in a 
condition suitable for immediate use; and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned. 

 
(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars shall be provided 

with protective footwear and protective goggles. 
 

(f) Those engaged in white washing and mixing or stacking of cement bags or any material which 
is injurious to the eyes shall be provided with protective goggles. 

 
(g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
(h) Stone breakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 
 

(i) When workers are employed in sewers and manholes, which are in use, the contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before 
the workers are allowed to get into the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals and boards to prevent accident to the 
public. 
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37. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 
(a) These shall be of good mechanical construction, sound material and adequate strength 

and free from patent defect and shall be kept in good repairs and in good working order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 
(c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator. 

(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall 
be ascertained by adequate means. 

(e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. 
No part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

(f) Motor, gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load, adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced. 

(g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

 
38. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities shall be provided at or near places of work. 

 
39.  (i)  These and all other necessary safety provisions should be brought to the notice of all 

concerned by display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the contractor. 

 
(i) To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 
labor officer, Engineers of the Department or their representatives. 

 
(ii) Notwithstanding the above clauses, there is nothing in these to exempt the contractor 

from the operations of any other Act or rule in force in the Republic of India. 
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OTHER SAFETY MEASURES 
 
i) All personnel of the contractor working within the plant site shall be provided with safety helmets. The 

welder’s goggles while welding works and all metal workers shall be provided with safety gloves. Persons 
employed in metal cutting and grinding shall wear safety glasses. For polymer application suitable hand 
gloves and other safety equipment / devices shall be provided. 

 
ii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any 

of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or 
the public. 

 
PERSONNEL SAFETY EQUIPMENTS.        
 
i) All necessary personal safety equipment as considered adequate by the Engineer should be kept 

available for the use of the person employed on the site and maintain in a condition suitable for 
immediate use and the contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 

a) Workers employed on mixing asphaltic materials, Cement and Chemicals/ Polymer shall be provided 
with protective footwear, goggles and hand groves as per the requirements etc. 

b) Those engaged in white washing and mixing or stacking of cement Bags or any materials shall be 
provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s Protective eyesight lids. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
e) When workers are employed in sewers and manholes, which are in use, the contractor shall ensure that 

the manhole covers are opened and are ventilated at least for an hour before the workers are allowed 
to get into manholes and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to the public. 

 
f) The contractor shall not employ men below the age of 18 years and women on the work of painting with 

products containing lead in any form, Where ever men above the age of 18 are employed, on the work 
of lead painting the following precautions should be taken: 

i. No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 
ii. Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray 

or a surface having lead paint dry rubbed and scraped. 
iii. Overalls shall be supplied by the contractor t the workmen and adequate facilities shall be provided to 

enable the working painters to wash during the cessation of work. 
iv. When the work is done near any public place where is risk of drawings all necessary equipments should 

be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 
(G) INJURY TO OR DEATH OF A PERSON 
 
The Contractor shall be liable for and shall, indemnify the Employer against any expense, liability, loss, claim 
or proceedings whatsoever arising under any statute or at Common Law in respect of personal injury to or 
death of any person whomsoever arising out of or in the course of or caused by the carrying out of the Works. 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

1 Name of the organization 
Offering Contract 

 
: 

The Assistant General Manager  

STATE BANK OF INDIA, 

RBO - 6,  

Rajpipla  
2 Consultants : --             

3 Site Address : SBI Chalamani Branch, Near Bus Stand, Kosindra Road 
Chalamani, Taluka – Bodeli, District – Chhota Udepur, 
Chhota Udepur, Gujarat - 391140 

4 Scope of Work:  
 

: Proposed Furnishing works for SBI Chalamani 
Branch at District – Chhota Udepur. 

5 Name of the Contractor  :  

_______________________________ 

_______________________________ 

_______________________________ 

6 Address of the Contractor :  

_______________________________ 

_______________________________ 

_______________________________ 

7 Period of Completion : 30 days from the date of Issue of work order. 

8 Earnest Money Deposit : Rs. 6,100/- (OR Valid MSME UDHYAM certificate) 

9 Retention Money : As per clause no.1d. of general Conditions  

10 Defects Liability Period : Twelve Months from the date of Virtual 

Completion 

 

11 Insurance to be undertaken by 
the Contractor at his cost 
(Contractor’s all risk policy)  

 125% of Contract Value   

12 Liquidated damages : 0.5% of the Contract amount shown in the tender 

per week subject to max. 5% of the contract 

value or actual final bill value 
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13 Value of Interim Bill (Min.) : No Interim payment will be paid 

 

 

14 Date of Commencement : This will be reckoned as 15 days from the date of 

issue of letter of Acceptance of Bank/work order   

 

issued to the Contractor or the day of handing 

over of site by the SBI whichever is earlier. 

 

15 Period of Final Measurement : 2 Months from the date of Virtual completion. 

16 Initial Security Deposit                           : 2% of the Accepted Value of the Tender. 

17 Total Security Deposit : 5% of the final bill amount including ISD 

18 Refund of initial Security 
Deposit comprising of EMD 
and ISD 

: 50% of the Security Deposit shall be refunded to 

the Contractor on completion of the work and 

balance refunded only after the Defect Liability 

Period is over. 

 

19 Period for Honoring Certificate : One Month for R. A. Bills 

20 The final bill will be submitted by the Contractor within one month of the date fixed for 

completion work and the Bill shall be Certified within 3 months from the date of receipt 

of final bill provided the bills are submitted with all pre-requisite documents/test 

reports etc. prescribed in the tender. 

 
 

 

Signature of Tenderers.   

 

 

Date:  
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LETTER OF DECLARATION 
To, 
THE ASSISTANT GENERAL MANAGER 
STATE BANK OF INDIA,  
REGIONAL BUSINESS OFFICE - 6,  
2ND FLOOR, SURVEY/BLOCK NO.- 59, 
OPP. VADIYA JAKAT NAKA, NARMADA 
RAJPIPLA – 393145 
 
PROPOSED FURNISHING WORKS FOR SBI CHALAMANI BRANCH, DISTRICT – CHHOTA UDEPUR  

 Having examined the terms & conditions, drawings, specifications, design relating to the  works 
specified in the memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum and having acquired the requisite information relating 
thereto and affecting the quotation, I/We hereby offer to execute the works specified in the  said  
memorandum  within  the  time  specified  in  the  said memorandum on the item rate basis 
mentioned in the attached schedule and in accordance in all respect with the specifications, design, 
drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, 
conditions of contract and with such conditions so far as they may be applicable.  

 

MEMORANDUM   

(a)  Description of work  PROPOSED FURNISHING WORKS FOR SBI 

CHALAMANI BRANCH, DISTRICT – CHHOTA UDEPUR 
(b)  Earnest Money  Rs. 6,100/- by means of Demand Draft / Pay 

Order (Valid for a period of 90 days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
State Bank of India, payable at Chhota 
Udepur/RAJPIPLA [Those registered with 
MSME-UDYAM need not submitted EMD. 
Instead DD, Valid MSME UDHYAM certificate 
shall be uploaded] 

(c)  Time allowed for completion of 

work from the date of issue of 

work order.  

30 days from the date of commencement as per 

tender.  

 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions 

of the said conditions of Contract annexed hereto so far as they may be applicable or in default 

thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.  

 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 6,100/- (Rupees Six 
Thousand one Hundred only) as Earnest money deposit with the SBI. Should I/we do fail to 
execute the contract when called upon to do so, I/we hereby agree that this sum shall be forfeited 
by me/us to SBI.  
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We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or may entrust the work of various proposed furniture work (i.e. working table, 
chairs, partition work, low height partition, storage cabinets, interior work) in phases. We, 
therefore, undertake that we shall not raise any claim/compensation in the eventuality of 
Bank deciding to drop any of the furniture / furniture work  from the scope of work of this 
tender at any stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved rates and within the stipulated time limit without 
any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” 
of this tender.  
 

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the currency of contract/execution/completion period.  
 

 

Yours faithfully,  
 

 

 
 
 
Signature of contractor With Seal  
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GENERAL & IMPORTANT NOTES 

 

1  GENERAL NOTES:   

 

(i) Unless otherwise specified in these tender documents mode of measurements specifications  

 etc. shall be as per relevant IS codes.   
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / 

 Bank before using. In case of deviations, decision of the Bank shall be final and binding and 
 shall  not be open for arbitration.   

(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 
However, in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on 
theArchitects and the Contractor and shall not be open to arbitration.   

(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /  
Bank  for  discharging their duties and responsibilities efficiently and effectively.  

(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, 
which are mentioned in the separate list of approved makes. Any work found not as per the tender 
specifications and list of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this site before starting 
the work. He should provide different sample of material for approval, before execution of work.  

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must 
take actual measurement at site and billing shall be done as per the actual measurement of the 
work done at site.  

(ix) Work has to be got executed at site in coordination with various agencies working at site.   
(x) The contractor is instructed to get the approval of the materials to be used on this site before 

starting the work. He shall provide different sample of materials for approval before execution of 
the work   

(xi) All material have to be used in full size/length only. Joints should be avoided as far as possible. 
(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed 

to the shape area only. 
(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be 

done   by the contractor at his own cost.  
(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the 

contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his 
own cost.   

 

2. IMPORTANT NOTES: 

(i)  The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of work   

(ii)  The site shall be cleaned on day to day basis & all debris shall be disposed away at the location 
beyond the limit as approved by the local authority.   

(iii)  Hidden measurement. It is contractor’s responsibility to get the measurement checked 
immediatelyon completion of such items. This shall be done before finishing the same The 
Architect shall be provided with such details well in advance so that the other work is not held up 
due to last moment action. 

(iv)  Before starting the contractor shall mark out the plan & levels of the false ceiling, partitions etc. 

in coordination with other agencies on site.   
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(v)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind 

of taxes. However, theservice tax will be paid extra as the works contract.  

(vi)  The entire job shall be executed in total coordination with the other agencies workingon this 
project & also with landlord, bank etc.  

(vii)  Architect of the project shall be kept informed about the progress of the work at various stages    

(viii) The contractor shall arrange on his own for lighting & plug point with socket &electricalwiring, 

DB's etc. required during entire execution process. However supply at pointshall be provided by 

the bank / landlord  

(ix)  The contractor shall prepare all loose furniture items at his workshop only & deliver the same to 

the site atappropriate time as instructed by the architect 

(x)  Any Hidden item MUST be photographed and need to be sent via social media or CD toArchitect 

/ Bank 

 

(xi) Billing Process:   

 

Along with final bill the contractor MUST submit:  

- Abstract in tender BOQ format only   

- schedules for detailed measurement sheet for all items (in detailed break up)   

- separate as built drawings (Min. A3 size) marking exact locations & putting exact 
measurements of all works executed on site   

- original insurance policies as per tender terms   

- completion certificate   

- Inspection & completion certificates for all types of false ceiling  -Test report for 
Toughen glass  - copy of LOA etc.   

- All documents shall carry contractor's signature & seal with address. - All documents 

shall be submitted in 1 plus 1 copies.    

- The contractor shall also provide all measurement sheet in soft copy (in Excel format)   

- The contractor shall submit the purchase bill copy of major items used in the project   
 

 

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE MEAL MANNER) 
ALONG WITH FINAL BILL & SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS& SEAL 

  



 

                                                                                                                            Sign & Seal of 
contractor 

63 

 

 

 
 

 
PROFORMA OF HINDRANCE REGISTER 

 
Name of Work:-                                                                 Date of Start of Work:-  

 
 
Name of Contractor:-                                                         Period of Completion:-  
 
 
Agreement No. :-                                                                Date of Completion:-  
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INTERIOR FURNITURE WORK OF SBI CHALAMALI BRANCH, RAJPIPLA 

Sr. 
No. 

 Description   Quantity  Unit 

Note 
: 

Rate should be inclusive of material, labour, tools, machinery, scaffolding, final disposal of debris, 
cleaning  cutting wastage etc., required for proper completion of work. Rate also include removal 
of existing furniture (table, side unit, storage, partition (LH & FH) etc., and shifting them to suitable 
location. All taxes, transportation etc. complete (Excluding GST). GST will be paid  as Applicable at 
the time of payment of Bills. PLEASE NOTE: THIS IS A WORKING BRANCH. BIDDERS ARE ADVISED 
TO VISIT THE BRANCH BEFORE SUBMITTING THEIR BIDS. BIDDERS NEED TO ARRANGE FOR 
THEIR WORKING/ STAYING SPACE IN THE AREA BY THEIR OWN (OTHER THAN BRANCH). BANK 
WILL NOT BE RESPONSIBLE FOR THESE ARRANGEMENTS. 

        
1 SINGLE WINDOW COUNTER / CASH COUNTER  SIZE 5'-0" X 2'-9"  with 

White corian & blue lacquered glass finishing 
          

3.10  
RMT 

  Supplying, fixing and keeping in position  single window counter complete 
made out of  18 mm thick commercial ply wood of approved make, complete 
with  19 mm. C.P. Teak wood lipping on all edges wherever required.     

  The cost shall be inclusive of S & F of a drawer unit or drawer & shelf unit with 
18 mm thick commercial plywood  and with approved make  multipurpose 
Auto Lock in drawer and shelf unit. The cost shall also be inclusive of the 
following. 

    

[a] size :     

  Description:            L            B              Ht.     

  Writing Top          5'-0"        2'-9"          2'-6"     

  4 Drawers with         

  pigeon hole           2'-0"       1'-3"          2'-0"     

  Computer key Board with mouse      

  Supplying and fixing metal key Board of approved make in counter as per 
design and instructions.     

[b] Working table top  and edges shall be finished with 6 mm thick white corian 
of DUPONT or equivalent  approved make as directed with all labour and 
material. 

    

[c] Front Appron : 2 nos 6 mm thick  flexy ply wood  in round shape with 6 mm 
thick  white corian  shall be  provided at  front  as per design. All edges should 
be finished with  corian of DUPONT make. 

    

[d] Front pannel  shall be finished with  6 mm thick   18" high blue back painted 
glass  of approved make and fixed on  18 mm thick commercial ply wood  with  
Natural Silicon gum as per manufacturer's specification  and to be completed 
as per directions 

    

[e] Foot rest of 3" x 1.5" in C.P. Teak wood and  CPU stand of 18 mm ply finished 
with 1 mm thick laminate of size 16" x 24"     
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[f] All wood work shall be laquer polished  to a smooth and uniform finish of 
choice colour and shade.     

[g] All fittings like S.S. handle,  Auto Lock to each drawer and cabinet doors, piano 
/ auto hinges, ball catcher,  stopper, metal cable manager etc. should be  fixed 
of approved make. 

    

[h] Heavy duty telescopic full extension sliding channel of approved make shall 
be used in all drawers.     

[i] All  the internal surface (non visible surface) shall be provided  with 0.60 
mm thick balancing laminate of approved shade etc. complete     

[j] Counter shall be made independent in Length of 5'-0" and properly placed 
between two partitions. Counter will be measured in RMtr between two 
partition and paid  

      

  FINISHING DETAILS IN NUTSHELL:     

  1)  Table Top :   6  mm thick  white corian     

  2) Front Appron:   Round  corian and 6 mm thick  backpainted blue glass 
fixed with Natural Silicon     

  3) Facing of Drawers:  1.00 mm thick  laminate finish     

  4) All  the internal surface (non visible surface) shall be provided  with 0.60 
mm thick balancing laminate      

        

2 Providing and fixing  12 mm thick Toughened Glass partition on counter 
top, front side  as follows.  

          
2.30  

SQMT 

  Providing and fixing 12 mm thick Toughened float glass with polished edges 
to be fixed with necessary S.S Brush finish brackets &  support on wooden  
partition as directed with necessary cut out in glass.  All edges of glass shall 
have Diamond cut polished edges as directed.  

    

        

3 Providing and fixing  12mm thick Toughened  float Glass partition 
between Single Window  counters as follows. 
12 mm thick  Toughened  clear float glass with polished edges shall be fixed 
with silicon  and  T.W beading  support on wooden  partition as directed.  All 
edges of glass shall be Diamond cut polished edges as directed complete. 
Wooden partition will be paid seperately. Maximum length and height will be 
measured for payment purpose. 

          
1.00  

SQMT 

        

4 MANAGER  TABLE SIZE: 6'-0" X 2'-9" X2'-6" HT. with 3.5 mm thick Teak  
veneer with PU  coating  finish on Table Top , sides & Edges  and  all  other 
visible surfaces etc complete as follows 
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  Supplying and installation of Table as per the following description : Size 6'-
0" x 2'-9". Table top shall be made from 18 mm thick commercial  ply wood 
with 3.50 mm thick  Teak  veneer with PU Coating with necessary 
intermediate support.  Table top shall be supported by 18 mm thick 
commercial ply wood with wooden framing.  Storage cabinet of 1'-3" x 2'-0" x 
2'-6" shall be provided using 18 mm thick commercial ply wood having 4 Nos 
drawers  as directed with heavy duty telescope sliding channel of approved 
make , grouplock, S.S. Handle.  Computer Key board of metal of approved  
make shall be provided.  Exposed surfaces of the CABINET shall have Teak 
veneer with PU  polish .  Foot rest of 1 1/2" x 3" T.W members shall be 
provided.  All  internal surface will have 0.60 mm thick  balacing laminate  

      

  Apron (Modesty Panel) made from 18 mm thick ply wood finished with  
teak  veneer  PU Finish & groove  pattern as  directed     

  Table side made from 18 mm thick ply wood with 3.50 mm thick  teak 
veneer with PU coating finish  shall be provided in a pattern as  directed.  
Veneer  to be provided  on all visible surfaces.  

    

  Drawer Fascia made out  of 18 mm thick Plywood. The sides/back/base of  
drawers be made of 12 mm thick Ply wood  & Bottom of drawers shall be of 6 
mm thick ply wood. fixing veneer on  front side and all the internal surfaces  
shall be 0.60 mm thick balancing laminate. The drawers to be fitted with 
Telescopic  sliding channel  with SS Group locks  of approved make and 100 
mm long brush finish Stainless Steel handles for each drawer. All the edges of 
Drawer Fascia be provided with teak wood edge bending with laqucer 
polished etc complete as directed. 

    

  Table shall have stand for keeping CPU and metalic cable Manager shall be 
provided in table top. All exposed edges of plywood shall have  veneer with  
smooth edges & corners 

    

  Exposed edges of  Table Top, Leg panel & Side Shelf shall be made 36 mm thick 
by providing additional 18 mm thick ply wood patta of required width.     

  All  the internal surface (non visible surface) shall be provided  with 0.60 
mm thick balancing laminate of approved shade. Etc. complete.     

  All the  surface without  teak veneer / laminate / balancing laminate shall be  
lacquered polished of approved shade      

  Work to be completed As per directions.      

  FINISHING DETAILS IN NUTSHELL:     

  1)  Table Top : 3.5 mm thick  Teak Veneer  with PU Coating & Burma Teak 
beading on Edges with PU Coating      

  2) Front Appron & Sides:  3.5 mm thick Teak Veneer with PU Coating      

  3) Facing of Drawers: 3.5 mm thick Teak Veneer with PU Coating      

  4) All  the internal surface (non visible surface) shall be provided  with 
0.60 mm thick balancing laminate      
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5 Same as above Item but Size: 5'-0"x2'-6" with  4 Nos Drawer Unit with 1.0  mm 
thick Laminate finish on all  exposed surfaces 

          
1.00  

NO 

6 Dining Table (4' X 3'): Supplying and installation of Dining Table of  2'-6" 
height, 1" x 1.5" ht. T.W beading shall be fixed on border. Top shall be made of 
18 mm thick commercial plywood  with additional  18 mm thick Ply wood 
patta of required width  on edges with 1.0 mm thick laminate  on top of 
approved shade and supports of the Table shall be made of 2'' x 2'' T.W. 
members in a Design as directed. All surfaces not laminated shall be lacquer 
polished. Exposed edges of Table Top shall be made 36 mm thick by providing 
additional 18 mm thick ply wood patta of required width. 

          
1.24  

RMT 

        

7 CUSTOMER WRITING DESK            
1.00  

NO 

  Writing Desk Size 3'-6" L x 1'-3" x (0'-6"+3'-0") ht. or Circular shape of top 
diameter 3 feet and suitable storage below it, as advised by Bank.     

  Verticle Sides and bottom shall be made out of 36 mm (2X18) thick  
Commercial plywood  and back side 12 mm thick ply wood  with Laminate on 
Top and Edges on all sides including inside divisions. Top shall be made from 
12mm th  Thoughend glass with polished edges making different divisions by 
18 mm thick glass / plywwod with laminate on both side for slips or forms as 
per direction and inststruction complete. Laminate  to be  provided on  all 
visible surface  

    

        

  SIDE CREDENZA (SIDE TABLE)      

8 Side Credenza Size 3'-3"x1'-4" x 2'-6"/3'-0" ht. Openable shutter with  3.50 
mm thick  Teak veneer with PU Coating finish on  Top , front,  sides, shutter  
and 35 mmx6  mm thick Burma Teak beading on  Top Edges with PU Coating. 
Veneer  to be provided  only  on visible surface etc complete as follows. Only 
Front elevation will be measured for payment purpose. ( For BM) Rate for 
length Less then 3'-3" length 

    

  Supplying and installation side cabinet for keeping computer and printer of 
size 1'-4" width 2'-6" height and 3'-6" length  having  openable  shutters as 
directed.  Cabinet shall be made from  18 mm thick commercial  ply wood with 
3.50 mm thick  veneer with PU Finish. Back shall be made from 6  mm thick 
commercial plywood. Openable  shutters shall be made from 18 mm thick 
commercial ply wood with veneer finished and approved make group lock, 
handle, hinges, magnet catch. , Rate includes all necessary provisions for 
installing computers. All the internal surface, back side shall have 0.60 mm 
thick balacing laminate 

    

  Exposed edges of  Sides, Table Top shall be made 36 mm thick by providing 
additional 18 mm thick ply wood patta of required width.     
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  All  the internal surface (non visible surface) shall be provided  with 0.60 mm 
thick balancing laminate      

        

9 SIDE CREDENZA (SIDE TABLE) and BACK SIDE STORAGE:  Same as above 
Item, but all external surfaces to be finished with 1.0  mm thick  
Laminate (approved shades). Size shall be 3'-0"/3'-3" x 1'-4" x 2'-6"/3' 
ht. with openable shutters as directed. 

          
2.50  

SQ.MT 

  FINISHING DETAILS IN NUTSHELL:     

  1)  Top :   Dark Laminate & Burma Teak beading on Edges with  pilishade     

  2) Front Appron & Sides:   Frosty White Laminate     

        

10 SIDE CREDENZA (SIDE TABLE)  For S.W. Counter   
Same as above item No-7 but Side Table Top  and edges shall be finished with 
6 mmThick White Corian on Top and Edges. All other  visible surface shall be 
finished with 1.00 mm th laminate. Size shall be 3'-0"x 1'-4"x2'-6" ht. With  
openable shutter as directed 

          
1.40  

SQMT 

        

11 P/F ELECTRIC CUB BOARD           
5.00  

SQMT 

  Providing and fixing Electric cup board using 18 mm thick Bison board  for 
inside verticle division, shelves and shutter. Aluminium framing of 
50x25x1.20mm thick  with 6  mm thick Bison board on both side for outer 
partition with 1.0 mm thick laminate on all exposed  surface and  polishing/ 
synthetic enamal paint on   all internal surface.  Shutter will have approved 
make lock,  handle, hinges, ball catches & S.S Perforated  jali etc.complete as 
directed.  Depth of cup board will be around 1'-3". Height of shutter will be 
maximum  7'-0". Only Front elevation shall be measured for payment purpose. 

    

12 P/F BOTH SIDE LAMINATE SOLID/ PARTLY GLAZED  FULL HEIGHT 
PARTITION WITH DOOR: Providing and fixing both sides laminate full  height 
partly glazed  partition using  50mm x 25mm x 1.50mm thick Aluminium 
members in a maximum grid of 2'-0" x 2'-0" fixing 12 mm thick  MDF Board 
exterior grade / 6 mm thick ply on both sides,1.0  mm laminate of approved 
make shall be fixed on MDF / plywood.  Providing and fixing 5.0/8.0 mm thick 
float glass as directed in the partition. Providing and fixing  door shutter using 
32 mm thick flush shutter  both side laminated and fixing 6 mm thick glass 
with beading patti, 5" Long 3 Nos stainless steel hinges, doorstop shall be 
provided as directed. Godrej Mortice lock shall be provided in door shutter.  

       
15.00  

SQMT 
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  All visible members if not laminated shall have lacquer polished as directed. 
Corner/ intermediate supports up to slab level shall be made for proper 
support of the partirtion. For purpose  of  payment  partition  height up to 
bottom of  false ceilling  only shall be measured and paid . No extra payment 
shall be made for members going up to slab/beam bottom. 

    

13 Providing  and fixing  1.0 mm  thick  laminate on any existing laminate 
surface by fixing 4mm / 6  mm thick exterior grade MDF baord. Rate 
includes cost of laminate, mdf and applying lacquer polish on all existing  
exposed wooden member  etc. complete. Only laminate finished surface area 
shall be measured for payment. 

       
30.00  

SQMT 

14 Providing and Fixing Partition For Server Room/UPS Room  Same as 
above item but Providing both side 8 mm thick Hilux board over aluminium 
framing with plastic paint of approved make & specifications  etc complete as 
directed. 

18 SQMT 

15 Providing and fixing UPS door shutter  with Aluminium Frame  and both side 
Hilux sheet  (single/ double shutter)9/16/2023 
Providing and fixing  door shutter made  out of   50x25x1.5mm thick 
aluminium  framing  at maximum 1'-6" C/C both way with 8 mm thick Hilux 
Board on both side with  painting. Providing 6 mm thick clear float glass  
vision panel secured  with 12 mm thick steam beach beading. Steam beach 
beading of size 31x 12 mm  should be placed around  shutter edges, 
aluminium stoper patti on  frame including  3 Nos 5" long SS hinges with 
countersunk SS screws, Aprroved make Dead  Lock, S.S Handles,Door 
stoppers, doorstopper to be fixed as per instructions. All beadings should be 
polished. 

2.5 SQMT 

        

  LOW HEIGHT PARTITION WORK     

16 P/F  LOW HEIGHT BOTH SIDE  LAMINATE PARTITION  FOR BACK SIDE  / IN 
BETWEEN S.W COUNTER AND CASH CABIN WITH TOUGHENED GLASS           

8.00  
SQMT 

  Providing and fixing  low height partition using 50mm x 25mm x 1.50mm 
thick Aluminium members maximum in  grid of 2'-0" x 2'-0" fixing 12 mm 
thick  MDF Board exterior grade / 6 mm thick ply of approved brand on both 
side of  aluminium framing and fixing 1.0 mm thick laminate of approved 
shade on both sides, fixing 12 mm thick transparent  thoughened glass as 
directed. Applying  polish on exposed  steam beach members with lacquer 
polished edges as directed. Laminate  to be provided  only  on visible surface.   

    

  For Low height Single window and Cash cabin partition, Average  height  
of partition shall be measured  and paid.     
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17 PROVIDING AND FIXING  WICKET GATE  WITH BOTH SIDE LAMINATE           
1.00  

SQMT 

  Same as item no 10 but P/F  30 / 32 mm thick  flush  shutter with  both side 
laminate including SS hinges with countersunk SS screws, Aprroved make 
Night latch  Lock, S.S Handles,Door stoppers, doorstop etc complete as 
directed. 

    

        

  PANELLING WORK     

18 P/F Wall panelling  with laminate  finishing for wall and Pillar etc           
5.00  

SQMT 

  Providing and laying panelling on walls & pillars having 12 mm thick  MDF 
Board exterior grade / 6 mm thick ply and 1.0  mm th laminate fixed on wall 
& pillars with  Aluminium. framing of  25mmx25mmx1.20mm thick at 
maximum  2'-0" c/c bothways  on wall and pillar etc complete as directed as 
per design and instruction of Architect. . 

    

19 Panelling for Digital wall  with Blue / white  high gloss PU Coating 
finishing     

  Providing and laying panelling on wall having 8mm th MDF Board   exterior 
grade with PU coating   fixed on wall with  Aluminium framing of  25mm x 
25mm x 1.20 mm thick at maximum  2'-0" c/c bothways  etc. complete as 
directed. Only front elevation finished  visible surface area  shall be measured  
for payment. 

    

20 Same as above item  Panelling for Digital wall but with Blue gloss finish 1 mm 
thick laminate finishing instead of PU paint. 7.00 SQMT 

        

21 P/A WALL PAPERS on Digital wall           
5.00  

SQMT 

  Providing and applying Wall paper approved by Architect / Bank's Engineer 
having basic price of Rs 100=00 Per Sq.Ft     

        

22 ALUMINUM COMPOSITE PANEL FOR FRONT SIDE ELEVATION for 
BRANCH AND ATM  ROOM IN SIDE WALLS AND OUT SIDE 

          
5.00  

SQMT 

  Providing and fixing 3 mm thick aluminium composite panel of Flexi Bond 1  
Euro Bond 1  Timex with 0.25 mm foil with  50 mm x 25 mm x 1.20 mm thick 
aluminium hollow  section  tray  system  with  minimum  20  mm bending 
with silicon Dow Coming of GE seal proof - ACP   of   approved   indian   make   
complete   as   per selection and direction of Architect for front facade for the 
building. This item will be carried out as per manufacturer's specifications. 
Rate also includes providing trap door shutter with hinges, stoppers etc 
complete as directed. TIMEX ·  DIAMOND WHITE · 111, NAVY BLUE · 117 
or equivalent. 
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23 P/F GYPSUM BOARD FALSE CEILLING           
5.00  

 SMT  

  Providing and fixing Gypsum board 12.50 mm thick false ceiling in steps and 
design using Original Indian Gypsum board with original GI sheet section of 
Gypsteel ULTRA ( Gypsteel Ultra shall be used) supporting system in line 
and level.  Finishing the surface and applying 3 coats of   Plastic emulsion 
paint as directed complete. Entire work to be done as per standard 
specifications of Saint Gobin Gyproc India.  

    

  After  completion of work, certificate from Saint Gobain Gyproc 
Company shall  be submitted  along with bill stating that  work is  
satisfactorily   completed  as per their specification.  

    

  Note : (1) Rate includes making necessary cut-outs for lighting fixtures 
(2) Pattas if any shall be measured in SqM and not in RMt and paid in 
SqM  (3) Only finished visible surface area shall be measured for 
payment. 

    

        

24 Providing and Fixing of Armstrong Mineral Fibre Accoustical Suspended 
ceilling system with FINE FISSURED (MICRO LOCK) EDGE TILES With 
Armstrong Silhouette Exposed Grid 

    

  Using Silhouette Grid with Fine Fissured   microlook Edge Tiles. With 
necessary Angles at junctions as per company specifications as directed 
complete.  Rate includes necessary cut outs for A/C Grills, diffusers light 
fixtures complete as directed. Cutout for light and Diffusers will be 
deducted from area. Only Tiles cost will be  deducted for payment 
purpose. After completion of work, certificate from Company to be  
obtained and submitted with bill that work is  carried out as per their  
specifications. 

    

        

25 Same as above but S/F Hilux boards cut into suitable sizes and all sides 
painted with plastic paint giving smooth finish in place of Armstrong grid tiles. 
Rate include all necessary work with tools, material, labour required for 
proper completion of work at all heights. 

45   SMT   

        

26 SOFT BOARD           
1.20  

SQMT 

  Providing & fixing soft board for pin up using moulded Steam beach frame of 
1" x  1/2" with 6  mm thick commercial plywood on back side and 12mm th 
soft board on front covered with cloth of selected design of Basic rate of Rs. 
150 per Rmt. Steam beach member shall have lacquer  polish as directed. 

    

        

27 Providing and fixing Isolated flush door shutter (Partly  Glazed and 
Partly Laminate)  with  frame as follows. 2.1 SQMT 
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  Providing and fixing  4"x2" steam beach  member for   frame and Flush door 
shutter  made out of 32 mm thick flush door  with 6 mm thick clear float glass  
vision panel/ partly glazed, secured  with 12 mm thick steam beach beading,  
32 x 12 mm thick steam beach   periphery  patti  around  shutter edges, 1 mm 
thick laminate on both sides, 35x12mm thick steam beach stopper patti on  
frame including  3 Nos 5" long SS hinges with countersunk S S screws, 
Aprroved make Dead  Lock, S.S Handles,150 mm long Door stoppers, doorstop 
of approved make etc.  All exposed surface /edges not laminated  be provided 
with lacquer polish.  

    

        

28 Supplying and fixing Roller Blind  Blackout of  approved make with selected 
fabric of  approved design and shade. (Basic Price of  Rs 135=00 Per Sq.Ft 
Including GST) 

2 SQMT 

        

29 

Providing and Fixing 2 nos sheets of 24"x 36"or any other size clear acrylic 
sheets ( poster to be sandwitched in  betweem). Outer sheet is 5 mm thick and 
bevelled crystal edge polished for 3/4" wide at 8-10 degrees on all sides and 
the Rear sheet is 5 mm thick flat etc complete as directed. 

1.00 SQ.MT 

30 Providing and fixing "Dorma/Ozone/Godrej " or equivalent make door 
closure.   

1  NO  
31 P/A ACRYLIC EMULSION  PAINT (PLASTIC PAINT) : Providing and applying 

(with rollers only) Acrylic emulsion paint of required shade and approved 
make on new/old work in two or more coats to give an even shed including 
the preparation of surface for painting, applying  FULL primer and putty, at all 
heights complete (including scaffolding cost) as per manufacturer's 
specification and as directed. 

350.00 SQ.MT. 

        
32 P/A SYNTHETIC  ENAMEL PAINT : Providing and applying synthetic enamel 

paint, at all heights of required shade and approved make on old work 
including the scrapping/cleaning and preparation of surfaces for painting, 
applying primer and putty, with two or more coats of approved first quality 
enamel. 

50.00 SQ.MT. 

  TOTAL AMOUNT (A)     

  + GST AS APPLICABLE 

        

  BUY BACK ITEMS     

2 Table/ Wooden counter Size 5'-0"X2'6" 2 NO 

3 Low height/ side Storage 1 SQMT 

  
TOTAL COST OF BUY BACK  'B' 
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