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TENDER DOCUMENT 
 

STATE BANK OF INDIA 
LOCAL HEAD OFFICE 

8th FLOOR, WEST GANDHI MAIDAN, 
PATNA-800001 

     INVITES TENDERS 

 

Sl. No. Description 
(a) Tender ID LHOPAT/2024-25/02/002,Date : 

05.02.2025 
(b) Tender Name RENOVATION OF INTERIOR OF 

FOURTH FLOOR OF LHO BUILDING  
 

(c) Ending Date of Tender  12.02.2025  upto 03:00 PM 

 

Part -1 

(Technical Bid) 

Name of the Tenderer............................................................................................... 

Address........................................................................................................................ 

..................................................................................................................................... 

GSTIN............................................................................................................................ 

 

The Contractors who are in the list of approved empanelled contractors finalised by  SBI, Local Head 

Office, Patna for the  eligible categories of work i.e. Category- ‘AAA’,’AA’,’A’ ( Work Value from 

₹50.0 Lakh and up to ₹500.0 Lakh) under Interior & Furnishing Works are only eligible to participate 

in this Tender. 

 

Project Architect: M/s Aayra Associates  
 Architecture & Interior Designing  
 Ar.Pooja Malhotra  
 301, B-Block, Aashiana Chambers  
 Exhibition Road, Patna-800001  
 Contact No.+91-9835877071 
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The Assistant General Manager (P&E) 
State Bank of India 
LOCAL HEAD OFFICE 
8th FLOOR, WEST GANDHI MAIDAN, 
PATNA-800001 
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NOTICE INVITING TENDERS 

STATE BANK OF INDIA LOCAL HEAD OFFICE, PATNA (hereinafter referred to as SBI) invites item rate 

e-Tenders from the Contractors/Vendors who are in the list of approved empanelled 

contractors/vendors as mentioned in attached Tender document. 

1. Name & location of Work : RENOVATION OF INTERIOR OF FOURTH FLOOR OF LHO 
BUILDING  

2. Eligibility Criteria 
 

The Contractors who are in the list of approved 

empanelled contractors finalised by  SBI, Local Head 

Office, Patna for the  eligible categories of work i.e. 

Category- ‘AAA’,’AA’,’A’ ( Work Value from ₹50.0 Lakh 

and up to ₹500.0 Lakh) under Interior & Furnishing 

Works are only eligible to participate in this Tender. 
 

3. Availability of tender 

documents 

: Tender documents can be downloaded from Bank’s 

website www.sbi.co.in under ‘Procurement News’ section 

OR SBI e-tender portal 

https://www.tenderwizard.com/SBIETENDER 

4 Estimated Cost 
 

89 lacs ( Approximately) Excluding  of GST 

5 Tender shall remain valid for : For a period of 90 days from the date of opening of price 

bid of tender. 

6 Earnest Money Deposit (EMD) 
 

Rs. 89000.00 in the form of DD from any Nationalised 

Bank drawn in favour of ‘State Bank of India, LHO PATNA, 

payable at PATNA.   The MSEs are exempted from 

payment of earnest money, subject to furnishing of 

relevant valid certificate for claiming exemption. 

7 Initial Security Deposit 
 

Rs. 89000.00 ISD (in addition to EMD) to be submitted 

within 7 days of acceptance of tender in the form of DD. 

8 Security Deposit 
 

5%(Less EMD+ISD) will be deducted from contractors bills. 
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The Security Deposit will be refunded after defect liability 

period provided no defects has been noticed in the 

executed work. 

9 Time allowed for completion 
 

45 days from the date of commencement of the work , 
The duration may be extended for 15 days/ as per site 
condition  beyond which liquidated damages as per clause 
10.0 shall be applicable.(refer clause 17). 

10 Tender document downloading 

Start Date 

 
From 02:00 PM (14:00 Hrs) on 06.02.2025 

11 Tender document downloading 

end Date 

 
Upto 02:00 PM (14:00 Hrs) on 12.02.2025 

12 Last date and time of 

submission of  Tender 

 
Upto 3.00 P.M  (1500 hrs) on  12.02.2025 

13 Date and time of opening of 

tender 

 
on   12.02.2025 at 03:30 PM 

14 For E-Tender related queries 
 

Service provider: 

M/S Antares Systems Limited. 

1st floor, Old Bank of India compound, 
M/22 Building, Road No. 25, S.K. Nagar, Patna-800001  
Mobile : Rakesh kumar 9771414548,  
Mr. Pawan kumar Singh 9771414547,  
Mr. Amit Prafulla 9988401985  

Email:r.rakeshkumar@antaressystems.com 

15 Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as 
mentioned in NIT in two parts, i.e. Cover – I and Cover –II separately Sealed tenders in two 
parts i.e. cover-I and cover- II are to be submitted online on the website 
:https://www.tenderwizard.com/SBIETENDER 

** No bid shall be accepted offline. 
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a) Cover-I (Technical Bid) : Technical bid envelope called “Electronic Format of 

Technical Bid” shall contain the following documents:  

(i) Details of EMD: Scanned copy of Demand Draft must 
be uploaded in e-tender website along with technical 
bid.(Compulsory) 

(ii) In case of MSEs, they must submit scanned copy of 
relevant valid certificate for claiming exemption. 

(iii) Electronic form of Technical Bid 

Cover-I will be opened as per above mentioned date & 
time in the presence of Tenderers who desire to attend. 
The tenderers can view the Tender opening details 
through their respective log in IDs on the above-
mentioned e-tender portal (Website). 

 
b) Cover-II (Price Bid) 

Shall contain the Electronic format of Price Bid Item rate. 

 In case, the lowest Tendered Amount of two or more contractors is same, such lowest 
contractors will again be asked to submit sealed/online “Revised offers” on the original 
Estimated cost of the Tender including all sub sections/sub heads as the case may be. 
The lowest tender shall be decided on the basis of revised offers. 

 The process of online re-bidding amongst two or more contractors offering same rates 
shall continue till L-1 bidder is discovered. 

 In case, any of such contractor(s) (quoted same tender amount during initial bidding or 
subsequent re-bidding) refuses to submit revised offer, it shall be treated as 
“withdrawal of tender” by the contractor before acceptance. The earnest money of such 
contractors shall be forfeited. 

 In case all the lowest contractors those have quoted same amount, refuse to participate 
in online revised bidding process for the project, the EMD of such contractors shall be 
forfeited and the tender shall be re-invited afresh for the project. The contractor(s), 
whose earnest money is forfeited because of non-submission of revised offer, shall not 
be allowed to participate in the re-tendering process of the work. 

 No condition/ stipulation in Cover-II other than unconditional general rebate shall be 
accepted. 
  

16 Opening of Price Bid : Cover-II (Price Bid) will be opened only of those bidders 
who are successful in Technical Bid (Cover- I) after 
thorough scrutiny. The contractor/ vendor can view the 
Tender opening details through their respective log in IDs 
on the above-mentioned e-tender portal (Website).  
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17 Commencement of the work 
 

The date of commencement of the work will be reckoned 

as the date of handing over site or 07 days from the date 

of issue of Work Order of the tender whichever is later 

18. Deduction of Income Tax and 

GST 

: A) TDS on Income Tax/GST will be deducted at source as 

per Govt. Guidelines. 

B) The contractor should comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 

provision 

iii. Contractor should timely file his GST return in 

accordance with GST provisions to enable the Bank to 

claim the credit of GST paid to the contractor. 

19. Terms & mode of payment : i) No advance is payable. 

ii) After successful completion of entire work, payment 
will be released against submission of GST invoice and 
work completion Certificate from the user department, 
Security Deposit may be withheld for Defect Liability 
Period as per norms. 

Running Account Bills (RA Bills): These are for interim 
payments when the contracts are in progress. The bills for 
such interim payments are to be prepared by Contractor 
in prescribed formats (RA Bill forms). 

iii) Payments shall be made according to the extent of 
work done as per measurements taken up to the end of 
the calendar month subjected to minimum Running 
Account Bill of Rs. 15,00,000.00 (Rupees Fifteen Lacs 
(Excluding GST)) and in line with the terms of payments 
described in the Tender documents. 

v) Security deposit and statutory deductions will be made 
as applicable. 
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vi) The contractor should furnish details of the Bank, A/C 
no, IFSC code etc. 

20. Liquidated Damages : If the bidder is not able to complete the work within the 

stipulated completion period as per terms of the tender, 

liquidated Damages will be imposed at the rate of 0.5% of 

the contract value per week subject to a maximum of 5 % 

of the contract value. 

21. Defects Liability Period : 12 Months (Twelve months) from the date of completion 

of the work and handing over to the Bank. 

22 Any additional Information : The estimated rates as per the Bill Of Quantities (BOQ) 

uploaded in this tender are inclusive of materials, labour, 

wages, fixtures, transportation, installation, all taxes & 

charges , cost of the insurances as specified in the tender, 

cost towards testing of materials supplied, wastages,  

Octroi, machinery, temporary works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, incidental 

charges and all related expenses to complete the work. 

However, GST on work contract will be extra as applicable. 

23 Additional Security Deposit 

(ASD)/ Additional Performance 

Guarantee (APG) 

 
I. ASD/APG shall be applicable if the bid price is below 

7.5% of the estimated cost. 

II. The amount of such ASD/APG shall be the difference 

between 92.5% of the estimated cost put to tender and 

quoted price. 

III. Vendor will submit bank guarantee or FDR receipt 

favouring SBI but drawn on any other Nationalised Bank 

may also be accepted as ASD/APG. 
 

Notes: 
  

a) All Bidders are informed that, price bidding for the work will be through Online tendering 
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method. The bill of quantity of tender i.e “Price Bid” is to be submitted online. Work Order will 

be placed based on L1 price by bidder in the “Price Bid. 

b) The Bidders are expected to examine all instructions, forms, terms and specifications in the 

tender documents. Failure to furnish all information required as per the Tender Documents or 

submission of bids not substantially responsive to the Tender Documents in every respect will 

be at the Bidders risk and shall result in  rejection of the Tender. If L1 bidder has failed to fulfil 

the criteria as per tender terms and conditions or enter into contract within stipulated time, 

next lower bidder will be treated as L1. 

Further, a bidder can be debarred for reasons like supply of sub-standard material, non 

supply of material, abandonment of works, sub-standard quality of works, failure to abide bid 

securing declaration including failure to submit the Additional Security Deposit within 

stipulated timeline etc 

c) In case the date of submission of Technical Bid, Price Bid  is declared as a holiday, the respective 

date will be considered on the next working day at the same time and the tenders will be 

opened on the next working day at the same time.  

d) SBI reserves the right to cancel or postpone or modify the tenders at any stage without 

assigning any reason. 

e) The Bidders are strongly advised to visit the site before submitting their Price Bid to make the 

work complete in all respects within the stipulated completion time. Variation in work shall 

not be admissible unless approved by bank competent authority.  

f) i) All participating vendors should have facility to make machine based furniture including 
hydraulic laminate pressing work, CNC cutting work etc. at their own workplace/factory. Only 
item installation, setup will be allowed at bank project site. 
ii) No furniture manufacturing will be allowed at project site. 
iii) Bank authorities will make periodical inspection visit to place of contractor/vendor 
workplace/factory whose access should be allowed to bank officials without any hindrance. 
The item manufacturing workplace complete address should be informed in advance in 
written format.  

g) Corrigendum: (If any) is to be followed as published in https://www.sbi.co.in portal or SBI e-

tender portal https://www.tenderwizard.com/SBIETENDER 
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(For and on behalf of State Bank of India)  

The Assistant General Manager (P&E) 
State Bank of India 
LOCAL HEAD OFFICE 
8th FLOOR, WEST GANDHI MAIDAN, 
PATNA-800001 
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E-TENDERING INSTRUCTIONS TO BIDDERS 

General 

SBI hereby publish the TENDER on e-tendering Portal (Website) 
:https://www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e 
Tendering” and TENDER will be hereunder called as “e-Tender”. The e-tender published online 
through above portal (website) consisting of standard tender conditions, specifications, schedule of 
quantities, drawings (if any) for above referred work. Please note that copy of the above e-tender can 
be downloaded from above portal (website) and should be mandatorily submitted in Online 
Electronic Mode hereinafter referred as “Online Offer”. The submission of Online offer duly 
Encrypted & Digitally signed on above portal should be in prescribed Electronic Forms (Online) 
available on above portal for respective tender in Online Envelope(s) on or before As per the key 
Dates mentioned in the Tender Notice in this document and online portal for above tender . 

Instructions 

1. Tender Bidding Methodology: 

Electronically Sealed Bid System – Two Stage - Two Envelopes’ 

2. Broad outline of activities from Bidders prospective 

1. Procure a Digital Signing Certificate (DSC) 

2. Register on the e-Procurement portal: https://www.tenderwizard.com/SBIETENDER  (The 
contractors need to upload scan copy of their valid empanelment letter in the portal otherwise their 
registration would be cancelled)  

3. Create Users and assign roles on the above portal 

4. View Notice Inviting Tender (NIT) on the above portal 

5. Download Official Copy of Tender Documents from the above portal 

6. Clarification to Tender Documents on the above portal  

7. Bid-Submission on the above portal 

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 

– Opening of Technical-Part 

9. Post-TOE Clarification on the above portal (Optional) 

– Respond to SBI’s Post-TOE queries 

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 
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– Opening of Financial-Part (Only for Technical Responsive Bidders) 

For participating in this tender online, the following instructions are to be read carefully. These 
instructions are supplemented with more detailed guidelines on the relevant screens of the above 
portal. 

3. Digital Certificates 

For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint 
with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC), also referred to as 
Digital Signature Certificate (DSC), of Class II or above, issued by a Certifying Authority (CA) licensed 
by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 

4. Registration 

To use the Electronic Tender portal: https://www.tenderwizard.com/SBIETENDERvendors need to 
register on the portal. Registration of each organization is to be done by one of its senior persons vis-
a-vis Authorized Signatory who will be the main person coordinating for the e-tendering activities. In 
the above portal terminology, this person will be referred to as the Super User (SU) of that 
organization. For further details, please visit the website/portal, and follow further instructions as 
given on the site. 

Note: After successful submission of Registration, details please contact to the Helpdesk of the portal 
to get your registration accepted/activated. 

Help Desk:  

Contact Person:  
Mr. Rakesh Kumar Tel. No.9771414548,  
Mr. Pawankumar Singh Tel No. 9771414547,  
Mr. Amit Prafulla Tel No. 9988401985   
Email ID – r.rakeshkumar@antaressystems.com 
 
5. Bidding related Information for this Tender (Sealed Bid) 
The entire bid-submission would be online on the portal. Broad outline of submissions are as follows: 

· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document 

· Submission of digitally signed copy of Tender Documents/ Addendum 

· Power of Attorney, · Two Envelopes,- Technical-Part, Each of the above electronic envelopes 
consists of Main bid and electronic form (both mandatory) and bid Annexure (Optional). 

NOTE: Please note that above e-Tendering system is an automatically time locked system which will 
be locked immediately as soon as due date and time is over and will not accept any offer after that.  
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So, the tenderers are strictly advised to do their process well before the due date and time to avoid 
any such instances. 

6. Tender Opening Event (TOE) 

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening Event 
(TOE)’. Tender Opening Officers as well as authorized representatives of bidders can attend the 
Public/Limited Online Tender Opening Event (TOE) from the comfort of their offices. For this purpose, 
representatives of bidders (i.e. Supplier organization) dully authorized are requested to carry a 
Laptop and Wireless Connectivity to Internet. Every legal requirement for a transparent and secure 
‘Public/Limited Online Tender Opening Event (TOE)’ has been implemented on the portal. As soon as 
a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted online by the bidder himself 
(during the TOE itself), salient points of the Bids are simultaneously made available for downloading 
by all participating bidders. The tedium of taking notes during a manual ‘Tender Opening Event’ is 
therefore replaced with this superior and convenient form of ‘Public/Limited Online Tender Opening 
Event (TOE)’. The portal has a unique facility of ‘Online Comparison Chart’, which is dynamically 
updated as each online bid is opened. The format of the chart is based on inputs provided by the 
Buyer for each Tender. The information in the Comparison Chart is based on the data submitted by 
the Bidders. A detailed Technical and/ or Financial Comparison Chart enhance Transparency. Detailed 
instructions are given on relevant screens. The portal has a unique facility of a detailed report titled 
‘Minutes of Online Tender Opening Event (TOE)’ covering all important activities of ‘Online Tender 
Opening Event (TOE)’. This is available to all participating bidders for ‘Viewing/ Downloading’. There 
are many more facilities and features on the portal. For a particular tender, the screens viewed by a 
Supplier will depend upon the options selected by the concerned Buyer. 

 

 

7. Minimum Requirements at Bidders end 

In order to operate on the electronic tender management system, the user’s machine is required to 
be set up. The machine must have running XP service Pack 3 or higher version of Windows like Vista 
or Window 7. Also need to install Mozilla Fire fox web browser and latest Version of Java. 

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 
events’ such as – a short period before bid-submission deadline, during online public/limited tender 
opening event, during e-auction, it is the bidder’s responsibility to have backup internet connections. 
In case there is a problem at the e-procurement/ e-auction service-provider’s end (in the server, 
leased line, etc) due to which all the bidders face a problem during critical events, and this is brought 
to the notice of SBI  by the bidders in time, then SBI  will promptly re-schedule the affected event(s). 

 

The Assistant General Manager (P&E) 
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State Bank of India 
LOCAL HEAD OFFICE 
8th FLOOR, WEST GANDHI MAIDAN, 
PATNA-800001 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TERMS & CONDITIONS OF THE CONTRACT 

GENERAL INSTRUCTIONS TO THE BIDDERS 
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Eligibility Criteria: Must be empanelled in SBI Patna Circle for category equivalent or above 
estimate value. Supporting document shall be attached 
 
1.0 Scope of Work 
Tenders are invited by State Bank of India for the captioned work. 
 
1.1 Site and Its Location: The proposed work is to be carried out at captioned site. 
 
2.0 Tender Documents 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 
the following documents and the most workmen like manner, 
 

a) General Conditions of Contract 
b) Special Conditions of Contract 
c) Technical Specifications 
d) Drawings 
e) Price Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another 
but in case of ambiguities or discrepancies, shall take precedence in the order given below: 
 

a) Price Bid 
b) Drawings 
c) Technical Specifications 
d) Special Conditions of Contract 
e) General Conditions of Contract 

 
2.3 The tender documents are not transferable. 
 
3.0 Site Visit 
The Bidder must obtain himself on his own responsibility and his own expenses all information and 
data which may be required for the purpose of filling this tender document and enter into a contract 
for the satisfactory performance of the work. The Bidder is requested satisfy himself regarding the 
availability of water, power, transport and communication facilities, the character quality and 
quantity of the materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; The Bidder will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender. 
 
4.0 Earnest MoneyDeposit(EMD) :- 
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4.1 The Bidder are requested to submit the Earnest Money AS SPECIFIED to be deposited in the  form  

as mentioned in NIT.  

4.2 No interest will be paid on the EMD. 

4.3 EMD of unsuccessful Bidders will be refunded within 30 days of award of Contract on submission 

of details of Bank Account by the bidders. 

4.4 EMD of successful Bidder will be retained as a part of security deposit. 

4.5 The EMD shall stand absolutely forfeited if the Bidder revokes his tender at any time during the 

period when he is required to keep his tender open for acceptance by the SBI or after it is accepted 

by the SBI, the contractor fails to enter into a formal agreement or fails to pay the initial security 

deposit as stipulated or fails to commence the work within the stipulated time. 

 
5.0 Initial Security Deposit .(ISD) :- 
The successful Bidder will have to submit a sum equivalent to 2% of contract value less EMD to be 
deposited through SBI Bank draft or Bankers Cheque in favour of The Assistant General Manager, 
(Premises & Estate), LHO Patna (I) within a period of 07 days of acceptance of tender. 
 
6.0 Security Deposit :- 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form 
of initial security deposit, which includes the EMD. Balance 3% shall be deducted from the respective 
running  account bill of the work at the rate of 10% of the respective running account bill i.e. 
deduction from each running bill account will be 10% till total 3% of contract value is reached. 50% of 
the total security shall be paid to the contractors without interest on the basis of certifying the virtual 
completion. The balance 50% would be paid to the contractors without interest within 15 days after 
the end of the defect liability period provided the contractor has satisfactorily attended to all defects 
in accordance with the conditions of contract including site clearance 
 
6.2 No interest shall be paid to the amount retained by SBI as Security Deposit. 
 
7.0 Signing of Contract Documents 
The successful Bidder shall be bound to implement the contract by signing an agreement and 
conditions of contract (draft agreement attached herewith) within 7 days from the receipt of 
intimation of acceptance of his tender by SBI. However, the written acceptance of the tender by the 
Bank will constitute a binding agreement between SBI and successful Bidder whether such formal 
agreement is subsequently entered into or not. 
 
8.0 Completion Period 
Time is essence of the contract. The work should be completed in all respects in accordance with the 
terms of contract within a period of 45 days from the date of handing over site or 45 days from the 
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date of commencement of work whichever is later. The duration may be extended for 15 days/ as per 
site condition  beyond which liquidated damages as per clause 10.0, Page 11 shall be applicable. 
 
9.0 Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of three months from the date of 
Tendering Process. If the Bidder withdraws his/her offer during the validity period or makes 
modifications in his/her original offer which are not acceptable to the Bank without prejudice to any 
other right or remedy the Bank shall be at liberty to forfeit the EMD. 
 
10.0 Liquidated Damages 
The liquidated damages shall be 0.5% of the accepted tendered cost per week for the delayed period 
subject to a maximum of 5% of contract value. 
 
11.0 Tendered Rates and Prices 
11.1 The Bidders shall quote their rates for individual items in the  Price Bid as per the attached BOQ 
of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, 
taxes if any (other than GST) as may be applicable. No extra claims/PVA by any means due to 
increase rates etc. will be entertained. Bank will only pay GST in addition to quoted rates. 
 
11.2 The bidders shall quote their rates for individual items both in words and figures. In case of 
discrepancy between the rate quoted in words and figures the unit rate quoted in words in the 
original tender will prevail. If no rate is quoted for a particular item in either of the tender documents 
the contractor shall not be paid for that item when it is executed. 
 
11.3 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution. 
 
11.4 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 
The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring it to the knowledge of the Architect / SBI. 
 
11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT levies etc.  but 
excluding GST which will be paid separately to the contractors 
 
11.6 Rates as bid in the “Price Bid” will be the basis of final order placement. 
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SAMPLE OF ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT made this…………………………………day of ………………..  between the State 
Bank of India, a Corporation constitute under the State Bank of India Act, 1955 and having its 
Corporate Centre at Madam Cama Road, Mumbai 400 021. ( hereinafter referred to as “the OWNER” 
)  which  expression   shall  include  its successor or  successors  and  assigns )  of  the  ONE PART 
through  the  authorized  officer Regional Manager ( Designation )/other authorized officer. 

AND M/s……………………………………………….......…………..having its registered office at  
……………………………………….(hereinafter referred to as the ‘Contractor’ of the OTHER PART. 

WHEREAS the Owner is desirous of executing ………………….work at…………………………………….. 
(hereinafter called the ‘works’) 

 

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of 
quantities of the work to be executed at the SBI ………………………..  as per conditions of the contract 
and special conditions prepared subject to which the offer of the Contractor shall be accepted. 

AND WHEREAS the Contractor has deposited with the owner 
Rupees……………………………..………………………………………………………………………………………    as security 
deposit for the due performance of the agreement AND WHEREAS the Owner issued work order 
therefore to the contractor. 

AND WHEREAS said drawings……………………………………………………………..inclusive of the specifications, 
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively 
referred to as the said condition) have been signed by the parties hereto and the contractor has 
agreed to execute the works upon and subject to the said conditions. 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and 
quantities general conditions of contract, Specification and all correspondences exchanged by or 
between the parties from the submission of tender till the award of work, both letter inclusive, (all of 
which are collectively hereinafter referred to as “the said condition”) the work shown upon the said 
drawings and/ or described in the said specification and included in the schedule of  items and 
quantities at the respective rates therein at of such other sum as shall become payable there under 
(Hereinafter referred to as “the said contract amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the payment to be made to the contractor as hereinafter provided the 
contractor shall upon and subject to the said conditions executed the completed the works 
shown upon the said drawings etc. and such further detailed drawings as may be furnished 



  

 Tender ID: LHOPAT/2024-25/02/002,Date : 05.02.2025 

Page 19 of 63 
 

to the contractor by the said owner through the Architect(if engaged)  as described in the 
said specifications and the said priced schedule of quantities. 

2. The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………………………………………………
….    ), hereinafter call the contract sum or such other sum as shall become payable 
hereunder at the times and in the manner specified in the said condition. However, the 
actual sum will be paid on the actual value of work done, irrespective of the contract sum. 

 
 
3. The plans, agreement and documents above mentioned shall form the basis of this contract 

and all disputes to be decided in the manner prescribed in the conditions attached hereto. 
 
4. The said contract comprises the ………………………………………………… works as above mentioned, 

and shall subsidiary works connected therewith within the same site as may be  ordered to 
be done from time to time by the said Owner even through said works may not be shown on 
the drawings or described in the said specifications or the priced schedule of quantities. 

 
 
5. Notwithstanding what are stated in the special condition, conditions, of contract and 

hereinafter stated the owner reserves to himself the right to alter the drawings and nature 
of the work and of adding to or omitting any items of works from or of having portions of the 
same carried out departmentally or otherwise and such alternations or variations shall be 
carried out without prejudice to this contact. 

 
 
6. The said condition shall be read and be treated as forming part of this Agreement, and the 

parties hereto will respectively be bound thereby and to abide by and submit themselves to 
the conditions and perform the same on their part to be respectively observed and 
preferred. 

  
7. Employer reserves to itself the right of altering the drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out without 
prejudice to this contract. 

 
8. Time shall be considered as the essence of this contract and the Contractor hereby agrees to 

commence the work soon after the site is handed over to him or from 14th day after issue of 
formal work order as provided for in the said conditions whichever is earlier and to complete 
the entire work within 150 days subject to nevertheless the provisions for extension of time. 

 
9. All payments by the employer under this Contract will be made only at Patna Circle. 
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10. Any dispute arising under this Agreement shall be referred to the arbitration of a sole 
arbitrator appointed with consent of the Owner and the contractor as indicated in the Article 
of the general conditions. The award of the arbitrator shall be final and binding on both 
parties.The court in Patna shall have jurisdiction to determine the same. 
 

11. That the several parts of this contract have been read by the Contractor and fully understood 
by the contractor. 

 
 
IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year 
first hereinabove written 
 
WITNESS                                                                     EXECUTANTS 
 
1.                                                                                     1. OWNER 
 
2.                                                                                     2. CONTRACTOR 

 
 

                                                                               Common Seal  
 
In case of the company, the common seal be affixed pursuant to resolution of Board of 
Directors in accordance with Articles of Association of the Company the director etc. as the 
case may be affixing common seal may be initial in token thereof  and also by putting their 
names. 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (Client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 
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1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank 

Bhavan, Madame Cama Road, Mumbai 400 021 and includes the client’s representatives, 
successors and assigns. 
 

1.3 ‘The Contractor’ shall mean the name of the contractor undertaking the works and shall include 
legal personal representative of such individual or the composing the firm or company and the 
permitted assignees of such individual or firms of company. 

 
1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 

‘Scope of Work” and/or to be executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the 
contract. 

 
1.5 ‘Engineer’ shall mean the representative of the SBI. 

 
1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time ‘ 

 
1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance 

of tender subject to such additions thereto or deductions there from as may be made under the 
provision herein after contained. 

 
1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 

thereof as may time to time be furnished or approved by the employer. 
 

1.9 “Month” means calendar month. 
 

1.10 “Week” means seven consecutive days. 
 

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
 

2.0 Language 
The language in which the contract documents shall be drawn shall be in English. All communications 
by employer & Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc, the following order shall apply.  
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i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken 
as correct. 

 
 
4.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Employer 

 
5.0 Letter of Acceptance 
Within the validity period of the tender the Employer will issue a letter of acceptance by registered 
post or otherwise depositing at the address of the contractor as given in the tender to enter into a 
Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the Employer and the contractor. 

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the 
successful Bidder shall be bound to implement the contract and within seven days thereof he shall 
sign an agreement in a non judicial stamp paper of appropriate value. 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished  by Architects/ Consultants(if engaged) are 
the properties of the SBI. They are not to be used on other work. 

6.1 Detailed drawings and instructions: The Architects/ Consultants (if engaged) shall furnish with 
responsible promptness additional instructions by means of drawings or otherwise necessary for the 
proper execution of the work. All such drawings and instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed 
program schedule including therein the date of start and completion of various activities on receipt 
of the work order and submit the same to  SBI through the Architect/ Consultant(if engaged). 

7.0 Copies of Agreement 
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Two copies of agreement/tender document duly signed by both the parties with the drawings shall 
be handed over to the contractors. 

8.0 Liquidated Damages 
If the contractor fails to complete the work and clear the site including vacating their office on or 
before the contracted or extended date or completion without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available under the law 
to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract 
value per week for the delayed period, subject to a maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person or 
any one not skilled in the work assigned to him. Workman whose work or behaviour is found to be 
unsatisfactory by the SBI/ architect/ consultant he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 
Permits and license required for the execution of the work shall be obtained by the contractor at his 
own expenses. The contractor shall give notices and comply with the regulations, laws, and 
ordinances rules, applicable to the contract. If the contractor observes any discrepancy between the 
drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 
Architect/ Consultant. If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal actions 
arising there from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and get it approved by the bank before proceeding with the work. If at any time any error in 
this respect shall appear during the progress of the works, irrespective of the fact that the layout had 
been approved by the bank the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

 
 
 
 
12.0 Protection of works and property 
The contractor shall continuously maintain adequate protection. Of all his work from damage and 
shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall make 
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good any such damage, injury, loss, except due to causes beyond his control and due to his fault or 
negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 
take all precautions for safety and protections of his employees on the work and shall comply with all 
applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or 
injuries to persons or property on, about or adjacent to his place of work. The contractor shall take 
insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of work: 
The SBI/ Architect /Consultant or their representative shall at all times have access to the work site 
and / or to the workshop, factories, or other places where materials are lying or from where they are 
obtained and the contractor shall give every facility to the SBI, Architect/ consultant and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI /architect/consultant and their representatives 
necessary for inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI/architect/consultant except the representative of public authorities 
shall be allowed on the work at any time. The proposed work either during its construction stage or 
its completion can also be inspected by the Chief Technical Examiner’s organization, a wing of central 
Vigilance commission. 

14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engage or indirectly transfer assign or underlet the contract or any part or share 
thereof or interest therein without the written consent of the Employer and no undertaking shall 
relieve the contractor from the responsibility of the contractor from active superintendence of the 
work during its progress. 

15.0  Quality of Materials, Workmanship & Test 
All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with architect/consultant(if engaged) instructions and shall be subject from time to time 
to such tests as the SBI/Architect/ Consultant/ may direct at the place of manufacture or fabrication 
or on the site or an approved testing laboratory. The contractor shall provide such assistance, 
instruments, machinery, labour and materials as are normally required for examining measuring 
sampling and testing any material or part of work before incorporation in the work for testing as may 
be selected and required by the architect/consultant. 

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used are of 
such nature the samples cannot be presented or prepared at the site detailed literature/ test 
certificate of the same shall be provided to the satisfaction of the Architect/consultant. Before 
submitting the sample/literature the contractor shall satisfy himself that the material/ equipment for 
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which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only 
when the samples are approved in writing by the Architect/consultant the contractor shall proceed 
with the procurement and installation of the particular material/equipment. The approved samples 
shall be sign by the Architect/ consultant for identification and shall be kept on record at site office 
until the completion of the work for inspection/ comparison at any time. The Architect/consultant 
shall take reasonable time to approve the sample. Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies inadequacy in 
furnishing samples of best qualities from various manufacturers and such other aspects causing delay 
on the approval of the materials/ equipment etc. shall be to the account of the contractor. 

ii) Cost of tests: Test provided for in the specifications or BOQ : 
 

a) The cost of making any test as directed by bank (Tests on cement, Tests on Brick, Tests on 
Coarse Aggregate , Tests on Fresh Concrete, Tests on Soil, Tests on Steel)  shall be borne by 
the contractor . 
 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ 
consultant /SBI which is either to be carried out by an independent person at any place other 
than the site or the place of manufacture or fabrication of the materials tested or any 
Government/ approved laboratory, then the cost of such test shall be borne by the 
contractor. 
 
 

iii) Testing of material & their Frequency (if applicable) 
 
S 
NO
. 

MATERIAL TO BE 
TESTED 

TEST REQUIRED FREQUENCY TEST METHOD & 
ACCEPTANCE 
CRITERIA 

Remarks 

1 CEMENT (if 
applicable) 

        

a   Initial and Final 
Setting Time 

One test for 15 
tonnes or part 
thereof. 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

b   Compressive Strength One test for 15 
tonnes or part 
thereof. 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

2 Fine Aggregate 
(sand) (if 
applicable) 

      Relevant 
Royalty 
documents, 
Reconciliatio
n statements 
shall be 
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submitted by 
the vendor  

    Moisture Content 
and absorption 

This test is 
carried out 
each day prior 
to start of 
batching and 
whenever the 
moisture 
content in fine 
aggregate is 
doubtful or 
every 25 cum 
or part thereof. 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

    Silt content Routine test 
and should be 
carried out for 
sand for each 
consignment 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

3 Coarse Aggregate 
(if applicable) 

      Relevant 
Royalty 
documents, 
Reconciliatio
n statements 
shall be 
submitted by 
the vendor  

    Aggregate Crushing 
value 

Routine test 
and should be 
carried out for 
aggregate for 
each 
consignment 
and to be 
repeated if the 
source of 
aggregate is 
changed 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

    Grain Size Analysis for every 25 
cum or part 
thereof. 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

4 Reinforcement 
Steel Bars (if 
applicable) 

       Relevant 
Royalty 
documents, 
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Reconciliatio
n statements 
shall be 
submitted by 
the vendor  

    Tensile Test One test for 15 
tonnes or part 
thereof. 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

5 Bricks (if 
applicable) 

        

    Compressive Strength One set of test 
on 5 bricks for 
every 100 
bricks or part 
thereof subject 
to change of 
brand of bricks. 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

    Water absorption 
test 

One set of test 
on 5 bricks for 
every 100 
bricks or part 
thereof subject 
to change of 
brand of bricks. 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

    Efflorescence One set of test 
on 5 bricks for 
every 100 
bricks or part 
thereof subject 
to change of 
brand of bricks. 

AS per the 
relevant latest IS 
Code Norms or 
IS 456 (2000). 

  

 
 
16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 
nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfilment of contract. 

17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the works and 
as long, thereafter, as the Employer may consider necessary until the expiry of the defects liability 
period, stated hereto. 
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18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 
remain valid for variation of quantity against individual item to any extent subject to maximum 
variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as 
amounts of prime cost and provisional sums, if any, shall be excluded. 

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall 
be paid on the basis of provisions of clause 21(e) hereof. 

19.0 Works to be measured 
The Employer may from time to time intimate to the contractor that he required the work to be 
measured and the contractor shall forthwith attend or send a qualified representative to assist the 
Employer in taking such measurements and calculation and to furnish all particulars or to give all 
assistance required by any of them. The representative of the Employer shall take joint 
measurements with the contractor’s representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his acceptance. All 
authorized extra work, omissions and all variations made shall be included in such measurements. 

20.0 Variations 
No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In 
case the Employer thinks proper at any time during the progress of works to make any alteration in, 
or additions to or omission from the works or any alteration in the kind or quality of the materials to 
be used therein, the Employer shall give notice thereof in writing to the contractor or shall confirm in 
writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit 
from as the case may be in accordance with such notice but the contractor shall not do any work 
extra to or make any alteration or additions to or omissions from the works or any deviation from 
any of the provisions of the contract, stipulations, specifications or contract drawings without 
previous consent in writing of the Employer and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Employer and the same shall be added to or 
deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Employer as herein mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 

a)  
i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as 
the work priced herein. 
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ii) Rates for all items, wherever possible should  be derived out of the rates given in the 
priced BOQ. 
 

b) The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of works are carried 
out, otherwise the prices for the same shall be valued under sub clause (c) hereunder. 
 

c) Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Employer of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Employer) the workman’s 
name and materials employed be delivered for verifications to the Employer at or before the 
end of the week following that in which the work has been executed. 
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked on 
the “market rate basis” for material, labour, hire/running charges of equipment and wastages 
etc plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation. 

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six months of 
the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the 
Employer, the contractor shall ensure that the following works have been completed to the 
satisfaction of the Employer. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
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brought upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 
 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the 
Employer and shall clear, level and dress, compact the site as required by the Employer. 
 

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted 
by the Employer. 
 

e) Shall hand over the work in a peaceful manner to the Employer. 
 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to 
the full satisfaction of Employer. 

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be 
entitled to apply to the Employer for the certificate. If the Employer is satisfied of the completion of 
the work, relative to which the completion certificate has been sought, the Employer shall within 
fourteen (14) days of the receipt of the application for virtual completion certificate, issue a VCC in 
respect of the work for which the VCC has been applied. 

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall the issuance 
of VCC in respect of the works or work at any site be construed as a waiver of any right or claim of 
the SBI against the contractor in respect of works or work at the site and in respect of which the VCC 
has been issued. 

24.0 Work by other agencies 
The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried 
out by other persons simultaneously and the contractor shall not allow but also extend reasonable 
facilities for the execution of such work. The contractor however shall not be provided any plant or 
material for the execution of such work except by special arrangement with the SBI. Such work shall 
be carried out in such manner as not to impede the progress of the works included in the contract 

 
25.0 Insurance of Works 
Contractor will have to obtain the following insurance covers for the full tenure of the work to cover 
risks detailed in the following pares/clauses: 
 

i) Contractor’s All Risk Policy including third party compensation as detailed below. 
 
ii) Workmen Compensation Policy. 
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25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the Employer and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the terms of 
contract and in such a manner that the Employer and contractor are covered for the period 
stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or 
damage arising from a cause, occurring prior to the commencement of the period of maintenance 
and for any loss or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 
 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the Employer 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Employer the policy of insurance and the receipts for payment of the 
current premiums 
 

d) Submitted original “ Contractor’s All Risk Insurance Policy ”  and  “ Workmen’s Compensation  
( General )  Policy  ”  made  by   contractor’s  own  cost . 

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract 
provides otherwise indemnify the Employer against all losses and claims in respect of injuries or 
damages to any person or material or physical damage to any property whatsoever which may arise 
out of or in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 
except any compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through 
any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, 
their agents, employees or other contractors not being employed by the contractor or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof 
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or in relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the Employer , their employees, or agents or other 
employees, or agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all 
claims, proceedings, damages, costs, charges and expenses in respect of the matters referred to in 
the provision sub-clause of this clause. 

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against 
Employer in respect of such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the 
Employer if the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 26.0 thereof. 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the SBI/Consultant the policy or policies of 
insurance cover and receipts for payment of the current premiums 

25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

25.6 Accident or Injury to Workmen 

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the Employer or their agents, or 
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employees. The contractor shall indemnify and keep indemnified Employer against all such 
damages and compensation, save and except as aforesaid and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto 

25.6.2. Insurance against accidents etc to workmen: The contractor shall insure against such 
liability with an insurer approved by the Employer during the whole of the time any person 
employed by him on the works and shall, when required, produce to the Employer such policy 
of insurance and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s obligation to insure 
as aforesaid under this sub-clause shall be satisfied if the sub contractor shall have insured 
against the liability in respect of such persons in such manner that Employer is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the 
Employer when required such policy of insurance and the receipt for the payment of the 
current premium. 

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in 
force the insurance referred to above or any other insurance which he may be required to 
effect under the terms of contract, then and in any such case the Employer may effect and 
keep in force any such insurance and pay such premium or premiums as may be necessary for 
that purpose and from time to time deduct the amount so paid by the Employer as aforesaid 
from any amount due or which may become due to the contractor, or recover the same as 
debt from the contractor. 

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect 
of such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
Employer and which are payable by the contractors under this clause. The contractor shall 
upon settlement by the insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works destroyed 
or damaged. In this event all the monies received from the insurer in respect of such damage 
shall be paid to the contractor and the contractor shall not be entitled to any further payment 
in respect of the expenditure incurred for rebuilding or repairing of the materials or goods 
destroyed or damaged. 

 

 

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing over site 
or 14 days from the date of issue of letter of acceptance of the tender by the Employer whichever is 
later. 
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27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period of 45 days from the date of handing over the site or 45 days from 
the date of commencement of the work , whichever is later. The duration may be extended for 15 
days/ as per site condition beyond which liquidated damages as per clause 10.0 shall be applicable. If 
required in the contract or as directed by the Employer, the contractor shall complete certain 
portions of work before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the contract. 
 
28.0 Extension of Time 
If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the 
contractor, Bank to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the Employer in writing immediately and 
while applying for extension of time he shall furnish the reasons in detail and his justification if any, 
for the delays. While granting extension of time the contractor shall be informed the period extended 
time which will qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the Employer the provision of liquidated 
damages as stated under clause 8 of GCC shall become applicable. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of kind and conducted in a manner 
to the satisfaction of the Architect/ consultant /SBI should the rate of progress of the work or any 
part thereof be at any time be in the opinion of the Architect/ consultant too slow to ensure the 
completion of the whole of the work by the prescribed time for completion the Architect/ consultant 
/SBI shall thereupon take such steps as considered necessary by the Architect/ consultant to expedite 
progress so as to complete the works the works by the prescribed time or extended time. Such 
communications from the Architect/ consultant /SBI neither shall relieve the contractor from fulfilling 
obligations under the contract nor will he be entitled to raise any claims arising of such directions. 

30.0 Work during night and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or holidays without the permission in writing of 
Architect/ consultant /SBI, save when the work is unavoidable or absolutely necessary for the saving 
of life of property or for the safety of the work in which case the contractor shall immediately advice 
the Architect/ consultant. However the provisions of the clause shall not be applicable in the case of 
any work which becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required/ continued with the prior approval of 
the Architect/ consultant/SBI at no extra cost to the SBI. 
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All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work 
for any reason whatsoever and hence not required the whole or any work to be carried out. The 
Architect/consultant shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly. In the matter, the Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered    surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Architect/ Consultant shall have in such cases the option of taking over all 
or any such materials at their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 
contractor after taking into considerations and deduction for claims on account of any deterioration 
or damage while in the custody of the contractor and in his respect the decision of Architect 
/consultant/SBI shall be final. 

 

32.0 Suspension of work 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part thereof for such time and in 
such manner as SBI may consider necessary so as not cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons. 

a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or 
c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. 
No compensation whatsoever shall be paid on this account. 
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33.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Employer shall 
have the power to adopt any of the following course as they may deem best suited to the interest of 
the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Employer shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of Employee. 
 

b) To employ labour paid by the Employer and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and materials (the cost of 
such labour and materials as worked out by the Employer shall be final and conclusive against 
the contractor) and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Employer as to the value of work 
done shall be final and conclusive against the contractor. 
 

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Employer shall be final and conclusive) shall be borne 
by original contractor and may be deducted from any money due to him by Employer under 
the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 
sufficient part thereof. 

In the event of any of above courses being adopted by the Employer the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or procured 
any material or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the contract and in case the contract shall be 
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid 
any sum or any work thereto for actually performed under this contract, unless, and until the 
Employer will have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 

34.0 Bank’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt and of the Official Assignee of the liquidator in such 
acts of insolvency or winding up shall be unable within seven days after notice to him to do so, to 
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show to the reasonable satisfaction of the Employer that he is able to carry out and fulfil the 
contract, and to give security therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to 
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer through the 
Consultant or shall charge or encumber this contract or any payment due to which may become due 
to the contractor there under. 

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the Employer written 
notice to proceed, or 
 

c) Has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to 
remove the materials from the site or to pull down and replace work within seven days after 
written notice from the Employer that the said materials were condemned and rejected by 
the Employer under these conditions; or has neglected or failed persistently to observe and 
perform all or any of the acts, matters or things by this contract to be observed and 
performed by the contractor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the detriment of good workmanship or 
in defiance of the Employer instructions to the contrary subject any part of the contract. Then 
and in any of said cases the Employer may not withstanding any previous waiver, after giving 
seven days notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the Employer or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been so determined 
and as if the works subsequently had been executed by or on behalf of the contractor. And, 
further the Employer, their agents or employees may enter upon and take possession of the 
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or roads, use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient the Employer shall 
give a notice in writing to the contractor to remove his surplus materials and plants and 
should the contractor fail to do so within 14 days after receipt thereof by him the Employer 
sell the same by public auction after due publication and shall adjust the amount realized by 
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such auction. The contractor shall have no right to question any of the act of the Employer 
incidental to the sale of the materials etc. 

35.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as  to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter : 

i) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect(if 
engaged)  or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant 
General Manager  and endorse a copy of the same to the Architect(if engaged), within 30 days 
from the date of disallowance thereof or the date of deduction or recovery. The said notice 
shall give full particulars of the claim, grounds on which it is based and detailed calculations of 
the amount claimed and the contractor shall not be entitled to raise any claim nor shall the 
Bank be in any way liable in respect of any claim by the contractor unless notice of such claim 
shall have been given by the contractor to SBI in the manner and within the time as aforesaid. 
The contractor shall be deemed to have waived and extinguished all his rights in respect of 
any claim not notified to SBI in writing in the manner and within the time aforesaid. 

ii)The Assistant General Manager  shall give his decision in writing on the claims notified by 
the contractor. The contractor may within 30 days of the receipt of the decision of the 
Assistant General Manager  submit his claims to the conciliating authority namely the DGM & 
Circle Development Officer  for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager . 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager of the Bank for appointment of an arbitrator to adjudicate 
the notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 

iv)Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Chief General Manager. It will also be no objection to 
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any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to 
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. 
If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in 
the manner aforesaid by the said Chief General Manager. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules 
made there under. It is also a term of the contract that if any fees are payable to the 
arbitrator these shall be paid equally by both the parties. However, no fees will be payable to 
the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall be 
deemed to have entered on the reference on the date he issues notice to both the parties 
calling them to submit their statement of claims and counter statement of claims. The venue 
of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees if any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of the 
award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator 
who may direct to any by whom and in what manner, such costs or any part thereof shall be 
paid and fix or settle the amount of costs to be so paid. 

 
 
36.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to 
the contractor within 10 working days from the date of certificate to the payment from SBI from time 
to time. The SBI shall recover the statutory recoveries and other dues including the retention amount 
from the certificate of payment. Provided always that the issue of any certificate by the 
Architect/Consultant during the progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant shall 
have power to withhold the certificate if the work or any part thereof is not carried out to their 
satisfaction. The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. The SBI shall modify the certificate of payment as issued by the 
Architect/Consultant from time to time while making the payment. The contractor shall submit final 
bills only after taking actual measurements and properly recorded in the Measurement book (M.B).. 
The SBI shall pay the amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities. 
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37.0 Water Supply 
The contractor shall make his arrangements for water required for the work and nothing extra will be 
paid for the same. This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the 
Architect/ consultant. 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement 
made by the contractor for procurement of water in the opinion of the Architect/ consultant is 
unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction 
purpose only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangements for drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at 
his own cost. He shall restore the ground to his original condition after well are dismantled on the 
completion of work or hand over the well to the SBI without any compensation as directed by the 
Architect /consultant. 

38.0 Power Supply 
The contractor shall make his own arrangements for power and supply/ distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of running 
and maintenance of the plants are too included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold the owner free 
from all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 

39.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to the bank immediately. 

 

40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date rules laid 
down by the Bureau of Indian Standards. In the event any dispute/ disagreement the decision of the 
Architect/ consultant shall be final and binding on the contractor. 

41.0 Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed proforma at site of work and 
should produce the same for inspection of SBI/ architect/ consultant whenever desired by them. The 
contractor shall also maintain the records/ registers as required by the local authorities /Govt. from 
time to time. 
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i) Register for secured advance. 
ii) Register for hindrance to work. 
iii) Register for running account bill 
iv) Register for labour 

42.0 Price Variation 
No price variation shall be applicable in this contract. 

43.0 Force Majeure 

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, hostilities revolution, 
riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of god or for any other cause beyond the reasonable 
control of the party affected or prevented or delayed. However a notice is required to be given 
within 30 days from the happening of the event with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 
the future execution of this agreement. 

44.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply with 
the provision of all labour legislation including the latest requirements of all the Acts, laws, any other 
regulations that are applicable to the execution of the project. 

i) Minimum Wages Act, 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
v) Apprentice Act 1961 (Amended) 
vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
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viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 
thereof 

ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 
xi) Indian Electricity Act 
xii) Tariff Advisory Committee Manual 

 
45.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in connection 
with the execution of the work report such accident to the Employer. The contractor shall also report 
immediately to the competent authority whenever such report is required to be lodged by the law 
and take appropriate actions thereof. 
 
46.0 Safety of adjacent structures and trees 
The contractor shall provide and erect (after approval of the Bank) such supports as may be required 
to protect effectively all structures and protective guards to trees which may be endangered by the 
execution of works or otherwise take such permanent measures as may be required to protect the 
trees and structure.  
 
47.0 Photographs of the progress of work 
The contractor of general building work is required to submit the weekly progress report along with 
weekly progress photographs (date of photos recorded shall be written). 
 
48.0 Bar Bending Schedule 
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and 
got them approved by the bank’s competent authority. 
 
49.0 Within 15 days of commencement of work, the contractor has to submit detailed schedule of 
work to be executed along with necessary BAR/PERT chart, for completion of project within the 
stipulated time. 
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SPECIAL CONDITIONS OF CONTRACT 

The contractor shall visit the site on their own cost before filling the tender. The work shall be 
completed within stipulated time period, the time is essence for the contract. The permission, (if any 
) for excavation & disposal of excavated earth has to be obtain by contractor. All the expenses for 
obtaining statutory approvals as required shall be borne by the contractor at no extra cost. 

1.0 Notice of operation 
The contractor shall not carry out any important operation without the Consent in writing from the 
Architect/ consultant. 

2.0 Temporary works 
Before any temporary works are commenced the contractor shall submit at least 2 days in advance to 
the architect/ consultant for approval complete drawings of all temporary works he may require for 
the executions of the works. The contractor shall carry out the modifications relating to strength, if 
required by the architect / consultant in accordance with the conditions of the contract at his own 
cost. The contractor shall be solely responsible for the stability and safety of all temporary works and 
unfinished works and for quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 

3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, 
sanitary facilities, canteens and other temporary structures for themselves in connection with 
the work at the site at their own cost after getting the approval from the Architect/ 
consultant.  

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his 
own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of 
the work or at any other earlier date as directed by the architect/ consultant. 

d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as 
well as running expenses shall be borne by the contractor at no extra cost. It is also the 
responsibility of the contractor to obtain statutory approvals for providing the above facilities. 

4.0 Facilities for contractor’s employees 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make the arrangements at his 
own cost for transport where necessary for his staff and workmen to and workmen to and from site 
of work at his own cost. 

5.0 Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work. 
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6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this 
purpose he shall provide requisite number of fire extinguisher and adequate number of 
buckets. Some of which are to be always kept filled with sand and some water. These 
equipments shall be provided at suitable prominent and easily accessible places and shall be 
properly maintained. 
 

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own 
cost and to the approval of the relevant authorities. The contractor shall make the following 
arrangements at his own cost but not limited to the following: 

i) Proper handing, storage and disposal of combustible materials and waste. 
ii) Work operations which can create fire hazards.  
iii) Access for fire-fighting equipments. 
iv) Type, number and location of containers for the removal of surplus materials and rubbish  
v) Type, size, number and location of fire extinguishers or fire fighting equipment   
vi) General housekeeping. 

7.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication between the 
Architect/ consultant/ SBI. Any communication from one party to the other shall be deemed to 
Records in the site order book. Such a communication from one party to the other shall be deemed 
to have been adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall 
be made available to the architect/ consultant/ SBI as and when demanded. Any instruction which 
the architect/ consultant/ SBI may like to issue to the contractor or the contractor may like to bring 
to the architect/ consultant two copies of such instructions shall be taken from the site order book 
and one copy will be handed over to the party against proper acknowledgement and the second copy 
will be retained for their record. 

 

8.0 Site Meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute 
a senior representative along with the site representative and other staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 
additional review meetings shall be held if required by the architect/ consultant /SBI. 

9.0 Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit 
the same as directed by the construction site or any other off-site activities borrow pits has been 
properly disposed off. 
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10.0 Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested by other specialists  
contractors or other sub contractors to enable them to prepare their own shop drawings and pass on 
the information with sufficient promptness as will not in any way delay the works. 

11.0 Displaying the name of the work 
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant 
indicating there in the name of project and other details as given by the architect /consultant at his 
own cost and remove the same on completion of work. 

12.0 As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect 
consultant will issue two sets of drawings to the Contractor for the items for which some 
changes have been made. From the approved drawings as instructed by the SBI/ Architect/ 
consultant. The contractor will make the changes made on these copies and return these 
copies to the architect/ consultant for their approval. In case any revision is required or the 
corrections are not properly marked the architect/ consultant will point out the discrepancies 
to the contractor. The contractor will have to incorporate these corrections and /or attend to 
discrepancies either on the copies as directed by the architect/ consultant and resubmit to 
him for approval. The architect/ consultant/SBI will return one copy duly approved by him. 
 

b. For the drawings prepared by the contractor. The contractor will modify the drawing 
prepared by him wherever the changes are made by the SBI/ Architect/ consultant. And 
submit two copies of such modified drawings to the architect/ consultant/SBI for approval. 
The architect/ consultant will return one of the approved drawings to the contractor. 

13.0 Approved make 
The contractor shall provide all materials from the list of approved makes. The architect/ consultant 
may approve any make /agency within the approved list as given in the tender. 

14.0 Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the work 
adhering to the project time schedule. All wastage and losses in weight shall be to the contractor’s 
account. 

15.0 Tendered Rates / Amount 

a) Price Bid :The Bidder has to submit Online item wise rates and Total Amount as per BOQ at 
annexure-III of this tender inclusive of all overhead, contractor’s profit, the cost of 
materials/labours including all other costs, taxes, charges etc. and exclusive of GST only on 
work contract. GST on work contract will be paid extra as applicable. Item wise rates bid in 
“Price Bid” will be the basis of final order placement. 
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16.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not 
bound to accept the lowest or any tender and the Bidder or Bidders shall have no right to question 
the acts of the SBI. However adequate transparency would be maintained by the SBI. 

17.0 Government and Local Rules: 
The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and 
to the Regulations etc. of the Government and Local Authorities and of any company with whose 
system the structure is proposed to be connected. The contractor shall give all notices required by 
the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such authority/ authorities 
for execution of the work involved. The cost, if any, shall be deemed to have been included in his 
quoted rates, taking encroachment and restorations etc. and shall indemnify the Employer against 
such liabilities and shall defend all action arising from such claims of liabilities. 

 

18.0 Possession Prior to Completion 
The Owner shall have the right to take possession of or use any complete or partially completed part 
of the work. Such possession or use shall not be an acceptance of any work not completed in 
accordance with the contract Agreement. 

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements 

a) The contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the Contractor’s representative and staff which office shall be open at all 
reasonable hours to receive instruction notices or communications and clear away on 
completion of the work and make good all work disturbed. 

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size 
and covered with a cost of approved varnish. They are to be protected from ravages of 
termites, ants, and other insects and made available to the Owner /architects for inspection 
or such other purposes they may require. 

c) The contractor shall provide at his own cost all artificial light required to complete the work 
within the specified time. 

d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the 
same when no longer required and to provide all necessary attendance, lights etc. required. 

e) The contractor shall arrange for temporary latrines for the use of workers and field staff and 
keep the same in a clean and sanitary condition to the satisfaction of the public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever necessary and 
shall good all the work disturbed by the conveniences. 

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on 
the work during the construction and all receptacles, cisterns, water tank etc. used for storage 
of water must be suitably protected against breeding of mosquitoes. The contractor shall 
indemnify the owner against any breach of rules in respect of anti-malarial measures. 
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g) The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any boarding gantry, building structure other 
than those approved by the SBI. 

20.0 Protective Measures 
The contractor from the time of being placed at the site must make suitable arrangements for 
watching lighting and protecting the work, the site and surrounding property by day, by night, on 
Sundays and other holidays. 
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member 
of the public in course of execution of the work. The contractor shall provide necessary temporary 
enclosures etc. for the protection of the work and materials and for altering and adopting the same 
as may be required and removing on completion of the work and making good all work disturbed. 
 
21.0 Storage of Materials: 
The contractor shall provide and maintain proper sheds for the proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site including the tools 
and materials of nominated sub-contractors and remove same on completion. 

22.0 Tools 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for 
taking measurement shall be supplied by the Contractor. The labours and the supervisor on the work 
shall carry with them always a one meter or two meter steel tapes and a measuring tape of 30 
meters, a spirit  level, a plumb bob and a square check the work to see that the work is being done 
according to the drawing and specifications. The site engineer will use any or all measuring 
instruments or tools belonging to the contractors as he chooses for checking the work executed or 
being executed on the contract. The contractor should cover in his rates for making provisions for all 
reasonable facilities for the use of his scaffolding, tools and plant etc. by nominated sub-contractors 
for their work. 
 
23.0 Removal of Improper Work 
The SBI/ Consultant shall during the progress of the work have power to order in writing from time to 
time the removal from the work within such reasonable time or times as may be specified in the 
order of any materials which in the opinion of the SBI/ Consultant are not in accordance with 
specifications or instructions, the substitution or proper re-executed with materials or workmanships 
not in accordance with the drawings and specifications or instructions. In case the Contractor refuses 
to comply with the order the SBI/ consultant shall have the power to employ and pay other agencies 
to carry out the work and all expenses consequent thereon or incidental thereto as certified by the 
SBI/ consultant shall be borne by the Contractor or may be deducted from any money to or that may 
become due to the contractor. No certificate which may be given by the consultant shall relieve the 
contractor from his liability in respect of unsound work or bad materials. 
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24.0 Dismissal of Workmen 
The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person 
employed thereon by him, who may in the opinion of the SBI/ Consultant be unsuitable or 
incompetent or who may misconduct himself. Such discharge shall not be the basis of any claim for 
compensation or damages against the SBI/ Consultant or any of their officer or employee. 

 

25.0 Concealed Work 
The Contractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to 
be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on 
in order that the work may be inspected and correct dimensions taken before such burial. In default 
whereof the same shall at opinion of the SBI/ Architect be either opened up for measurement at the 
Contractor’s expense or no payment may be made for such materials. Should any dispute or 
difference arise after the execution of any work as to measurements etc or other matters which 
cannot be conveniently tested or checked, the notes of the SBI/ Architects shall be accepted as 
correct and binding on the contractor. 

26.0 Substitution 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the SBI/Architects in writing for any such substitution well in advance. For materials 
designed in this specifications by such term as “Equal” or “other approved” etc. specific approval of 
the SBI/ Architects has to be obtained in writing. 

27.0 Preparation of Building Works for Occupation and Use of Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects 
put right. On completion of such inspection, he shall inform the SBI that he has completed the work 
and it is ready for inspection. 
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if 
necessary, of all hardware, inside and outside, all floors, staircases every part of the building. He will 
leave the entire building neat, clean, and ready for immediate occupation and to the satisfaction of 
the SBI. 

28.0 Defects after Completion 
The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other 
faults which may appear within 12 months after completion of the work. In default the SBI may 
employ other persons to amend and make good such damages, defects etc. Expenses consequent 
thereon or incidental thereto shall be recoverable from the contractor by the SBI from any money 
due to the contractor. In the event of the amount being insufficient the SBI may recover the balance 
from the contractor, from the amount retained under Clause No. 1 (total security deposit) of General 
Conditions of Contract together with any expenses the SBI may have incurred in connection 
therewith. 
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29.0 Idle Labour 
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and 
labour charges of tools and plants would be entertained under any circumstances. 

30.0 Guarantee for the Specialized Works 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted 
from the specialized agency along with a counter guarantee by the main contractor engaged for the 
work. The guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the 
contractor is required to submit guarantee/ guarantees for any items for a period of more than 12 
months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the 
defects liability period of 12 months as stipulated in the contract. 

31.0 Safety Measures at Site 
All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly. 

1. First Aid Box should be kept at site with all requisite materials. 
2. No one should be allowed to inspect / work at a height without Safety Belt. 
3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an  extra labour shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 Meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

6. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 Meter. 

7. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for 



  

 Tender ID: LHOPAT/2024-25/02/002,Date : 05.02.2025 

Page 50 of 63 
 

ladder up to and including Meters in length. For longer ladders this width should be increased 
at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms. 

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 
whichever is more cuttings shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done. 

10. Before any demolition work is commenced and also during the process of the work : 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 

or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained 
in a condition suitable for immediate use; and the Contractor should take adequate steps 
to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

f) f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which are injurious to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals and boards to 
prevent accident to the Public. 

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions:- 
a) These shall be of good mechanical construction, sound material and adequate strength 

and free from patent defect and shall be kept in good repairs and in good working order. 
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b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any 
scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall 
be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. 
No part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

 
32.0 Fire Safety Measure 
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into 
correctly rated electrical outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
2. Electrical power cables/wires used shall not have any joints and shall be properly rated.  
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation.  
4. Before commencing the welding work, fire section shall be informed and required precautions 

should be taken.  
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible 

area on the site.  
6. Fire extinguishers recommended by fire officers shall be kept on the site.  
7. Used paint drums shall be stored in specified store only after closing them properly.  
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8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. 
depending upon the requirement of the work shall be provided by the contractor to the 
workmen to prevent occupational health hazards.  

9. The safety belt shall be provided by the contractor and used by the workmen while working 
from height for more than 10 Mtr. from Ground level.  

10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any 
kind of materials/waste.  

11. Any debris/ waste generated from the work shall be collected on daily basis, removed from 
site and stored at the designated place in proper manner.  

12. Battery operated emergency light/torches shall be provided by the contractor to the 
workmen while working beyond office hours. 

33.0 Electrical work terms & conditions :- 

1. All PVC insulated and armoured cables used shall conform to ISI 554/64 and of 650/1100V 
grade. Test certificates of cables issued by manufacturers are to be furnished after installation 
on demand. 

2. Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable. 
3. Contractor would be required to furnish after completion, two sets of detailed drawings. 
4. The work must be guaranteed for a period of 12 months for its satisfactory performance from 

the date of completion and all defects cropping up within this period must be rectified at 
contractor's cost immediately. 

5. Caution boards as per statutory requirements must be displayed wherever required. 
6. All material, fittings and appliances used in electrical installation shall conform to the latest 

relevant Indian Standard specifications, wherever they exist. A list of approved material is 
annexed and other materials not covered will have to be got approved by SBI Engineer-in-
charge, prior to actual use. 

7. Contractor is required to ensure that no damage is caused to Bank's property during 
execution of the job and should make good damages, if any, at their own cost. 

8. Work has to be carried on without disturbing normal banking operations. 
9. Contractors shall provide all labour and materials including necessary scaffolding for proper 

execution of the work. 
10. Bank shall have the right to change the quantities as per on spot requirements.  
11. Contractors should submit the Test Certificate form at the time of submission of final bill 
12. Necessary blanking plates are to be provided wherever required. 
13. For the Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-II)1981 or 

latest in all respect. 
14. All the materials which shall be used in the work shall be as per specification and must be 

from the list of approved materials as mentioned in the specification. Samples of the 
materials proposed to be used shall be submitted for approval and nothing shall be used 
which are not approved. 
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15. It is obligatory under Indian Electricity Rules that electrical installations work shall be 
executed under qualified Electrical Supervisor holding a valid Electrical Supervisor's Certificate 
of competency guaranteed by the State License Board 

16. The contractor has to obtain labour license and abide by Rules and Regulations of contract 
labour (Regulation and abolition Act., 1970 and central rule 1971 as also relevant latest 
amendments hereto.) 

17. Evidence vouchers from manufacturers/authorized agent showing use of proper materials 
should be furnished as and when required. 

18 .Quantities are approximate and the work will be paid on the measurement basis as per ISI 
code of measurement. 

         19.Test report of supply authority has to filled in, if required 
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TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE 

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE –CIVIL WORKS 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE 
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI/ ARCHITECT.  

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC) 

S 
No. 

MATERIAL NAME BRAND / MANUFACTURER 

1 Cement Ultratech/ OCL/ JK Cement (OPC)/ACC/Ambuja 

2 Steel Steel manufactured by the main producers 
namely SAIL,JSW,TATA,JINDAL 

3 Waterproofing Compound Dr Fixit , Cico , Berger , Fosroc 
4 Paint & Distempers ASIAN / NIPPON / BERGER / NEROLAC. 

5 Synthetic Enamel Paints / Plastic Emulsion 
Paints / Distemper 

Asian Paints/Berger/Nerolac 

6 Red Oxide Berger,Asian Paints ,Nerolac 
7 Second class hard wood Seasoned, Chemically treated hardwood of 

approved sizes of 
Badam/Kasi/Gambhari/Tentra. 

8 Teak wood beading, leap Seasoned, Chemically treated best quality local 
polished teak wood beading of sizes & moulding 
of size (as per approved design ) 

9 PLYWOOD – BWP (Marine Ply , Termite 
Resistant & Borer Resistant) – 
CONFIRMING TO IS : 710. 

GREENPLY (GOLD PLATINUM) / AUSTIN 
/CENTURY PLY (CLUB PRIME) /Globe Prime 
/ARCHID premium/ SYLVAN 

10 MDF – Exterior Grade (Medium Density 
Fibre Board) – CONFIRMING TO IS : 12406 - 
2003. (Density: 750 – 850 Kgs/m3) 

GREEN PLY / CENTURY / ARCHID / TESA 

11 BLOCK BOARD – CONFIRMING TO IS 
:11255 - 2003. 

NIKON / GOLDEN / GREENPLY./ CENTURY 

12 Adhesive Fevicol / Jeevanjor 
13   LAMINATE – CONFIRMING TO IS : 

2046-1995.  
GREENLAM / MERINO/ FORMICA/ CENTURY / 
AICA/ SUNMICA ARCHID / VIR LAMINATE / 
BRAVIA. 

14 Soft Board Jolly Board 
15 Wood primer & Synthetic enamel paint ICIC / Berger / Asian 
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16 Door Closure Godrej / Hardwyn 
17 Floor Spring Everite / Godrej / Ebco /Equivalent 
18 Screw Ebco /GKW / Nettlefold 
19 Vitrified Tiles/ceramic tiles RAK / Kajaria / Johnson 
20 Drawer Slids Hettich / Ebco 
21 Vertical Blinds Vista / Mac 
22 Multipurpose lock, night latches mortise 

lock (Open in/out-R/L) 
Ebco / Godrej / Hettich / 

23 Anchors & Fixings Fischer 
24 Auto shut hinges and other hardware Ebco / Hettich / Hafley 

25 Glass 5.5mm / 8mm / 12mm Float Glass of Modiguard / Indo-Asahi / Saint 
Gobin / 

26 Concrete Paving Designer Tiles Ultra / Eurocon / Multiwyn / 

27 Edge binding tape Rehau / Dolkin / 
28 Solid Surface Merino/ Dupont/LG/Corian 
29 Polish French / Zinc Oxide / Melamine ( Asian ) 

30 Synthetic Enamel Paints / Plastic Emulsion 
Paints / Distemper 

Asian Paints/Berger/Nerolac 

31 Weather Coat Paints / Cement based 
Paints / Acrylic Emulsion Paints etc. 

ICI / Berger or 

32 Silicon Sealant M/s.Wacker, Dr. Fixit , M/s. Sika , M/s. Choksey, 
M/s. Fosroc 

33 32-35mm thk. Flush Door Readily available flush door of Sylvan/green/ 
Century or 

34 GI Pipes Medium quality TATA/ Prakash 
35 CI Pipes Hepco/ BES / Gini as approved approved by SBI 

36 uPVC window Prominance/ fenesta/ rehau as approved by SBI 

37 Bath room fittings like bib 
cock,anglecock,concealedcock,healthfa 
ucet,etc. 

Jaquar 

38 Sanitary fittings Parryware,Hindware, 
39 FLUSH DOOR – CONFIRMING TO IS 

:2202(Part – 1) – 1991. 
NIKON / GREENPLY / CENTUARY / UNIPLY 

40 HARDWARE. EFFICIENT GADGETS (EG) / EARL BEHARI (EBCO) 
/ DOORSET/OZEN 

41 BEECH WOOD. AS APPROVED BY SBI / ARCHITECT. 
42 PAINT. ASIAN / NIPPON / BERGER / NEROLAC. 

43 FLOOR SPRING / DOOR CLOSER. HETTICH/DOORSET / STERLING / DORMA / 
OZONE. 



  

 Tender ID: LHOPAT/2024-25/02/002,Date : 05.02.2025 

Page 56 of 63 
 

44 LOCKS DOORSET / DORMA/ HETTICH/OZONE. 

45 GI SUPPORT SYSTEM FOR PLAIN FALSE 
CEILING. 

GYPSTEEL ULTRA / US BORAL. 

46 GI DRY WALL PARTITION SYSTEM GYPSTEEL / US BORAL / FRAME WORK / RONDO 
/ BMS 

47 GYPSUM / PLASTER BOARDS. GYPBOARD / LAGYP. 
48 GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / GYPSTEEL ULTRA / US BORAL. 

49 CEILING TILES ARMSTRONG / GYP ROCK / US BORAL./ DAIKEN 

50 ACRYLIC SOLID SURFACE. LG Hausys, HI - MACS / DUPONT - MONTELLI / 
MERINO – HANEX / LOTTE - STARON. 

51 TEXTURED PAINT. TERRACO / SPECTRUM. 
52 VINYL FLOORING. LG / WINNER. 
53 WRITING BOARD. WHITE MARK OR APPROVED. 
54 VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / KAJARIA / RAK. 

55 SANITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / KOHLER. 

56 ALUMINIUM COMPOSITE PANELS. ALSTRONG / EUROBOND / ALUDECOR 

57 CARPET TILES FLOORING. GODREJ / ELEMENT / UNITEX / FLORTEX. 

58 CEMENT FIBER / CALCIUM SILICATE / 
REINFORCED MAGNESIUM SILICATE 
BOARD 

VISAKA / TRILITE / SHERA / BISON 

 

NOTE:- 

 The Bidders shall use all the material strictly as per the list of approved make as stated above, 
it is mandatory to take the written confirmation well in advance if the material as stated 
above is not available and / or the same is not suitable (colour, size, shape, texture) as per the 
site condition. 
 

 Whether a product is equivalent or not will be decided by the Engineer-in-Charge only. 
 

 Contractor has to submit purchases voucher of items from authorized vendor of respective 
brand on demand by EIC. 
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III. CERTIFICATE 
The measurements on the basis of which the above entries for the Bill No……………………….. made have 
been taken jointly on ……………………………. and are recorded at pages ……………………….to 
……………………………….. …………. Of measurement book no./Sheets 
…………………………………………………………….. 

 

 

 

Signature and date of         Signature and date 
of 

Contractor           Engineer of SBI 

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as 
per tender drawings, conditions and specifications. 

 

 

Architect     Site Engineer/Bank’s Engineer 
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IV – MEMORANDUM FOR PAYMENT 

                                                                    R. BILL NO …………………… 

1. Total amount due since previous bill (D) (A+B)  Rs……………………… 

2. PVA on account of escalation in price of steel 

cement and other materials and labour as detailed 

in separate statement enclose    Rs……………………… 

3. Deductions: 

a. Secured Advance paid in the previous R.A.  Rs.. ……………………. 

b. Retention money on value of works as per 

accepted tenders: up to date amount 

Less: Already recovered (-)    Rs……………………… 

Balance to be recovered     Rs……………………… 

c. Mobilization advance, if any 

i. Outstanding amount (Principal + Interest) 

as on date      Rs……………………… 

ii. To be recovered in this bill    Rs……………………… 

iii. Any other departmental material cost 

to be recovered as per contract, if any   Rs..…………………… 

iv. Any other departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

Enclose statement     Rs……………………… 

4. Total deduction as per contractor    Rs……………………… 

5. Net amount payable as per Contract (E-F)   Rs……………………… 

 

(Rupees……………………………………………………….) in words. 
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This bill amounting to ……………………………………………….(both figures and words) has been scrutinized 
by me after due test check of the measurement of works as required and as recommended for 
payment. 

Dated Signature of Bank’s Engineer 

In charge of the project  

STATUTORY DEDUCTIONS: 

1. Total amount due (E)    Rs……………………… 

2. Less:  Income Tax Payable   Rs……………………… 

3. Net Payable     Rs……………………… 

The figure in the Memorandum for Payment has been verified and the bill passed for payment 
Rs………………………………………………….(Words and figures) 

Date:                                                                                                                   Signature of Premises office 

DETAILS OF INSURANCE POLICIES 

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity 

 

 

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of work,   
     materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by …………….. 

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

 

 

     _____________________________ 

 Architects  
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PROFORMA OF HINDRANCE REGISTER 

 

Name of Work :  Date of state of work: 

Name of Contractor : Period of completion: 

Agreement No. :  Date of completion: 

 

Sr. 
no. 

Nature of 
hindrance 

Date of 
occurrence of  
hindrance 

Date of which 
hindrance 
was removed 

period of 
hindrance 

Signature 
SE/PE 

Remarks 

1                     2                     3                           4                         5                  6                     7 

 

 

SE = Site Engineer 

PE = Project Engineer 
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MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

1. Measurement Books 

2. Drawing register 

3. Materials and site register 

4. Hindrance Register 

5. Site visit & instructions Register. 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of Contractor: 

2. Name of the work as given in the Agreement 

3. Agreement WO 

4. Tender amount 

5. Date of commencement of work 

6. Period allowed for completion as per agreement  

7. Date of completion as per agreement 

8. Period for which extension of time has been given  

 

Date Month Year 

 

a) 1st extension vide Bank’s letter no. 

b) 2nd extension vide Bank’s letter no. 

c) 3rd extension vide Bank’s letter no. 

9. Reasons for which extension have been previously given (copies of the previous 
applications should be attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, 
time for extra work assigned if any etc. 

 

 

  Signature of Contractor 
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BILL OF QUANTITIES (BOQ) 

 

(AS PER ANNEXURE-III IN SEPARATE ATTACHMENT FILE) 

 


