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NOTICE INVITING TENDER (NIT)

State Bank of India invites item rate e-tenders with reverse auction from the
Bank’s Empanelled Contractors of Delhi Circle for “Upliftment Works of Bank
House at D-25C, South Ex-ll, New Delhi”. Details of tenders are as under:

1.

Name of Work

Upliftment Works of Bank House at D-25C,
South Ex-Il, New Delhi

2. Time allowed for Maximum 40 days months from the date of placing

completion Letter / Mail of Acceptance.

3. Estimated Amount Rs. 24,88,287/- + GST

4. Earnest Money Rs. 25,000/- (Rupees Twenty-Five Thousand only)

Deposit through ONLINE mode i.e., Debit Card/Credit
Card/Net Banking/NEFT/RTGS paid through the
portal of e-tendering, which shall be returned after
successful completion of the tender

5. Initial Security Deposit | The successful vendor whose tender is accepted by
the Bank shall be bound to deposit a sum equivalent
2% of the total value of the contract.

6. Total Security Deposit | 5% of Total Contract Value shall be deducted from
the bill and shall be refunded to the contractor
without any interest after the end of defect liability
period, provided the contractor has satisfactorily
attended to all defects.

7. Defects Liability Period | 12 months from the date of handing over of the
project to the satisfaction of Bank.

8. Last date and time of | 09.12.2024 up to 3:00 p.m.

Submission of tenders

9. Mode of submission of | Technical Bid: Scan copy of Duly Signed &

Tenders (Technical Bid | Stamped UNDERTAKING (Annexure-A) to be

& sealed Price Bid) uploaded online
Price Bid: Duly filled Price Bid to be uploaded
Online
Website: www.tenderwizard.com

10. |Date and time of|09.12.2024 at 3:30 p.m.

opening of Technical

Bid and Price Bids.

11. | Place of opening State Bank of India, 5 Floor, Premises & Estate

Tenders Department, Local Head Office, 11 — Sansad Marg,
New Delhi — 110 001

12. | Date and Time for E- The short-listed bidders after the technical

Reverse Auction

evaluation stage will participate in the reverse
auction conducted by M/s. Antares Systems
Limited. Date and time of reverse auction will be
notified to eligible bidders by e-tender agency




13. | Defects Liability Period | 12 months from the date of handing over of the
project to the satisfaction of Bank.
14. | Validity of Offer 90 days from the date of opening the Tenders.

15. | Liquidated Damages At the rate of 0.5% of the Contract Value per week
which subject to a maximum of 5% of the accepted
Contract Value.

16. | Additional e ASD ASD/ APG shall be deposited by the bidder
Performance Deposit whose bid is accepted only if their bid amount is
(ASD) / Additional 7.5% or more below to the estimated cost put to
Performance tender
Guarantee (APG) e The Amount of such ASD / ASG shall be the

difference  amount between 92.50% of the
estimated cost and the quoted price / bid
e Bank Guarantee or FDR receipt favoring SBI but
drawn on any other nationalized Bank may also be
accepted as ASD / APG. ASD/APG should be
deposited/submitted within 7 days of date of issue
of letter of Acceptance.
17. | Rates This is an Item Rate Tender. Rates quoted by the
bidder shall be including all labour, Materials,
Royalties, Octroi, taxes except GST which shall be
paid extra at the rate & as per Govt / Statutory
guidelines / Rules.
18. | Site Conditions It's necessary that bidder/s should visit the site and
get himself acquainted with the site conditions,
working hours, various security aspects, other
restriction, conditions, permissions to be followed /
complied with / obtained as per Administrative
Authority of the Building etc.

Mode of Submission of Tender:

Technical Bid (only Undertaking) and the Price Bid shall be submitted online only. First the
Technical Bids (Undertaking) shall be opened and after that the Price Bids of only those
bidders shall be opened who have uploaded the Technical Bid (Undertaking) and submitted
Requisite EMD. The short-listed bidders after the technical evaluation stage will participate in
the reverse auction conducted by M/s. Antares Systems Limited. Date and time of reverse
auction will be notified to eligible bidders by e-tender agency.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the
next working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any
reasons.

Any corrigendum / addendum in the matter will be published only in service provider portal
www.tenderwizard.com




For E-Tender related queries:
Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha Complex,
3rd Stage, 4th Block, Bangalore - 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-49352034

Help Desk: Contact Person: Mr. Pravesh Mani Tripathi, Mobile no. - 9044314492, e-mail -
praveshmani.t@antaressystems.com / Mr. Abhay Kumar Singh, Mobile no. - 9708966660,
e-mail - abhaykumar@antaressystems.com

For any other queries, the vendors may contact Mr. G S Gandhi, AGM (Civil), Mobile no. -
9818648482, e-mail - agmcivil.lhodel@sbi.co.in and /or Mr. Shakil Ahmad, Manager (Civil),
Mobile n0.-9650926440, e-mail- shakil.ahmad1@sbi.co.in.

Assistant General Manager (P&E)



Annexure-A
UNDERTAKING

(Scan Copy to be uploaded after duly signing and putting seal / stamp of the Firm)

To,

Assistant General Manager (P&E),

State Bank of India, Local Head office
Premises & Estate Department, 5™ Floor,
D-Block, 11, Parliament Street

New Delhi - 110001

Dear Sir,

SUBJECT: UPLIFTMENT WORKS OF BANK HOUSE AT D-25C, SOUTH EX-ll, NEW DELHI

2.

I/ We refer to the tender notice (NIT) issued by you for Upliftment works in connection with the
above.

I undertake to submit in Hard copy the tender document along with all terms &
Conditions, Specifications and subsequent annexure and Corrigendum’s duly signed and
stamped by authorized representative/ signatory on becoming L1. However, we accept all
the terms and conditions along with the specifications, Drawings, Layouts etc defined in the
tender documents uploaded at site.

I/ We hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, designs, conditions of contracts, specifications, schedule
of quantities relating to the works.

I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings
and all aspects of the tender conditions, subject to above, I/ We do hereby agree,
should this tender be accepted in whole or in part, to:

Abide by and fulfil all the terms and provisions of the said conditions annexed here to,

Complete the works within the period as mentioned in NIT as per the work
programme in two or three shifts if considered necessary by the Employer / Consultants
at no extra cost to the Employer.

| / We have deposited an earnest money as per NIT which will not bear any interest
and is liable for forfeiture and | may not be allowed to participate in any of the tender of
SBI for a period of 06 months from the date of opening of this tender

I.  If the offer/Bid is withdrawn by us within the validity period of acceptance.
Or

II. If the contract agreement is not executed by us within 15 days from the date of
receipt of the letter of acceptance.
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Or

M. If we fail to pay the initial security deposit/ASD/APG as stipulated.
Or

V. If the work is not commenced within 7 days from the date of issue of letter of
Acceptance by the architect/Bank.

7. | / We understand that the Bank is not bound to accept the lowest or any tender.

(Signature of Authorized Person of the Firm) (Seal of the Firm)

Name of the Signatory:

Date:

Place:
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To,

FORM OF TENDER

Assistant General Manager (P&E),

State Bank of India, Local Head office
Premises & Estate Department, 5™ Floor,
D-Block, 11, Parliament Street

New Delhi - 110001

Dear Sir,

SUBJECT: UPLIFTMENT WORKS OF BANK HOUSE AT D-25C, SOUTH EX-ll, NEW
DELHI

I/ We refer to the Notice Inviting Tender issued by you for the captioned work.

1. I/ We do hereby offer to perform, provide, execute, complete, and maintain the works in
conformity with Bill of Quantities, Drawings, Specification, Design, General and Special
conditions of Contract, Instruction to tenderers, etc. as contained in the tender documents for
the sum as arrived and filled, at the respective rates quoted by me/us in the Schedule of
Quantities and/or at any other sum and rate subsequently negotiated and accepted / agreed by
the Bank and me/us.

2. 1/We have satisfied myself / our self as to the site conditions, examined site and drawings, and
all aspects of tender documents / conditions and are acceptable to us. I/'We do hereby agree,
should this tender be accepted in whole or in part, to,

(A)Abide by and full-fill the terms, conditions and provisions of tender documents annexed hereto.
(B) Complete the work within stipulated completion time at no extra cost to the Bank.
3. I/We have already deposited the Earnest Money Amount as per NIT.

4. I/We are uploading /submitting the Part-A (Technical Bid) and Part-B (Price Bid) with other
requisite documents online at designated site.

5. I/We confirm that [/We are duly authorized to participate in the tendering /bidding and
understand that my / our tender is liable to be rejected if,

@ At any times it comes to the notice of the Banks that I/We have concealed or /
and have given any wrong information.

(ii) The tender is not duly filed and /or signed and / or is incomplete and/or not kept
confidential.

(iii)  The bid contains any condition / alteration / modification and/or any tempering

with the tender documents is done at our end.
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(iv)  Tender submitted after due date and time All the pages of the tender documents
are affixed with the seal/stamp of my/our company and initialed / signed by the
undersigned.

Signature of Tenderer/s Seal /stamp of the firm/company (Duly
authorized for tendering)
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1.0

1.1

2.1

2.2

2.3

2.4

3.0
3.1

INSTRUCTIONS TO THE TENDERERS

Scope of Work

Sealed tenders are invited by State Bank of India for the UPLIFTMENT WORKS OF BANK
HOUSE AT D-25C. SOUTH EX-II. NEW DELHI.

Site and its Location
The proposed work is to be carried out at D-25C, SOUTH EX-II. NEW DELHI

Tender Documents
The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner.

e Instructions to Tenderers

e General Conditions of Contract
e Special Conditions of Contract
e Additional Specifications
e Drawings
e Price Bid
The above documents shall be taken as complementary and mutually explanatory of one

another but in case of ambiguities or discrepancies, shall take precedence in the order
given below:

e Price Bid

e Additional Specifications

e Technical Specifications

e Drawings

e Special Conditions of Contract
e General Condition of Contract
e Instruction to Tenderers

Complete set of tender documents including relative drawings can be downloaded from e-
tendering portal of the e-tendering service provider engaged by SBI.

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender document
and enter a contract for the satisfactory performance of the work. The tenderer is requested
satisfy himself regarding the availability of water, power, transport and communication
facilities, the character quality and quantity of the materials, labour, the law-and-order
situation, climatic conditions, liaison requirements with local authorities/ authorities
maintaining the campus, security guarding the campus, traffic regulations in and around
the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.
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4.0
4.1

4.2

4.3
4.4

4.5

5.0

6.0
6.1

6.2
7.0

8.0

9.0

10.0

11.0
11.1

Earnest Money

The tenderers are requested to submit the Earnest Money as per NIT in the form of Demand
Draft or Bankers’ Cheque in favour of State Bank of India payable at DELHI drawn on any
Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of
Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value less
EMD, by means of Demand Draft drawn in favour of State Bank of India payable at DELHI
within a period of 7 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in
the form of initial security deposit, which includes the EMD. Balance 3% shall be deducted
from the running account bill of the work at the rate of 10% of the respective running
account bills i.e., deduction from each running bill account will be 10% till total 3% of
contract value is reached. 50% of the total security shall be paid to the contractors on the
basis of ARCHITECT's certifying the virtual completion. The balance 50% would be paid to
the contractors after the defects liability period as specified in the contract provided he has
carried out all the work and attended to all the defects in accordance with the condition of
the contract and clearance, if any, of the observations of the CTE of CVC.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement
and conditions of contract attached herewith within 7 days from the receipt of intimation of
acceptance of his tender by the Bank. However, the written acceptance of the tender by the
Bank will constitute a binding agreement between the Bank and successful tenderer
whether such formal agreement is subsequently entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respects in accordance
with the terms of contract within a period of 40 Days from the date of handing over of the
site.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from the
date of opening price bid. If the tenderer withdraws his/her offer during the validity period
or makes modifications in his/her original offer which are not acceptable to the Bank
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the
EMD.

Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the
accepted Contract Value.

Rate and Prices:
The tenderers shall quote their rates for individual items both in words and figures. In case
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of discrepancy between the rate quoted in words and figures the unit rate quoted in words
will prevail. If no rate is quoted for a particular item the contractor shall not be paid for
that item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of
unit rate and the quantity the unit rate quoted will govern and the total amount will be
corrected.

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case

the tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution.

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is changed

11.3

11.4

11.5

the tenders would be evaluated as per the original unit and the contractor would be paid
accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Bank.

Each page of the BOQ shall be signed by the authorized person and cutting or over writing
shall be duly attested by him.

Each page shall be totaled and the grand total shall be given.

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and

deduction at source for Income Tax; Work Contract Tax etc. will be made as per statutory
rules.

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from tube

well or any other outside source, from approved laboratory.

11.5.3 The contractor is required to comply with all act of the Government relating to labour and

the rules and regulations made there under from time to time and to submit at the proper
times all particulars and statements required to be furnished to the appropriate authorities.
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AGREEMENT

This agreement made on the day of Two Thousand BETWEEN
State Bank of India a corporation constructed under the State Bank of India Act, 1955 and having
its UPLIFTMENT WORKS OF BANK HOUSE AT D-25C. SOUTH EX-II. NEW DELHIand many
other places, (hereinafter called “the Employer”) of the one part and M/s
through its having its registered office at
(hereinafter called “the Contractor”) of the other

part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out i.e.,
UPLIFTMENT WORKS OF BANK HOUSE AT D-25C. SOUTH EX-II. NEW DELHI as per
Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and Specification
describing the work to be done, prepared by M/s THE GRID, E-326, Greater Kailash-II, New
Delhi-110048 (hereinafter referred as “Architects”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to (inclusive)
and the Specifications as stated have been signed by or on behalf of the parties hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and
the Conditions of Contract and further subject to the Special Conditions set forth in Schedule-II
hereto attached (hereinafter collectively referred to as “the said Conditions”) as per the said
Drawings and as described in the said Specification and included in the said Bills of Quantities for
the sum of Rupees

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the sum of Rupees to
be paid at the time and in the manner set forth in the said Conditions, the Contractor shall
upon and subject to the said Drawings and described in the said Specification and Bills of

Quantities.
2. The Employer shall pay to the Contractor the said sum of
Rs.

or such other sum as shall become payable hereunder at the times and in the
manner specified hereinafter.

3. The term “Architects” in the said conditions shall mean M/s THE GRID, E-326, Greater
Kailash-II, New Delhi-110048 or in the event of their ceasing to be Architects for the
purposes of this Contract, such other persons as shall be nominated for that purpose by the
Employer, not being a person to whom the contractor shall object for reasons considered to
be sufficient by the Employer mentioned in the said Conditions. Provided always that no
persons subsequently appointed to be Architect under this Contract shall be entitled to
disregard or overrule any decision or approval or direction given or expressed by the SBI
for the time being.

4, The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed
as forming part of this agreement, and the parties hereto shall respectively abide by and
submit themselves to the conditions and stipulations and perform the agreement on their
parts respectively in such Conditions, Specifications and Priced Bills of Quantities contained.

5. This agreement is subject to jurisdiction of courts in Ghaziabad only.
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10.

11.

12.

The AGM P & E, 5th Floor, Premises & Estate Department- Local Head Office,11
Sansad Marg, New Delhi-110001 shall exercise powers on behalf of the said Employer
for the purpose of the Contract Agreement.

Whereas both the parties agree to sign the following annexure Annexed to this Agreement
in token of their acceptance.

(i) Agreement

(i) General Conditions of contract.

(iii) Special Condition of Contract.

(iv) Safety Codes.

(v) Specifications.

(vi) Material Testing & Their Frequency.
(vii) List of Approved Makes/ Brands
(viii) Priced Bill of Quantities.

(ix) Drawings.

The Bank shall pay the contractor such sum as shall become payable hereunder at the
times and in the manner specified in the said Conditions mentioned in the General
Conditions of Contract.

Whereas the Contractor hereby undertakes and agrees to carry out and complete the works
within 40 Days from the date of handing over site or 15 days from the date of issue of
letter of acceptances, whichever is later. The Contractor agrees and has deposited the sum
of Rs. by way of Initial Security Deposit for due fulfillment of this Contract for
the Works. It is agreed that the Security Deposit shall be deducted from each running bills
and refunded to the contractor as per clause 2 of the General Conditions of the Contract
Annexed herewith.

Whereas it is agreed that the earnest money amounting to
deposited by the Contractor in the form of

Demand Draft along with the tender shall be forfeited in full in case the Contractor does not
remit the Initial Security Deposit within the stipulated period of the start of the works by
the stipulated date mentioned in the award letter.

Whereas Shri is the accredited representative(s) of the Contractor
who would be responsible for taking instructions from the Employer in relation to the
Works. The Contractor agrees to pay Sales Tax or any other Tax on material or finished
works like Works Contract Tax, Turnover Tax etc. including Income Tax in respect of this
Contract of the Works and the Employer will not entertain any claim whatsoever in this
report nor the Employer shall be responsible to pay any Tax as mentioned above. If due to
non - payment of any of the aforesaid Tax or other Taxes connected with the Works, the
Contractor suffers any loss or damages occurred to the Contractor and the Employer will be
entitled to claim damages from the contractor for non completion of the Work within 12
calendar months stipulated in Para 9, above.

Whereas the Contractor hereby declares the list of all the relative working with the
Employer which is annexed herewith.

OR
Whereas the Contractor declares that none of his relative is working with the Employer.
OR
Whereas the Contractor declares that he has associated himself with the agencies of the
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13.

14.

15.

16.

appropriate classes of person for Sanitary and Water Supply Installation etc. or any other
specialized job to complete the works.

The Plans, Drawings, Specifications, Contract Documents and the Documents above
mentioned shall form basis of this Contract and the decision AGM P & E, 5th Floor,
Premises & Estate Department- Local Head Office,11 Sansad Marg, New Delhi-
110001 for the time being as mentioned in the Conditions of Contract in reference to all
matters of dispute as to material, workmanship or account and as to the intended
interpretation of the clauses of the Agreement or any of the document attached hereto shall
be final and binding on both parties and may be made rule of the court.

The work comprises of the E- REVERSE AUCTION TENDER FOR UPLIFTMENT WORKS
OF BANK HOUSE AT D-25C. SOUTH EX-II. NEW DELHI as mentioned above and all
subsidiary and other works connected therewith on the same site as may be ordered to be
done from time to time by E- REVERSE AUCTION TENDER FOR UPLIFTMENT WORKS
OF BANK HOUSE AT D-25C. SOUTH EX-II. NEW DELHI for the time being even though
such works may not have been shown on the, Plans or described in the said Specifications
or Schedule of Quantities of various classes of Work to be done.

The Employer through the AGM P & E, 5th Floor, Premises & Estate Department-
Local Head Office,11 Sansad Marg, New Delhi-110001 reserves himself the right of
altering the Plans, Drawings and nature of Work of adding to or omitting any items of work
or having portions of the same carried out departmentally or otherwise and such alterations
or variations shall be carried out without prejudice to this Contract.

All disputes arising out of or in any way connected with this agreement shall be deemed to
have arisen in Ghaziabad and only the courts of Ghaziabad shall have jurisdiction to
determine the same.

The several parts of this Contract have been read to us and fully understood by us.

In Witness whereof the parties above named have executed these presents today and year
first hereinabove written.

Signed, Sealed and Delivered by:

Authorised Representative of Employer Authorised Representative of

Contractor
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SCHEDULE I

TENDER FOR UPLIFTMENT WORKS OF BANK HOUSE AT D-25C. SOUTH EX-II. NEW DELHI
all as described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE II

The following Letters/ Correspondence form a part of Agreement:

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer
Name: Name:

Occupation: Designation:

Address: Address:

In presence of

Signature: Signature by the said Contractor
Name: Name:

Occupation: Designation:

Address: Address:
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SAMPLE BUSINESS RULE DOCUMENT

BUYER NAME STATE BANK OF INDIA

AUCTION TO BE CONDUCTED | M/s. Antares Systems Limited,
BY Bangalore,

#24,3rd Stage, 4th Block, Basveshwaranagar,
Bangalore- 560079, India

Mr. Pravesh Mani
MOB-919044314492

Website Link :
(https://www.tenderwizard.com/SBIETENDER)
DATE & TIME OF AUCTION Online Auction Date :

(Date and Time of E- Auction Time : One hour

reverse auction to be (With 6 extensions of 5 min each)
intimated after opening
of technical bid)

DOCUMENTS ATTACHED

(A) Business rules for Reverse Auction

(B) terms & conditions of Reverse Auction

(C) Annexure -1

(D) Process Compliance Statement (Annexurell)
(E) Price Confirmation Letter (Annexurelll)

(F) Price break up (AnnexurelV)

SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds
should be avoided in the bidder sown interest
Neither the Service Provider nor SBI will be
responsible for any lapses /failure on the part of
the Contractor/Vendor, in such cases

Important Note: As per the new Inter-operability guidelines released by Controller of
Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an e-
Procurement application is generated on a new algorithm, SHA2. Also, the Digital
Signature Certificates that will be applicable for these platforms have to be SHA2 algorithm
compliant.

For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista

/Windows7or applicable version to be installed in the irrespective PC/Laptop. In case of
Windows XP service pack 3, if you get any issue you can install the SSL patch, which is
available at our download section of our e-Tender/e-Auction Portal and also at our
corporate website www.auctiontiger.net just below the label of “Download”.

(A) Business rules for Reverse Auction:
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Against this Enquiry for the subject item/system with detailed scope of supply as per our
specification, SBI may resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE
BIDDING on INTERNET.

2. For the proposed reverse auction, technically and commercially acceptable bidders
only shall be eligible to participate.

3. SBI will engage the services of a service provider who will provide all necessary training
and assistance before commencement of on line bidding on Internet SBI will inform the
Contractor/Vendor in writing in case reverse auction, the details of service
provider to enable them to contact and get trained.

4. Business rules like event date, time, start price, bid decrement, extensions, etc. also will
be communicated through service provider for compliance.

5. Contractor/Vendors have to send the mail the compliance form in the prescribed
format (provided by service provider) before start of Reverse auction. Without this
the Contractor/ Vendor will not be eligible to participate in the event.

6. Reverse auction will be conducted on schedule date &time.

7. At the end of reverse auction event, the lowest bidder value will be known on the net
work.

8. The lowest bidder has to mail the duly signed filled-in prescribed format as provided
on case-to- case basis to SBI through service provider within 24 hours of auction
without fail.

9. In case SBI decides not to go for Reverse auction procedure for this tender enquiry,
the price bids and price impacts, if any already submitted and available with SBI
shall be opened as per SBI standard practice.

10. The reverse auction will be treated as closed only when the bidding process get closed
in all respects for the item listed in the tender.

(B) Terms & conditions of Reverse Auction:

SBI shall finalize the procurement of the item against this Tender through reverse auction
mode. SBI has made arrangement with M/s. Antares Systems Limited, Bangalore, who
shall be SBI’s authorized service provider for the same. Please go through the guidelines
given below and submit your acceptance to the same along with your Commercial Bid.

1. Computerized Reverse auction shall be conducted by SBI, on pre-specified date,
while the Contractor/ Vendors shall be quoting from their own offices/ place of
their choice. Internet connectivity and other paraphernalia requirements shall have
to be ensured by Contractor/ Vendors themselves. In the even to failure of their
Internet connectivity,(due to any reason whatsoever it may be) it is the bidders’
responsibility. In order to ward-off such contingent. Situation bidders are requested
to make all the necessary arrangements/alternatives such as back—up power supply
whatever required so that they are able to circumvent such situation and still be
able to participate in the reverse auction successfully. Failure of power at the
premises of Contractor/ Vendors during the Reverse auction cannot be the cause
for not participating in the reverse auction. On account of this the time for the
auction can not be extended and SBI is not responsible for such eventualities.
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ETL shall arrange to train your nominated person(s), without any cost to you. They
shall also explain you all the Rules related to the Reverse Auction. You are
required to give your compliance on it before start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be
conducted in Indian currency & Unit of Measurement will be displayed in Online
Auction.

BIDPRICE: The Bidder has to quote the rate as per the Tender Document provided by
State Bank of India.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

At the end of the reverse auction, bidder has to provide the price confirmation
letter & a detail break up for his lowest offer within 24 hour of closing of auction
as per the Annexure III & IV respectively.

Procedure of Reverse Auction:
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©) Process Compliance Statement (Annexurelll)

(The bidders are required to print this on their company’s letter head and sign, stamp before
emailing)
To,

M/s. Antares Systems Limited, Bangalore,

#24,3rd Stage, 4th Block, Basveshwaranagar,
Bangalore- 560079, India

Sub: Agreement To The Process Related Terms And Conditions For Online Reverse
Auction for UPLIFTMENT WORKS OF BANK HOUSE AT D-25C. SOUTH EX-II.
NEW DELHI

Dear Sir,

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender
document

This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the
Reverse Auction as mentioned in RFP of SBI as well as this document and
confirm our agreement to them.

3) We also confirm that we have taken the training on the auction tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBI and ETL shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-auction platform due to loss
of internet connectivity, electricity failure, virus attack, problems with the PC, any
other unforeseen circumstances etc. before or during the auction event.

5) We also confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

6) We also confirm that we will mail the price confirmation & break up of our quoted
price as per Annexure lll & Annexure IV within 24 hours of the completion of the
reverse auction and the format as requested by SBI/ETL.

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.

With Regards,

Date:

Signature with company seal Name:
Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:(Scan it and send to this Document to etl )
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1.0

1.1

1.1.1

1.1.2

1.1.3
1.1.4

1.1.5

1.1.6
1.1.7

2.0

a)

GENERAL CONDITIONS OF CONTRACT

Definitions:

“Contract means the documents forming the tender and the acceptance thereof and the
formal agreement executed between State Bank of India (client) and the contractor,
together with the documents referred therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Bank and all these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

‘SBI/ Bank’ shall mean State Bank of India (client) having its Corporate Centre at State
Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s
representatives, successors and assigns.

‘Architects/Consultants’ shall mean M/s THE GRID, E-326, Greater Kailash-II, New
Delhi-110048. ‘Site Engineer’ shall mean an Engineer appointed by SBI as their
representative to give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal personal representative of such individual or
the composing the firm or company and the permitted assignees of such individual or firms
of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in
the “Scope of work” and / or to be executed in accordance with the contract and includes
materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be
provided, the obligations of the contractor hereunder and work to be done by the contractor
under the contract.

‘Engineer’ shall mean the representative of the SBI.

‘Drawings’ shall mean the drawings prepared by the Architect and issued by the Architect
and referred to in the specifications and any modifications of such drawings as may be
issued by the Architect from time to time. ‘Contract Value’ shall mean the value of the
entire work as stipulated in the letter of acceptance of tender subject to such additions
thereto or deductions there from as may be under the deductions there from as may be
made under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the Architect. "Month” means
calendar month.

“"Week” means seven consecutive days.

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

Total Security Deposit

Total Security Deposit comprise of
Earnest Money Deposit

Initial Security Deposit

Retention Money

Earnest Money Deposit:
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b)

d)

3.0

4.0

The tenderer shall furnish EMD of AS PER NIT in the form of Demand Draft drawn in
favour of State Bank of India payable at Noida on any Scheduled Bank. No tender shall be
considered unless the EMD is so deposited in the required form. No interest shall be paid
on this EMD. The EMD of the unsuccessful tenderer shall be refunded after the decision to
award the contract is taken without interest. The EMD shall stand absolutely forfeited if the
tenderer revokes his tender at any time the period when he is required to keep his tender
open acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter
into a formal agreement or fails to pay the initial security deposit as stipulated or fails to
commence the work within the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form
of D/D drawn on any scheduled Bank and shall be deposited within 7 days from the date of
acceptance of tender.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the retention
money shall be deducted from the running account bill at the rate of 10% of the gross value
of work done by the contractor and claimed in each bill provided the total security deposit
i.e. the ISD plus Retention Money shall both together not exceed 5% of the contract value.
50% of the total security deposit shall be refunded to the contractor without any interest on
issue of Virtual Completion certificate by the SBI. The balance 50% of the total security
deposit shall be refunded to the contractors without interest within fifteen days after the
end of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled dimensions
on the drawings or between the drawings and specifications etc., the following order shall
apply.

Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted.

In case of difference between rates written in figures and words, the rate in words shall
prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be taken
as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect in
strictly accordance with this contract and with the directions of and to the satisfaction of the
Bank to be communicated through the Architect. The Architect at the directions of the Bank
from time to time issue further drawings and / or written instructions, details directions and
explanations which are hereafter collectively referred to as SBI’s instructions in regard to
the variation or modification of the design, quality or quantity of work or the addition or
omission or substitution of any work. Any discrepancy in the drawings or between the BOQ
and / or specifications. The removal from the site of any material brought thereon by the
contractor and any substitution of any other materials therefore the removal and / or re-
execution of any work executed by him. The dismissal from the work of any person
employed / engaged thereupon.
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7.0

6.0

7.0

8.0

9.0

10.0

11.0

i) Letter of Acceptance:

Within the validity period of the tender, the Bank shall issue a letter of acceptance either
directly or through the Architect by registered post or otherwise depositing at the address
of the contractor as given in the tender to enter into a Contract for the execution of the
work as per the terms of the tender. The letter of acceptance shall constitute a binding
contract between the SBI and the contractor.

i) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI / Architect the successful
tenderer shall be bound to implement the contract and within seven days thereof he shall
sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through Architect are
the properties of the SBI. They are not to be used on other work.

Detailed Drawings and Instructions:

The SBI through Architect shall furnish with reasonable promptness additional instructions
by means of drawings or otherwise necessary for the proper execution of work. All such
drawings and instructions shall be consistent with the contract documents, true
developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed
program schedule indicating therein the date of start and completion of various activities on
receipt of the wok order and submit the same to the SBI through the Architect.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be handed
over to the contractors.

Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to
complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion without justification in support of the cause of
delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damages at the rate
of 0.5% of the contract value per week which is subject to a maximum of 5% of the
contract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are required for
the satisfactory execution and completion of the work. Unless or otherwise specified all
materials shall be new and both workmanship and materials shall be of best quality. The
contractor shall at all times enforce strict discipline and good order among his employees
and shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the
SBI / Architect he shall be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly notify
the Architect in writing under intimation of the SBI. If the contractor performs any act
which is against the law, rules and regulations he shall meet all the costs arising there from
and shall indemnify the SBI any legal actions arising there from.
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12.0

13.0

14.0

15.0

16.0

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the Architect before proceeding with
the work. If at any time any error in this respect shall appear during the progress of the
works, irrespective of the fact that the layout had been approved by the Architect the
contractor shall be responsible for the same and shall at his own expenses rectify such
error, if so, required to satisfaction of the SBI/ Architect.

Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from damage
and shall protect the SBI’s properties from injury or loss arising in connection with contract.
He shall make good any such damage, injury, loss, except due to causes beyond his control
and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies safety laws
and building codes to prevent accidents, or injuries to persons or property on, about or
adjacent to his place of work. The contractor shall take insurance covers as per clause
26.0 at his own cost. The policy may take in joint names of the contractor and the SBI and
the original policy may be lodged with the SBI.

Inspection of Work:

The SBI/ Architect or their representatives shall at all reasonable times have free access to
the work site and/ or to the workshop, factories, or other places where materials are lying
or from where they are obtained and the contractor shall give every facility to the SBI/
Architect and their representatives necessary for inspection and examination and test of the
materials and workmanship. No person unless authorised by the SBI except the
representative of Public authorities shall be allowed on the work at any time. The proposed
work either during its construction stage or its completion can also be inspected by the
Chief Technical Examiner’s organisation a wing of Central Vigilance Commission.

Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he shall not
directly entrust and engage or indirectly transfer, assign or underlet the contract or any
part or share thereof or interest therein without the written consent of the SBI through the
Architect and no undertaking shall relieve the contractor from the responsibility of the
contractor from active superintendence of the work during its progress.

Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect instructions and shall be subject from time to
time to such tests as the Architect may direct at the place of manufacture or fabrication or
on the site or an approved testing laboratory. The contractor shall provide such assistance,
instruments, machinery, labour, and materials as are normally required or examining
measuring sampling and testing any material or part of work before incorporation in the
work before incorporation in the work or testing as may be selected and required by the
Architect.

Samples

All samples of adequate numbers, size, shades and pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be used
are of such nature that samples cannot be presented or prepared at the site detailed
literature / test certificate of the same shall be provided to the satisfaction of the Architect.
Before submitting the sample / literature the contractor shall satisfy himself that the
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iii)

17.0

18.0

19.0

20.0

material / equipment for which he is submitting the sample / literature meet with the
requirement of tender specification. Only when the samples are approved in writing by the
Architect the contractor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall be signed by the Architect for
identification and shall be kept on record at site office until the completion of the work for
inspection / comparison at any time. The Architect shall take reasonable time to approve
the sample. Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the approval
of the materials / equipment etc. shall be to the account of the contractor.

Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such test is
intended by or provided for in the specification or BOQ.

Costs of Tests not provided for
If any test is ordered by the Architect which is either

If so intended by or provided for or (in the cases above mentioned) is not so particularized,
or though so intended or provided for but ordered by the Architect to be carried out by an
independent person at any place other than the site or the place of manufacture or
fabrication of the materials tested or any Government / approved laboratory, then the cost
of such test shall be borne by the contractor.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is consequent
upon failure on his part to obtain correct information as to any matter affecting the
execution of the work nor any misunderstanding or the obtaining incorrect information or
the failure to obtain correct information relieve him form nay risks or from the entire
responsibility for the fulfillment of contract.

Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution of the
works and as long, thereafter, as the SBI/ Architect may consider necessary until the expiry
of the defects liability period stated hereto.

Quantities

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and quantities.
The rate quoted shall remain valid for variation of quantity against individual item to any
extent subject to maximum variation of the contract value by 25%. The entire amount
paid under Clause 20, 21 hereof as well as amounts of prime cost and provisional sums, if
any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation exceeding
25% shall be paid on the basis of provisions of clause 22 (e) hereof.

Works to be measured

The Architect may from time to time intimate to the contractor that he required the work to
be measured and the contractor shall forthwith attend or send a qualified representative to
assist the Architect in taking such measurements and calculations and to furnish all
particulars or to give all assistance required by any of them. Such measurements shall be
taken in accordance with the Mode of measurements detailed in the specifications. The
representative of the Architect shall take joint measurements with the contractor’s
representative and the measurements shall be entered in the measurement book. The
contractor or his authorized representative shall sign all the pages of the measurement
book in which the measurements have been recorded in token of his acceptance. All the
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21.0

22.0

b)

o))

d)

23.0

corrections shall be duly attested by both representatives. No over writings shall be made in
the M book should the contractor not attend or neglect or omit to depute his representative
to take measurements then the measurements recorded by the representative of the
Architect shall be final. All authorized extra work, omissions and all variations made shall be
included in such measurement.

Variations

No alteration, omission or variation ordered in writing by the SBI/ Architect shall vitiate the
contract. In case the SBI / Architect thinks proper at any time during the progress of works
to make any alteration in, or additions to or omissions from the works or any alteration in
the kind or quality of the materials to be used therein, the SBI/ Architect shall give notice
thereof in writing to the contractor or shall confirm in writing within seven days of giving
such oral instructions the contractor shall alter to, add to, or omit from as the case may be
in accordance with such notice, but the contractor shall not do any work extra to or make
any alterations or additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings without previous
consent in writing of the SBI/ Architect and the value of such extras, alterations, additions
or omissions shall in all cases be determined by the SBI/ Architect and the same shall be
added to or deducted from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect with the concurrence of the SBI as herein mentioned. Any such
extra is herein referred to as authorised extra and shall be made in accordance with the
following provisions.
i) The net rates or prices in the contract shall determine the valuation of he extra work
where such extra work is of similar character and executed under similar conditions as the
work priced herein.
i) Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.
The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of works
are carried out, otherwise the prices for the same shall be valued under sub-clause (c)
hereunder.
Where the extra works are not of similar character and /or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of he
receipt of the letter of acceptance inform the Architect of the rate which he intends to
charge for such items of work, duly supported by analysis of the rate or rates claimed and
the Architect shall fix such rate or prices as in the circumstances in his opinion reasonable
and proper, based on the market, rate.
Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either
case, vouchers specifying the daily time (and if required by the SBI/ Architect) the
workman’s name and materials employed be delivered for verifications to the SBI/ Architect
at or before the end of the week following that in which the work has been executed.
It is further clarified that for all such authorised extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked
on the market rate basis” for material, labour, hire / running charges of equipment and
wastage etc. plus 15% towards establishment charges, contractor’s overheads and profit.
Such items shall not be eligible for escalation.

Final Measurement

The final measurement, valuation and payment in respect of the contract shall be
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b)

o)

d)

e)
f)

25.0

26.0
26.1

completed within six months of the virtual completion of the work.
Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full satisfaction of
the SBI/ Architect, the contractor shall ensure that the following works have been
completed to the satisfaction of the SBI/ Architect.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’'s labour,
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI and not
incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
SBI/ Architect and shall clear, level and dress, compact the site as required by the SBI/
Architect.

Shall put the SBI in undisputed custody and possession of the site and all land allotted by
the SBI.

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the SBI/
Architect to the full satisfaction of SBI/ Architect.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be
entitled to apply to the Architect is satisfied of the completion of the work. Relative to which
the completion certificate has been sought, the Architect shall within fourteen (14) days of
the receipt of the application for virtual completion certificate, issue a VCC in respect of the
work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability period nor
shall the issuance of VCC in respect of the works or work at any site be construed as a
waiver of any right or claim of the SBI against the contractor in respect of works or work at
the site and in respect of which the VCC has been issued.

Work by other Agencies

The SBI reserves the rights to use premises and any portion of the site for execution of any
work not included in the scope of this contract which it may desire to have carried out by
other persons simultaneously and the contractor shall not only allow but also extend
reasonable facilities for the execution of such work, the contractor, however, shall not be
required to provided any plant or material for the execution of such work except by special
arrangement with the SBI. Such work shall be carried out in such manner as not to impede
the progress of the works included in the contract.

Insurance of Works

Without limiting his obligations and responsibilities under the contract, the contractor shall
insure in the joint names of the SBI and the contractor against all loss of damages from
whatever cause arising other than the excepted risks, for which he is responsible under the
terms of contract and in such a manner that the SBI and contractor are covered for the
period stipulated in clause 28 of GCC and are also covered during the period of
maintenance for loss or damage arising from a cause, occurring prior to the period of
maintenance for loss or damage arising from a cause, occurring prior to the commencement
of the period of maintenance and for any loss or damage occasioned by the contractor in
the course of any operations carried out by him for the purpose of complying with his
obligations under clause.

The works for the time being executed to the estimated current Contract value thereof, or
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26.2

a)
b)

)

d)

26.3

26.4

26.5

such additional sum as may be specified together with the materials for incorporation in the
works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the SBI/ Architect the policy if insurance and the receipts for payment of the
current premiums.

Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise indemnify the
SBI against all losses and claims in respect of injuries or damages to any person or material
or physical damage to any property whatsoever which may arise out of or in consequence
of the execution and maintenance of he works and against all claims proceedings, damages,
costs, charges and expenses whatsoever in respect of or in relation thereto except any
compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or through any
lands.

Injuries or damages to persons or properties which are unavoidable result of the execution
or maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any act or neglect of the
contractor, their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage was
contributed to by the contractor, his servants or agents such part of the compensation as
may be just and equitable having regard to the extent of the responsibility of the SBI/
Architect, their employees, or agents or other employees, or agents or other contractors for
the damage or injury.

Contractor to Indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the matters referred to in the
provision sub-clause 26.2 of this clause.

Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim,
or proceeding relating to infringement or use of any patent or design or any alleged patent
or design rights and shall pay any royalties which may be payable in respect of any article
or part thereof included in the contract. In the event of any claim made under or action
brought against SBI in respect of such matters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from, provided that the
contractor shall not be liable to indemnify the SBI if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order passed by the
Architect in this behalf.

Third Party Insurance

26.5.1Before commencing the execution of the work the contractor but without limiting his

obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for
any material or physical damage, loss or injury which may occur to any property including
that of SBI, or to any person, including any employee of the SBI/ Architect, by or arising
out of the execution of the works or in the carrying out of the contract, otherwise than due
to the mattes referred to in the provision to clause 26.0 thereof.
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26.5.2Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required produce to the SBI/ Architect the policy or policies of
insurance cover and receipts for payment of the current premiums.

26.5.3The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per

26.6

occurrence  with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

Accident or Injury to Workman

The SBI shall not be liable for or in respect of any damages or compensation payable at law
in respect or in consequence of any accident or injury to any workmen or other person in
the employment of the contractor or any sub-contractor, save and except an accident or
injury resulting from any act or default of the SBI or their agents, or employees. The
contractor shall indemnify and keep indemnified SBI against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

26.6.1Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the SBI during
the whole of the time that any persons are employed by him on the works and shall, when
required, produce to the Architect such policy of insurance and receipt for payment of the
current premium. Provided always a that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be
satisfied if the sub contractor shall be insured against the liability in respect of such persons
in such manner that SBI in indemnified under the policy but the contractor shall require
such sub-contractor to produce to the Architect when such policy of insurance and the
receipt for the payment of the current premium.

26.6.2Remedy on Contractor’s failure to Insure:

27.0

28.0

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and in
any such case the SBI may effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time deduct
the amount so paid by the SBI as aforesaid from any amount due or which may become
due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages costs, charges, and other expenses paid by the SBI and which
are payable by the contractors under this clause. The contractor shall upon settlement by
the insurer of any claim made against the insurer pursuant to a policy taken under this
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In
this event all the monies received from the insurer in respect of such damage shall be paid
to the contractor and the contractor shall not be entitled to any further payment in respect
of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed
or damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over site or
three days from the date of issue of letter of acceptance of the tender by the SBI whichever
is later.

Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor. The entire

work shall be completed within a period of 90 Days from the date of commencement. If

required in the contract or as directed by the SBI/ Architect, the contractor shall complete
THE GRID 24 Contractor’s Signature & Stamp



29.0
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31.0

32.0

certain portions of work before completion of the entire work. However the completion date
shall be reckoned as the date by which the whole work is completed as per the terms of the
contract.

Extension of Time

If, in the opinion of the Architect, the work be delayed for reasons beyond the control of the
contractor, the Architect may submit a recommendation to the SBI to grant a fair and
reasonable extension of time for completion of work as per the terms of contract. If the
contractor needs an extension of time for the completion of work or if the completion of
work is likely to be delayed for any reasons beyond the due date of completion as stipulated
in the contract, the contractor shall apply to the SBI through the Architect in writing in
detail and his justification if any, for the delays. The Architect shall submit their
recommendations to the SBI in the prescribed format for granting extension of time. While
granting extension of time the contractor shall be informed the period-extended time which
will qualify for levy of liquidated damages. For the balance period in excess of original
stipulated period and duly sanctioned extension of time by the SBI the provision of
liguidated damages as stated under clause 10.0 of Instructions to the Tenderers shall
become applicable. Further the contract shall remain in force even for the period beyond
the due date of completion irrespective whether the extension is granted or not.

Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect, should the rate of progress of
the work or any part thereof be at any time be in the opinion of the Architect too slow to
ensure the completion of the whole of the work by the contractor in prescribed time or
extended time for completion the to expedite progress so as to complete the works by the
prescribed time or extended time. Such communications from the Architect neither shall
relieve the contractor from fulfilling obligations under the contract nor will he be entitled to
raise any claims arising out of such directions.

Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent work shall
save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect, save when the work is unavoidable or absolutely
necessary for the saving of life or property or for the safety of the work in which case the
contractor shall immediately advise the Architect. However the provisions of the clause shall
not be applicable in the case of any work which becomes essential to carry by rotary or
double shifts in order to achieve the progress and quality of the part of the works being
technically required / continued with the prior approval of the Architect at no extra cost to
the SBI.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

No Compensation or Restriction of Work.

If at any time after acceptance of the SBI/ Architect shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part of
the work to be carried out. The Architect shall give notice in writing to that effect to the
contractor and the contractor shall act accordingly. In the matter. The contractor shall have
no claim to any payment of compensation or otherwise whatsoever, on account of any
profit or advantage which he might have derived from the execution of the work fully but
which he did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus
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a)
b)
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34.0

a)

b)

as a result of the abandonment, curtailment of the work or any portion thereof and then
taken back by the contractor, provided however that the Architect shall have in such cases
the option of taking over all or any such materials at their purchase price or a local current
rate whichever is less.

“In case of such stores having been issued for SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
issued to the contractor after taking into consideration and deduction for claims on account
of any deterioration or damage while in the custody of the contractor and in this respect the
decision of Architect shall be final.

Suspension of Work

The contractor shall, on receipt of the order in writing of the Architect (whose decision
shall be final and binding on the contractor) suspend the progress of works or any part
thereof for such time and in such manner as Architect may consider necessary so as not to
cause any damage or injury to the work already done or endanger the safety thereof for
any of following reasons.

One account any default on the part of the contractor, or

for proper execution of the works or part thereof for reasons other then the default of the
contractor, or for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the SBI/ Architect.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall
be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit
the SBI shall have the power to adopt any of the following course as they may deem best
suited to the interest of the SBI.

To rescind the contract (of which rescission notice in writing to the contractor by the
Architect shall be conclusive evidence) and in which case the security deposit of the
contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or any part
of the work, debiting the contractor with the cost of the labour and materials (the cost of
such labour and materials as worked out by the Architect shall be final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects in
the same manner and at the same manner and at the same rates as if it had been carried
out by the contractor under the terms of this contract the certificate of Architect as to the
value of work done shall be final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, to give it to another contractor to complete in which case any
expenses which may be incurred in excess of the sum which would have been paid to the
original contractor, if the whole work had been executed by him (of the amount of which
excess the certificates in writing of the Architect shall be final and conclusive) shall be
borne by original contractor and may be deducted from any money due to him by SBI
under the contract or otherwise, or from his security deposit or the proceeds of safe
thereof, or sufficient part thereof. In the event of any of above courses being adopted by
the SBI the contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any material or entered into any engagements
or make any advances on account of, or with a view to the execution of the work or the
performance of the contract and in case the contract shall be rescind under the provision
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aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work
thereto for actually performed under this contract, unless, and until the Architect will have
certified in writing the performance of such work and the value payable in respect thereof,
and he shall only be entitled to be paid the value so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govt. and of the Official Assighee of
the liquidator in such acts of insolvency or winding up shall be unable within seven days
after notice to him to do so, to show to the reasonable satisfaction of the SBI that he is able
to carry out and fulfill the contract, and to give security therefore if so required by the SBI.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or
on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect or shall charge or encumber this contract or any payment due to which may
become due to the contractor thereunder:

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for days after receiving from the SBI through the
Architect written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed with in the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within seven
days after written notice from the SBI through the Architect that the said materials were
condemned and rejected by the Architect under these conditions; or has neglected or failed
persistently to observe and perform all or any the acts, matters or things by this contract to
be observed and performed by the contractor for seven days after written notice shall have
been given to the contractor to observe or perform the same or has to he determent of
good workmanship or indefiance of the SBI's or Architect’s instructions to the contrary
subject any part of the contract. Then and in any of said cases the SBI and or the Architect,
may not withstanding any previous waiver, after giving seven days notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the SBI or
the Architect or the obligation and liabilities of the contractor the whole of which shall
continue in force as fully as if the contract had not been so determined and as if the works
subsequently had been executed by or on behalf of the contractor. And further the SBI
through the Architect their agents or employees may enter upon and take possession of the
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads use the same by means of their own employees
or workmen in carrying on and completing the work or by engaging any other contractors
or persons to complete the work and the contractor shall not in any was interrupt or do any
act, matter or thing to prevent or hinder such other contractor or other persons employed
for completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient, the SBI or the
Architect shall give a notice in writing to the contractor to remove his surplus materials and
plants and should the contractor fail to do so within 14 days after receipt thereof by him the
SBI sell the same by public auction after due publication, and shall adjust the amount
realised by such auction. The contractor shall have no right to question any of the act of the
SBI incidental to the sale of the materials etc.

36.0 Certificate of Payment

The contractor shall be entitle under the certificates to be issued by the Architect to the
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i)

i)

contractor within 14 working days from the date of certificate to the payment from SBI
from time to time. The SBI shall recover the statutory recoveries towards Income tax, Work
contract tax as per the prevailing bye laws and other dues including the retention amount
from the certificate of payment.

Provided always that the issue of any certificate by the Architect during he progress of
works or completion shall not have effect as certificate of satisfaction or relieve the
contractor from his liability under clause.

The Architect shall have power to with hold the certificate if the work or any part thereof is
not carried out to their satisfaction.

The Architect may by any certificate make any corrections required in previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect from time to time
while making the payment.

The contractor shall submit interim bills only after taking actual measurements and
property recorded in the measurement books

The contractor shall not submit interim bills when the approximate value of work done by
him is less than Rs. 10 lacs and the minimum interval between two such bills/ final bill
shall be 20 days.

The final bill may be submitted by contractor within a period of one month from the date of
virtual completion and Architect shall issue the certificate of payment within a period of two
months. The SBI shall pay the amount within a period of three months from the date of
issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to
the contract, designs, drawings, specifications, estimates, instructions, orders or those
conditions or otherwise concerning the work or the execution or failure to execute the same
whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect or
in case the contractor wants to dispute the validity of any deductions or recoveries made
or proposed to be made from the contract or raise any dispute, the contractor shall
forthwith give notice in writing of his claim, or dispute to the AGM P & E, 5th Floor,
Premises & Estate Department- Local Head Office,11 Sansad Marg, New Delhi-
110001 and endorse a copy of the same to the ARCHITECT, within 30 days from the date
of disallowance thereof or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the
amount claimed and the contractor shall not be entitled to raise any claim nor shall the
Bank be in any way liable in respect of any claim by the contractor unless notice of such
claim shall have been given by the contractor to the AGM P & E, 5th Floor, Premises &
Estate Department- Local Head Office,11 Sansad Marg, New Delhi-110001 in the
manner and within the time as aforesaid. The contractor shall be deemed to have waived
and extinguished all his rights in respect of any claim not notified to AGM P & E, 5th
Floor, Premises & Estate Department- Local Head Office,11 Sansad Marg, New
Delhi-110001 in writing in the manner and within the time aforesaid.

AGM P & E, 5th Floor, Premises & Estate Department- Local Head Office,11
Sansad Marg, New Delhi-110001 shall give his decision in writing on the claims notified
by the contractor. The contractor may within 30 days of the receipt of the decision of the
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AGM P & E, 5th Floor, Premises & Estate Department- Local Head Office, 11
Sansad Marg, New Delhi-110001 submit his claims to the conciliating authority namely
the Circle Development Officer, SBI, New Delhi for conciliation along with all details
and copies of correspondence exchanged between him and the Regional Manager.

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned Chief General Manager of the Bank for appointment of an arbitrator to
adjudicate the notified claims failing which the claims of the contractor shall be deemed to
have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the differences
arising out of the notified claims of the contractor as aforesaid and all claims of the Bank
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by
the Chief General Manager of the Bank, It will also be the objection to any such
appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with
the matters to which the Contract relates in the course of his duties as Bank Officer. If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates
his office due to any reason whatsoever another sole arbitrator shall be appointed in the
manner aforesaid by the Chief General Manager of the Bank, Such person shall be
entitled to proceed with the reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by Chief
General Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof
and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is
a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award (including the
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to
any by whom and in what manner, such costs or any part thereof, shall be paid and fix or
settle the amount of costs to be so paid.

Water Supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The
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iii)

iv)

vi)
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X)
Xi)
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xiii)
43.0
43.1

43.2

contractor has to make his own arrangement for drawing and distributing the water at his
own cost. He has to make necessary arrangements. To avoid any accidents or damages
caused due to construction and subsequent maintenance of the wells. He has to obtain
necessary approvals from local authorities, if required, at his own cost. He shall restore the
ground to its original conditions after wells are dismantled on completion of work or hand
over the well to the SBI without any compensation as directed by the Architect.

Power Supply

The contractor shall make his own arrangements for power and supply / distribution system
for driving plant or machinery for the work and for lighting purpose at his own cost. The
cost of running and maintenance of the plants are to included in his tender prices. He shall
pay all fees and charges required for the power supply and include the same in his tendered
rates and hold the owner free from all such costs. He has to obtain necessary approval from
the appropriate authorities, if required.

Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to Bank immediately.

Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date.
Rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the Architect shall be final and binding on the contractor.

Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at site of
work and should produce the same for inspection of SBI/ ARCHITECT whenever desired by
them. The contractor shall also maintain the records / registers as required by the local
authorities / Govt. form time to time.

Register for Cement / Paint / Lead / Specific Materials
Register for Steel

Register for Secured Advance

Register for Bulkage of Sand

Register for Silt Test

Register for Sieve Analysis for Fine Aggregate
Register for Sieve Analysis for Course Aggregate
Register for Slump Test.

Register for Concrete Cube Test.

Register for Hindrance to Work.

Register for Consumption of Cement

Register for Running Account Bill

Register for Labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of their obligations
if such performance is prevented or delayed by event such as but not to war, hostilities
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire,
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other
cause beyond the reasonable control of the party affected or prevented or delayed.
However a notice is required to be given within 30 days from the happening of the even
with complete details, to the other party to the contract, if it is not possible to serve a
notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform
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43.4
of

its obligations has been affected, shall notify the other such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any inability so caused. With the cause itself
and inability resulting there from having been removed, the agreed time of completion of
the respective obligations under this agreement shall stand extended by a period equal to
the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state
force majeure lasting to a period of 6 months or more the two parties shall each other to

decide regarding the future execution of this Agreement.

44.0

45.0

Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour

(regulation and abolition act of 1970) and other safety regulations. the contractor shall

comply with the provision of all labour legislation including the latest requirements of all the

Acts, laws, any other regulations that are applicable to the execution of the project.

i) Minimum wages Act 1948 (Amended)

i) Payment of wages Act 1936 (Amended)

iii) Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended)

V) Apprentice act 1961 (Amended)

vi) Industrial employed (standing order) Act 1946 (Amended)

Vii) Personal injuries (Compensation insurance) act 1963 and any other modifications

viii)  Employees’ provided fund and miscellaneous provisions Act 1952 and amendment
thereof.

ix) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under from time
to time.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the Architect. The
contractor shall also such report immediately to the competent authority whenever such
report is required to be lodged by the law and take appropriate actions thereof.

Signature of Contractor & Seal
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5.0
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7.0

8.0

9.0

SPECIAL CONDITIONS OF CONTRACT

Scope of Work

The scope of work is to carry out UPLIFTMENT WORKS OF BANK HOUSE AT D-25C,
SOUTH EX-I1I, NEW DELHI

Address of Site
The site is located at D-25C, SOUTH EX-II, NEW DELHI

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the
site and he will be held responsible for the accuracy and maintenance of the entire
dimension and the levels. Figured dimensions are in all cases to be accepted and no
dimension shall be scaled. Large-scale details shall take precedence over small - scale
drawing. In case of discrepancy the contractor shall ask for clarification from the
ARCHITECT before proceeding with the work.

Notice of Operation

The contractor shall not carry out any important operation without the consent in writing
from the Architect.

Construction Records

The contractor shall keep and provide to the Architect. full and accurate records of the
dimension and positions of all new work and any other information necessary to prepare
complete drawings recording details of the work as constructed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect. such supports as
may be required to protect effectively all structures and protective guards to trees which
may be endangered by the execution of the works or otherwise take such permanent
measures as may be required by the Architect. to protect the trees and structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7 days in
advance to the Architect. for approval complete drawings of all temporary works he may
require for the execution of the works. The contractor shall carry out the modifications
relating to strength, if required by the Architect. may require in accordance with the
conditions of contract at his own cost. The contractor shall be solely responsible for the
stability and safety of all temporary works an unfinished works and for the quality of the
permanent works resulting from the arrangement eventually adopted for their execution.

Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at no extra
cost and as directed by the Architect. The contractor shall also responsible for proper
maintenance of this access road and would take all care to see that existing services, if any,
are maintained in working order at his own cost. The laying and maintaining the temporary
roads within the site area shall be the contractor’s responsibility and the contractor shall
take such measures that are necessary and as directed by the Architect.

Water, Power and Other Facilities

a) The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and good
quality drinking water for their workers. If necessary, the contractor has to sink a tube well
/ open well and bring water by means of tankers at his own cost for the purpose. The SBI
will not be liable to pay any charges in connection with the above.
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12.0
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i)

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power
and water connections from the temporary water and power supply obtained by the
contractor. However, the concerned contractor shall make their own arrangements to draw
the supply and pay directly the actual consumption charges at mutually agreed rates
between them. All municipal charges for drainage and water connection for construction
purposes shall be borne by the contractor and charges payable for permanent connections, if
any, shall be initially paid by the contractor and the SBI will reimburse the amount on
production of receipts.

b) The SBI as well as the Architect shall give all possible assistance to the contractors to
obtain the requisite.

c) Permission from the various authorities, but the responsibility for obtaining the same
in time shall be of the contractor.

Office Accommodation

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters,
sanitary facilities, canteens and other temporary structures for themselves in connection
with the work at the site own cost after getting the approval from the Architect.

All temporary buildings and facilities as mentioned above shall be removed on completion of
the work or at any other earlier date as directed by the Architect.

All the expenses for obtaining statutory approvals and maintenance of the above facilities
as well as running expense shall be borne by the contractor at no extra cost. It is also the
responsibility of the contractor to obtain statuary approvals for providing the above
facilities.

Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make his
arrangements at his own cost for transport where necessary for his staff and workmen to
and from site of work at his own cost.

Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of works.

Fire Fighting Arrangements

The contractor shall at all times provide suitable arrangements for the fighting at his own
cost. For this purpose he shall provide requisite humber of fire extinguishers and adequate
number of buckets, some of which are of be always kept filed with sand and some with
water. These equipments shall be provided at suitable prominent and easily accessible
places and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and to the approval of the relevant authorities. The contractor shall make the
following arrangements at his own cost but not limited to the following :

a) Proper handling, storage and disposal of combustible materials and waste.

b) Worked operations which can create fire hazards.

c) Access for the fire fighting equipments.

d) Types, number and location of containers for the removal of surplus materials and
rubbish.

e) Type size, number and location of fire extinguishers or other fire fighting equipment.
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i)

f) General housekeeping.
Site Order Book.

A site order book shall be maintained at site for the purpose of quick communication
between the Architect. Any communication relating to the works may be conveyed through
Records in the site order book. Such a communication from one party to the other shall be
deemed to have been adequately served in terms of contract. Each site order book shall
have machine numbered pages in triplicate and shall carefully maintain and preserved by
the contractor and shall be made available to the Architect as and when demanded. Any
instruction which the Architect may like to issue to the contractor or the contractor may like
to bring the Architect may like to issue to the Contractor or the Contractor may like to bring
to the Architect two copies of such instructions shall be taken from the site order book and
one copy will be handed over to the party against proper acknowledgment and the second
copy will be retained for their record.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractors
shall depute a senior representative along with the site representative staff of approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up
actions. Any additional review meetings shall be held if required by the Architect.

Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the SBI/ Architect at his own cost. It is the responsibility of
the contractor to obtain from the locate authorities concerned to the effect that all rubbish
arising out of contractor’s activities at the construction site or any other off-site activities
borrow pits has been properly disposed off.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by other
specialist contractors of other sub contractors to enable them to prepare their own shop
drawings and pass on the information with sufficient promptness as will not in any way
delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect
indicating therein the name of the project and other details as given by the Architect at his
own cost remove the same on completion of work.

Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete
works and got them approved by the Architect well in advance.

As Built Drawings

For the drawing issued to the contractor by the Architect. The Architect will issue two sets
of drawings to the contractor for the item for which some changes have been made. From
the approved drawings as instructed by the SBI. The Contractor will make the changes
made on these copies and return these copies to the Architect for their approval. In case
any revision is required or the corrections are not properly marked the Architect will point
out the discrepancies to the contractor. The contractor will have to incorporate these
corrections and /or attend to discrepancies either on the copies as directed by the Architect
and resubmit to him for approval. The Architect will return one copy duly approved by him.

For the drawings prepared by the Contractor, the Contractor will modify the drawing
prepared by him wherever the changes are made by the SBI. And submit two copies of
such modified drawings to the Architect for approval. The Architect will return one copy of
the approved drawing to the Contractor.

THE GRID 34 Contractor’s Signature & Stamp



21.0

22.0

23.0

24.0

Approved Make

The Contractor shall provide all materials form the list of approved makes at his own cost.
The Architect may approve any make / agency within the approved list as given in the
tender after inspection of the sample / mock up.

Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materials for
the work. All wastage’s and losses in weight shall be to the contractors account.

Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST, duties,
levies, royalties, fees cess, or charges in respect of the works including but not limited to
sales tax, tax on works contract excise duty, and octroi, payable in respect of materials,
equipments plant and other things required for the contact. All of the aforesaid taxes except
GST, duties, levies, fees and charges shall be to the contractors account and the SBI shall
not be required to pay any additional or extra amount on this account. Variation of taxes,
duty fees, levies etc if any, till completion of work shall be deemed to be included in the
quoted in the quoted rates and no extra amount on this account. Variation of taxes, duties,
fees, levies, etc if any till completion of work shall be deemed to be included in the quoted
rates and no extra claim on this account will in any case be entertained. If a new tax or
duty or levy or cess or royalty or octroi is imposed under as statue or law during the
currency of contract the same shall be borne by the contractor.

Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bound to accept the lowest or any tender and the tenderer shall have no right to
question the acts of the SBI. However, the adequate transparency would be maintained by
the SBI.

Signature of Contractor & Seal
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TIMBER

SBI, New Delhi

As per IS 1708-1969

1.

Moisture Content and Specific Gravity Test

preparation and procedure:

a)

b)

c)

Measurement and weight: Prior to each test,
the dimensions of each test specimen shall be
measured correct to 0.01 cm and the specimen
shall be weighed correct to 0.001 gm.

Control of moisture content: Before the
preparation of the test specimens for testing in
the seasoned condition, the material shall be
brought practically to constant weight by
storage under controlled conditions at 27° C +
2° C temperature and 65 + 5% relative
humidity. This is expected to bring the
moisture content at 12% but if it is not exactly
12% it is permitted to test in the
neighbourhood of 12% and results shall be
adjusted to 12% moisture content. The test
shall be made under such conditions that large
changes in moisture content do not occur.

Control of temperature: To avoid significant
changes in strength properties all test
specimen shall be tested within the
temperature range of 27° 4+ 2° C. The
temperature at the time of test shall be
recorded.

Geotech Technical Associates (P) Ltd.

For every Ten cum or part thereof.

The loss in weight expressed as a percentage
of the oven dry weight shall be taken as the
moisture content of the specimen. The
formula for calculation shall be as given

below:

Percentage

moisture = WI - WO X 100
content = e

WI = Weight of sample at test in gms.
WO = Oven dry wt. of sample in gms.

Moisture content shall not exceed following

values

i) Timber for frames = 14%

i) Timber for planking shutters etc. =
12%

36 Contractor’s Signature & Stamp



d) Rate of loading: The rate of loading of the

rest machine used shall not vary by more than + The drying shall be considered to be
20% from the specified speed for a given test. complete when the variation between last
The load shall be applied continuously without two weighing shall

interruption at the required speed throughout

the test. The approximate percentage of

sapwood if any, by volume, is estimated for all

the test specimens and recorded. The number of

the growth rings for 3 cm length shall be

counted in the radial direction on each of the

cross-section of such piece and the average shall

be recorded as number of rings/cms for each

specimen tested.

Immediately after each mechanical test, disc
approx. 2.5 cm in length and of full section as
the test piece, shall be taken normally at the
place of failure, failing which, at the central
portion of the test specimen. In the case of
shear test, the detached portion of the section
approximately 5x5 cm shall be taken for
determination of moisture content.

The sample shall be weighed and then dried in
an oven at a temperature of 103 + 20 °C.

The weight shall be recorded at regular
intervals.



WOODEN PANEL DOOR SHUTTERS

Conforming to IS 2202 (Part I) 1983

1. Physical Test
Physical Verification-
i) Name of the manufacturer or trade mark.
ii) Thickness of door shutter.
iii) Whether ISI Certification Mark exists.
2. Glue Adhesion Test -

Procedure- Two square sections, 150 mm X
150 mm shall be cut from the corners of the
door. These corner sections as out from the
door, shall be immersed in boiling water at 100°
C for four hours, then dried at a temperature of
270° + 20° C and relative humidity of 65 + 5%
for 24 hours. At the end of the drying period the
samples shall be examined for de-lamination.
Glue lines in all the four exposed edges of the
plywood on both faces of a specimen and the
glue lines between the plywood faces and the
stile and rail shall be examined for de-
lamination.

One from each lot.

A specimen shall be considered to have
passed the test if no de-lamination has
occurred in the glue lines in the plywood
and if no single de-lamination. More then
50 mm in length and more than 3 mm in
depth has occurred in the assembly glue
lines between the plywood faces and the
stile and rail.



READY MIXED PAINTS

1. Drive Time

Procedure: The material shall be brushed or
sprayed as required on a 150 x 150 mm mild
steel panel prepared and allowed to air dry or
stored under specified drying conditions. On test each lot,
(All containers of same size and same
The material shall be examined after specified batch of manufacture constitute a lot)
intervals, for the following conditions:
i) Surface dry
ii) Hard dry
iii) Tack free: The procedure of test on the
dried film of the panel after specified period as
follows:

Place the panel in one pan of a suitable balance

and counterpoise it with weights. Place a further

weight of 2.25 kg and press on the dried film

surface of the panel with the thumb till the two

pans are balanced. Hold for one minute and then

slowly release. No sign of stickiness to the No sign of stickiness to the thumb shall be
thumb shall be apparent and the thumb apparent.

impression, if produced, shall be such as can be

wiped away with dry cotton wool.



2. Consistency-

Procedure: Insert a clean metal rod or palette
knife into the original container and examine the
nature of the setting.

3. Finish-

Procedure: The material, when applied on an
mild steel panel by brushing or spraying, which
ever is specified to give a dry film weight
commensurate with the weight per 10 litres of
the material and allowed to dry in a vertical
position under specified conditions, shall dry to
hard, firmly adherent, flexible and smooth film,
free from sagging and wrinkling with a matt,
semi-glossy or glossy surface in accordance with
the requirement of the material specification.

4. Residue on Sieve-

Outline: The material is mixed with a suitable
solvent and passed through a 63 micron IS
sieve. Not less than 20 gms. of the material
taken from under the top skin shall be tested.

Procedure: Accurately weigh the required
quantity of the material and transfer to a 250 ml
beaker

using either 20 ml of petroleum
hydrocarbon solvent 145/205 (100
aromatic).

The material shall not be cake hard inside
the container and shall be in such a
condition that stirring easily produces a
smooth uniform paint suitable for
application.

The film produced shall be of normal
capacity and in no way inferior to a film
prepared in the same manner and at the
same time from the approved sample,
when examined not earlier than 48 hours
and not later than 100 hours after
application. In case of failure, the test shall
be repeated by keeping the painted panel
under standard atmospheric condition.



(Conforming to IS: 1745-1961) or 20 ml of a
mixture containing equal parts by volume of
petroleum hydrocarbon solvent and benzene.
Wet a 63 micron IS sieve on both sides with the
solvent. Mix the material and the solvent in the
beaker thoroughly, breaking up all lumps
without grinding action, with the flattened end of
a stirring rod. Transfer the contents of the
beaker to the sieve using awash bottle
containing the solvent. Remove with the camel-
hair brush any small particles of pigment that
may be retained on the stirring rod or the walls
of the beaker. Wash the residue left on the sieve
with the solvent and gently brush with a camel-
hair brush unit the solvent passing through the
sieve is clear and free from solid particles. When
the washing is complete, dry the sieve for one
hour at 100 + 2° C. Cool and transfer the
residue with the help of the camel-hair brush to
a weighed watch glass and determine the weight
of residue.

5. Water Content

Outline of the method: The material is heated
under reflex with an organic solvent which is
immiscible with water. The carrier liquid distils
into a graduated receiver carrying with it water
which then separates to from the lower layer,



the excess carrier liquid overflowing from the
trap and returning to the still.

Procedure: Weigh 100 g. of the material in the
flask, add 100 ml of dry petroleum hydrocarbon
solvent (boiling point 75 to 85° C) and IMI of dry
ethyacetate (conforming to 1S5:229-1964) or
acetate (conforming to 1S:231-1957) and
thoroughly mix the contents of the flask. Pour
petroleum hydrocarbon solvent into the receiver
upto the level of the side tube. Attach the flask
to Dean and stark condensing and collecting
system and heat the flask at such a rate that the
condensate falls from the end of the condenser
at a rate of two to five drops per second.
Continue the distillation unit condensed water is
no longer visible in any part of the apparatus
except at the bottom of the graduated tube and
until the volume of water collected remains
constant. Remove the persistent ring of
condensed water in the rate of distillation by a
few drops per second.

6. Weight per Litre

Outline of the method: The calibrated cylinder
or CNP is filled with the material and weighed.



Procedure: Weight the cylinder or cup when
empty and then fill to the brim with the material
Assuming that the volume of the contents is 50
ml or 100 ml, calculate and express as kg per 10
litres.

7. Lead Restriction

Outline of the method: Determination of lead
in lead restricted paints is carried out by
precipitating the lead as sulphide from the
separated pigment, which is finally oxidized to
lead monoxide.

Procedure: Shake about one gram of the
ground pigment obtained, accurately weighed,
continuously for one hour at room temperature
with 1000 times its weight of an aqueous
solution of hydrochloric acid containing 0.25
percent by weight of hydrogen chloride.

Allow the mixture to stand for one hour and then
filter. Precipitate the lead salt contained in the
clear filtrate as lead sulphide, filter, that the lead
sulphide in air to convert it into lead sulphate,
weigh calculate as lead monoxide (PbO) and
express the result as percentage on the dry
weight of the material taken for test.



PARTICLE BOARDS

Identification (Physical Verification)

Each particle board shall be legibly marked near
any of its edge with the following.

1. Name of the manufacturer or trade mark.
2. Designation of particle board.

3. Thickness and date of manufacture.

4. Whether 1.S.1. Certification marks exists.
5. Dimensional Tolerace

a) Length £ 8 mm

b) Width + 8 mm

¢) Thickness

i) Boards upto and including 25mm thick +
5.0%]

ii) Boards above 25mm thick + 2.5%.

Edges of the board shall be straight with a
tolerance of 3 mm. the persistent ring of
condensed water in the rate of distillation by a
few drops per second.

One from each lot

Density - The density of each sample
shall not vary from the mean density by
more than + 10%.

Moisture content : The average value of
the moisture content shall be between 7 to
16%.

Water absorption : The value of water
absorption shall not exceed 25% for two
hrs, soaking and 50% for 20 hrs. soaking.

Exterior grade (I) These particle
boards shall not delaminate after 3 hrs.
boiling in water at 100'C.

Interior Grade (Gr.II) : These particle
boards shall not disintegrate and / or shall
not detaminate after 24 hrs. immersion in
water at 27% + 2'C.

Swelling water : Swelling in thickness in
% of original thickness for 2 hrs.
immersion shall be determined and the
same shall not be more than 5%.

The Swelling in thickness due to surface
absorption in two hours shall not be more
than 5%.



SPECIFICATIONS OF INTERIOR & FURNISHING WORKS
1. General:

1.1 Without forgoing the requirements of the Conditions of Tender and the Conditions of Contract the
works in general shall confirm to the “Latest Specifications” published by CPWD, New Delhi and
the “Specifications for Works” stated in this tender. In case of items not covered by the General
Specifications referred above, reference shall be made to the appropriate 1.S. Code. If there is
any difference in the particular specifications of individual item of work and the description of
item as given in the Schedule of Quantity, the latter shall prevail. In case of any work for which
there is no specification in I.S. Specifications or in the specifications forming part of tender
documents or in case there is any variation, such work shall be carried out in all respects in
accordance with the instructions to be issued by the ARCHITECTs. The term Department shall
mean the Employer. Any reference to ISI shall also mean reference to its successor Bureau of
Indian Standards. All corrections to “Latest Specifications” or revisions of I. S. shall be deemed
to apply to this contract.

1.2 Materials bearing ISI certification mark shall be given highest preference for use in the works.

1.3 Where the Contractor is required to do, perform, execute (etc.) any work or service or the like, it
shall be deemed to be at his own cost. Absence of terms providing supplying, installing, fixing,
etc. shall not even remotely entitle the Contractor to any additional payment thereof.

1.4 The rates accepted in the Schedule of Quantities apply to all floors, heights, depths,
leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included in the very
Schedule.

1.5 The Specifications and the Schedules may have been divided into various sub-heads
for convenience only. This does not limit applicability of one to the other nor it absolves the
Contractor of his responsibility to complete any trade/item of work as reasonably inferred from
one or more of such sub-heads.

1.6 The Schedule of Quantities is not necessarily based on “Schedule of Rates” later/earlier
versions. Hence the Schedule of Quantities shall be read and construed according to explanations
given herein and intentions gathered therefrom. A mere parallel drawn from the said Schedule of
Rates shall therefore not form a basis for a variation and, or additional payment.

1.7 All work under this contract is deemed to be performed above subsoil water level.
However, removal of water collected from rains and the like shall be treated as part of contractual
risk/obligation.

1.8 Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders,
brackets, straps and fasteners of the like are deemed to be included in the rates of various items
unless the Schedule of Quantities expressed a different intention.

1.9 Resetting any displacements, making good holes/chases and such other incidental jobs
are included in rates of respective items for which these are required.
2.0 Concrete Work (Plain or Reinforced):

2.1 Centering, shuttering, staging, form work, strutting, propping (their provision and removal) shall
not be paid for separately unless exclusion thereof is specifically described in the item.

2.2The rates of concrete work do not include rendering or plastering but hacking and preparing
surface for receiving the finishes shall be done as early as possible.

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required shall be provided
in the concrete work integrally or otherwise without extra charges as directed by the Architect.

3.0 Steel Work:

3.1The measurement of railing shall be the length of top wood/steel section as per situation along
the centre line.
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3.2 Painting in relation to steel work shall be two or more coats of approved synthetic enamel plus a

3.3
3.4

(a)

(b)

(o)

coat or primer including preparation of surfaces, fillers etc. The priming coat shall be
measured & paid separately in the relevant item.

Circular work, bends, stepping are not payable extra.

The steel work in single sections of R.S. Joists, flats, Tees Angles fixed independently with or
without connecting plate, is described in these clauses.

Fabrication

The steel section as specified shall be straightened and cut square to correct lengths and
measured with a steel tape. The cut ends exposed to view shall be finished smooth. No two
pieces shall be welded or otherwise jointed to make up the required length of a member.

All straightening and shaping to form, shall be done by pressure. Bending or cutting shall be
carried out in such a manner as not to impair the strength of the metal.

Painting

All surfaces which are to be painted, oiled or otherwise treated shall be dry and thoroughly
cleaned to remove all loose rust. Surfaces not in contact but inaccessible after shop
assembly, shall receive the full specified protective treatment before assembly. This does not
apply to the interior of sealed hollow sections. Part to be encased in concrete shall not be
painted or oiled. A priming coat of approved steel primer i.e. Red Oxide Zinc chrome primer
conforming to IS: 2074 shall be applied before any member of steel structure are placed in
position or taken out of workshop.

Welding

Welding shall generally be done by electric arc process as per IS: 816 and IS: 823. The
electric arc method is usually adopted and is economical. Where electricity for public is not
available generators shall be arranged by the contractor at his own cost unless otherwise
specified. Gas welding shall only be resorted to using oxyacetylene flame with specifiic
approval of the Architect. Gas welding shall not be permitted for structural steel work. Gas
welding requires heating of the members to be welded along with the welding rod and is likely
to create temperature stresses in the welded members. Precautions shall therefore be taken
to avoid distortion of the members due to these temperatures stresses.

The work shall be done as shown in the shop drawings which should clearly indicate various
details of the joints to be welded, type of welds, shop and site welds as well as the types of
electrodes to be used. Symbol for welding on plane and shops drawings shall be according to
IS: 813.

As far as possible every efforts shall be made to limit the welding that must be done after the
structure is erected so as to avoid the improper welding that is likely to be done due to
heights and difficult positions on scaffolding etc. apart from the aspect of economy. The
maximum dia of electrodes for welding any work shall be as per IS: 814 and appendix B' of
IS: 823. Joint surfaces which are to be welded together shall be free from loose mill scale,
rust, paint, grease or other foreign matter, which adversely affect the quality of weld and
workmanship.

4.0Flooring:

4.1

4.2

4.3
4.4

The rates of cement concrete flooring and marble chips flooring are exclusive of dividing strips
for formation of panels.
Borders, margins, bands, nosings, etc. are not payable extra. Treads shall be measured as
floors, risers as skirtings. However, areas of returns (finished thickness), nosing shall be
added respective items.

No extra shall be paid for cutting of glazed tiles or for wastage thereof.
Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be approved by
the Architect. The thickness of the slabs shall be as specified in the description of the item.

Tolerance of 2mm shall be allowed for the thickness. In respect of length & breadth of slabs
(Where flooring to be laid) a tolerance of 5mm shall be allowed. Every slab shall be cut to the
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4.5
4.6

4.7

4.8

5.0

5.3

6.0
6.1

6.2

6.3

required size and shape, top waviness shall be removed, the sides (edges) shall be removed,
the sides (edges) shall be table rubbed with coarse sand or machine rubbed before paving. All
angles of the tiles shall be true equal and free from chipping and the surface shall be true and
plane.

Marble slab/kota slab shall be cleaned, wetted and mopped before laying.

Polishing shall be done by machine in four different courses. Ist course shall be of rubbing
with carborundum stone No. 60, the second with No. 120, and the third with No. 320 to get
even and smooth surface without pinholes. Where ever use of machine is not feasible to work,
polishing shall be done by hand with No. 60, No. 80 and with No. 120 carborundum stone
respectively. Lastly oxalic acid shall be dusted over the surface @ 33 gm per square meter
sprinkled with water and rubbed hard with namdah block (pad of wooden rags).

Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops, treads) shall
finally be polished with approved floor wax polish as directed at no extra cost.

Marble (counter tops) shall be of full width and in single piece upto length of 1.5m. Granite
for name-plate shall be in one single piece.

Finishing:

5.11Items of plastering apply to all locations including rough sides of walls, curved surfaces, all
heights, etc. without limiting generally of para 1.4.

5.2 Preparation of surfaces including raking out joints, hacking, brushing, watering, etc. is
included.

Drip mouldings shall not be payable extra.

5.4 Grooves shall be provided in plaster as directed by Architect at corners of ceiling slabs
around the columns & beams at no extra cost.

5.5 Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all junctions
(which are flush) between masonary/columns, masonary/beams.

Wood Work:

The areas of doors & windows shutters shall be measured to the nearest cm in closed position
covering the rebates of the frame but excluding the gap between the shutter and the frame.
Over lap of two shutters shall not be measured. All work shall be measured for finished
dimensions. No allowance shall be made for dimensions supplied beyond those specified.
Length of each piece shall be measured overall nearest to 1 cm, so as to include projections
for tenons, scraves or mitres, width and thickness shall be measured to the nearest mm.

Where painting, polishing has been included in the item the same shall be executed as per
Architect’s directions. Painting shall be two or more coats of approved synthetic enamel plus
a coat of fire resistant primer to wood work as approved by Architect and shall conform to BS-
476 part 7 for class I surface spread of flame. Preparations of surfaces, fillars, etc. are
included. This primer shall also be applied before polishing (i.e. French Spirit Polish). The fire
resistant primer shall be measured & paid separately in the relevant item.

All flush door shutters shall have teak lipping on all edges as directed with extra thickness of
lipping of meeting edges of double shutter doors.

Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75 Kg/sgm. Or
10 Kg/sgm.
Bends, stepping and circular shapes in railings are integral part of the rate.

The widths of various rails & styles shall be as described in the items or shown in the drawing.
All aluminum section & fittings used shall be ISI marked. All screws for fixing of
fittings/fixtures shall be of matching finish.

In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall be added or
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7.0

8.0

9.0

fixed with counter sunk machine screws. Also the M.S. frames shall have necessary holes and
other arrangement for receiving/fixing of fittings

Plaster of Paris Punning (P. O. P.)
If the plaster surface is to be finished with plaster of paris punning, the surface shall be
combed slightly with the wire brushes or nails before it is completely set to form key for
plaster of Paris punning. The surface shall be thoroughly cleaned of dust then only damped
but not soaked before the application of plaster of paris punning. The Gypsum for preparing
punning shall be approved quality. It shall be dry and free from lumps and shall be suitably
packed in watertight bags or containers. Paste shall be prepared by adding required quantum
of water and it shall be used before it sets. No dropping paste shall be used in the work.
Punning shall be applied to the prepared surface with steel trowel to a thickness required to
make the surface produce perfectly smooth and even surface working from top to bottom. It
shall then be sand papered to give a smooth and even surface. Any unevenness shall be
made good by applying putty, made of plaster of paris mixed with water, then sand papering
the same after it is dry. Pilling in plaster shall be made good with plaster of paris mixed with
colour to be used. The surface shall then be rubbed down again with a fine grade sand paper
and made smooth. The surface shall be allowed to dry thoroughly before the regular coat of
paint is applied. The measurement shall be in square metre.
Plastic Emulsion Paint:

Plastic emulsion paint shall be of approved manufacturer and shall generally confirm to IS-
5411 (Part-1)-1969.

The colour and shade of the emulsion shall be got approved by the Architect. Double
scaffolding shall be used, ladden if used shall be tied with old gunny bags at top to prevent
damage or scratches to the walls. The instructions of the manufacturer shall be followed, in
application of priming and finishing coats. Turpentine or any other solvent shall not be used
for thinning the paint.

Minimum 3 coats of paint shall be applied inclusive of primer coat. If a proper and even
surface is not obtained to the satisfaction of the ARCHITECTs in 3 coats, Contract shall carry
out additional coats of painting to approval at his expenses. Care shall be taken that dust or
other foreign material does not settle or disfigure the various coats. The measurement shall
be in square metre.

Miscellaneous:

The work of cupboard/cabinets shall be done as per drawings. The depth of cupboards shall
be as shown in drawings. The work includes holdfasts and other accessories usually required
for complete installation. All inner surfaces shall be painted & outer face polished as per
Architect’s approval.

All exposed cut ends of boards shall be provided with hardwood lippings.

Kail wood to be used shall be of the best available quality.

The joints in cement concrete pavements/roads shall be formed as per desigh and pattern.
The joints shall be cleaned and neatly filled with ‘A’ grade sealing compound. Side kerbs shall
be made in situ to design and volume paid for in the same item. Required side forms shall
not be paid separately.

For whitewashing, colour washing, distempering on sand faced plaster or on rough cast
plaster with stone aggregate upto 10mm, only flat single surface will be measured and paid.
In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be considered for
each side of painting.
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1.0
1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9
2.0
2.1

2.2

2.3

2.4

3.0
3.1

3.2

SPECIFICATIONS FOR SERVICES

General

The drawings for services are diagrammatic but shall be followed as closely as actual
construction permits. Any deviations from the drawings shall be in conformity with structural
drawings. The dimensions designated by the manufacturers shall take precedence over the
drawings.

At completion of work the Contractor shall submit one set of tracings and two sets of prints of
“As-Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs,
diameters, location of valves, access panels, layout of equipment, piping connections and
such other information for maintenance & future extensions. Guarantees given by
manufacturers shall be assigned to the Employer along with names & addresses of
manufacturers, suppliers and information about spare parts.

All site test shall be carried out with prior intimation to the Bank Engineer / Architect. All
defects shall be rectified and tests conducted again to the satisfaction of the Bank Engineer /
Architect. In addition to the test required by the specifications, the Contractor shall also
conduct tests required by the Architect and by the Municipal or other Authorities.

All work shall be executed by competent and licensed persons. The contractor shall maintain
liaison with Municipal and other controlling Authorities. He shall obtain their approvals and
certificates as required by the bye - laws at appropriate stages.

No cutting / chasing shall be done in load bearing structural members without prior approval
of the Architect. Sleeves and openings shall be provided during the progress of construction in
preference to cutting at later date.

The Architect may require typical mock up(s) to be installed in advance for approval.
Undamaged materials from the mock up shall be allowed to be reused in the work.

Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket
type.

G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making
good is included. The free ends may be skew-cut.

Wherever use of G.I. pipes is called for the same shall be medium class (class - B)

Materials :

The materials shall conform to the specifications and in absence thereof to Indian Standards.
The products should bear the ISI Mark.

The makes of materials for use in this work are broadly approved as per list given below. The
Contractor shall, however, get particular makes and samples approved before ordering:

Notwithstanding any interim or final approval the Contractor remains responsible for
satisfactory performance of all fittings & fixtures. The liability of the Contractor is not limited
by any approval of the make of materials.

The item rate of mirror includes extra packing piece of AC plain sheet, where required due to
off set between plaster & glazed tiles surface.

Testing
The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested by
pumping smoke into the pipe at the lowest end.

All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg / cm2
(60 meters) avoiding water hammer. The test pump having been stopped the test pressure
should maintain without loss for at least half an hour. The pipes and fittings shall be tested in
sections as the work of laying proceeds keeping the joints exposed for inspection during the
testing.
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3.3

10.

11.

12.

All stone ware pipes shall be tested with water pressure of 1.5m head of water at the
highest point of the section under test.

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be
kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding
ladder.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent to fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as
to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

I No paint containing leads or lead products shall be used except in the form of paste or
readymade paint.

i) The workers should supply suitable facemasks for use when the paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.
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PROFORMA FOR RUNNING ACCOUNT BILLS

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill

were made have been taken jointly on and are recorded at pages of

Measurement BookNo.

Date & Signature of Date & Signature of Date & Signature
Contractor. SBI's Representative of Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily as
per tender drawings, conditions and specifications.

BANK’s ENGINEER
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SBI, New

Delhi
RUNNING A/C BILL

Name of Contractor/Agency:
Name of Work:
Sr. No. of this Bill:
No. and Date of Previous Bill.
Reference to Agreement No.
Date of Written Order to Commence.
Date of Completion as per Agreement.
Sr. Item Unit Rate As per Tender Upto Previous Upto Date Present Bill | Remarks
No. description (Rs.) R/A Bill (Gross)

Qty. Amt. Qty. Amt. Qty. Amt. Qty. | Amt.

(Rs.) (Rs.) (Rs.) (Rs.)
1. 2. 3. 4. 5. 6. 7. 9.

Note: 1. If Part Rate is allowed for any Item, it should be Net value since

Indicated with reasons for allowing such a Rate.
2. If Adhoc Payment is made, it should be mentioned specifically.
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Previous Bill.

Date & Signature of Contractor.
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of the Contractor
2. Name of the Work as given in the Agreement
3. Agreement W O
4, Tender Amount
5. Date of Commencement of Work
6. Period allowed for Completion as per Agreement
7. Date of Completion as per Agreement
8. Period for which Extension of Time has been given
Date Month Year
a) 1st Extension vide Bank’s Letter No
b) 2" Extension vide Bank’s Letter No
c) 37 Extension vide Bank’s Letter No
9. Reasons for which extensions have been previously given (Copies of the previous applications
should be attached)
10. Period for which extension is applied for and the reasons thereof including hindrances, time for

extra work assigned, if any etc.

Signature of Contractor & Seal
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PERFORMA OF HINDERANCE REGISTER

Name of Work

Name of Contractor

Agreement No

Date of State of Work

Period of Completion

Date of Completion

Sr Nature of Date of Date of Period of Signature Remarks
No Hindrance | occurrence which Hindrance SE / PE

of Hindrance

Hindrance was
removed
1 2 3 4 5 6 7
SE = Site Engineer
PE = Project Engineer
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6

Total Value of Materials at Site

Secured Advance @........ccoccvvveeereennnn. % of above Value B

CERTIFIED (I) That the materials mentioned above have actually been brought by the
contractor to the site of the work and no advance on any quantity of any of this item is
outstanding on their security, (ii) that the materials are of imperishable nature and are all
required by the contractor for use in the work in connection with the items for which rates of
finished work have been agreed upon.

Dated Signature of
Site Engineer
preparing the Bill

Designation

Dated Signature of
Bank’s Engineer

Dated signature of Contractor
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LIST OF APPROVED BRANDS / MAKES (CIVIL, PHE & INTERIOR)

One of the following make of the material shall be used. The contractor will have to get the sample
approved from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The
condition is also applicable for any material, not mentioned in the specification or schedule of work.
No deviations are allowed in these even during/ after Tender:

S. No. Item Approved Make

1. Cement (OPC and White) L&T/ A.C.C./ Ambuja/ Ultratech

2. TMT Steel Bars/ MS Steel Sections | TATA, SAIL, Jindal

3. BWP/ Commercial/ Board/ Ply Greenply, Merino, Century, Sonear, Archid

4. Glass/ Mirror/ Toughened Glass Saint Gobain, Modi Float Glass, TATA

5. Prelaminated Board Novapan, Archidply

6. Laminates (1.00mm thk.) Greenlam / Century/ Aica/ Sonear/ Archid

7. SS Railing Dorma, Jindal Arc

8. Paints & Primer Asian/ Nerolac/ Berger/ Dulux

9. Wooden Laminated Flooring Pergo/ Tiles/ Xylos/ Armstrong/ Vista

10. Ceramic floor Tiles (antiskid) Kajaria/Somany/ H.R.Johnson/ NITCO/ Orient
11. Vitrified Tiles ﬁ:}laria/ Somany/ H.R.Johnson/ NITCO/ Orient
12. Ceramic wall Tiles Ezj!;ria/Somany/ H.R.Johnson/ NITCO/ Orient
13. Flush Door (|332||!1tury/ Archid/ Sonear

14. Door Handles Dorma, Dline

15. Marble, Kota As per approved sample and variety

16. Water proofing compound CICO, ROFF

17. Bricks Class designation 75 (CPWD approved)

18. SS Dash Fasteners/ Anchoring Hilti, Fischer

19. Adhesion Tape Norton

20. Silicone G E Bayer, Dow Coring

21. Texture Interior Paint Sandtex Matt/ Dulux/ Berger/ Okios/ Asian
22. Vitreous China Kohler, Jaquar, Hindware,
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23. C.P. Fittings Kohler, Jaquar, Hindware

24, CPVC Pipes Prince, Supreme, Astral

25. CPVC Fittings Prince, Supreme, Astral

26. Grating, Floor drain, Floor Trap Neer, GMGR, Camry, Chilly

27. Check Valves (Slim type) Advance, SKG Pneumatic, AIP

28. C.1. S/S pipes Class LA Kesoram, Electrosteel

29. Butterfly valve Audco, VEESON, AIP

30. Ball Valves AlIP, DRP

31. Stoneware Pipes & Gully Traps Perfect, Anand

32. R.C.C. pipes Jain Spun Pipe, Daya Spun Pipe

33. Manhole cover & Frame (ductile NECO, RIF, BIC
Iron)

34. SFRC Manhole & Road Gully KK Manholes & Gratings Pvt. Ltd. , New Delhi,
Chamber covers/ Grating SFP

35. Pumps Kirloskar, Crompton Greaves, KSB

36. Electrical Switch Gear & Starters L&T, Siemens

37 Cables Skytone/ Finolex/ Polycab

38.. Water Level Indicator Advance, Unison

39. Anticorrosive Bitumastic Paint Shalimar, Asian, Berger

40. Epoxy Paint MRF, Berger, J&N

41. Lugs (Tinned Copper) Dowel

42. PVC Copper Wire Skyline, Ralison

43. W.C. Pan Connector Multi, Kwik

44, SS Sink Nirali, Jayna

45. False Flooring Unifloor/ Flexi Access Floor/ Armstrong

46 Aluminum Fittings Jindal/ Hindalco/ MAAN

47 Aluminum Extrusion Sections Jindal/ Hindalco/ MAAN
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48 Commercial Plywood Century/ Green/ Archid/ Alpro
49 Veneer Century / Durian/ Sonear/ Archid/ Green
50 Drawer Sliding/ Patch Fittings Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma
51 Floor Spring / Door Closer Godrej / Hardwyn / Hyper/ Dorma/ Haffele
52 Triple Computer Monitor Mount/ | Vivo/ Dell/ HP
Stand Arm
53 Readymade Computer Drawer EBCO/ Hettich/ Blum
54 Cement paint Snowcem/ Surfacem/ Durocem
55 Synthetic Enamel Paint Asian/ Nerolac/ Berger/ Dulux
56 Acrylic Emulsion Paint Asian/ Nerolac/ Berger/ Dulux
(Interior and Exterior)
57 Glazing Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi
Glass Co. Ltd./ Saint Gobain
58 Mineral Fibre False Ceiling Armstrong/ Indian Gypsum Board/ Gypro
59 ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone
60 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
61 Vertical/Roller blinds Vista/ MAC/ DACK
62 Corian Dupont/ LG/ Samsung
63 PU Paint Asian/ Berger/ ICI
64 Wall Paper Elemento/ Marshel

NB. 1) The contractor should obtain prior approval from Employer / Consultants before placing order
for any specific materials. Employer may / delete any of the makes or brands out of the
above list.

2). All materials should conform to relevant standards and codes of BIS.

3) Materials with 1.S.1. mark shall be used duly approved by the SBI Engineer / Architect.

Note: - If any material is found to be not up to the mark, the contractor will have to produce
original bills/certificate from the manufacturer or his authorized Distributor for
authenticity and genuineness of the material for consideration and as per make

approved by the SBI. The same will not be considered for payment.

THE GRID 58 Contractor’s Signature & Stamp



BILL OF QUANTITY

PREAMBLE:

10.

11.

12.

13.

14.

15.

TO BE READ ALONG WITH DRAWINGS.
RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF
FLOORS, OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS
OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS
OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT,
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND
APPROVAL OF THE ARCHITECT/ BANK'S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH
VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR - CONDITIONING WIRING / FITTING
IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS
OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY
AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER
RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION /
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES
BY THE ARCHITECT.

ALL HIDDEN SURFACES OF BOARD / PLY / WOODWORK TO BE PAINTED WITH ANTI BACTERIAL
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER
MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD).

CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO
MONITORING THE DAY-TO-DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.
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