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STATE BANK OF INDIA 

 

PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR , 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI INVITES e-TENDERS 

FOR 

 

INTERIOR FURNISHING WORKS FOR 

THE RENOVATION OF SBI KANDI BRANCH (00237) 

UNDER RBO-1 (BERHAMPORE) OF AO BIDHANNAGAR 
 

 

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025) 

ON FOLLOWING CATEGORY CAN APPLY 

INTERIOR FURNISHING & ALLIED CIVIL WORKS:  CATEGORY CODE [IB] 

 

 

Last Date & Time for submission of e-Tender: 23/12/2024. till 2:30 PM 

Opening of e-Tender: 3.00 PM on 23/12/2024 

 

 

Tender Submitted By : 

Name of Contractor: …………………………………………………………………………..…………... 

Address: …………..………………………………………………………………………………………… 

GSTIN: ………..………….………………………………………. Date: …………………...……………. 

Note : 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

 

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy is required 

to be submitted physically during tender submission. Only L1 bidder will be asked to submit the signed hard 

copy of all the pages of NIT if required in due course before issuing work order. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature of Bidder with seal 
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PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

TENDER ID: KOL-NB-2024-12-001                                                                                      DATE: 16.12.2024 

 

Sir,  

 

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum commercial 

bid) from the empanelled contractors under Category code  : [IB] of SBI, LHO Kolkata,  for the “INTERIOR 

FURNISHING WORKS FOR THE RENOVATION OF SBI KANDI BRANCH (00237) UNDER RBO-1 

(BERHAMPORE) OF AO BIDHANNAGAR “ through online e-Tendering System Portal https://etender.sbi/SBI/ 

. Details of the e-Tender are as under, 

SI.  Description-1 Description-2 

1 Name & Location of work INTERIOR FURNISHING WORKS FOR THE 

RENOVATION OF SBI KANDI BRANCH (00237) UNDER 

RBO-1 BERHAMPORE) OF AO BIDHANNAGAR 

2 Tenders shall remain valid for 90 days from the date of opening of tenders 

3 Time allowed for completion 60 days including Sundays and holidays 

4 Last date and time of submission of 

tender 

2:30 PM on or before 23.12.2024 

5 Date & Time of opening of Tender 3.00 PM on 23.12.2024 

6 Address for submission of Tender 

Document where tender will be opened 

Office of, 

The Assistant General Manager, (P&E), State Bank of India, 

Local Head Office, Block-B,  9thFloor, Samriddhi Bhawan, 

Kolkata-700001 

7 Earnest Money Deposit (EMD) N I L  

Copy of Special term deposit submitted to Bank for 

empanelment is to be submitted in hard copy & scan copy is to 

be uploaded in the e-tender portal. 

 

Bidders are requested to submit technical bid as well as  price 

bid in online mode only. No hard copy is required to be 

submitted physically during tender submission. 

8 Defective liability period 12 months from the date of virtual completion of work 

  
9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract value 

10 Approximate Estimated cost of the 

project. 

Rs 27,41,838.13 + GST As Applicable 

11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful L1 tenderer.  

 

12 Total Security Deposit (TSD) in the 

form of Retention Money (RM) 

5% of the final bill amount including ISD. ISD will be retained with 

us for a defect liability period i.e, 12 months from the date of final 

bill . No interest will be paid for the said ISD. 

 

13 Availability of Tender Documents Tender documents are to be downloaded from the Bank’s website 

(www.sbi.co.in) or SBI e-Tender Portal https://etender.sbi/SBI/   

 

14 For e-Tender related queries Service provider: 

M/s e-Procurement Technologies Ltd.  

A- 202, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 

Ahmedabad - 380 006. Gujarat State, India 

 

For e-tender related query please contact ,  

https://etender.sbi/SBI/
http://www.sbi.co.in/
https://etender.sbi/SBI/
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Rupesh Kumar Chauhan 

Email –rupesh.c@auctiontiger.net  

Mobile –07990334985 / 079-68136899 

 

Help Desk/Support:  

 

S.       

N. Name Mobile No. Email ID 

1 Fahad Khan 
  

fahad@eptl.in 
6352631766 

2 Shaikh Nasruddin 
  

shaikh@eptl.in 
6352632098 

3 Jay Vyas 
  

jay.v@eptl.in 
9265562819 

4 
Mubassera 

Mansuri 

  
mubassera@eptl.in 

7859800621 

5 Hiral Purohit 
  

hiral.purohit@eptl.in 
6352631968 

 

Support Mail                  : support@auctiontiger.net / 

                                         etender.support@sbi.co.in   

 

DSC Approval & query : info@abcprocure.com  

 

15 Value of Interim Certificate No advance on materials / plant / machinery or mobilization 

advance shall be paid under any circumstances. 

16 Deduction of Income Tax and GST A) TDS on Income Tax/GST will be deducted at source as per 

Govt. Guidelines. 

B) The contractor should comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

iii. Contractor should timely file his GST return in accordance with 

GST provisions to enable the Bank to claim the credit of GST paid 

to the contractor. 

17 For any details, please contact The Assistant General Manager (P&E) 

State Bank of India 

Premises & Estate Department, Engg. Section, 

Local Head Office, Kolkata, 

“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 

700 001 

18 Documents Required to be signed , 

scanned and uploaded in the e-

Tendering website during 

submission of Tender 

1. Signed Copy of Special term deposit submitted to Bank for 

empanelment  

2. Process Compliance statement as per   Annexure-I of NIT 

3. Signed & Stamped copy of page no. 01 to 07 of  Technical 

bid i.e NIT.  

4. Declaration copy related reading , understanding and 

acceptance of all the pages of NIT 

 

No Hard copy of technical bid as well as price bid have to be 

submitted physically. Technical Bid as well as Price bid is to be 

submitted in online mode only. 

 

mailto:rupesh.c@auctiontiger.net
mailto:fahad@eptl.in
mailto:shaikh@eptl.in
mailto:jay.v@eptl.in
mailto:mubassera@eptl.in
mailto:hiral.purohit@eptl.in
mailto:support@auctiontiger.net
mailto:etender.support@sbi.co.in
mailto:info@abcprocure.com
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19 Corrigendum Corrigenda, if any, is to be followed as published in 

https://etender.sbi/SBI/ portal only. 

 

20 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) 

uploaded in this tender are inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes & charges , cost of the 

insurances as specified in the tender, cost towards testing of 

materials supplied, wastages, Octroi, machinery, temporary works 

such as scaffolding, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to complete the work. 

However, GST on work value will be paid extra as applicable. 

 

 

 

We strongly recommend the contractor to study the site condition & work scope of renovation work of above 

Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s approved policy. 

Materials to be used for execution of the said work are to be approved by the bank prior to use. State Bank of India, 

Kolkata LHO has the right to accept / reject any / all tenders without assigning any reason.  

 

 

 

 

 

Sd/- 

Assistant General Manager (P&E.) 

SBI, P&E Deptt., LHO Kolkata 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://etender.sbi/SBI/
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CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates (quoting 

below 7.50 % of the estimated cost mentioned in page no. 2 of this NIT) will be asked to submit rate 

analysis or Additional performance guarantee (APG) or both in the form of Bank Guarantee or D.D 

issued by any scheduled Bank as per draft supplied by the Bank, within a period of one week before 

awarding the work. The amount of said Bank Guarantee shall be equal to the difference between 92.5 % of 

estimated cost of project and tender amount quoted by the contractor. This Bank Guarantee/D.D will be 

treated as an additional security deposit for due fulfillment of contract and will be retained by the SBI for 

entire completion period of the project. The contractor shall undertake not to cancel/withdraw the said Bank 

Guarantee/DD. In case contractor fails to undertake the job within stipulated time or leave the same 

incomplete or carryout substandard job, the bank will be at liberty to forfeit the said initial security deposit 

and additional security deposit by invoking the Bank Guarantee/en-cashing the DD.  

And 

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable 

then the vendor shall be debarred from participating in any further E-tendering process (for next 6 

months) to be conducted by establishments under SBI LHO Kolkata.   
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IMPORTANT NOTES 

 

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only eligible 

for the above-mentioned work.  

 

(b) Any abnormal increase from the quoted price / cost will not be accepted.  

 

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason whatsoever. 

(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category Code : IB 

(work value from Rs 25.00 Lakhs up-to Rs 50.00 Lakh for INTERIOR FURNISHING & ALLIED 

CIVIL WORKS  ) only  in one part, i.e., Part – I [Technical Bid + Singed Copy of Special term 

deposit)], to be submitted online through the following  portal: https://etender.sbi/SBI/ 

** Price Bid and technical bid shall not be accepted offline. 

Price Bid and technical bid can be submitted through online mode only * 

 

Part – I (Technical Bid + “Singed Copy of Special term deposit”  ): Technical Bid will be 

available online for downloading of documents in the portal as stated above and is to be submitted online. 

and  

Online Price Bid: This shall contain the Electronic format of Price Bid. The contractors can view 

the Tender Opening Details through their respective log-in IDs on the above-mentioned e-

Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid documents. 

Failure to furnish all information required as per the Bid Documents or submission of bids not substantially 

responsive to the Bid Documents in every respect will be 

at the bidder’s risk and shall result in rejection of the bid. 

 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be opened on 

the next working day at the same time. Again, corrigenda, if any, are to be followed from 

https://etender.sbi/SBI/ 

 

(g) No conditions other than mentioned in the tender will be considered, and if given they will have to be 

withdrawn before opening of the Price Bid. 

 

(h) Tenders received without “Singed Copy of Special term deposit” shall be summarily rejected, and 

such tenders shall not be allowed to participate in the online price bidding process. 

 

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails to quote 

their price in any of the items of price bid , the price quoted by the vendor will be assumed as “Zero”. 

Vendor will be bound to execute the work of the item & the work value of that item will be zero.  

 

(l) Contractors shall provide all labour and materials, tool and tackles including necessary scaffolding for 

proper execution of the work including curing etc. 

 

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded on 

satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the date of 

completion of work. No interest shall be payable on Security Deposit. 

 

(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 

furniture / flooring / electrical fittings / Bank’s any other property during execution of the work. 

 

http://www.tenderwizard.in/SBIETENDER
http://www.tenderwizard.in/SBIETENDER
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(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per 

direction and inconformity with the Local or any other govt. authorities rules. 

 

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., after 

completion of work. 

 

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be replaced as 

per instructions without any extra cost. 

 

 

Notes:- 

• Conditional tenders shall be summarily rejected. 

• SBI reserve their rights to accept or reject any or all the tenders, either in part or whole 

without assigning any reason(s)for doing so and no claim/correspondence shall be entertained 

in this regard. 

• Quantities are tentative and can increase or decrease the quantities of any item and contractor 

have to execute the same at the quoted rates. 

The Price bid should be submitted in online mode only as prescribed format given in our Service 

Provider’s portalhttps://etender.sbi/SBI/ 
 
 
 
Yours Faithfully, 
 
 

Sd/- 

 
Assistant General Manager (P&E.) 

SBI, P&E Deptt., LHO Kolkata 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.tenderwizard.in/SBIETENDER
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with technical Bid) 

 

To, 

M/s e-Procurement Technologies Ltd. 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF 

INTERIOR FURNISHING WORKS FOR THE RENOVATION OF SBI KANDI BRANCH (00237) UNDER 

RBO-1 (BERHAMPORE) OF AO BIDHANNAGAR 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E- tendering as mentioned 

in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI and M/s e-Procurement Technologies Ltd,  ,  shall not be liable & responsible in 

any manner whatsoever for  my/our failure to access  & bid on the E-tendering platform due to loss of 

internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 

circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid  Certifying Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 

 

With regards, Date: 

 

 

 

 

 

 

 

Signature with company seal Name: Company / Organization:                                                                                       

Designation within Company / Organization:                                                                                           

Address of Company/Organization: 
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INSTRUCTIONS TO THE TENDERERS 

 

Sealed Tenders are invited by SBI for the INTERIOR FURNISHING WORKS FOR THE RENOVATION OF 

SBI KANDI BRANCH (00237) UNDER RBO-1 (BERHAMPORE) OF AO BIDHANNAGAR 

Site and its location 

The above- m e n t i o n e d  work is to be carried out at EXISTING PREMISES OF SBI KANDI BRANCH 

(00237) UNDER RBO-1 (BERHAMPORE) OF AO BIDHANNAGAR 

Tender documents 

The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the following 

documents and the most workmen like manner. *) Instructions to tenderers, *) General conditions of Contract, *) 

Special conditions of Contract, *) Additional Specifications, Drawings, *) Price bid 

 

***** IMPORTANT NOTE : 

The above documents shall be taken as complementary and mutually explanatory of one another but in 

case of ambiguities or discrepancies, shall take precedence in the order given below; 

a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 

 

The tender documents are not transferable. 

 

Site Visit:  

The tenderer must obtain himself on his own responsibility and his own expenses all information and data that may be 

required for the purpose of filling this tender document and enter into a contract for the satisfactory performance of the 

work. The tenderer is requested satisfy himself regarding the availability of water, power, transport and communication 

facilities, the character quality and quantity of the materials, labour, the law and order situation, climatic conditions 

local authorities requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial 

effect of any or all the factors while submitting his tender.  

 

Earnest Money:  

As mentioned in NIT 

 

5.0 Initial/ Security Deposit:  

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of DD drawn in 

favour of SBI Payable at Kolkata within a period of 7 days of acceptance of tender.  

 

Total Security Deposit : 

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of Initial Security 

Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work at the rate of 10% of the 

respective running account bill i.e., deduction from each running bill account will be @10% till Total Security Deposit 

(TSD) including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall be paid to the 

contract on the basis of architect’s certifying the virtual completion. The balance 50% would be paid to the contractors 

after the defects liability period as specified in the contract.  

 

Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain percentage above or below 

estimated project cost), SBI /the bank may ask such bidder to deposit additional security deposit (ASD) as mentioned in 

the cautioned note in Page no-4 of this NIT. 
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7.0 Signing of contract Documents:  

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract 

attached herewith within 15 days from the receipt of intimation of acceptance of the tender by the Bank. However, the 

written acceptance of the tenders by the Bank will constitute a binding agreement between the Bank and successful 

tenderer whether such formal agreement is subsequently entered in to or not.  

 

8.0 Completion Period:  

Time is essence of the contract. The work should be completed in all respect accordance with the terms of contract 

within a period of 60 days from the date of award of work.  

 

9.0 Validity of tender:  

1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-. If the tenderer 

withdraws his/her offer during the value period or makes modifications in his/her original offer which are not 

accurate, SBI /  Competent Authority has the right to accept/reject any/all tenders without assigning any 

reasons whatsoever.         

                                                                              

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the stipulated period of 

time, our Security deposit will be forfeited. 

        

       Place: 

       Date:        Signature of Contractor 
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FORM OF TENDER 

To , 

 

Assistant General Manager (P&E) 

SBI, P&E Deptt., SBI LHO Kolkata 

 

Dear Sir, 

 

SUB: INTERIOR FURNISHING WORKS FOR THE RENOVATION OF SBI KANDI BRANCH (00237) 

UNDER RBO-1 (BERHAMPORE) OF AO BIDHANNAGAR 

 

1. I/We refer to the tender notice issued by the bank for above work. In connection with the above. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings, 

conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of quantities.  

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender 

conditions. 

Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.  

b) Complete the works within 60 days from issuance of work order. 

4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 

5. We also declare that SBI may take any official actions , 

i) If our offer is withdrawn within the validity period of acceptance.  

Or 

ii) If the Contract is not executed within 10 days from the date of receipt  

Or 

iii) If the work is not commenced within 15 days after issue of work order or handing over of site whichever is later.  

5. I/We understand that you are not bound to accept the lowest or any tender you receive.  

6. Name of Partners/Directors of our Firm : 

i)  

ii)  

iii)  

Yours faithfully 

Signature: 

Designation: 

 

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign the contract                                                                           

(Certified true copy of Power of Attorney should be attached) 

Signature and address of witness 

a)      Signature: 

 

Name: 

Address: 

 

b)       Signature: 

 

Name:           

Address: 
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ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2024  between 

________________________________________________________________________________________________

_______________________________________of  ________________________________ 

_______________________________________________________________________ 

(hereinafter called the “Employer”) of the one part and ___________________________ 

of ________________________________________ (hereinafter called “The Contractor”) of the other part, where as 

the Employer is desirous of getting the work of  

“______________________________________________________________________” executed and has caused 

drawings, conditions of contract, specifications and schedule of quantities etc., describing the works prepared by Bank. 

 

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of contract, 

specifications and schedule of quantities etc., have been signed by or on behalf of the parties hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the 

Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and described in 

the same specifications and included in the said schedule of quantities for such sum as may be ascertained to be payable 

in terms of the Bills of Quantities, and which sum is estimated to be Rs. ____________ 

(Rupees____________________________________________________ (hereinafter referred to as “Said Contract 

Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said conditions, the 

contractor shall upon and subject to the said conditions, execute and complete the work shown in the said 

drawings and described in the said specifications. 

 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder at the 

times and in the manner specified in the said conditions. 

 

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix thereto, 

Special Conditions of Contract, Specifications and Schedule of Quantities with the rates entered therein, shall 

be read and studied as forming part of this agreement and the parties hereto shall respectively abide by and 

submit themselves to the conditions and stipulations and perform the agreement on their part respectively in 

such conditions contained. 

 

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out work in 

respect of the entire works to be paid for according to actual measured quantities, including variations from 

BOQ at the rates contained in the Schedule of rates and Probable bill of quantities or as provided in the said 

conditions. 

 

5. The Employer reserves to himself the right of altering the drawings and natures of the work, of 

adding/substitution to or omitting any items of work or having portions of the same carried out through alternate 

agencies without prejudice to this contract. 

 

6. Time shall be considered a the essence of this agreement and the contractor hereby agrees to commence the 

work soon after the site is handed over to him but within 10 days reckoned from the date of issue of work order 

to execute the work, as provided for in the said conditions and complete the entire work in 60 days subject to 

nevertheless to the provisions for extension of time. 
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7. This agreement and contract shall be deemed to have been made in Kolkata and any questions or dispute rising 

out of or in any way connected with this Agreement and Contract shall be deemed to have arisen in Kolkata and 

only the courts in Kolkata shall have jurisdiction to determine the same. The limitation period will be 90 days 

from the date of dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2024 

 

Signed by the said in the presence of : 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :       EMPLOYER 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :   
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GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities and in the 

specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per standard 

specifications and under the direction of SBI / Consultant. 

 

1. INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the following 

words shall have the meaning herein assigned to them except where the subject or context otherwise requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank 

Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at “Samriddhi Bhavan”, 

Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and includes Client’s representative, 

successors & assigns. 

ii) Consultant: NA 

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office NIT No. 

KOL-NB-2024-12-001 dated 16.12.2024, and his / their heirs, legal representatives, assigns and successors.   

 

Site : EXISTING PREMISES OF SBI KANDI BRANCH (00237) UNDER RBO-1 BERHAMPORE) OF AO 

BIDHANNAGAR where the work is to be executed as per the lay-out plans and drawings including any other building 

(s) thereat allotted by the Bank for the Contractor’s use. 

 

iv) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management Consultant shall 

be the person / organization appointed by the Bank for administration of construction work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of quantities and 

any further drawings or any other instruction, which may be given by the Bank / Consultant, during the execution 

of the work. 

All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to be kept 

at site and the Bank / Consultant, shall be given access to such drawings or schedule of quantities whenever necessary. 

Detail fabrication drawings where required are to be prepared by the Contractor and have these approved by Consultants 

before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, specifications 

and schedule of quantities or to additional instructions at least 15 days ahead from the time when it is required for 

implementation so that the Bank / Consultant may be able to give decision thereon. 

• “The Work” shall mean the work to be executed or done under this contract. 

• “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in Provincial 

Insolvency Act or any amending statutes. 

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 

contract. 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted rates 

of the contractor. 

SCOPE: The Work Consists of INTERIOR FURNISHING WORKS FOR THE RENOVATION OF SBI 

KANDI BRANCH (00237) UNDER RBO-1 BERHAMPORE) OF AO BIDHANNAGAR in accordance With 

The Drawings And “Schedule Of Works”. It Includes Furnishing All Materials, Labour, Tools And Equipment And 

Management Necessary For And Incidental To The Construction And Completion Of The Work In conformity with 

designs, drawings, specifications, bill 

of quantities, etc.  Should any detail, essential for efficient completion of the work be omitted from the drawings / 

specification, it shall be the responsibility of the contractor to inform the Bank / Consultant and to furnish and install 

such detail with Bank’s / Consultant’s concurrence, so that upon completion of the proposed work the same becomes 

acceptable. 

Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions, details, 

directions and explanations, which are here after collectively referred to as “The Bank’s / Consultant’s instructions” in 

regard to: 
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a. The variation or modification of the design quality or quantity of work or the 

addition or omission or substitution of any work. 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or specification. 

c. The removal from the site of any defective material brought thereon by the contractor and the substitution of 

any other material thereof. 

d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 

e. The dismissal from the work of any person employed thereupon. 

f. The opening up for inspection of any work covered up. 

g. The rectification and making good of any defects under clauses hereinafter mentioned and those arising during 

the Defect Liability period. 

The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / Consultant’s 

instruction provided always that verbal instruction, directions and explanations given to the Contractor or his 

representative upon the work by the Bank / Consultant shall, if involving a variation, be confirmed in writing to the 

Contractors within seven days.  No work, for which rates are not specifically mentioned in the priced schedule of 

quantities, shall be taken up without written permission of the Bank / Consultant.  Rates of items not mentioned in the 

priced schedule of quantities shall be fixed by the Bank in consultation with the Consultant as provided in Clause 

“Variation”. 

 

2. DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank through its consultant shall furnish with reasonable promptness additional instruction by means of 

drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall be consistent 

with contract documents, true documents thereof and reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without proper drawings and 

instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress schedule and 

submit the same to the Bank through the Consultant for approval which shall indicate the dates for the starting and 

completion of the various stages of constructions. 

 

3. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its Consultant free of 

charge with a copy of the priced schedule of quantities / rates, two copies of each of the said drawings and one copy of 

specification and two copies of all further drawings issued during the progress of the work. Any further copies of such 

drawings required by the contractor shall be supplied on payment by the contractor of the charges therefor. 

 

5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are the property of the 

Bank. They are not to be used on other work, and with the exception of the signed contract set, are to be returned to the 

Bank on request on completion of the work. 

 

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS: 

If the contractor after receipt of written notice from the Bank and / or the Consultant requiring compliance of any 

instructions within ten days fails to comply with such instructions, the Bank through the Consultant may employ other 

person, to carry out any such instructions whatsoever that may be necessary to give effect thereto and pay all cost in 

connection therewith.  The contractor shall either pay the Bank the cost incurred by the Bank in connection therewith or 

the Bank may release the cost from any money due or to become due to the Contractor. 

 

 

• Owner’s Right to Terminate the Contract: 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 

being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision 

of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 7 

days after notice to him to do so to show to the reasonable satisfaction of the Architect / Consultant that he is able to 

carry out and fulfill the contract and to give security therefore if so required by the Architect / Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 

shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / Consultant 
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or shall charge or encumber this contract or any payment due to which may become due to the 

contractor there under: 

(a) has abandoned the contract, or, 

(b) has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 15 days after receiving from the SBI through the Architect / Consultant written 

notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress as would enable 

the works to be completed within the time agreed upon, or has failed to remove the materials from the site or 

to pull down and replace work within seven days after written notice from the SBI through the Architect / 

Consultant that the said materials were condemned and rejected by the Architect / Consultant under these 

conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this 

contract to be observed and performed by the contractor for seven days after written notice shall have been 

given to the contractor to observe or perform the same or has to the detriment of good workmanship or in 

defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any previous waiver, 

after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby affecting the 

powers of the SBI or the Architect / Consultant or the obligation and liabilities of the contractor the whole of which 

shall continue in force as fully as if the contract had not been so determined and as if the works subsequently had been 

executed by or on behalf of the contractor.  

 

And further the SBI through the Architect / Consultant their agents or employees may enter upon and take 

possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on 

the adjoining lands or Roads use the same by means of their own employees or workmen in carrying on and completing 

the work or by engaging any other  

 

 

contractors or persons to complete the work and the contractor shall not in any way interrupt or do any act, matter 

or thing to prevent or hinder such other contractor or other persons employed for completing and finishing or using the 

materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / Consultant shall 

give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do 

so within 15 days after receipt thereof by him the SBI sell the same by public auction after due publication, and shall 

adjust the amount realized by such auction. The contractor shall have no right to question any of the act of the SBI 

incidental to the same of the materials etc. 

 

7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, nature and 

requirements of the work, facilities of transport condition, availability of labour and materials, access and storage for 

materials and removal of rubbish. The tenderer shall provide in the tender for cost of carriage, freight and other charges 

as also for any special difficulties and including police restriction for transport etc. for proper execution of work as 

indicated in the drawings. The successful tenderer will not be entitled to any claim or compensation for difficulties 

faced or loses incurred on account of any site condition which existed before the commencement of the work or which 

in the opinion of the Bank / Consultant,  might be deemed to have reasonably been inferred as so existing before 

commencement of work. 

8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s e-Procurement 

Technologies Ltd   , the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for each 

section or to split up and distribute any item of work to any firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact that 

the rates for each and every item should be correct, workable and self-supporting. If called upon by the Bank / 

Consultant, detailed analysis of any or all the rates shall be submitted. The Bank / Consultant shall not be bound to 

accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete work in all 
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respects and details including preparatory and finishing work involved, directly related to and 

reasonably detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 

allowed in this connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in specifications or 

included in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be made 

by the contractor without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days from the 

date of opening of tender. 

 

9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the  documents 

as NIT, Instructions  to  the  Tenderers, General  Conditions  of  Contact, Special Conditions of Contract, Technical 

Specifications, Price Bid, Drawings, etc. 

The above documents shall be taken as complementary and mutually explanatory of one  another  but  in  case  of  

ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as Price Bid, Additional specification, Technical 

specification, Drawings, Special conditions of contract, 

 

 GCC, instructions to Tenderers. 

 

10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) within 10 

days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all stamps and legal 

expenses, incidental thereto. However, the written acceptance of the tender by the Bank / Consultant will constitute a 

binding contract between the Bank and the person so tendering whether such formal agreement is or is not subsequently 

executed. 

 

11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be arranged by the 

contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the contractor for non-

receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account which in the opinion 

of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage shed adequate for taking 

delivery and storing of the materials including any incidentals cost for obtaining permits and licenses etc.  The costs for 

storing, transporting, handling etc. are to be included by the contractor in his quoted rate. 

 

 

12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to the 

Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the premises is 

proposed to be connected. The Contractor shall give all notices required by the said Act, Rules, Regulations and By 

laws etc. and pay all fees payable to such authority / authorities for execution of the work involved. The cost, if any, 

shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees for 

footpath encroachment and restorations etc. and shall defend all actions arising from such claims or liabilities. 

13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, work 

contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in any case be 

entertained.  However, GST as per GST act will be paid on production of GST Registration Certificate and on claim. 

14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for 

the same. This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Bank or the 

Architect / Consultant. 

 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 

contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is unsatisfactory. 
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iii) The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI.  The contractor has to make his own 

arrangement for drawing and distributing the water at his own cost.  He has to make necessary arrangements. To 

avoid any accidents or damages caused due to construction and subsequent maintenance of the wells.  He has to 

obtain necessary approvals  

 

iv) from local authorities, if required, at his own cost.  He shall restore the ground to its original condition after wells 

are dismantled on completion of work or hand over the well to the SBI without any compensation as directed by 

the Bank or the Architect / Consultant. 

v)  

vi) The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 

machinery for the work and for lighting purposes at his own cost.  The cost of running and maintenance of the 

plants are to include in his tender prices.  He shall pay all fees and hold the owner free from all such costs.  He has 

to obtain necessary approval from the appropriate authorities, if required. 

 

15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the purchase of 

materials and not for any handling / fixing to be done by the contractor. Such costs of handling and fixing with profit 

(including transport charge if required) shall be separately included in the contract price as described in the schedule of 

quantities. The disposal of the amounts covered under this head will be absolutely at the discretion of the Bank. 

Contractor is to make payments for these materials to the suppliers on certificate or orders issued by the Bank / 

Consultant and realize the payment from the Employee thus made through his bills for work done. 

 

16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated in the 

drawing but the Bank reserves the right to execute only a part or the whole or any excess thereof without assigning any 

reason therefore. If at any time after the commencement of the work, the Bank / Consultant shall, for any reason 

whatsoever, not require the whole work thereof as specified in the tender to be carried out the Consultant / Bank shall 

give notice in writing of the fact to the contractor who shall have no claim to any payment as compensation whatsoever 

on account of any profit or advantage which he might have derived from the execution of the work in full, but which he 

did not derive in consequence of the full amount of the work not having been carried out; neither shall he have any 

claim for compensation by reason of any alterations having been made in the original specification, drawing, designs 

and instructions which shall involve any curtailment of the work as originally contemplated. 

 

17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any work which is not 

included in this contract by other Agency or persons and the Contractor shall allow all reasonable facilities and use of 

any scaffolding etc. for the execution of such work.  All the agencies employed by the Bank on the work shall act in 

close co-ordination extend mutual assistance to enable completion of the work satisfactorily. 

 

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION 

MONEY: 

Value of EMD : As mentioned in NIT 

Value of  ISD :  As mentioned in NIT 

 

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of work done 

by the contractor and claimed in each bill, provided the total security deposit, i.e., retention money shall not exceed 5% 

of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted by the 

contractor. 50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual completion 

certificate by the Bank / Consultant and Contractor removing his materials, equipment, labour force, temporary shed / 

stores etc. from the site. The Balance 50% will be refunded to the contractor 30 (Thirty) days after end of “Defect 

Liability Period” provided he has satisfactorily carried out all the work, submitted all documents contractually called for 

and attended to all defects during defect liability period in accordance with the conditions of contract. No interest is 

allowed on retention money and earnest money deposit. Further, if some dues to the Bank from the Contractor (s) have 
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still to be recovered, the Bank reserves the right to withhold payment of so much of the 

retention money as in his opinion, represents the cost of the same. 

 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work according to the intent and 

meaning of the drawing, schedule of quantities and specifications taken together whether the same may or may not be 

particularly shown or described therein provided that the same can reasonably be inferred there from and if the 

Contractor finds any discrepancies therein he shall immediately and in writing refer the same to the Bank / Consultant 

whose decision shall be final and binding. The Contractor shall provide himself for ground and fresh water for carrying 

out the work at his own cost. The Bank shall on no account be responsible for the expenses incurred by the Contractor 

for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of 

work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for incidental 

or contingent work, labour and / or materials inclusive of all taxes and duties whatsoever except for specific items, if 

any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, tackles, 

machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, timbering, strutting, 

shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not only for the proper 

execution and protection of the said work but also for the protection of the public and safety of any adjacent roads, 

streets, walls, houses, buildings, all other erections, matters and things and the contractor shall take down and remove 

any or all such centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as required or when 

ordered so to do and shall fully reinstate and make good all matters and things disturbed during the execution of work to 

the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper performance of 

the contract and for his own convenience but not otherwise. Upon completion, such road shall be broken up and leveled 

where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men employed on the 

building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and ladders and 

provide them with water and lighting and leave or make any holes, grooves etc. in any work, where directed by the 

Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-conditioning wiring, special 

fittings etc. The quoted rate of the tenderers shall accordingly include all these above mentioned contingent work. 

 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 60 days (including Sundays and 

Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is later.  The work shall be 

deemed to be commenced within 7 (seven) days from the issue of formal work order or the date on which the Contractor 

is instructed to take possession of the site, whichever is later. Time is the essence of the contract and shall be strictly 

observed by the Contractor. 

The work shall not be considered as complete until the Bank / Consultant have certified in writing that this has 

been completed and the Defects Liability Period shall commence from the date of such certificate. 

b) Extension of Time : 

If in the opinion of the Bank / Consultant, the work be delayed for – 

• delayed handing over of site 

• by reason of any exceptionally inclement weather 

• by reason of instructions from the Bank / Consultant in consequence of proceedings taken or threatened by or 

disputes, with adjoining or neighboring owners 

• by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank / Consultant and not 

referred to in the specification 

 

• by reason of authorized extra and additions 

• by reason of any combination of workman or strikes or lockout affecting any of the building trades 

• from other causes which the Bank / Consultant may consider are beyond the control of the contractor, the Bank 

/ Consultant at the completion of the time allowed for the contract shall make fair and reasonable extension of 

time for completion in respect therefor.  
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In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately 

give the Bank / Consultant written notice thereof. Nevertheless, the contractor shall use his best endeavors to prevent 

delay, and shall do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to proceed with 

the work and on his so doing it will be ground of consideration by the Bank / Consultant for an extension of time as 

above provided. The decision of the Bank as to the period to be allowed for an extension of time for completion 

hereunder (which decision shall be final and binding on the contractor) shall be promulgated at the conclusion of such 

strike or lock-out and the Bank shall then, in the event of extension being granted, determine and declare the final 

completion date. The provision in clause 19 with respect to payment of liquidated damages shall, in such case be read 

and construed as if the extended date fixed by the Bank / Consultant were substituted for and the damage shall be 

deducted accordingly. 

c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress on the basis of a programme 

chart submitted by the Contractor immediately before commencement of work and agreed to by the Bank / Consultant. 

Contractor should also include planning for procurement of scarce material well in advance and reflect the same in the 

programme chart so that there is no delay in completion of the project. 

 

21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period, the 

contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted Contract Price per week of 

delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value, whichever is higher, by way of 

liquidated damages and not as penalty during which the work remains uncommented or unfinished after the expiry of 

the completion date. 

 

 

 

 

 

• Addendum  to  Liquidated  Damages  Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          

losses, damages, the quantification of which may be difficult, and hence the amount specified                            

hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      such 

liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or Certified 

Bill Value, whichever is higher. The liquidated damages shall be applicable under following circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% of the 

total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of the 

Employer within 60 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages for 

an amount equal to 0.5% of total cost of the services for every week or part thereof for the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work done 

from an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank as to the period of 

delay on the part of the contractor and the quantum of compensation for such delay shall be final and binding on the 

contractor. If the contractor is unavoidably hindered in carrying out the  work  on account of delayed decision or the 

approval by 

 

 

 the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of time by 

concerned authority of the Project, whose decision shall  be  final  and  binding  on the contractor. No claim of the 

contractor shall be entertained against the Bank for such delayed approvals / decisions by the Corporation, excepting 

suitable extension of time. 

 

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable 

to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or deducted by 

installments) the Bank / Consultant shall have power to adopt any of the following courses as they may deem best suited 

to the interest of the Bank: 
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a) To rescind the contract (of which rescission notice in writing to the contractor 

under hand of the Bank shall be conclusive evidence) and in which case the security deposit of the contractor shall 

stand forfeited and be absolutely at the disposal of the Bank. 

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, debiting 

the contractor with the cost of the labour and price of material (of the amount of which cost and price of a 

certificate of the Consultant shall be final and conclusive against the Contractor) and crediting him with the value 

of the work done, in all respects in the same manner and at the same rates as if had been carried out by the 

contractor under the terms of this contract. The certificate of the Consultant as to the value of the work done shall 

be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, 

and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work had been executed by him (of the 

amount of which excess the certificates in writing of the Consultants shall be final and conclusive) shall be binding 

and paid by the original contractor and may be deducted from any money due to him by the Bank under the 

contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof. 

d)  

In the event of any the above courses being adopted by the Bank the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or entered 

into any engagements, or make any advances on account of or with a view to the execution of this work or the 

performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor 

shall not be entitled to 

 

 

 recover or be paid any sum for any work thereto actually performed under this contract, unless and until the Bank 

will have certified in writing the performance of such work and the value payable in respect thereof, and he shall only 

be entitled to be paid the value so certified. 

 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 

Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive instruction notices or 

communications and clear away on completion of the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to be 

protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable other 

contractors and sub-contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the same 

when no longer required and to provide all necessary attendance, lights etc. required. 

 

 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and keep the 

same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause such latrines 

and soil to be cleared away whenever necessary and shall make good all the work disturbed by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 

construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably protected against, 

breeding of mosquitoes.  The Contractor shall indemnify the Bank against any breach of rules in respect of anti-malarial 

measures. The Contractor shall not fix or place any placards or advertisement of any description or permit the same to 

be fixed or placed in or upon any boarding gantry, building structure other than those approved by the Bank. 

 

Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements for 

watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday and other 

holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of the 

public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the work 

and materials and for altering and adopting the same as may be required and removing on completion of the work and 
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making good all work disturbed. 

 

Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the 

materials etc. and other work that may be executed on the site including the tools and materials of sub-contractors and 

remove the same on completion. Sheds for storage of cement are to have pucca floor raised above the ground. Cement 

godown shall be constructed for storing about six weeks requirements of cement and stored as per norms with a stack of 

10 bags each, 2 ft. opening all around with 2 ft. passage between each stack. 

 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the ground level 

and have pucca raised floor. 

So also reinforcement bars are to be stored above the ground level to prevent the same form getting rusted. 

 

Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered  

 

necessary for the work shall be provided by the Contractor for the due performance of this contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely taking 

measurement shall he supplied by the contractor. 

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a plumb bob 

and a square and shall check the work to see that the same is being done according to the drawing and specifications. 

The site Engineer will use any or all measuring instruments or tools belonging to the contractor as he chooses for 

checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 

scaffolding, tools and plant etc. by sub-contractors for their work. 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 

Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or authorities with 

whose system the structures were proposed to have connection and shall before making any variations from the 

drawings or specification that may be associated to so conform, give the Bank / Consultant written notices specifying 

the variations proposed to be made and the reasons for making them and apply for instruction thereon. The Bank / 

Consultant on receipt of such intimation shall give a decision within a reasonable time. The contractor/s shall arrange to 

give all notices required for by the said Acts. Regulations or Bylaws to be given to any authority and to pay to such 

authority or to any public officer all fees that may be properly chargeable in respect of the work and lodge the receipts 

with the Bank. The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages 

to buildings, roads or members of public in course of execution of work and shall defend all action arising from such 

claims and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs and expenses. 

 

25. CLEARING SITE AND SETTING OUT WORKS : 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish 

materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or materials 

shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the work and 

for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any time, any error shall 

appear during the progress of any part of the work, the Contractor shall at his own expenses rectify such error, if called 

upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out the work to the alternative 

positions at the site until one is finally approved and the rates quoted in his tender should include for this and no extra 

on this account will be entertained. 

 

Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. “RESTRICTED 

AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

 

26. DATUM: 

The average ground level will be considered as the crown of the nearest road, which should be taken as “Datum” 

which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the drawings are to be 

strictly adhered to. 

 

27. BENCHES : 
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The Contractor is to construct and maintain proper benches of all the main walls, in 

order that the lines and levels may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven in the 

ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top of timber posts 

on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre line of walls, columns etc. 

may be clearly indicated and checked at any time if it is so required. 

 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other place 

shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe place as per rules of 

the appropriate authorities. The Contractor shall keep the foundation and work free from water and shall provide and 

maintain at his own expenses electrically or other power driven pumps and other plant to the satisfaction of the Bank for 

the purpose, until the building is handed over to the Bank. The Contractor shall arrange for the disposal of the water so 

accumulated to the satisfaction of the Bank and the local authority and no claims will be entertained afterwards if he 

does not include in his rates for the purpose. 

29. ACCESS: 

Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to the work 

and / or to the workshops, factories or other places where materials are being prepared or constructed for the work and 

also to any place where the materials are lying or from where they are being obtained, and the contractor shall give 

every facility to the Bank or their representatives necessary for inspection and examination and test of the materials and 

workmanship. Except the representatives of the Bank and Consultant no person shall be allowed at any time without the 

written permission of the Bank. 

 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : 

All the work specified and provided for in the specification or which may be required to be done in order to 

perform and complete any part thereof shall be executed in the best and most workman like manner with materials of 

the best and approved quality of the respective kinds in accordance with the particulars contained in and implied by the 

specifications and as represented by the drawings or according to such other additional particulars and instructions as 

may from time to time be given by the Bank / Consultant during the execution of the work, and to his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and workmanship in 

approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost to prove that the materials 

etc. under test conform to the relevant I.S. standards or as specified in the specification. No extra payment on this 

account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. Any 

other tests, special or routine, on any material or workmanship, advised to be done by the Bank / Consultant for any 

reason shall be done by the contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the contract must be 

provided through normal channels and must include charge for sales tax, import duties and other charges as applicable 

and must be best of their kind available and the Contractor/s must be entirely responsible for the proper and efficient 

carrying out of the work. The work must be done in the best workmanship manner. Samples of all materials to be used 

shall be submitted to the Bank / Consultant and written approval from the Bank / Consultant shall be obtained prior to 

placement of order. A list of materials of approved make and brand is annexed. Materials mentioned in the said list shall 

be used. In case materials specified in the list are not available the Contractor/s may use the equivalent product with 

prior permission from the Bank / Consultant. As regards equivalent product / material the opinion of the Bank / 

Consultant shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the Bank / 

Consultant may direct and shall protect from injury all work during its course of execution. Any damage (during 

construction) to any part of the work for any reasons due to rain, storm or neglect of contractor, shall be rectified by the 

contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor shall take all 

precaution necessary for the protection of work and at his own expenses shall make good any damage arising from any 

of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary 

doors, protection to windows, and any other requisite protection for the execution of the work whether by himself or 

special tradesman or sub-contractor and any damage caused must be made good by the contractor at his own expenses. 

31. REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from time to time the 
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removal from the work within such reasonable time or times as may be specified in the order of any 

materials which in the opinion of the Bank / Consultant are not in accordance with specification or instruction, the 

substitutions or proper re-execution of any work executed with materials or workmanship not in accordance with the 

drawings and specifications or instruction. In case the Contractor refuses to comply with the order Bank / Consultant 

shall have the power to employ and pay other agencies to carry out the work and all expenses consequent thereon or 

incidental thereto as certified by the Consultant shall be borne by the contractor or may be deducted from any money 

due to or that may become due to the contractor. No certificate which may be given by the Consultant shall relieve the 

Contractor from his liability in respect of unsound work or bad materials. 

 

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent the work. 

The Contractor shall afford the Site Engineer every facility and assistance for examining the work and materials and for 

checking and measuring work and materials. The Site Engineer  shall have no power to revoke, alter, enlarge or relax 

any requirements of the Contract or to sanction any day work, additions, alterations, deviations or omission or any extra 

work whatever, except in so far as such authority may be specially conferred by a written order of the Bank / 

Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of any work 

or materials and such work shall be suspended or the use of such materials shall be discontinued until the decision of the 

Bank / Consultant is obtained. The work will from time to time be examined by the Consultant / Bank or his authorized 

representative and the Site Engineer. But such examination shall not in any way exonerate the Contractor from the 

obligation to remedy any defects, which may be found to exist at any stage of work or after the same is complete. 

Subject to the limitations of this clause the Contractor shall take instructions only from the Consultant / Bank. 

 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office accommodation for 

the Site Engineer / PMC in case it is not already available at site. This accommodation shall be well lighted and 

ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s office shall be minimum of 14 

Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for keeping drawings, a cupboard having proper 

lock and backboard for displaying drawings and lights and fans. The accommodation shall be demolished when 

directed. 

 

34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be available 

(by turn) throughout the working hours to receive and comply with instruction of the Bank / Consultant. The Contractor 

shall engage at least one experienced Technical representative as Site-in-Charge for execution of the work. The 

Contractor shall employ in connection with the work persons having the appropriate skill or ability to perform their job 

efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of sixteen years 

and not an Indian National shall be employed on the work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or partly under 

the direct order or control of the Bank or his representative shall be deemed to be a person employed by the contractor. 

The Contractor shall comply with the provisions of all labour legislation including the requirements of the 

following – 

a) The Payment of Wages Act 

b) Bank’s Liability Act 

c) Workman’s Compensation Act 

d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 

 

e) Apprentices Act 1961 

f) Any other Act or enactment relating thereto and rules framed there under from time to time. 

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen and all 

costs and expenses as may be incurred by the Bank in connection with any claim that may be made by any workman are 

recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any local 

authority or of the Bank regarding the maintenance of proper environmental sanitation of the area where the 

Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, plague, typhoid, malaria 

and other contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition adequate 
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sanitary accommodation and provide facilities for pure drinking water at all time for the use of 

men engaged on the work and shall remove and clear away the same on completion of work.  Adequate precaution shall 

be taken by the Contractor or prevent nuisance of any kind on the work or on the lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall within 24 

hours of occurrence of any accident at or about the site or in connection with execution of work, report such accident to 

the Bank and also to the competent authority where such report is required by law. 

 

 

35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person employed 

thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or who may misconduct 

himself. Such discharge shall not be the basis of any claim for compensation or damages against the Bank / Consultant 

or any of their officer / employee. 

 

 

36. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall not 

directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a new partner, 

without written consent of the Bank and no subletting shall relieve the Contractor from the full and entire responsibility 

of the contract or from active superintendence of the work during their progress. 

 

37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods for which 

prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or specification who may 

be nominated or selected by the Consultant / Bank are hereby declared to be sub-contractors employed by the contractor 

and are herein referred to as nominated sub-contractors. 

No nominated sub-contractor shall be employed on or in connection with the work against which contractor shall 

make reasonable objection or save where the Bank and Consultant shall otherwise agree who will not enter into a 

contract provided – 

a) That the nominated sub-contractor shall indemnify the Contractor against the same obligation in respect 

of the sub-contract as the Contractor is under in respect of this contract. 

b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of any 

negligence by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding or other 

plants and property of the contractor or under any Workman’s Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the Consultant’s 

certificate provided that before any certificate is issued the contractor shall upon request furnish to the Consultant 

proof that all nominated sub-contractors accounts  

 

d) included in previous certification have been duly discharged, in default thereof the Bank may pay the 

same upon a certificate of the Consultant and deduct the amount thereof from any sums due to the contractor. The 

exercise of those powers shall not create probity of contract between the Bank and the Sub-contractor. 

 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things and for all 

damages to the structural and / or decorative part of property which may arise from the operations or neglect of himself 

or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such injury or damage arise from 

carelessness, accident or any of his or a sub-contractor’s employees, or any other cause whatsoever in any way 

connected with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to buildings 

whether immediately adjacent or otherwise and any damage to roads, streets, footpaths or ways as well as damage 

caused to the buildings and the work forming the subject of this contract by rain, wind or other inclemency of the 

weather. The Contractor shall indemnify the Bank and hold harmless in respect of all and any expenses arising from any 

such injury or damages to persons or property as aforesaid and also in respect of any claim made in respect of injury or 

damage under any acts of compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the 

contract work complete and perfect in every respect and so as to make good or otherwise satisfy all claims for damages 

to the property or third parties. 
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39. INSURANCE: 

39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the joint 

names of the State Bank of India and the contractor against all loss of damages from whatever cause arising other 

than the excepted risk, for which he is responsible under the terms of contract and in such a manner that the State 

Bank of India and contractor are covered for the period stipulated under Relevant Clause of GCC and are also 

covered during the period of maintenance for loss or damage arising from a cause, occurring prior to the 

commencement of the period of maintenance and for any loss or damage occasioned by the contract in the course 

of any operations carried out by him for the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the work at their 

replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India which 

approval shall not be unreasonably withheld and the contractor shall whenever required produce to the 

Architect / consultant the policy if insurance and he receipts for payment of the current premiums. 

 

Damage to persons and property 

39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of India 

against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 

against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 

except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 

 

b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or through 

any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India 

their agents, employees or other contractors not being employed by the contractor or for or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 

the injury or damage was contributed to by the contractor, his servants or agents such part of the compensation 

as may be just and equitable having regard to the extent of the responsibility of the State Bank of India, their 

employees, or agents  or other contractors for the damage or injury. 

 

39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision mentioned in this NIT. 

 

39.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 

any royalties which may be payable which may be payable in respect of any article or part thereof included in the 

contract.  In the event of any claim made under or action brought against STATE BANK OF INDIA in respect of such 

matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be liberty, at his own 

expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the STATE BANK OF INDIA if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the Architect / Consultant in this behalf. 

 

39.5 Third party insurance 
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39.5.1 Before commencing the execution of the work the contractor but 

without limiting his obligations and responsibilities under relevant clause of GCC shall insure against his 

liability for any material or physical damage, loss or injury which may occur to any property including that of 

STATE BANK OF INDIA, or to any person, including any employee of the STATE BANK OF INDIA, 

arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the 

matters referred to in the provision to relevant clause mentioned in GCC thereof. 

 

39.5.2 Minimum Amount of Third party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the State Bank of India which 

approval shall not be reasonably withheld and for at least the amount stated below.  The contractor shall, 

whenever, produce to the Architect / Consultant the policy or policies of insurance cover and receipts for 

payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence 

with the number of occurrence limited to four.  After each occurrence contractor will pay premium to make 

insurance valid for four occurrences always. 

 

 

39.7 ACCIDENT OR INJURY TO WORKMAN 

39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other person in the employment 

of the contractor or any sub-contractor, save and except an accident or injury resulting from any act or default of 

the State Bank of India or their agents, or employees.  The contractor shall indemnify and keep indemnify State 

Bank of India against all such damages and compensation, save and except as aforesaid, and against STATE 

BANK OF INDIA claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto. 

 

39.7.2 Insurance against accident etc. to workmen 

The contractor shall insure against such liability with an insurer approved by the State Bank of India during the 

whole of the time that any persons are employed by him on the works and shall, when required, produce to the 

architect / consultant such policy of insurance and receipt for payment of the current premium.  Provided always 

that, in respect of any persons employed by an sub-contractor the contractor's obligation to insure as aforesaid 

under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in respect of 

such person in such manner that State Bank of India is indemnified under the policy but the contractor shall 

require such sub-contractor to produce to the Architect / Consultant when such policy of insurance and the 

receipt for the payment of the current premium. 

 

39.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he 

may be required to effect the terms of contract, then and in any such case the State Bank of India may effect and 

keep in  force any such insurance and pay such premium or premiums as may be necessary for that purpose and 

form time to time deduct the amount so paid by the State Bank of India as aforesaid from any amount due or 

which may become due to the contractor, or recover the same as debt from the contractor.  In addition, an 

amount of penalty of Rs. 1.00 lakh will be imposed and to be recovered from the proceedings of any bill due to 

be paid to the contractor. 

 

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor the amount of any 

damages costs, charges, and other expenses paid by the State Bank of India and which are payable by the 

contractors under this clause.  The contractor shall upon settlement by the Insurer of any claim made against the 

insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the works 

destroyed or damaged.  In this event all the monies received from the Insurer in respect of such damage shall be 

paid to the contractor and the Contractor shall not be entitled to any further payment in respect of the 

expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 
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40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts, receipts 

and other vouchers that they may require in connection with the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of the difference in 

the quantity of the materials he was required to use and that he actually used shall be deducted from his dues. The 

decision of the Bank shall be final and binding on the Contractor as to the amount of materials the Contractor is required 

to use for any work under this contract. 

 

41. MEASUREMENT OF WORK : 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant / Bank 

with the details of measurements for their scrutiny and signature. The Contractor should submit the bill with such 

endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to be measured, and the 

contractor shall forthwith attend or send a qualified agent to assist the Consultant or the Consultant’s representative in 

taking such measurements and calculations and to furnish all particulars or to give all assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and measurements as he may 

require. All authorized extra work, omissions and all variations made without the Consultants knowledge, if 

subsequently sanctioned by him in writing, with the approval of the Bank shall be included in such measurements. The 

final measurement should be done within one month from the date of completion of work jointly by the Consultant and / 

or his representative and if the contractor fails to comply, the measurements taken by the Consultant will be final and 

binding. 

 

42. METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work produced 

in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any dispute with regard 

to the measurement of the work excluded the decision of the Consultant / Bank shall be final and binding on the 

Contractor. 

 

43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such work shall be 

carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, then in such 

case the work shall be carried out in all respects in accordance with the instructions and requirements of the Consultant / 

Bank. 

 

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER  THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC: 

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The 

Consultant may require the contractor to remove any materials, which are considered by him to be a danger or 

inconvenient to the public and cause them to be removed at the contractor’s cost. 

 

 

45. PAYMENTS: 

a) All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, 

(format enclosed). Normally one interim bill shall be prepared each month subject to minimum value for interim 

certificate as stated in these documents. The interim bill in proper forms must be duly accompanied by detailed 

measurements, duly endorsed by the Site Engineer / PMC in support of quantities of work done and must show 

deduction for all previous payments, retention money, etc. Advance / ad-hoc payments for work will not be 

normally made. However, ad-hoc payments may be made at the discretion of Consultant / Bank in case of 

exigency. 

The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount due to the 

Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank within the period of 

“honouring certificates” mentioned in these documents. 

The amount stated in an interim certificate shall be the total value of work properly executed and approx. 75% of 

invoiced value of material brought, to site for permanent incorporation into the work up to the date of the bill less 

the amount to be retained by the Bank as the retention money and less installments previously paid under these 
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conditions. 

The materials to be considered for secured advance shall be nonperishable in nature and only include the value of 

the said materials and goods as and from such time as they are reasonably, properly and not prematurely brought to 

or placed adjacent to the work and then only if adequately protected against weather or other casualties and 

considered acceptable by the   Consultants / Bank. An indemnity bond is to be submitted in an appropriate format 

approved by the Bank, whenever Secured Advance against materials are prayed for. 

If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods will be 

progressively deducted from the amount due to Contractor in accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final payment only and not 

as payments for work actually done and completed and shall not preclude the requiring of bad unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an 

admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim, 

nor shall, it conclude determine or affect in any way the powers of the Bank under these conditions or any of them 

as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the 

contract. The final bill shall be submitted by the Contractor to the Consultant within one month of the date of 

certificate of completion furnished by the Consultant and payment shall be made after the same is duly verified and 

certified by the Consultant. 

b) FINAL PAYMENT: 

The final bill shall be accompanied by a certificate of completion form the Consultant along with all other 

documents required to be submitted by the Contractor under these conditions. Payment of final bill shall be made 

after deduction of Retention Money as specified in these conditions which sum shall be refunded in the manner 

stated in these conditions. The acceptance of payment of the final bill by the Contractor would indicate that he 

would have no further claim in respect of the work executed. 

 

46. VARIATION / DEVIATION : 

The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add and or omit 

or vary the work shown in the drawings or described in the specification or included in the priced schedule of quantities. 

The Contractor on his own accord shall make no addition, omission or variation without such authorization from Bank. 

A verbal authority or direction by the Consultant / Bank if confirmed by the Contractor in writing within 7 days shall be 

deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for similar 

items in the contract wherever existing or an engineering rate analysis based on prevalent fair price of labour materials 

at site of work including wastage and other components as required plus 15% for overhead and profit etc. works 

contract sales Tax at prevailing rate will be payable extra over the stipulated OH / project percentage. The tender rates 

shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / Consultant. No 

variation shall vitiate the contract. 

 

47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the approval of the 

Bank / Consultant in writing for any such substitution well in advance. For materials designated in this specification by 

such term as “Equal” or “other approved”, etc. Specific approval of the Bank / Consultant shall be obtained in writing 

prior to execution. 

 

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE 

ON COMPLETION: 

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, all 

windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  All floors, staircases and every 

part of the building both inside & outside shall be left neat and clean as to ensure immediate occupation to the 

satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the work and it is ready for 

inspection. 

 

49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all constructional plant, 

surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work clean and in 

workman like condition to the satisfaction of the Bank / Consultant. 
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50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / Consultant 

all defects, shrinkage, settlements or other faults which may appear within  12 (twelve) months after completion of the 

work and considered as the “defect liability period”. In default the Bank may employ and pay other persons to amend 

and make good such damages, losses and expenses consequent thereon or incidental there to shall be made good and 

borne by the Contractor and such damages, loss and expenses shall be recoverable from him by the Bank or may be 

deducted by the Bank, in lieu of such amending and making good by the Contractor deduct from any money due to the 

Contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 

insufficient recover the balance from the Contractor from the amount retained under these conditions together with any 

expenses the Bank may have incurred in connection therewith. 

51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 

specialized agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be 

furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit guarantee / 

guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in case of those items 

shall remain valid even after expiry of the defect liability period of 12 months as stipulated in the contract. 

52. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the earth, 

concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be inspected and 

correct dimensions taken before such burial.  In default whereof, the same shall, at the option of the Bank / Consultant, 

be either opened up for measurements at the Contractor’s expense or no payments may be made for such materials.  

Should any differences or dispute arise after execution of any work as to measurements etc. or other matters which 

cannot be conveniently tested or checked the records of the Bank / Consultant shall be accepted as correct and binding 

on the Contractor. 

• Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the property of 

SBI and shall be handed over to the Bank immediately. 

 

53. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any granted) 

and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi etc. unless 

specifically provided for this document. 

 

54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour charges of 

tools and plants would be entertained under any circumstances. 

55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of the work or 

in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance of his part of the 

contract or if he shall more than once make default, the Bank shall have the power to give notice in writing to the 

contractor requiring the work be proceeded within a reasonable manner and with reasonable dispatch, such notice 

purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the work or 

from any ground contiguous thereto, any plant or materials to subsist from the date of such notice being given until the 

notice shall have been complied with. If the Contractor shall fail for 15 days after such notice has been given to proceed 

with the work as therein prescribed, the Bank may proceed as provided in Clause 56 (Termination of Contract by the 

Bank). 

 

56. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall be 

dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a compensation for the 

benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement with his 

creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the 

contract or if a Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days after 

notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that he is able to carry out and 

fulfill the contract and if so required by the Bank to give reasonable security there for, of if the Contractor  shall suffer 

execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the 
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creditors of the contractor or shall assign, charge or encumber this contract or any payments 

due or which may become due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or any of 

the acts matters of things by this contract, to be observed and performed by the Contractor within three clear days after 

the notice shall have been given to the contractor in manner hereinafter mentioned requiring the Contractor to observe 

or perform the same or shall use improper materials or workmanship in carrying on the  work, or shall in the opinion of 

the Bank not exercise such due diligence and made such due progress as would enable the work to be completed within 

due time agreed upon and shall fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the 

contractor to do so shall have been given to the contractor as hereinafter mentioned, or shall abandon the contract, then 

and in any of the said cases, the Bank may notwithstanding any previous waiver determine the contract by a notice in 

writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the Bank of the obligations 

and liabilities of the contract the whole of which shall continue in force as fully as if the contract had not been so 

determined and as if the work subsequently executed had been executed by or on behalf of the contractor (without 

thereby creating any trust in favour of the contractor).  Further the Bank or his agent or servants may enter upon and 

take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and 

materials being lying upon premises or the adjoining lands or road and sell the same as his own property or may employ 

the same by means of his own servants and workmen in carrying on and completing the work or by employing any other 

contractors or other person to complete, and the contractor shall not in any way interrupt or do any act, matter or thing 

to prevent  or  hinder  such other  contractors  or  other  persons  or  person  employed  from completing and finishing or 

using the materials and plants for the work.  When the work shall be completed or as soon as thereafter as conveniently 

may be, the Bank shall give notice in writing to the contractor to remove his surplus materials and plants and should the 

contractor fail to do so within a period of 14 days after receipt by him of the said notice, the Bank may sell the same by 

Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or losses by the Bank in 

getting the work carried out by other contractors shall be adjusted against the amount payable to the contractor by way 

of selling his tools and plants or due on account of work carried out by the contractor prior to engaging other contractors 

or against the Security Deposit. 

 

57. ARBITRATION 

i) Except where otherwise provided in the contract all questions and disputes relating to the meaning of 

the specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions orders or these conditions or otherwise concerning the work or the execution or 

failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter . If the 

contractor considers that he is entitled to any extra payment or compensation in respect of the works over 

and above the amount s admitted as payable by the Architect or in case the contractor wants to dispute the 

validity of any deductions or recoveries made or proposed to be made from the contract or raise any 

dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant 

General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the same to the 

Architect, within 60 days from the date of disallowance thereof or the date of deduction or recovery.  The 

said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of 

the amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 

way liable in respect of any claim by the contractor unless notice of such claim shall have been given by 

the contractor to the Asst. General Manager (Premises & Estate) in the manner and within the time as 

aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights in respect of any 

claim not notified to the Asst. General Manager (Premises & Estate) in writing in the manner and within 

the time aforesaid. 

 

 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the claims notified by 

the contractor.  The contractor may within 60 days of the receipt of the decision of The Asst. General 

Manager (Premises & Estate) submit his claims to the conciliating authority namely the Circle 

Development Officer, S.B.I. L.H.O., Kolkata for conciliation along with all details and copies of 

correspondence exchanged between him and The Asst. General Manager (Premises & Estate). 

 

 iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 

within a period of 60 days of termination thereof shall give a notice to the concerned Chief General 

Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely barred and waived. 
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 iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 

or differences arising out of the notified, claims of the contractor as aforesaid and all claims of the Bank 

shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 

Manager.  It will also be no objection to any such appointment that the Arbitrator so appointed is a Bank 

Officer and that he had to deal with the matters to which the Contractor relates in the course of his duties 

as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 

aforesaid by the said Chief General Manager. Such person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 

respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General Manager as 

aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the 

parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties calling them to submit their statement of claims and counter statement of claims.  The 

venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  The fees, if any, of 

the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of the 

parties.   The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 

of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, shall be paid and 

fix or settle the amount of costs to be so paid. 

 

 

Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail Measurement 

Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not being attached. If 

required then the contractor may be ask to submit the Manufacturing certificate in due course of bill checking period 

 

SN Description Unit Tender 

Rate 

Tender 

quantity 

Actual quantity 

(L/B/D) 

Tender 

amount 

Actual amount 

        

 

Declaration 

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully understood 

and will abide by the same. 

 

Signature of the vendor with seal                                                 Place :  

                                              Date: 

 

SPECIFICATION OF MATERIALS:                                              

 B.TECHNICAL SPECIFICATIONS 

 

1.Scope of Work :   

The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and Specifications. The contractor shall 

plan, carryout, monitor and complete the work in every respect in accordance with the drawing, contract and in 

accordance with the directions and to the satisfaction of the Bank and its authorized representative  and/ or Assistant  

Manager – Civil and/or Engineering In-charge, in a proper workmanlike and most cost efficient manner, maintaining 

quality and safety performance. The contract shall carryout his obligations under the contract with due care and 

diligence. The Company may from time to time issue further drawings and/or written instructions, details, directions 

and explanations in regard to: 
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Construction of all relevant Civil – RCC Structural works (foundation and superstructure) 

including supply of all materials, tools & tackles, labour, etc. and Erection & other activities for Structural Steel Work , 

related to following buildings/Structure/Unit complied to the Specification as laid down. 

 

Major Item Details: 

Major Civil, Structural & Architectural scope of works involved is: 

• Earthwork in excavation in all types of soil including soft rock and hard rock. 

• RCC work in foundation as well as superstructure for various types of Buildings and structures, Equipments, 

Retaining walls, Trenches, Drains, non-suspended slabs etc.  

• RCC work of grade M-20 in foundation and superstructure in 1st Floor construction  

• Erection of Structural steel works in single and built up sections in super structure in portals, crane girders, roof 

trusses, beams, purlins, plate girders, side runners, pipe rack, trestles, stair cases, ladders, hand railing, 

platforms/walkways with grating/chequered plates etc. 

• Fixing of Aluminium Sheets. 

• The variation or modification of the work or the addition or omission or substitution of any part of the works. 

• The discrepancy in the drawings or between the Schedule of Quantities and/or Drawings and/or Specifications, 

• The removal from the site of any materials brought thereon by the Contractor and the substitution of any other 

materials. 

• The removal and/or re-execution of any works executed by the Contractor.  

• The Contractor shall, in performance of the Works, comply in all respects with the quality, health, environment 

and safety requirements applicable to the Company's Works at aforsiad site, WB. 

• The Contractor shall notify the Bank forthwith of any defects or deficiencies in the performance of the works of 

which it becomes aware during performance of the Contract and or prior to the commencement of the Defects 

Liability Period.  The Contractor shall take all necessary steps to rectify the same as soon as possible. 

• The Contractor shall forthwith comply with and fully execute any of the Works comprised in such instructions 

provided always that verbal instructions, directions and explanations given to the Contractor or his representative 

at the Site shall, if involving a variation, be confirmed in writing by the Contractor within seven days and if not 

dissented from in writing within a further period of seven days by the Engineer such instructions shall be deemed 

to be instructions within the scope of the Contract. 

• The Bank shall have the power to make any additions, alterations and/or deletions in the original Design, 

Drawings, Schedule of Quantities, Specifications or Instruction to any extent that may be necessary or desirable 

during the progress of the work and the  

• Contractor shall be bound to carry out the work as per the altered instructions and on the same conditions at rate 

as mentioned in clause "Security Deposit". 

• Such variations, additions, omission or substitutions in the Contract shall not be construed in any way as 

invalidating the Contract. 

• The Schedule of Quantities issued by the Bank with the tender documents shall be deemed to be approximate and 

no liability shall attach to them for inaccuracies or errors therein. 

• If compliance with the Bank's instructions as aforesaid involves additional work beyond that contemplated by the 

Contract then unless the same were issued owing to some breach of the Contract by the Contractor or an error, 

omission, or neglect of the contractor, the Bank shall pay to the Contractor the price of the said work as an 

additional work to be valued as hereinafter provided. 

 

3. Quantities & SoR: 

 

• All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the contractual 

period including extension if any and shall not be subjected to any escalation for a variation limit of +20% of 

the Total Value of the Work as per Work Order. They shall include for any overtime required to complete 

the Work according to programme and on schedule and completely to the Company's satisfaction. 

• The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation costs, all 

costs relating to duties, royalties, Cess, taxes and other charges, all costs relating to operation and maintenance 

of construction equipment and also all services as applicable for execution of the work at your place except 

Service Tax, Education Cess and Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and indirect cost 

such as those relating to access roads, establishment expenses etc 
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Cost of Non Tendered Item 

• In case any additional, altered, substituted or any new item of work includes subsequently as per site condition 

and requirement for which no rate is specified in the Contract, rate for such item will be determined by the 

Company from the rate for similar or near similar item of work in the Contract and shall be mutually discussed 

and agreed.  In case any similar or near similar work does not exist in the Contract, the rate shall be decided by 

the Company based on the principle of actual cost of materials, wastage, taxes, transportation, equipment, 

running cost, labour, supervision, overheads etc towards actual direct cost plus 12.50% (Twelve and half 

percent) markup thereon. 

• The intent of the Specifications and Schedule of Quantities is to have items finished and complete in all 

respects, unless specially stated otherwise in the Schedule. This shall be understood whether or not it is 

specifically mentioned in the description of the item.   

• The schedule of quantities as given in the SoR is indicative only and may vary up or down as per actual 

requirement of site conditions for which item rate shall remain unchanged.  

• The Schedule of Quantities issued by the Company with the tender documents shall be deemed to be 

approximate and no liability shall attach to them for inaccuracies or errors therein. 

 

• Schedule of Completion : 

 

Time is the essence of this Contract.  The Contractor will have to commence the work at site within 7 days from 

the date of LOI / WO and complete the entire work satisfactorily within 60 days as per mutually agreed 

schedule. In case the contractor fails to mobilise the resources to site for commencing the work and complete 

the works as per mutually agreed time line for each phase; it is assumed that the contractor is not interested in 

executing the work and hence the said contract stands cancelled automatically. In such case, the Company is at 

the liberty to off load the work to other suitable agencies at your cost and risk.  

 

4. Liquidated Damage For Delay: 

 

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of the total 

contract value of the work for every week or part thereof for the first 4 weeks of delay and thereafter 1% (one 

percent) total contract value for every week, subject to a maximum of 5% (five percent) of the total Contract 

value on uninterrupted working condition. 

 

5. Obligations of the Bank  

5.1 Electricity & Water 

Branch will provide electricity/water at the Site to Contractor for construction work at a single point (within 500 

metres from place of work) free of cost.  Necessary distribution shall be done by Contractor at their own cost. The 

location to be mutually agreed. 

 

3. Statutory and other Obligations : 

 

 The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly comply with 

all applicable statutory laws and orders of competent authorities and court and will specifically comply with the 

followings : 

 

 Labour Rules etc. 

 In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply with all 

legislation and rules of State and/or Central Government or other local authority governing the protection of 

health, sanitary arrangements, wages, welfare and safety applicable for labour employed.  The Minimum Wages 

Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation and Abolition) Act 1970 and other 

obligations of applicable statutes with regard to fair wages, welfare amenities and safety measures.  The 

Contractor shall furnish to the Company necessary license under the Contract Labour (Regulation and Abolition) 

Act, 1970.  The Contractor shall be solely liable for any default or non-compliance of the same. 

 

 Reporting of Accidents to the Authorities 

 The Contractor shall be responsible for the safety of all employees and/or workmen employed or engaged by him 

including those of the Company and the sub-Contractor/nominated Contractor on and in connection with the 

Works and shall report to the Company and other local authorities concerned all cases of serious accident 
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howsoever caused and wherever occurring and render immediately all possible help 

to the victims of the accidents. 

 

       Accident or Injury to Workmen 

 

The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel engaged in 

connection with the construction, erection & commissioning work according to his Contract. HIL shall not be liable for, 

or in respect of, any damage or compensation payable at all in respect of, or in consequence of, any accident or injury to 

any personnel in the employment of the Contractor and the Contractor shall indemnify and keep indemnified HIL 

against all such claims, damages, compensations and proceedings. 

 

 

 

Unsatisfactory Work 

 

 No work will be paid for unless found satisfactory and carried out strictly in accordance with the Specifications 

by the Company and certified by the Engineer to such effect. Should, through inadvertence, bad work be certified, 

the Engineer shall be competent to strike the same out of the account and recover the value at any time prior to or 

at the time of granting the final certificate by deduction from the final payment or otherwise. 

 

 Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall be removed 

or reconstructed by the Contractor at his cost on receipt of instructions in writing from the Company's Engineer. 

Should the Contractor fail to take action within 7 days of receipt of such notice, the Engineer shall be entitled to 

remove or reconstruct such work at the risk and cost of the Contractor, and the Company shall recover the amount 

from any amount of money due to the Contractor/security deposit on account of such work.  

 

        Should the Engineer consider that the work although not executed in strict accordance with the Specifications may 

be allowed to stand, he may at his discretion certify payment against such work at such reduced rates as he may 

consider reasonable. 

 

 Examination of any covered work may on occasion be required by the Engineer and such work shall be 

uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found that the work 

uncovered has been executed fully to the Company's satisfaction 

 

26. Defective Liability / Warranty: 

 

The Contractor warrants the quality of Interior furnishing works under the scope of work for a period of 12 

months from the date of certifications of final bill virtual completion of bill , against defective material, poor 

workmanship and design. In case the civil construction work shows any defect arising out of defective material, 

and/or poor workmanship and/or design (if design is within the scope of the Contractor) during the warranty 

period, the Contractor shall take immediate step for rectification within 7 days of observance of such defect, free 

of all cost against written communication from the Company/Engineer failing which the Company reserves the 

right to carry out rectification at the risks and cost of the Contractor and recover the expenses from the 

Contractor's running bills and/or from retention money and/or other means, as deemed fit. However, the above 

warranty will not be applicable for any normal wear and tear in roadwork if constructed by the Contractor under 

the Scope of Works. 

 

Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the Contractor 

shall be liable to make good the same in the same manner as if the work and materials has been done and supplied 

by the Contractor itself. The Contractor shall remain liable under the provisions of this clause notwithstanding the 

payment of any intermediate bills or settlement of the final bill. 
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LIST OF APPROVED MAKE OF MATERIALS 

 

A. Interior Furnishing Works 

False Ceiling System  : India Gypsum / Armstrong / Gyprock / USG   

Plywood (BWR Grade) as per IS 

303 
 : Century / Green / Mayur / Globe Ply   

19 mm Block Board (BWP 

Grade) as per IS 1659 
: Century / Green / Mayur / Globe Ply   

Flexible Plywood  : Century / Green Flexi-ply / Globe / Mayur Flexi-ply   

MDF Board  : Green Panelmax   

Fire Rated Cement Board  : Perma Base (National Gypsum) / USG Durock / V-Board   

Flush Door (BWP Grade)  : Century / Green Doors / Mayur Flush Door / Duroplast  

Fibreglass Reinforced Polyester 

Door 
 : Duroplast / Sintex / Falcon   

Laminate  : Century Laminates / Formica / Greenlam / Sun Mica   

Teak Wood Veneer  : Century Veneers / Green Naturals   

Solid Surface Material 
 : Du-Pont Corian (or, Merino-Hanex Solid Surfaces as an alternative, if 

approved).  

GI Sections for Framework  : Gypsteel Ultra of India Gypsum / Armstrong   

Aluminium Sections  : Hindalco / Jindal / Indal   

Glass  : Modifloat / Saint Gobain / Indo Asahi.  

Wood   

For Concealed Work  : Malaysian Sal / Kapur / Hallack.  

             For Beads & Moulding  : Teak Wood / Steam Beech Wood.  

PVC & Vinyl Flooring  : Armstrong / Krishna Vinyl / Square Foot/ Wonder Floor   

Aluminium Composite Panel  : AluDecor / AluStar / AlStrong / AluBond   

Heavy Duty Hydraulic Door 

Closer 
 : Godrej / Sterling / Doorset / Golden / Vel  

Locks   

For Drawers  : Godrej / Efficient / Acme / Ebco.  

For Doors  : Godrej / Golden / Acme.  

Adhesive  : Fevicol / Jeevanjor.  

Floor Spring  : Godrej / Doorset / Ozone / Garnish.  

Patch Fittings  : Dunex / Dorma / Haffle / Ozone.  

Hardware  : ISI Marked.(SS Or Brass CP)  

Vertical Blinds  : Vista Levolor / Mac / Hunter Douglas.  

Sparkle Series Frosted Film  : 3M or approved equivalent.  

CPU Trolley & Key Board Tray  : Innofit / Ebco / Hettich.  

Chairs (Model to be approved)  : Featherlite / Godrej / Wipro   
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Civil works: 

 

Wall Putty (Interior & exterior 

grade both) 

Birla White/ J.K white 

Cement JK. Ultratech, Acc/Lafarge 

 

Sand/aggregates Locally available good quality sand & hard aggregates approved by EIC 

Shuttering Material Shutter Structure Approved by EIC. Good Quality Ply with MS frame. 

Reinforcement                         SAIL/TATA/Jindal Steel 

Brick:                                             1st Class Modular Brick certified by PWD (WB 

) 

Doubly charged vitrified tiles  (KAJARIA/NITCO/ORIENT/SOMANY) 

Ceramic tiles  (Johnson/NITCO/ORIENT/KAJARIA) 

Synthetic enamel, Distemper, 

plastic emulsion 

Berger /Asian /Dulox   

Sand Locally available good quality sand approved by EIC 

 

Interior Grade Acrylic Primer (ASIAN PAINTS/BERGER/ICI) 

Interior emulsion paints (ASIAN PAINTS/BERGER/ICI) 

EXTERIOR Grade Acrylic 

Primer 

(ASIAN PAINTS/BERGER/ICI) 

Exterior Weather Coat paint (ASIAN PAINTS/BERGER/ICI) 

Sanitary Fittings Parryware/Hindware/Cera/Nirali 

Plumbing Fixture Jaquar/Cera/Essco 

GI Pipes TATA( Medium) 

 

Oil & cement paints  

All type 

Berger /Asian /Dulox  

Reinforcement                         SAIL/TATA/Jindal Steel 

Structural steel As per relevant IS Codes 

 

Any other items required : As per prior approval of EIC or user Department. 

 

 

 

 

Contractor signature with Date & Stamp  

Note : Vendors are requested to note that Specification & approved make of materials mentioned in the BOQ/Price 

bid will be the final one, in case of any discrepancy/difference  found In between the Specification & approved make 

of materials of BOQ/Price bid and NIT  
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E. SPECIAL CONDITION OF CONTRACT 

 

1. Setting out the work: a) The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof and get it approved by the consultant/ Bank’s Engineer before proceeding with the work. If at any time any 

error in this respect shall appear during the progress of the works, irrespective of the fact that the layout had been 

approved by the consultant/ Bank’s Engineer the contractor shall be responsible for the same and shall at his own 

expenses rectify such error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly according to the 

size & space available in the Premise Area where they are to be provided or placed, Bank have the right to 

slightly modified the dimensions of the items to suit the site & no claim therefore shall be made by the 

contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of all his 

work from damage and shall protect the SBI’s properties from injury or loss arising in connection with contract. 

He shall make good any such damage, injury, loss due to his fault or negligence except which are due to causes 

beyond his control.   

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all reasonable time have 

free access to the work site and/or to the workshop, factories or other places where materials are lying or from 

where they are obtained and the contractor shall give every facility for inspection and examination and test of the 

materials and workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the respective 

kinds described in the contract and in accordance with Bank’s Engineer/Consultant instructions and shall be 

subject from time to time to such tests as the Bank’s Engineer/Consultant may direct at the place of manufacture 

or fabrication or on the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour  and materials as are normally required for examining measuring sampling and 

testing any material or part of the work before/after incorporation in the work for testing as may be selected and 

required by the Architect/Consultant. 

5. Obtaining Information related to execution of work: No claim by the contractor for additional payment shall be 

entertained which is consequent upon failure on his part to obtain correct information as to any matter affecting 

the execution of the work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 

correct information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send a qualified representative to 

assist the them in taking such measurements and calculation and to furnish all particulars or to give all assistance 

required by any of them. The contractor or his authorized representative shall sign all the pages of the 

measurement book in which the measurements have been recorded in token of his acceptance All authorized extra 

work, omissions and all variations made shall be included in such measurements. 
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7. Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not being 

attached. If required then the contractor may be ask to submit the Manufacturing certificate in due course of bill 

checking period 

SI.

No 

Description Unit Tender 

rate 

Ten qty Act qty (L/B/D) Ted amount Act amount 

 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and  fully understood 

and will abide by the same. 

Signature of the vendor with seal :                                                                      

Place :                                                                                                       

                                                                                                                                                                           Date : 

 


