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Notice Inviting Tender 

AGM (PREMISES) on behalf of the State Bank of India invites online Tenders for SITC of Down comer 

system (Hose Reel/Terrace Pump & Accessories) at CPPC, Bhopal. 
Details of tenders are as under: 

1. Name of Work & Estimated cost : SITC of Down comer system (Hose Reel/Terrace 
Pump & Accessories) at CPPC, Bhopal (Approx. 
Rs. 7,20,000) 

2. Time allowed for completion : 60 days from date of handing over of the site. 

3. Earnest Money Deposit : Rs.7,200.00 by crossed Bank Draft/ Banker’s Cheque 

drawn in favour of Assistant General Manager (Premises & 

Estate), State Bank of India, LHO Bhopal(to be enclosed 

in sealed envelope as a part of Technical Bid). 

EMD exempted, in case of submission of MSE Govt. 
of India letter. 

4. Initial Security Deposit : 2% of the total value of the contract 

5. Last date and time of receipt of 

Tenders 
: 04/11/2024 up to 03:00 P.M. 

6. Address at which the Tenders are 

to be submitted 

: Technical Bid: First 10 pages of tender document 

duly signed and stamped to be uploaded online and 

all pages of tender document duly signed and 

stamped to be submitted in hard copy offline. 
Price Bid: Price Bid to be uploaded online at 

https://etender.sbi 
Vendor must have digital signature. 

7. Date and time of opening of 
Tenders 

: 04/11/2024 up to 04:00 P.M. 

8. Place of opening Tenders : Premises & Estate Department,                                      
State Bank of India, Local Head Office,                                                 
Hoshangabad Road, Arera Hills,                                                    
Bhopal – 462011 

9. Defects Liability Period : 12 months from the date of handing over of the 

project to the satisfaction of Bank. 
10. Validity of Offer : 90 days from the date of opening the Tenders. 

11. Liquidated Damages : At the rate of 0.5% of the Contract Value per week 

which subject to a maximum of 5% of the accepted 

Contract Value. 

12 Additional Security Deposite 

(ASD) 

 If the L1 Price quoted is more than 7.5% below 

of the estimated cost, the vendor has to submit 

an additional security deposit. The Amount of 

ASD shall be the difference between 92.5 % of 

the estimated cost. The ASD will be released 
after successful completion of the work. 

13. Service Provider  M/S E-Procurement Technologies Limited. 

https://etender.sbi/ 

1. Fahad Khan:- 6352631766, 

fahad@eptl.in 

2. Jay Vyas:- 9265562819, jay.v@eptl.in 

3. Mubassera Mansuri:- 7859800621, 

mubassera@eptl.in 
4. Shaikh Nasruddin:- 6352632098, 

shikh@eptl.in 

 
Limited Tender only those empanelled vendors at Bhopal circle for the respective category of work 

(Note: Firm should possess valid digital signature for this e-tendering process) 

https://etender.sbi/
https://etender.sbi/
mailto:fahad@eptl.in
mailto:jay.v@eptl.in
mailto:mubassera@eptl.in
mailto:shikh@eptl.in
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Mode of Submission of Tender: The tender shall be submitted online in two cover system in 

accordance with the procedure detailed herein below. 

 

1. First Envelope marked Cover 1 (Technical Bid): Tender document duly signed and 

stamped to be submitted online & offline along with EMD. 

 

2. Price Bid: to be uploaded online on https://etender.sbi/ (Price bid of only those 

bidders will be opened who has submitted the technical bid and accepted the 
tender terms & conditions) 

 
3. Price bid shall be opened online thereafter on appointed date and time as per 

procedure. 

 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 

next working day at the same time. 

State Bank of India has the right to accept / reject any or all tenders without assigning any 
reasons. 

 
For any other queries the vendors may contact Fire Officer at the office of AGM Premises 

& Estate, Bhopal. 

https://etender.sbi/
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INSTRUCTIONS TO THE TENDERERS 

NOTE: INCASE OF ANY DISPUTE ARISING REGARDING THE JOB CONTRACT, INCLUDING THE 

INTER PREPRETATION OR THE SCOPE FOR WORKING THEREOF, THE DECISION OF SBI BHOPAL 

CIRCLE SHALL BE FINAL AND BINDING. 

 
1.0 Scope of Work 

Sealed tenders are invited by Premises Department, Bhopal for and on behalf of State Bank of 

India for SITC of Down comer system (Hose Reel/Terrace Pump & Accessories) at CPPC, 

Bhopal. 

 

1.1 Site and its Location 

The proposed work is to be carried out at SBI, CPPC, BHOPAL. 

 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner: 

Instructions to Tenderers 

General Conditions of Contract 

Special Conditions of Contract 

Additional Specifications 

Drawings Price Bid 

2.2 The above documents shall be taken as complimentary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given 

below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

2.3 Complete set of tender documents including relative drawings can be downloaded from e- 

tendering portal of the e-tendering service provider engaged by SBI. 

2.4 The tender documents are not transferable. 

 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The tenderer is 

requested satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials, labour, the 

law and order situation, climatic conditions, liaison requirements with local authorities/ 
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authorities maintaining the campus, security agencies guarding the campus, traffic 

regulations in and around the site etc. The rates quoted shall include working at all heights, 

cost for provision of nets, barriers and the like as required by authorities, CPWD, NBC and 

codes to stop any sound, dust and the like from disturbing the precinct. Nothing extra shall 

be paid in this regard. The tenderer will be fully responsible for considering the financial 

effect of any or all the factors while submitting his tender. 

4.0 Earnest Money -: 

4.0  The tenderer shall furnish of Rs. 7200.00 in the form of Demand Draft drawn in favour of 

Assistant General Manager (Premises & Estate), State Bank of India, LHO Bhopal payable 

at Bhopal on any Scheduled Bank. No tender shall be considered unless the EMD is so 

deposited in the required form. No interest shall be paid on this EMD. The EMD of the 

unsuccessful tenderer shall be refunded after the decision to award the contract is taken 

without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender 

at any time the period when he is required to keep his tender open acceptance by the SBI 

or after it is accepted by the SBI the contractor fails to enter into a formal agreement or 

fails to pay the initial security deposit as stipulated or fails to commence the work within 

the stipulated time. EMD exempted, in case of submission of MSE Govt. of India letter. 

5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value , by 

means of Demand Draft drawn in favour of State Bank of India payable at Bhopal within a 

period of 7 days of acceptance of tender. 

5.2 Additional Security Deposite (ASD) -: 

If the L1 Price quoted is more than 7.5% below of the estimated cost, the vendor has to 

submit an additional security deposit. The Amount of ASD shall be the difference between 

92.5 % of the estimated cost. The ASD will be released after successful completion of the 

work. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 

the form of initial security deposit, which includes the EMD. Balance 3% shall be deducted 

from the running account bill of the work at the rate of 10% of the respective running 

account bills i.e., deduction from each running bill account will be 10% till total 3% of 

contract value is reached. 50% of the total security shall be paid to the contractors on the 

basis of architect’s certifying the virtual completion. The balance 50% would be paid to the 

contractors after the defects liability period as specified in the contract provided he has 

carried out all the work and attended to all the defects in accordance with the condition of 

the contract and clearance, if any, of the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 7 days from the receipt of intimation of 

acceptance of his tender by the Bank. However, the written acceptance of the tender by 

the Bank will constitute a binding agreement between the Bank and successful tenderer 

whether such formal agreement is subsequently entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in accordance 

with the terms of contract within a period of 60 Days from the date of handing over of the 

site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the 

date of opening price bid. If the tenderer withdraws his/her offer during the validity period 
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or makes modifications in his/her original offer which are not acceptable to the Bank without 

prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10.0 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the 

accepted Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In case 

of discrepancy between the rates quoted in words and figures the unit rate quoted in words 

will prevail. If no rate is quoted for a particular item the contractor shall not be paid for that 

item when it is executed. 

The amount of each item shall be calculated and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of 

unit rate and the quantity the unit rate quoted will govern and the total amount will be 

corrected. 

 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 

considered during execution. 

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. 

 

11.3 The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed, he should immediately bring to the knowledge of the 

Architect/Bank. 

 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing 

shall be duly attested by him. 

11.5 Each page shall be totaled and the grand total shall be given. 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, levies etc. except GST 

and deduction at source for Income Tax, Work Contract Tax etc. will be made as per 

statutory rules. 

 

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from tube 

well or any other outside source, from approved laboratory. 

 

11.5.3 The contractor is required to comply with all act of the Government relating to labour and 

the rules and regulations made there under from time to time and to submit at the proper 

times all particulars and statements required to be furnished to the appropriate authorities. 

 

12.0 Nominated Contractor for Allied work, if any. 

 

The contractor shall get allied works executed only through Contractors duly approved by 

Architect/ SBI, for different categories of works. 

13.0 Bid Prices 
 

13.1. Prices are to be quoted in Indian Rupees only. 

 
13.2. Prices quoted should be all inclusive, excluding taxes. 

 
13.3. The vendors should avoid quoting either Abnormally High Rates (AHR) or Abnormally Low 

Rates (ALR) as compared to the prevailing market rates 
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14.0 The EMD will be forfeited: 

a) if a Vendor does not participate in the e-bidding or 
 

b) if a Vendor makes any statement or encloses any form which turns out to be false / 
incorrect at any time prior to signing of Contract; or 

c) In the case of a successful Vendor, if the Vendor fails to sign the Contract. 
 

15. Period of Validity of Bids 

 
15.1. Bids shall remain valid for a period of 90 days from the date of opening of the Bid. A Bid valid 

for a shorter period may be rejected by the Bank as non-responsive. 

15.2. In exceptional circumstances, the Bank may solicit the Vendors’ consent to an extension of the 

period of validity. The request and the responses thereto shall be made in writing. The EMD 

provided shall also be suitably extended. A Vendor may refuse the request without forfeiting 

its EMD. 

15.3. The Bank reserves the right to call for fresh quotes any time during the validity period, if 

considered necessary 

15.4 The L1 Vendor will be selected on the basis of total package cost to the Bank found lowest 
in the e-bidding process as per Price Bid Format. 

15.5 Quotation of Prices for all Items: It is mandatory for all the Vendors to quote the price for each 
item, failing which, the Price Bid is liable to be rejected. 

 
15.6 The rates quoted shall be inclusive of installation, labour, transportation, octroi, entry tax, toll 

tax or any local tax/ levy etc. However, the GST, as applicable shall be paid by the Bank on 
submission of GST invoice. 

15.7 The price bid shall include the complete cost of the project, implementation cost i.e. all cost 
involved till the time of testing and satisfactory handing over the complete system to the 
purchaser i.e. the State Bank of India. 

15.8 Abnormally high rates quoted, if any, for any particular item shall not be accepted and liable to 
be rejected. The Bank may reject the rate of any item, if quoted abnormally high and may go 
for negotiation with vendor (L-1) for finalizing the rate for that particular item. 

 
15.9  If the rates of items quoted by bidders, are found to be unreasonably low as compared to 

prevailing market rates, then the vendor/vendors may be asked to submit an undertaking from 
OEM. If the bidders fail to submit the undertaking from OEM, then their offer may be rejected 
as per discretion of the Bank. In that case, the concerned vendor may be delisted from Bhopal 
Circle for 03 years from taking part in future tendering process of all the security/ fire safety 
equipment floated by the Bank in Bhopal Circle and the EMD will also be forfeited. 
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Annexure-I 
UNDERTAKING 

(To be submitted along with the technical Bid) 

 

To 

AGM PREMISES & ESTATE, 

SBI Premises & Estate 

Department, Local Head 

Office, Hoshangabad Road, 

Arera Hills, Bhopal- 462011 

Dear Sir, 

 

SITC of Down comer system (Hose Reel/Terrace Pump & Accessories) at CPPC, Bhopal 

1. I / We refer to the tender notice issued by you for Fire Fighting and allied works in connection 

with the above. 

2. I undertake to submit in Hard copy of the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly signed 

and stamped by authorized representative/ signatory on becoming L1. However, we 

accept all the terms and conditions along with the specifications, Drawings, Layouts 

etc defined in the tender documents. 

3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in conformity 

with the drawings, designs, conditions of contracts & specifications schedule of quantities 

relating to the works. 

4. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all 
aspects of the tender conditions, subject to above, I/ We do hereby agree, should this tender 
be accepted in whole or in part, to: 

a. Abide by and full-fill all the terms and provisions of the said conditions annexed here to, 

b. Complete the works within 60 Days as per the work program enclosed with the tender in two 

or three shifts if considered necessary by the Employer / Consultants at no extra cost to the 

Employer. 

5. I/We have inspected the site of works and have made me/us fully acquainted with the local 

conditions in and around the sites of works. I/We hereby declare that I/We have gone through 

the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical 

Specifications and understood the same and on the basis of the same I/We quoted our rates in 

the price bid as per Schedule of Quantities attached with the tender documents. I/We should 

also uniformly maintain such progress as may be directed by the Employer/Architect to ensure 

completion of same within the target date as mentioned in the tender document. 

 

1. I / We understand that you are not bound to accept the lowest or any tender you receive. 

 

The names of DIRECTORS of our Firm are: 

1.   

 

2.   

3.   
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4.   

Yours faithfully, 

Signature …………………………….. 

Designation ………………………….. 

Name of Partner / Director of the Firm, authorized 

to sign or name of person having power of attorney 

to sign the contract. (Certified true copy of power 

of attorney should be attached) 

 

 

Signature and address of witnesses: a. Signature …………………………………… 

 

 

 

Name …………………………………………........... 

 

 

Address …………………………………………….. 

 

 

 

b. Signature……………………………………… 

 

 

Name ………………………………………………. 

 

 

 

Address ……………………………………………. 
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AGREEMENT 

 

This agreement made on the day of   Two Thousand  BETWEEN State 

Bank of India a corporation constructed under the State Bank of India Act, 1955 and having its Local 

Head Office at Bhopal and many other places, (hereinafter called “the Employer”) of the one part and 

M/s  through its  having its registered 

office at   (hereinafter called “the Contractor”) of the 

other part. 

 

WHEREAS the Employer is desirous of executing Certain Works to be carried out of SITC of Down comer 

system (Hose Reel/Terrace Pump & Accessories) at CPPC, Bhopal as per Schedule-I, to this 

agreement and has caused Drawings, Bills of Quantities and Specification describing the work to be 

done, prepared by M/s ---------------- 

-     (hereinafter called “the Architects”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages   to    (inclusive) and 

the Specifications as stated have been signed by or on behalf of the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the 

Conditions of Contract and further subject to the Special Conditions set forth in Schedule-II hereto 

attached (hereinafter collectively referred to as “the said Conditions”) as per the said Drawings and as 

described in the said Specification and included in the said Bills of Quantities for the sum of Rupees 
 

 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees to 

be paid at the time and in the manner set forth in the said Conditions, the Contractor shall upon 

and subject to the said Drawings and described in the said Specification and Bills of Quantities. 

2. The  Employer  shall  pay  to   the   Contractor   the   said   sum   of  Rs. 

   Or such other sum as shall become payable hereunder at the times and in the 

manner specified hereinafter. 

3. The term “The Architects” in the said conditions shall mean M/s -----------------or in the event 

of their ceasing to be Architects for the purposes of this Contract, such other persons as shall 

be nominated for that purpose by the Employer, not being a person to whom the contractor 

shall object for reasons considered to be sufficient by the Employer mentioned in the said 

Conditions. Provided always that no persons subsequently appointed to be Architects under this 

Contract shall be entitled to disregard or overrule any decision or approval or direction given or 

expressed by the Architects for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed as 

forming part of this agreement, and the parties hereto shall respectively abide by and submit 

themselves to the conditions and stipulations and perform the agreement on their parts 

respectively in such Conditions, Specifications and Priced Bills of Quantities contained. 

5. This agreement is subject to jurisdiction of courts in Bhopal only. 

6. The Asstt. General Manager or Chief Manager (Premises & Estate), LHO, Bhopal shall 

exercise powers on behalf of the said Employer for the purpose of the Contract Agreement. 

7. Whereas both the parties agree to sign the following annexure Annexed to this Agreement in 

token of their acceptance. 

(i) Agreement 

(ii) General Conditions of contract. 

(iii) Special Condition of Contract. 

(iv) Safety Codes. 
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(v) Specifications. 

(vi) Material Testing & Their Frequency. 

(vii) List of Approved Makes/ Brands 

(viii) Priced Bill of Quantities. 

(ix) Drawings. 

8. The Bank shall pay the contractor such sum as shall become payable hereunder at the times 

and in the manner specified in the said Conditions mentioned in the General Conditions of 

Contract. 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the works 

within 60 Days from the date of handing over site or 15 days from the date of issue of letter 

of acceptances, whichever is later. The Contractor agrees and has deposited the sum of Rs. 

 by way of Initial Security Deposit for due fulfillment of this Contract for the Works. 

It is agreed that the Security Deposit shall be deducted from each running bills and refunded to 

the contractor as per clause 2 of the General Conditions of the Contract Annexed herewith. 

10. Whereas it is agreed that the earnest money amounting to 7200.00 deposited by the 

Contractor. 

11. Whereas Shri is the accredited representative(s) of the Contractor who 

would be responsible for taking instructions from the Employer in relation to the Works. The 

Contractor agrees to pay Sales Tax or any other Tax on material or finished works like Works 

Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of the Works 

and the Employer will not entertain any claim whatsoever in this report nor the 
Employer shall be responsible to pay any Tax as mentioned above. If due to non – 
payment of any of the aforesaid Tax or other Taxes connected with the Works, the 

Contractor suffers any loss or damages occurred to the Contractor and the Employer 
will be entitled to claim damages from the contractor for non-completion of the Work 

within 12 calendar months stipulated in Para 9, above. 

12. Whereas the Contractor hereby declares the list of all the relative working with the Employer 

which is annexed herewith. 

OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

OR 

Whereas the Contractor declares that he has associated himself with the agencies of the 

appropriate classes of person for Sanitary and Water Supply Installation etc. or any other 

specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned 

shall form basis of this Contract and the decision of AGM PREMISES, Premises & Estate 

Department, Local Head Office, Hoshangabad Road, Arera Hills, Bhopal- 462011 for the 

time being as mentioned in the Conditions of Contract in reference to all matters of dispute as 

to material, workmanship or account and as to the intended interpretation of the clauses of the 

Agreement or any of the document attached hereto shall be final and binding on both parties 

and may be made rule of the court. 

13. The work comprises of the “SITC of Down comer system (Hose Reel/Terrace Pump & 

Accessories) at CPPC, Bhopal” as mentioned above and all subsidiary and other works 

connected therewith on the same site as may be ordered to be done from time to time by AGM 
PREMISES, Premises & Estate Department, Local Head Office, Hoshangabad 

Road, Arera Hills, Bhopal- 462011  for the time being even though such works may not 

have been shown on the , Plans or described in the said Specifications or Schedule of Quantities 

of various classes of Work to be done. 

14. The Employer through the AGM PREMISES, Premises & Estate Department, Local 
Head Office, Hoshangabad Road, Arera Hills, Bhopal- 462011  reserves himself the 
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right of altering the Plans, Drawings and nature of Work of adding to or omitting any items of 

work or having portions of the same carried out departmentally or otherwise and such 

alterations or variations shall be carried out without prejudice to this Contract. 

15. All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen in Bhopal and only the courts of Bhopal shall have jurisdiction to determine the same. 

16. The several parts of this Contract have been read to us and fully understood by us. 

In Witness whereof the parties above named have executed these presents today and year first 

hereinabove written. 

 

 

 

Signed, Sealed and Delivered by: 

 

 

 

 

Authorized Representative of Employer Authorized Representative of Contractor 
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SCHEDULE I 
 

 

SITC of Down comer system (Hose Reel/Terrace Pump & Accessories) at CPPC, Bhopal. All as 

described in Tender and Drawings inclusive hereto as Specifications. 

 

SCHEDULE II 
 

 

The following Letters/ Correspondence form a part of Agreement: 

1. 

2. 

3. 

 

 

 

As witness our hands the day and year first written above, 

In presence of 

 

 

 

 

Signature: Signature by the said Employer 

Name: Name: 

 

Occupation: Designation: 

 

Address: Address: 

 

 

 

In presence of 

 

 

Signature: Signature by the said Contractor 

 

Name: Name: 

Occupation: Designation: 

 

Address: Address: 
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GENERAL CONDITIONS OF CONTRACT 

 
1.0 Definitions: 

“Contract means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between State Bank of India (client) and the contractor, together with the 

documents referred therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the architects/ Bank and all these documents taken 

together shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, 

Madame Cama Road, Mumbai-400021 and includes the client’s representatives, successors and 

assigns. 

‘Architects/ Consultants’ shall mean M/s-------------------------------------. ‘Site Engineer’ 

shall mean an Engineer appointed by the Bank as their representative to give instructions to 

the contractors. 

1.1.2 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 

composing the firm or company and the permitted assignees of such individual or firms of 

company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 

“Scope of work” and/ or to be executed in accordance with the contract and includes materials, 

apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the 

contract. 

1.1.3 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

1.1.4 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 

Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as stipulated 

in the letter of acceptance of tender subject to such additions thereto or deductions there from 

as may be under the deductions there from as may be made under the provision herein after 

contained. 

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 

thereof as may time to time be furnished or approved by the Architect/ Bank Engineer “Month” 

means calendar month. 

1.1.6 “Week” means seven consecutive days. 

1.1.7 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

2.0 Total Security Deposit 

Total Security Deposit comprise of 

Initial Security Deposit 

Retention Money 

a) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of 

D/D drawn on any scheduled Bank and shall be deposited within 7 days from the date of 

acceptance of tender. 

b) Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention money 

shall be deducted from the running account bill at the rate of 10% of the gross value of work 

done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD 
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plus Retention Money shall both together not exceed 5% of the contract value. 50% of the total 

security deposit shall be refunded to the contractor without any interest on issue of Virtual 

Completion certificate by the Architect / consultant. The balance 50% of the total security 

deposit shall be refunded to the contractors without interest within fifteen days after the end of 

defects liability period provided the contractor has satisfactorily attended to all defects in 

accordance with the conditions of contract including site clearance. 

c) Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0  Errors, Omissions and Discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on 

the drawings or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 

correspondence one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities 

of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 

 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in strictly 

accordance with this contract and with the directions of and to the satisfaction of the Bank to 

be communicated through the Architect/ Bank Engineer. The Architect/ Bank Engineer at the 

directions of the Bank from time to time issue further drawings and/ or written instructions, 

details directions and explanations which are hereafter collectively referred to as Architect’s/ 

Consultant’s instructions in regard to the variation or modification of the design, quality or 

quantity of work or the addition or omission or substitution of any work. Any discrepancy in the 

drawings or between the BOQ and / or specifications. The removal from the site of any material 

brought thereon by the contractor and any substitution of any other materials therefore the 

removal and / or re-execution of any work executed by him. The dismissal from the work of 

any person employed / engaged thereupon. 

i) Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly 

or through the architect by registered post or otherwise depositing at the address of the 

contractor as given in the tender to enter into a Contract for the execution of the work as per 

the terms of the tender. The letter of acceptance shall constitute a binding contract between 

the SBI and the contractor. 

ii) Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign 

an agreement in a non-judicial stamp paper of appropriate value. 

6.0 Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its architects / 

consultants are the properties of the SBI. They are not to be used on other work. 

7.0 Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of work. All 

such drawings and instructions shall be consistent with the contract documents, true 

developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare a detailed 

programmer schedule indicating therein the date of start and completion of various activities 
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on receipt of the wok order and submit the same to the SBI through the architect / consultant. 

8.0 Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed 

over to the contractors. 

9.0 Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 

complete the work and clear the site including vacating their office on or before the contracted 

or extended date or completion without justification in support of the cause of delay, he may 

be called upon without prejudice to any other right of remedy available under the law to the 

SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract 

value per week which is subject to a maximum of 5% of the contract value. 

10.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 

water, power, tools, equipment transportation and any other facilities that are required for the 

satisfactory execution and completion of the work. Unless or otherwise specified all materials 

shall be new and both workmanship and materials shall be of best quality. The contractor shall 

at all times enforce strict discipline and good order among his employees and shall not employ 

on the work any unfit person or anyone not skilled in the work assigned to him. Workman whose 

work or behavior is found to be unsatisfactory by the SBI/ Architect/ Bank Engineer he shall be 

removed from the site immediately. 

11.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor 

at his own expenses. The contractor shall give notices and comply with regulations, laws, and 

ordinances rules, applicable to the contract. If the contractor observes any discrepancy between 

the drawings and specifications, he shall promptly notify the SBI in writing under intimation of 

the Architect/ Bank Engineer. If the contractor performs any act which is against the law, rules 

and regulations he shall meet all the costs arising there from and shall indemnify the SBI any 

legal actions arising there from. 

12.0 Setting out Work: 

The contractor shall set out the work and shall be responsible for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment of 

all parts thereof and get it approved by the Architect/ Bank Engineer before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the works, 

irrespective of the fact that the layout had been approved by the Architect/ Bank Engineer the 

contractor shall be responsible for the same and shall at his own expenses rectify such error, if 

so, required to satisfaction of the SBI. 

13.0 Protection of Works and Property: 

The contractor shall continuously maintain adequate protection of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 

make good any such damage, injury, loss, except due to causes beyond his control and due to 

his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor 

shall take all precautions for safety and protections of his employees on the works and shall 

comply with all applicable provisions of Govt. and local bodies safety laws and building codes to 

prevent accidents, or injuries to persons or property on, about or adjacent to his place of work. 

The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy may 

take in joint names of the contractor and the SBI and the original policy may be lodged with 

the SBI. 

14.0 Inspection of Work: 

The SBI/ Architect/ Bank Engineer or their representatives shall at all reasonable times have 

free access to the work site and/ or to the workshop, factories, or other places where materials 
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are lying or from where they are obtained and the contractor shall give every facility to the SBI/ 

Architect / consultant and their representatives necessary for inspection and examination and 

test of the materials and workmanship. No person unless authorized by the SBI/ Architect / 

Consultant except the representative of Public authorities shall be allowed on the work at any 

time. The proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 

Commission. 

 

15.0 Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall not 

directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or 

share thereof or interest therein without the written consent of the SBI through the architect 

and no undertaking shall relieve the contractor from the responsibility of the contractor from 

active superintendence of the work during its progress. 

16.0 Quality of Materials, Workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with Architect/ Bank Engineer instructions and shall be subject from time to 

time to such tests as the Architect/ Bank Engineer may direct at the place of manufacture or 

fabrication or on the site or an approved testing laboratory. The contractor shall provide such 

assistance, instruments, machinery, labour, and materials as are normally required or 

examining measuring sampling and testing any material or part of work before incorporation in 

the work before incorporation in the work or testing as may be selected and required by the 

Architect / Consultant. 

ii) Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be 

supplied by the contractor without any extra charges. If certain items proposed to be used are 

of such nature that samples cannot be presented or prepared at the site detailed literature/ test 

certificate of the same shall be provided to the satisfaction of the Architect/ Bank Engineer. 

Before submitting the sample / literature the contractor shall satisfy himself that the material/ 

equipment for which he is submitting the sample/ literature meet with the requirement of tender 

specification. Only when the samples are approved in writing by the architect / consultant the 

contractor shall proceed with the procurement and installation of the particular material / 

equipment. The approved samples shall be signed by the Architect / Consultant for identification 

and shall be kept on record at site office until the completion of the work for inspection / 

comparison at any time. The Architect / Consultant shall take reasonable time to approve the 

sample. Any delay that might occur in approving the samples for reasons of its not meeting the 

specifications or other discrepancies inadequacy in furnishing samples of best qualities from 

various manufacturers and such other aspects causing delay on the approval of the materials / 

equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

The cost / expenditure required for the tests shall be borne by the contractor if such test is 

intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either If so intended by or provided 

for or (in the cases above mentioned) is not so particularized, or though so intended or provided 

for but ordered by the Architect / Consultant to be carried out by an independent person at any 

place other than the site or the place of manufacture or fabrication of the materials tested or 

any Government / approved laboratory, then the cost of such test shall be borne by the 

contractor. 

17.0 Obtaining Information Related to Execution of Work 

No claim by the contractor for additional payment shall be entertained which is consequent 

upon failure on his part to obtain correct information as to any matter affecting the execution 

of the work nor any misunderstanding or the obtaining incorrect information or the failure to 
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obtain correct information relieve him form nay risks or from the entire responsibility for the 

fulfillment of contract. 

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the works 

and as long, thereafter, as the Architect / consultant may consider necessary until the expiry 

of the defects liability period stated hereto. 

19.0 Quantities 

i) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard Method of Measurements and quantities. The rate 

quoted shall remain valid for variation of quantity against individual item to any extent subject 

to maximum variation of the contract value by 25%. The entire amount paid under Clause 20, 

21 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 

shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he required 

the work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the Architect in taking such measurements and calculations and to 

furnish all particulars or to give all assistance required by any of them. Such measurements 

shall be taken in accordance with the Mode of measurements detailed in the specifications. The 

representative of the Architect / Consultant shall take joint measurements with the contractor’s 

representative and the measurements shall be entered in the measurement book. The 

contractor or his authorised representative shall sign all the pages of the measurement book in 

which the measurements have been recorded in token of his acceptance. All the corrections 

shall be duly attested by both representatives. No over writings shall be made in the M book 

should the contractor not attend or neglect or omit to depute his representative to take 

measurements then the measurements recorded by the representative of the Architect / 

consultant shall be final. All authorised extra work, omissions and all variations made shall be 

included in such measurement. 

21.0 Variations 

No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate 

the contract. In case the SBI / Architect / Consultant thinks proper at any time during the 

progress of works to make any alteration in, or additions to or omissions from the works or any 

alteration in the kind or quality of the materials to be used therein, the Architect / Consultant 

shall give notice thereof in writing to the contractor or shall confirm in writing within seven days 

of giving such oral instructions the contractor shall alter to, add to, or omit from as the case 

may be in accordance with such notice, but the contractor shall not do any work extra to or 

make any alterations or additions to or omissions from the works or any deviation from any of 

the provisions of the contract, stipulations, specifications or contract drawings without previous 

consent in writing of the Architect / Consultant and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the Architect / Consultant and the same 

shall be added to or deducted from the contract value, as the case may be. 

22.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of 

the Architect/ Bank Engineer with the concurrence of the SBI as herein mentioned. Any such 

extra is herein referred to as authorised extra and shall be made in accordance with the following 

provisions. 

a) i) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work priced 

herein. 

b) Rates for all items, wherever possible should be derived out of the rates given in the priced 

BOQ. 

c) The net prices of the original tender shall determine the value of the items omitted, provided if 
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omissions do not vary the conditions under which any remaining items of works are carried out, 

otherwise the prices for the same shall be valued under sub-clause (c) hereunder. 

d) Where the extra works are not of similar character and /or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works 

are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 

inform the Architect / consultant of the rate which he intends to charge for such items of work, 

duly supported by analysis of the rate or rates claimed and the Architect / Consultant shall fix 

such rate or prices as in the circumstances in his opinion reasonable and proper, based on the 

market, rate. 

e) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 

accordance with the local day work rates and wages for the district; provided that in either case, 

vouchers specifying the daily time (and if required by the Architect / Consultant) the workman’s 

name and materials employed be delivered for verifications to the Architect / consultant at or 

before the end of the week following that in which the work has been executed. 

f) It is further clarified that for all such authorised extra items where rates cannot be derived from 

the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 

market rate basis” for material, labour, hire / running charges of equipment and wastage etc. 

plus 15% towards establishment charges, contractor’s overheads and profit. Such items shall 

not be eligible for escalation. 

23.0 Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be completed 

within six months of the virtual completion of the work. 

24.0 Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction of the 

Architects/ SBI, the contractor shall ensure that the following works have been completed to 

the satisfaction of the Architects / SBI. 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 

a) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever brought 

upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated 

in the permanent works. 

b) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI 

and shall clear, level and dress, compact the site as required by the SBI. 

c) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 

SBI. 

d) Shall hand over the work in a peaceful manner to the SBI. 

e) All defects / imperfections have been attended and rectified as pointed out by the SBI to the 

full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 

entitled to apply to the Architect / consultant is satisfied of the completion of the work. Relative 

to which the completion certificate has been sought, the Architect / consultant shall within 

fourteen (14) days of the receipt of the application for virtual completion certificate, issue a 

VCC in respect of the work for which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 

under the contract including the contractor’s liability for defects liability period nor shall the 

issuance of VCC in respect of the works or work at any site be construed as a waiver of any 

right or claim of the SBI against the contractor in respect of works or work at the site and in 

respect of which the VCC has been issued. 
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25.0 Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site 

for execution of any work not included in the scope of this contract which it may desire to have 

carried out by other persons simultaneously and the contractor shall not only allow but also 

extend reasonable facilities for the execution of such work, the contractor, however, shall not 

be required to provide any plant or material for the execution of such work except by special 

arrangement with the SBI. Such work shall be carried out in such manner as not to impede the 

progress of the works included in the contract. 

26.0 Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 

insure in the joint names of the SBI and the contractor against all loss of damages from 

whatever cause arising other than the excepted risks, for which he is responsible under the 

terms of contract and in such a manner that the SBI and contractor are covered for the period 

stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss 

or damage arising from a cause, occurring prior to the period of maintenance for loss or damage 

arising from a cause, occurring prior to the commencement of the period of maintenance and 

for any loss or damage occasioned by the contractor in the course of any operations carried out 

by him for the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works 

at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required produce 

to the Architect / consultant the policy if insurance and the receipts for payment of the current 

premiums. 

26.2 Damage to Persons and Property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or 

physical damage to any property whatsoever which may arise out of or in consequence of the 

execution and maintenance of he works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any compensation 

of damages for or with respect to: 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any 

lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 

agents, employees or other contractors not being employed by the contractor or for or in respect 

of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 

relation thereto or where the injury or damage was contributed to by the contractor, his 

servants or agents such part of the compensation as may be just and equitable having regard 

to the extent of the responsibility of the SBI, their employees, or agents or other employees, 

or agents or other contractors for the damage or injury. 

 

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the matters referred to in the provision 

sub-clause 26.2 of this clause. 
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26.4 Contractor’s Superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claim made under or action brought against 

SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct 

any litigation that may arise there from, provided that the contractor shall not be liable to 

indemnify the SBI if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Architect / Consultant in this behalf. 

26.5 Third Party Insurance 

26.5.1 Before commencing the execution of the work the contractor but without limiting his obligations 

and responsibilities under clause 26.0 of GCC shall insure against his liability for any material 

or physical damage, loss or injury which may occur to any property including that of SBI or to 

any person, including any employee of the SBI, by or arising out of the execution of the works 

or in the carrying out of the contract, otherwise than due to the mattes referred to in the 

provision to clause 26.0 thereof. 

26.5.2 Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The 

contractor shall, whenever required. Produce of the Architect / consultant the policy or policies 

of insurance cover and receipts for payment of the current premiums. 

26.5.3 The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per 

occurrence with the number of occurrences limited to four. After each occurrence contractor 

will pay additional premium necessary to make insurance valid for four occurrences always. 

26.6 Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury 

resulting from any act or default of the SBI or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBI against all such damages and compensation, save and 

except as aforesaid, and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. 

26.6.1 Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the 

whole of the time that any persons are employed by him on the works and shall, when required, 

produce to the architect / consultant such policy of insurance and receipt for payment of the 

current premium. Provided always a that, in respect of any persons employed by any sub- 

contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 

satisfied if the sub-contractor shall be insured against the liability in respect of such persons in 

such manner that SBI in indemnified under the policy but the contractor shall require such sub- 

contractor to produce to the Architect / Consultant when such policy of insurance and the receipt 

for the payment of the current premium. 

26.6.2 Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such 

case the SBI may effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount so 

paid by the SBI as aforesaid from any amount due or which may become due to the contractor, 

or recover the same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such default, 

the employer shall be entitled to deduct from any sums payable to the contractor the amount 
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of any damages costs, charges, and other expenses paid by the SBI and which are payable by 

the contractors under this clause. The contractor shall upon settlement by the insurer of any 

claim made against the insurer pursuant to a policy taken under this clause, proceed with due 

diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the insurer in respect of such damage shall be paid to the contractor and the 

contractor shall not be entitled to any further payment in respect of the expenditure incurred 

for rebuilding or repairing of the materials or goods destroyed or damaged. 

27.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or 

three days from the date of issue of letter of acceptance of the tender by the SBI whichever is 

later. 

28.0 Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work 

shall be completed within a period of 60 Days from the date of commencement. If required in 

the contract or as directed by the Architect / Consultant. The contractor shall complete certain 

portions of work before completion of the entire work. However the completion date shall be 

reckoned as the date by which the whole work is completed as per the terms of the contract. 

29.0 Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control 

of the contractor, the Architect/consultant may submit a recommendation to the SBI to grant a 

fair and reasonable extension of time for completion of work as per the terms of contract. If the 

contractor needs an extension of time for the completion of work or if the completion of work 

is likely to be delayed for any reasons beyond the due date of completion as stipulated in the 

contract, the contractor shall apply to the SBI through the Architect / Consultant in writing in 

detail and his justification if any, for the delays. The Architect/Consultant shall submit their 

recommendations to the SBI in the prescribed format for granting extension of time. While 

granting extension of time the contractor shall be informed the period-extended time which will 

qualify for levy of liquidated damages. For the balance period in excess of original stipulated 

period and duly sanctioned extension of time by the SBI the provision of liquidated damages as 

stated under clause10.0 of Instructions to the Tenderers shall become applicable. Further the 

contract shall remain in force even for the period beyond the due date of completion irrespective 

whether the extension is granted or not. 

30.0 Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 

and speed of execution and maintenance of the works are to be of a kind and conducted in a 

manner to the satisfaction of the Architect / Consultant should the rate of progress of the work 

or any part thereof be at any time be in the opinion of the Architect / consultant too slow to 

ensure the completion of the whole of the work by the prescribed time or extended time for 

completion the Architect / Consultant to expedite progress so as to complete the works by the 

prescribed time or extended time. Such communications from the Architect / Consultant neither 

shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled 

to raise any claims arising out of such directions. 

31.0 Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save 

as herein provided be carried on during the night or on holidays without the permission in 

writing of the Architect/ Bank Engineer, save when the work is unavoidable or absolutely 

necessary for the saving of life or property or for the safety of the work in which case the 

contractor shall immediately advise the Architect/ Bank Engineer. However the provisions of 

the clause shall not be applicable in the case of any work which becomes essential to carry by 

rotary or double shifts in order to achieve the progress and quality of the part of the works 

being technically required/ continued with the prior approval of the Architect/ Bank Engineer at 

no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance. 
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32.0 No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work 

for any reason whatsoever and hence not required the whole or any part of the work to be 

carried out. The Architect/ Bank Engineer shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the work fully but which he did 

not derive in consequence of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually 

and bonafide brought to the site of the work by the contractor and rendered surplus 

as a result of the abandonment, curtailment of the work or any portion thereof and then taken 

back by the contractor, provided however that the Architect/ Bank Engineer shall have in such 

cases the option of taking over all or any such materials at their purchase price or a local current 

rate whichever is less. 

“In case of such stores having been issued for SBI stores and returned by the contractor to 

stores, credit shall be given to him at the rates not exceeding those at which were originally 

issued to the contractor after taking into consideration and deduction for claims on account of 

any deterioration or damage while in the custody of the contractor and in this respect the 

decision of Architect/ Bank Engineer shall be final. 

 

33.0 Suspension of Work 

i) The contractor shall, on receipt of the order in writing of the Architect/ Bank Engineer (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any 

part thereof for such time and in such manner as Architect/ Bank Engineer may consider 

necessary so as not to cause any damage or injury to the work already done or endanger the 

safety thereof for any of following reasons. 

a) One account any default on the part of the contractor, or 

b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or for safety of the works or part thereof. 

c) The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Architect/ Bank 

Engineer. 

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be 

entitled to an extension of time equal to the period of every such suspension. No compensation 

whatsoever shall be paid on this account. 

34.0 Action when the whole Security Deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit the 

Architect / consultant shall have the power to adopt any of the following course as they may 

deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect/ 

Bank Engineer shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 

the work, debiting the contractor with the cost of the labour and materials (the cost of such 

labour and materials as worked out by the Architect /Consultant shall be final and conclusive 

against the contractor) and crediting him with the value of the work done, in all respects in the 

same manner and at the same manner and at the same rates as if it had been carried out by 

the contractor under the terms of this contract the certificate of Architect/ Bank Engineer as to 

the value of work done shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
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out of his hands, to give it to another contractor to complete in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the original contractor, if 

the whole work had been executed by him (of the amount of which excess the certificates in 

writing of the Architects/ Consultant shall be final and conclusive) shall be borne by original 

contractor and may be deducted from any money due to him by SBI under the contract or 

otherwise, or from his security deposit or the proceeds of safe thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any material or entered into any engagements or make any advances on account of, 

or with a view to the execution of the work or the 

performance of the contract and in case the contract shall be rescind under the provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work 

thereto for actually performed under this contract, unless, and until the Architect/ Bank 

Engineer will have certified in writing the performance of such work and the value payable in 

respect thereof, and he shall only be entitled to be paid the value so certified. 

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 

an insolvent or being an incorporated company shall have an order for compulsory winding up 

voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 

such acts of insolvency or winding up shall be unable within seven days after notice to him to 

do so, to show to the reasonable satisfaction of the Architect/ Bank Engineer that he is able to 

carry out and fulfil the contract, and to give security therefore if so required by the Architect/ 

Bank Engineer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 

to be issued or shall suffer any payment under this contract to be attached by or on behalf of 

any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect / consultant or shall charge or encumber this contract or any payment due to which 

may become due to the contractor thereunder: 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for days after receiving from the SBI through the Architect/ 

Bank Engineer written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon, or has failed to remove 

the materials from the site or to pull down and replace work within seven days after written 

notice from the SBI through the Architect/ Bank Engineer that the said materials were 

condemned and rejected by the Architect/ Bank Engineer under these conditions; or has 

neglected or failed persistently to observe and perform all or any the acts, matters or things by 

this contract to be observed and performed by the contractor for seven days after written notice 

shall have been given to the contractor to observe or perform the same or has to be determent 

of good workmanship or in defiance of the SBI’s or Architect’s/ Consultant’s instructions to the 

contrary subject any part of the contract. Then and in any of said cases the SBI and or the 

Architect/ Bank Engineer, may not withstanding any previous waiver, after giving seven days’ 

notice in writing to the contractor, determine the contract, but without thereby affecting the 

powers of the SBI or the Architect/ Bank Engineer or the obligation and liabilities of the 

contractor the whole of which shall continue in force as fully as if the contract had not been so 

determined and as if the works subsequently had been executed by or on behalf of the 

contractor. And further the SBI through the Architect/ Bank Engineer their agents or employees 

may enter upon and take possession of the work and all plants, tools, scaffoldings, materials, 

sheds, machineries lying upon the premises or on the adjoining lands or roads use the same by 

means of their own employees or workmen in carrying on and completing the work or by 

engaging any other contractors or persons to complete the work and the contractor shall not in 

any was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 

other persons employed for completing and finishing or using the materials and plant for the 
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works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the architect 

/ consultant shall give a notice in writing to the contractor to remove his surplus materials and 

plants and should the contractor fail to do so within 14 days after receipt thereof by him the 

SBI sell the same by public auction after due publication, and shall adjust the amount released 

by such auction. The contractor shall have no right to question any of the act of the SBI 

incidental to the sale of the materials etc. 

36.0 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / Consultant 

to the contractor within 14 working days from the date of certificate to the payment from SBI 

from time to time. The SBI shall recover the statutory recoveries towards Income tax, Work 

contract tax as per the prevailing bye laws and other dues including the retention amount from 

the certificate of payment. 

Provided always that the issue of any certificate by the Architect/ Bank Engineer during the 

progress of works or completion shall not have effect as certificate of satisfaction or relieve the 

contractor from his liability under clause. 

The Architect/ Bank Engineer shall have power to withhold the certificate if the work or any part 

thereof is not carried out to their satisfaction. 

The Architect/ Bank Engineer may by any certificate make any corrections required in previous 

certificate. 

The SBI shall modify the certificate of payment as issued by the Architect/ Bank Engineer from 

time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and property 

recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work done by him 

is less than Rs.1 lakh and maximum one bill shall be submitted. The final bill may be submitted 

by contractor within a period of one month from the date of virtual completion and Architect/ 

Bank Engineer shall issue the certificate of payment within a period of two months. The SBI 

shall pay the amount within a period of three months from the date of issue of certificate 

provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

37.0  Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or those conditions or 

otherwise concerning the work or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter. 

ii) If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to 

be made from the contract or raise any dispute, the contractor shall forthwith give notice in 

writing of his claim, or dispute to the AGM PREMISES, Premises & Estate Department, 
Local Head Office, Hoshangabad Road, Arera Hills, Bhopal- 462011 and endorse 

a copy of the same to the Architect, within 30 days from the date of disallowance thereof or the 

date of deduction or recovery. The said notice shall give full particulars of the claim, grounds 

on which it is based and detailed calculations of the amount claimed and the contractor shall 

not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim 

by the contractor unless notice of such claim shall have been given by the contractor to the 

AGM PREMISES, Premises & Estate Department, Local Head Office, 

Hoshangabad Road, Arera Hills, Bhopal- 462011 in the manner and within the time 
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as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in 

respect of any claim not notified to the AGM PREMISES, Premises & Estate 
Department, Local Head Office, Hoshangabad Road, Arera Hills, Bhopal- 

462011  in writing in the manner and within the time aforesaid. 

iii) AGM PREMISES, Premises & Estate Department, Local Head Office, 
Hoshangabad Road, Arera Hills, Bhopal- 462011 shall give his decision in writing on 

the claims notified by the contractor. The contractor may within 30 days of the receipt of the 

decision of the AGM PREMISES, Premises & Estate Department, Local Head Office, 
Hoshangabad Road, Arera Hills, Bhopal- 462011 submit his claims to the conciliating 

authority namely the Circle Development Officer, SBI, Bhopal for conciliation along with all 

details and copies of correspondence exchanged between him and the AGM(P&E). 

iv) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned 

Chief General Manager of the Bank for appointment of an arbitrator to adjudicate the notified 

claims failing which the claims of the contractor shall be deemed to have been considered 

absolutely barred and waived. 

v) Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the differences arising out of the 

notified claims of the contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 

Manager of the Bank, It will also be the objection to any such appointment that the Arbitrator 

so appointed is a Bank Officer and that he had to deal with the matters to which the Contract 

relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or 

unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 

another sole arbitrator shall be appointed in the manner aforesaid by the Chief General 

Manager of the Bank, Such person shall be entitled to proceed with the reference from 

the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by Chief General 

Manager of the Bank, as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 

the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 

Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement 

of claims and counter statement of claims. The venue of the arbitration shall be such place as 

may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if 

required to be paid before the award is made and published, be paid half and half by each of 

the parties. The cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in 

what manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs 

to be so paid. 

38.0  Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions. 

That the water used by the contractor shall be fit for construction purposes to the satisfaction 

of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the arrangement 

made by the contractor for procurement of water in the opinion of the Architect/ Bank Engineer 
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is unsatisfactory. The contractor shall construct temporary well / tube well in SBI land for taking 

water for construction purposes only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangement for drawing and distributing the water at his own 

cost. He has to make necessary arrangements. To avoid any accidents or damages caused due 

to construction and subsequent maintenance of the wells. He has to obtain necessary approvals 

from local authorities, if required, at his own cost. He shall restore the ground to its original 

conditions after wells are dismantled on completion of work or hand over the well to the SBI 

without any compensation as directed by the SBI/ Architect/ Bank Engineer. 

39.0 Power Supply 

The contractor shall make his own arrangements for power and supply / distribution system for 

driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 

running and maintenance of the plants are to include in his tender prices. He shall pay all fees 

and charges required for the power supply and include the same in his tendered rates and hold 

the owner free from all such costs. He has to obtain necessary approval from the appropriate 

authorities, if required. 

40.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property 

of SBI and shall be handed over to Bank immediately. 

41.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date. 

Rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 

the decision of the Architect / consultant shall be final and binding on the contractor. 

 

42.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site of 

work and should produce the same for inspection of SBI/ Architect/ Bank Engineer whenever 

desired by them. The contractor shall also maintain the records / registers as required by the 

local authorities / Govt. from time to time. 

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance 

iv) Register for Bulkage of Sand 

v) Register for Silt Test 

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 

 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by event such as but not to war, hostilities revolution, 

riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 

droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 

reasonable control of the party affected or prevented or delayed. However, a notice is required 

to be given within 30 days from the happening of the even with complete details, to the other 

party to the contract, if it is not possible to serve a notice, within the shortest possible period 

without delay. 
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43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other such cessation and the actual delay incurred 

in such affected activity adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 

be suspended during the continuance of any inability so caused. With the cause, itself and 

inability resulting there from having been removed, the agreed time of completion of the 

respective obligations under this agreement shall stand extended by a period equal to the period 

of delay occasioned by such events. 

43.4  Should one or both parties be prevented from fulfilling the contractual obligations by a state of 

force majeure lasting to a period of 6 months or more the two parties shall each other to decide 

regarding the future execution of this agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 

with the provision of all labour legislation including the latest requirements of all the Acts, laws, 

any other regulations that are applicable to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment 

thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under from time to 

time. 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect / consultant. 

The contractor shall also such report immediately to the competent authority whenever such 

report is required to be lodged by the law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 

 
1.0 Scope of Work 

The scope of work is to carry out SITC of Down comer system (Hose Reel/Terrace Pump & 

Accessories) at CPPC, Bhopal. 

 

2.0 Address of Site 

The site is located at SBI, CPPC, Bhopal. 

3.0 Dimension and Levels 

All dimensions and levels shown on the drawing shall be verified by the contractor on the site 

and he will be held responsible for the accuracy and maintenance of the entire dimension and 

the levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled. 

Large-scale details shall take precedence over small – scale drawing. In case of discrepancy the 

contractor shall ask for clarification from the Architect/ Bank Engineer before proceeding with 

the work. 

 

4.0 Notice of Operation 

The contractor shall not carry out any important operation without the consent in writing from 

the Architect/ Bank Engineer. 

5.0 Construction Records 

The contractor shall keep and provide to the Architect/ Bank Engineer full and accurate records 

of the dimension and positions of all new work and any other information necessary to prepare 

complete drawings recording details of the work as constructed. 

6.0 Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant such 

supports as may be required to protect effectively all structures and protective guards to trees 

which may be endangered by the execution of the works or otherwise take such permanent 

measures as may be required by the Architect to protect the trees and structures. 

7.0 Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days in 

advance to the Architect/ Bank Engineer for approval complete drawings of all temporary works 

he may require for the execution of the works. The contractor shall carry out the modifications 

relating to strength, if required by the Architect/ Bank Engineer may require in accordance with 

the conditions of contract at his own cost. The contractor shall be solely responsible for the 

stability and safety of all temporary works an unfinished works and for the quality of the 

permanent works resulting from the arrangement eventually adopted for their execution. 

 

8.0 Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no extra 

cost and as directed by the Architect/ Bank Engineer. The contractor shall also responsible for 

proper maintenance of this access road and would take all care to see that existing services, if 

any, are maintained in working order at his own cost. The laying and maintaining the temporary 

roads within the site area shall be the contractor’s responsibility and the contractor shall take 

such measures that are necessary and as directed by the Architect/ Bank Engineer. 

 

9.0 Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for providing all 

the water required for the work and the contractor shall make his own arrangements for the 

supply of good quality water suitable for the construction and good quality drinking water for 

their workers. If necessary, the contractor has to sink a tube well / open well and bring water 

by means of tankers at his own cost for the purpose. The SBI will not be liable to pay any charges 
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in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to take power 

and water connections from the temporary water and power supply obtained by the contractor. 

However, the concerned contractor shall make their own arrangements to draw the supply and 

pay directly the actual consumption charges at mutually agreed rates between them. All 

municipal charges for drainage and water connection for construction purposes shall be borne 

by the contractor and charges payable for permanent connections, if any, shall be initially paid 

by the contractor and the SBI will reimburse the amount on production of receipts. 

a) The SBI as well as the Architect / Consultant shall give all possible assistance to the 

contractors to obtain the requisite. 

b) Permission from the various authorities, but the responsibility for obtaining the same in 

time shall be of the contractor. 

10.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, 

sanitary facilities, canteens and other temporary structures for themselves in connection with 

the work at the site own cost after getting the approval from the architect / consultant. 

b) All temporary buildings and facilities as mentioned above shall be removed on completion of 

the work or at any other earlier date as directed by the architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as 

well as running expense shall be borne by the contractor at no extra cost. It is also the 

responsibility of the contractor to obtain statuary approvals for providing the above facilities. 

11.0 Facilities for Contractors’ Employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make his 

arrangements at his own cost for transport where necessary for his staff and workmen to and 

from site of work at his own cost. 

12.0 Lighting of Works 

The contractor shall at all times provide adequate and approved lighting as required for the 

proper execution and supervision and inspection of works. 

13.0 Fire Fighting Arrangements 

i) The contractor shall at all times provide suitable arrangements for the fighting at his own cost. 

For this purpose he shall provide requisite number of fire extinguishers and adequate number 

of buckets, some of which are of be always kept filed with sand and some with water. These 

equipments shall be provided at suitable prominent and easily accessible places and shall be 

properly maintained. 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 

own cost and to the approval of the relevant authorities. The contractor shall make the following 

arrangements at his own cost but not limited to the following : 

a) Proper handling, storage and disposal of combustible materials and waste. 

b) Worked operations which can create fire hazards. 

c) Access for the firefighting equipment’s. 

d) Types, number and location of containers for the removal of surplus materials and 

rubbish. 

e) Type size, number and location of fire extinguishers or other firefighting equipment. 

f) General housekeeping. 
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14.0 Site Order Book 

A site order book shall be maintained at site for the purpose of quick communication between 

the Architect / Bank Engineer. Any communication relating to the works may be conveyed 

through Records in the site order book. Such a communication from one party to the other shall 

be deemed to have been adequately served in terms of contract. Each site order book shall 

have machine numbered pages in triplicate and shall carefully maintained and preserved by the 

contractor and shall be made available to the Architect/ Bank Engineer as and when demanded. 

Any instruction which the Architect/ Bank Engineer may like to issue to the contractor or the 

contractor may like to bring the Architect/ Bank Engineer may like to issue to the Contractor or 

the Contractor may like to bring to the Architect/ Bank Engineer two copies of such instructions 

shall be taken from the site order book and one copy will be handed over to the party against 

proper acknowledgment and the second copy will be retained for their record. 

15.0 Site Meetings 

Site meetings will be held to review the progress and quality evaluation. The contractors shall 

depute a senior representative along with the site representative staff of approved sub- 

contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 

additional review meetings shall be held if required by the Architect/ Bank Engineer. 

16.0 Disposal of Refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 

deposit the same as directed by the Architect/ Bank Engineer at his own cost. It is the 

responsibility of the contractor to obtain from the locate authorities concerned to the effect that 

all rubbish arising out of contractor’s activities at the construction site or any other off- site 

activities borrow pits has been properly disposed off. 

17.0 Contractor to Verify Site Measurement 

The contractor shall check and verify all site measurements whenever requested by other 

specialists contractors of other sub-contractors to enable them to prepare their own shop 

drawings and pass on the information with sufficient promptness as will not in any way delay 

the works. 

18.0 Displaying the Name of the Work 

The contractor shall put up a name board of suitable size as directed by the Architect/ Bank 

Engineer indicating there in the name of the project and other details as given by the Architect/ 

Bank Engineer at his own cost remove the same on completion of work. 

19.0 Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works 

and got them approved by the Architect/ Bank Engineer well in advance. 

 

20.0 As Built Drawings 

i) For the drawing issued to the contractor by the Architect/Consultant. The Architect / Consultant 

will issue two sets of drawings to the contractor for the item for which some changes have been 

made. From the approved drawings as instructed by the SBI / Architect / Consultant. The 

Contractor will make the changes made on these copies and return these copies to the Architect/ 

Bank Engineer for their approval. In case any revision is required or the corrections are not 

properly marked the Architect/ Bank Engineer will point out the discrepancies to the contractor. 

The contractor will have to incorporate these corrections and /or attend to discrepancies either 

on the copies as directed by the Architect/ Bank Engineer and resubmit to him for approval. 

The Architect / Consultant will return one copy duly approved by him. 

ii) For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared 

by him wherever the changes are made by the SBI/ Architect/ Bank Engineer. And submit two 

copies of such modified drawings to the Architect/ Bank Engineer for approval. The Architect/ 

Bank Engineer will return one copy of the approved drawing to the Contractor. 

21.0 Approved Make 

The Contractor shall provide all materials form the list of approved makes at his own cost. The 
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Architect/ Bank Engineer may approve any make / agency within the approved list as given in 

the tender after inspection of the sample / mock up. 

 

22.0 Procurement of Materials 

The Contractor shall make his own arrangements to procure all the required materials for the 

work. All wastage’s and losses in weight shall be to the contractors account. 

23.0 Excise Duty, Taxes, Levies etc. 

The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies, 

royalties, fees cess, or charges in respect of the works including but not limited to sales tax, 

tax on works contract excise duty, and octroi, payable in respect of materials, equipment’s plant 

and other things required for the contact. All of the aforesaid taxes except GST, duties, levies, 

fees and charges shall be to the contractors account and the SBI shall not be required to pay 

any additional or extra amount on this account. Variation of taxes, duty fees, levies etc if any, 

till completion of work shall be deemed to be included in the quoted in the quoted rates and no 

extra amount on this account. Variation of taxes, duties, fees, levies, etc if any till completion 

of work shall be deemed to be included in the quoted rates and no extra claim on this account 

will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 

under as statue or law during the currency of contract the same shall be borne by the contractor. 

24.0 Acceptance of Tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are 

not to bind to accept the lowest or any tender and the tenderer shall have no right to question 

the acts of the SBI. However, the adequate transparency would be maintained by the SBI. 
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SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all, When a ladder is used an extra Mazdoor shall 

be engaged for holding the ladder and if the ladder is used for carrying materials as well suitable foot holds 

and hand holds shall be provided on the ladder and ladder shall be given an inclination not steeper than ¼ 

to 1 (¼ horizontal and 1 vertical). 

2. Scaffolding or staging more than 3.6 m above the ground or floor, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached bolted, braced and 

otherwise secured at least 90 cm high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such opening as may be necessary 

for the delivery of the materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

3. Working platform, gangways should be so constructed that they should not sag unduly or unequally and 

if the height of the platform or the gangway or the stairway is more than 3.6 m above ground level or floor, 

they should be closely boarded, should have adequate with and should be suitable fastened as described in 

Clause No. 2 above. 

4. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall 

be three feet. 

5. Safe means of access shall be provided to all working platform and other working place every ladder shall 

be securely fixed. No portable single ladder shall be over 9 m in length while the width between side rails 

in hung ladder shall in no case be less than 20 cm for ladder up to and including 3 m in length. For longer 

ladder this width should be increased at last 20 mm for each additional meter of length. Uniform step spacing 

shall not exceed 30 cm. Adequate precautions shall be taken to prevent danger from electrical equipment. 

No materials on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience 

to any person or the public. The contractor shall provide all necessary fencing and lights to protect the public 

from accident and shall be found to bear the expenses or defense of every suit, action or other proceedings 

at law that may be brought by any person for injury sustained owing to neglect of the above precautions and 

to pay any damages and cost which may be awarded in any such suit, action or proceedings to any such 

persons or which may with the consent of the contractor be paid to compromise any claim by any such 

person. 

7. All necessary personal safety equipment as considered adequate by the Engineer-In-Charge should be 

kept available for the use of the persons employed on the site and maintained in a condition suitable for 

immediate use and the contractor should take adequate steps to ensure proper use of equipment by those 

concerned. 

a) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious 

to the eyes shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder's protective eye sight lens. 

d) Stone breakers shall be provided with protective goggles and protective clothing and seated as 

sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use the Con-tractor shall ensure that 

the manhole covers are opened and are ventilated at least for an hour before the works are allowed to get 

into the manholes and manholes so opened shall be cordoned off suitable raining and provided with warning 

signals or boards to prevent accident to the public. 

f) The contractor shall not employ men below the age of 18 years and women on the work of painting with 

products containing lead in any form. Whenever men above the age of 18 are employed on the work of lead 

painting the following precautions should be taken. (i) No paint containing lead or lead products shall be 

used except in the form of paste or readymade paints. (ii) Suitable face masks should be supplied for use by 
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the workers when paint is applied in the form of spray on a surface having lead paint dry rubbed and 

scrapped. (iii)Overalls shall be supplied by the contractors to the workman and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work. 

8. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform 

to the following standards or conditions. a) (i) These shall be of good mechanical constriction, sound 

material and adequate strength and free from patent defect and shall be kept in good repair and in good 

working order. (ii) Every rope used in hoisting or lowering materials or as a means or suspension shall be 

of durable quality adequate strength and free from patent defects. b) Every crane or hoisting appliance 

operator shall be properly qualified and no person under the age of 21 years should be in charge of any 

hoisting machine including any scaffold or which given single to operator. c) In case of every hoisting 

machine and of every crane ring hook, shackle survival and pulley block used in hoisting or as means 

suspension the safe working load shall be ascertained by adequate means. Every hoisting machine and all 

gear referred to above shall be plainly; marked with the safe working load in case of hoisting machine having 

variable safe working load each safe working load of the conditions under which it is applicable shall be 

clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing. d) In case of departmental machines, the 

safe working load shall be notified by the Electrical Engineer-In-Charge. As regards contractors machine 

the contractors shall notify the safe working load of the machine to the Engineer-In- Charge whenever he 

brings any machinery to site of work and get it verified by the Electrical Engineer concerned. 

9. Motors Gearing, Transmission, Electric wiring and other dangerous part of hoisting appliance should be 

provided with efficient safeguards, hoisting appliances should be provided with such mean as will reduce to 

minimize the risk of any accidental descent of the load, adequate precaution should be taken to minimize 

the risk of any part of suspended load becoming accidentally displaced. When worker employed is on 

electrical installations which are already energized insulating mates, wearing apparel, such as gloves sleeves 

and both as may be necessary should be provided. The workers should not wear any rings, watches and carry 

keys or other material which are good conductors of electricity. 

10. All scaffold ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 

facilities should be provided at or near places or work. 

11. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements by the contractor shall be open to inspection by the labor officer/ Engineer-In-Charge of the 

department or their representative. 

12. Notwithstanding the above clauses from 1 to 11 there is nothing in these to exempt the contractor from 
the operation of any other Act/Rule in force in the Republic of India. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 
 

 

 
C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill    

were made have been taken jointly on and are recorded at pages of 

Measurement Book No.   . 

 

 

 

 

 

 

 
Date & Signature of 

Contractor 

Date & Signature of 

Architect’s Representative 

Date & Signature 

of Site Engineer 

 (Seal)  

 

 

 

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications. 

 

 

 

 

 

 

 

 

ARCHITECT SITE ENGINEER/ BANK’s ENGINEER 
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RUNNING A/C BILL 

 

Name of Contractor/Agency:    

Name of Work:     

Sr. No. of this Bill:    

No. and Date of Previous Bill.     

Reference to Agreement No.     

Date of Written Order to Commence.  

Date of Completion as per Agreement.   

 

 
Sr. 

No. 

 

 

Item 

descri 

ption 

 

U
n

it
 

Rate 

(Rs.) 

As per Tender Upto Previous 

R/A Bill 

Upto Date 

(Gross) 

Present 

Bill 

Remark 

s 

Qty. Amt. 

(Rs.) 

Qty. Amt. 

(Rs.) 

Qty. Amt. 

(Rs.) 

Qty 

. 
Amt. 

(Rs.) 

1. 2. 3. 4 
. 

5. 6. 7. 8. 9. 

             

 

Note: 1. If Part Rate is allowed for any Item, it should be Net value since Indicated with reasons for 

allowing such a Rate. Previous Bill. 
2. If Ad-hoc Payment is made, it should be mentioned specifically. 

 

 

Date & Signature of Contractor. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of the Contractor 

2. Name of the Work as given in the Agreement 

3. Agreement W O 

4. Tender Amount 

5. Date of Commencement of Work 

6. Period allowed for Completion as per Agreement 

7. Date of Completion as per Agreement 

8. Period for which Extension of Time has been given 

 

Date Month Year 

a) 1st Extension vide Bank’s Letter No 

b) 2nd Extension vide Bank’s Letter No 

c) 3rd Extension vide Bank’s Letter No 

 

Reasons for which extensions have been previously given (Copies 
of the previous applications should be attached) 

 
Period for which extension is applied for and the reasons thereof 

including hindrances, time for extra work assigned, if any etc. 
 

 
 
 

 

 
Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work : Date of State of Work : 

 

Name of Contractor : Period of Completion : 

 
Agreement No : Date of Completion : 

 

Sr 

No 

Nature of 

Hindrance 

Date of 

occurrence 
of 

Hindrance 

Date of 

which 
Hindrance 

was 
removed 

Period of 

Hindrance 

Signature 

SE / PE 

Remarks 

1 2 3 4 5 6 7 

       

       

       

       

 

 
 

 
 
 

 
 

 
 
 

 
 

 

 

SE = Site Engineer 

PE = Project Engineer 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

 

Total Value of Materials at Site 

 

Secured Advance @………………………% of above Value B 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor 

to the site of the work and no advance on any quantity of any of this item is outstanding on their 

security, (ii) that the materials are of imperishable nature and are all required by the contractor 

for use in the work in connection with the items for which rates of finished work have been agreed 

upon. 

Dated Signature of 

Site Engineer 

preparing the Bill 

 

Designation  

 

Dated Signature of 

Bank’s Architects 

 

 

(Name of the Architects) 
 

Dated signature of Contractor 
 


