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Tender ID- DEL/AO-AGRA/23-24/SMECC/AC 

STATE BANK OF INDIA 

 

Notice Inviting Tenders 

State Bank of India invites ON-LINE E-TENDERS from the Bank’s empanelled contractors Delhi 

circle for the category AC WORKS upto Rs.10Lacs and above Air Conditioning & Allied works 

for SBI Proposed SMECC Branch at Chhipitola  Uttar Pradesh-282001 

 

1 

 

Name of Work 

 
: Air Conditioning & Allied works for SBI 

Proposed SMECC Branch at Chhipitola  Uttar 

Pradesh-282001 

    

2 Time allowed for completion : 30 Days from the date of handing over of the site. 

    

 

3 

 

Earnest Money Deposit 

 

: 

Rs.2,400.00/-(Two Thousand Four Hundred 

Rupees only) by crossed Bank Draft /Banker’s Cheque 

drawn in favour of STATE BANK OF INDIA, Agra. 

(To been closed in sealed envelope as a part of 

technical Bid) 

    

4 Initial Security Deposit : 
2% of the total value of the contract including Earnest 
Money. 

    

5 
Last date and time of receipt 
of Tenders : 30/10 /2024 up-to 3:00 pm 

 Pre- Bid Meeting : 24-10-2024 from 3:00-4:00 PM 

6 Address at which the 

tenders are to be submitted 

: Technical Bid : 
State Bank of India 

The Assistant General Manager, SMECCC Branch, 

AO-Agra, Chhipitola, Agra, U.P – 282001 

Price Bid: Price Bid to be uploaded Online at 
www.tenderwizard.com/SBIETENDER    

    

7 Date and time of opening 

Tenders 

: 30/10/2024 upto 3:30pm 
Technical Bid: In Hard Copy 
Price Bid: Online only. 

    
8 Place of opening tenders : Technical Bid: to be submitted in Hard Copy at 

State Bank of India 

The Assistant General Manager, SMECCC Branch, 

AO-Agra, Chhipitola, Agra, U.P – 282001 

Price Bid: to be submitted online 
www.tenderwizard.com/SBIETENDER 

     
9 Defects Liability Period  12 months from the date of handing over of the project to 

The satisfaction of Bank 

http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER


    
10 Validity of offer  90 days from the date of opening the tenders. 

    
11 Liquidated Damages  At the rate of 0.5% of the contract value per week which 

Subject to a maximum of 5% of the accepted contract 
value. 

14. Rates : This is an Item Rate Tender. Rates quoted by the 
bidder shall be including all labour, Materials, 
Royalities, Octori, taxes etc except GST which shall 
be paid extra at the rate & as per Govt / Statutory 
guidelines / Rules 

15. Note : If the vendor is found to have delayed the 
running/in hand project beyond the prescribed 
time limit specified in related tender document, the 
vendor will not be issued the new tender until 
completion of the previous delayed work. 

16 Additional Performance 
Deposit (ASD) / Additional 
Performance Guarantee 
(APG)  

: ASD ASD/ APG shall be deposited by the bidder 
whose bid is accepted only if their bid amount is 
7.5% or more below to the estimated cost put to 
tender 
The a Amount of such ASD /  ASG shall be the 
difference amount between 92.50% of the estimated 
cost and the quoted price / bid 
Bank Guarantee or FDR receipt favoring SBA but 
drawn on any other nationalized Bank may also be 
accepted as ASD / APG. ASD/APG should be 
deposited/submitted within 7 days of date of issue 
of letter of Acceptance. 

15. Retention percentage :  : 

Besides the ISD, as deposited by the contractor in the 

above said manner, the retention money shall be 

deducted from the running account bill at the rate of 

10% of the gross value of work done by the contractor 

and claimed in each bill, provided the total security 

deposit i.e., ISD plus Retention Money shall both 

together not exceed 5% of the contract value. 

16. Retention period : 12 months from the date of completion of work 

 

Mode of Submission of Tender: The tender shall be submitted in both physical and online in 

two cover system in accordance with the procedure detailed herein below. Specified documents 

shall be sealed in envelopes of appropriate size each of which shall be sealed. 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument as 

per NIT 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes 

marked Covers1 & tender document (Page1 to 10 of this document alongwith 

Undertaking as in Annexure- I and shall be properly sealed & signed. This envelope 

shall been do send on the out side face as under: 



“Air Conditioning & Allied works for SBI Proposed SMECC Branch at Chhipitola  Uttar Pradesh-

282001” 

The envelope marked Cover 2 containing the tender documents/ Undertaking as in Annexure- I 

as per instructions mentioned above shall be submitted in the office The Assistant General 

Manager, SBI SMECCC Branch at Chhipitola, Agra - 282001, ON OR BEFORE 3.00p.m.on 

30/10/2024. 

 

Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with Covering 

Letter and Processing Fee of Tender Document, tender document/Undertaking as in 

Annexure- I will be opened first. If the Earnest Money Deposit and tender 

document/Undertaking as in Annexure- I is not found as prescribed, the tender shall be 

liable to be rejected. 

Thereafter, the Price bid of the successful firms / vendors will be opened online. In case the 

date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 

State Bank of India has the right to accept/reject any or all tenders without as signing any reasons. In 

case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 

State Bank of India has the right to accept/reject any or all tenders without assigning any reasons. 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office 

at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-

49352000/40482000Fax:-080-49352034 

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. Tousik Ghosh / Mr. Kushal Bose Mobile 

no. 09044314492/ 09674758724/ 07686913157(On working days-9 hours–18 hours)E-

mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com 

/kushal.b@antaressystems.com 

NOTE: If the vendor is found to have delayed the running/in hand project beyond the 

prescribed time limit specified in related tender document, the vendor will not be issued 

the new tender until completion of the previous delayed work. 

If the vendor fails to submit any of the above mentioned 

documents/EMD/ISD/Performance Guarantee (ASD) and fails to sign the contract 

agreement with Bank within stipulated time, the vendor/firm will be debarred to 

participate in the tendering process for minimum six months period from the event and 

further no representation in this regard shall be entertained. 
 

For any other queries the vendors may contact the Architect Taneja Associates Pvt. Ltd., New 

Delhi Phone No. 9811140520 

 
STATE BANK OF INDIA      SIGNATURE OF THE TENDERER

mailto:praveshmani.t@antaressystems.com
mailto:tousik.g@antaressystems.com
mailto:tousik.g@antaressystems.com
mailto:tousik.g@antaressystems.com


INSTRUCTIONSTOTHETENDERERS 

 

1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi circle 

category upto Rs.10lacs and Above for for the Air Conditioning & Allied works for SBI 

Proposed SMECC Branch at Chhipitola  Uttar Pradesh-282001: 

 

1.1 Site and its Location 

The proposed work is to be carried out at Chhipitola  Uttar Pradesh-282001 

 

Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most work men like manner: 

Instructions to Tenderers 

General Conditions of Contract 

Special Conditions of Contract 

Additional Specifications 

Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually ex plan at or of 

one another but in case of ambiguities or discrepancies, shall take precedence in the 

order given below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded from 

e-tendering portal of the e-tendering service provider engaged by SBI 

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. 

 

The tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of 



thematerials,labour,thelawandordersituation,climaticconditions,liaison requirements 

with local authorities/ authorities maintaining the campus, security agencies 

guarding the campus, traffic regulations in and around the site etc; 

The tenderer will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender. 

 

4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 2,400/-(Rupees Two 

Thousand Four Hundred Rupees Only) in the form of Demand Draft or Bankers’ 

Cheque in favour of State Bank of India payable at Agra drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded/returned within 30 days of award of 

Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 

5.0    Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract valueless 

EMD, by means of Demand Draft drawn in favour of State Bank of India payable at 

Agra with in a period of 7days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 

in the form of initial security deposit, which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bills i.e., deduction from each running bill account will be 10% till total 

3% of contract value is reached.50% of the total security shall bepaid to the contractors 

on the basis of architect’s certifying the virtual completion. The balance 50% would be 

paid to the contractors after the defects liability period as specified in the contract 

provided he has carried out all the work and attended to all the defects in accordance 

with the condition of the contract and clearance, if any, of the observations of the CTE 

of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0    Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 7 days from the receipt 

of intimation of acceptance of his tender by the Bank. However, the written acceptance 

of the tender by the Bank will constitute a binding agreement between the Bank and 

successful tenderer whether such formal agreement is subsequently entered in to or not. 

8.0    Completion Period 

Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period of 30 days from the date of 

handing over of the site. 



9.0    Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the date 

of opening price bid. If the tenderer with draws his/her offer during the valid its period or 

makes modifications in his /her original of for which are not acceptable to the Bank without 

prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10.0  Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted 

Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In 

case of discrepancy between the rate quoted in words and figures the unit rate quoted 

in words will prevail. If no rate is quoted for a particular item the contractor shall not 

be paid for that item when it is executed. 

The amount of each item shall be calculated and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication 

of unit rate and the quantity the unit rate quoted will govern and the total amount will 

be corrected. 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will beign or ed and will not be 

considered during execution. 

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 

would be paid accordingly. 

11.3 The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the 

Architect/Bank. 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 

11.5 Each page shall be totaled and the grand total shall be given. 

 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 

and deduction at source for Income Tax, Work Contract Tax etc. will be made as per 

statutory rules. 

 

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from 

tube well or any other outside source, from approved laboratory. 

 

11.5.3 The contractor is required to comply with all act of the Government relating to labour 

and the rules and regulations made there under from time to time and to submit at the 

proper times all particulars and statements required to be furnished to the appropriate 

authorities. 

 



12       Vendor has to submit in Hardcopy the tender document along with all terms& 

Conditions, Specifications and subsequent annexure and corrigendum’s duly signed 

and stamped by authorized representative/signatory on be comingL1. 

12.0 Nominated Contractor for Allied work, if any. 

The contractor shall get allied works executed only through Contractors already in 

SBI’s  Panel, for different categories of works.



 

Annexure-I 

UNDERTAKING 

(To be submitted along with the technical Bid) 

 

To, 

                  THE ASSISTANT GENERAL MANAGER  

                  STATE BANK OF INDIA 

                  SMECCC BRANCH, AO- AGRA 

                  CHHIPITOLA, AGRA, U.P – 282001 

 

Dear Sir, 

Reg.:- Air Conditioning & Allied works for SBI Proposed SMECCC Branch at Chhipitola, Agra, 

Uttar Pradesh 282001” 

. 

 

1. I / We refer to the tender notice issued by you for Air Conditioning and allied works in 

connection with the above. 

 

2. I undertake to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly signed 

and stamped by authorized representative/signatory on be coming L1. However we 

accept all the terms and conditions along with the specifications, Drawings, Layouts 

etc. defined in the tender documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works in 

conformity with the drawings, designs, conditions of contracts, specifications, schedule 

of quantities relating to the works. 

 

4. I / We have satisfied myself / ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions, subject to above, I/We do hereby agree, should 

this tender be accepted in whole or in part, to: 

a. A bide by and full fill all the terms and provision soft he said conditions annexed here 

to, 

b. Complete the works within 30 Days as per the work programme enclosed with the 

tender in two or three shifts if considered necessary by the Employer / Consultants at 

no extra cost to the Employer. 

5. Earnest Money of Rs.2,400 /- (Rupees Two Thousand Four Hundred Rupees only) in 

the form of Demand Draft / Banker’s Cheque drawn in favour of State Bank of India 

payable at Agra, respectively which, I / We note, will not bear any interest and is liable 

for forfeiture. 

I. If our offer is with drawn with in the valid it period of acceptance by the 

Employer. 

Or 

II. If the contract agreement is not executed by us with in 7 days from the date of 

receipt of the letter of acceptance. 



Or 

III. If we fail to pay the initial security deposit as stipulated. 

Or 
IV. If the work is not commenced with in 7days after issue of work order. 

6. I/ We under stand that you are not bound to accept the lowest or any tender you 

receive. 

 

The names of DIRECTORS of our Firm are: 

 

1.   
2.   
3.   

4.  

Yours faith fully, 

Signature…………………………….. 

Designation………………………….. 

 

Name of Partner / Director of the Firm, authorized to 

sign or name of person having power of attorney to 

sign the contract.(Certified true copy of power of 

attorney should be attached) 

 

Signature and address of witnesses: a. Signature…………………………………… 

 

Name……………………………………………….. 

 

Address…………………………………………….. 

 

 

Signature……………………………

………… 

 

 

 

 

 

 

Signature……………………………

………… 

b. 

 

Name………………………………………………. 

 

Address……………………………………………. 

 

b. 

 

Name………………………………………………. 

 

Address…………………………………………… 



 

 

AGREEMENT 

 

This agreement made on the day of  Two Thousand   BETWEEN State Bank 

of India a corporation constructed under the State Bank of India Act,1955 and having its Local 

Head Office at New Delhi and many other places, (here in after called“ the Employer”)of the 

one part and M/s   through        its having its

 registered  office at 
 (here in after called“ the Contractor”)of 
The other part. 

 

WHEREAS the Employer is desirous of executing Certain Works to be carried out at Chhipitola, 

Agra, Uttar Pradesh 282001” as per Schedule-I, to this agreement and has caused Drawings, Bills 

of Quantities and Specification describing the work to be done, prepared by SBI, New Delhi 

(here in after called “Employer”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to  

(inclusive) and the Specifications as stated have been signed by or on behalf of the parties here 

to: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender 

and the Conditions of Contract and further subject to the Special Conditions set forth in 

Schedule-II here to attached (here in after collectively referred to as “the said Conditions”) as 

per the said Drawings and as described in the said Specification and included in the said Bills 

of Quantities for the sum of Rupees  

 

NOWIT ISHEREBYAGREED ASFOLLOWS: 

1. In consideration of the sum of Rupees 

 to be paid at the time and in the 

manner set for thin the said Conditions, the Contractor shall upon and subject to the 

said Drawings and descry be din the said Specification and Bills of Quantities. 

2. The  Employer  shall  pay  to   the   Contractor   the   said   sum   of Rs.  

 

 Or such other sum as shall be come payable here under at the times 

and in the manner specified here in after. 

3. The term“ The Consultant” in the said conditions shall mean M/s Taneja Associates 

Pvt. Ltd., E-32, Second Floor, South Extension Part I, N.D or in the event of their ceasing 

to be Consultants for the purposes of this Contract, such other persons as shall be 

nominated for that purpose by the Employer, not being a person to whom the contractor 

shall object for reasons considered to be sufficient 



by the Employer mentioned in the said Conditions. Provided always that no persons 

subsequently appointed to be Consultants under this Contract shall be entitled to 

disregard or over rule any decision or approval or direction given or expressed by the 

Consultants for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 

construed as forming part of this agreement, and the parties here to shall respectively 

abide by and submit themselves to the conditions and stipulations and perform the 

agreement on their parts respectively in such Conditions, Specifications and Priced Bills 

of Quantities contained. 

This agreement is subject to jurisdiction of courts in Delhi only. 

 

 

The AGM,SBI SMECCC BRANCH, AO- AGRA, Chhipitola, Agra shall exercise power son 

behalf of the said Employer for the purpose of the Contract Agreement. 

. 

Where as both the parties agree to sign the following annexure Annexed to this Agreement in 

token of their acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

The Bank shall pay the contractor such sum as shall become payable hereunder at the 

times and in the manner specified in the said Conditions mentioned in the General 

Conditions of Contract. 

Whereas the Contractor hereby undertakes and agrees to carry out and complete the 

works within 30 days from the date of handing over site or five days from the date of 

issue of letter of acceptances, whichever is later. The Contractor agrees and has 

deposited the sum of Rs./- by way of Initial Security Deposit for due fulfillment of this 

Contract for the Works. It is agreed that the Security Deposit shall be deducted from 

each running bills and refunded to the contractor as per clause 

2oftheGeneralConditionsofthe Contract Annexed here with. 

Where as it is agreed that the earnest money amounting to Rs.2,400/-(Rupees Two 

Thousand Four hundred Rupees only) deposited by the Contractor in the form of 

Demand Draft along with the tender shall be forfeited in full in case the Contractor does 

not remit the Initial Security Deposit within the stipulated period of the start of the 

works by the stipulate date mentioned in the award letter. 



Where as Shri  is the accredited representative(s) of the 

Contractor who would be responsible for taking instructions from the Employer in 

relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 

material or finished works like Works Contract Tax, Turnover Tax etc. including income 

Tax in respect of this Contract of the Works and the Employer will not entertain any 

claim whatsoever in this report nor the Employer shall be responsible to pay any Tax as 

mentioned above. If due to non–payment of any of the afore said Tax or other Taxes 

connected with the Works, the Contractor suffers any loss or 

 

damages occurred to the Contractor and the Employer will be entitled to claim damages 

from the contractor for non-completion of the Work within 12 calendar months 

stipulated in Para 9, above. 

Where as the Contractor here by declares the list of all the relative working with the 

Employer which is annexed here with. 

OR 

Where as the Contractor declares that n one of his relatives working with the Employer. 

OR 

Where as the Contractor declares that he has associated himself with the agencies of the 

appropriate classes of person for Sanitary and Water Supply Installation etc. or any 

other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above 

mentioned shall form basis of this Contract and the decision of The AGM,SBI SMECCC 

BRANCH, AO- AGRA, Chhipitola, Agra for the time being as mentioned in the Conditions 

of Contract in reference to all matters of dispute as to material, workmanship or account 

and as to the intended interpretation of the clauses of the Agreement or any of the 

document attached hereto shall be final and binding on both parties and may be made 

rule of the court. 

The work comprises of the “Air Conditioning & Allied works for SBI Proposed RBO 

Office at Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar 

Pradesh 281001” as mentioned above and all subsidiary and other works connected 

there with on the same site as may be ordered to be done from time to time by The 

AGM,SBI SMECCC BRANCH, AO- AGRA, Chhipitola, Agra for the time being even 

though such works may not have been shown on the, Plans or described in the said 

Specifications or Schedule of Quantities of various classes of Work to be done. 

The Employer through the The AGM,SBI SMECCC BRANCH, AO- AGRA, Chhipitola, Agra 

reserves himself the right of altering the Plans, Drawings and nature of Work of adding 

to or omitting any items of work or having portions of the same carried out 

departmentally or other wise and such alterations or variations shall be carried out 

without prejudice to this Contract. 

All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen in Delhi and only the courts of Delhi shall have jurisdiction to determine 

the same. 

The several parts of this Contract have been read to us and fully under stood by us. 



In Witness where of the parties above named have executed these presents today and 

year firs here in above written. 

 

Signed, Sealed and Delivered by: 

 

 

Authorized Representative of Employer                 Authorized Representative 

                                                     Of Contractor



 

 

SCHEDULEI 

 

 

“Air Conditioning & Allied works for SBI Proposed SMECC Branch at Chhipitola Agra, Uttar 

Pradesh-282001”. all as described in Tender and Drawings inclusive here to as Specifications. 

 

SCHEDULEII 

The following Letters/ Correspondence form a part of Agreement:1. 

2. 

3. 

 

 

As witness our hands the day and year first written above, 

In presence of 

 

 

 

Signature: Signature by the said Employer 

 

Name: Name: 

 

Occupation: Designation: 

 

Address: Address: 

 

 

In presence of 

 

Signature: Signature by the said Contractor 

 

Name: Name: 

 

Occupation: Designation: 

 

Address: Address: 



 

 

SBI Proposed RBO -3 Office at Mathura 
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GENERAL CONDITIONS OF CONTRACT (GCC) 

 

I) Definitions: 

“Contract means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between State Bank of India (client) and the contractor, together with the 

documents referred therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the architects / Bank and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, 

Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, successors and 

assigns. 

 ‘Site Engineer’ shall mean an Engineer appointed by SBI as their representative to give instructions 

to the contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 

composing the firm or company and the permitted assignees of such individual or firms of 

company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 

“Scope of work” and / or to be executed in accordance with the contract and includes materials, 

apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 

Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as stipulated 

in the letter of acceptance of tender subject to such additions thereto or deductions there from as 

may be under the deductions there from as may be made under the provision herein after 

contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof 

as may time to time be furnished or approved by the architect / consultant “Month” means calendar 

month.  

5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 
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Initial Security Deposit 

Retention Money 

1.0 Earnest Money Deposit: 

2.0 The tenderer shall furnish EMD of Rs. 2,400/- (Rupees Two Thousand Four Hundred Rupees only) 

to be deposited in online mode as directed of e-Tender Service Provider. No tender shall be 

considered unless the EMD is so deposited in the required form.  No interest shall be paid on this 

EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the 

contract is taken without interest.  The EMD shall stand absolutely forfeited if the tenderer revokes 

his tender at any time during the period when he is required to keep his tender open acceptance by 

the SBI or after it is accepted by the SBI the contractor fails to enter into a formal agreement or fails 

to pay the initial security deposit as stipulated or fails to commence the work within the stipulated 

time. 

3.0 Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D 

drawn on any scheduled Bank and shall be deposited within 7 days from the date of acceptance of 

tender. 

4.0 Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall 

be deducted from the running account bill at the rate of 10% of the gross value of work done by the 

contractor and claimed in each bill provided the total security deposit, i.e. the ISD plus Retention 

Money shall both together not exceed 5% of the contract value.  50% of the total security deposit 

shall be refunded to the contractor without any interest on issue of Virtual Completion certificate 

by the Architect / consultant.  The balance 50% of the total security deposit shall be refunded to the 

contractors without interest within fifteen days after the end of defects liability period provided the 

contractor has satisfactorily attended to all defects in accordance with the conditions of contract 

including site clearance. 

5.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled dimensions on the 

drawings or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

1 Between the written or shown description or dimensions in the drawings and the correspondence 

one in the specification the former shall be taken as correct. 

2 Between written description of the item in the specifications and descriptions in bills of quantities 

of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in strictly 
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accordance with this contract and with the directions of and to the satisfaction of the Bank to be 

communicated through the architect/ consultant.  The architect/ consultant at the directions of the 

Bank from time to time issue further drawings and / or written instructions, details directions and 

explanations which are hereafter collectively referred to as Architect’s/ Consultant’s instructions in 

regard to the variation or modification of the design, quality or quantity of work or the addition or 

omission or substitution of any work.  Any discrepancy in the drawings or between the BOQ and/ 

or specifications.  The removal from the site of any material brought thereon by the contractor and 

any substitution of any other materials therefore the removal and / or re-execution of any work 

executed by him.  The dismissal from the work of any person employed / engaged thereupon. 

1.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 

through the architect by registered post or otherwise depositing at the address of the contractor as 

given in the tender to enter into a Contract for the execution of the work as per the terms of the 

tender.  The letter of acceptance shall constitute a binding contract between the SBI and the 

contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer 

shall be bound to implement the contract and within seven days thereof he shall sign an agreement 

in a non-judicial stamp paper of appropriate value. 

ii)  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its architects / 

consultants are the properties of the SBI.  They are not to be used on other work. 

iii)  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of work.  All 

such drawings and instructions shall be consistent with the contract documents, true developments 

thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various activities on 

receipt of the wok order and submit the same to the SBI through the architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over 

to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete 

the work and clear the site including vacating their office on or before the contracted or extended 

date or completion without justification in support of the cause of delay, he may be called upon 

without prejudice to any other right of remedy available under the law to the SBI on account of 

such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week which is 
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subject to a maximum of 5% of the contract value. 

vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 

power, tools, equipment transportation and any other facilities that are required for the satisfactory 

execution and completion of the work.  Unless or otherwise specified all materials shall be new and 

both workmanship and materials shall be of best quality.  The contractor shall at all times enforce 

strict discipline and good order among his employees and shall not employ on the work any unfit 

person or anyone not skilled in the work assigned to him.  Workman whose work or behavior is 

found to be unsatisfactory by the SBI / Architect/ Consultant he shall be removed from the site 

immediately. 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor at 

his own expenses.  The contractor shall give notices and comply with regulations, laws, and 

ordinances rules, applicable to the contract.  If the contractor observes any discrepancy between the 

drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 

Architect/ Consultant.  If the contractor performs any act which is against the law, rules and 

regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 

actions arising there from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect setting out of 

the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof and get it approved by the architect/ consultant before proceeding with the work.  If at any 

time any error in this respect shall appear during the progress of the works, irrespective of the fact 

that the layout had been approved by the architect/ consultant the contractor shall be responsible 

for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the 

SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract.  He shall 

make good any such damage, injury, loss, except due to causes beyond his control and due to his 

fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The contractor shall 

take all precautions for safety and protections of his employees on the works and shall comply with 

all applicable provisions of Govt. and local bodies safety laws and building codes to prevent 

accidents, or injuries to persons or property on, about or adjacent to his place of work.  The 

contractor shall take insurance covers as per clause 26.0 at his own cost.  The policy may take in 

joint names of the contractor and the SBI and the original policy may be lodged with the SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times have free access 

to the work site and/ or to the workshop, factories, or other places where materials are lying or from 
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where they are obtained and the contractor shall give every facility to the SBI, Architect / consultant 

and their representatives necessary for inspection and examination and test of the materials and 

workmanship.  No person unless authorized by the SBI/ Architect / Consultant except the 

representative of Public authorities shall be allowed on the work at any time.  The proposed work 

either during its construction stage or its completion can also be inspected by the Chief Technical 

Examiner’s organization a wing of Central Vigilance Commission. 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall not directly 

entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof 

or interest therein without the written consent of the SBI through the architect and no undertaking 

shall relieve the contractor from the responsibility of the contractor from active superintendence of 

the work during its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the contract and 

in accordance with Architect/ Consultant instructions and shall be subject from time to time to such 

tests as the architect/ consultant may direct at the place of manufacture or fabrication or on the site 

or an approved testing laboratory.  The contractor shall provide such assistance, instruments, 

machinery, labour, and materials as are normally required or examining measuring sampling and 

testing any material or part of work before incorporation in the work before incorporation in the 

work or testing as may be selected and required by the Architect / Consultant. 

6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be supplied 

by the contractor without any extra charges.  If certain items proposed to be used are of such nature 

that samples cannot be presented or prepared at the site detailed literature/ test certificate of the 

same shall be provided to the satisfaction of the Architect/ Consultant.  Before submitting the 

sample / literature the contractor shall satisfy himself that the material/ equipment for which he is 

submitting the sample/ literature meet with the requirement of tender specification.  Only when the 

samples are approved in writing by the architect / consultant the contractor shall proceed with the 

procurement and installation of the particular material / equipment.  The approved samples shall 

be signed by the Architect / Consultant for identification and shall be kept on record at site office 

until the completion of the work for inspection / comparison at any time.  The Architect / Consultant 

shall take reasonable time to approve the sample.  Any delay that might occur in approving the 

samples for reasons of its not meeting the specifications or other discrepancies inadequacy in 

furnishing samples of best qualities from various manufacturers and such other aspects causing 

delay on the approval of the materials / equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such test is intended 

by or provided for in the specification or BOQ. 

iv)      Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  
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If so intended by or provided for or (in the cases above mentioned) is not so particularized, or 

though so intended or provided for but ordered by the Architect / Consultant to be carried out by 

an independent person at any place other than the site or the place of manufacture or fabrication of 

the materials tested or any Government / approved laboratory, then the cost of such test shall be 

borne by the contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is consequent upon 

failure on his part to obtain correct information as to any matter affecting the execution of the work 

nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 

information relieve him form nay risks or from the entire responsibility for the fulfillment of 

contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the works 

and as long, thereafter, as the Architect / consultant may consider necessary until the expiry of the 

defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 

shall remain valid for variation of quantity against individual item to any extent subject to 

maximum variation of the contract value by 25%. The entire amount paid under Clause 20, 21 

hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall 

be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he required the 

work to be measured and the contractor shall forthwith attend or send a qualified representative to 

assist the Architect in taking such measurements and calculations and to furnish all particulars or 

to give all assistance required by any of them. Such measurements shall be taken in accordance 

with the Mode of measurements detailed in the specifications. The representative of the Architect / 

Consultant shall take joint measurements with the contractor’s representative and the 

measurements shall be entered in the measurement book. The contractor or his authorized 

representative shall sign all the pages of the measurement book in which the measurements have 

been recorded in token of his acceptance. All the corrections shall be duly attested by both 

representatives. No over writings shall be made in the M book should the contractor not attend or 

neglect or omit to depute his representative to take measurements then the measurements recorded 

by the representative of the Architect / consultant shall be final. All authorized extra work, 

omissions and all variations made shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate the 

contract. In case the SBI / Architect / Consultant thinks proper at any time during the progress of 
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works to make any alteration in, or additions to or omissions from the works or any alteration in 

the kind or quality of the materials to be used therein, the Architect / Consultant shall give notice 

thereof in writing to the contractor or shall confirm in writing within seven days of giving such oral 

instructions the contractor shall alter to, add to, or omit from as the case may be in accordance with 

such notice, but the contractor shall not do any work extra to or make any alterations or additions 

to or omissions from the works or any deviation from any of the provisions of the contract, 

stipulations, specifications or contract drawings without  previous consent in writing of the 

Architect / Consultant and the value of such extras, alterations, additions or omissions shall in all 

cases be determined by the Architect / Consultant and the same shall be added to or deducted from 

the contract value, as the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 

Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 

referred to as authorized extra and shall be made in accordance with the following provisions.  

a) i)The net rates or prices in the contract shall determine the valuation of he extra work where   such 

extra work is of similar character and executed under similar conditions as the work priced herein.  

19.0 Rates for all items, wherever possible should be derived out of the rates given in the priced 

BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, 

otherwise the prices for the same shall be valued under sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works 

are carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance 

inform the Architect / consultant of the rate which he intends to charge for such items of work, 

duly supported by analysis of the rate or rates claimed and the Architect / Consultant shall fix 

such rate or prices as in the circumstances in his opinion reasonable and proper, based on the 

market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance 

with the local day work rates and wages for the district; provided that in either case, vouchers 

specifying the daily time (and if required by the Architect / Consultant) the workman’s name and 

materials employed be delivered for verifications to the Architect / consultant at or before the end 

of the week following that in which the work has been executed.  

e) It is further clarified that for all such authorized extra items where rates cannot be derived from 

the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 

market rate basis” for material, labour, hire / running charges of equipment and wastage etc. plus 

15% towards establishment charges, contractor’s overheads and profit. Such items shall not be 

eligible for escalation.   

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be completed within six 

months of the virtual completion of the work. 
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c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction of the 

Architects / SBI, the contractor shall ensure that the following works have been completed to the 

satisfaction of the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 

labour sheds/camps and constructions and other items and things whatsoever brought upon or 

erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 

permanent works.  

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 

shall clear, level and dress, compact the site as required by the SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI to the full 

satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 

apply to the Architect / consultant is satisfied of the completion of the work. Relative to which the 

completion certificate has been sought, the Architect / consultant shall within fourteen (14) days of the 

receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 

which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under 

the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC 

in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI 

against the contractor in respect of works or work at the site and in respect of which the VCC has been 

issued.  

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site for 

execution of any work not included in the scope of this contract which it may desire to have 

carried out by other persons simultaneously and the contractor shall not only allow but also 

extend reasonable facilities for the execution of such work, the contractor, however, shall not be 

required to provided any plant or material for the execution of such work except by special 

arrangement with the SBI. Such work shall be carried out in such manner as not to impede the 

progress of the works included in the contract.  

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 

insure in the joint names of he SBI and the contractor against all loss of damages from whatever cause 

arising other than the excepted risks, for which he is responsible  under the terms of contract and in 

such a manner that the SBI and contractor  are covered for the period stipulated in clause 28 of GCC 
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and are also covered during the period of maintenance for loss or damage arising from a cause, 

occurring prior to the  period of maintenance for loss or damage arising from a cause, occurring prior 

to the commencement of the period of maintenance and  for any loss or damage occasioned by the 

contractor in the course of any operations carried out by him for the purpose of complying with his 

obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at their 

replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 

shall not be unreasonably withheld and the contractor shall whenever required produce to the 

Architect / consultant the policy if insurance and the receipts for payment of the current 

premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or physical 

damage to any property whatsoever which may arise out of or in consequence of the execution and 

maintenance of he works and against all claims proceedings, damages, costs, charges and expenses 

whatsoever in respect of or in relation thereto except any compensation of damages for or with respect 

to:   

22.0 The permanent use or occupation of land by or any part thereof.  

23.0 The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 

24.0 Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

25.0 Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto 

or where the injury or damage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI, their employees, or agents or other employees, or agents or other 

contractors for the damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 

expenses in respect of the matters referred to in the matters referred to in the provision sub-clause 26.2 

of this clause. 

(1) Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 
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included in the contract. In the event of any claim made under or action brought against SBI in respect 

of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor 

shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 

there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of 

the patent or design or any alleged patent or design right is the direct result of an order passed by the 

Architect / Consultant in this behalf.   

a) Third Party Insurance  

b) Before commencing the execution of the work the contractor but without limiting his obligations 

and responsibilities under clause 26.0 of GCC shall insure against his liability for any material or 

physical damage, loss or injury which may occur to any property including that of SBI, or to any 

person, including any employee of the SBI, by or arising out of the execution of the works or in the 

carrying out of the contract, otherwise than due to the mattes referred to in the provision to clause 

26.0 thereof.     

c) Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 

shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 

whenever required. Produce of the Architect / consultant the policy or policies of insurance cover and 

receipts for payment of the current premiums.  

d) The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per occurrence 

with the number of occurrences limited to four. After each occurrence contractor will pay additional 

premium necessary to make insurance valid for four occurrences always.  

e) Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect 

or in consequence of any accident or injury to any workmen or other person in the employment of the 

contractor or any sub-contractor, save and except an accident or injury resulting from any act or 

default of the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified 

SBI against all such damages and compensation, save and except as aforesaid, and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.  

f) Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole 

of the time that any persons are employed by him on the works and shall, when required, produce to 

the architect / consultant such policy of insurance and receipt for payment of the current premium. 

Provided always a that, in respect of any persons employed by any sub-contractor the contractor’s 

obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall be 

insured against the liability in respect of such persons in such manner that SBI in indemnified under 

the policy but the contractor shall require such sub-contractor to produce to the Architect / Consultant 

when such policy of insurance and the receipt for the payment of the current premium. 

g) Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 

which he may be required to effect under the terms of contract, then and in any such case the SBI may 

effect and keep in force any such insurance and pay such premium or premiums as may be necessary 
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for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any 

amount due or which may become due to the contractor, or recover the same as debt from the 

contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 

employer shall be entitled to deduct from any sums payable to the contractor the amount of any 

damages costs, charges, and other expenses paid by the SBI and which are payable by the contractors 

under this clause. The contractor shall upon settlement by the insurer of any claim made against the 

insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 

the works destroyed or damaged. In this event all the monies received from the insurer in respect of 

such damage shall be paid to the contractor and the contractor shall not be entitled to any further 

payment in respect of the expenditure incurred for rebuilding or repairing of the materials or goods 

destroyed or damaged. 

f) Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or three days 

from the date of issue of letter of acceptance of the tender by the SBI whichever is later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall 

be completed within a period of 30 days from the date of commencement. If required in the contract or 

as directed by the Architect / Consultant. The contractor shall complete certain portions of work before 

completion of the entire work. However the completion date shall be reckoned as the date by which 

the whole work is completed as per the terms of the contract.  

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 

contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and 

reasonable extension of time for completion of work as per the terms of contract. If the contractor 

needs an extension of time for the completion of work or if the completion of work is likely to be 

delayed for any reasons beyond the due date of completion as stipulated in the contract, the contractor 

shall apply to the SBI through the Architect / Consultant in writing in detail and his justification if any, 

for the delays. The Architect/Consultant shall submit their recommendations to the SBI in the 

prescribed format for granting extension of time. While granting extension of time the contractor shall 

be informed the period-extended time which will qualify for levy of liquidated damages. For the 

balance period in excess of original stipulated period and duly sanctioned extension of time by the SBI 

the provision of liquidated damages as stated under clause10.0 of Instructions to the Tenderers shall 

become applicable. Further the contract shall remain in force even for the period beyond the due date 

of completion irrespective whether the extension is granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 

speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the 

satisfaction of the Architect / Consultant should the rate of progress of the work or any part thereof be 

at any time be in the opinion of the Architect / consultant too slow to ensure the completion of the 

whole of the work by the prescribed time or extended time for completion the Architect / Consultant 
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to expedite progress so as to complete the works by the prescribed time or extended time. Such 

communications from the Architect / Consultant neither shall relieve the contractor from fulfilling 

obligations under the contract nor will he be entitled to raise any claims arising out of such directions. 

j) Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as 

herein provided be carried on during the night or on holidays without the permission in writing of the 

Architect / Consultant, save when the work is unavoidable or absolutely necessary for the saving of 

life or property or for the safety of the work in which case the contractor shall immediately advise the 

Architect / consultant. However the provisions of the clause shall not be applicable in the case of any 

work which becomes essential to carry by rotary or double shifts in order to achieve the progress and 

quality of the part of the works being technically required / continued with the prior approval of the 

Architect / Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance.  

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work for any 

reason whatsoever and hence not required the whole or any part of the work to be carried out. The 

Architect / Consultant shall give notice in writing to that effect to the contractor and the contractor 

shall act accordingly, in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 

bonafide brought to the site of the work by the contractor and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and then taken back by 

the contractor, provided however that the Architect / consultant shall have in such cases the option of 

taking over all or any such materials at their purchase price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the contractor to stores, 

credit shall be given to him at the rates not exceeding those at which were originally issued to the 

contractor after taking into consideration and deduction for claims on account of any deterioration or 

damage while in the custody of the contractor and in this respect the decision of Architect / consultant 

shall be final.  

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision 

shall be final and binding on the contractor) suspend the progress of works or any part thereof for 

such time and in such manner as Architect / consultant may consider necessary so as not to cause 

any damage or injury to the work already done or endanger the safety thereof for any of following 

reasons.  

a) One account any default on the part of the contractor, or 
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a) for proper execution of the works or part thereof for reasons other then the default of the contractor, 

or for safety of the works or part thereof.  

b) The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Architect / consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be 

entitled to an extension of time equal to the period of every such suspension. No compensation 

whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit the 

Architect / consultant shall have the power to adopt any of the following course as they may deem 

best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect / 

consultant shall be conclusive evidence) and in which case the security deposit of the contractor shall 

be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 

work, debiting the contractor with the cost of the labour and materials (the cost of such labour and 

materials as worked out by the Architect /Consultant shall be final and conclusive against the 

contractor) and crediting him with the value of the work done, in all respects in the same manner and 

at the same manner and at the same rates as if it had been carried out by the contractor under the 

terms of this contract the certificate of Architect / Consultant as to the value of work done shall be final 

and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 

out of his hands, to give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor, if the whole 

work had been executed by him (of the amount of which excess the certificates in writing of the 

Architects / Consultant shall be final and conclusive) shall be borne by original contractor and may be 

deducted from any money due to him by SBI under the contract or otherwise, or from his security 

deposit or the proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses 

being adopted by the SBIthe contractor shall have no claim to compensation for any loss sustained by 

him by reasons of his having purchased or procured any material or entered into any engagements or 

make any advances on account of, or with a view to the execution of the work or the  

 performance of the contract and in case the contract shall be rescind under the provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for 

actually performed under this contract, unless, and until the Architect / consultant will have certified 

in writing the performance of such work and the value payable in respect thereof, and he shall only be 

entitled to be paid the value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up 
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voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such 

acts of insolvency or winding up shall be unable within seven days after notice to him to do so, to 

show to the reasonable satisfaction of the Architect / Consultant the at the is able to carry outand fulfil 

the contract, and to give security therefore if so required by the Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 

issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect / 

consultant or shall charge or encumber this contract or any payment due to which may become due to 

the contractor there under: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for days after receiving from the SBI through the Architect / 

Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or has failed to remove the 

materials from the site or to pull down and replace work within seven days after written notice 

from the SBI through the Architect/ Consultant that the said materials were condemned and 

rejected by the Architect/ Consultant under these conditions; or has neglected or failed persistently 

to observe and perform all or any the acts, matters or things by this contract to be observed and 

performed by the contractor for seven days after written notice shall have been given to the 

contractor to observe or perform the same or has to the determent of good workmanship or in 

defiance of the SBI’s or Architect’s/ Consultant’s instructions to the contrary subject any part of the 

contract. Then and in any of said cases the SBI and or the Architect / Consultant, may not 

withstanding any previous waiver, after giving seven days notice in writing to the contractor, 

determine the contract, but without thereby affecting the powers of the SBI or the Architect / 

Consultant or the obligation and liabilities of the contractor the whole of which shall continue in 

force as fully as if the contract had not been so determined and as if the works subsequently had 

been executed by or on behalf of the contractor. And further the SBI through the Architect / 

consultant their agents or employees may enter upon and take possession of the work and all plants, 

tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands 

or roads use the same by means of their own employees or workmen in carrying on and completing 

the work or by engaging any other contractors or persons to complete the work and the contractor 

shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 

contractor or other persons employed for completing and finishing or using the materials and plant 

for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the architect / 

consultant shall give a notice in writing to the contractor to remove his surplus materials and plants 

and should the contractor fail to do so within 14 days after receipt thereof by him the SBI sell the same 

by public auction after due publication, and shall adjust the amount realized by such auction. The 

contractor shall have no right to question any of the act of the SBI incidental to the sale of the materials 

etc.  
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26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / Consultant to the 

contractor within 14 working days from the date of certificate to the payment from SBI from time to 

time. The SBI shall recover the statutory recoveries towards Income tax, Work contract tax as per the 

prevailing bye laws and other dues including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during the progress of 

works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his 

liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or any part thereof 

is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in previous certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant from time to 

time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and property recorded 

in the measurement books 

The contractor shall not submit interim bills and maximum One bill final shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the date of virtual 

completion and Architect/ Consultant shall issue the certificate of payment within a period of two 

months. The SBI shall pay the amount within a period of three months from the date of issue of 

certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to the 

quality of workmanship or materials used on the work or as to any other question, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or those conditions or otherwise concerning the work 

or the execution or failure to execute the same whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the SBI or in case the contractor 

wants to dispute the validity of any deductions or recoveries made or proposed to be made from 

the contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, 

or dispute to the  SBI AO Agra SMECCC Branch, Agra and endorse a copy of the same to the SBI, 

within 30 days from the date of dis-allowance thereof or the date of deduction or recovery.  The 

said notice shall give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor 

shall the Bank be in any way liable in respect of any claim by the contractor unless notice of such 

claim shall have been given by the contractor to the SBI AO Agra SMECCC Branch, Agra in the 
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manner and within the time as aforesaid.  The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claim not notified to the SBI AO Agra SMECCC 

Branch, Agra in writing in the manner and within the time aforesaid. 

ii) SBI AO Agra SMECCC Branch, Agra shall give his decision in writing on the claims 

notified by the contractor.  The contractor may within 30 days of the receipt of the decision of the 

SBI RBO-Haridwar submit his claims to the conciliating authority namely the Deputy General 

Manager, SBI, AO-Agra, AO Office, Agra -282001for conciliation along with all details and copies 

of correspondence exchanged between him and the Regional Manager 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

concerned Chief General Manager of the Bank for appointment of an arbitrator to adjudicate the 

notified claims failing which the claims of the contractor shall be deemed to have been considered 

absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the Chief General Manager of the Bank,  It will also be the objection to any such 

appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the 

matters to which the Contract relates in the course of his duties as Bank Officer.  If the arbitrator 

so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 

any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the 

Chief General Manager of the Bank. Such person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by Chief General 

Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 

rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 

Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their statement of claims and 

counter statement of claims.  The venue of the arbitration shall be such place as may be fixed by 

the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the parties.  The cost of 

the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 

of the arbitrator who may direct to any by whom and in what manner, such costs or any part 

thereof, shall be paid and fix or settle the amount of costs to be so paid. 
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38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will be 

paid for the same. This will be subject to the following conditions. 

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the SBI. 

The contractor shall make alternative arrangements for the supply of water if the arrangement made by 

the contractor for procurement of water in the opinion of the SBI is unsatisfactory. 

 The contractor shall construct temporary well / tube well in SBI land for taking water for construction 

purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 

arrangement for drawing and distributing the water at his own cost. He has to make necessary 

arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance 

of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. He 

shall restore the ground to its original conditions after wells are dismantled on completion of work or hand 

over the well to the SBI without any compensation as directed by the SBI. 

39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / distribution system for driving 

plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 

maintenance of the plants are to included in his tender prices. He shall pay all fees and charges required 

for the power supply and include the same in his tendered rates and hold the owner free from all such 

costs. He has to obtain necessary approval from the appropriate authorities, if required. 

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 

shall be handed over to Bank immediately. 

41.0  Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 

will be on the net quantities or work produced in accordance with up to date. Rules laid down by the 

Bureau of Indian Standards. In the event any dispute / disagreement the decision of the SBI shall be final 

and binding on the contractor. 

42.0Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site of work and 

should produce the same for inspection of SBI/ Architect/ Consultant whenever desired by them. The 

contractor shall also maintain the records / registers as required by the local authorities / Govt. form 

time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance  

iv) Register for Bulkage of Sand 

v) Register for Silt Test  

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 
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viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by event such as but not to war, hostilities 

revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, 

floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 

reasonable control of the party affected or prevented or delayed. However a notice is required to be 

given within 30 days from the happening of the even with complete details, to the other party to the 

contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other such cessation and the actual delay incurred in 

such affected activity adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 

suspended during the continuance of any inability so caused. With the cause itself and inability 

resulting there from having been removed, the agreed time of completion of the respective obligations 

under this agreement shall stand extended by a period equal to the period of delay occasioned by such 

events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations by a state of    

force majeure lasting to a period of 6 months or more the two parties shall each other to decide 

regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply with 

the provision of all labour legislation including the latest requirements of all the Acts, laws, any other 

regulations that are applicable to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment thereof. 

ix) Shop and establishment act 
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x) Any other act or enactment relating thereto and rules framed there under from time to time. 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection 

with the execution of the work report such accident to the Architect / consultant. The contractor shall 

also such report immediately to the competent authority whenever such report is required to be 

lodged by the law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

b) Scope of Work 

The scope of work is to carry out “Air Conditioning & Allied works for SBI SMECCC Branch at 

Chhipitola, Agra, Uttar Pradesh-282001. 

 

Address of Site 

The site is located Chhipitola, Agra, Uttar Pradesh-282001. 

 

c) Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he will be 

held responsible for the accuracy and maintenance of the entire dimension and the levels. Figured dimensions 

are in all cases to be accepted and no dimension shall be scaled. Large-scale details shall take precedence over 

small – scale drawing. In case of discrepancy the contractor shall ask for clarification from the Architect / 

Consultant before proceeding with the work. 

d) Notice of Operation 

 The contractor shall not carry out any important operation without the consent in writing from the Architect 

/ Consultant. 

e) Construction Records 

 The contractor shall keep and provide to the Architect / Consultant full and accurate records of the dimension 

and positions of all new work and any other information necessary to prepare complete drawings recording 

details of the work as constructed. 

f) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant such supports as may be 

required to protect effectively all structures and protective guards to trees which may be endangered by the 

execution of the works or otherwise take such permanent measures as may be required by the Architect to 

protect the trees and structures. 

g) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days in advance to the 

architect / consultant for approval complete drawings of all temporary works he may require for the execution 

of the works.  The contractor shall carry out the modifications relating to strength, if required by the Architect/ 

Consultant may require in accordance with the conditions of contract at his own cost.  The contractor shall 

be solely responsible for the stability and safety of all temporary works an unfinished works and for the quality 

of the permanent works resulting from the arrangement eventually adopted for their execution. 

h) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no extra cost and as directed 

by the Architect/ Consultant.  The contractor shall also responsible for proper maintenance of this access road 

and would take all care to see that existing services, if any, are maintained in working order at his own cost.  

The laying and maintaining the temporary roads within the site area shall be the contractor’s responsibility 

and the contractor shall take such measures that are necessary and as directed by the Architect/ 
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Consultant. 

i) Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for providing all the water 

required for the work and the contractor shall make his own arrangements for the supply of good quality water 

suitable for the construction and good quality drinking water for their workers.  If necessary, the contractor 

has to sink a tube well / open well and bring water by means of tankers at his own cost for the purpose.  The 

SBI will not be liable to pay any charges in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and 

shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 

connections from the temporary water and power supply obtained by the contractor.  However, the concerned 

contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 

charges at mutually agreed rates between them.  All municipal charges for drainage and water connection for 

construction purposes shall be borne by the contractor and charges payable for permanent connections, if any, 

shall be initially paid by the contractor and the SBI will reimburse the amount on production of receipts. 

The SBI as well as the Architect / Consultant shall give all possible assistance to the contractors to obtain the 

requisite. 

Permission from the various authorities, but the responsibility for obtaining the same in time shall be of the 

contractor. 

j) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 

canteens and other temporary structures for themselves in connection with the work at the site own cost after 

getting the approval from the architect / consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at 

any other earlier date as directed by the architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running 

expense shall be borne by the contractor at no extra cost.  It is also the responsibility of the contractor to obtain 

statuary approvals for providing the above facilities.   

k) Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 

including adequate drinking water facilities. The contractor shall also make his arrangements at his own cost 

for transport where necessary for his staff and workmen to and from site of work at his own cost. 

l) Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required for the proper execution 

and supervision and inspection of works. 

m) Fire Fighting Arrangements 

36.0 The contractor shall at all times provide suitable arrangements for the fighting at his own cost. For this 

purpose he shall provide requisite number of fire extinguishers and adequate number of buckets, some of which 
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are of be always kept filed with sand and some with water. These equipment shall be provided at suitable 

prominent and easily accessible places and shall be properly maintained. 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and 

to the approval of the relevant authorities. The contractor shall make the following arrangements at his own 

cost but not limited to the following :   

i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 

iii) Access for the fire fighting equipments. 

iv) Types, number and location of containers for the removal of surplus materials and rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting equipment. 

vi) General housekeeping. 

n) Site Order Book 

 A site order book shall be maintained at site for the purpose of quick communication between the Architect/ 

Consultant. Any communication relating to the works may be conveyed through Records in the site order 

book. Such a communication from one party to the other shall be deemed to have been adequately served in 

terms of contract. Each site order book shall have machine numbered pages in triplicate and shall carefully 

maintained and preserved by the contractor and shall be made available to the Architect/ Consultant as and 

when demanded. Any instruction which the Architect/ Consultant may like to issue to the contractor or the 

contractor may like to bring the Architect/ Consultant may like to issue to the Contractor or the Contractor 

may like to bring to the Architect/ Consultant two copies of such instructions shall be taken from the site 

order book and one copy will be handed over to the party against proper acknowledgment and the second copy 

will be retained for their record. 

o) Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The contractors shall depute a senior 

representative along with the site representative staff of approved sub-contractors and suppliers as required 

to the site meetings and ensure all follow up actions. Any additional review meetings shall be held if required 

by the Architect/ Consultant. 

p) Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same 

as directed by the Architect/ Consultant at his own cost. It is the responsibility of the contractor to obtain 

from the locate authorities concerned to the effect that all rubbish arising out of contractor’s activities at the 

construction site or any other off-site activities borrow pits has been properly disposed off. 

q) Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by other specialists 

contractors of other sub contractors to enable them to prepare their own shop drawings and pass on the 

information with sufficient promptness as will not in any way delay the works. 

r) Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect/ Consultant indicating 

there in the name of the project and other details as given by the Architect/ Consultant at his own cost remove 
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the same on completion of work. 

s) Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got them 

approved by the Architect/ Consultant well in advance. 

t) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect / Consultant will issue 

two sets of drawings to the contractor for the item for which some changes have been made. From the 

approved drawings as instructed by the SBI / Architect / Consultant. The Contractor will make the changes 

made on these copies and return these copies to the Architect/ Consultant for their approval. In case any 

revision is required or the corrections are not properly marked the Architect/ Consultant will point out the 

discrepancies to the contractor. The contractor will have to incorporate these corrections and /or attend to 

discrepancies either on the copies as directed by the Architect/ Consultant and resubmit to him for approval. 

The Architect / Consultant will return one copy duly approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared by him 

wherever the changes are made by the SBI / Architect/ Consultant. And submit two copies of such modified 

drawings to the Architect/ Consultant for approval. The Architect/ Consultant will return one copy of the 

approved drawing to the Contractor.  

u) Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own cost. The Architect/ 

Consultant may approve any make / agency within the approved list as given in the tender after inspection 

of the sample / mock up. 

v) Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials for the work. All 

wastage’s and losses in weight shall be to the contractors account. 

w) Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies, royalties, 

fees cess, or charges in respect of the works including but not limited to sales tax, tax on works contract excise 

duty, and octroi, payable in respect of materials, equipments plant and other things required for the contact. 

All of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the contractors account and 

the SBI shall not be required to pay any additional or extra amount on this account. Variation of taxes, duty 

fees, levies etc if any, till completion of work shall be deemed to be included in the quoted in the quoted rates 

and no extra amount on this account.  Variation of taxes, duties, fees, levies, etc if any till completion of work 

shall be deemed to be included in the quoted rates and no extra claim on this account will in any case be 

entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as statue or law during 

the currency of contract the same shall be borne by the contractor. 

x) Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bound 

to accept the lowest or any tender and the tenderer shall have no right to question the acts of the SBI. However, 

the adequate transparency would be maintained by the SBI. 
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SPECIAL CONDITIONS FOR AIR-CONDITIONING 

It is proposed to supply install, test and commission air-conditioning system Consisting of cooled 

Ductable Unit, Air cooled Hi Wall Split Unit, and Mechanical Ventilation System as per Schedule of 

Quantities given in the tender.  

1. The Air- conditioning System shall comprise of following.  

a)  Air Cooled Cassette, Hi Wall Split. 

b)  Fans 

c)  Insulated Refrigerant & Drain Piping With Valves & Fittings, etc.  

d) Automatic Controls & Instruments as required. 

f) Power & Control Cabling, Earthing etc. 

g) Balancing, Testing & commissioning of the Entire HVAC System Installation. 

h) All other items as detailed in “Schedule of Quantities”. 

2. GENERAL  

The special conditions of contract given below shall be read in conjunction with the other documents 

forming part of the contract. In case of any variance, these conditions shall supersede any other 

conditions mentioned in any contract document. 

The materials, design and workmanship shall satisfy the specifications contained herein and codes 

referred to. Where the technical specifications stipulate the requirement in addition to those 

contained in the Standard codes and specifications those additional requirements shall also be 

satisfied. In the absence of any standard/specifications covering any part of the work covered in this 

tender document, the instructions/directions of engineer-in-charge will be binding on the contractor. 

All HVAC installations shall be of high quality, complete and dully operational including all 

necessary items and accessories whether or not specified here in. All HVAC work shall be completed 

in accordance with the regulations and standard to the satisfaction of the Engineer-in-charge. 

3. AS BUILT DRAWINGS 

 At the completion of work and before issuance of certificate of virtual completion the contractor shall 

submit three (03) sets to the Engineer-in-charge, layout drawing drawn at appropriate scale indicating 

the complete HVAC system “as installed”. 

4. INSTRUCTION/MAINTAINANCE MANUAL 

 The contractor shall prepare and produce instruction, operation and maintenance manuals in English 

for use, operation and the maintenance of the supplied equipment and installations and submit to the 

Engineer-in-charge in three copied at the time of handling over. The manual shall generally consist 

of the following: 

a) Description of the project 

b) Opening instructions 

c) Maintenance instructions including procedures for preventive maintenance 

d) Manufacturers catalogues 

e) Spare parts list 

f) Trouble shooting charts 
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g) Drawings 

h) Type and routine test certificates of major items 

i) One (1) set of reproducible “as built” drawings 

5. TESTING 

All testing instruments, velocity meter, digital/electronic electric energy meter, digital thermometer, 

pyschrometer, measuring steel tapes, tools, scaffolding and ladders etc., that may be required for 

taking measurements shall be arranged by air conditioning contractor at his own cost. 

All types of specified & routine tests of the equipments shall be carried out at the works of the 

contractor or the manufacturers of the components. The client shall be free to witness any or all tests, 

if they so desired. The contractor has to inform to the client before dispatch of any 

material/equipment. 

On the completion of the installation the contractor shall arrange to carry out various initial tests as 

detailed below, in the presence of and to the complete satisfaction of the consultants or his 

representative/Engineer-in-charge, any defect or short coming found during the tests shall be 

speedily rectified or made good by the contractor at his own expenses. The initial tests shall include, 

but, not to be limited to the following: 

a) To operate and check proper functioning of all electrically operated components viz. Compressor 

motor, pumps, fan or air handling units etc. as well as other electrical motors. 

b) To test and check the proper functioning of electrical gears, safety and other controls to ensure 

their proper functioning. 

 

DESIGN PARAMETRES 

I)      BASIS OF DESIGN 

1.     Site Location           Chhipitola, Agra, Uttar Pradesh-282001 

2.     Introduction 

A HVAC System shall be designed, installed & commissioned to provide thermally    controlled 

environment for the proposed facility. 

3.     Outside Design Conditions         DBT ºC              WBT ºC 

 Summer/Monsoon/Winter  44.4/35.0/7.2 23.9/28.3/5.0 

 Inside Design Conditions  DBT ºC RH % 

 Summer/Monsoon/Winter  23.89 +/-1.0 40% to 60% 

 Winter   No provision of winter heating  

4. Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be installed in all the 

indoor units at the intake for AC application. 

5. Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick expanded polystyrene 

of density 20 Kg/CMT or equivalent material by AC contractor (If quantified in BOQ otherwise by 

other agencies) to get an overall heat transmission factor of 0.12 BTU/HR/SFT/ºF. 

6. Power Supply: Stabilized three phase four wire AC supply i.e. 415 Voilts ±10% & 50 Hz ±5 % with 

double earthing shall be made available near each Isolators of Ductable unit & Single phase power 

supply with earthing near Isolators/MCB of Hi Wall Unit Fan etc.  

II)      DESIGN PARAMETERS 
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 A)  Ducting Work 

 a) Method of Duct Design   : Equal Friction method 

 b) Maximum air velocity in supply duct MPM : 500.00 

 c) Maximum air velocity in retuen duct MPM : 450.00 

 d) Friction loss in duct(maxm.)MM Wg in 100 mt run.: 8.33 

 e) Maximum velocity at supply air grill outlet MPM : 150.00 

III)     NOISE & VIBRATION CONTROL 

The air conditioning contractor must take all necessary precautions to have minimum noise 

generation and its transmission. Minimum vibration as permitted by IS relevant code shall be 

ensured. 

 

MODE OF MEASUREMENT 

 The following measurement code shall apply to the Contract: 

A.1 Insulation 

1. This shall be measured on linear basis in meters. 

A.2 Electrical Cabling work 

 a)  All power cables/ Controls cables shall be measured on linear basis in meters. 

 b) No extra price shall be paid on account of end termination of cables which includes thimble, gland 

etc. 

A.3 Structural Supports 

 No extra price shall be paid on account of structural supports required for piping, Ducting & cabling work. 
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SPECIFICATIONS 

• All the works specified and provided for in the tender/ schedule and drawing or which may be 

required to be done in order to perform and complete any part there of shall be executed in 

accordance with the technical specification, workmanship, quality control, as prescribed whether 

enclosed/ not enclosed in this document, in the specification & codes, with up to date amendments, 

in the following order:- 

a) CPWD/ DSR 

b) IS (BIS) Codes 

• All works under this contract (wherever grey cement is used) have to be executed in OPC.  

 

• The quantities given in the tender are approximate. However, the payment shall be made on the 

basis of actual measurements taken on site and in conformity with CPWD Specification and BIS 

Codes. It is clarified that all quantities are subject to change and no claims whatsoever on this behalf 

shall be entertained. 

• All materials used in the works shall be of their respective kind and quality specified in the tender 

document or approved by the SBI and/ or Architect and shall comply strictly with the requirements 

of the latest specifications of CPWD and Indian Standard Codes. 

• The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, Drawings etc. (FPS units wherever indicated are for guidance only). 
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SAFETY CODE 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 

accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less 

than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than 30 cm. When a ladder 

is used an extra mazdoor shall be engaged for holding ladder. 

5. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

to fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 

meter. 

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render it 

unsafe. 

7. Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime 

mortar shall be provided with protective footwear and rubber hand-gloves. 

8. Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 

9. I)  No paint containing leads or lead products shall be used except in the form of paste or readymade 

paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form of spray 

or surface having lead paint dry rubbed and scrapped. 

10. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable 

the working painters to wash during the periods of cessation of work. 

11. Hoisting machines and tackle used in the works, including their attachments, anchorage and supports shall 

be in perfect condition. 

12. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable quality and 

adequate strength and free from defects. 
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PROFORMA FOR RUNNING ACCOUNT BILLS 

C E R T I F I C A T E 

 

The measurements on the basis of which the above entries for the Running Bill_________________ 

were made have been taken jointly on _________ and are recorded at pages _________________of 

Measurement Book No._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of     Date & Signature 

Contractor.   SBI’s Representative                      of Site Engineer 

    (Seal).      

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

 

 

 

 

SBI                   SITE ENGINEER / BANK’s ENGINEER 

         



 

 

 
 

 

SBI                                                                         46                       Contractor’s Signature & Stamp 
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RUNNING A/C BILL 

 
Name of Contractor/Agency:  ________________________ 

Name of Work:    ________________________ 

Sr. No. of this Bill:  ________________________ 

No. and Date of Previous Bill. ________________________ 

Reference to Agreement No. ________________________ 

Date of Written Order to Commence.____________________ 

Date of Completion as per Agreement.___________________ 

 

Sr. 

No. 

 

 

 

Item description 

 

 

 

Unit 

 

 

 

 

Rate 

(Rs.) 

 

 

 

 

As per Tender 

 

 

Upto Previous R/A 

Bill 

 

Upto Date (Gross) 

 

 

Present Bill 

 

 

Remarks 

 

 

 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       

 

 

 

 

     

 
Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 

     Indicated with reasons for allowing such a Rate.        Previous Bill. 

 2. If Adhoc Payment is made, it should be mentioned specifically. 

 

            Date & Signature of Contractor. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of the Contractor 

2. Name of the Work as given in the Agreement 

3. Agreement W O 

4. Tender Amount 

5. Date of Commencement of Work 

6. Period allowed for Completion as per Agreement 

7. Date of Completion as per Agreement 

8. Period for which Extension of Time has been given 

 

         Date  Month Year 

a) 1st Extension vide Bank’s Letter No 

b) 2nd Extension vide Bank’s Letter No 

c) 3rd Extension vide Bank’s Letter No 

 

9. Reasons for which extensions have been previously given (Copies of the previous applications should be attached) 

 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work assigned, if any etc. 

 

 

 

 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

Name of Contractor :   Period of Completion : 

 

Agreement No  :   Date of Completion : 

 

 

SE = Site 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

Sr 

No 

Nature of 

Hindrance 

Date of 

occurrence 
of 

Hindrance 

Date of 

which 
Hindrance 

was 

removed 

Period of 

Hindrance 

Signature 

SE / PE 

Remarks 

1 2 3 4 5 6 7 
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Total Value of Materials at  Site 

 

 

Secured Advance @………………………% of above Value                                                             B 

 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the site of 

the work and no advance on any quantity of any of this item is outstanding on their security, (ii) that the 

materials are of imperishable nature and are all required by the contractor for use in the work in connection 

with the items for which rates of finished work have been agreed upon. 

 

          Dated Signature of 

          Site Engineer 

               preparing the Bill 

 

                    Designation________ 

 

                 Dated Signature of 

               Bank’s SBIs 

 

 

 

___________________________ 

 

Dated signature of Contractor
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LIST OF MATERIALS OF APPROVED BRANDS FOR ELECTRICAL WORKS 

 

a) One of the following make of the material shall be used. The contractor will have to get the 

sample approved from the Consultant/ Bank’s Engineer whose decision shall be binding on 

the contractor. The condition is also applicable for any material, not mentioned in the 

specification or schedule of work. No deviations are allowed in these even during/ after 

Tender. 
 

i) GSS Sheet                                                   :- Jindal / Tata / Sail  
 

ii) Factory Made Ducts                                       :-Rollastar / Nutech    

  

iii) Propeller fans                                               :-GE Alsthom / Crompton/ Carryaire 

          

iv) Flexible pipe connection                                 :-Resistoflex / Dunlop 

           

v) Extruded Aluminum Grilles /Diffusers               :- Pine air/Balance/Tristar/carryaire 

  

vi) Firedampers / Volume Control Dampers            :- Carryaire/Pine air/Balance/ Tristar 

  

vii) Flexible insulated ducts                                  :- CARYAIRE / ATCO/ MAPRO     

  

viii) Fibre glass                                                   :- OWENS CORNING/ UP TWIGA 

  

ix) Extruded Polystyrene Board                            :- SUPREME 

 

x) Cross linked polyethylene                               :- SUPREME/A-Flex/Aeroflex 

xi)   

xii) Class ‘O’ Nitrile rubber insulation                      :- SUPREME /K-FLEX / SUPERLON / 

                                                                     EUROBATEX / ARMACELL/A- Flex 

  

xiii) Copper Pipe                                                  :-RAJCO / MANDEV / MAXFLOW /               

                                                                     Total Line / Shree Shayam 

 

xiv) PVC PIPE                                                      :- SETIA/ FINOLEX/ PRAKASH/ SURYA 

 

xv) Conduit of Electricalwires                                 :- AKG, SETIA, BEC 

  

xvi)  Expanded polystyrene                                      :- Styrene Packing / Indian Packing 

 

xvii)  Vibration Isolation Spring                                 :-Dunlop / Resistoflex 

 

xviii)  Paints                                                             :-ICI / Asian 

 

xix)  Dash Fasteners                                               :-Canon / Fisher / TKS/Hilti 

 

xx) Welding Rods                                                   :-Advani / L&T 

  

xxi) ACB, M.C.B. & MCCB                                        :- L&T / GE / Crompton 
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xxii) Power/Control Cable                                        :- ICC/ CCI/ Gloster / Grandlay/   

                                                                      Universal 

                                                            

xxiii) Centrifugal / AxialFans                                     :-ABB / Kruger / Comfrei /  

                                                                        Nuaire (UK) 

 

xxiv) Inline Fans                                                      :-Kruger / Nuaire /  Ostberg /  

                                                                        Systemair/ carryaire 

 

 

 

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The 

contractor however shall seek approval of specific make from Consultant/ Bank's Engineer before 

commencing the work. The decision of Consultant/ Bank's Engineer shall & binding on the 

contractor in this respect. Any other make of the equipment not specified shall be got approved 

by the Bank’s Electrical engineer. 
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BILL OF QUANTITY 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, 

OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 

OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 

OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 

MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 

APPROVAL OF THE SBI/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 

EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 

VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN 

ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 

FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA. 

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 

WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF 

ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE 

WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT 

DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 

REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED / 

ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 

DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY 

HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE SBI. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 

TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED BY 

THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY 

THE SBI. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL 

PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S 

SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 

MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST. 

 

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 
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TENDER DRAWINGS 
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