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PREMISES & ESTATE DEPARTMENT, LHO-MUMBAI METRO CIRCLE 
 

3RD FLOOR, SYNERGY BUILDING, G- BLOCK,  
BANDRA KURLA COMPLEX, MUMBAI-400 051 

 
 

PART – A:  TECHNICAL BID 
 

TENDER ID: MUM20241101 
 
 

TENDER FOR DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 
1 NO OF 10 PASSENGER LIFT (G + 3F) AT STATE BANK OF INDIA, COMMERCIAL 

BRANCH, FORT, MUMBAI-400001 
 
Note: Original Elevator Manufacturers (OEM’s) who have received NIT from the Consultant / 

SBI are only eligible to participate in this tender. 
 
 
 
 

TENDER SUBMITTED BY: 
 
NAME                          : _____________________________ 
  
ADDRESS : _____________________________ 
 
 _____________________________ 
 
 _____________________________ 

    
GSTIN NO.    :                 _____________________________ 
 
DATE  : _____________________________ 

 
 
 

ARCHITECT 
 

M/S. ARCHITECTS APPROACH, 
20, SHRIDHAR BUILDING,  

 HANUMAN ROAD, VILEPARLE (EAST),  
MUMBAI 400057. 

TEL. NO. 26146829 / 26163137 
FAX NO. 26163137 

E-mail: arch_apro@yahoo.com 
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NOTICE INVITING TENDERS 
 

TENDER ID: MUM20241101 
 

TENDER FOR DESIGN, SUPPLY, INSTALLATION TESTING AND COMMISSIONING OF 
1 NO  OF 10 PASSENGER LIFT  (G + 3F) AT STATE BANK OF INDIA, COMMERCIAL 
BRANCH, FORT, MUMBAI-400001 
 
SBI, LHO, Mumbai Metro Circle invites online tender on behalf of SBI Commercial Branch 
for captioned work from the eligible Original Equipment Manufacturers (OEM’s) of lift who 
have received NIT from the lift Architect / Consultant / SBI are only eligible to participate in 
this tender 
 
Details of the tenders are as under:  

Sr.No. Particulars Details 

1 Name of work Design, Supply, Installation, testing and 
commissioning of 1 No  of 10 Passenger Lift (G + 
3F) at State Bank of India, Commercial Branch, Fort, 
Mumbai-400001. 

2 Nature of Work Replacement of Lifts.  

3 List of Approved and 
Acceptable Make 

a) Otis Elevator Company India Limited (OTIS) 

b) Kone Elevator India Private Limited (KONE) 

c) Schindler India Private Limited 

(SCHINDLER) 

d) TK Elevator India Private Limited (Formally 

THYSSENKRUPP) 

e) Johnson Lifts India Ltd. (JOHNSON) 

4 Time allowed for 
completion 

24 Weeks (8 weeks material supply, 8 weeks for 
first 1 Lift installation + 8 weeks remaining 1 lift) 

5 Earnest Money Deposit Rs.16,000/- (Rupees Sixteen Thousand Only) by 
means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of 
the tender) from any scheduled Nationalized Bank 
drawn in favor of SBI and payable at Mumbai. 

6 Initial Security Deposit 

(ISD)   

2% of contract amount including EMD. The 
successful bidder(s) shall be responsible to deposit 
Initial security deposit @ 2% of the Cumulative 
Contract Value (of the work awarded for various 
Circles) excluding EMD with SBI, Mumbai by way of 
demand draft in favour of SBI payable at Mumbai 
within 7 days from the date of receipt of “Letter of 
Intent” from SBI. 

7 Date of availability of tender 
documents 

 

 Technical Bid & Price Bid 
 

19.11.2024 to 30.11.2024  
Available at M/s e-Procurement Technologies Ltd., 
our Service Provider’s portal https://etender.sbi/ 
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8 Last date and time for 
submission of written 
queries for clarification in 
Pre-bid meeting. 

upto 12.00 Noon on 23.11.2024 

9 Pre-Bid Meeting At 3.00 PM on 25.11.2024 at address mentioned in 
point no. 11 below. (Only written queries submitted 
by the bidders till stipulated date and time shall be 
discussed and clarified in the meeting) 

10 Last date & time for 
submission of EMD  

30.11.2024 by 03:00 PM 
Note: It is sole responsibility of the bidder to ensure 
submission of their EMD by stipulated date and time 
at specified address failing which they will not be 
allowed to participate in E-Tendering 

11 Address for submission of 
EMD  

Assistant General Manager(P&E), 
State Bank of India, 3rd Floor, 
Local Head Office, 
Bandra Kurla Complex, 
Bandra(E), Mumbai-400051. 

12 Last date & time for 
submission of Online Tender 
(Technical bid & Price Bid) 

30.11.2024 by 03:00 PM at Service Provider’s portal 
https://etender.sbi/SBI/ 

13 Date and Time of opening of 
Online Technical Bid 

30.11.2024 by 03:30 PM 
  

14 Date and time of opening 
of online price bid (only to 
those bidders who 
technically qualify) 

03.12.2024 by 11:30 AM  

15 Defects liability period  One year from the date of virtual completion of work. 

16 Liquidated Damages 0.50% per week subject to max. 5% of contract 

amount for delay in completion of work.  

17 Validity of offer 90 days from the date of opening of Price-bid 

18 Value of Interim Certificate No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances 

19 Submission of Technical 
Bid (Hard Copy) 

1. Contractors shall download and upload 
compulsorily the pages numbered from 01 to 10 
and 80 to 87 (Technical Parameters) of the 
technical bid without fail in the e-tendering portal 
after putting the signature and seal. Failing to upload 
as stated above, the tender will be rejected. 

 
2. However, L1 Tenderer should submit the whole 
technical bid spirally bound securely and in serial 
order containing all pages duly signed with company 
seal and date to this Office within 7 days of receipt of 

https://etender.sbi/SBI/
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confirmation. Failure to submit the hardcopy of 
Technical Bid may render the bidder disqualifies. 

20 Site Visit before quoting of 
tender (Site visit 
confirmation document to be  
attached) 

Contractors shall compulsory visit the project 
site before quoting of tender on all working days 
from 11.00 AM to 3.00 PM (except holidays, 
Saturday & Sunday) 

21 Site Address and contact 
persons 

Assistant General Manager & COO, 
State Bank of India, 2nd Floor, Commercial Branch 
Mumbai, Mumbai Main Branch Building, Fort, 
Mumbai-400001.  
 
Contact persons: 
Shri. Everlet Elias Hynniewta, 
Assistant General Manager & COO, 
Ph -+91 22 41751271 
Mob-9910390505 
 
Shri. Vaibhav Dubale 
Dy. Manager (Admn) 
9833793737 

 e-Tender Service Provider Contact persons: 

Primary Contact Numbers: - M:-  9081000427, 9904407997 
 
Alternate Contact No. : Riddhi Panchal: 079-40270506, 8460518168,  
                                      riddhi.pancal@auctiontigher.net 

 

             Jaymeet Rathod: 079-68136829,    

              jaymeet.rathod@eptl.in 

 
21. No counter conditions other than mentioned in the tender will be considered, and if given 
they will have to be withdrawn before opening of the price-bid. 
 
22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 
 
23. Tenders received without EMD shall be summarily rejected  
 
24. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
 
Yours Faithfully, 
 
 
On behalf State Bank of India 
For M/S. ARCHITECTS APPROACH 
 
 
Mr. Ramesh Shenoy 
Architect & Interior Designer  

 

mailto:riddhi.pancal@auctiontigher.net
mailto:jaymeet.rathod@eptl.in


 

  Page 4 of 92 

 
 

Architects Approach           Seal & Signature of the contractor 

 

 
SECTION – 1 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0  Scope of work 
 
Tenders are invited by M/s. Architects Approach, Mumbai for and on behalf of SBI for 
Design, Supply, Installation, testing and commissioning of 1 No  of 10 Passenger Lift (G + 
3F) at State Bank of India, Commercial Branch Mumbai, Fort, Mumbai-400001 

Detailed Scope of Work shall be referred by the Contractor as per “Technical 
Specification for Gearless Passenger Lift “mentioned in the tender, Clause 1.0 of 
SCC and Annexure-10.   
 
1. Site and its location 
 

The proposed work is to be carried out at Commercial Branch Mumbai, Fort, 
Mumbai for State Bank of India. 

 
2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 
General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Price bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

 
a) Price Bid 

b) Technical specifications 

c) Drawings 

d) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 
2.3 Complete set of tender documents including relative drawings can be downloaded 

from the Bank’s website BANK.SBI (www.sbi.co.in) under <Link>procurement news 
as per schedule furnished in the NIT. 

 

https://tenderwizard.com/
http://www.sbi.co.in/
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2.4  The tender documents are not transferable. 
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc. 
 
The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs.16,000/- (Rupees 

Sixteen Thousand Only) by means of Demand Draft / Pay Order (Valid for a period 
of 90 Days from the last date of submission of the tender) from any Scheduled Bank 
drawn in favour of SBI and payable at Mumbai. 

 
4.2 EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBI payable at Mumbai 
within a period of 10 days from the date of receipt of Letter of Intent (LOI)/Work Order 
from SBI. 

 
No interest shall be paid to the amount retained by the SBI as Security Deposit. 

 
6.0  Signing of contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract with the respective Circles (LHOs) of SBI within 
15 days from the receipt of intimation of acceptance of the tender by the SBI. 
However, the written acceptance of the tenders by the Bank will constitute a binding 
agreement between the Bank and successful tenderer whether such formal 
agreement is subsequently entered into or not. 

 
7.0  Completion Period 

 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 24 Weeks from the date of 
award of work. 

Complete work of both the sites shall be completed within Twenty Four (24) Weeks 
from the date of issue of Letter of Intent / Work order as per the following Schedule. 
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8.0  Validity of Tender : 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to 
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit 
the EMD. 

 
9.0  Liquidated Damages 
 

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded 
value per week subject to a maximum of 5% of Cumulative awarded contract value or 
actual Invoice Value. 
 

10.0  Rate and prices: 
 
10.1  In case of item rate tender 
 

Sr. 
No 

Activity Tentative 

Time in weeks 

Remarks 

(a) Date of Commencement  1st Date of receipt of work order. Which 
shall be maximum 7 days from the 
date of issue of work order letter 
considering fair and reasonable time 
by post.  

(b) Submission of layout 
drawing for all elevators 

2nd Weeks from date of commencement. 

(c) Approval of layout 
drawings by Architect / 
SBI  

3rd Week from date of commencement. 

(d) Delivery of materials at 
site for A Wing 1st and B 
wing 3rd Lifts  

8th Week from date of commencement 

 Delivery of materials at 
site for A Wing 2nd and B 
wing 4th Lifts 

14th Week from date of commencement 

(e) Installation, testing & 
commissioning and 
handing over with 
operating license 

  

i) A wing 1st&B Wing 3rd Lift 
installation of passenger 
lifts 

16th Weeks from date of commencement. 

ii) A wing 2nd&B Wing 4th Lift 
installation) of passenger 
lifts 

24th Weeks from date of commencement. 

  Total Completion 
Period in weeks 

24 Weeks from date of commencement. 
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10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. The amount of each item shall be calculated and the 
requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 
 
If no rate is quoted for one or more tender items, such tenders shall be treated 
as Non-Responsive Tenders and the same shall be summarily rejected.  

 
10.1.2 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the Contractor/ 
Vendor would be paid accordingly. 
 

1.1.3 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the SBI. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 
11.1.5  Each page shall be totaled and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 

during the currency of contract including authorized extension, if any, but excluding 
GST, which shall be mentioned in the bills/invoices separately, as applicable. 

 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 

 
11.1.8  In case, it is decided by the SBI to drop one or more Items from the scope of work at 

any stage of the project, the Contractor/ Vendor shall not be entitled to raise any 
claim /compensation for such deleted scope of work. Also, the SBI may consider 
issuing work order for various branches/offices in phases but within a reasonable 
time interval and the Contractor/ Vendor shall be bound to execute the same within 
the stipulated time period and as per rates quoted by them in this tender without any 
claim for price escalation. 
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     (Annexure I) 
 
LETTER OF UNDERTAKING  

 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 

To, 

Asstt. General Manager(P&E)  
State Bank India,  
Premises & Estate Department, 
Local Head Office,3rd Floor,  
C-6, G-Block, SynergyBuilding, 
Bandra-Kurla Complex, Bandra (East) 
Mumbai-400 0 051 

 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and having visited and examined 
the site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as 
are provided for by, and in all other respects in accordance with such conditions so far as 
they may be applicable. 
 

 MEMORANDUM 

 

(a) Description of work Tender for Design, Supply, Installation, testing and 
commissioning of 1 Nos of 10 Passenger Lift ( G + 
3F) at State Bank of India, Commercial Branch, 
Fort, Mumbai-400001.. 

(b) Earnest Money Rs.16,000/- (Rupees Sixteen Thousand Only) 
by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission 
of the tender) from any scheduled Nationalized 
Bank drawn in favour of SBI and payable in 
Mumbai. 

(c) Time allowed for completion 
of the Works from Seven day 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 
commence the work      

24 weeks as per Schedule of completion period 

   
1) Should this tender be accepted, I/we hereby 

agree to abide by and fulfill the terms and provisions of the said conditions of contract 
annexed hereto so far as may be applicable or in default thereof to forfeit and pay to 
SBIIM, the amount mentioned in the said contract. 
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2) I / We have deposited a sum of Rs.16,000/- 

(Rupees Sixteen Thousand Only) of the total tender amount as Earnest Money with 
the SBI which amount is not to bear any interest. Should I / We fail to execute the 
Contract when called upon to do so I / We do hereby agree that this sum shall be 
forfeited by me/us to SBI. 

 
 

3) I/ We understand that as per terms of this 
tender, the SBI may consider accepting our tender in part or whole or may entrust the 
various work proposed in phases. We, therefore, undertake that we shall not raise any 
claim/ compensation in the eventuality of Bank deciding to drop any of the work from 
the scope of work of this tender at any stage during the contract period. Further, we 
also undertake to execute the work entrusted to us in phases on our approved rates 
and within stipulated time limit without any extra claim for price escalation as also 
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender.  
 

4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period including authorized extended contract period, if any. 

 
5)     Our Bankers are: 

I)  
 
ii)  
 
The names of partners of our firm are: 
i)  
 
ii) 

 
 
 
Name of the partner of the firm Authorized to sign     

  
Or        

Name of person having Power of Attorney to sign the Contract.  
(Certified true copy of the Power of Attorney should be attached) 
 
 
Yours faithfully, 
 
Signature of Contractors 
 
Signature and addresses of Witnesses 
i)  
 
 
 
ii)  
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(A) Contact Information 

 
E-Procurement Technologies Ltd. 

 
State Bank of India 

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad - 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 580 | 567 | 569 | 
566 
 
 
  

 
Assistant General Manager(P&E) 
State Bank of India, 
Local Head Office, 
Bandra Kurla Complex, 
Bandra(E), Mumbai-400051. 
 
 
 
 
Officer Name : Y Sivakumar 
Department   :  P&E  
Contact No    :  022 26445659 
E-mail            :  sivakumar.y@sbi.co.in 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0  Définitions: - 

“Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between SBI and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects/ Bank and all 
these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI ’ shall mean State Bank of India, Premises & Estate Department, Local Head 

Office, Bandra-Kurla Complex, Bandra (E), Mumbai 400051 having its Corporate  
Office, State Bank of India, Corporate Centre, Nariman Point, Mumbai-21 and 
includes the client’s representatives, successors and assigns. 

 
1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporate 

not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work 
to be done by the contractor under the contract. 

 
5. ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
6. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time ‘Contract value shall mean value 
of the entire work as stipulated in the letter of acceptance of tender subject such 
additions there to or deductions there from as may be made under the provide herein 
after contained. 

 
7. Spécifications’ shall mean the specifications referred to in the tender and 

modifications thereof as may time to time be furnished or approved by the Architect/ 
Consultant. 

 
8.  “Month” means calendar month. 
 
1.1.9  “Week” means seven consecutive days. 
 
1 .1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 

respectively. 
 
11. “SBI ’s Engineer” shall mean the Civil / Electrical Engineer in - charge of the Project, 

as nominated by the AGM(P&E) 
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12. The following shall constitute the Joint Project Committee (herein under referred to 

as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by 
the Architects Site Engineer /PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) AGM(P&E) 
ii) SBI Engineer (Civil / Electrical)  
iii) Concerned partner / proprietor of the Architects and their Resident Architect 

Member. 
 
CLAUSE 
 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
 

Earnest Money Deposit 
 

Initial security deposit 
 

Retention Money 
 
a)  Earnest Money Deposit - 

 
The tenderer shall furnish EMD of Rs.16,000/- (Rupees Sixteen Thousand Only) in 
the form of Demand Draft or Banker’s Cheque drawn in favour of State Bank of India 
on any Scheduled Bank.  No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of 
the unsuccessful tenderer shall be refunded soon after the decision to award the 
contract is taken without interest.  
 
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 
time the period when he is required to keep his tender open acceptance by the SBI 
or after it is accepted by the SBI the contractor fails to enter into a formal agreement 
or fails to pay the initial security deposit as stipulated or fails to commence the work 
within the stipulated time. EMD of successful tenderer shall also be refunded on 
receipt of ISD. 
 

b) Initial Security Deposit (lSD) 
 

The amount of ISD shall be 2% of accepted value of tender in the form of DD/FDR 
drawn on any scheduled Bank and shall be deposited within 15 days from the date of 
acceptance of tender. 
 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money: - 
 

Besides the SD as deposited by the contractor in the above said manner, the 
Retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. ISD plus EMD plus Retention Money shall both together 
not exceed 5% of the contract value. The 50% of the total security deposit shall be 
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refunded to the contractor without any interest on issue of Virtual Completion 
certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end 
of defects liability period provided the contractor has satisfactorily attended to all 
defects, if any, in accordance with the conditions of contract including site clearance. 

 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills 

of quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words 

shall prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the Architect/consultant. The Architect/consultant 
at the directions of the SBI  from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s /consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission 
or substitution work. Any discrepancy in the drawings or between BOQ and / or 
drawings and / or specifications. The removal from the site of any material brought 
thereon by the Contractor and any substitution of any other materials therefore the 
removal and / or re-executed of any work executed by him. The dismissal from the 
work of any person engaged there upon. 

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the SBI  shall issue a letter of acceptance 
directly or through the Architect by registered post or otherwise depositing at the of 
the contractor as given in the tender to enter into a Contract for the execution of the 
work as per the terms of the tender. The letter of acceptance shall constitute a 
binding contract between the contractor. 

 
ii) Contract Agreement: 
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On receipt of intimation of the acceptance of tender from the SBI / Architect, the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / consultants are the properties of the SBI. They are not to be used on other 
work.             

 
7.0  Detailed drawings and instructions: 
 

The SBI through its Architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI through 
the Architect/consultant 

 
7.1 Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
 

8.0  Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 28/29 of 
GCC or to complete the work and clear the site including vacating their office on or 
before the contracted or extended date or completion, without justification in support 
of the cause of delay, he may be called upon without prejudice to any other right of 
remedy available under the law to the SBI  on account of such breach to pay a 
liquidated damage at the rate of 0.50% of the contract value which subject to a 
maximum of 5% of the contract value. 

 
9.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behavior 
is found to be unsatisfactory by the SBI /ARCHITECT/ consultant he shall be 
removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with 
the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
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shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If 
the contractor performs any act, which is against the law, rules and regulations he 
shall meet all the costs arising there from and shall indemnify the SBI  any legal 
actions arising there from. 

 
11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
and alignment of all parts thereof and get it approved by the Architect / consultant 
before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been 
approved by, the Architect / consultant the contractor shall be responsible for the 
same ad shall his own expenses rectify such error, if so, required to satisfaction of 
the SBI  

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, except 
due to causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on 
the works and shall comply with all applicable provisions of Govt. and local bodies’ 
safety laws and building codes to prevent accidents, or injuries to persons or property 
on about or adjacent to his place of work. The contractor shall take insurance covers 
as per clause 24.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI  

 
13.0  Inspection of work: 
 

The SBI / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall 
give every facility to the SBI /Architect/consultant and their representatives necessary 
for inspection and examination and test of the materials and workmanship. No 
person unless authorized by the SBI / Architect /Consultant except the representative 
of Public authorities shall be allowed on the work at any time. The proposed work 
either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s Organization a wing of Central Vigilance commission. 

 
14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent of 
the SBI through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 

 
15.0 Quality of materials, workmanship & Test  
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All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the Architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and 
materials as are normally required for examining measuring sampling and testing any 
material or part of work before incorporation in the work for testing as may be 
selected and required by the Architect/consultant. 

 
ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed to 
be used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of 
the Architect/consultant. Before submitting the sample / literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / 
literature meet with the requirement of tender specification. Only when the samples 
are approved in writing by the Architect / consultant the contractor shall proceed with 
the procurement and installation of the particular material / equipment. The approved 
samples shall be the signed by the Architect / Consultant for identification and shall 
be kept on record at site office until the completion of the work for inspection / 
comparison at any time. The Architect/Consultant shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for 
reasons of its not meeting the specifications or other discrepancies inadequacy in 
furnishing samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials / equipment etc. shall be to 
the account of the contractor. 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 
 

If any test is ordered by the Architect / Consultant which is either 
 

a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the 
site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0  Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any 
risks or from the entire responsibility for the fulfillment of contract. 

 
17.0 Contractar ’s Superintendence 
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The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent. The entire amount paid under Clause 19, 20 hereof as 
well as amounts of prime cost and provision sums, if any, shall be excluded. 

 
19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
representative to assist the Architect in taking such measurements and calculation 
and to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail 
in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative 
shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested 
by both representatives. No over writings shall be made in the Measurement Book 
(M.B.) Should the contractor not attend or neglect or omit to depute his 
representative to take measurements, the measurements recorded by the 
representative of the Architect / consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by the Architect / consultant 
vitiates the contract. In case the SBI  / Architect / Consultant thinks proper at any 
during the progress of works to make any alteration in, or additions to or omission 
from the works or any. alteration in the kind or quality of the materials to be used 
therein, the Architect / Consultant shall give notice thereof in writing to the contractor 
shall confirm in writing within seven days of giving such oral instructions the contract 
shall alter to, add to, or omit from as the case may be in accordance with such but 
the contractor shall not do any work extra to or make any alterations or additions to 
or omissions from the works or any deviation from any of the provisions of the 
contract, stipulations, specifications or contract drawings without previous consent in 
writing of the Architect/ Consultant and the value of such extras, alterations, additions 
or omissions shall in all cases be determined by the Architect / Consultant and the 
same shall be added to or deducted from the contract value, as the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 
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a)  (i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 
 
(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
the receipt of the letter of acceptance inform the Architect/ consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of the 
rate or rates claimed and the Architect/ consultant shall fix such rate or prices as in 
the circumstances in his opinion are reasonable and proper, based on the market 
rate. 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following 
that in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges 
of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within 
two months of the virtual completion of the work. 

 
23.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works have been 
completed the satisfaction of the SBI: 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor 
by the SBI not incorporated in the permanent works. 

 



 

  Page 19 of 92 

 
 

Architects Approach           Seal & Signature of the contractor 

 

c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
the SBI and shall clear, level and dress, compact the site as required by the SBI  

 
d)  Shall put the SBI in undisputed custody and possession of the site and all land allot 

by the SBI  
e)  Shall hand over the work in a peaceful manner to the SBI  
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBI  
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ 
consultant shall within fourteen (14) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has 
applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBI against the contractor in 
respect of or work at the site and in respect of which the VCC has been issued. 

 
24.0  Work by other agencies 
 

The SBI / Architect / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the contractor 
shall not only allow but also extend reasonable facilities for the execution of such 
work. The contractor however shall not be required to provide any plant or material 
for the execution of such work except by special arrangement with the SBI. Such 
work shall be carried out in such manner as not to impede the progress of the works 
included in the contract. 

24.1 SECURITY DEPOSITAND PERFORMANCE BANKGUARANTEE 

24.1.1  Security Deposit:  

Immediately after the award of work the Contract, the successful Contractor shall 
submit an unconditional & irrevocable bank guarantee from any 
Nationalized/Scheduled bank in favor of “SBI” payable at “Mumbai” for amount 
equivalent to 10% of contract value in the prescribed format provided in Annexure-5 
for the due fulfillment of the contract within period of 14 Days. The DD towards 
earnest money deposit furnished at the time of submission of tender will be returned 
thereafter. This Bank Guarantee towards security deposit shall be kept valid 
(renewed as necessary) for the contract completion period up to the date of handing 
over of the lift installation and a further period of two years thereafter i.e. one year 
for defect liability period and first year of AMC. In case successful bidder fails to 
deposit such security deposit within the period specified or any reasonable timeline 
not exceeding 3 days the SBI reserve the right to cancel the tender and forfeit the 
EMD.  

 

24.1.2   Performance Bank Guarantee 
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The successful Contractor/bidder shall submit an unconditional Bank Guarantee for 
10 % of the prevailing AMC value for a period of 12 months before the 
commencement of the AMC contract, and will ensure its periodical renewal well in 
advance for fresh Bank Guarantee of required amount year after year for due 
fulfillment of the terms and obligations of the annual maintenance contract for the 
AMC period of lift in the tender.  

 
All compensation or other sums of money payable by the Contractor to the 
Employer/Bank/SBI  under the terms of this Contract may be deducted from the 
security deposit/Performance Bank Guarantee, if the amount so permits unless the 
contractor deposits such amounts in cash within ten days of issue of demand notice 
by SBI . 

24.1.3  Free Maintenance Periods 

Quoted rates shall be deemed to be inclusive of, free comprehensive 
maintenance (including spares) of Lifts for a period of One year from the 
accepted date of completion of the contract. 

AMC rates post this period have been asked for & shall be quoted in the priced 
BOQ.  Such AMC terms of payment would be quarterly payment on completion of 
each quarter and final bill for the last quarter would be made post adjustment of any 
deductions. 

24.1.4  TERMS OFPAYMENT 
 

The payment for the works to be executed under this contract shall be made 
as follows: 

 

a) First Stage Payment 

 

70% of the quoted rate per lift against submission of the following: 

 

i) Unconditional Order Acceptance. 

 

ii) Bank Guarantee towards Security Deposit (10 % of Contract Amount)  

 

iii) Manufacturer's Inspection and Test Certificates. 

 

iv) Delivery of material at site and Consultant’s Certificate that all components, 
parts, sub systems, consumables etc. for successful installation, testing and 
commissioning of the systems including materials have been received at site 
in good condition and if any shortfall is noticed during installation, testing and 
commissioning they will be supplied without any additional charge to the SBI  

 

v) Policies of insurance (CAR policy) covering all the risks during transit, 
storage, installation, testing, commissioning and handing over including third 
party liabilities. 

 

b) Second Stage Payment 

 

20% of the quoted rate pro rata against erection, testing and commissioning. 

 

c) Final Stage Payment 
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10% payment shall be released on the vendor’s complying with the technical 
observations of the Competent State Licensing / inspecting authority and submitting 
copy of license/ statutory permissions.  

 

Payment for AMC shall be released quarterly by SBI at the end of each quarter on 
submission of monthly work done certificates by the Contractor. 

 

24.1.5 TAXES/DUTIES 
 

The rates quoted shall inclusive of all levies/Duties/taxes/ Charges etc but excluding 
GST which will be payable extra as applicable.  

 

24.1.6 TAX DEDUCTION AT SOURCE 
 

Income tax to be deducted at source shall be deducted from your running account 
bills as per statutory requirements. 

It is specific requirement that the Contractor/supplier shall be registered with State 
Sales Tax Authorities, PF commissioner, Labour Deptt. Etc. and shall submit a 
certified copy of same to SBI /SBI. 

24.1.7 RIGHT OF TECHNICAL SCRUTINY OF FINAL BILL 

The SBI / Employer / Consultant shall have a right to cause a technical 
examination of the works and the final bill of the Contractor including all 
supporting vouchers, abstracts etc. to be made at the time of payment of the 
final bill. If as a result of this examination or otherwise, any sum is found to 
have been overpaid or over-certified, it shall be lawful for the SBI / Employer 
to recover the sum. 

24.1.8 SITE VISIT 

The bidder at his own responsibility, risk and cost is expected to visit and examine 
the site of work and its surrounding and obtain all necessary information that may be 
necessary for preparing the tender bid and entering into a contract. 

The bidder shall make all necessary arrangements for the safety of person visiting 
the site and shall indemnify SBI against any claims arising from such visits. 

The bidder shall confirm such visit in the tender bid in which he will bring up 
the following: 

a) Confirmation of the said site visit 

b) Confirmation that he has understood the entire work 

c) Confirmation that no structural changes would be required 

d) Confirmation that no architectural/civil changes would be required 

 
24.1.9 VARIATIONS / ADDITIONAL / ALTERED / SUBSTITUTED ITEMS 

No addition, alteration, omission or variation shall vitiate this contract. In case SBI 
thinks proper, at any time during the progress of the works, to make any alterations 
in or omission from the works or any alteration in the kind or quality of the materials 
to be issued therein, SBI, shall give notice thereof in writing well in advance under 
his hand to the contractor, the contractor shall alter, add to or omit from, as the case 
may require, in accordance with such notice. The value of such extra alteration, 



 

  Page 22 of 92 

 
 

Architects Approach           Seal & Signature of the contractor 

 

addition or omissions shall in all cases be determined by SBI in accordance with the 
provisions mentioned below hereof and the same shall be added to or deducted 
from the Contract amount accordingly, there shall be no limit to any such additions, 
alterations, omissions & variations which can be effected by SBI to complete the 
work as per SBI’s requirements. 

If the altered /additional or substituted work required to be executed as per SBI’s 
requirement for any item(s), of which, there are no established rates in Schedule of 
Items, the same shall be payable as per the provisions stated here under: 

 As far as possible rates for such items shall be worked out from agreed Schedule 
of Items on pro-rata basis. 

 In respect of those items, where the basic rate of material is indicated in the 
description of items, the contractor should quote its rate assuming that indicated 
basic rate is the prevailing market rate of that particular material. However, such 
rates would be suitably modified on the basis of actual market rate of the material 
which shall be procured and provided by the contractor. 

 The rate will be modified only by taking into cognizance, the difference in the rate 
of material as indicated in the item and corresponding market rate of that material 
including wastage & contractor’s profit, whereas all other parameter constituting 
that rate will remain unchanged. 

 If it is not possible to work out such rates, Contractor shall be paid on the basis of 
labour cost, cost of material used excluding cost of materials being supplied by 
SBI  plus 15% (Fifteen percent) to cover Contractor’s profit, supervision, 
overheads/ establishment, tools, plant, machinery, sundries and contingencies. 

 Only GST for work contract shall be paid extra (as per rule) etc.  

 SBI’s decision regarding labour cost and material cost shall be final and binding 
on Contractor. 

 

 
24.1.10 DEFAULT NOTICE AND TERMINATIONNOTICE 

a) Default Notice - If an Event of Default occurs, apart from exercising all other 
rights of the Association under this tender, SBI may give to the Contractor a 
notice in writing specifying the Event of Default complained of. 

b) Termination Notice - If SBI such notice and the Contractor does not cure 
such Event of Default, if capable of cure or rectification, within thirty (30) 
days after receipt of such notice, SBI may at its option, in addition to other 
remedies set forth in this tender or available under law, terminate the 
contract by written notice to the Contractor. 

c) Consequences of Termination - Upon termination of the contract in the 
manner set out above, the following consequences shall ensure: - 

d) If the Contract is terminated due to default of the Contract, the mobilization 
advance would be deemed as interest bearing advance at an interest rate of 
18% per annum to be compounded quarterly. 

e) The Contractor shall ensure that the Site is safe and remains duly secured till 
takeover of the Works at Site by another person. 

f) Subject to the above, the Contractor shall cease all further work and remove 
all personnel and its installation gadgets or tools which may be lying on the 
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Site. 

g) No further consideration shall be payable to the Contractor. The Contractor 
shall have no claims whatsoever in respect of any Works already carried out 
or equipment or materials supplied. 

h) SBI shall be fully and absolutely entitled to all materials and equipment 
already supplied by the Contractor, whether already installed or not, and 
shall be free to use or dispose of all such materials and equipment in any 
manner that it deems fit. 

i) Since the lifts are an essential facility in State Bank Of India's Officers 
Quarters, Matruchaya Building, Evershine Nagar, Malad (West), Mumbai 
400064.), upon termination, would be constrained to appoint another 
contractor to complete all pending Works and make all Lifts operational at 
the earliest, and/ or to maintain the operational lifts. The Contractor 
undertakes to render all reasonable co-operation and provide all documents 
and information relating to the Lifts and other equipment supplied by it, as 
may be reasonably required by SBI or such contractor. 

j) The Contractor shall be liable to reimburse to SBI the difference between: (a) 
all costs and expenses incurred by SBI in causing the pending Works to be 
carried out and other services including maintenance to be provided by other 
contractors, and (b) the balance consideration that was to be paid to the 
Contractor under the contract, within 10 days of receipt of such demand from 
SBI. 

k) The Contractor shall, in addition to the above, be liable to pay to SBI a sum 
being equivalent to 5% of Net Amount Payable, within 10 days of termination 
as and by way of liquidated damages. 

 
25.0  Insurance of works 
 

25.1  Without limiting his obligations and responsibilities under the contract the 
contractor shall insure in the joint names of the SBI / SBI  and the contractor 
against all loss of damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in 
such a manner that the SBI and contractor are covered for the period 
stipulated vide clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause. 

 
a)  The Works for the time being executed to the estimated current Contract 

value thereof, or such additional sum as may be specified together with the 
materials for incorporation in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the 

contractor to the replacement value of such constructional plant and other 
things. 

 
c)  Such insurance shall be affected with an insurer and in terms approved by the 

SBI which approval shall not be unreasonably withheld and the contractor 
shall whenever require produce to the Architect / consultant the policy if 
insurance and the receipts for payment of the current premiums. 
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25.2  Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with 
respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of 

the execution or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of 

the SBI  their agents, employees or other contractors not being employed by 
the contractor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the 
injury or damage was contributed to by the contractor, his servants or agents 
such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the SBI , their employees, or agents or other 
employees, or agents or other contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBI  
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision 
sub-clause 25.2 of this clause. 

 
25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI/SBI  against any 
action, claim, or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable 
in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against SBI  in respect of such matters as 
aforesaid the contractor shall be immediately notified thereof and the contractor shall 
be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify 
the SBI  if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Architect / consultant in this behalf. 
 

25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI , or to any person, including any employee of the SBI , 
by or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 24.0 thereof. 
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25.5.2 Minimum amount of Third-Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh 

per occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except 
an accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI  against all 
such damages and compensation, save and except as aforesaid, and against all 
claims, proceedings, costs, charges and expenses whatsoever in respect thereof or 
in relation thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI  
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the Architect / consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect of 
any persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that SBI is 
indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect /consultant when such policy of insurance and the receipt for 
the payment of the current premium. 

 
25.7.3 Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI  may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI  as aforesaid from any amount 
due or which may become due to the contractor, or recover the same as debt from 
the contractor. 

 
25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of 

such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by 
the SBI  and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer pursuant 
to a policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged. In this event all the monies received from the Insurer in 
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respect of such damage shall be paid to the contractor and the Contractor shall not 
be entitled to any further payment in respect of the expenditure incurred for rebuilding 
or repairing of the materials or goods destroyed or damaged 

 
26.0  Commencement of Works: 

 
The date of commencement of the work will be reckoned as the date, fifteen days 
from the date of award of letter by the SBI  

 
27.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 24 WEEKS from the date of 
commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before completion 
of the entire work. However, the completion date shall be reckoned as the date by 
which the whole work is completed as per the terms of the contract. 

 
28.0  Extension of time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/consultant may submit a recommendation 
to the SBI to grant a fair and reasonable extension of time for completion of work as 
per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons 
beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to the SBI through the Architect’ Consultant in writing at least 30 Days before 
the expiry of the scheduled time and while applying for extension of time he shall 
furnish the reason in detail and his justification if any’, for the delays. The 
Architect/consultant shall submit their recommendations to the SBI in the prescribed 
format for granting extension of time. While granting extension of time the contractor 
shall be informed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly 
sanctioned extension of time by the provision of liquidated damages as stated under 
clause 8.0 shall become applicable. Further the contract shall remain in force even 
for the period beyond the due date of completion irrespective whether the extension 
is granted or not. 

 
29. Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / consultant 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion the. Architect / consultant too Slow to ensure the completion of the whole of 
the work the prescribed time or extended time for completion the Architect / 
consultant shall thereupon take such steps as considered necessary by the Architect 
/ consultant to expedite progress so as to complete the works by the prescribed time 
or extended time. Such communications from the Architect / consultant neither shall 
relieve the contractor from fulfilling obligations under the contract nor will he be 
entitled to raise any claims arising out of such directions.  
 

30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without 
the permission in writing of the Architect / consultant, save when the work is 
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unavoidable or absolutely necessary for the saving of life or property or for the safety 
of the work in which case the contractor shall immediately advise the Architect / 
consultant. However, the provisions of the clause shall not be applicable in the case 
of any work which becomes essential to carry by rotary or double shifts in order to 
achieve the progress and quality of the part of the works being technically required / 
continued with the prior approval of the Architect / consultant at no extra cost to the 
SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 

 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or 
any part of the work to be carried out. The Architect / consultant shall give notice in 
writing that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of any profit or advantage which he might have 
derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona-fide brought to the site of the work by the contractor and 
rendered surplus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however that the 
Architect / Consultant shall have in such cases the option of taking over all or any 
such materials at their purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody 
of the contractor and in this respect the decision of Architect / consultant shall be 
final. 

 
32.0 Suspension of work 
 

i)  The contractor shall, on receipt of the order in writing of the Architect / 
consultant (whose decision shall be final and binding on the contractor) 
suspend the progress of works or any part thereof for such time and in such 
manner as Architect /consultant may consider necessary so as not to cause 
any damage or injury to the work already done or endanger the safety thereof 
for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the 

default the contractor, or  
c)  For safety of the works or part thereof.  
 

The contractor shall, during such suspension, properly protect and secure the 
works the extent necessary and carry out the instructions given in that behalf 
by the Architect / consultant. 
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i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of 
every such suspension. No compensation whatsoever shall be paid on this 
account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the 
Contractor shall have rendered himself liable to pay compensation amounting 
to the whole of his security deposit the Architect / consultant shall have the 
power to adopt any of the following course as they may deem best suited to 
the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor 

by - Architect / consultant shall be conclusive evidence) and in which case the 
security, deposit of the contractor shall be forfeited and be absolutely at the 
disposal of SBI  

 
b) To employ labour paid by the SBI  and to supply materials to carry out the 

work, or part of the work, debiting the contractor with the cost of the labour 
and materials cost of such labour and materials as worked out by the 
Architect/consultant shall final and conclusive against the contractor) and 
crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract certificate of 
Architect /consultant as to the value of work done shall be final conclusive 
against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as 

shall  unexecuted, out of his hands, and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor, if the whole work 
had been executed by him ( The amount of which excess the certificates in 
writing of the Architects / consultant shall  final and conclusive) shall be borne 
by original contractor and may be deducted f any money due to him by SBI  
under the contract or otherwise, or from his security deposit or the proceeds 
of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI  the contractor 
shall have no claim to compensation for any loss sustained by him by reasons 
of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the 
execution of the work or the performance of the contract and in case the 
contract shall be rescind under the provision aforesaid, the contractor shall 
not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Architect / 
consultant will have certified in writing the performance of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified. 

 
34.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 



 

  Page 29 of 92 

 
 

Architects Approach           Seal & Signature of the contractor 

 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant or if 
the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 

 
a) has abandoned the contract; or 
 
b)  has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progress of the works for 14 days after 
receiving from the SBI  through the Architect / consultant written notice to 
proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 
agreed upon, or 
has failed to remove the materials from the site or to pull down and replace 
work within seven days after written notice from the SBI  through the Architect 
/ Consultant that the said materials were condemned and rejected by the 
Architect/consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts matters or things by 
this contract to be observed and performed by the contactor for seven days 
after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance 
of the SBI  or Architect’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBI  and or the 
Architect / consultant, may not withstanding any previous waiver, after giving 
seven days’ notice in writing to the contractor, determine the contract, but 
without thereby affecting the powers of the SBI  or the Architect / consultant 
or the obligation and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been  determined and as if 
the works subsequently had been executed by or on behalf of the contractor. 
And, further the SBI  through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, 
took scaffoldings, materials, sheds, machineries lying upon the premises or 
on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to the work and the contractor 
shall not in any was interrupt or do any act, matter or thing to prevent or 
hinder such other contractor or other persons employed for complement and 
finishing or using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the 
SBI or Architect / consultant shall give a notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do 
so within 14 days after receive thereof by him the SBI sell the same by 
publication, and after due publication, and shall, adjust the amount realized by 
such auction. The contractor shall have no right to question any of the act of 
the SBI incidental to the sale of the materials etc. 
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35.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBI from time to time. The SBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect / consultant 
from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement Book (M. B.) 

 
The Contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs. 20.00 Lakh. 

 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0   A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question , claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter:  

 
i) If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 
any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or dispute to the DGM & C.D.O and endorse a copy of the same to the Architect, 
within 30 days from the date of disallowance thereof or the date of deduction or 
recovery.  
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ii) The said notice shall give full particulars of the claim, grounds on which it is based 

and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the 
contractor to the DGM & C.D.O, Head Office in the manner and within the time as 
aforesaid. The Contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to the DGM & C.D.O in writing in the 
manner and within the time aforesaid. 

 
B. Settlement of Disputes and Arbitration  

 
The DGM & C.D.O shall give his decision in writing on the claims notified by the 
receipt of the contractor may within 30 days of the receipt of the decision of the 
DGM & C.D.O/ Submit his claims to the conciliating authority namely the 
AGM(P&E), S.B.I., Premises & Estate Department, L.H.O., Bandra Kurla 
Complex, Bandra, Mumbai 400051. For conciliation along with all details and 
copies of correspondence exchanged between him and the AGM (Premises & 
Estate). 

 
a. If the conciliation proceedings are terminated without settlement of the 

disputes, the contractor shall, within a period of 30 days of termination thereof 
shall give a notice to the concerned the DGM & C.D.O of the SBI for 
appointment of an arbitrator to adjudicate the notified claims falling which the 
claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
b. Except where the decision has become final, binding and conclusive in terms 

of the contract, all disputes or differences arising out of the notified claims of 
the contractor as aforesaid and all claims of the SBI shall be referred for 
adjudication through arbitration by the Sole Arbitrator appointed by the DGM 
& C.D.Oand who will be of Deputy General Manager rank. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a SBI , 
Officer and that he had to deal with the matters to which the Contract relates 
in the course of his duties as SBI , Officer. If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due 
to any reason whatsoever another sole arbitrator shall be appointed in the 
manner aforesaid by the said the DGM & C.D.Oof the SBI.  Such person shall 
be entitled to proceed with the reference from the stage at which it was let by 
his predecessor. 

 
c. It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the 
notice for appointment of arbitrator. 

 
d. It is also a term of this contract that no person other than a person appointed 

by such Chief General Manager as aforesaid should act as arbitrator. 
 

e. The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance 
modification or reenactment thereof and the rules made there under. 

 
f. It is also a term of the contract that if any fees are payable to the Arbitrator 

these shall be paid equally by both the parties. However, no fees will be 
payable to the arbitrator if he is a SBI Officer. 
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g. It is also a term of the contract that the Arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties 
calling them to submit their statement of claims and counter statement of 
claims. The venue of the arbitration shall be such place as may be fixed by 
the arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if 
required to be paid before the award is made and published, be paid half and 
half by each of the parties. The Cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or 
any part thereof, shall be paid and fix or settle the amount of costs to be so 
paid.   

 
37.0  Water Supply 
 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i)  That the water used by the contractor shall be fit for construction purposes to 

the satisfaction of the Architect / consultant’s.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if 

the arrangement made by the contractor for procurement of water in the 
opinion of the Architect / consultant is unsatisfactory. 

 
37.1 The contractor shall construct temporary well / tube well in SBI land for taking water 

for construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water 
at his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from local authorities, if required, at his own cost. 
He shall restore the ground to its original condition after wells are dismantled on 
completion of work or hand over the well to the SBI without any compensation as 
directed by the Architect / consultant. 

 
38.0  Power Supply 
 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose. 

 
39.0  Treasure Trove etc. 

 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 
 

40.0 Method of Measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date rules laid down by the Bureau of Indian Standards. In the 
event any dispute / disagreement the decision of the Architect / consultant shall be 
final and binding on the corrector. 

 
41.0  Maintenance of Registers 
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The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBI /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers 
as required by the local authorities / Govt. from time to time. 
i)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 

 
42.0  Force Majeure 
 
42.1  Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of or for any other cause beyond the reasonable control of the party affected 
or prevents or delayed. However, a notice is required to be given within 30 days from 
the happening of the event with complete details, to the other party to the contract, if 
it is not possible to serve a notice, within the shortest possible period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the agreed 
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or wore the two parties, shall 
each other to decide regarding the future execution of this agreement. 

 
43.0  Local laws, Acts Regulations: 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
a) Minimum wages Act 1948 (Amended) 
b) Payment of wages Act 1936 (Amended) 
c) Workmen’s compensation Act 1923 (Amended) 
d) Contract labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
e) Apprentice act 1961 (amended) 
f) Industrial employment (standing order) Act 1946 (Amended) 
g) Personal injuries (Compensation insurance) act 1 963 and any other 

modifications 
h) Employees’ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof 
i) Shop and establishment act 
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j) Any other act or enactment relating thereto and rules framed there under from 
time to time. 

k) Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or 
in connection with the execution of the work report such accident to the Architect / 
consultant. The contractor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 

 
45.0 The contractor’s shall be bound to comply the following provision in terms of 

“Restrictions imposed by the Government of India, Ministry of Finance 
Department of Expenditure under Rule 144 (XI) of General Financial Rules 2017 
vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020” as under;  
 

I. Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender ONLY if the bidder is registered with the Competent Authority 
(registration committee constituted by the Department for Promotion of Industry and 
Internal Trade).  
 

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial judicial person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by 
such person, participating in a procurement process.  
 

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this 
purpose means:  

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or  
g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 
 

IV. The beneficial owner for the purpose of (iii) above will be as under: 
1. In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling interest or who exercises control through other 
means.  
Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more than 
twenty-five percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more judicial person, has 
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ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial owner 
is the natural person(s), who, whether acting alone or together, or through one or 
more judicial person, has ownership of or entitlement to more than fifteen percent of 
the property or the capital or profits of such association or body of individuals; 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 
official; 

5.  In case of a trust, the identification of beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership.  
 

V. An Agent is a person to do any act for another, or to represent another in dealings 
with third person.  
 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority.  
 

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in this 
regard as per “Annexure I”. Failure to submit such valid declaration-cum-Certificate 
will make the bid liable for rejection.” 
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SPECIAL CONDITION OF CONTRACT 
 
Scope of work 
 
1.0 The scope of work is to carry out the Design, Supply, Installation, testing and 

commissioning of 1 Nos of 10 Passenger Lift (G+ 3F) at State Bank of India, 
Commercial Branch Mumbai, Fort, Mumbai.. 
 
Contractor’s scope of the contract shall comprise of Design, Manufacture, providing 
equipment’s, components, materials, labour, supervisory staff with infrastructure, 
Tools & Procedures, clean dry and damage free storage, Bamboo scaffolding, 
consumables, testing, commissioning etc. required for completion of Design, Supply, 
Installation, testing and commissioning of 1 Nos of 10 Passenger Lift (G+ 3F) at State 
Bank of India, Commercial Branch Mumbai, Fort, Mumbai as per the contract 
Agreement and Free Comprehensive Maintenance for guarantee period of One year 
after project completion. Contract Rates shall be deemed to be inclusive of all direct 
and indirect expenses required to be incurred as per this scope including but not 
restricted to the costs of the following. 

a) Replacement: - Dismantling, design, manufacture, supply, installation, 
testing, commissioning and maintenance of Lifts as per Technical Parameters. 

b) Removal of Dismantled Material: - All the dismantled material that is not 
being retained is redundant to SBI & the contractor agrees to take the subject 
materials elsewhere for use if any to him. Salvage value to be considered by the 
successful bidder and the net price quoted shall take consideration of reduction on 
account of this material. This Salvage value is to be quoted separately. 

c) All items that are replaced will need to be taken away from site within 07 days of its 
dismantling with prior information to SBI with the complete list of such items. 
Salvage value for all such dismantled materials shall be quoted in the BOQ and net 
contract price arrived post reduction of the same. 

 
2.0  Address of site : 
 

The site is located at Commercial Branch Mumbai, Fort Mumbai 
 

3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. All 
the dimensions and the levels. Figured dimensions are in all cases to be accepted 
and dimension shall be scaled. Large scale details shall take precedence over small 
scale drawings. In case of discrepancy the contractor shall ask for clarification from 
the Architect / consultant before proceeding with the work. 

 
4.0 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant: 

 
5.0 Construction records  
 
 The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
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necessary to prepare complete drawings recording details of the work as 
construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree 
structures.  

 
7.0  Temporary works  

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the Architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out 
the modifications relating to strength, if required by the Architect / consultant may 
require in accordance with the conditions of contract at his own cost the contractor 
shall be solely responsible for the stability and safety of all temporary works and 
unfinished works and for the quality of the permanent works resulting from the 
arrangement eventually adopted for their execution. 

 
8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 
purpose The SBI  will not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges as 
instructed. 

 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained 
by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contractor and charges 
payable for permanent connections, if any, shall be initially paid by the contractor and 
the SBI will reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost.  
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10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required 
for the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number 
of buckets, some of which are to be always kept filled with sand and some with water 
this equipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The 
contractor makes the following arrangements at his own cost but not limited the 
following: 

 
a)      Proper handling, storage and disposal of combustible materials and waste. 
b)     Work operations which can create fire hazards. 
c)     Access for fire-fighting equipment. 
d)     Type, number and location of containers for the removal of surplus materials 

and  rubbish. 
e)     Type, size, number and location of fire extinguishers or other tire fighting 

equipment. 
f)      General house keeping 

 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made 
available to the Architect / consultant as and when demanded- Any instruction which 
the Architect /consultant may like to issue to the contractor or the contractor may like 
to bring to the Architect / consultant two copies of such instructions shall be taken 
from the site order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 
 

13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading 
and gates at his cost to adequately enclose all boundaries of the site for the 
protection of the public and for the proper execution and security of the work and in 
accordance with the requirement of the Architect I consultant and regulations of local 
authorities. These shall be altered, relocated and adopted from time to time as 
necessary and removed on completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative and 
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other staff of approved sub-contractors and suppliers as required to the site meetings 
and ensure all follow up actions. Any additional review meetings shall he held if 
required by the Architect/ consultant. - 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the Architect / consultant at his own cost. It 
is the responsibility of the contractor to obtain from the local authorities concerned to 
the effect that all rubbish arising out of contractor’s activities at the construction site 
or any other off-site activities borrow pits has been properly disposed of. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested 
other specialist contractors or other sub-contractors to enable them to prepare the 
own shop drawing and pass on the information with sufficient promptness as will in 
any way delay the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the 
Architect/ consultant indicating therein the name of the project and other details as 
given by the Architect/consultant at his own cost and remove the same on completion 
of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The Architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The contractor will make the changes made on these copies 
and return these copies to the Architect / Consultant for their approval. In cases 
revision is required or the corrections are not properly marked the Architect / 
Consultant will point out the discrepancies to the contractor. The contractor will have 
to incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the Architect / consultant and resubmit to him for approval. The Architect / 
consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made 
by the SBI / Architect / Consultant and submit two copies of such modified drawings 
to the Architect / Consultant for approval. The Architect / consultant will return one 
copy of the approved drawing to the contractor. 

 
19.0 Approved make 
 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, 
aluminum doors and windows and any other item as specified in the tender. The 
Architect / Consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials 
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The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account 

 
21.0  Excise Duty, Taxes, Leveis etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 
and the SBI shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall 
be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be 
deemed to be included in the quoted rates and no extra claim on this account will in 
any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. 
 

22.0  Acceptance of tender 
 

The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI However adequate transparency 
would be maintained by the SBI  

 
23.0 Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” 
x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than one months during the progress of the work or at 
every important stage of construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of 
site photographs along with each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/ SBI may consider returning the Bill to the contractor and no claim 
for delay on this account will be entertained.  
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ARTICLES OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

 

 

 

This AGREEMENT is made at ………… on this ……. day of …………………… between 

State Bank of India, a statutory body established under Incorporated under the State Bank 

of India Act, 1955, having its Head Office at Nariman Point, Mumbai, represented by its 

authorized officer of SBI (hereinafter called “the Employer”) on the one part and M/s  

____________ (proprietorship/partnership firm/Company), incorporated under the 

provisions of the Companies Act and having its registered office at  

____________________________________________________________ (hereinafter 

called “the Vendor”) represented by Shri …………………… who is authorized to enter this 

agreement by its Board of Directors on the other part.   

 

AND WHEREAS the Employer has intention of engaging a OEM of approved Brand / 

Manufactures of lift provider for Design, Supply, Installation, testing and commissioning of   

1 No  of 10 Passenger Lift (G + 3F) at State Bank of India, Commercial Branch, Fort, 

Mumbai-400001 

 

AND WHEREAS the Employer had called for tenders from eligible Vendors for the 

proposed work. as indicated in the scope of work and other documents attached to the 

tender.  

 

AND WHEREAS the Vendor and others submitted the tenders and the Employer has 

awarded the contract relating to Design, Supply, Installation, testing and commissioning of 

1 No  of 10 Passenger Lift (G + 3F) at State Bank of India, Commercial Branch, Fort, 

Mumbai-400001 as stated in the scope of work attached to the Tender Document to the 

Vendor. 

 

AND WHEREAS both the parties to this agreement are desirous of recording the terms and 

conditions upon which the said services are to be rendered by the Vendor.  

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1) In consideration of the said Contract Amount to be paid at the times and in the 

manner set forth in the said Conditions, the Contractor shall upon and subject to the 

said Conditions execute and complete the work shown upon the said Drawings and 

described in the said Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other 

sum as shall become payable, at the times and in the manner specified in the said 

Conditions.  

 
3) The said Conditions and Appendix thereto shall be read and construed as forming 

part of this Agreement, and the parties hereto shall respectively abide by submit 

themselves to the said Conditions and perform the Agreements on their part 

respectively in the said Conditions contained.  
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4) The Plans, Agreements and Documents mentioned herein shall form the basis of 

this Contract.  

 
5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 

contract to carry out the work as per enclosed schedule of Items and to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 

Quantities or as provided in the said Conditions and approved by the SBI .  

 
6) The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to Installation of new passenger/Freight lift in the manner laid down in the 

said Conditions, and shall make good any damages done to walls, floors, etc. after 

the completion of his work.  

 
7) The Employer reserves to itself the right of altering the drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same 

carried out without prejudice to this Contract. 

 
8) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work immediately after the date of issue of formal work 

order as provided for in the said Conditions or execution of the agreement, 

whichever is later and to complete the entire work within 24 weeks subject to 

nevertheless the provisions for extension of time, contained at Clause 17.3 of SCC. 

 
9) All payments by the Employer under this Contract will be made by State Bank of 

India. 

 
10) All disputes arising out of or in any way connected with this Agreement shall be 

deemed to have arisen at Mumbai and only the Courts in Mumbai shall have 

jurisdiction to determine the same. 

 
11) That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 

 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective 

hands to these presents and two duplicates hereof the day and year first hereinabove 

written.  

 
SIGNATURE CLAUSE 

 
SIGNED AND DELIVERED by the  

 
_______________________ By the (Employer)  

 
hand of Shri  ___________________ 

 
___________________   (Signature of Employer) 
 
(Name and Designation) 
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In the presence of : 
 
Shri / Smt.  ___________________   (Signature of Witness) 
 
Address      ___________________ 
 
   
 
___________________ 
           (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
                 (Contractor)     (Signature of Contractors) 
 
in the presence of : 
 
Shri / Smt.  ___________________   (Signature of Witness) 
 
Address      ___________________ 
 
  ___________________ 
               (Witness) 
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ANNEXURE  

 

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 
Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In 
India, Or Matters Directly Related Thereto, Including National Security. 
 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 

Finance, India order no. F. No 6/18/2019/PPD dated 23rd July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India;  

 

I/We, the bidder (Specify full name ------------------------------------------ -------------------------------) 

certify that we are NOT from such a country OR, if from such a country, has been registered 

with Competent Authority.  

 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 

considered.  

 

(Signature of Authorised Signatory along with Seal) 

 

Name of authorised signatory: 

 

Designation of Authorised signatory:  

 

List of Evidences enclosed: 

 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 

applicable) 

2. ………. 

3. ……….. 

4. ……….. 

Date: 

Place:   
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APPENDIX HEREINBEFORE REFERRED TO 
 
1)  Name of the organization  

Offering Contract   :  Asstt. General Manager(P&E) 
State Bank of India, 

       Premises & Estate Department, 
       LHO Mumbai Metro Circle, 
       Bandra Kurla Complex, 
       Bandra (E), Mumbai 400 051 
 
2)   Consultants    : M/S Architects Approach 
       Architects & Interior Designers, 
       20, Shridhar Building,  

Hanuman Road, 
Vileparle (East), 
Mumbai-400057. 
TEL. NO. 35113986 / 35113988 
Mobile No. 9820158656 

3) Site Address    : Malad (West), Mumbai  
       
4)        Scope of Work                                    :  Electrical (Installation of lift) Work 
 
5)  Name of the Contractor  : ----------------------------------- 
       ----------------------------------- 
       ------------------------------------ 
6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 
       ------------------------------------  
 
7)  Period of Completion   : 24 Weeks from the date of  
       Commencement 
 
8)  Earnest Money Deposit :    Rs.16,000/- (Rupees Sixteen Thousand  

  Only) by means of Demand Draft / Pay 
Order (Valid for a period of 90 Days from 
the last date of submission of the tender) 
from any scheduled Nationalized Bank 
drawn in favour of SBI and payable in 
Mumbai.  

 
9) Retention Money   : As per clause no. no. 1(c) of GCC 
 
10) Defects Liability Period  : Twelve Months from the date of  

Virtual Completion. 
 
11) Insurance to be undertaken by the : 125% of Contract Value Contractar at   

his cost (Contractar’s all-risk policy) 
 
12) Liquidated damages    : 0.5% of the Contract amount shown  

in the tender per week subject to max. 
5% of the contract value or actual final 
bill value. 

  
13) Value of Interim Bill (Min.)  : As per payment terms 
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14) Date of Commencement  : 7 days from the date of acceptance  
letter is issued to the Contractor/ or the 
day on which the Contractor is instructed 
to take possession of the site whichever 
is earlier. 

 
15) Period of Final Measurement  : 2 Months from the date of Virtual  

Completion. 
 
16) Initial Security Deposit  : 2% of the Accepted Value of the 
                                                                                  Tender (Clause No. 1.0   (b) of GCC)  

 
 
17) Total Security Deposit   : Retention /TSD As per clause No.1.0          
                                                                                  (c) of GCC  
 
18)      Refund of initial Security Deposit 

Comprising of EMD and ISD. : 50% of the Security Deposit shall be 
refunded to the Contractor on 
completion of the work and balance 
refunded only after the Defect Liability 
Period is over. 

  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
 
       2. The final bill will be submitted by the 

Contractor within one month of the date 
fixed for completion work and the Bill 
shall be certified within 3 months from 
the date of receipt of final bill provided 
the bills are submitted with all pre-
requisite documents/test reports etc. 
prescribed in the tender. 
 
 

.       ________________________ 
      Seal & Signature of Tenderer. 

       Date: 
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TABLE-I 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrenc

e of 
Hindrance 

Date of 
which 

Hindran
ce was 

removed 

Period 
of which 
Hindran

ce 
existed 

Signatu
re  of 
Site 

Engine
er 

Signature 
of Bank / 
Architects 

Representa
tive 

1 2 3 4 5 6 7 
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TABLE - II 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill    : 
 
iv. No. & Date of previous Bill   : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence  : 
 
vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 

    

     

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 

 
 
 
 
 
 
 
 

   

 
Note: 1. If part rate is allowed for any items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
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CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. --

------------------------ were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book No. -----

---------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 
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TABLE - III 
 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
 
1. Total value of work done since 

previous bill (A) 
 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 
 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

  Rs. ----------- 

5. Total amount due to the Contractor 
 

  Rs. ----------- 

     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the previous 
R/A 
 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Rs. -----------  

 Less already recovered 
 

 Rs. -----------  

 Balance to be recovered 
 

 Rs. -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 Rs. -----------  

(b) To be recovered in this bill  
 

 Rs. -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 
 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 

 Rs. -----------  

 Total Deduction as per contract (F) 
 

 Rs. -----------  

 Adjustments, if any -------------------  Rs. -----------  
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Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 P.V.A. 
 

 Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 
 

 Rs. -----------  

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 Rs. -----------  

ii) Less I.T. Payable 
 

 Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  
 

 Net Payable  Rs. ----------- 
 

 

 This figures given in the Memorandum for payable has been verified and bill passed 
for payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the M.D. & C.E.O. 
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TECHNICAL SPECIFICATION FOR GEARLESS PASSENGER LIFT 

 
SCOPE OF WORK:- 

 

1. General Requirements 

 

The installations shall generally be carried out in conformity with the requirements of 

Indian Electricity Act, 1910 as amended up to date and Indian Electricity Rules, 1956 

framed there under, the relevant regulations of the Electric Supply Authority concerned 

and also with the specifications laid down in the Indian Standard IS: 732/1963 "Code of 

Practice (Revised) for Electrical Wiring Installations (System Voltage not exceeding 

650V)". The work shall be executed as per National Electrical Code and if any item is not 

covered there under or there is any doubt, the specification approved by the Engineer-in-

charge will be final and binding. 

 

Ambient Conditions : 
 
All Electrical installations and equipment shall be suitable to work in following ambient 
conditions. 
 
Maximum Temperature : 50 degree Celsius 
Relative Humidity  : 100 % 
In the vicinity of  :  Mumbai city 
 

System Conditions : 
 
The Electrical installations and equipment shall be suitable for operation in following 
system conditions. 
 
Supply voltage  : 415 Volts +/-10% 
Supply frequency  : 50Hz +/-5% 
Number of Phases  : Three 
 

2. DRIVE UNIT 

 

2.1 The machine shall be of the Gearless A.C. permanent magnet type with a single 

piece main shaft, integral drives heave and brake disc. The main brake shall be of the 

Disc type with independent dual action capable of arresting the load on any single 

caliper. In the event of undetected brake wear, the brake shall not lift and thereby 

automatically prevent further lift operation. 

 

2.2 An AC Closed Loop, Variable Voltage Variable Frequency (VVVF), motion 

control and velocity profile shall be provided. The micro-computer-based speed control 

system shall incorporate a digital closed loop feedback system ensuring the actual 

elevator speed is in line with a dictated pattern during all phases of travel, namely 

acceleration, full running speed and deceleration. All phases of travel shall be 

controlled regardless of load or direction of travel. 

 
2.3 The acceleration and deceleration values shall be easily adjustable on site by 
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qualified personnel and shall be initially set at 1.2 m/s squared. 

 
2.4 The stopping accuracy shall be no more than + / - 5 mm before loading or 

unloading the car. The mechanical brake shall not be operative before the car has  

been electrically stopped and at speed zero. 

 
2.5 To compensate for rope stretch under various load conditions, an automatic re- 

leveling system is to be furnished to ensure the car stays within the floor leveling zone 

at all times. 

 
2.6 The Car speed shall be ± 3 % of contract speed under any loading condition. 

 
2.7 The car Brake capacity should be capable of preventing the lift car from movement 

with 90 % of rated load, with the lift car at rest. 

 
2.8 The Car ride quality shall be  

 
i) Horizontal & Vertical vibration should be in conformity with industry / manufacturer’s 

standard and max deviation should be of 3 %. The vendor to be supported by 

relevant test certificates and shall be verified with required monitoring / testing 

instrument at site before handing over. 

 

ii) Acceleration and Deceleration: the controller should provide for smooth acceleration 

and deceleration without any perceivable jerks   

 

2.9 The vendor shall provide drives for ACVVVF with design unit to limit current, 

suppress noise, and prevent transient voltage feedback into building power supply. Provide 

internal heat sink cooling fans for the power drive portion of the converter panels.  Conform 

to IEE standards for line harmonics and switching noise. 

 

2.10 The Encoder shall be of direct drive, solid-state, digital type. Update car position at 

each floor and automatically restore after power loss. 

 
2.11 Machine and Equipment Support Beams: 

Provide new structural steel beams required for direct support of/ and attachment to 

building structure of hoist machine, deflector sheaves, overhead sheaves, governor, and 

hoist rope or belt dead-end hitch assemblies. 

Provide bearing plates, anchors, shelf angles, blocking, embedment, etc. for support and 

fastening of machine beams or equipment to the building structure. 

Isolate machine and overhead sheave beams to prevent noise and vibration transmission to 

building structure. 

 

2.12 The over speed governor and Tripping of the safety gear shall be adjusted to 90 

percent of the rated speed or as per IS Code. 

 

2.13 The Emergency Brake shall be provided to prevent ascending car over-speed and 

unintended car movement as per Code. Mount the auxiliary brake on suitable structural 
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steel supports.  Provide control circuits to enable the device to function as required by 

Code. 

 
2.14 All lift equipment including their supports and fastenings to building, shall be 

mechanically isolated from the building structure to minimize objectionable noise and 

vibration transmission to car, building structure, or adjacent occupied areas of building. 

 
2.15 The noise level relating to lift equipment operation in machine room shall not exceed 

75 db.  All db readings shall be taken one meter off the floor and one meter from 

equipment. 

 

3.0  LIFT WELL EQUIPMENT 

3.1 The   vendor shall provide guide rail, machined steel T-sections for car and 

counterweight of suitable size and weight for the application as per standard manufacturer’s 

specifications, including brackets for attachment to building structure. 

3.2      Buffers, Car and Counterweight: Provide new spring type with blocking and support 

channels.   

3.3  Diverter or Secondary Sheaves:  Provide new sheaves with machined grooves and 

sealed bearings. Provide mounting means to machine beams, machine bedplate, car and 

counterweight structural members, or building structure. 

3.4  Counterweight:  Provide new counterweight with steel frame with metal or concrete 

filler   weights and sliding guides. 

3.5  Governor pit tensioning sheaves:  Provide new and mount sheaves and support 

frame on pit floor or guide rail.  Provide frame with guides or pivot point to enable free 

vertical movement and proper tension of rope/belt and tape.  Provide sheave guard and 

electrical safety switch. Provide inside pit, a ladder made out of Aluminium extruded 

sections for maintenance of pit equipment and pit cleaning 

3.6  Hoist and Governor Ropes: Provide new traction steel type to suit machine 

manufacturer’s requirement.  Fasten with staggered length, adjustable, spring isolated 

wedge type shackles. 

3.7  Terminal Stopping:  Provide normal and final devices. 

4.   CONTROLLER 

4.1  The control switchgear shall be microprocessor based. It shall incorporate the 

following:  

 

 Smooth acceleration and deceleration. 

 Smooth start/stop. 

 Accurate floor leveling of ± 3 mm to ± 5 mm. 

 Landing floor position. 

 Adjustable timer for car doors. 

 Automatic re-leveling. 

 Car overload cut-out. 

 Over load device 

 Fireman’s Switch at Main Lobby with Stainless Steel Signal 
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Fixtures. 

 Speed Governor System for Over Speeding. 

 

5.   ELECTRICAL WIRING:  

 

The Electrical Wiring and Wiring Connections should be done according to following 

schedule.  

 

i) Conductors and Connections:  Copper throughout with individual wires coded and 

connections on identified studs or terminal blocks.  All wiring shall be run in 

containment. Use no splices or similar connections in wiring except at terminal 

blocks, control compartments, or junction boxes. Provide 10% spare conductors 

throughout. Run spare wires from car connection points to individual lift controllers 

in the machine room. Provide four pairs of spare shielded communication wires 

(Provision of spare Cable for installations of CCTV, Fire detector, PA etc needs to 

be provided by the bidder within quoted rates) in addition to those required to 

connect specified items.  Tag spares in machine room. 

 

ii) Travelling Cables: FRLS Cable shall be provided.  Prevent travelling cable from 

rubbing or chafing against lift well or equipment within lift well.  

 

All insulated conductors & conduit or tubing as well as fittings including boxes, 

through and ducts shall comply with the requirements of relevant IS specification or 

BS specifications 

 

6. LIFT CAR & EQUIPMENT  

 
6.0 The lift shall be suitable for carrying 10 passengers i.e. 680 Kg at a speed 

of 1.0 mps. It shall travel from Ground floor to 3rd floor. Each floor height is 

about 3.0 m. It shall have 4 stops and 4 openings. All the openings shall be 

on same side. The machine room shall be located on the top. 

 

6.1 The lift car and car frame shall be constructed fully of metal. Special 

precautions shall be observed so that drumming is eliminated by use of the 

application of anti- drumming paint to the outside of the car wall panels. 

 

6.2 19 mm Granite floor covering shall be provided in the lift car. 

 
6.3 The car roof shall be of robust construction and design to withstand, 

without deformation, the weight of two men and tools. 

 
6.4 Adequate Ventilation shall be provided in the car.   

 
6.5 Car doors shall have the minimum clear opening of 700 wide x 2000 high 

and during travel the car door shall be mechanically locked. 

 
6.6 Four 9-watt LED lamps with diffusers and one blower shall be provided in 

the car. 
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6.7 An emergency alarm unit shall be located at the main level served, the 

push for which should be clearly labeled in the car operating panel. 

 
6.8 Car Sling shall be provided with welded or bolted, rolled or formed steel 

channel construction. 

 
6.9 Provide new governor actuated safety properly affixed to underside of car 

platform. 

 
6.10 Provide new platform of isolated type made of steel, which are fireproofed 

on underside.   

 
6.11 Provide sliding guides as guide Shoes, aluminum car sill manufactured with 

one-piece extrusion  

 
6.12 Car Operating Panel with alarm button to ring bell located on car and actuate 

two-way    communication systems.    

 
6.13 The car enclosures equipment such as shell and canopy shall be of steel with 

hair line finish as selected.  The suspended ceiling should be of stainless-steel 

hairline finish.  

 
6.14 Front Return Panels and Integral Entrance Columns, Transom and Interior 

Wall Finish:  combination of stainless-steel scratch resistant finish, as 

approved by the Employer 

 

7.0  LIFT CONTROL 

 The operation shall be Duplex Full Collective Automatic, with one button 

in the car for each landing. All stops registered by the momentary 

pressure of the car buttons shall be made in the order in which the 

landings are reached after the buttons have been pressed but irrespective 

of the sequence in which calls were registered. 

 Stops registered by the momentary pressure of the buttons at the landings shall 

be made in the order in which the landings are reached in the down direction of 

travel after the buttons have been pressed. All UP-direction landing calls shall 

be answered when the car is traveling in the UP direction and all down direction 

landing calls shall be answered when the car is traveling in the DOWN direction, 

except in the case of the terminal floor calls which shall be answered as soon as 

it is reached. 

 Load Non-Stop Option - The landing calls shall be bypassed but not cancelled if 

the load in the car is approximately 80% of the contract load. 

 Push buttons:  Provide 2 no. UP & Down at each floor with flush mounted 

faceplates. Include pushbuttons for each direction of travel, which illuminate to 

indicate call registration. Provide any cutting and patching required. 

 Car position to be displayed inside car as well as at each floor 
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8.0 SIGNALS 

 Position Indicators: Provide Dot Matrix type floor position indicators at each 

entrance as per manufacturer’s standard specifications, as approved by the 

Bank. 

 
 Car Position Indicator:  Provide inside car Dot Matrix, floor indicators with 

direction arrows to indicate floor served and direction of car travel.  When a 

car leaves or passes a floor, illuminate indication-representing position of car 

in lift well. 

 

9.0 Faceplate Material and Finish: Stainless steel in matt finish on all floors. 

 

9.1 CAR AND LANDING EQUIPMENT 
 

9.2 Landing equipment, mounted to the side of each door, contained within a 
flush mounted stainless-steel panel, shall comprise a call illuminated 
push or on the front wall. 
 

9.3 Car equipment, mounted in a stainless-steel finish, flush panel, shall 
comprise: - 

 
 Call pushes, illuminated, for each floor. 

 
 Car position indicator, illuminated, for each floor, to indicate car 

position. 
 

 Alarm push. 
 

 A door open push to re-open the doors when closing. 
 

 Door close button.  

 Auto – Attendant Key switch 

 Intercom button 

 

9.4 A digital dot matrix display shall be provided; Character heights shall be 
25 mm. 
 

9.5 The Car Operating Panel shall be of located within the car wall in 
accordance with the requirements of the Building Regulations to ensure it 
is also suitable for use by disabled persons. 

 
9.6 The car panel shall include of the button, which will indicate that it has 

been pressed. Buttons (Tactile incompliance with Building Regulations 
and NBC 2016) shall be provided for entering floor calls, door open and 
alarm. 

 
9.7 A position indicator providing a digital display shall be included. The 

panel shall also include: 
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 Emergency Car Lights. 

 Passenger inter-communication units 

 Independent service key switch. 

 Car overloaded indicator. 

 

10.0 CAR & LANDING DOORS 

 

10.1 The landing doors, at each level, shall be two-hour fire rated, two panel, center 

opening power operated fully automatic. Doors shall be stainless steel, not less than 

1.5mm thick, and shall be silent in operation. 

 

10.2 All doors shall be fitted with a combined mechanical and electrical interlock. 

 

10.3 The landing door locks shall be configured such that it shall not be possible to 

open the doors from the landing side, unless the car is at the particular landing level. 

Nor shall it be possible to start the lift, or keep it in motion, unless all landing doors are 

closed. 

 

10.4 Provision shall be incorporated for opening the landing doors by emergency 

key, irrespective of car position. 

 

10.5 An infra red screen curtain type detects or shall be provided (Curtain of light). 
This shall provide protection across the full width and height of the entrance. 
Interruption of the curtain beams minimum 150 beams shall cause the doors to reopen. 
An adjustable timer shall be provided, to adjust the opening and closing time of the car, 
and of the landing doors. 

 
Entrance Equipment: Provide the following new equipment: 

 Door Hangers. 

 Door Tracks 

 Door Interlocks. 

 Door Closers. 

 Facia plates wherever necessary should be full length ( i.e from upper 

sill to top of header ) 

 

10.6   LIFT WELL ENTRANCES 

 
Architraves :   Retain existing center line  
Landing doors :  Provide as specified 
Sills  :   Provide new sills manufactured of extruded aluminum. 
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10.7  Building Management System 

 
Vendors to provide potential free contacts on control systems for Fire service, 
emergency power, floor indications etc.   
 

 
10.8  Specification for 10 Person Gearless Passenger Lift 
 

Electric Gearless Traction           Machine room passenger lift 
 

Contract load 10 person (680 Kg) 

Lifts speed 1.0 m/s 

Number of floors served G+ 3 floors 

Position of openings Single entry or through car configuration 

Door type 700 (w) x 2000(h), 

Control system Duplex Full Collective 

Lift machine  Gearless with integral drive sheave & brake  

  disk 

Lift motor  3 phase permanent magnet type 

Speed Control  Variable frequency with closed loop  

Clear internal lift well  1600 mm wide x 1400 mm deep   

Pit depth 1280 mm (1.0 m/s) 

Headroom  4100 mm to underside of lifting beam 

Power supply  415/230V (+/-6%) 3 phase and Neutral 50Hz 

 

10.9 Lift Car Specification 

Front wall Stainless steel in1.5mm thick Stainless Steel Hair 

Line Finish 

Side & Rear walls Stainless steel in 1.5mm thick Stainless Steel Hair 

Line Finish 

Car Interior Wooden pattern finish as per direction of Architect / 

Bank 

Car operating panel               Stainless steel finish 

Car flooring                            20 mm Granite flooring 

Car ceiling Suspended modular panels finished in brushed 

stainless steel 

Lighting 4 nos. LED’s of 9 Watt each with diffusers 

 

10.10  Other features to be included 

 

Ventilation                            Natural, ventilation slots at high & low levels 

 

Handrail                               Mirror finish stainless steel to rear wall  

 

Car operating panel             Digital Dot matrix with direction Indicators Micro  

Movement pushes, Door open push, Alarm push, all 

pushes to have tactile indication Emergency light 
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unit Hands free intercom system to be provided built 

in COP 

 

Car door finish                     Stainless steel in 18 gauge Stainless Steel Hair Line  

                                             Finish  

Landing door &  

surround finish                     Stainless steel in 18 gauge Stainless Steel Hair Line  

                                            Finish  

 

        Car and landing entrances    VF Power operated doors 

 

i) Curtain of light, full height safety edge minimum 150 beams 

ii) Two-hour fire certified entrances at All floors. 

iii) Stainless steel landing pushes, with tactile indication, to be located within the 

doorframe or front walls. 

iv) Landing aprons and toe guards of full length. 

v) Audible alarm to be located at the main level served. 

vi) Pit ladder  

vii) Sound insulation  

viii) Buffer steel work 

ix) Tactile pushes to both car and Landing pushes.  

x) Overload Warning Indicator in car 

xi) Automatic Rescue Device with batteries 

 

11.0 Additional Features available which add Safety, Security and Passenger 

Comfort: 

 

 Safety: 

Safety features protect passengers from experiencing any danger or discomfort 

due to failures in the elevator or power supply system, or due to external 

emergencies such as earthquake or fire. Some safety features provide means of 

communication for passengers in the car during emergency situations. 

 

 Automatic Rescue Device(ARD) 

This feature is intended to move automatically the car to the nearest floor when 

the car has stopped between floors because of a failure of 1 phase or 3 phase 

power supply. The car emergency operation is performed at low speed and all 

safety functions are working. The resetting into normal operation is made 

automatically when the power supply returns. Both battery unit (12V/36 V) and 

control module are located in the machine room. 3 way intercom shall be 

provided press/speak inside car, one instrument machine room and one at lift lobby. 

 

 Voice Announcer & Speaker: 

This feature within the control panel or at car top enables a computerized voice 

to inform passengers of floor arrivals and car departures, 

 

To comply with the Building regulations there is a requirement that the lift car 
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should provide both visual and voice indication of the floor reached if it serves 

more than three floors. 

 

 Nudging Service, shortened time 

The doors are closed with limited speed and a buzzer is operated if someone 

has been standing in between the car doors for a long period of time. The 

buzzer sound is intended to warn people that they are preventing the doors from 

closing. The doors are naturally closed in a safe manner: The closing force is 

limited to a safe level (150N) and the nudging time is shortened depending on 

how many times this feature is used. 

 

 Quick close from car call 

To save passengers time, doors will start to close when a passenger inserts a 

car call. If any of the door devices (safety ray, curtain of light) detects another 

passenger entering or exiting, or a passenger pushes the Door Open Button, 

the door will be re-opened. The Quick Close feature saves time especially if only 

one passenger enters the car. 

 

 Curtain of light 

The Curtain of Light consists of a series of invisible light beams minimum of 150 

beams across the car door entrance. The curtain of light detects if there are 

passengers between the doors and so prevents the doors from closing. The 

Curtain of Light is used for the same function as the Safety Ray but the Curtain 

of Light has the advantage of detecting an obstacle in any location between the 

door openings. (Included as standard) 

 

 False car call canceling  

The option is used to cancel car calls if there is nobody entering or leaving the 

elevator car or if the elevator car is empty. It protects elevator service against 

abuse, done by for example playing children pushing a lot of car calls and then 

leaving the car. The detection of false car calls is based on either the load in the 

car or passengers cutting the safety ray or both. 

 

 The following features should also be included.  

a)  Automatic Car Return. 

b)  Home Landing. 

c)  Current Harmonic Filter. 

d)  Failure Auto Diagnose 

e)   Intercommunication unit 

f)  Reverse Phase Relay 

g)  Load Non-Stop 

h) Overload Device (Car)  

i) Re-leveling 

j) Top of car Inspection  

k) Anti-Nuisance Operation  
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12.0  STANDARD: - 

 

 Unless otherwise specified, all materials covered under this specification shall 

be designed, manufactured, tested and installed in conformity with the latest 

Indian Standard Specifications. In case such Indian Standard Specifications are 

not published equivalent British Standard Specifications shall be followed. All 

equipment shall confirm to latest Indian Electricity Rules, PWD and Local/State 

laws or byelaws as regards to safety, earthing and other essential provisions 

specified therein. 

 

 All equipment and materials selected shall also be supplied and installed taking 

into consideration the Factories Act, Fire Regulations and Local laws or 

byelaws. All light fittings and equipment selected shall be of well tied out design. 

All materials used in the assembly of fittings and their accessories shall be of 

high quality and manufactured in accordance with the best modern practice. 

 

 All the materials supplied by the contractor according to the contract conditions 

will be subject to inspection and approval by the Consultant or/and Engineer-in-

charge or their authorized representative from time to time. The contractor shall 

extend all required facilities for such inspection free of cost. At the time of 

inspection, the inspecting officer shall have full liberty to reject any such 

material, which does not confirm to specifications or the requirements. The 

owner shall not entertain any claim for the rejected materials. The contractor 

shall remove all rejected materials from the site at his own cost. 

 The owner shall not accept any surplus material procured by the contractor. 

 The contractor will be responsible to get electrical installations inspected by the 

Electrical Inspector of the State Government and to obtain the statutory 

clearance for energization. The owner will reimburse the necessary inspection 

fees on production of documentary evidences. 

 The contractor should possess valid electrical contract license and labour 

license issued by the appropriate statutory authority of the State Government 

during the execution of the contract. 

 The contractor shall be registered with Provident Fund Department for 

engagement of Labour / Employees. 

 

13.0  INSPECTION AND APPROVAL 

The contractor shall putup samples of all major items for inspection and testing 

l) Automatic Return Device  

m) Attendant Operation  

n) Car Arrival Chime  

o) Emergency Fireman Operation 

(Automatic Return to Lobby) 



 

  Page 63 of 92 

 
 

Architects Approach           Seal & Signature of the contractor 

 

by the Consultant and/or Engineer-in-charge for which the contractor shall 

furnish minimum 10 days clear notice in advance to enable them to depute their 

Inspecting Officer. Similar procedure shall be adopted for the approval of 

samples of minor materials / accessories to be used for the work. 

14.0  PERFORMANCEGUARANTEE 

The supplied equipment shall be guaranteed for a trouble-free operation against 

any bad workmanship; bad quality of material used and/or faulty design for a 

minimum period of 12 months from the date of commissioning by the owner. 

The Supplier shall rectify the defects, if any, found during this period and 

replace all faulty materials free of cost. 

15.0  EXECUTION 

At the time of execution successful tenderer has to dismantle only 1 lift at a time. 

Other lift will be in operation. 

After dismantling of the existing lift, firm has to provide required scaffolding in the 

shaft which will be used by the SBI / Bank for carrying out major civil work if any. 

Any damages to scaffolding during this period will be attended by the SBI / Bank. 

Major civil repair work like any modification required in the existing foundation will be 

done by the SBI / Bank. Allied civil work like partitioning, puncturing wall /ceiling, 

removing & repairing of plaster, white wash to lift shaft will be in scope of tenderer. 

Bank will provide open storage space in the premises for storage of materials. 

Locking and responsibility of the materials will lie with the tenderer. 

16.0  FIELD QUALITY CONTROL 

Work at jobsite will be checked during course of installation.  Full cooperation with 

reviewing personnel is mandatory.  Accomplish corrective work required prior to 

performing further installation. 

 ADJUSTMENTS 

Install rails plumb and align vertically.  Secure joints without gaps and file any 

irregularities to a smooth surface. Static balance car to equalize pressure of guide 

shoes on guide rails. Lubricate all equipment in accordance with manufacturer’s 

instructions. Adjust motors, power conversion units, brakes, controllers, levelling 

switches, limit switches, stopping switches, door operators, interlocks, and safety 

devices to achieve required performance levels. 

The lift shall be protected as follows. 

a) Electrically against overload 

b) By safety gear on car so that in the event of rope breaking or loosening, the 

car will be brought to rest immediately. 

c) By car and landing door locks so that in the event of any door kept opened, 

the lift will not start. 

d) By speed governor operating on the control circuit and applying the brakes in 

case of over-speeding of car in any direction. 
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e) By means of over travel limit switches in both downward and upward 

direction. 

f) By means of a phase reversal relay. 

g) By means of a single phasing relay. 

h) By a device that ensures that the brakes apply as soon as a single phasing 

occurs or when the drive fails to start for whatever reason. 

i) By means of suitable type and capacity buffers in the lift pit. 

j) The car and landing door shall not open when the lift car is not within the 

levelling zone. 

k) Any other safety device as per the statutory requirements. 

 

17. Before handing over the lift the following tests shall be conducted on the lift   

installation. The lift will not be taken over unless all the test results conform to 

the specifications. 

 
a) The lift will be loaded for its full capacity and the following will be tested in 

both directions of travel. 
 
i) Speed 
ii) Levelling at all landing 

 
b) The lift will be kept empty and the following will be tested in both 

directions of travel. 
 
i) Speed 
ii) Levelling at all landings 

 
c) All protection and safety devices shall be tested for its proper functioning. 

 
d) Overload safety– No start and overload annunciation. 

 
e) Insulation resistance and earthing continuity testing. 

 
f) Voice annunciation system 

 
g) Emergency alarm and two-way communication system 

 
h) ARD function test and inverter back up for light and fan/blower. 

 
i) Controller function test (Test certificates may be submitted) 

 
j) Any other safety device as per the statutory requirements 
 

18. Test Certificates 

Test Certificates for Machine, Motor, Buffers, Controller, VF Drive, Hoist Ropes, 

Governor Rope, governor, travelling cables, and Two (2) hours fire rating for landing 

doors should be furnished for all elevators. 
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19.0 TECHNICAL SPECIFICATION FOR ANNUAL MAINTENANCE CONTRACT 

(AMC) FOR GEARLESS PASSENGER LIFTS 

a. To maintain the elevator in proper and safe working condition. 

b. To regularly examine, lubricate and adjust the equipment and carry out 

planned maintenance in systematic and controlled manner by employing 

only qualified, trained and skilled persons. 

c. The renew all wire ropes and chains (where fitted) as required to 

maintain an adequate factor of safety to equalities the tension on all 

hoisting ropes, repair replace conductor cables and hoist way and 

machine room elevator wiring. 

d. To furnish lubricants as per manufacturers specification. 

e. To examine periodically all safety device and governors and make all 

customary safety tests and to submit a certificate regarding the safety. 

f. To systematically examine and adjust the following components: - 

Machine, Worm, Gear Thrust Bearing, Drive Sheave bearings, break 

contract, linings and components, Motor generator, Motor Windings, 

Rotating Element's Commutation, Brushes, Brush Holders Bearings Coil 

Resistance for operating and motor circuits magnet frames and other 

mechanical part, Controller, Selector Leveling devices cams relays solid 

state components eg. PCB;s Transducers, Resistors, Condensers, 

Power Amplifiers transformers, Contacts, Lads Dashpots, Timing 

Devices, Steel Selector Tapes  and  Mechanical  and  Electrical  Driving 

Equipment, Governor, Sheave, Shaft Assembly, Bearings, Contacts and 

Governor Jaws Car and Hall Mechanical Buttons, Car and Hall Position 

Indicators, Hall Lanterns, Car Direction Indicators and all other Car and 

Landing Signal Fixtures as installed by Manufacturer 

g. Deflector or secondary sheave, bearing car and counterweight guide rails 

and buffers top and bottom limit switches governor tension sheave 

assembly compensating sheave assembly car counterweight and 

counterweight guide shoes including rollers and gibes. Interlocks on hoist 

way door hangers, guides automatic power operated door operator car 

door contact safety shoe. Load weighing equipment car frame. Car 

safety mechanism and platform. 

h. To repair or replace parts mentioned Para 6 (above) considered as 

defective. 

i. To maintain the performance characteristics of the equipment as 

originally designated and installed by manufacturer 

j. To maintain a reasonable stock of genuine and original spare parts for 

replacement so that these are made available at the time of breakdown. 

k. The following items of elevator equipment are not included: - 

i. Car enclosure, door panels, hung ceilings car gates, light diffusers, 
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LED’s, handrails, starters, chokes, mirror, granite flooring, other 

architectural features, hoist way enclosures, hoist way gates, door 

frames, doors, external wiring to elevators, hoist way, machine room. 

l. Terms & Condition: 

i. The material/parts required for maintenance/servicing from time to 

time shall be arranged by the contractor at his own cost and nothing 

extra shall be paid 

ii. The spare parts used for repair/maintenance/servicing of the lifts 
shall be of original make.  

 

iii. Payment for AMC shall be released quarterly by SBI at the end of each 
quarter on submission of monthly work done certificates by the 
Contractor. 

iv. The maintenance/servicing of the lifts shall be done as per 

guidelines of manual of the manufacturer. 

m. The contractor shall intimate the name/address/telephone number of his 

own service representative/service Centre with whom complaint is to be 

lodged in case of breakdown. 

n. All normal/minor complaints shall be attended within 2 hours of lodging 

complaint however in case of major breakdown, the lifts shall be made 

operational within 24 hours. However, if the contractor fails to put the lift 

in operation within 24 hours, then the contractor shall be liable to pay 

compensation at the rate of double the amount payable per day 

exceeding 24 hours. The minimum unit for deduction shall be one day 

even if the time is less than 01 (one) day. 

o. The complaints shall be attended on all working days including 

Saturdays, Sundays, Gazetted Holidays, National Holidays. 

p. At the time of attending of the complaint, breakdown, the mechanic of the 

contractor shall prepare a service report in which he shall clearly mention 

the fault occurred in the lift, spare part replaced (name of the spare parts) 

in his report. The report should have name of the mechanic, date and 

timing of attending the complaint. In case the service report is not signed 

by the J.E./Supervisor In-charge, the complaints shall be assumed 

unattended for which recovery shall be made. One copy of the service 

report will be handed over to the maintenance wing for record. 

q. A log book shall be maintained by the contractor to record the behavior 

of the working of these lifts. Every visit/ repair servicing replacement of 

any damaged part shall be accorded in the Log Book with the name of 

mechanic, date and time. The log book will be available in the 

maintenance department of the hotel. 

r. The spare parts used for replacement shall be got checked from the 

J.E./Supervisor In-charge before their use. 

s. All unserviceable/replaced parts shall be taken by the contractor at his 

own cost conditional tenders are likely to be rejected. 
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SAFETY CODE 
 
GENERAL SAFETY: 
 
1. First-aid appliances, including adequate supply of sterilized dressings and cotton 
wool, shall be maintained in a readily accessible place. 

 
2. The injured person shall be taken to a public hospital without loss of time, in cases 
where the injury necessitates hospitalization. 
 
3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from ground. 
 
4. No portable single ladder shall be over 8 meters in length, the width between the 
side rails not less than 30 cm (clear) and the distance between two adjacent rungs shall not 
be more than 30 cm. When a ladder is used, an extra labour shall be engaged for holding 
the ladder. 
 
5. The excavated material shall not be placed within 1.5 meters of the edge of the 
trench or half of the depth of the trench, whichever is more. All trenches and excavations 
shall be provided with necessary protection of minimum height of one meter. 
 
6. Every opening in the floor of a building or a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be one meter. 
 
7. No floor, roof or other part of the structure shall be so over-loaded with debris or 
materials as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar 
or concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves. 
 
9. Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves. 
 
10. No paint containing lead or lead products shall be used except in the form of paste 
or readymade paint. 
 
11. Suitable face masks should be supplied for use by the workers when the paint is 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 
 
12. Hoisting machines and tackles used in the work, including their attachments, 
anchorage and supports shall be in perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall 
be of durable quality and adequate strength and free from defects. 
 
FIRE SAFETY: 
 

i. Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets. 
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ii. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

iii. Electrical power cables/wires used shall not have any joints and shall be properly 

rated. 

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation. 

v. Before commencing the welding work, fire section shall be informed and required 

precautions should be taken. 

vi. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily 

accessible area on the site. 

vii. Fire extinguishers recommended by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly.  

ix. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug etc. depending upon the requirement of the work shall be provided by the 

contractor to the workmen to prevent occupational health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while 

working from height for more than 10’ from Ground level. 

xi. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste.  

xii. Any debris/ waste generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner.   

xiii. Battery operated emergency light/torches shall be provided by the contractor to the 

workmen while working beyond office hours. 

 
 
 

Place: 
Date:                                                                    SIGNATURE AND SEAL  

OF THE CONTRACTOR 
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Annexure 1 
 
 

PROFORMA FOR DETAILS OF PRINCIPAL BANKER / OTHER BANKERS 
 

S.No. Particulars Principal 
Banker 

 Banker 1 Banker 2 
 

1 
 
 

Name of the Bank 
 
 
 
 

 
 

  

2 
 
 
 
 

Address 
 
 
 
 

   

3 
 

Contact Person  
 
 

   

4 
 

Email 
 
 

   

5 
 

Telephone No.& 
Mobile No. 
 
 

   

 
6 

Fax No. 
 
 

   

 
 
 

Signature of the Tenderer: ------------------------- 
 

Date: ---------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
Annexure 2 
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PROFORMA OF UNDERTAKING FOR MAINTENANCE CONFIRMATION BY 

THE TENDERER ON COMPANY’S LETTER HEAD 

 
Date : ------------ 

 
To, 
The Assistant General Manager (P&E) 
State Bank of India, 
LHO-Mumbai Metro Circle, 
Bandra Kurla Complex, 
Bandra(E), Mumbai-400051. 

 
 

Dear Sir, 

 

Tender for Proposed work for Design, Supply, Installation, testing and commissioning 
of 1 No  of 10 Passenger Lift (G + 3F) at State Bank of India, Commercial Branch, Fort, 
Mumbai-400001. 

 

We hereby undertake to maintain the lifts installed by us in your office at State Bank 

of India, Commercial Branch Mumbai, Fort, Mumbai-400001 satisfactorily, for a period 

of not less than 10 years after expiry of the defect liability/warranty period at the rate 

quoted by us towards all-inclusive maintenance contract. 

 
 
In the unlikely event of M/s _________________________ the original equipment 

manufacturer, failing to provide support in terms of spares etc. due to technological 

obsolescence or for any reason, we shall continue to provide all-inclusive service to 

your satisfaction, by arranging required spares etc ourselves, within the rate quoted 

by us for the all-inclusive maintenance contract for the period accepted as above. 

 
Yours faithfully, 
 
For _________________________ 
 
Authorized signatory 
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Annexure 3 
 

PROFORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT 

 
(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name 
of the issuing bank) 

 
No. _____________                                                                                Date 
___________ 
 
To, 
The Assistant General Manager (P&E) 
State Bank of India, 
LHO-Mumbai Metro Circle, 
BandraKurla Complex, 
Bandra(E), Mumbai-400051. 
 
 
Dear Sir 

 
In consideration of your agreeing to accept the security deposit of INR ____ (INR  ___ only) 
furnish able to you by Messrs ________ (hereinafter referred to as “the Contractor”) in 
terms of their contract with you for Design, Supply, Installation, testing and 
commissioning of 1 No  of 10 Passenger Lift (G + 3F) at State Bank of India, 
Commercial Branch Mumbai, Fort, Mumbai-400001 as per their Tender No. ___ 
dated ____ and your Special Conditions of Contract and other tender documents relating 
thereto subject to the conditions and alterations mutually agreed upon the set forth or 
referred to in your Contract No. ____ dated _____ in the form of guarantee from us in the 
manner hereinafter contained, we ____ (Name of the Bank) do hereby covenant and agree 
with you as follows: 
 
1. We undertake to pay / indemnify you and keep you indemnified from time to time to the 

extent of INR ___ ( INR_____ only) against any loss or damage caused to or suffered 
by or that may be caused to or suffered by you by reason of any breach or breaches on 
the part of the Contractor of any of the terms and conditions contained in the said 
Contract and in the event of the Contractor making any default or default in carrying out 
any of the work under the said Contract or otherwise in the observance and 
performance of any of the terms and conditions relating thereto in accordance with the 
true intent and meaning thereof, we shall forthwith on demand pay to you such sum or 
sums not exceeding in total the said sum of INR _____  ( INR_______ only) as may be 
claimed by you as your losses and/or damages, costs, charges or expenses by reason 
of such default on the part of the Contractor. 
 

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor 
has made any such default or defaults and the amount or amounts to which you are 
entitled by reasons thereof will be binding on us and we shall not be entitled to ask you 
to establish your claim or claims under this Guarantee but will pay the same forthwith 
on your demand without any protest or demur. 

 
3. This guarantee shall continue and hold good until it is released by you on the 

application by the Contractor after expiry of the relative guarantee period of the said 
Contract and after the contractor had discharged all his obligations under the said 
Contract and produced a certificate of due completion of the work under the said 
contract and submitted a “No Demand Certificate”, provided always that this guarantee 
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shall in no event remain in force after the day of ________(Claim date) without 
prejudice to your claim or claims arisen and demanded from or otherwise notified to us 
in writing before the expiry of six months from the said date i.e._______(Claim date)  
which will be enforceable against us notwithstanding that the same is or are enforced 
after the said date. 

 
4. Should it be necessary to extend this guarantee on account of any reason whatsoever, 

we undertake to extend the period of this Guarantee on the request of M/s __________ 
till such time as may be mutually decided by you and the Bank  

 
5. You will have the fullest liberty without effecting this guarantee from time to time to vary 

any of the terms and conditions of the said contract or extend the time of performance 
of the Contractor or to postpone for any time or from time to time any of your rights or 
powers against the Contractor and either to enforce or forbear to enforce any of the 
terms and conditions of the said Contract and we shall not be released from our liability 
under this guarantee by the exercise of your liberty with reference to matters aforesaid 
or by reason of any time being given to the Contractor or any other forbearance, act or 
omission on your part or any indulgence by you to the Contractor or by any variation or 
modification of the said contract or any other act, matter or things whatsoever, which 
under the law relating to sureties would but for the provisions hereof have the effect of 
so releasing us from our liability hereunder provided always that nothing herein 
contained will enlarge our liability hereunder beyond the limit of INR  ________ (INR 
_______ only) as aforesaid.  

 
6. This guarantee shall not in any way be affected by your taking or varying or giving up 

any securities from the Contractor or any other person, firm or company on its behalf or 
by the winding up, dissolution, insolvency or death as the case may be, of the 
Contractor. 

  
7. In order to give full effect to the guarantee herein contained you shall be entitled to act 

as if we were your principal debtors in respect of all your claims against the Contractor 
hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of 
surety-ship and other rights, if any, which are in any way inconsistent with any of the 
provisions of this guarantee 

 
8. Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all 

your claim or claims against the contractor from time to time arising out of or in relation 
to the said contract and in respect of which your claim in writing is lodged on us before 
expiry of six months from the date of expiry of this guarantee i.e. _______(Claim date). 

 
9. Any notice by way of demand or otherwise hereunder may be sent by special courier, 

telex, fax or registered post to our local address as aforesaid and if sent by post, it shall 
be deemed to have been given when the same has been posted. 

 
10. This guarantee and the powers and provisions herein contained are in addition to and 

not by way of limitation of or substitution for any other guarantee or guarantees 
heretofore given to you by us (whether jointly with others or alone) and now existing 
un-cancelled and that this guarantee is not intended to and shall not revoke or limit 
such guarantee or guarantees. 

 
11. This guarantee shall not be affected by any change in the constitution of the contractor 

or us nor shall it be affected by any change in your constitution or by any amalgamation 
or absorption thereof or therewith but will ensure to the benefit of and be available to 
and enforceable by the absorbing or amalgamated company or concern. 

 



 

  Page 73 of 92 

 
 

Architects Approach           Seal & Signature of the contractor 

 

12. Any forbearance, act or omission on the part of the Bank in enforcing any of the 
conditions of the said tender or showing of any indulgence by the Bank to the tenderer 
shall not discharge the Surety in any way and the obligations of the Surety under this 
guarantee shall be discharged only on the intimation thereof being given to the Surety 
by the Bank. 

 
13. This guarantee is irrevocable during the period of its currency and shall not be revoked 

without your prior consent in writing. 
 

14. We further agree and undertake to pay you without demur the amount demanded by 
you in writing notwithstanding any difference or dispute or controversy that may exist or 
arise between you and contractor or any other person. 

 
15. Notwithstanding anything contained herein above our liability under this guarantee is 

restricted to INR _____ (INR _______only).  Unless a written claim is lodged on us for 
payment under this guarantee within six months from the date of expiry, including 
extensions if any, of this guarantee all your rights under the guarantee shall be forfeited 
and we shall be deemed to have been released and discharged from all liabilities there 
under, irrespective of whether or not the original guarantee is returned to us. 

 
16. We have power to issue this guarantee in your favour under the Memorandum and 

Articles of Association of our Bank and the undersigned has full power to execute this 
Guarantee under the Power of Attorney granted to him by the Bank. 

 
 
 
 

SIGNED AND DELIVERED 
(For & on behalf of the above named SBI)                  For & on behalf of  

                                                                                            (Banker’s Name & Seal) 
 
 
                                                                                                  Branch Manager 
                                                                                                   (Banker’s Seal) 
 

  Bank Address ______________ 
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Annexure - 4 
 

EXAMPLE EQUIPMENT AVAILABILITY CALCULATION 
 

 

Hours of Availability ( approx ) 
 

   

Daily Hours of Operation 6.00 am to 6.00 
am (24 Hours) 
 

= 24 Hours per day 

24 hours per day x 7 days per week 
 

= 168 Hours per week 

168 hours per week x 52 weeks per year 
 

= 8736 Hours per year 

8736 hours per year / 12 months 
 

= 728 Hours per month 

728 hours per month x 3 months (quarter) 
 

= 2184 Hours per quarter 

 
% Availability Calculation 

Less 1 breakdown per quarter permitted 
 

= (1.5) Hours 

Less Scheduled Preventive Maintenance =  
7 hour per week x 12 weeks per quarter 

= (84.0) Hours 

Total hours to be deducted from availability 
 

= (85.50 )  

2184 hours – 85.50 hours = 2098.50/ 2184 
hours per quarter 
 

= 96 % Availability 

 
 
 
 
 
 
 
Date: Signature of authorized person 
Place: Full Name & Designation: 

       Company’s Seal 
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Annexure – 4A 
 

TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 

Date: 
To, 
 
The Assistant General Manager (P&E) 
State Bank of India, 
LHO-Mumbai Metro Circle, 
Bandra Kurla Complex, 
Bandra(E), Mumbai-400051. 

 

Sub: Acceptance of Terms & Conditions of Tender. 
 

Tender ReferenceNo:  

 

Name of Tender / Work: - 
……………………………………………………………………………….. 

 
Dear Sir, 

 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: https:// bank.sbi/SBI as per advertisement, 
given in the above-mentioned website(s). 
 
2. I / We hereby certify that I / we have read the entire terms and conditions of the 
tender documents of all pages (including all documents like annexure(s), schedule(s), 
drawing(s) etc.,), which form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein. 
 
3. The corrigendum(s) issued from time to time by department/ organization too has 
also been taken into consideration, while submitting this acceptance letter. 
 
4. I / We hereby unconditionally accept all the terms and conditions of above 
mentioned tender document(s) / corrigendum(s) in its totality / entirety. 
 
5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any 
Govt. Department/Public sector undertaking/Private organization. 
 
6. I / We certify that all information furnished by the our Firm is true & correct and in 
the event that the information is found to be incorrect/untrue or found violated, then 
department/ organization shall without giving any notice or reason therefore or summarily 
reject the bid or terminate the contract , without prejudice to any other rights or remedy 
including the forfeiture of the full said earnest money deposit /Security deposit or both 
absolutely. 
 

Date:      Signature of authorized person 
Place:     Full Name &Designation: 

Company’s Seal 
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Annexure -5 
 

OFFER FORWARDING LETTER/TENDER SUBMISSION LETTER 
(To be typed submitted in the letter Head of the Company/firm of Bidder) 

 

 

Offer Reference No…………………………… Dated:…………………….. 
 

To, 
 
The Assistant General Manager (P&E) 
State Bank of India, 
LHO-Mumbai Metro Circle, 
BandraKurla Complex, 
Bandra(E), Mumbai-400051. 
 

 
Dear Sir, 
 
Sub: Submission of Offer against Tender Specification No:………………………………. 

 
I/We hereby offer to carry out the work detailed in the Tender Specification issued by 
SBI,……………………………………………, in accordance with the terms and conditions 
thereof. 

 
I/We have carefully perused the following listed documents connected with the Tender 
documents and shall abide by the same. 

 
i) Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the Tender 

documents by SBI. 
ii) Notice Inviting Tender (NIT)/ (Technical Bid) 
iii) Financial Bid 
iv) Documents referred to in tender document 
v) Forms and Procedures 

 
Should our Offer be accepted by SBI for Award, I/we further agree to furnish ‘Security 
Deposit’ for the work as provided for in the Tender Conditions within the stipulated time as 
may be indicated by SBI. 

 
I/We further agree to execute all the works referred to in the said Tender documents upon 
the terms and conditions contained or referred to therein and as detailed in the appendices 
annexed thereto. 
 
I/We have deposited/depositing herewith the requisite Earnest Money Deposit (EMD) as 
per details furnished in the tender document. 

 
 

Place:
Date: 
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Annexure - 6 
 
 
 

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER 
 

To, 
 
The Assistant General Manager (P&E) 
State Bank of India, 
LHO-Mumbai Metro Circle, 
Bandra-Kurla Complex, 
Bandra(E), Mumbai-400051. 
 
Dear Sir, 

 
Sub: Declaration by Authorized Signatory 
 
Ref:  i) NIT/Title of the work. Name of Tender No……………………………….., 

ii) All other pertinent issues till date 
 
I/We hereby certify that all the information and data furnished by me with regard to the 
above Tender Specification are true and complete to the best of my knowledge. I have 
gone through the specifications, condition, stipulations and other pertinent issues till date, 
and agree to comply with the requirements and Intent of the specification. 
 
I further certify that I am authorized to represent on behalf of my company/firm for the 
above mentioned tender and a valid Power of Attorney/Authorization letter to this effect is 
also enclosed. 
 
 

Yours faithfully, 
 

 
(Signature, Date & Seal of Authorized Signatory of the Bidder) 
 

Date     : 
Enclosed : Power of Attorney/Authorization letter 
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Annexure -7 

DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS 

To, 
 
The Assistant General Manager (P&E) 
State Bank of India, 
LHO-Mumbai Metro Circle, 
Bandra -Kurla Complex, 
Bandra(E), Mumbai-400051. 

 

Dear Sir, 
 

Sub: Declaration confirming knowledge about Site conditions 
 
Ref:  i) NIT/Tender No……………………………….., 

ii) All other pertinent issues till date 
 
I/We hereby declare and confirm that we have 
visited the site as referred in SBI Tender Specifications and acquired full knowledge and 
information about the site conditions including Wage structure, Industrial Climate, the Law 
& Order and other conditions prevalent at and around the site. We further confirm that the 
above information is true and correct and we shall not raise any claim of any nature due to 
lack of knowledge of Site conditions. 

 
I/We, hereby offer to carry out works as detailed in above mentioned Tender Specification, 
in accordance with Terms & Conditions thereof. 
 
 

Yours faithfully, 
 

 
(Signature, Date & Seal of Authorized / Representative of the Bidder) 
 
Date:  
Place: 
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Annexure -8 

NO DEVIATION CERTIFICATE 
 

 
To, 
 
The Assistant General Manager (P&E) 
State Bank of India, 
LHO-Mumbai Metro Circle, 
BandraKurla Complex, 
Bandra(E), Mumbai-400051. 
 
 
Dear Sir, 
 

Sub:      Declaration by Authorized Signatory 
 
Ref:      i) NIT/Tender No……………………………….., 

ii) All other pertinent issues till date 
 

We hereby confirm that we have not changed/modified/materially altered any of the tender 
documents as downloaded from the website/issued by SBI  and in case of such observance 
at any stage, it shall be treated as null and void and his tender shall deemed to be 
withdrawn. 

 
We also hereby confirm that we have neither set any Terms and Conditions and nor have 
we taken any deviation from the Tender conditions together with other references 
applicable for the above referred NIT/Tender Specification/Corrigendum /Addendum (if 
any). 

 
We further confirm our unqualified acceptance to all Terms and conditions, unqualified 
compliance to Tender Conditions. 
 
We confirm to have submitted offer in accordance with tender instructions and as per 
aforesaid reference. 
 

Thanking you, 
 
 
Yours faithfully, 
 
 
 
(Signature, Date & Seal of Authorized Signatory of the Bidder) 

 
 
Date:  
Place: 



 

  Page 80 of 92 

 
 

Architects Approach           Seal & Signature of the contractor 

 

Annexure -9 
 
 

NON-DISCLOSURE UNDERTAKING 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

 

NON-DISCLOSURE UNDERTAKING  
 
 
 
 

I/We understand that SBI, LHO, Mumbai is committed to Information Security 

Management System as per their Information Security Policy. 

 

Hence, I/We M/s. ------------------------ Who are submitting offer for providing 

services to SBI, LHO, Mumbai against Tender Specification No.---------------- 

hereby undertake to comply with the following in line with Information Security Policy 

of SBI, LHO, Mumbai. 

 

To maintain confidentiality of documents & information which shall be used during the period 

of the Contract. 

 

The documents & information shall not be revealed to or shared with third party. 

 

 

 

 
 
 
 

 
(Signature, date & seal of Authorized Signatory of the bidder) 
 
 
Date:  
Place: 
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     Annexure -10 

TECHNICAL PARAMETERS: 
 

TECHNICAL PARAMETERS FOR TENDER FOR DESIGN, SUPPLY, INSTALLATION 
TESTING AND COMMISSIONING OF 1 NO  OF 10 PASSENGER LIFT (G + 3F) AT 
STATE BANK OF INDIA, COMMERCIAL BRANCH MUMBAI, FORT, MUMBAI-400001 

 

Note: - 

Bidders to give item wise confirmation / comment against each parameter. Deviations if 
any shall be clearly brought out in this Performa.  

 
The final design (interiors) of the passenger lifts shall be to the Consultant / SBI approval, 
however for the purpose of tendering lift contractor to include finishes per below. Bidder 
shall submit copies of their catalogues showing options of false ceiling, handrails, buttons, 
COP, hall lanterns, indicators. 
 

 
TECHNICAL PARAMETERS : 

 

S. 
No Item Requirements as per Tender 

Confirmation (Y/N) to be given 
by vendor 

A) General Specifications   
a) General:- Passenger Lift  (A)   
1.1 Type A-10 Passengers Lift     
1.2 Number of Lifts 01 No   
1.3 Capacity 680 Kgs (10 passengers) + Car 

Interior decoration with Designer 
Gold Finish 

  

1.4 Speed 1.0 mps   
1.5 Machine Type PMSM Gearless (Located above 

shaft) 
  

 No of floors G + 3 floors   
1.6 Number of Landings 4 on same side (G, 1, 2 & 3)   

1.7 Hoist way Size available 1890 mm (W) x 1880 mm (D)   

1.8 Travel Approx. 14.00 meters   
(Travel shall be measured by 
bidders actual as per site and 
shall be confirmed) 

1.8.1 Overhead in mm Existing   3750 mm 
 

  

1.8.2 Pit Depth in mm Existing  1350 mm 
 

  

 Machine Room    
1.10 Machine room location Machine Above (At Top) 

 
  

1.11 Control CLOSED LOOP AC VVVF  
Yashakawa /Toshiba / L&T / 
Fuji Or Equivalent As Per Lift 
Act 

  

1.12 Operation Simplex    
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 Car    

1.13 Car Enclosure All Car panels in Stainless Steel 
Scratch Resistant Hair Line Finish. 

  

1.14 Car Ceiling Stainless Steel False ceiling 
with Fan / pressure blowers 
and LED Lights / down lighters 
of 100 Lux illuminations as per 
direction of Architect / Bank 

  

 

 
1.15 

 
Car Floor 

Granite flooring of 20mm thick 
inside car of approved design and 
quality to be provided and installed 
by bidder. 

  

1.16 Car and Landing 
Doors  
 
 
 
 
 
 
 
(WxH) 

Landing doors / Car Panel at all 
floors in Stainless Steel of Hair 
Line Finish. Automatic Center 
opening power operated. 
Delocking keyhole provision in car 
door. Car door with 1hour fire 
rating and landing door 2hours fire 
rating. 
 
800mm(W) x 2000mm.(H)  
 

  

1.17 Car Size (WxDxH) 1300 mm (W) x 1350 mm (D) x 2200 
(H) 

  

Minimum Clear Car height below 
false ceiling to be 2300 mm. 

  

1.18 Sill Aluminum   

1.19 Car Operating Panel Designer Gold Finish as 
approved by the Consultant / 
Bank’s Engineer in Stainless 
Steel Hairline finish Car Operating 
Panel inside car with floor 
destination Barile buttons along 
with door open / close, emergency 
alarm, press and speak type 
intercom & attendant switch to be 
provided along with 16 segment 
LED / Dot Matrix Dynamic Car 
Direction display & Digital position 
Indicators. 

  

 Bidder to provide the catalog   

 
1.20 

 
 Narrow Door frames 

Stainless Steel Hairline finish 
or as approved by Client / 
Consultant 

  

 
B) 

 
PARAMETERS COMMON TO ALL LIFTS 

  

   Machine    
 
1.1 

 
Power Supply 
 

 
3 phase 415V/220V, 50 Hz 
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1.2 Acceptable 
Voltage 
Fluctuation 

+10 to -10%   

1.3 Rate of  
Acceleration /Deceleration 
M/s2 

0.6-1.5   

 
1.4 

 
Jerk( m/sec3) 
 

 
0.7-1.6 

  

1.5 Vibrations    

1.5.1 Horizontal Vibration:    

a (x max PtP) 
& 
a(ymaxPtP) 

Max 20 mg 

a(xA95) & a(yA95) Max 15 mg 

1.5.2 Vertical Vibration:    

a(x max PtP) 
& 
a(ymaxPtP) 

Max 20 mg 

a(xA95) & a(yA95) Max 15 mg 

1.6 Airborne Noise Levels    

1.6.1 Airborne Noise level in 
Car (ISO 18738:2003): 

   

L(Aeq) Max 48 dB(A) 

L(P) Max 57 dB(A) 

1.6.1 Airborne Noise level 
at landing door : 

   

Door movement 
noise L(p_door) 

Max 52dB(A) 

Pass by oise 
(p_landing) 

Max 48dB(A) 

1.6.3 Airborne Noise level 
in machine room 

   

Airborne Noise L (p_mr) Max 75 dB(A) 

1.7 Stopping Accuracy ± 3 mm to ± 5 mm   
Leveling Accuracy ± 3 mm to ± 5 mm 

1.8 Door Drive Direct drive doors with PM motor 
and closed loop VVVF door control 

  

1.9 Car panel & Door 
panel thickness 

At least 1.5 mm   

 FIXTURES / SIGNALS INSIDE CAR   

 Stainless steel Car operating panel with following buttons 
and indications. 

  

     

1.10 Door open / Door Close Door open and Door Close buttons 
with Symbol markings. Door hold 
button for service lifts 

  

1.11 ARD operation :  Audio / 
Visual indication in car 

To be provided   
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1.12 Emergency Alarm Button Emergency Alarm button with Bell 
symbol & the same should be at a 
distinct distance from the call 
buttons. Emergency Alarm button 
to be located along with Door open 
and Close Buttons at a height of 
900±10 mm from floor level. Yellow 
pictogram to be provided. Alarm 
sound shall be siren type audible 
from at least 50 meters from the 
ground floor landing 

  

1.13 Auto Light / Fan Cutoff Ventilation fan ON/OFF switch with 
auto switch off feature after 120 
seconds of Lift at idle condition. 

  

1.14 Attendant Operation Two position Key operated 
Attendant switch for with/without 
attendant operation 

  

1.15 Push buttons LED Illuminated tactile Braille 
buttons of micro motion type 
corresponding to the floors served. 
The push buttons to be of robust 
SS Vandal Resistant type. 

  

1.16 Intercom & provision for 
EPABX 

Three-way Built-in Press and 
speak type with 1 Master and 2 
slave units in Car Machine room 
and Security room. Additionally, 
wiring provision for connecting 
Building EPABX with car phone 
with Rechargeable batteries. 

  

1.17 Car Display For Passenger:  16 segment LED / 
Dot Matrix Car Direction display & 
Digital position indicators located at 
a conspicuous height above Car 
door. 

  

Bidder to provide inputs on Car 
displays as quoted 

1.18 Emergency Light Emergency light with Rechargeable 
Sealed Maintenance free battery 
with 30 minute Backup. 

  

1.19 Emergency Alarm Alarm with Rechargeable Sealed 
Maintenance Free batteries rated 
for 30 minutes. 

  

1.20 Over load warning Audio / Visual Overload warning 
indicator to be provided. 
 

  

1.21 Voice Announcement Floor Position Voice Announcement 
with background music. Please 
confirm the Tender specs. 
 

  

 Landing Indicators    

1.22 Hall Buttons Hairline Stainless steel face plate 
with LED glow micro stroke push 
tactile Braille buttons. 
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To be located at a conspicuous 
height as per existing cutouts 
and layout – No modifications in 
cutout is desired and existing 
cutout has to be fully covered 
with new fixtures and faceplates 

  

1.23 No. of Risers per Lift Two call buttons with position 
indicator at all intermediate floor. 
One call button with position 
Indicator at terminal floor. 

  

1.24 Car Chime Chime on car   

 Provision of Handicap Friendly features in Passenger Lifts   

     

1.26 Hand Rails SS mirror hand rail on rear side 
only 

  

1.27 Braille Marking Buttons 
on Car operating panel 
and landing push 
buttons 

 
All buttons to have Braille 
inscription. 

  

1.29 Voice Announcement Voice announcement to announce 
the Floor position 
 

  

1.30 Infra-red door 
protection device 

Multi beam infrared protection 
device so as to reverse the closing 
door in case of slight obstruction in 
the door way. 

  

 SAFETY FEATURES & OTHER INCLUSIONS   

1.31 Fire Man Switch Fire man's switch for all the lifts at 
Ground floor level. All lifts to have 
fireman mode - stage 1 and Fire lift 
to be with stage 1 & 2 

  

1.32 Door Protection Multi beam infrared protection 
device so as to reverse the closing 
door in case of slight obstruction in 
the door way. 

  

1.33 Phase Reversal 
 

Automatic Phase reversal device   

1.34 Over Load Device Overload non-start and overload 
protection device. 

  

1.35 Buffers Spring buffers   

1.36 Safety Governor Electro-Mechanical type Safety 
governors for Car. 

  

1.37 Safety Instructions Do’s & Don’ts with emergency 
contact Numbers engraved on a SS 
Face plate displayed in the car 

  

1.38 Over travel protection Terminal and final limit switches to 
be provided. 

  

1.39 Controller / Drive / Motor 
Protection 

Trip Device for Over current, Under 
Voltage and Over voltage than the 
rated capacity. + 10% 

  

  · Motor overload / over torque   
· Instantaneous over current 

· Ground fault 

· Under voltage 



 

  Page 86 of 92 

 
 

Architects Approach           Seal & Signature of the contractor 

 

· Over voltage – 3phase 

· Output & Input phase loss 

· Phase reversal 

· Output short-circuit 

· Over speed 

· Spikes & Surges 

1.40 ARD (Automatic Rescue 
Device) 

ARD to be provided. (Detailed 
Literature of Make and working of 
ARD to be provided separately). 
ARD should operate for Minimum 
03 times without recharging. 

  

1.41 Fire Rating of doors Landing doors to have 2-hour fire 
resistance rating. Car Doors as per 
requirements of Fire brigade / PWD 
Dept. regulations to be provided. 
Certificates to be provided 

  

1.42 Intercom connection Car and m/c room connectivity, to 
be provided and also security cabin 
at the gate 

  

1.43 CCTV, Fire Detector, 
Music, PA - Cable 
Provision. 

Provision of suitable cables along 
the travelling cable for CCTV, Fire 
detector & Music inside the car to 
be provided. As per needs of the 
BANK 

  

1.44 One car blower  One car blowers to be connected 
thru power supply. ( blower 
specification to be mentioned) 
 

  

1.45 Fascia Plates & Sill 
angles 

Full height Fascia Plates and Sill 
angles to be provided. Apron of 
min. height 750 mm to be provided 
at car side.  

  

1.46 Pit Ladder MS Pit ladder to be provided and 
securely fastened inside the pit.  

  

1.47 No Correction Run System memory should be retained 
in the event of power failure or 
disturbance. Lifts should not go in 
to correction mode or correction 
run to the lowest floor / highest 
floor to update its position 
&memory. 

  

1.48 Safe Landing Feature If a car has stopped between floors 
due to some equipment 
malfunction, the controller checks 
the cause, and if it is considered 
safe to move the car, the car will 
move to the nearest floor at low 
speed and the doors will open. 

  

1.49 Ascending Car Over 
speed Protection Device 

To be provided   

1.50 Unintended Car 
Movement Protection 
Device 

To be provided   
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1.51 Earthquake Operation if 
required under Lift Act 
for Mumbai region 

Seismic sensors and auto isolation 
arrangement for safety to be 
provided. 

  

Counterweight derailment device or 
displacement switches to be 
provided. 

  

1.52 Other functions – anti 
nuisance, car call 
cancellation, next 
landing, bye pass, self-
leveling, door time 
adjustment, 
independent 
operation & return 
operation 

Please confirm inclusion of these 
features as described in clause 6 of 
technical specifications. 

  

1.53 Counter Weights Metallic /Concrete filler weights to 
be provided. 
 

  

1.54 Major Components 
Service Life 

· Ropes / Belts :- 8years   
· Over speed governor:- 20years 

· Traction machine / motor:- 20years 

· Door operator:- 20 years 

· Safety gear / block :- 20years 

· Travelling cables:- 10 years 

· Inverter Drive:- 20 years 

· Buffer:- 20years 

· Controller & circuits:- 10years 

· Contactor / Relays 
:10,00,000 operations 

1.56 Annual Uptime 
Guarantee 

96%   

1.58 Feature List Standard included & options – to be 
provided 

  

1.59 Testing Tools & Tackles 
for performance / in 
stage checks with 
random checks from 
SBI & its representative 

List of tools to be provided at this 
stage and tools to be made 
available during in stage/random 
checks by SBI & its representative 

  

1.60 Car top / machine room / 
pit – rotating / moving 
equipment full guarding; 
rope guards; car top 
rails provision 

To be provided   

1.61 Electrical Safety Switch 
in case of removable 
Hand Winding Device 

To be Provided   

     
C) Associated Civil and structural items   

 All elevators related civil work and steel items to be 
included by the contractor.  

  

1.75 All Civil works required for installation of the lifts as per SCC 
clause7.0 including any repairs in case of damage to walls, 
flooring etc. to restore the same to actual form and finishes. 

  

D) Free Comprehensive Maintenance   
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1.76 One Year Free Comprehensive Maintenance post successful 
installation and completion of all lifts in satisfactory operating 
condition. 
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Annexure-10 (A) 
Data to be furnished by Bidder 

 
 

S. 
No 

                     ITEM 
 

Quoted Data Comments by 
Bidder 

A General 
Passenger Lift - # P1   

1 Lift Capacity 680 Kgs + Car 
decoration with gold 

finish 

 

2 Max. Passengers (No)/Load 10  

3 Speed (m/s) 1.0  

4 M/C room location At Top  

    

B Traction Motor   

1 Type ( Gearless )   

2 Rating (KW)   

3 Voltage (V) - rating   

4 Starting Current under full load   

5 Full Load Running Current   

6 Speed (R.P.M.)   

7 Insulation Class   

8 Max. starting torque (Kgf-m.)   

9 Temperature rise at full Load °C.   

10 Max. starts per hour   

11 Protection class ( IP_ _ )   

12 Feeder cable size requirement in sq.mm   

13 Heat Release data for m/c room 
equipment 

  

    

C Roping / Belts - Hoist / Governor   

1 
  Number    
  ropes 

and Construction for Main hoist   

2 Size of Main hoist ropes   

3 
  Number  
  ropes 

and Construction for Governor   

4 Size of Governor ropes   

5 Roping ratio   

6 Factor of safety   

7 Material   

8 Under slung / Over slung arrangement   

    

D Car / Cab   

1 Dead weight of car   



 

  Page 90 of 92 

 
 

Architects Approach           Seal & Signature of the contractor 

  

 

2 Counter weight ( kgs )     

3 Counter weight Location (Rear/side)     

4 Illumination in LUX     

5 Details of car lighting     

6 
Details of car ventilation - nos and type 
of fans 

    

7 Clear Car Height below false ceiling     

8 Grade of SS car     

      

E Drive     

1 Make / Country of origin for V3F module     

      

F Buffer     

1 Type     

      

G Over speed Governor     

1 Tripping Speed     

2 Type     

3 
Safety gear type - instantaneous / 
progressive / any other 

    

      

H Doors     

1 Fire resistance rating of landing door     

2 Fire resistance rating of car door     

3 Door Operator type     

4 Screw less Hall Plate     

5 Grade of SS for car door / landing door     

      

I Brake     

1 Type     

2 Liner material     

      

J ARD     

1 Make     

2 
No of operations that can take place w/o 
need for recharging (Minimum 03 
required ) 

    

      

K Others ( provided / not provided )     

1 Guide type (Guide shoes / Guide Rollers)     

2 Full height Fascia plates     

3 Apron of Min. height 750 mm     
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Annexure-11 

Check List For Lifts 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

   

 

S. 
No 

Item Confirmation 
(Y/N) 

Comments by 
Bidder 

 
1 

Total no. of Lifts to be quoted - 1 nos. 
 

  

2 CAR Policy considered for all units   

3 1 years free maintenance/warranty 
considered  

  

4 
Confirmation on total contract in Indian 
Currency as per SCC clause 3.3 

  

5 Proof of EMD submitted to SBI 
  

6 
Finishes for all lift cars, car doors and 
landing doors to be supplied as per 
requirements mentioned in technical 
specifications of tender (Annexure- or as 
approved by Client /Consultants. 

  

7 
Site visit confirmation document attached as 
per Annexure-7 

  


