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TENDER NO. BAN/ AO-1/BES/47 



STATE BANK OF INDIA, ADMINISTRATIVE OFFICE – 1, BENGALURU SOUTH 

TENDER NO. BAN/AO-1/BES/47 

Notice inviting E- Tenders   

 

The Regional Manager, State Bank of India, RBO-2, AO-1, BENGALURU SOUTHinvites E-

Tenders from the Empanelled contractors in Group ‘E’ ELECTRICAL LT WORK of 

Bengaluru Circle, under Category E-2. [upto Rs.25LAKH] .Eligible contractors can 

download this whole tender from  the website  https://etender.sbi from 2/15/2025 to 

2/25/2025up to 3:00 pm  

 

Details of the tenders are as under; 

e-Tender Contact person :  E Procurement Technologies Ltd.,Ahmedabad  

9265562819 | 7859800621 | 6352631968 | 6352631766 | 6352632098  

Architects                               : Nil.                  

1 Name of the work  ELECTRICAL WORKS FOR RAJARAJESHWARI 

NAGAR BRANCHAO1 BENGALURU SOUTH 

2 Time allowed for completion. 30 days 

3 Quantum of Work  12.30 Lakhs 

4 Earnest Money Deposit. ₹ 12300/- To be submitted 

in the form of Demand Draft drawn in favour 

of Chief Manager (Opns.),RBO-2,AO-1 

BENGALURU SOUTHpayable at Bengaluru and 

to be submitted physically at SBI 

Administrative Office ,  situated at 1st floor, 

Mysore Bank Circle ,K.G Road, Bengaluru-

575009 

5 Initial Security Deposit. 2% of contract value including EMD  

6 Additional Security    Deposit 

(ASD/APG) 

Bank reserves the right to obtain additional 

security deposit if:    

The price Bid is below 7.5% of the estimated 

cost put to tender. The amount of such 

ASD/APG shall be the difference between 

92.5% of the estimated cost put to tender and 

the quoted price 

7 Last date and time of receipt of  

E-Tender. 

3:00 pm On 2/25/2025 

8 Reverse Auction  Not Applicable 

https://etender.sbi/
http://www.tenderwizard.com/SBI


9 Mode of tender submission Tenders will be accepted only in e-tender 

portal  https://etender.sbi 

10 Date and time of opening of 

tenders. 

3:30 pm  On 2/25/2025 

11 Defect liability period. 12 months. 

12 Validity of tenders. Rates quoted should remain valid for a period 

of 3 months. 

 

13 Liquidated damages. Liquidated damages shall be 0.5% of the 

contract value per week subject to a maximum 

of 5% of the accepted contract amount. 

14 Value of interim Certificate. ₹ 6LAKHS  

15 Submission of Technical Bid Contractors shall Download the entire 

Technical Bid to get acquainted with the terms 

and conditions and shall compulsorily upload 

Pg.1 To 7  i.e the (i) Notice Inviting E-Tender 

(ii) Instructions to contractors and (iii) Tender 

form of the Technical bid without fail in the e-

tendering portal after putting the signature 

and seal. Failing to upload as stated above, 

the tender will be rejected. 

However, L1 Tenderer should submit the 

Technical bid containing pages 1 to 62 duly 

signed with company seal and date physically 

to the Administrative Office within 3days of 

receipt of confirmation. 

In case the date of opening of tenders is declared as holiday, the tenders will be 

opened on next working day at the same time. 

SBI has the right to accept/reject any/all tenders without assigning any reason(s). 

Regional Manager, 

State Bank of India, 

Regional Business Office – 2, 

Administrative Office – 1, 

BENGALURU SOUTH. 

 

 

 

https://etender.sbi/


PART A 

INSTRUCTIONS TO TENDERERS AND GENERAL CONDITIONS. 

INSTRUCTIONS TO TENDERERS 

Online, e tenders are invited in two bids for SUPPLY ,INSTALLATION,TESTING & COMMISSIONING OF 

AC for RAJARAJESHWARI NAGAR BRANCH, from empanelled air-conditioning works contractors of 

APPROVED  BRANDS of eligible Category (proof of dealership ) in the  category should be 

submitted. 

1. Submission of BIDs/Tender Documents: Tenders should be submitted online in the  

website https://etender.sbi .In addition, scanned copy of the declaration given in all pages to be 

signed with seal should be submitted online with our service provider on  

the website at: https://etender.sbi .The tender document is not required to be sent  

to us in hard copy. The Tender documents with acceptance of all terms and conditions strictly 

as described in this tender document will be submitted online on the website 

https://etender.sbi  

2. Contractors should submit EMD physically on or before 3.00 PM, on 2/25/2025 at at SBI 

Administrative Office, situated at 1st floor, Mysore Bank Circle, K.G Road, Bengaluru-560 009. The 

tender will be rejected if the tenderer fails to submit the above documents such as soft copy of 

complete tender documents, scanned copies of proof of empanelment, declaration and EMD. 

  Contract documents consist of detailed plans, technical specification, schedule of quantities of 

the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled with 

by the person whose tender may be accepted. The documents are available in the website 

https://etender.sbi  

3. Tenders should be submitted online https://etender.sbi   up to 3.00 PM On 2/25/2025. The e-

Tender will be opened on https://etender.sbi  at 3.30 PM on 2/25/2025.  

4. Earnest money to be deposited in the form of Demand Draft/ Banker’s Cheque drawn in favour of 

Assistant General Manager, State bank of India, payable at Bangalore, otherwise the tender is 

liable for rejection. 

5. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% of 

the accepted value of the tender including the EMD, by means of D.D.  The Initial security deposit 

is to be paid by the Contractor to Bank within 15 days of intimation to him of the acceptance of 

the tender. No interest is allowed on the above said security deposit (EMD, ISD) 

6. Retention Money: From each running bill, an amount at the rate of 10% of the gross value of the 

running bill shall be recovered as retention money, till the total retention amount including the 

EMD and ISD amounts already with the Bank become 5% of the value of the contract amount. This 

amount is called as Total Security Deposit, which consists of three components a) EMD - Earnest 

Money Deposit. 

b) ISD - Initial Security Deposits. 

https://etender.sbi/
https://etender.sbi/
https://etender.sbi/
https://etender.sbi/
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c) RM - Retention Money. 

The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of the total 

security deposit amount shall be refunded without interest to the contractor on issuance of virtual 

completion certificate by the Architect/Bank and the Contractor's removal of his materials, 

equipment, labour force, temporary sheds, stores, site office etc. and on receipt of physical 

possession of the site by the Bank. The remaining 50% of the total security deposit may be 

refunded 15 days after the end of defects liability period (one year), provided he has satisfactorily 

carried out all the works and attended to rectification of all defects in accordance with the 

conditions of the contract. In case of failure on the part to do so, the cost of rectifying the defects 

through any other agency shall be deducted from the amount of security deposit due to the 

contractor. 

Completion of work:: i) The work shall be considered as complete only when the certificate of 

virtual completion is issued by the architects/Bank.ii) The 'defects liability period' as prescribed in 

the contract shall commence only from date of such virtual completion.iii) Any defect that may 

appear within the defects liability period shall be rectified by the contractor within reasonable time 

on receipt of necessary instructions from Bank to that effect.  

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to 

accept the lowest tender and reserves to himself the authority to reject any or all of the tenders 

received, without assigning any reasons. All tenders in which any of the prescribed conditions are 

not fulfilled, or are incomplete in any respect are liable to be rejected. 

7. All compensation or other sums of money payable by the Contractor to Clients under the terms of 

this contract may be deducted from the security deposit, or from any sum that may be or may 

become due to the Contractor on any account whatsoever and in the event of the Security 

Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of 

being asked to do make good in by DD any sum which have been deducted from his security 

deposit. 

8. Tender containing any condition leading to unknown / indefinite liability, are liable to be 

summarily rejected. 

9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 

10. The tenderer should quote their (own) rates for undertaking the work. 

11. GST as applicable will be reimbursed by bank as specified in NIT.  

12. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall 

be payable by contractor including transportation and TA / DA of the workers at site and the Bank 

will not entertain any claim whatsoever in this respect 

13. I. T. will be recovered WITH surcharge or as applicable as per Government Rules 

14. Time is the essence of the contract. The work should be completed in 30 days from the date of the 

work order/handing over the site to the contractor to commence the work whichever is later. The 



successful Contractor will have to give CPM/PERT chart of various activities of works to be done so 

that the work gets completed within the stipulated time. The chart shall be submitted within 7 

days from the date of acceptance of the tender. 

15. Tenders for works shall remain open for acceptance for a period of 90 days from the last date 

opening of price bid of tenders. If the tenderer withdraws his tender before the expiry of the said 

period or makes any modifications in terms and condition of the tender which are not acceptable 

to the Bank, then the bank without prejudice to any other right or remedy is at liberty to forfeit 

the earnest money. 

16. The successful tenderer, after the work is awarded, he will have to enter into an agreement with 

the competent authority of the bank. 

17. The tenderer, must co-ordinate with the other agencies such as (I) Interior (II) Air – Conditioning 

etc. 

18. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations / restrictions if any and other information required for the proper execution of the 

work. 

19. The work may be carried out on any floor level as per site condition. Please note that materials 

and machines are required to be carried on head load and the same must be accounted in the 

costing. Also note that no separate cost shall be allowed for head load. 

20. The quantities of various items given in the schedule of quantities are approximate. The quantities 

of work may vary at time of allotment / execution of work. Bank reserves the right to omit / delete 

any item(s) of work from the schedule at the time of allotment / before. Contractor will be paid for 

the actual work done at the site duly verified by the concerned official of the bank. 

21. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges 

paid shall be maintained and shall be presented regularly to the Employer’s for checking. The 

settlement will be made based on figures arrived at jointly and taking unit price given in the 

contract assigned to the successful Tenderer. In case of extra items where similar or comparable 

items are quoted in the tender, extra rates shall be based on tender rates. 

22. If the rate quoted by the contractor for any item / items are not workable or abnormally lower 

than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory 

completion of these work. The bank guarantee amount will be not less than 50% of the estimated 

amount of the items for which the rates are not workable or abnormally low. This bank guarantee 

will be released after completion of these works (unworkable and abnormally low rated items) to 

the satisfaction of the bank. 

23. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cover 

for the work in the form of CAR policy and Third Party Insurance within seven (7) days from the 

acceptance of work order. 



24. The work has to be started within 7 (Seven) Days from the date of receipt of work order/ mark out 

at site; whichever is later. In case of work not being started within this stipulated period, the bank 

reserves the right to cancel the work order duly forfeiting the Earnest money deposit 

25. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable to 

be cancelled, if either the contractor or any of his employees is any time to be such a person who 

had not obtained the permission of Bank as aforesaid before submission of the tender or 

engagement in the contractor’s service. 

26. Contractor should get approval of the samples of materials in advance with Bank’s Engineer before 

use of the same in the work’ 

27. Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessary instead of new supplies 

28. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as 

scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related 

expenses to complete the work 

29. The tenders shall summarily rejected, if any one of the above said requirements has not been 

complied with. 

30. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject 

any or all the tenders without assigning any reason whatsoever 

31. The contractor should fulfill the labour regulation guidelines stipulated by the governments 

32. No advance payment in any from will be granted for the works proposed 

33. Period of taking up the final bill will be one month from/ after satisfactory virtual completion or 

the date of submission of the final bill whichever is later. 

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL                                                 DATE 

 

  



FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

Deputy General Manager (B&O) 

State Bank of India 

AO-1, Bengaluru South– 560 009 

Dear Sir/s, 

Ref: SUPPLY,INSTALLATION,TESTING & COMMISSIONING OF AC FOR RAJARAJESHWARI NAGAR 

BRANCH 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 

Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 

approximate quantities and rates, Form of Agreement, General Specification, Approved 

manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and 

clearly understood all the same and on the basis of the same I/ We have quoted our rates in the 

Schedule of Quantities (i.e. BOQ) attached with the tender documents. 

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by 

you) at the respective rates quoted. 

I/ We are depositing a sum of ₹12300/- as earnest money deposit by way of demand draft drawn in 

favor of CM(HR & Admin.),AO-1, State Bank of India, payable at Bangalore ; along with this tender for 

due execution of the work at my/ our tendered rates. 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 

declaration on requisite non-judicial stamp papers as and when required and execute the contract 

according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / 

ourselves to forfeit the aforesaid deposit. 

In the event of this Tender being accepted I/ We agree to obtain the labour license and the CAR 

insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions 

as given in TENDER DOCUMENT. 

I / We further agree to complete the work included in the said schedule of quantities within 30 days 

time from the date of the work order issued to commence the same. 

Date of commencement shall be either one week from the date of work order issued to the contractor 

or the date on which mark out of work at site has been given to contractor; whichever is later. 

I / We agree not to employ sub-contractors other than those that may be approved by Employer. 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 

items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 

inclusive of all the same. 

 

Yours Faithfully,     Signature of Witness: 

 

Contractor’s Signature_______________________  1. 

Name: _______________________________   2. 

Address: ___________________________________  3. 

  



GENERAL NOTES 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 

i) Submission of BIDs/Tender Documents: Tenders should be submitted online in the 

website https://etender.sbi. In addition, scanned copy of the declaration given in 

pages (Page no 39) to be signed with seal and scanned proof of empanelment should 

be submitted online with our service provider on the website at: https://etender.sbi. 

The tender document is not required to be sent to us in hard copy. The Tender 

documents with acceptance of all terms and conditions strictly as described in this 

tender document will be submitted online through M/s e-Procurement Technologies 

Ltd., Ahmadabad, the out sourcing agency approved by the Bank for e-tendering on 

the website https://etender.sbi   

ii) In the event of the tender being submitted by a firm, it must be signed by a member or 

members of the firm having legal authority to do so, and if called for, the legal 

documents in support thereof must be produced for inspection and the same in the 

case of the firm carried out by one member of a joint family. It must disclose that the 

firm is duly registered under the India Partnership Act. Any tender signed by a member 

not holding a power of attorney shall be treated as informal. 

iii)  The employer reserves to itself the right to accept the lowest or any tender or split up 

and distribute any items of work to any specialist firm or firms without assigning any 

reason. The employer reserves the right to split up and distribute the work to more than 

one tenderer, if necessary. Person tendering shall submit and return together with his 

tender, this condition of contract, specifications and the priced schedule of quantities 

and all set of papers signed on all the pages in a sealed cover. Signature will be deemed 

to be the acceptance of the contents of these tender papers by the tenderer. 

Tenderer shall note that their tenders shall remain open for acceptance for a minimum 

period of three months from the last date of opening of price bids. The tenders must be 

unconditional. Conditional tenders may be summarily rejected. 

 

2. RATES TO INCLUDE: 

While quoting their rates the tenderer should include the following if otherwise not stated 

herein before. 

a) Necessary cost of taking samples of materials supplied by them for work at Govt.’s / 

approved laboratory including transportation, cost of the samples, as and when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 

3. STORAGE OF MATERIALS: 

The contractor shall not store their materials and debris within the premises other than the 

work site handed over to him. 

5. LABOUR HUTMENT: 



Shelter or stay and other amenities for the labors have to be arranged by the contractor at 

his own expense and responsibility.  

6. IDLE LABOUR:  

In case the work is held up for any site conditions not attributable to the contractors or for 

any decisions instructions / want of details from Employer or for any of the conditions, the 

contractor shall be allowed reasonable extension of time by the employer but any claim for 

idle labour shall not be entertained by the employer. Contractor’s quoted rates should 

include for all such contingencies. 

7. The contractor shall engage one competent person at site who shall take the instructions 

from the Employer. The work should not suffer due to lack of supervision, manpower and 

materials. 

8. The Contractor is required to co-ordinate his works along with other agencies working at 

site. He has to reimburse any of the damage made by him or any of his representatives for 

any of the other agency or owner at site. 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 

partition, Panelling, masonry work etc., and providing panels of the same finish in partitions, 

panelling shall not be paid extra. 

10. The contractor is required to fabricate a sample where required, or any item so installed 

for approval. Any changes made by the Architect/Employer, in the sample to the 

specifications as mentioned in the tender, shall not be deducted or paid extra. The bulk 

production of the furniture can only be taken up after the final approval of the sample of the 

item. 

11. The partitions shall be so fixed that all joinery work is in plumb and true in line. The 

partition frame shall be firmly fixed to the floor and ceiling by using suitable wall plugs and 

screws. 

12. The contractor shall check all dimensions before fabricating and fixing the partitions or 

any other items in position at site. 

13. All measurements given in the schedule hereunder are for the purpose of tender only. 

Payment will be made on actual measurement of the work done. 

14. All measurements shall be as per relevant I.S. standards.  

 

GENERAL CONDITIONS OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of 

quantities and in the specifications and conditions laid down hereinafter and in the drawings, 

the work shall be carried out as per standard specifications and under the direction of 

Employer. 

1. INTERPRETATION 

In constructing these conditions, the specifications, the schedule of quantities, tender and 

agreement, the following words shall have the meaning herein assigned to them except 



where the subject or context otherwise requires. 

(a) Employer: The term employer shall denote State Bank of India and any of its 

employees representative authorized on their behalf. 

(b) Architects / Consultants: The term Architects shall mean the Architects appointed by 

the employer for the purpose of preparing detailed drawing, supervision etc. It is the 

Bank to decide whether to appoint Architect or not and to change the Architect at 

any stage of work. 

(c) Contractor: The term contractor shall mean _____________ (Name and address of the 

contractor) and his / their heirs, legal representatives, assigns &successors. 

(d) Site: The site shall mean the site where the works are to be executed,  including any 

building and erection thereon, allotted by the employer for the contractors use. 

(e) Site Engineer: Any Engineer appointed from time to time by the Employer and 

certified in writing to the Architects and the Contractor, to be positioned at site to 

supervise the work. 

(f)  Drawings: The work is to be carried out in accordance with drawings, specifications, 

the schedule of quantities and any further drawings which may be supplied or any 

other instruction, which may be given by the Employer or Architects during the 

execution of the work. 

(g) All drawings relating to work given to the contractor together with a copy of 

schedule of quantities are to be kept at site and the Employer / Architects shall be 

given access to such drawings or schedule of quantities wherever necessary. 

(h) In case any detailed Drawings are necessary contractor shall prepare such detailed 

drawings and / or dimensional sketches therefore and have it confirmed by the 

Employer as case may be prior to taking up such work. 

(i) The contractor shall ask in writing for all clarifications on matters occurring anywhere 

in drawings, specifications and schedule of quantities or to additional instructions at 

least 10 days ahead from the time when it is required for implementation so that the 

Employer may be able to give decision thereon. 

(j) “The Works” shall mean the work or works to be executed or done under this 

contract. 

(k) “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or in Provincial Insolvency act or any amending status. 

(l) “The Schedule of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contract. 

(m) “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with 

the accepted quoted rates of the contractor. 

(n) “Contract” shall mean the Articles of Agreement, the general conditions special 

conditions, the appendix, the schedule of quantities, specifications and drawings 

attached here to and duly signed. 



(o) ‘Contract Price’ shall mean the sum named in the Tender subject to such additions 

thereto or deductions there from as may be made under the provisions hereafter 

contained. 

(p) ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed 

characters sent (unless delivered personally or otherwise provided to have been 

received) by registered post to the last known private or business address or 

registered office of the addressee and shall be deemed to have been received when 

in the ordinary course of post it would have been delivered. 

(q) ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 

deducted from the total of the items if the Tender any sum, either as a percentage or 

otherwise, then the net price of any item in the tender shall be the sum arrived at by 

adding to or deducting from the actual figure appearing in the tender as the price of 

that item a similar percentage or proportionate sum. Providing always that in 

determining the percentage or proportion of the sum so added or deducted by the 

contractor, the total amount of any Prime Cost items and provisional sums of money 

shall be deducted from the total amount of the Tender. The expression ‘net rates’ or 

‘net prices’ when used with reference to the contract or account shall be hold to 

mean rates or prices so arrived at. 

(r) ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 

occupation. 

(s) Words importing persons include firms and corporations. Words importing the 

singular only, also include the plural and vice verse where the Context requires. 

2. SCOPE OF WORK/ CONTRACT 

The brief scope of work involves the following.: 

I. Electrical, Data, Telephone wirings etc. 

II. Main Panels, DB’s etc. 

III. Lying of main cables, wirings etc. 

IV. UPS, Raw-power, Lightings circuits etc. 

V. Supply/Installation of fixtures etc. 

VI. Installation of protective devises, earthing ,etc as per IS standards. 

All the works involves latest finishing as per instruction of Architects/Engg and specifications. 

The Contractor shall carry out and complete the said work in every respect in accordance 

with this Contract and with the directions of and to the satisfaction of the Employer. The 

Architect with approval of Employer or Employer issue further drawings and/or written 

instructions, detailed directions and explanations which hereafter collectively referred to as 

‘Instructions’ in regard to: 

a) The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work. 



b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings 

and / or specification. 

c) The removal from the site of any defective material brought thereon by the contractor 

and the substitution of any other material thereof. 

d) The demolition removal and / or re-execution of any work executed by the contractor/s. 

e) The dismissal from the work of any persons employed there upon. 

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects under clauses hereinafter mentioned 

and those arising during the maintenance period (Defect Liability Period). 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, 

directions and explanations given to the contractor’s or his representative upon the works by 

the Employer’s or his agent / Architects shall, if involving a variation, be confirmed in writing 

to the contractor/s within seven days. No works, for which rates are not specifically 

mentioned in the priced schedule of quantities, shall be taken up without written permission 

of the Employer. The employer as provided in clause “variation” shall fix rates of items not 

mentioned in the priced schedule of quantities. 

Regarding all factory made products for which ISI marked products are available, only 

products bearing ISI marking shall be used in the work. 

3. TENDERER SHALL VISIT THE SITE 

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 

site condition, nature and requirements of the works, facilities of transport conditions, 

effective labour and materials, access and storage for materials and removal of rubbish. The 

tenderer shall provide in their tender for cost of carriage, freight and other charges as also 

for any special difficulties and including police restriction for transport etc., for proper 

execution of work as indicated in the drawings. The successful tenderer will not be entitled to 

any claim of compensation for difficulties faced or losses incurred on account of any site 

condition. 

4. TENDERS 

The Employer reserves the right to reject the lowest or any tender and also to discharge any 

or all of the tenders of each section or to split up and distribute any item of work to any 

specialist firm or firms, without assigning reasons. 

The tenderers should note that the tender is strictly on the item rate basis and their attention 

is drawn to the fact that the rates for each and every item should be correct, workable and 

self-supporting. If called upon by the Employer/Architects detailed analysis of any or all the 

rates shall be submitted. The Employer/Architects shall not be bound to recognize the 

contractor’s analysis. 

The works will be paid for as “measured work” on the basis of actual work done and not as 

“lump sum” contract, unless otherwise specified. 



All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works 

involved, directly related to and reasonably detectable from the drawings, specifications and 

schedule of quantities and no further extra charges will be allowed in this connection. In the 

case of lump-sum charges in the tender in respect of any items of work will be made for the 

actual work done on the basis of lump sum charges as will be assessed to be payable by the 

Employer / Architects. 

The employer has power to add, omit from any work as shown in drawings or described in 

specifications or include in schedule of quantities and intimate the same in writing but no 

addition, omission or variation shall be made by the contractor without authorization from 

the Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of 

three months from the date of opening of the tender. 

5. AGREEMENT 

The successful contractor will be required to sign agreement in accordance with the draft 

agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and 

legal expenses, incidental thereto. However the written acceptance by the employer of a 

tender will constitute a binding contract between the employer and the person so tendering 

such formal agreement is subsequently executed. 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

The contractor shall conform to the provisions of any Acts of the Legislature relating to the 

work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting 

and other companies, and / or authorities with whose systems the structures were proposed 

to have connection and shall before making any variations from the drawings or 

specifications that may be associated to so conform, give the Employer / Architects written 

notices specifying the variations proposed to be made and reasons for making them and 

apply for instruction thereon. The Employer / Architects on receipt of such intimation shall 

give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 

Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 

fees that may be properly chargeable in respect of the work and lodge the receipts with the 

Employer 

The Contractor shall identify the Employer against all claims in respect of patent rights, 

designs, trademarks or name or the protected rights in respect of any constructional plant, 

machine, work or material used for or in connection with the works or temporary works and 

from and against all claims, demands, proceedings, damages, costs, charges, and expenses 

whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 

arising from such claims, unless he has informed the Architects, before any such infringement 

and received their permission to proceed and shall himself pay all royalties, license fees, 



damages, coat and charges of all and every sort that may be legally incurred in respect 

thereof. 

7. TAXES AND DUTIES 

The tenderers must include in their tender prices quoted for all taxes(except GST) and duties 

royalties, cess ,local charges if applicable. No extra claim on this account will in any case be 

entertained. 

 

8. NOTICES AND STATUTORY REGULATIONS: 

The contractor shall give all notices and pay all fees and shall comply all Acts and 

Regulations for the successful completion of the contract works.     

The whole of the work is to be complied with as per the requirements and bylaws of the 

relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970. 

9. QUANTITY OF WORK TO BE EXECUTED 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared 

in accordance with the Standard Procedure shall be considered to be approximate and no 

liability shall attach to the employer for any error may be discovered therein. The Employer 

reserves the right to execute only a part or the whole or any excess thereof without assigning 

any reason therefore. 

The Contractor shall be deemed to have satisfied himself before tendering to the correctness 

and sufficiency of his tender for the works and of the prices stated in the Schedule of 

Quantities and / or the Schedule of Rates and Prices, which rates and prices shall cover all 

things necessary for the completion of the works. 

10.  OTHER PERSONS ENGAGED BY THE EMPLOYER 

The Employer reserves the right to execute any part of the work included in this contract or 

any work, which is not included in this contract by the other Agency, or persons and 

contractor shall allow all reasonable facilities and use of his scaffoldings for the execution of 

such work. The main contractor shall extend all cooperation in his regard. 

11. Tenderer should deposit EMD as mentioned in the NIT. 

 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The Contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawings, schedule of quantities and 

specifications taken together whether the same may or may not be particularly shown or 

described therein provide that the same can reasonably be inferred there from and if the 

contractor finds any discrepancies therein he shall immediately and in writing , refer the 

same to the Employer / Architects whose decision shall be final and binding. 

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ 

stated in the Appendix, and he shall thereupon and forthwith begin the works and shall 



regularly proceed with to complete the same within 30 days. On or before the ‘Day of 

Completion’ stated in the Appendix subject nevertheless the provision for the extension of 

time hereinafter contained. 

If in the opinion of the Employer/Architect the works be delayed: 

a) By force major or 

b) By reason of any exceptionally inclement weather or 

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 

owners of public authorities arising, than through the Contractor’s won default or 

d) By the works or delays of the contractors tradesmen engaged or nominated by the 

Employer / Architect and not referred in the Schedule of Quantities and / or specifications or 

e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting 

any of the buildings traders or 

f) In consequence of the Contractor not having in due time, necessary instructions from the 

Employer for which he shall have specifically applied in writing ahead of time, giving 

reasonable time to prepare such instructions, the employer shall make a fair and reasonable 

extension of time for completion of the Contract works 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 

thereof  to the employer, but the Contractor shall nevertheless constantly use his endeavors 

to prevent delay and shall do all they may reasonably be required, to the satisfaction of the 

employer to proceed with the work. 

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM 

Program for carrying out the work stage in the stipulated time for the approval of Architect / 

Employer and follow strictly the approved time schedule incorporating charges if any, to 

ensure the completion of the work in stipulated time. A graph or chart on individual work 

shall be maintained showing the proportionate progress of work week by week a weekly 

progress report stating the number of skilled and un skilled laborers employed on the work, 

working hours done, place, type, and quantity of work done during the period. 

The Contractor must inform the employer within 10 days in advance of all drawings and 

detailed required by him from time to time. The Contractor shall adhere to the approved 

program and arrange for the materials and labour etc accordingly. 

Despite repeated instructions, if the Contractor fails to show proportionate progress of the 

work, the Architect / Employer may take suitable action and deemed fit without prejudice to 

any terms and conditions of the contract 

14. LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the Employer /Architects within the 

stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as 

given below by way of liquidated damages and not as penalty during which the work 

remains un-commenced or unfinished after the expiry of the completion date. 

If the contractor fails to complete the work by the Scheduled date of completion or within 



any sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract 

amount for each week beyond the date that the work remains incomplete subject to 

maximum of 5%of the contract value (without extra items). 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 

All the works specified and provided for in the specifications or which may be required to be 

done in order to perform and complete any part thereof shall be executed in the best and 

most workmanlike manner with materials of the best and approved quality of the respective 

kinds in accordance with the particulars contained in and implied by the specifications and as 

represented by the drawings or according to such other additional particulars, and 

instructions as may from time to time be given by the Employer / Architects during the 

execution of the work and to his entire satisfaction. 

All mandatory tests shall be carried out as per CPRI/CPWD specifications. If required by the 

Employer / Architects, the contractor shall have to carry out tests on materials and 

workmanship in approved materials testing laboratories or as prescribed by the Employer / 

Architects at his own cost to prove that the materials etc., under test conform to the relevant 

I.S Standards or as specified in the specifications.  The necessary charges, transporting, 

testing etc., shall have to be borne by the contractor. No extra payment on this account 

should in any case be entertained. 

All the materials (except where otherwise described) stores and equipment required for the 

full performance of the work under the contract must be provided through normal channels 

and must include charges for import duties, and other charges and must be the best of their 

kind available and the contractors must be entirely responsible for the proper and efficient 

carrying out of the work. The work must be done in the best workmanlike manner. Samples 

of all materials to be used must be submitted to the Employer when so directed by the 

Engineer and written approval from Employer must be obtain prior to placement of order. 

Any damage (during the work) to any part of the work or to the premises for any reasons 

due to rain, storm or neglect of contractor shall be rectified by the contractor in an approved 

manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 

contractor shall take all precautions necessary for the protection of work and at his own 

expenses shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new work and 

supply all temporary doors, protection to windows, and any other requisite protection for the 

execution of the work whether by himself or special tradesmen or sub-contractor and any 

damage caused must be made good by the contractor at his own expenses. 

Contractor should take all precaution to safeguard the flooring and if any damages to the 

flooring should be rectified by the contractor in the same quality at his own cost. 

16. REMOVAL OF IMPROPER WORK 

The Employer shall during the progress of the work have power to order in writing from time 



to time the removal from the work within such reasonable time or times as may be specified 

in the order of any materials which in the opinion of the Employer / Architects are not in 

accordance with specification or instructions, the substitution or proper re-execution of any 

work executed with materials or workmanship not in accordance with the drawings and 

specifications or instructions. In case the contractor refuses to comply with the order the 

Employer shall have the power to employ and pay other agencies to carry out the work and 

all expenses consequent thereon or incidental thereto as certified by the Employer / 

Architects shall be borne by the contractor or may be deducted from any money due to or 

that may become due to the contractor. No certificate, shall relieve the contractor from his 

liability in respect of unsound work or bad materials. 

17. SITE ENGINEER 

The Employer may appoint a Site Engineer or clerk of works who shall be representative of 

the Employer. The duties of the Employer representative are to watch and supervise the 

works and to test any materials to be used of workmanship employed in connection with the 

works. He shall have no authority either to relieve the Contractor of any of his duties or 

obligations under the Contract, or except those expressly provided hereunder, to order any 

work involving delay or any extra payment by the Employer or any variation of or in the 

works. 

The contractor shall afford the Employer’s representative every facility and assistance for 

examining the works and materials and checking the measuring time and materials. Neither 

the Employer’s representative nor any assistant to the Architect shall have power to revoke, 

alter enlarge or relax the requirements of this Contract, or to Sanction any day-work, 

additions, alterations, deviations or omissions unless such an authority may be specially 

conferred by a written order of the Employer. 

The Employer’s Representative shall have to give notice to the Contractor or his foremen 

about the non-approval of any work or materials and such works shall be suspended or the 

use of such material should be discontinued until the decision of the employer/Architect is 

obtained, the work will from time to time be examined by the Architect or the Employer’s 

representative but such examinations shall not in any way exonerate the Contractor from the 

obligation to remedy defects which may be found to exist at any stage of the work of after 

the same is completed. Subject to the limitations of this cause, the Contractor shall take 

instruction from the Architect / Employer. 

28. CONTRACTOR’S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work 

who shall be available (by turn) throughout the working hours to receive and comply with 

instructions of the Employer / Architects. The contractor shall engage at least one 

experienced Engineer as site-in-charge for execution of the work. The contractor shall 

employ in connection with the work persons having the appropriate skill or ability to perform 

their job efficiently. 



The contractor shall not employ labour below the age of sixteen years and who is not an 

Indian National. 

Any labourer supplied by the contractor to be engaged on the work on day work basis either 

wholly or partly under the direct order or control of the Employer or his representative shall 

be deemed to be a person employed by the contractor. 

LOCAL LAWS, ACTS, REGULATIONS 

The contractor should abide by the central labour regulation and also shall strictly adhere to 

all prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) 

and other safety regulations. The agency shall comply with the provision of all labour 

legislation including the latest requirements of all the acts, laws, any other regulations that 

are applicable to the execution of the tests. 

a) Minimum wages act, 1948 (Amended) 

b) Payment of wages act,1936 (Amended) 

c) Workmen’s compensation act 1923 (Amended) 

d) Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 

e) Chief Labour Commissioner( C) , Ministry of Labour &Employment vide Gazette 

notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 

f) Apprentice act 1961 (Amended) 

g) Industrial employment (Standing order) Act 1946 (Amended) 

h) Personal injuries (compensation insurance ) Act  1963 and other modifications 

i) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 

j) Shop and Establishment Act 

k) Employer’s Liability Act. 

l) Any other Act or enactment thereof and rules framed there under from time to time. 

The contractor shall keep the Employer saved harmless an indemnified against claims if any 

of the workmen and all costs and expenses as may be incurred by the Employer in 

connection with any claim that may be made by any workmen. 

The contractor shall comply at his own cost with the order for requirement of any Health 

Officer of the State or any local authority or of the Employer regarding the maintenance of 

proper environmental sanitation of the area where the contractor’s laborers are housed or 

accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 

contagious diseases. The contractor shall provide, maintain and keep in good sanitary 

condition adequate sanitary accommodation and provide facilities for pure drinking water at 

all times for the use of men engaged on the works and shall remove and clear away the 

same on completion of the works. Adequate precautions shall be taken by the contractor to 

prevent nuisance of any kind on the works or the lands adjoining the same. 

The contractor shall arrange to provide first aid treatment to the laborers engaged on the 

works. He shall within 24 hours of the occurrence of any accident at or about the site or in 



connection with execution of the works report such accident to the Employer and also to the 

competent Authority where such report is required by law. 

19. DISMISSAL OF WORKMEN 

The contractor shall on the request of the Employer immediately dismiss from works any 

person employed thereon by him, who in the opinion of the Employer be unsuitable or 

incompetent or who may misconduct him. Such discharges shall not be the basis of any 

claim for compensation or damages against the Employer or any of their officer or employee. 

20. ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 

share or interest therein nor, shall take a new partner, without written consent of the 

Employer and no subletting shall relieve the contractor from the full and entire responsibility 

of the contract or from active superintendence of the work during their progress. 

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 

The contractors under the terms of the contract are required to keep the works duly insured 

under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value of 

110% of the Project value or Tender value until the Completion of the project or handing 

over whichever is later. The insurance policies should be taken in the joint names by the 

contractors and the same should be renewed at appropriate time.  

The contractor shall be responsible for all injury to the work or workmen to persons, animals 

or things and for all damages to the structural and / or decorative part of property which 

may arise from the operations or neglect of himself or of any sub-contractor or of any of his 

or a sub-contractor’s employees, whether such injury or damage arise from carelessness, 

accident or any other cause whatsoever in any way connected with the carrying out of this 

contract. The clause shall be held to include inter-alias, any damage to buildings whether 

immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as 

well as damages caused to the buildings and the works forming the subject of this contract 

by rain, wind or other inclemency of the weather. The contractor shall indemnify the 

Employer and hold harmless in respect of all and any expenses arising from any such injury 

or damages to the person or property as aforesaid and also in respect of any claim made in 

respect of injury of damage under any acts on compensation or damage consequent upon 

such claim. 

The contractor shall reinstate all damages of every sort mentioned in this clause so as to 

deliver the whole of the contract works complete and perfect in every respect and so as to 

make good or otherwise satisfy all claims for damages to the property of third parties. 

The contractor shall affect the insurance necessary and indemnify the Employer entirely from 

all responsibility in this respect. must be effected jointly in the name of the Employer and 

contractor and the policy lodged with the Employer. The scope of insurance is to include 

damage or loss to the contract itself till this is made over in a complete state. Insurance is 



compulsory and must be affected from the very initial stage. The contractor shall also be 

responsible for anything, which may be excluded from damage to any property arising out of 

incidents, negligence or defective carrying out of this contract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in respect 

of any such claim or damages from any sums due to or to become due to the contractor. 

22. MEASUREMENTS 

Before taking any measurement of any work the Site Engineer or employer’s representative 

shall give reasonable notice to the contractor. If the contractor fails to attend at the 

measurements after such notice or fails to countersign or to record the difference within a 

week from the date of measurement in the manner required by Site Engineer or by the 

subordinate deputed by him as the case may be is final and binding on the contractor and 

contractor shall have no right to dispute the same. 

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill 

stating the amount due to the contractor from the Employer and the contractor shall be 

entitled to payment thereof, within the period of honouring certificates named in these 

documents. 

23. PAYMENTS 

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 

Architects. Normally one interim bill shall be prepared each month subject to minimum value 

as stated in these documents. The bills in proper forms must be duly accompanied by 

detailed measurements in M-book in support of the qualities of work done and must show 

deductions for all previous payments, retention money, etc. 

The  Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 

amount due to the contractor from the Employer and the contractor shall be entitled to 

payment thereof, within the period of honoring certificates named in these documents. 

The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and 

retention money as described in this document. The refund of retention money will be made 

as specified. 

If the Employer has supplied any materials or goods to the contractor, the cost of any such 

materials or goods will be progressively deducted from the amount due to the contractor in 

accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed, and shall not 

preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and 

taken away and reconstructed, or re-erected or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect or the accruing of any claim, 

nor shall, it conclude, determine or affect in any way the power of the Employer under these 

conditions or any of them as to the final settlement and adjustment of the accounts or 



otherwise or in any other way vary or affect the contract. The final bill shall be submitted by 

the contractor within one week of the date fixed for completion of the work or of the date of 

certificate of completion and payment shall be made within one month from the date of 

receipt of the bill. 

Final Payment  

The final bill shall be accompanied by a certificate of completion from the  Architects. 

Payments of final bill shall be made after deduction of Retention Money as specified, which 

shall be refunded after the completion of the Defects Liability Period after receiving the 

Branch Manager/Engineer’s certificate that the contractor has rectified all defects to the 

satisfaction of the Employer. The acceptance of the payment of the final bill by the contractor 

would indicate that he has no further claim in respect of the work executed. 

24. VARIATION / DEVIATION 

The tender rates shall be fixed and applicable for any increase or decrease in the tendered 

quantities. The Employer / Architect can increase or decrease any quantities to any extend or 

even delete particular item as per the site requirements and the contractor shall not be paid 

anything extra on this account. Nothing extra will be paid by the Bank on account of 

omission / deletion of items or decrease in the quantity of items. The Bank shall not entertain 

any claim whatsoever from the contractor on this account. 

The price of all additional items/non-tendered items will be worked out on the basis of rates 

quoted for similar items in the contract wherever existing. If similar items are not available, 

the rates for such items will be derived as per standard method of rate analysis based on 

prevalent fair price of labour, material and other components as required with 15% towards 

contractor’s profit and overheads. 

25. SUBSTITUTION 

Should be contractor desire to substitute any materials and workmanship, he/they must 

obtain the approval of the Employer/ Architects in writing for any such substitution well in 

advance. Materials designated in this specification indefinitely by such term as “Equal” or 

“Other approved” etc. specific approval of the Employer / Architect has to be obtained in 

writing.   

26. CLEARING SITE ON COMPLETION 

On completion of the works the contractor shall clear away and remove from the site all 

machinery, surplus materials, rubbish and temporary works of every kind and leave the 

whole of the site and the works clean and in a workmanlike condition to the satisfaction of 

the Employer/Architects. 

27. DEFECTS AFTER COMPLETION 

The contractor shall make good at his own cost and to the satisfaction of the Employer all 

defects, peeling off laminate, false ceiling cracks, or any other faults, which may appear 

within 12 months after completion of the work. In the default, the Employer may employ and 

pay other persons to amend and make good such damages, losses and expenses consequent 



thereon or incidental thereto shall be made good and borne by the contractor and such 

damages, loss and expenses shall be recoverable from him by the Employer or may be 

deducted by the employer, in lieu of such amending and making good by the contractor, 

deduct from any money due to the contractor a sum equivalent to the cost of amending 

such work and in the event of the amount retained being insufficient recover that balance 

from the contractor from the amount retained(retention money) together with any expenses 

the Employer may have incurred in connection therewith. 

28. CONCEALED WORK 

The contractor shall give due notice to the Employer/Architects whenever any work is to be 

covered up or finished up or otherwise becoming inaccessible later on, in order that the work 

may be inspected and correct dimensions taken before such covering, in default whereof the 

same shall, at the opinion of the Employer/ Architect be either opened up for measurement 

at the contractor’s expenses or no payment may be made for such materials. Should any 

dispute or differences arise after the execution of any work as to measurements etc., or other 

matters which cannot be conveniently tested or checked, the notes of the Employer / 

Architects shall be accepted as correct and binding on the contractor. 

29. IDLE LABOUR 

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire 

and labour charges of tools and plants would be entertained under any circumstances. 

30. SUSPENSION OF WORKS 

If the contractor except on account of any legal restraint upon the Employer preventing the 

continuance of the work or in the opinion of the Employer shall neglect or fail to proceed 

with due diligence in the performance of his part of the contract or if he shall more than 

once make default, the Employer shall have the power to give notice in writing to the 

contractor requiring the work to be proceeded within a reasonable manner and with 

reasonable dispatch, such notice purport to be a notice under this clause. 

After such notice shall have been given, the contractor shall not be at liberty to remove from 

the site of the works or from any ground contiguous thereto any plant or materials to subsist 

from the date of such notice being given until the notice shall have been compiled with. If 

the contractor fails to start the work within seven days after such notice has been given to 

proceed with the works as therein prescribed, the employer may proceed as provided in 

clause 31 (Termination of Contract by Employer) 

31. TERMINATION OF CONTRACT BY EMPLOYER 

If the contractor being a company go into liquidation whether voluntary or compulsory or 

being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall 

make an assignment or a composition for the benefit of the greater part, in number of 

amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if the 

Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall repudiate 

the contract, or if a receiver of the contractor’s firm appointed by the court shall be unable 



within fourteen days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the employer that he is able to carry out and fulfil the contract, and if so 

required by the employer to give reasonable security therefore, or if the contractor shall 

suffer execution to be issued, or shall suffer any payment under this contract to be attached 

by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber 

this  contract or any payments due or which may become due to contractor, there under, or 

shall neglect or fail to observe and perform all or any of the acts matters of things by this 

contract, to be observed and performed by the contractor within three clear days after the 

notice shall have been given to the contractor in manner hereinafter mentioned requiring the 

contractor to observe or perform the same or shall use improper materials of workmanship 

in carrying on the works, or shall in the opinion of the employer not exercise such due 

diligence and make such progress as would enable the work to be    completed within due 

time agreed  upon, and shall fail to proceed to the satisfaction of the employer after three 

clear das notice requiring the contractor so to do shall have been given to the contractor as 

hereinafter mentioned or shall abandon the contract, then and in any of the said cases, the  

Bank may notwithstanding previous waiver determine the contract by a notice in writing to 

the effect as hereinafter mentioned, but without thereby effecting the powers of the 

employer of the obligations and liabilities of the contractor the whole of which shall continue 

in force as fully as if the contract, had not been so determine and as if the works 

subsequently executed by or on behalf of the contractor (without thereby creating any trust 

in favour of the contractor) further the employer or his agent, or servants, may enter upon 

and take possession of the work and all plants tools scaffolding sheds machinery, steam, and 

other power, utensils and materials lying upon premises or the adjoining lands or roads and 

sell the same as his own property or may employ the same by means of his own servants and 

workmen in carrying on and completing the works or by employing any other contractors or 

other persons or person to complete the works, and the contractor shall not in any way 

interrupt or do any act, matter or thing to prevent or hinder such other contractors or other 

persons or person employed from completing and finishing or using the materials and plants 

for the works when the works shall be completed, or as soon thereafter as conveniently may 

be the employer shall give notice in writing to the contractor to remove his surplus materials 

and plants and should the contractor to remove his surplus materials after receipt by him the 

employer may sell the same by Public Auction and shall give credit to the contractor for the 

amount so realized. Any expenses or losses incurred by the contractor for the amount so 

realized. Any expenses or losses incurred by the employer in getting the amount payable to 

the contractor by way of selling his tools and plants or due on account of work carried out by 

the contractor prior to engaging other contractors or against the Security Deposit. 

32. ARBITRATION 

When the contractor is dissatisfied with the decision of the Architect/Employer, the 

contractor is required to give a notice to the Employer within 30 days of the receipt of 



such decision, for the appointment of the Arbitrator for the settlement of the 

outstanding disputes. 

b. Assistant General Manager (Premises & Estate), Bengaluru shall be appointed to refer 

those disputes for adjudication to a sole arbitration. 

c. It is also a term of the contract that if the contractor does not make any demand for 

Arbitrator in respect of any claims within 90 days of receiving the intimation from the 

Bank that the final bill is ready for payment, the claims if any received after 90 days 

period shall be absolutely barred from reference to the Arbitrator. 

d. All disputes or differences of any kind whatsoever, which shall at any time arise 

between the parties hereto touching or concerning the works or the execution or 

maintenance thereof this contract, or the rights touching or of this contract, effect 

thereof, or to the rights or liabilities of the parties arising out of or in relation thereto, 

whether during progress or after determination, foreclosure or breach of the contract 

(other than those in respect of which the decision expressed to be final and binding 

in cases listed out in condition 40 above), Architects shall, after written notice to 

either party to the contract and to the appointing Authority, who shall be appointed 

for this purpose by the employer refer those disputes for adjudication to a sole 

arbitrator, to be appointed as hereinafter provided. 

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing 

authority will send, within thirty days of receipt by him of the written notice aforesaid, 

to the contractor a panel of three names of persons, who shall be presently 

unconnected with the organization for which the work executed. 

f. The contractor shall on receipt by him of the names as aforesaid, select any one of 

the persons named to be appointed as a sole arbitrator and communicate his name 

to be appointed as a sole arbitrator to the Appointing Authority, within thirty days of 

receipt of the names by him.  The Appointing Authority shall thereupon without any 

delay appoint the said person as the sole arbitrator.  If the contractor fails to 

communicate such selection as provided above within the period specified, the 

Appointing Authority shall make the selection and appoint the selected person as the 

sole arbitrator. 

g. If the Appointing Authority fails to send to the contractor the panel of three names as 

aforesaid within the period specified, the contractor shall send to the appointing 

authority a panel of three names of persons, who shall be unconnected with either 

party.  The Appointing Authority shall on receipt by him of the names as aforesaid 

select any one of the persons named and appoint his as the sole arbitrator.  If the 

Appointing Authority fails to select the person and appoint him as the sole arbitrator 

within 30 days of receipt by him of the panel and inform the contractor accordingly, 

the contractor shall be entitled to appoint one of the persons from the panel as the 

sole arbitrator an communicate his name to the Appointing Authority. 



h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reasons whatsoever, another sole arbitrator shall be 

appointed as aforesaid. 

i. The work under the contract, shall however, continue during the arbitration 

proceedings and no payment due or payable to the contractor shall be withheld on 

account of such proceedings. 

j. The arbitrator shall be deemed to have entered on the reference, on the date he 

issues notice to both the parties, fixing the date of first hearing. 

k. The arbitrator may from time to time, with the consent of the parties, enlarge the 

time for making and publishing the award. 

l. The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him.  The Arbitrator shall decide each dispute in accordance with the 

terms of the contract and give a reasoned award.  The venue of arbitration shall be 

such a place, as may be fixed by the Arbitrator in his sole discretion. 

 The fees, if any, of the Arbitrator, if required to be paid before the award is made and 

published, shall be paid half and half by each of the parties.  The costs of the reference and 

of the award including the fees, if any, of the Arbitrator, who may direct to any by whom and 

in what manner such costs or any part there of shall be paid and may fix or settle the amount 

of costs to be so paid. 

m. The award of the Arbitrator shall be final and binding on both the parties. 

n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any 

statutory modifications or re-enactments thereof, and the rules made thereunder, and for 

time being in force, shall apply to the arbitration proceedings under this clause. 

SPECIAL CONDITIONS OF CONTRACT 

1.    DRAWINGS AND SPECIFICATIONS 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, 

in accordance with the signed drawings and specifications and such further drawings and 

details as may be provided by the Architect/Employer, and in accordance with such written 

instructions, directions and explanations as may from time to be given by the 

Employer/Architect, whose decision as to the sufficiency and quality of the work and 

materials shall be final and binding upon all parties. If the work shown on any such further 

drawings or work that may be necessary to comply with any such instructions directions or 

explanations, be in the opinion of the contractor extraction that comprised in or reasonably 

to be inferred from the contract he shall before proceedings with such work, give notice in 

writing to this effect to employer/Architect, and in the event of the employer/Architects 

agree to the same in writing the contractor shall be entitled to an allowance in respect of 

such extra work as on authorized extra. If the Architect and the contractor fail to agree as to 

whether or to there is an extra, then, if the Architect decided that the contractor is to carry 

out the said work, the contractor shall do so, and the question whether or not there is any 



extra, and it so the amount thereof, shall failing agreement, be settled by Arbitration as 

hereinafter provided, but such references shall in no way delay the fulfilment of this contract. 

No drawings shall be taken as in itself on order for variation unless, in addition to the 

employer/Architect’s signature, it bears express words stating that is intended to be such an 

order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall 

be allowed unless the said work shall have been executed under the provisions of clause 6 

(Authorities notices, patent right and royalties) or by the Authorities of directions in drawing 

of the Architect as herein mentioned. 

One complete set of the signed drawings and specification and scheduled of quantities shall 

be furnished by the Architect to the Contractor. The Architect shall furnish within such time, 

as he may consider reasonable, one copy of any additional drawing, which is his opinion, 

may be necessary for the execution of any part of work. Such copies shall be kept at the 

works, and the architect or his representatives shall, at all reasonable time have access to the 

same and shall be return to the Architect by the contractor before the issue of the Final 

certificate. The contract shall remain in the custody of the Architect, and shall be produced 

by him at his office as and when required by the Employer or by the contractor. 

2.  INSPECTION OF DRAWINGS 

Before filling in the tender, the contractor will have to check up all drawings/specification and 

schedule of quantities, and will have to get an immediate clarification from the 

employer/Architect on any point that he feels is vague or uncertain. No claim of damages or 

compensation will be entertained on this account. 

3. EXECUTION OF WORK (PRICES TO INCLUDE) 

The whole of the work is described in the contract a (including the schedule of Quantities,  

the specifications and all drawing pertaining there to) and as advised by Employer / Architect 

from time to time is to be carried out and completed in all its parts to the entire satisfaction 

of the Employer /Architect. Any minor details of the work which may not have been definitely 

referred to in this contract, but which are usual in practice and essential to the work, are 

deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all 

frights, Royalties, duties,  etc., as well as transportation, so as to execute the contractor as per 

the rules and regulations of Local Bodies, State Government and Government of India. 

The rates quoted in the tender should include all charges for: 

a) Labour, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 

materials and workmanship protection from weather, shuttering, temporary supports, 

platform and maintenance of the same. 

c) Covering for the walling and other works during inclement weather or striking or 

whenever directed as necessary. 



a) The rates quoted by contractor shall include removal of all the existing furniture and other 

material & dispose them off where ever required including the furniture and material for 

which the contract has given the pay back offer.  

 

4. SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified 

Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials 

at site and outside laboratory, (3) for other general supervision. Their appointment shall be 

approved by the Employer / Architect. The site Engineers shall not be removed from the site 

without the written consent of the Employer / Architect. 

5. DIMENSIONS 

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale 

details take precedence over small scale drawings. In case of discrepancy, the contractor is to 

ask for a clarification before proceeding with the work. Accordingly if any work is executed 

without prior clarification it is liable to be rejected and shall not be paid for. 

6. PROGRAMME OF WORKS 

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 

immediately after issue of the work order and display the approved charts in the site office. 

He shall also make bar charts indicating individual items and during the progress of work he 

shall update the bar charts showing the proportionate progress of work every week. 

He shall strictly adhere to the program of works as per CPM/PERT charts showing the 

proportionate progress of work. 

7. PROCUREMENT OF MATERIALS 

Contractor shall procure all the materials for the work from the open market. Time is the 

essence of the contract. Acceptance of the completion date by the contractor shall mean that 

he has taken into consideration the availability of all material of approved make and quality 

in sufficient quantities at site to enable him to complete the entire work in the stipulated 

period. Contractor will get sample of all materials approved by the Employer before placing 

order / purchase / procurement. They shall conform to I.S. codes and or tender specification 

as applicable. 

For all materials the contractor shall quote for the best quality of the materials of best make / 

source or supply and it will be got approved by Employer before procurement. In case 

sufficient quantities of approved quality materials from approved source are not available in 

time, contractor may have to procure the same from neighbouring area with longer leads as 

required and directed at no extra cost. The material will be, however as per relevant I.S code 

as and wherever applicable. 

8. UNFIXED MATERIALS 

When any materials intended for the works shall have been placed at site by the Contract, 

such material shall not be removed there from (except for the purposes of being used on the 



works) without the written authority of the Employer / Architect and when the contractor 

shall have received payment in respect of any certificate in which the architect shall have 

stated that he has taken in to account to value of such unfixed materials on the works such 

material shall become the property of the Employer and the contractor shall be liable for any 

loss or damage to any such materials. 

9. CUSTODY AND SECURITY OF MATERIALS 

The contractors shall be responsible for the custody and security of all materials and 

equipment at site and he will provide full time watchman / watchmen to lock after his 

materials, stores equipments etc. 

10.  RATES 

Rates quoted by the contractor shall hold good for all the work carried out to any height and 

depth as shown in detailed drawings and as required and directed by the Architect. 

Rates quoted by the contractor shall also hold good for any small work at any place at site. 

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT  

The rates of extra items will be ascertained as below 

a) The rates will be derived from the rates of items already quoted in the original tender for 

the extra work. 

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 

any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 

not so stated, then in accordance with the local day work, rates and wages for the district, 

provided that in either case vouchers specifying the daily time (and if required by the 

Architect, the workmen’s name) and materials employed at or before the end of the week 

following that in which the work has been executed. 

c) The measurements and valuations in respect of the extra items of contract shall be 

completed within the ‘period of final measurement’ or within three months of the 

completion of the contract works as defined under clause (Certificate of Virtual Completion) 

12. EXTRA ITEMS RATES 

The work or extra items shall be started only after the approval of extra items rates by client / 

Architect. Rates for additional or extra items work which cannot be derived from the contract 

item rates shall be calculated on the basis of actual cost plus 15 % for profit. 

13. DRAWINGS AND INSTRUCTIONS 

A set of major drawings along with the contract documents shall be provided to the 

contractor. For any clarifications or further drawings are required by the contract, during or 

before the start of construction work, the Contractor shall inform the employer/Architects in 

writing to provide the same. Working details will be given to the contractor from time to 

time during the progress of work as and when required. In case of other drawing is required 

by the contractor he will give a minimum ten days’ notice to the Employer / Architect. 

14. FAILURE   BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS 

If the contractor after receipt of written notice from the employer/architect requiring 



compliance with such further drawings and / or instruction, fails within seven days to comply 

with the same, the Employer / Architect may employ and pay other persons to execute any 

such work whatsoever as may be necessary to give effect thereto and all cost incurred in 

connection there with shall be recoverable from the contractors by the Employer as a debit 

or may be deducted from any money due or which become due to the Contractors. 

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 

The contractor shall furnish the Employer / Architect the following: 

a) Detailed industrial statistics regarding the labour employed by him etc. 

b) The Power of Attorney, name and signature of his authorized representative who will be in 

charges for the execution of work 

c) The list of technically qualified persons employed by him for the execution of this work. 

d) The total quantity and quality of materials used for the works. 

e) The list of plant and machinery employed for this work. 

16. ARCHITECT’S DELAY IN PROGRESS 

The Architect may delay the progress of the works in case of rains or otherwise, without 

vitiating the contract and grant such extension of time with the approval of the employer for 

the completion of the contract as he may think proper and sufficient in consequences of 

such delay, and the contractor, shall not make any claim for compensation or damage in 

relation thereto. 

17. CERTIFICATE AND PAYMENTS 

The contractor shall be paid by the Employer from time to time, by instalments under interim 

Certificates to be issued by the Architect and Bank’s Engineer to the contractor on account of 

the works executed by the contractor when in the opinion of the Architect, work to the 

approximate value, named in the Appendix as ‘Value of work for interim Certificates’ (or less 

at the reasonable discretion of the Employer / Architect) has been executed in accordance 

with this contract, subject however, to a retention of the percentage of such value need in the 

Appendix hereto mentioned as ‘retention percentage for interim Certificates’ until the total 

amount retained shall reach the sum named in the appendix as Total Retention money after 

which time the instalments shall be up to the full value of the work subsequently so executed 

in the interim Certificate, such amount as he may consider proper on account materials 

delivered upon the site by the Contractor for use in the work. 

And when the works have been virtually completed and the Architect shall have certified in 

writing that they have been completed, the contractor shall be paid in accordance with the 

Certificate issued by the Architect the sum of money named in the Appendix after satisfying 

themselves as ‘Instalment after Virtual Completion ‘being a part of the said ‘Total Retention 

Money’. 

The Contractor shall be entitled to the payment of the final balance in accordance with the 

final Certificate to be issued in writing by the Architect at the expiration of the period refer to 

as ‘ The Defect Liability Period’ in the Appendix hereto, from the date of Virtual Completion 



or as soon as after the expiration of such period as the work shall have been finally 

completed and all defect made good according to the true intent and meaning hereof, 

whichever shall happen, provided always that the issue by the Architect of any certificate 

during the progress of the works or after the completion shall not relieve the Contract from 

his liabilities in cases of fraud , dishonesty or fraudulent concealment relating to the works of 

materials or any matter dealt within the certificate, and in case of all defects and insufficiency 

in the works or materials which reasonable examination world have disclosed. No certificate 

of the Architect shall of itself be conclusive evidence that any works and materials to which it 

relates are in accordance with the contract. 

The Architect shall have power to withhold any certificate if the works or any part thereof is 

not being carried out to his / employer satisfaction. 

The Architect may by any Certificate make any correction in any previous Certificate, which 

shall have been issued by him. 

18. DELAYED PAYMENTS 

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given 

by the Architect hereunder shall, if not paid within the ‘Period of honouring of Certificate’ no 

interest will be paid by the Employer. 

19. FORCE MAJEURE 

Neither party shall be held responsible by the other for breach of any condition of this 

agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 

reason, beyond the control of the parties and any breach of clauses arising from much force 

majeure conditions as aforesaid shall not be regarded as a breach of the provision of this 

Agreement. 

20. INCOME-TAX  

Income Tax shall be deducted at source by the client from the contractor interim and final bill 

payments as per Statutory Regulations. 

21. SITE MEETINGS 

A senior representative of the contractor shall attend weekly meetings at works site and in 

addition meetings as and when arranged by employer / Architect to discuss the progress of 

the work and sort out problems, if any and ensure that the work is completed in the 

stipulated time. 

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 

1. The quantities given herein are approximate and they are subjected to alterations 

omissions, deductions or additions as provided for in the conditions of this contract and do 

not necessarily show the actual quantities of the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net 

(notwithstanding) any custom or practice to the contrary according to the actual quantities 

when in place and finished according to the drawings or as may be directed from time to 

time by the employer and the cost calculated by measurements or weight, at the respective 



prices, without any additional charge for any necessary or contingent works connected there 

with. The rates quoted are for work in site and complete in every respects. 

3. If any operation of work, which is specified in the respective items mentioned in the 

schedule of quantities, is not executed by the contractor then proportionately the rate 

quoted in the schedule shall be re-fixed. 

23. ACTION WHERE THERE IS NO SPECIFICATION 

In case of any class of work for which is there is no specification mentioned the same will be 

carried out in accordance with the Indian Standards Specifications subject to the approval of 

the Employer / Architect. 

24. ACCIDENT AT SITE  

The contractor shall be responsible for the safety of persons employed by him on the works. 

This shall be without prejudice to the responsibility of the contractor under the Insurance 

Clause of the general conditions. Contractor shall take all precaution detailed in the safety 

code attached separately. 

25. TYPOGRAPHICAL CLERICAL ERRORS 

The Employer / Architect clarification regarding partially omitted particulars of typographical 

or Clericals errors shall be final and binding on the contractors.   

26. WORK PERFORMED AT CONTRACTOR’S RISK  

The contractor shall take all precautions necessary and shall be responsible for the safety of 

the work and shall maintain all lights, goods, signs, temporary passages or other protection 

necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or 

damage shall result from fire or from others cause, the contractor shall promptly repay or 

replace such loss or damage free from all expenses to the employer. 

The contractor shall be responsible for any loss or damage to materials, tools or other 

articles used held for use in connection with the work. The work shall be carried on to 

completion without interference's with the operations of existing machinery or equipment, if 

any. 

27. SPECIAL CONDITIONS OF CONTRACT 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clauses mentioned within special conditions of contract, the clauses mentioned within the 

special conditions of contract shall supersede those mentioned elsewhere. 

28.  CONTRACTOR'S LABOUR REGULATIONS 

Short title: 

These regulations may be called the "contractor labour regulations." 

1. Definitions :– in these regulations, unless otherwise expressed or indicated, the works 

and expressions shall have the meaning hereby assigned to them respectively, that is to 

say : 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly 

through a sub-contractor or other persons or by an agent on his behalf of a 



payment not exceeding Rs. ________/- per month and will not include supervisory 

staff like overseers etc. 

(ii) "fair wages" means wages whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages prescribed by the government 

of India in the ministry of labour and employment vide Sl.No. 1917 published in 

the gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-

1969. 

(iii) "Contractors' shall include every person whether a sub-contractor or headman or 

agent employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 

includes time and piece rate wages. 

2. Normally working hours if an adult employee should not exceed 9 hours a day and in 

case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of 

interval for rest, if any, it shall not spread over more than 12 hours on any day. 

3. When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week. He shall be paid overtime for the extra hours put in by him at 

double the ordinary rate of wages. Children shall not be made to work extra. 

4. Every worker shall be given a paid weekly holiday normally on Sunday in accordance 

with the provisions of minimum wages (central) rules, 1960 as amended from time to 

time irrespective of whether such worker is governed by the minimum wages act 1948 

or not. 

5. Display of notice regarding wage etc. the contractor shall: 

(i) Before the commences his work on contract, display and correctly maintain and 

continue to display correctly maintain in a clean legible condition in conspicuous 

places on the work, notice in English and in the local Indian language spoken by the 

majority of workers, giving the rate of wages which have been certified by the 

executive engineer, ZONAL labour commissioner fair as wages and the hours of work 

for which such wages are earned, and  

(ii) Send a copy of such notices to the certifying officer. 

6. Payment of wages under central govt. wages act:– 

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 

(iii) Arrears claimed after 3 months after the completion of the work shall not be 

entertained. 

7. Fixation of wage periods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 

payable. 

(ii) The minimum daily rates of wages fixed under notification of the government of India 

in the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of 



wages for weekly day of restyle and the question of extra payment for week holiday 

would not arise. 

(iii) No wage period shall exceed one month. 

(iv) wages of every employed on the contract shall be paid (a) in case of establishments 

in which wage period is one week within 3 days from the end of the wage period and 

(b) in the case of other establishments before the expiry of the 7th day or 10th day 

from the end of the wages period according to the number of workers employed in 

such establishment does not exceed 1000 or exceeds 1000. 

(v) When the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry the day exceeding the one 

on which his employment is terminated. 

(vi) All payment of wages shall be made on a working day except when the work is 

completed before the expiry of the wage period in which case final payment shall be 

made within 48 hours of the last working day at work site and during the working 

time. 

Note: The term "working day" means a day on which work on which the labour 

employed is in progress. 

8. wage book and wage slips etc. : the contractor shall maintain a wage book of each 

worker in such form as may be convenient at the place of work, but the same shall 

include the following particulars :- 

(a) Name of the worker. 

(b) Rate of daily or monthly wages. 

(c) Nature of work on which employed. 

(d) Total number of days worked during each wage period. 

(e) Dates and periods for which worked overtime. 

(f) Gross wages payable for the work during each wage period. 

(g) All deductions made from the wage with an indication in each case of the ground for 

which the deduction is made. 

(h) Wages actually paid for each wage period. 

(i) Signature or thumb impression of the worker. 

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each 

worker employed by him on the work at least a day prior to the day of disbursement 

of wages. 

(k) The contractor shall issue the employment card in the prescribed form iii to each 

worker on the day of work or entry in to his employment. If the worker has already 

any such card with him from the previous employer, the contractor shall merely 

endorse that employment card with relevant entries. On termination of employment 

the employment card shall again be endorsed by the contractor and returned to the 

worker. 



(l) The contractor shall issue an attendance-cum-wages card as perform: 

Attached to each worker on the day of each worker on entry into his employment. 

9. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in 

such form as may be convenient at the place of work but the same shall include the 

following particulars: 

(a) Full particulars of the labourers where wages have not been paid. 

(b) Reference number of the muster roll and wage register. 

(c) Rate of wages. 

(d) Wage period 

(e) Total amount not paid 

(f) Reasons for not making payment 

(g) How the amount of unpaid wages was utilized. 

(h) Acquaintance with dates. 

10. Register of accidents: the contractor shall maintain a register of accidents in such form 

as may be convenient at the work place but the same shall include the following 

particulars:  

(a) Full particulars of the labourers who met with accident. 

(b) Rate of wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 

(f) Time and date of accident 

(g) Date and time when admitted in hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by the medical 

officer. 

(k) Claim required to be paid under worker's compensation act. 

(l) Date of payment of compensation. 

(m) Amount paid with details of persons to whom the same was paid. 

(n) Authority by which the compensation was assessed. 

(o) Remarks. 

11. Fines and deductions which may be made from wages:  

(a) The wages of a worker shall be paid to him without any deduction of any kind except 

the following: 

I. Fines. 

II. Deduction for absence from duty i.e. from the place or the places whereby 

terms of his employment he required to work. The amount of deduction shall 

be in proportion to the period for which he was absent. 



III. Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or loss of money or any other deduction which 

he is required to account, where such damage or loss is directly attributable 

to this neglect or default. 

IV. Deduction for recovery of advances or for adjustment of over-payment of 

wages, advance granted shall be entered in a register. 

V. Any other deduction which the central government may from time to time 

allow. 

(b) No fine should be imposed on any worker save in respect of such acts and omission 

on his part as have been approved by the chief labour commissioner. 

(c) No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing 

cause against such fines or deductions. 

(d) The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paisa in a rupee of wages, payable to him 

in respect of that wage period. 

(e) No fine imposed on any worker shall be recovered from him by instalment, or after 

the expiry of sixty days from the date on which it was imposed. 

(f) Every fine shall be deemed to have been imposed on the day of the act or omission 

in respect of which it was imposed. 

12. Register of fines, etc.:  

(a) The contractor shall maintain a register of fines and a register of deduction for 

damage or loss in form nos. 1 & 2 respectively which should be kept at the place of 

work. 

(b) The contractor shall maintain both in English and the local Indian language, a list 

approved by the chief labour commissioner clearly starting the acts and omissions for 

which penalty or fine may be imposed on a workman and display it in a good 

condition in a conspicuous place of the work. 

13. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, 

the register of accidents, the register of fines, deductions required to be maintained 

under these regulations shall be preserved for 45 days after the date of last entry made 

in them and shall be made available for inspection by the engineer-in-charge labour 

welfare officer or any other officer authorized by the chief labour commissioner in this 

behalf. 

14.  Powers of labour welfare officer to make investigation or enquiry  

The labour welfare officer or any other person authorized by the central government on 

their behalf shall have power to make enquiries with a view to ascertaining and 

enforcing due and proper observance of the fair wage clauses and provisions of these 

regulations. He shall investigate into any complaint regarding the default made by the 



contractor or sub-contractor in regard to such provision. 

15. Report of labour welfare officer  

(a) The labour welfare officer or other persons authorized as aforesaid shall submit a 

report of result of his investigation or enquiry to the executive engineer concerned 

indicating the extent, if any, to which the default has been committed, with a note 

that necessary deduction from the contractor's bill be made and the wages and 

other dues be paid to the labourers concerned. In case an appeal is made by the 

contractor under clause 14 of these regulations actual payment to the labourers will 

be made by the executive engineer after the Zonal labour commissioner has given 

his decision on such appeal. 

(b) The executive engineer shall arrange payments to the labours concerned within 45 

days from the receipt of the report from the labour welfare officer or the zonal 

labour commissioner as the case may be. 

16. Appeal against the decision of labour welfare officer:  

Any person aggrieved by the decision and recommendations of the labour welfare 

officer or other person so authorized may appeal against such decision to the zonal 

labour commissioner concern within 30 days from the date of decision, forwarding 

simultaneously a copy of his appeal to the executive engineer concerned but subject to 

such appeal, the decision of the officer shall be final and binding upon the contractor. 

17. Prohibition regarding representation through lawyer:  

(a) A workman shall be entitled to be represented in any investigation or enquiry under 

this regulation by:  

(b) An officer of a registered trade union of which he is a member. 

(c) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 

(d) Where the employee is not a member of any registered trade union, by any officer, of 

a registered union, connected with, or by any other workman, employed in the 

industry in which the worker employed. 

(e) An employer shall be entitled to be represented in any investigation or enquiry under 

this regulation by; 

(f) An officer of any association of employers of which he is a member. 

(g) An officer of a federation of association of employers to which the  

(h) Association referred to in clause (a) is affiliated. 

(i) Where the employer is not a member of any association of employers' by an officer 

of association of employers connected with or by any other employer, engaged in the 

industry in which the employer is engaged. 

(j) No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these regulations. 

18. Inspection of books and slips:  



The contractor shall allow inspection of the wage books and the wage slips the register 

of unpaid wages, the register of a accident, and the register of fines and deduction to 

any of his workers or to his agent at a convenient time and place after due notice is 

received or to the labour welfare officer or any other person authorized by the central 

government on his behalf 

19. Submission of returns:  

The contractor shall submit periodical returns as may be specified from time to time. 

20.  Amendment: the central government may from time to time add to or amend the 

regulation and on any question as to the application, interpretation or effect of these 

regulations the decision of the chief labour commission or deputy chief labour 

commission to the government of India, or any other person authorized by the central 

government in that behalf shall be final. 

29. Safety code 

Scaffolds: 

(i)  Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. when a ladder is used an extra mazdoor shall be engaged 

for holding the ladder and if the ladder used for carrying material as will, suitable 

footholds and hand holds shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail 

properly attached bolted, braced and otherwise secured at least 3 feet high above the 

floor or platform of such scaffoldings or staging and extending along the entire length 

of the outside and ends there of with only such opening as may be necessary for the 

delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure. 

(iii)  Working platform, gangways, and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 

stairway is more than 12 feet above the ground level on the floor level. They should be 

closely boarded, should have adequate width and should be suitably fastened, as 

described in (ii) above. 

(iv) every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing whose minimum height shall be -3'0". Wherever there are open excavations 

in ground, they shall be fenced off by suitable railing and danger signals installed at 

night so as to prevent persons slipping into the excavations. 

(v) Safe means of access shall be provided to all working platforms and the working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 



In length while the width between sides rail in rung ladder width shall in no case be 

less than 290mm. For ladder up to and including 3m, in length. For longer ladders this 

width should be increased at least 20mm. for each additional meter or length.  

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and 

approval of the engineer obtained prior to construction. 

Other safety measures 

(vii) All personnel of the contractor working within the plant site shall be provided with 

safety helmets. All welders shall wear welding goggles while doing welding work and 

all metal workers shall be provided with safety gloves. Persons employed on metal 

cutting and grinding shall wear safety glasses. 

1. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites of work shall be so stacked or placed as to cause danger 

or inconvenience to any person or the public. 

 

 

 

 

 

 

  



FORM OF AGREEMENT 

ARTICLES of AGREEMENT made this _________ day of __________ year 2019 between the 

Assistant General Manager, State Bank of India, Bangalore (Hereinafter referred to as the 

“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the 

context, includes its successors and assigns) of the ONE PART and ___________ of ___________ 

(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, 

includes its successors and assigns) of the OTHER PART. 

WHEREAS the Employer intends to carry out ( Electrical work for Shifting RAJARAJESHWARI 

NAGAR BRANCH) and shall herein after referred to as “Project”. 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed 

tenders from experienced, resourceful and bonafied contractors vide his Notice Inviting 

Tender (NO._______________dated._____). 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 

General notes, General Conditions of Contract, Special conditions, Schedule of approximate 

quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ 

natural source of materials, Declaration, Technical Specifications as in Schedule of Quantities 

etc. for the above said project, (Hereinafter collectively referred to as the “said conditions”), 

duly signed on each page as a token of his acceptance of the same, along with requisite 

Earnest Money Deposit of Rs12300/- 

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be 

most suitable for the project. 

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to 

the contractor subject to his furnishing the requisite Security Deposit. 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 

acceptance NO.____________ dt.______________ and has also deposited with the Employer a sum 

of Rs._____________ which with the Earnest Money of RS._________ forms the requisite Security 

Deposit @ 2 % of the accepted Tender Value of Rs._________. 

NOW, therefore, it is hereby agreed to and between the parties as follows: 

1) Contract documents 

The following documents shall constitute the Contract Documents. 

I. This Article of Agreement. 

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 

Schedule of quantity. 

III. All correspondence between the Employer and the Contractor from the date of issue of 

N.I.T and the date of issue of work order. 

IV. Work order No. ______________dt.______________ 

 

2)   In consideration of the payments to be made to the Contractor as hereinafter provided 



the Contractor shall upon and subject to the said conditions, execute and complete the 

contracted project works shown upon the said drawings etc. and such further detailed 

drawings as may be furnished to the contractor by the said Employer and described in the 

said Specifications and the said Schedule of Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 

Contract of herein stated before, the Employer reserves itself the right of altering the 

drawings and the nature of the work and addition to or omitting any items of work or of 

having portions of same carried out departmentally or otherwise and such alterations or 

variations shall be carried out without prejudice to this contract. 

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as 

forming part of this agreement and parties hereto will respectively be bound thereby and to 

abide by and submit themselves to the conditions and stipulations and perform the same on 

their parts to be respectively observed and preferred. 

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner 

specified in the General Conditions of the Contract and all legal disputes shall be limited 

within the territorial jurisdiction of the Bengaluru thereto. The decision of the arbitration shall 

be final and binding on both the parties.  

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed 

their hands, the     day, month and year first above written. 

Signed and delivered for and on behalf of  

State Bank of India, Shri.____________________ its duly authorized official, In the presence of – 

1. (Name and Address) 

 

2.  (Name and Address) 

 

Signed and delivered for and on behalf of  

 

The Contractor _________________by Shri__________________________ his duly authorized official, in 

the presence of – 

1. (Name and Address) 

 

2. (Name and Address) 

  



GENERAL SPECIFICATIONS  & OTHERS 
 

1. AIR COOLED SPLIT TYPE AIR CONDITIONERS 

GENERAL: Air cooled split type air conditioner shall consist of units. 

Evaporator unit ( indoor unit ) 

Condensing Unit ( Outdoor Unit) 

The evaporator unit comprises evaporator coil, evaporator fan assembly installed  together in a 
single sheet metal casing  and  with  inter-connecting  refrigerant piping, refrigerant controls, 
safety  devices, etc., The unit shall be complete with electronic center & control  pad incorporating the 
thermostat & speed control. 

The  condensing unit comprise compressor-motor unit,  condenser  coil, condenser fan, fan control, 
casing supporting stand etc,. Both  the  evaporator unit and the condensing units shall  be  factory 
manufactured. 

The Panel for casing shall be machine pressed and folded. The entire casing   shall be factory 
manufactured, it  shall  be  of   robust construction  and shall present a neat appearance. The 
tenderers shall also bring out in their tenders clearly the manufacturing techniques, finishes 
employed to meet the service conditions involved, etc,. 

The  units  supplied  with control panel  incorporating  switch  fuse units,  contactors,  over load relays, 
single phase  preventors,  push bottons, etc., compressor and condenser fans. 

2.0   EVAPORATOR UNIT. 

All the components of the evaporator units shall be housed in a sturdy MS/GSS  casing.  In the  case  of  
MS  casing,  it  should  be  dully painted/treated  to  resist  corrosion,  rust  and other  deleterious 
effects. 

Removable  panels  shall be provided to finish access to  the  cooling coil,  fan  motor 
compartments filter  to  facilitate  servicing  and maintaince work. 

The  fan section shall consist of fan, fan casing ( scroll) shaft  and driven motor. 

The  fan  shall  be centrifugal type and  impeller  shall  incorporate forward  curved  blades. the fan 
shaft and  impeller  shall  be  both statically and dynamically balanced. 

The  fan  scroll shall  be designed and shaped to optimize recovery static pressure and maximize 
efficiency at rated delivery and static pressure 

The fan shall be direct driven by a TEFC squirrel cage induction motor for AC drives and BLDC in case of 
Inverter Units. The tenderers shall confirm electrical characteristics  of the motor  as required in 
technical data. 

The  fan  motor drive etc., shall all be design and mounted so  as  to minimize noise and vibration. 



The  cooling  coil shall be of copper tubes  and  aluminium  fins,  the concentration shall be not less 
than  3/cm (8\in). 

3.0  CONDENSING UNIT : 

The  unit shall be factory manufactured and shall be suitable for  out door  installation. It shall 
comprise compressor unit, condenser  coil, fan motor, drive casing supporting stands etc,. The  
compressor  unit  shall consist of  direct  driven  reciprocating compressor  with compressor  
and motor housed in a common shell,  it shall be either hermetic or semi-hermetic type. in case 
the  compressor motor  is  semi-hermetic type, the end plate shall be bolted  to  the shell. The 
compressor shall be suitable for use with R-410/R-32 refrigerant. The  tenderers  are  required to 
narrate  in  detail  all  protective devices, controls and such other  features  provided  for  the    
compressor  motor  units  offered  by  them,  like  high temperature protection and over current  
protection, high and low pressure cut-outs. low oil pressure protection etc,. 

The  condensing unit shall be installed on a pedestal on the terrace of the building as shown in the  
drawing. the fan shall be propeller type  direct-driven  by  an electrical motor. The unit shall be  
mounted  in such  a  manner   as  to minimise  transmission  of  vibration  to  the structure  using  
vibration  isolation pads, if  necessary  to  secure satisfactory results. The  casing and structure for the 
condensing unit shall be  of  robust construction.  The panels shall be of heavy gauge hot  dip  
galvanized steel  and they shall be machine-pressed and folded. All joints  shall be  folded  joints. 
The supporting structure shall use  only  hot  dip galvanized sections, i.e. angels channels etc,. 

The tenderers shall bring out in any case clearly, (and in detail) the details   of   construction of  the  
equipment  offered   by   them, highlighting in particular, the thickness and kind of materials  used, 
manufacturing   techniques  employed,  finish  provided  for   whether protection etc,. Air  cooled  
condensing  unit shall incorporate  necessary  number  of propeller  fans of adequate size to 
obtain the required air flow  rate under operating conditions. the fan shall be balanced both  statically 
and  dynamically.  The  fan  motor shall  be  of  TEFC  squirrel  cage construction OR BLDC for Inverter 
models. 

The fan motor sets shall be complete with protecting guards. The  condenser coil shall be made of 
copper tubes and  aluminum  fans. the  coils shall be sized so as to optimize performance with  
respect to  air  flow  rate,  pressure  drop, condensing  temperature,  power consumption 
etc., thus the values furnished  for the parameters of  the coil  in  section  III, schedule of 
equipment shall  be  regarded  as suggested values rather than specified values. The  coils  shall be 
pressure tested for values not  less  than  those indicated below. 

Factory  test - kg/sqcm (psi) : 30  (440) 

Field    test - kg/sqcm (psi) : 25  (440) 

The coils shall be so positioned wit respect to the floor level  that, dust pick-up by entering air is 
minimized. As noted in clause the condensing units have to be installed out  door on suitable pedestals 
or any  other  appropriate  supporting  arrangements.  Masonary  work,  if  any  required  for 
supporting units shall be  provided by the owner, but the tenders shall furnish all necessary 
information including  drawings.  further  any  supports  made  of  MS  structural sections if required 
should be designed, supplied and installed by  the air conditioning contractor himself. He shall 
show the details of such supports in appropriate drawings and shall obtain the approval of  the 



owners/consultants  before providing them. the charges for such  works shall be included in the 
prices quoted by the tenderers : in any case, no extra sum will be payable on that account. 

INSTALLATION : 

The specifications that follow cover the requirements of piping. 

Only copper piping/tubing of refrigeration quality shall be used. Soft copper  tubing   can  be employed 
for sizes upto  and  including  22mm (7/8")  OD and 9.5mm (3/8") OD shall have a minimum nominal  
thickness of 0.76mm (0.030") and 0.81mm (0.032") respectively.  
All piping / tubing shall be new fresh, clean and dry. Fittings like bends, tees, sockets, etc. shall be of 
copper or  forged brass.  Flare  type fittings may used for copper  tubing  while  hard drawn  tubes upto 
and including 15mm size may be bent to from 90  Deg bends  with  throat  radius  being not less  
than 3  times  the  tube diameter. for bigger sizes, bends should be used as noted already. 

Valves  for  pipe sizes upto 15mm OD shall be  all brass,  hand  wheel operated,  Diaphragm packless 
type, globe or angle valves,  for  sizes over 15mm OD Valves shall be of bronze, globe or angle  type,  
packed back sealed. 

Liquid line strainers shall be made of brass shall incorporate  bronze screen and permanent 
management. Strainers shall be provided with shut valves on either side.  
Thermostatic  expansion valve shall be complete with remote  bulb  and external equalizer and 
external super head adjustment. Solenoid valves shall  have  manual opening system to serve as by 
- pass  in  case  of failure  of  solenoid  valve.  Liquid-moisture  indicator  shall be provided in the liquid 
line. 

Flare type joints may be used for copper tubing while for a hard drawn pipe  only brazed joints shall 
be used. For Small lines also  such  as equalizer  lines,  expansion valves  
connections,  gauge  connections, connecting pressure switches etc., Flared fittings and joints shall be 
used. Piping  shall  be insulated sufficient number of bends  and  turns  to ensure  sufficient fleetly and 
minimize vibration. Supports,  Clamps, Saddles,  hangers  etc., of adequate strength should  be  
provided  as required  to  support the piping adequately  and  minimize  vibration. 

Necessary  isolating material like rubber, felt, spring, etc,.  should also  be  provided as an additional 
measure to limit  transmission  of noise and vibration. Refrigerant  piping shall be carried out giving 
due  consideration  to the  need  to ensure oil return and avoid liquid slope-over  into  the 
compressor,  Accordingly, the piping shall include  necessary  loops, traps, slopes, etc,. to achieve 
these objectives. While  installing the piping, adequate clearance between pipes  should be 
provided for insulation is called for. On  completing the erection, the system shall be pressure  
tested  with dry  nitrogen or carbon de-oxide. The test pressure shall be a sunder for R-410. 

High Pressure side - kg /sqcm(psi) : 25 (365) 

Low Pressure side - kg /sqcm(psi) : 110 (150) 

The  system shall hold the pressure for a minimum period of 24  hours without revealing  
leaks. After  the leak test has been completed successfully, the pressure  due to Nitrogen  or 
Carbon-de-oxide in the system. The  System shall then be dehydrated by drawing a vacuum.  The  
vacuum achieved  shall be achieved shall be atleast as deep as 500 microns  and shall be maintained 



for a period of at least 24 Hours after the vacuum pump has been shut off. 

INSULATION FOR REFRIGERANT PIPING: 

All  suction  lines ( insulated both indoors &  outdoors)  and  liquid lines laid outdoors shall be applied 
over a coat of bituminous primer applied on the pipe surface. 

CONDENSATE DRAIN PIPING: 

PVC Pipes ( Medium) shall be used for condensate drain piping.Piping  shall  be supported suitably on 
walls/floor  and  all  charges involved  there  to  shall be applied in the  prices  quoted  by  the 
tenderers. While  Installing  the piping the contractor shall keep  in  mind  the requirement   that  it 
should  not  foul  with  the   structural   or architectural  features of the building. Further, all piping  
must  be installed in a neat and workman - like - manner. 

2.DUCT   WORK    AND   OUTLETS 
General :The Work under this part shall consist of furnishing labour materials, equipment   and 
appliance  as specified necessary  and  required  to install all sheet metal and other allied work, to 
make the air cooling supply,  ventilation  and exhaust system ready for  operation  as  per drawings. 
Except  as otherwise specified, all duct work and related items  shall be in accordance with these 
specifications. Duct work shall mean all ducts, casings, dampers, access doors, joints stiffeners and 
hangers. 

Duct Materials :The  Ducts shall be fabricated from galvanized steel sheets  class  IV conforming to ISS : 
277-1962 (revised) or aluminum  sheets  conforming to ISS:737-1955 ( Wherever aluminum ducts are 
specified) All  duct  work,  sheet  metal   thickness  and  fabrication,   unless otherwise directed, shall 
strictly meet the requirements, as described in IS:655-1963 with amendment -I ( 1971 edition 

 

The Thickness of the sheet, shall be as follows : 

SHEET 
THICKNESS 

TYPE OF 
JOINTS 

BRACING IF ANY   

Size of the Duct GI Aluminum GI Flange  

upto - 750mm 0.63mm 0.8mm 25x25x3mm 25x25x3mm 

751-1000mm at 0.80mm 1.0mm Angel iron the rate if 1 
frame with 8mm dia. 
Nuts and bolts 

 

1001-1500mm 0.80mm 1.0mm 40x40x5mm 
angle iron frame 
with 8mm   dia .nuts 
and bolts 

40x40x3mm 
at  angle iron the 
rate   if 1   frame 
with 8mm dia.nuts 
and bolts  

     



 

 SHEET THICKNES  TYPE  OF JOINTS BRACING IF ANY   

Size of the Duct GI Aluminium   

40x40x3mm at 1501-2250mm 1.00mm 1.5mm 50x50x5mm 

1.2     

2251mm & above 1.25mm 1.8mm 50x50x60mm 
angle iron to be 
cross 

40x40x3mm 
the rate if 1.6 

above  To be braced 
diagonal 10mm    
dia.nuts & bolt 
125mm centre 

  

 
 
Rectangular/Round Duct hangers : 
 

Half of duct 
perimeters(inches) 

Hanger rod 
diameter (inches) 
maximum  hanger 
spacing (feet) 

   

 10 08 05 04 

Upto 72 0.25 0.25 0.25 96 

0.25 0.375 0.25 0.25 0.25 

     

120 0.375 0.375 0.25 0.25 

168 0.5 0.375 0.375 0.375 

192 0.5 0.5 0.375 0.375 

     

 
The  Gauges,  Joints  and Bracings for sheet metal  duct  work,  shall further conform with the 
provisions as shown on the drawings. 

Ducts larger than 450mm shall be cross broken, duct sections upto 1200 mm length may be used, with 
bracing angle omitted. 

Changes in section duct of work  shall be affected by  tapering  the ducts with as long taper as 
possible. All branches shall be taken off at not more than 45 deg. angle from the axis of the main 
duct, unless otherwise approve by the engineer-in-chare. 



All ducts shall be supported from the structural/RCC slab  by means of MS  rods  of  9mm  (3/8") dia, 
with MS angle  at  the  bottom  as  per requirements of engineer-in-charge. 

INSTALLATION : 

During  the  construction,  the  contractor  temporarily  close   duct openings  with sheet metal 
covers, to prevent debris entering  to  the ducts  and  to maintain the opening, straight and square, as 
per  the direction of engineer-in-charge. 

Great care should taken to ensure that, the duct work does not  extend out side and beyond the 
height limits as noted in the drawings. 

All  duct  work  shall be of high quality  approved  galvanized  sheet steel,  guaranteed not to crack or 
peel on bending or  fabrication  of ducts and all joints should be tight and smooth. 

All  air turns of 45 Degrees or more shall include curved metal  blades or  vanes  arranged  so as to 
permit the air to  make  abrupt  turns, without  an  appreciable turbulences. turning vanes shall  be 
securely fastened to prevent noise or vibration. All ducts shall be  fabricated and  installed  in 
accordance with modern design practice.  the  sheet metal   gauges   and fabrications  
procedures  as   given   in   IS specifications,  shall  be  considered as an integral  part  of these 
specifications. The  duct  work shall be varied in shape and position, to  fit  actual conditions  in  the 
building. all changes shall be in  accordance  with accepted  air-cooling duct design subject to the 
approval the engineer-in-charge.  The contractor shall also verify all measurements  in  the building   
and  shall notify to the engineer - in -  in charge  of  any difficulty in carrying out his work before 
fabrication. 

Sponge  rubber of approved equal gaskets, shall be  installed  between duct flanges as well as 
between  all connections of sheet metal  ducts to walls, floor columns, heater casings and filter 
casing. Sheet metal connections shall be made to wall and  floors, by means of  galvanized steel 
angles, anchored to the building structure with anchor bolts and with  the  sheet bolted to the 
angles. sheet metal  connections  shall be as shown in the false ceiling/boxing or supports grouted in 
the wall. 

Flanges and supports are to be black, mild steel and are to be  primer coated  on  all surfaces, 
before erection and painted  with  aluminium thereafter.  Accessories such as damper  blades and 
access panels,  are to be of materials of appropriate  thickness & the finish , similar  to the adjacent 
ducting as specified. Joints,  seems, sleeves, splitters, branches, take off  and  supports are  to  be  as  
per  duct details specified  or  as  decided  by  the engineer-in-charge. 

Joints  requiring  bolting  or  riveting, may be fixed  by  hexagonal  nuts  and bolts, stove bolts and buck 
bolts, rivets  or closed  centre top rivets or spot welding, self tapping screws must not be used. All 
fixing  must have a permanently  non-corrosive finish such as  cadmium plating  or  galvanizing,  
whichever is appropriate.  Spot  welds  and bronze welds are to be coated on all surfaces with zin. The  
flexible joints are to be fitted to the suction and  delivery  of all  fans.  The material is to be 
normally double heavy canvas  or  as directed  by  the  engineer-in-charge. On  all  circular  spigots the 
flexible  materials  are  to be screwed or  clipboard  with  adjustable screws  or  toggle fittings. For 
rectangular ducts flat or  bolted  to making flange with backing flat. The  flexible  joints are to be not 
less than 75mm and not  more  than 250mm between faces. 



The duct work should be carried out in a manner and at such a time  as not  to hinder or delay the 
work of the other agencies especially  the false ceiling contractors. 

At  the junction of such branch duct with main duct and split of  main duct, volume dampers shall be 
of an approved type, lever operated  and complete  with  locking  devices, that will permit the  damper 
to  be adjusted and locked in any positions. 

The dampers shall be of splitter, butterfly or louver type. the damper blade  shall be not less 
than1.25mm (18 gauge) reinforced  with  25mm angles, 3mm thick along any unsupported side 
longer than 250mm  angles, shall  not  interfere  with the operation of  damper,  nor  cause  any 
turbulence. 

Automatic and manual volume apposed blade diffusers, shall be complete with  frames and bronze 
bearings as per drawings. Dampers  and  frames shall  be constructed of 1.5mm steel & Blades shall 
not be over  225mm wide. 

ACCESS PANEL 

A  hinged  access panel with gasket shall be provided  on  the  duct work   before each control device 
that may be located inside  the  duct work. 

MISCELLANEOUS : 

All ducts above 450mm are to be cross broken, to provide rigidity to the ducts. 

All  duct work  joints are to be true right angle or approaching  with all sharp edges removed. Sponge 
rubber gaskets also should be provided behind the flange of all grilles. 

Each shoot from the duct, leading to a damper, shall be provided  with an air deflector to divert the air 
into the diffuser through the shoot. 

Inspection  doors measuring at least 450x 450mm are to be provided  in each system, at an 
appropriate location, as directed by the  engineer-in-charge. 

Diverting  vanes must be provided at the bends exceeding 600mm and  at branches connected into 
the main duct, without neck. 

Proper  hangers  and  supports should be provided to  hold  the ducts rigidly,  to  keep  them straight & 
to  avoid  vibrations.  Additional supports  are to be provided where required, for rigidity or  directed 
by the engineer - in - incharge. 

The ducts should be supported by approved type supports at a  distance not exceeding 2.4 meters. 

Sheet Metal connection pieces, partitions and plenums required,  shall be  constructed of 1.25mm (18 
Gauge) sheet thoroughly  stiffened  with 25mm x 25mm angle iron braces and fitted with access 
doors. 

Grilles/diffusers: 

The Supply air diffusers shall be fabricated from MS/AL sections . The grille  shall have horizontal 



extruded section fixed louvers. 

The Diffusers shall have opposed blade dampers of MS/AL which shall be key operated from the 
grille face, wherever required. 

The damper blades shall be of 1.25mm ( 18 Gauge) Al/MS  Black  sheets and shaped to form air 
tight joints. The frame work for dampers  shall be  fabricated  from 1.25mm (18 Gauge) Al/MS Black 
sheet.  the  grille frame  shall  be  fabricated from extruded  aluminium  angle.  Grilles longer than 
450mm, Shall have intermediate supports for the horizontal louvers. the grilles shall generally be to 
the design of Tuttle & baley grilles and registers. 

PAINTING 

All grilles and diffusers shall be powder coated in color as  approved by the architects/consultants, 
before installation. All  ducts immediately behind the grilles/diffusers, are to  be  given two coats of 
black paint in Matt finish. 

TESTING : 

After completion, all duct system shall be tested for air leakage. The  Entire air distribution system, 
shall be balanced to  supply  the air quantity  as required in various areas and the final balance  of 
air quantity through each outlet, shall be submitted to the engineer- in charge for approval. 

INSULATION:-GENERAL : 

Insulation  material will be resign bonded  fiber glass  or  expanded polystyrene  of  TF  (  Treated for  
fire )  quality   or  rigid  pre laminated with aluminum foil polyurethane foam or phenotherm   rigid 
phenalic foam.The thermal conductivity of thermal glass shall not exceed 0.034 kcal-m/hr  Deg C or 
0.27 BTU in/hr sq.ft Deg F at 32 Deg C (90 Deg F)  mean temperature, and density shall not be less 
than 24kg/cu.m. for  resign bonded fiber glass thermal conductivity   shall not exceed 0.022 kcal-m/hr  
sq.m   Deg  C or 0.018 BTU-in/hr-sq.ft Deg F at 32  Deg  c  mean temperature, and density shall not 
less than 36 kg/cu.m (3  lb/cu.ft). For expanded polystyrene  the thermal conductivity  shall not  
exceed 0.025 kcal-m/hr.sq.m Deg C/m or 0.024 BTU-in/hr.sq.ft.-Deg C(90 Deg F) mean  temperature  
and density shall not less than 24  kg/cu.m ( 1.5 ib/cu.fot ) for  pre  rigid  prelaminated  with   
aluminum   foil polyurethane  foam,  the thermal conductivity  shall not  exceed 0.02 kcal m/hr sq.m 
Deg C or 0.16 BTU-/hr sq.ft. deg F at 32 Deg C ( 90 Deg F ) mean temperature and density shall not 
less than 36 kg/cu.m (2.26 lb/cu.foot).  thickness of the insulation shall be as  specified for the 
individual applications. Adhesive used for setting the  insulation shall be non flammable, vapour proof 
adhesive. 

ACOUSTIC LINING 

The acoustic lining for ducts so identified and marked in the  drawing and  included in the schedule of 
quantities  shall be  provided   with acoustic lining of thermal insulation. 

INSTALLATION : 

The duct surface shall first be cleaned from inside. 

The  insulation  boards  shall  be wrapped in glass  cloth  of  7  mil thickness with end stitched. Then 



the Boards shall be fixed inside the duct. The insulation shall then be covered with 0.5mm perforated 
aluminium sheets. The sheet and the insulation shall be secured to the duct by means of cadmium 
plated bolts, nuts washers. The ends should be completely sealed off, so that, no insulation material is 
exposed. 

DUCT THERMAL INSULATION. EXTERNAL 

Wherever supply air ducting exposed to atmosphere shall be insulated with 50mm thick thermocole. 
First external duct shall be cleaned  with a  wire  brush  to  remove  dirt and  dust.  Apply a  thick  coat 
of bituminous  primer.  When the primer  is  still  tacky,  apply  the insulation material. 

Seal the joints using bitumen. Warp the insulation with 24 gauge GI chicken   wire mesh around the 
insulation and two layers of smooth setting  cement plaster each of 6mm thickness applied over 
length  of wire  mesh. Duct shall be painted with water proof paint of approved make. 

ROOF INSULATION:- Exposed roof over the  conditioned areas shall be insulated with 50mm thick   
expanded polystyrene.  For under  deck  insulation  in   the conditioned areas, the insulation of TF 
Quality shall be used. Under deck insulation shall be done by fixing the thermocol slabs  by wire and 
mesh method. raw plugs shall be fixed in the grid of 500mm  x 500mm,  tie  wires  and fix thermocol 
slab  rigidly  using 24G  Plate  washers through the GI Wires. 

REFRIGERANT   PIPING 

The specifications that follow cover the requirements of piping. 

Only copper piping/tubing of refrigeration quality shall be used. Soft copper  tubing   can  be 
employed for sizes upto  and  including  22mm (7/8")  OD and 9.5mm (3/8") OD shall have a minimum 
nominal  thickness of 0.76mm (0.030") and 0.81mm (0.032") respectively. 

All piping / tubing shall be new fresh, clean and dry. 

Fittings like bends, tees, sockets, etc. shall be of copper or  forged brass.  Flare  type fittings may 
used for copper  tubing  while  hard drawn  tubes upto and including 15mm size may be bent to from 
90  Deg bends  with  throat  radius  being not less  than  3  times  the  tube diameter. for bigger sizes, 
bends should be used as noted already. 

Valves  for  pipe sizes up to 15mm OD shall be  all brass,  hand  wheel operated,  Diaphragm 
packless type, globe or angle valves,  for  sizes over 15mm OD Valves shall be of bronze, globe or 
angle  type,  packed back sealed. 

Liquid line strainers shall be made of brass shall incorporate bronze screen and permanent 
management. Strainers shall be provided with shut valves on either side. 

Thermostatic expansion valve shall be complete with remote  bulb  and external equalizer and 
external super head adjustment. Solenoid valves shall have  manual opening system to serve as by - 
pass  in  case  of failure  of  solenoid  valve.  Liquid-moisture  indicator  shall   be provided in the liquid 
line. 

Flare type joints may be used for copper tubing while for a hard drawn pipe  only brazed joints shall be 
used. For Small lines also  such  as equalizer  lines,  expansion valves  connections,  gauge 



connections, connecting pressure switches etc., Flared fittings and joints shall be used. 

Piping  shall  be insulated sufficient number of bends  and  turns  to ensure  sufficient fleetly and 
minimize vibration. Supports,  Clamps, Saddles,  hangers  etc., of adequate strength should  be 
provided  as required  to  support the piping adequately  and  minimize  vibration. 

Necessary  isolating material like rubber, felt, spring, etc,.  should also  be  provided as an additional 
measure to limit  transmission  of noise and vibration. 

Refrigerant  piping shall be carried out giving due  consideration  to the  need  to ensure oil return 
and avoid liquid slope-over  into  the compressor,  Accordingly, the piping shall include  necessary 
loops, traps, slopes, etc,. to achieve these objectives. 

While  installing the piping, adequate clearance between pipes  should be provided for insulation is 
called for 

On  completing the erection, the system shall be pressure  tested  with dry  nitrogen or carbon de-
oxide. The test pressure shall be a sunder for R-410. 

High Pressure side - kg /sqcm(psi) : 25 (365) 

Low Pressure side - kg /sqcm(psi) : 110 (150) 

The  system shall hold the pressure for a minimum period of  24  hours without revealing leaks. 

After  the leak test has been completed successfully, the pressure  due to Nitrogen  or Carbon-de-
oxide in the system. 

The  System shall then be dehydrated by drawing a vacuum.  The  vacuum achieved  shall be 
achieved shall be atleast as deep as 500 microns  and shall be maintained for a period of atleast 24 
Hours after the vacuum pump has been shut off. 

INSULATION FOR REFRIGERANT PIPING: 

All  suction  lines ( insulated both indoors &  outdoors)  and  liquid lines laid outdoors shall be applied 
over a coat of bituminous primer applied on the pipe surface. 

CONDENSATE DRAIN PIPING: 

PVC Pipes ( Medium) shall be used for condensate drain piping. Piping  shall  be supported suitably 
on walls/floor  and  all  charges involved  there  to  shall  be applied in the  prices  quoted  by  the 
tenderers. While  Installing  the piping the contractor shall keep  in  mind  the requirement   that  it  
should  not foul  with  the   structural   or architectural  features of the building. Further, all piping  
must  be installed in a neat and workman - like - manner. 

3. VARIABLE REFRIGERENT FLOW(VRF/VRV) SYSTEM  

The scope of this work comprises the supply, erection testing and commissioning of air-cooled type DC 
Inverter Based Variable Refrigerant Flow (VRF) / Variable Refrigerant Volume (VRV) type air 
conditioning system conforming to the specifications listed below for air-conditioning different 



areas(as specified) inside the Building.  

Type  
Units should be DC Inverter Technology based Variable Frequency Driven VRF/VRV air-conditioners 
with air-cooled outdoor units, which shall be capable of cooling and heating gas as per individual or 
season requirement suitable for operation on 415V, 3 phase, 50 Hz AC electric supply (as given in 
technical specification). The outdoor units shall have cooling and heating mode, consisting of one / 
multiple modules with single circuit(SET)of refrigerant piping and multiple indoor units of various 
types and capacities. Each indoor unit should have capability to cool independently for the 
requirement of particular area and also as per seasonal weather changes.  The indoor unit on any 
circuit can be different type and capacity and shall be controlled individually.  

General  
Indoor units and outdoor units shall be factory assembled, tested and filled with first charge of R410A 
refrigerant only before delivering at site. Indoor units should be suitable for operation on 210-240V 
1phase 50hz AC &Out door units of high capacity above 5.5hp shall be  suitable for operation on 380V 
– 415V, 3 phase, 50 Hz AC electric supply. Units should be air cooled type, DC Inverter Technology 
based variable frequency driven VRF type air conditioner consisting of outdoor units and multiple 
indoor units, each suitable to cool in summer and heat in winter as per the requirements. All proposed 
outdoor unit should have minimum COP of 3.65 and 4.8 at 100% and 50% load condition respectively 
for cooling.  

The DC inverter technology based variable frequency driven modular type VRF equipment should be 
capable enough, so that the refrigerant piping between indoor and outdoor unit shall be extendable 
up to 100m with maximum height difference between outdoor and indoor unit of 80m or more and 
level difference between two indoor unit  up to 25m or more.  

Outdoor Unit  
The outdoor unit shall be a factory assembled unit housed in a sturdy weather proof casing 
constructed form rust proofed mild steel panels coated with a baked enamel finish. The unit should be 
completely factory wired tested with all necessary controls. It should be Air Cooled type with Top Air 
discharge.  

The system must have the following features:  

1. All outdoor units must have scroll/Rotary inverter compressors.  
2. It should also be provided with duty cycling for DC inverter scroll compressors capable of 

changing the rotating speed of compressor by DC inverter controller to follow variation in 
cooling loads and switching staring sequence for better stability and prolonging equipment 
life.  

3. Each outdoor unit shall be equipped with 100% inverter type  variable speed compressor for 
better efficiency of the system.  

4. All out door unit must have pump out and pump down feature so that incase of failure, 
refrigerant can be accommodated in indoor and outdoor unit respectively.  

5. The Modular type outdoor unit shall be allowed for side by side installation.  
6. Each unit shall be provided with its own microprocessor control panel.  
7. All out door unit must have the feature of auto recharging of refrigerant.  
8. All out door unit must have Anti Corrosive Fins in Condenser for better life.  
9. All out door unit should have Oil recovery system.  



10. Out door unit should have connectable range of indoor units from 0.59 TR to 8 TR and 
above.  

11. Outdoor unit shall be suitable for mix match connection of all type of indoor units. 
12. The condensing unit shall be designed to operate safely when connected to multiple FCUs. 

Compressor  
Each outdoor unit shall be equipped with 100% inverter variable speed compressor for better 
efficiency of the system. The unit shall have preferably minimum 2 compressors –fully inverter type in 
each unit. The ODU system shall be of modular type capable of integration.  

Heat Exchanger  
The heat exchanger shall be constructed with copper tubes mechanically bonded to copper/ 
aluminium fins to form a cross fin coil. The fins shall be covered by anti-corrosion resin film.  

Refrigerant Circuit  
The refrigerant circuit shall include an accumulator, liquid and gas shut off valves and a solenoid 
valves.  

All necessary safety devices shall be provided to ensure the safety operation of the system.  

Safety Devices 
 The following safety devices shall be part of the outdoor unit; High Pressure Switch, Low Pressure 
Switch, Fan Motor Safety Thermostat, Inverter Overload Protector, Over Current Relay, Over voltage 
Relay, Under voltage Relay ,Fusible Plugs, Fuses.  

Oil Recovery System  
Each unit shall be equipped, with an oil separator to ensure stable operation with long refrigerant 
piping.  

Indoor Unit  
The indoor unit shall be Ceiling / Wall Mounted type or other as specified in BOQ. These units should 
be suitable for operation on 220V – 240V, Single Phase, 50 Hz AC electric supply. These units shall 
have electronic control valves to control refrigerant flow rate in response to load variation in the room.  

The address of IDU shall be set automatically in case of individual and group control. The IDU shall be 
basically a fan coil unit suitable for Ceiling / Wall hung type. Each unit shall have Cooling Coil, Blower, 
Filter, BLDC Motor, Drain pan and accessories. All the IDUs installed to have individual Cordless 
Remote controls.  

Indoor unit shall have cleanable type filter to an integrally molded plastic frame. The filter shall be 
slide away type and neatly inserted. It shall be possible to clean the filters either with compressed air 
or water. The Cooling coil shall have copper tubes with Aluminum fins . The Fan section shall be dual 
suction, aerodynamically designed and balanced turbo, multi blade type blower to ensure low noise 
and vibration free operation and having multiple speed motor. The fan shall be direct driven type, 
mounted directly on motor shaft having support from housing. The Cassette units to have Automatic 
drain pump. Round flow type cassette units capable of delivering air at 3600.  

The noise level for this unit should not exceed 46db +/-2.  



Y-Joints  
Supply and installation of the Y-joints separation refrigeration pipe joints and headers in the 
appropriate orientation to enable correct distribution of refrigerant. The distribution joints should be 
factory insulated with pre-formed section of expended polystyrene / equivalent.  

Refrigerant Piping  
Refrigerant piping for the air-conditioning system shall be of hard seamless copper tubes with pipes 
material being hard drawn copper pipe. Before jointing any copper pipe or fittings, its internals shall 
be thoroughly cleaned by passing a clean cloth via wire or cable through its entire length. The piping 
shall be continuously kept clean of dirt etc, while constructing the joints. Subsequently it shall be 
thoroughly blown out using nitrogen gas.  

After completion of installation of the refrigerant piping, the piping system shall be pressure tested 
using nitrogen gas at a suitable pressure as specify by OEM (Original Equipment manufacturer). 
Pressure shall be maintained in the system for 48 hours. The system shall then be evacuated to a 
vacuum of not less than 700 mm Hg and held for minimum 24 hours. The suction line pipe size and 
the liquid line pipe sizes shall be selected according to the manufacturer’s specified diameter. All 
refrigerant pipes shall be properly supported and anchored to the building / structure using steel 
hangers, fastener, brackets and supports which shall be fixed to the building / structure by means of 
inserts or expansion shields or anchor fasteners of adequate size and number to support the load 
imposed thereon. The refrigerant piping should be laid in core cut in the floors in such a way that it 
should not distort the interior of the room, wherever the refrigerant pipe has to be laid across the 
room, it should be laid in a concealed manner by making appropriate boxing arrangement matching 
with the interior of the room. All associated minor Civil Engineering works (like chasing on wall, ceiling 
and re-plastering and repainting etc.) related with the above items are included in the scope of work. 
All exposed copper pipes have to be covered by 24G GI sheet. Entire liquid and suction refrigerant 
pipe lines including all fittings, valves and strainer bodies etc. shall be insulated with 19 mm / 13 mm 
thick Nitrile rubber (class-'O') insulation  as specified in BOQ. 

Drain Piping. 
PVC condensate drain pipe in the drain point of indoor units shall be provided. The same shall be 
extended to appropriate location as per drawing with proper slope. Also ‘U’ Trap shall be provided for 
each indoor drain connection. 

Painting  
All the equipments, mounting frames, stands etc. shall be painted with 2 coats of suitable paints of 
approved colour over the priming paint to prevent corrosion of the equipment. 

MODE   OF   MEASUREMENTS 

Unit prices in the schedule of quantities. The item description in the schedule of quantities is in the 
form of a condensed  resume. The Unit price shall be held to include  everything necessary to 
complete the work covered by this item in accordance with the  specifications and drawings. The sum 
total of all the  individual item prices shall represent the total price of the installation  ready to be 
handed over. The Unit price of the various items shall include the following. All equipment, machinery, 
apparatus and materials required as well  as the cost of any tests which, the consultant may request 
in addition to the  tests  generally required to prove the quality &  performance  of  equipment. All   
the  labour  required  to  supply  and  install   the   complete installation accordance with the 
specifications. Use of any tools, equipment's, machinery, lifting tackle, scaffolding, ladders, etc., 
required by the contractor to carry out his work. All the necessary measures to prevent the 



transmission of vibration.  The  necessary  material to isolate equipment  foundations  from  the 
building structure, wherever necessary.  Storage and insurance of all equipment, apparatus and 
materials. 

The  contractor's  unit price shall include all  equipment,  apparatus material and labour indicated 
in the drawings and/or specifications  in conjunction  with  the item in question on its own ( and  
within  the system   as  a  whole ) complete, even though  not  specifically shown described or 
otherwise referred to. Measurements of sheet metal ducts, grilles/diffusers etc.  

COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT 

Charges for Comprehensive Annual Maintenance Contract after warranty period will be paid 
proportionately at the end of each quarter against satisfactory completion of the periodic preventive 
maintenance as well as breakdown maintenance of all air conditioners and submission of the service 
reports. The rate quoted should be valid for 5 years immediately after the warranty period. The 
successful tenderer will have to give an undertaking in this respect endorsed by the manufacturer on 
stamp paper worth of Rs. 200/-. CAMC Agreement format is given in Annexure: 2. 

 

❖ Four free quarterly preventive services (including one water service) are to be done during 
the warranty period of the unit. 

  



APPROVED MANUFACTURERS & NATURAL SOURCES OF MATERIALS 
Blue Star, Daikin, Hitachi, Mitsubishi, O-General, Toshiba. 

ITEM ACCEPTABLE MAKES 

VRF/VRV Air Cooled Package 
Units 

Blue Star, Daikin, Hitachi, Mitsubishi, O-General, 
Toshiba-Carrier, 

Split AC Units Blue star, Daikin, Mitsubishi, O-General, Toshiba-
Carrier, Hitachi 

Copper Pipes Totalline, Godrej, Camipro 

VENTILATION/EXHAUST FAN  

Propeller Fans Alstom / Astberg /etc 

Inline Centrifugal Fans Nicotra, Caryaire, Kanalflakt,Astberg/ etc 

DUCTING &ACCESSORIES  

G.I Sheets Tata/HSL/SAIL 

Aluminum Grilles, Diffusers, 
Linear Grilles 

Caryaire, Mapro, equivalent 

MS Grilles, Diffusers Tanus, Mapro, RCS 

VALVES  

Refrigerant Valves Brassomatic Sant, equivalent 

‘Y’ Strainers Sant, Maharaja Casting, OEM 

Temp/Pressure Gauges Taylor, Fiebig, H Guru 

Fire Dampers Carryaire, Conaire 

Vibration Isolators Resistoflex, Dunlop, Kanwal 

INSULATION  

Glass wool UP Twiga, Owens Corning, Kimco 

Expanded Polystyrene (TFQuality) Beard sell, Lloyd Insulation 

Air Filters Purolator, Thermadyne, Astberg 

V belts/Pulleys Fenner , Dunlop 

Electric Motors Siemens, Kirloskar, NGEF, Crompton, ABB 

Air Curtains Sidwal/Thermo king 

Enamel paint Berger, Nerolac, Asian 

For items not mentioned here, Materials having ISI mark may be used with the prior 
approval from Bank 



ANNEXURE:1 

FORM OF AGREEMENT FOR AWARDING AND EXECUTION OF WORK. 
 

FORM OF AGREEMENT 

ARTICLES of AGREEMENT made this _________ day of __________ year 

2019 between the Assistant General Manager, State Bank of India, 

Bangalore (Hereinafter referred to as the “Employer/Owner/client” 

which expression shall, unless excluded by or repugnant to the 

context, includes its successors and assigns) of the ONE PART and 

___________ of ___________ (Hereinafter referred to as “Contractor” 

unless excluded by or repugnant to the context, includes its 

successors and assigns) of the OTHER PART. 

WHEREAS the Employer intends to carry out (Airconditioning Work of _ 

_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ ) and shall herein after 

referred to as “Project”. 

AND WHEREAS for the purpose of the above said project, the Employer 

invited sealed tenders from experienced, resourceful and bonafied 

contractors vide his Notice Inviting Tender 

(NO._______________dated._____). 

WHEREAS the contractor submitted his Tender Documents containing 

Notice Inviting Tender, General notes, General Conditions of 

Contract, Special conditions, Schedule of approximate quantities and 

rates , Form of Agreement, General Specification, Approved 

manufacturers/ natural source of materials, Declaration, Technical 

Specifications as in Schedule of Quantities etc. for the above said 

project, (Hereinafter collectively referred to as the “said 

conditions”), duly signed on each page as a token of his acceptance 

of the same, along with requisite Earnest Money Deposit of Rs._ _ _  

_ _ _/- 

AND WHEREAS out of the Tenders received, the Tender of the 

contractor was found to be most suitable for the project. 

AND WHEREAS the Employer has accordingly issued the work order 

(NO._____dt.__________) to the contractor subject to his furnishing 

the requisite Security Deposit. 

AND WHEREAS the Contractor has accepted the aforesaid Work Order 

vide his letter of acceptance NO.____________ dt.______________ and 

has also deposited with the Employer a sum of Rs._____________ which 

with the Earnest Money of RS._________ forms the requisite Security 

Deposit @ 2 % of the accepted Tender Value of Rs._________. 

NOW, therefore, it is hereby agreed to and between the parties as 

follows: 

1) Contract documents 



The following documents shall constitute the Contract Documents. 

I. This Article of Agreement. 

II. Tender Document submitted by the Contractor including the “said 

conditions”, N.I.T and Schedule of quantity. 

III. All correspondence between the Employer and the Contractor from 

the date of issue of N.I.T and the date of issue of work order. 

IV. Work order No. ______________dt.______________ 

 

2)   In consideration of the payments to be made to the Contractor 

as hereinafter provided the Contractor shall upon and subject to the 

said conditions, execute and complete the contracted project works 

shown upon the said drawings etc. and such further detailed drawings 

as may be furnished to the contractor by the said Employer and 

described in the said Specifications and the said Schedule of 

Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of 

Tendering, Conditions of Contract of herein stated before, the 

Employer reserves itself the right of altering the drawings and the 

nature of the work and addition to or omitting any items of work or 

of having portions of same carried out departmentally or otherwise 

and such alterations or variations shall be carried out without 

prejudice to this contract. 

4)   As mentioned in Article 1 above, the “said conditions”  shall 

be read and be treated as forming part of this agreement and parties 

hereto will respectively be bound thereby and to abide by and submit 

themselves to the conditions and stipulations and perform the same 

on their parts to be respectively observed and preferred. 

5)  Any dispute arising under this agreement shall be referred to 

the Arbitration in a manner specified in the General Conditions of 

the Contract and all legal disputes shall be limited within the 

territorial jurisdiction of the Bengaluru thereto. The decision of 

the arbitration shall be final and binding on both the parties.  

IN WITNESS WHEREOF THE PARTIES to their present have here under set 

and subscribed their hands, the     day, month and year first above 

written. 

Signed and delivered for and on behalf of  

State Bank of India, Shri.____________________ its duly authorized 

official, In the presence of – 

1. (Name and Address) 



 

2.  (Name and Address) 

 

Signed and delivered for and on behalf of  

 

The Contractor _________________by Shri__________________________ 

his duly authorized official, in the presence of – 

1. (Name and Address) 

 

2.  (Name and Address) 

  



ANNEXURE:2 

AGREEMENT  FOR  COMPREHENSIVE  ANNUAL  MAINTENANCE  CONTRACT  OF  THE 
AIRCONDITIONING  UNITS  AT  SBI_ _ _ _ _ _ , BRANCH 
 

THIS AGREEMENT made on the …….day of ……………… 2019 at _ _ _ _ _ _ _ 

BETWEEN THE STATE BANK OF INDIA, body corporate incorporated under 

the SBI Act, 1955 having its corporate centre at State Bank Bhavan, 

Madame Cama Road, Nariman Point, Mumbai and one of its branches at 

____ _ _ _ _ _  and represented by its _ _ __ __ _  Sri _ _ _ _ _ _  

(hereinafter called “THE BANK”, which expression shall include its 

successors and assigns) 

 AND  

M/s………………………………………… having its office at _ _ _ _ _ _ _ _ _ and 

reperesented by its partner/ propriter/ director Sri. _ _ _ _ _ _  

hereinafter called the CONTRACTOR which expression shall include his 

/their respective Heirs, successions, executors, administrators and 

assigns of the other part 

WHEREAS THE CONTRACTOR has agreed to provide and THE BANK has agreed 

to accept from THE CONTRACTOR,  repair and comprehensive annual 

maintenance service for AC units installed in our Zonal office & 

Regional Office (Bengaluru) and server room (hereinafter called “THE 

SITE”) and listed in ‘ANNEXURE 1 (hereinafter called “THE 

EQUIPMENTS”) subject to THE BANK paying charges to THE CONTRACTOR 

and on the following terms and conditions: 

1. CONTRACT PERIOD:   

1. 1. This Agreement is effective from the date of execution hereof 

and it shall be valid for a period of one year viz. up to   ……….…..  

It shall be renewable at the option of THE BANK for another period 

of one year. The option for renewal has to be made by THE BANK by 

giving notice to THE CONTRACTOR through e-mail from the e-mail ID of 

BRANCH/REGIONAL OFFICE/ADMINISTRATIVE OFFICE of THE BANK and to the 

e-mail ID furnished by THE CONTRACTOR or in writing duly signed by 

the authorized signatory sent by courier so as to reach THE 

CONTRACTOR in their registered/branch office before expiry of the 

existing period.  Any of the Parties may terminate this agreement by 

giving 2 (two) months advance notice in writing served on the other 

Party.  The Tender Document dated ……........... shall be treated as 

part and parcel of this Agreement. 

1.2 Upon termination or after expiration of this Agreement, each 

party shall forthwith return to the other all papers, material and 

other properties of the other held by each for purposes of execution 



of this Agreement.  In addition, each party will assist the other 

party, in the orderly termination of this agreement on the transfer 

of all aspects hereof tangible and intangible, as may be necessary 

for the orderly, non disrupted continuation of business of each 

party. 

2. TERMS & CONDITIONS OF THE COMPREHENSIVE MAINTENANCE CONTRACT 

2.1 THE CONTRACTOR, shall truly and faithfully carry on the said job 

as is done by the services/business houses in proper manner/standard 

fashion for the comprehensive maintenance of air conditioning units 

mentioned in  Annexure1 to the full extent and satisfaction of THE 

BANK for the whole year, i.e., from ……….... to ………. ..  During the 

term of this Agreement THE CONTRACTOR agrees to maintain the 

EQUIPMENTS in good working order and for this purpose will provide 

the following repair and maintenance service described herein: 

The comprehensive maintenance includes Preventive Maintenance, 

quarterly regular services of the air conditioning units and/or 

replacement of any items necessary for keeping the said items active 

and free from any defects or disturbance and also on any unscheduled 

call for corrective and maintenance services, taking appropriate 

measures/steps on time to set right its malfunctioning. THE 

CONTRACTOR shall conduct Preventive Maintenance and general 

servicing such as 

a) Periodical inspection (Routine service) and preventive 

maintenance of the HVAC units once in three months 

b) Break down service including free repair/replacement of all 

electrical/ mechanical parts, compressor, Blower fan, fan motor coil 

rewinding, fan blade replacement, PCB board repair. 

c) Free chemical overhauling of AC units, Free gas replenishment if 

found necessary. 

The penalty ( Rs 1000/- per day) will be imposed on failure of 

carrying out periodical inspection/ Break down service and failure 

in  submission of Preventive Maintenance Report . 

2.3 Maintenance shall be provided on-site for the EQUIPMENTS by THE 

CONTRACTOR and Maintenance contract is comprehensive, which covers 

both the spare parts and labour.  

Replacement of defective spares( mentioned in the scope of work) 

with original spares or spares of equivalent specification will be 

done by THE CONTRACTOR without any extra charge. 



2.4 By offering to provide Comprehensive Maintenance Service  for 

given EQUIPMENT, THE CONTRACTOR is giving an implicit confirmation 

to THE BANK that the satisfactory discharge of Comprehensive 

Maintenance Service is not going to suffer due to lack of spares.  

The offer of Comprehensive  Maintenance Service by the CONTRACTOR 

implies an unequivocal undertaking that  THE CONTRACTOR is holding 

sufficient spares in respect of the EQUIPMENT , as  THE CONTRACTOR 

itself has manufactured / supplied the EQUIPMENT  to THE BANK or 

that  THE CONTRACTOR  is  in a position to procure sufficient spares 

for the EQUIPMENT either through back-to-back arrangements with the 

manufacturer or through procurement from the open market -  and 

therefore, the satisfactory discharge of the AMC shall not suffer 

due to lack of spares. THE CONTRACTOR should carry minimum 5% 

insurance stock of spares, which are commonly used, at THE SITE. 

2.5 The Comprehensive Maintenance shall be carried out primarily at 

the premises of THE BANK during the office hours (from 9.00 Hrs to 

19.00 Hrs) on all working days of the Bank.  In case THE CONTRACTOR 

feels that the equipment cannot be repaired on-site, they will carry 

the defective equipment with the consent of officials after giving 

due receipt of the equipment and deliver back the repaired equipment 

at THE CONTRACTOR’S own cost and risk to get it repaired promptly, 

within a reasonable time.   All costs, charges and expenses in 

respect of moving the equipment or any part thereof including cost, 

charges and expenses for re-installation and testing shall be borne 

by THE CONTRACTOR and THE BANK will not bear any transportation 

expenses to THE CONTRACTOR during the Agreement Period. 

2.6 THE CONTRACTOR shall maintain a written maintenance and repair 

log and shall record therein each incident of equipment malfunction, 

date and time of commencement and successful completion of repair 

work and nature of work performed at THE SITE.  The details of 

Preventive Maintenance conducted also to be recorded and got 

countersigned by the Electrical Engineer of the Bank or by his 

authorized representative. 

2.7 THE CONTRACTOR shall provide one full time engineer at THE SITE 

at all times during routine work as well as break down work.  THE 

CONTRACTOR is solely responsible for engaging skilled personnel, 

their remuneration/compensation etc. and in no event shall be 

treated as the employee of THE BANK or they can claim absorption in 

the service of the Bank.  THE CONTRACTOR shall submit to THE BANK a 

list of its employees along with their ID proof, who will be 

authorized to do the maintenance and other support services to THE 

BANK under this agreement.  THE CONTRACTOR shall give 30 days prior 

written notice to THE BANK in the case of revision/amendment of list 



of authorized employees. 

2.8 The Annual maintenance charges would be payable by THE BANK at 

the agreed rate  and would be paid in quarterly instalments, after 

the end of each quarter, within 30 days of receipt of the invoice 

from THE CONTRACTOR. 

2.9 THE CONTRACTOR shall submit to THE BANK their invoice (s) for 

payments due in accordance with this Agreement and the payment shall 

be made by THE BANK in accordance with the agreed rate after 

deducting penalty, if any. 

2.10 All the prices, terms, warranties and benefits agreed to by THE 

CONTRACTOR under this agreement are comparable to or better than the 

equivalent terms being offered by THE CONTRACTOR to any of its 

present customers.  If the CONTRACTOR shall, during the currency of 

this agreement, enter into arrangements with any of its customers 

providing greater benefits or more favorable terms, this Agreement 

shall thereupon be deemed to have been amended to provide the same 

terms and conditions to THE BANK. 

4. FORCE MAJEURE: 

4.1 Neither party shall be liable for delay in performing 

obligations or for failure to perform obligations if the delay or 

failure resulting from any (whether happening in India or elsewhere) 

Act of God, including fire, earthquake, explosion, accident, 

industrial dispute (other than that relating to the employees/agents 

of the party claiming the benefit of this clause), civil commotion, 

etc., or any governmental action or any such thing beyond the 

control of either party.  The parties shall use all reasonable 

endeavors to minimize any such delay.  Upon cessation of the event 

giving rise to the delay the parties shall, in so far as may be 

practicable under the circumstances, complete performance of their 

respective obligations hereunder.  Notwithstanding the foregoing, if 

any of the above mentioned events shall preclude THE CONTRACTOR from 

meeting any or all its obligations hereunder, for a period of 1  

(one) months, from the date of occurrence of such act, it shall be 

open to THE BANK to rescind this contract by giving 15 (fifteen) 

days’ notice in writing. 

5. SUBCONTRACTING 

5.1 THE CONTRACTOR shall not subcontract or permit anyone other than 

the personnel engaged by them to perform any of the work, services 

or other performance required to be performed by THE CONTRACTOR 

under this Agreement without the prior written permission of THE 



BANK.  

6. LEGAL REQUIREMNETS 

6.1. THE CONTRACTOR shall comply with all applicable laws in 

performing the obligations under this agreement including but not 

limited to the Contract Labour (Regulation and Abolition) Act, 1970, 

as may be applicable.  

 

7. SECURITY 

7.1 THE CONTRACTOR agrees that it and its personnel will at all 

times comply with all security regulations in effect from time to 

time at THE BANK’s premises and externally for materials belonging 

to THE BANK. 

8. CONFIDENTIALITY: 

8.1 THE CONTRACTOR acknowledges that all materials and information 

which has or will come into its possession or knowledge in 

connection with this Agreement or the performance hereof, consists 

of confidential and proprietary data whose disclosure to or use by 

third parties will be damaging or cause loss to THE BANK.  THE 

CONTRACTOR agrees to hold such material and information in strictest 

confidence and not to make use thereof other than for the 

performance of the obligations under this Agreement, to release it 

only to employees requiring such information and not to release or 

disclose it to any other person.  THE CONTRACTOR agrees to take 

appropriate action with respect to its employees to ensure that the 

obligations of non-use and non-disclosure of confidential 

information under this Agreement is fully satisfied.  

9. WARRANTY  

9.1 THE CONTRACTOR represents and warrants that the repair and 

maintenance service / products hereby sold do not violate or 

infringe upon any patent, copy right, trade secret or other property 

right of any other person or other entity.   

10. INDEMNTY: 

10.1. THE CONTRACTOR agrees that it shall keep THE BANK always 

indemnified against all or any loss, damage, costs (including as 

between attorney and client) and all expenses which may arise on 

account of any claim from any third party arising out of any breach 



or claimed breach or the failure of THE CONTRACTOR or any of its 

employees or agents by whatsoever name he/she is called, of the 

above clauses on Security, Confidentiality and/ or Warranty, whether 

the loss, damage, costs or expenses arise directly or indirectly 

from such breach or failure.   

11. BUSINESS TERMINATION: 

11.1 In the event that THE CONTRACTOR shall cease conducting 

business in the normal course or wind up, make a general assignment 

for the benefit of creditors, suffer or permit the appointment of a 

receiver for its business or assets or shall avail itself  of, or 

become  subject to, any proceeding under any Act or statute of  any 

country or  state resulting to insolvency or the  protection of 

rights  of creditors, then (notwithstanding the option of THE BANK 

in clause 1.1 of the Agreement) this Agreement shall stand 

terminated and be of no further force and effect and any property or 

rights of such other party, tangible or intangible, shall forthwith 

be returned to it. 

12. TERMINATION OF THIS AGREEMENT 

12.1 This Agreement may be terminated by either party in any of the 

following circumstances: 

Under the provision of clause 1.1 of this Agreement. 

If THE BANK does not make payments due to THE CONTRACTOR under this 

Agreement in terms of Clauses 2.8 and 2.9 above. 

Under the Provision of clause 4.1 and / or 12.1 of this Agreement. 

If there is unusual delay in carrying out the maintenenace 

If any substandard material is used during the replacement of parts 

and if the quality of work is not up to the satisfactorily level 

expected by the bank. 

13. ARBITRATION: 

13.1 All disputes and differences of any kind whatever arising out 

of or in connection with this Agreement shall be refereed to 

arbitration.  The arbitrator may be appointed by both the parties or 

in case of disagreement both parties may appoint an arbitrator each 

and both the arbitrator together shall appoint a third arbitrator, 

who shall be the Chairman of the Arbitral Tribunal. The decision of 

the arbitrator(s) shall be final.  Such arbitration has to be 



conducted at the office of the Bank and shall be governed by the 

provisions of the Indian Arbitration and Conciliation Act, 1996. 

13.2  The venue of arbitration shall be  BENGALURU 

13.3  The language of the arbitration shall be English 

13.4  Each party will bear the expenses/costs incurred by it in 

appointing the Arbitrator.  However, the cost of appointing the 

third Arbitrator shall be borne equally by both the parties. 

14. GENERAL: 

14.1 No amendment to this Agreement shall be effective unless it is 

in writing and signed by duly authorized representatives of both the 

parties. 

14.2 Each party warrants and guarantees that it has full power and 

authority to enter into and perform this Agreement, and the person 

signing this Agreement on behalf of each has been properly been 

authorized and empowered to enter into this Agreement.  Each party 

further acknowledges and confirms that it has read this agreement, 

understood it and agrees to be bound by it. 

IN WITNESS WHEREOF the parties have executed this agreement on the 

day and date first above written, in the presence of the following 

witnesses: 

Signed, sealed and delivered by                                 

Sri. ………………….. the ………….. 

……………..…………. of THE BANK 

Signed, sealed and delivered by  

Sri. ………………….. the ………….. 

……………………. of THE CONTRACTOR 

Witnesses: 

Name, Address & Signature  

1. ………….                                        2. …………. 
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Date:    Engineer    Bank Official 

_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  
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DECLARATION 

 
I/We   have   inspected   the   site   for   SITC OF AC’S FOR SBI 
____________________________________  BENGALURU. from MANUFACTUERS OR 
DEALERS OF REPUTED/ APPROVED BRANDS of State Bank of India and I/We have 
made me/ us fully acquainted with the local conditions in and around the sites of works and 
Lay out drawings of works, drawings of each items etc. complete. 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates , Form of Agreement, General Specification, 
Approved  manufacturers/  natural  source  of  materials (i.e.  all  parts  of  Technical  bid), 
Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly 
understood all the same and on the basis of the same I/ We have quoted our rates in the 
Schedule of Quantities/BOQ attached with the tender documents. 
We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ 
make as per the tender schedule. 
I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our 
sole responsibility  to  strictly  adhere  to/  meticulously  follow  the  General  Specification, 
Approved manufacturers/ natural source of materials, Technical Specifications of schedule of 
quantities, all drawings of layout and items. 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 
which it shall be deemed that I have carried out any such deviations at my own and I shall be 
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as 
I shall be liable to penalized by the employer as deemed fit and for all such loses made 
thereof, I/ we shall not have any right to arbitrate in any manner. 
I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in 
time and also shall uniformly maintain such progress as may be directed by the employer to 
ensure  completion  of  same  within  the  target  date/  time  as  mentioned  in  the  tender 
document. 
Date: Signature and seal of Contractor/ Tenderer 
Witness: 
 
1. 
 
2. 
NOTE 
 
ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE 
ENTERTAINED AT ANY COST. 

 
 
 


