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STATE BANK OF INDIA 
 

 

E-TENDER DOCUMENT FOR 

 

 

PROPOSED INTERIOR FURNISHING WORKS FOR SBI BRANCH AT  

REWALSAR (H.P.). 

 

(INTERIOR AND FURNISHING WORKS) 

  

TENDER NOTICETHROUGH 

E – TENDERING & REVERSE AUCTION PROCESS 

 

Interior Contractors who are on the panel of  

SBI, Chandigarh Circle, (LHO)  

in the Appropriate category are only eligible  

(Contractors should submit proof of the same) 

 

TECHNICAL BID 

Lastdateforsubmissionof e-tender: 5/12/24 by 12.30PM 
 

 

 

The Regional Manager, 

State Bank of India,  

RBO -3, SAULIKHAD 

MANDI (HP) 

NAMEOFWORK: SBI INVITES - TENDER FOR PROPOSED INTERIOR AND FURNISHING 

WORKS FOR SBI BRANCH AT REWALSAR(H.P.).  
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1 Name of the work E-Tender Notice for Proposed Interiors for State Bank of India 

Branch Office at  

REWALSAR (H.P.).  

2 Estimated cost Rs. 10,18,800 /- + plus GST 

3 Cost of Tender Documents NIL 

4 Quantum of Earnest 

Money Deposit (EMD) 

Rs.20,,500/-Drafts/BCs shall be in favor of “State Bank of India,” 

Payable at MANDI. 

5 Date and Time where 

tender forms are available 

From 19/11/24 till 5/12/24upto 12:30 pm  

at Error! Hyperlink reference not valid. 
SBI in the News procurement –news and  
https://www.tenderwizard.com/SBI TENDER 
 

6 Last date and time of 

submission of online 

Tender 

5/12/24 upto 12:30 PM 

7 Place, date & time for 

submission of e- tender 

Contact person /telephone 

no / email address. 

a) On line submission of e-Tender (Including Technical Bid 

and Price Bid) up to 5/12/24 upto 12:30PM 

athttps://www.tenderwizard.com/SBIETENDER 

b) EMD submission Address: 
The Regional Manager,                                                                                         
Regional Business Office – 3, SAULIKHAD 

MANDI, 

Contact:Officer –7807255478 

8 Date, Time and Place of 

opening of e-Tender 

5/12/24 at 12:30PM 
The Regional Manager,     Regional Business Office – 3,  

SAULIKHAD 
MANDI, 

Contact:Officer – 7807255478 

9 Quantum of Security 

Deposit(percentage) 

1. Initial Security Deposit (ISD) – 1% of the Tender value  

2. Retention Money- 5% of the running bills and Total deduction 

of 5% of value of work including EMD, ISD. 

10 Terms of payment of Bills, 

if any (specify the mini-

mum value of work 

forpaymentof runningac- 
count bills) 

Minimumvalue ofRunningbillvalue - 05 Lakhs andabove 

11 Stipulatedtime 
forcompletion of the   
Work/supply. 

30 Days from the date of the work order issued to the contractor 

13 (Penalty clause)    
Liquidated Damages 

@ 0.5% of the value of work per week of delay subject to a 

maximum penalty of 5%of the value of work would be strictly 

imposed. 
 

14 Validity period of the            
tender. 

Three (3) Months 

15 Defect Liability Period Twelve (12) Months 

https://www.tenderwizard.com/SBI
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16 Eligible Taxes B) Income Tax & GST IT will be deducted at source as per 

Govt. Guidelines. 

C) Reimbursement of GST will be made only on 

submission of proper GST invoice as per applicable GST 

provision. The con-tractor should comply with the 

following; 

1. Contractor should have GST Registration Number 
2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

3. IncaseofCorrectioninthebillsafterscrutiny,contractorshould

submit fresh bills for payment 

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 

GST paid to the contractor 

5. The GST Number of State Bank of  India are 
02 AAACS8577K 1Z1 
 

17 Electronic Payment Payment shall be made by way of Electronic fund transfer and the 

bill will be paid by the Branch. Firm should furnish details of 

the bank, a/c no, IFSC code 

 

18 Agency for arranging on-

line 

bidding 

M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, 
Bangalore – 560079, Karnataka. 
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 / 
9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 
1.Mr. Pravesh 
No.: +91 9044314492 
 e-Mail: praveshmani.t@antaressystems.com 
2.Mr. Kushal Bose  
Mobile No.: +91 9674758719  

1. e-Mail: kushal.b@antaressystems.com 
2.  

19 Any additional 

Information 

The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding 

GST),wastages,Octroi,machinery,temporaryworkssuchasscaffol

ding,cleaning,overheads,profit,statutoryexpenses, incidental 

charges and all related expenses to complete the work. 

 

20 EVALUATION 

OFPRICEBIDSANDF

INALIZATION 

1. Only those Bidders who qualify in Technical evaluation 

would be shortlisted and the online price bids submitted by 

the bidders will be opened. However these Indicative Price 

Bids would remain undisclosed to the Bidders. 

2. The start Price for the E-Reverse Auction will be either the 

Estimated Amount or the Lowest Indicative Online Price Bid 

submitted by the Bidder, whichever is lower. 

3. The L1 Bidder will be selected on the basis of net total of 

theprice evaluation as quoted in the E-Reverse Auction. 

a. If the final L1 bid is unreasonably low i.e. L1 bid is 

less by 7.5% or more of the Estimated Cost, the 

mailto:kushal.b@antaressystems.com
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contractor shall submit additional Security Deposit in 

the form of PBG/DD for an amount equal to difference 

in the 92.5 % of the estimated cost vis-a-vis final 

tender amount quoted by the L1 contractor. PBG/DD 

to be submitted within 7 days from issue of letter from 

Bank.  

4. If the L1 bidder refuses to give the PBG, then the EMDwill 

be forfeited and the tender will be re-invited. The L1 

bidderwill notbeallowed to 

participateintheretenderingprocess. 

 
 

1. Scanned copy of EMD must be uploaded and the same needs to be submitted at 

given address within due date of tender. 

2. Firm can visit the website (https://www.tenderwizard.com/SBIETENDER) till last 

date of submission for changes. Corrigendum if any will be published 

onlyinhttps://www.tenderwizard.com/SBIETENDER 

3. L-1 Tenderer signed copy of entire tender document should be submitted within 3 

days from date of tender opening. 

 

 
REGIONAL MANAGER, 

STATE BANK OF INDIA 

https://etender.sbi/
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INSTRUCTIONSTOTENDERERS 
 

1. Online,E-tendersareinvitedfor PROPOSEDINTERIORAND FURNISHINGWORKSFOR SBI AT 

REWALSAR (HP). 

 

1. Submission of BIDs/Tender Documents: Tenders should be submitted online in the 

websitehttps://www.tenderwizard.com/SBIETENDER. In addition, scanned copy of the 

declaration given in the tender to be signedwith seal and scanned proof of 

dealership/empanelment letter certificate should be submitted on-line with our service provider on 

the website at:https://www.tenderwizard.com/SBIETENDER.  
 

2. Contractors should submit/send EMD physically within due date of thetender at the office 

address mentioned the in NIT document. The tender will be rejected if thetendererfailsto 

submittheEMD. 

 

3. Contract documents consist of detailed plans, technical specification, schedule of quantities ofthe 

various classes of work to be done, and theset of ‘conditions of contract’ to be compiledwith by 

the person whose tender may be accepted. The documents are available in the 

websitehttps://www.tenderwizard.com/SBIETENDER 
 

4. Tenders should be submitted online (As mentioned inNIT). 

 
5. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 

Cheque payable at MANDI and drawn in favor of State Bank of India, otherwisethe 

tenderisliableforrejection. 

 

6. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be2% 

of the accepted value of the tender, by means of D.D. in favor of State Bank of India, Mandi. The 

Initial security deposit is to be paid by the Contractor to Bank with technical bid. No interest is 

allowed on the above said securitydeposit(EMD,ISD) 

 

7. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of 

therunning bill shall be recovered as retention money, till the total retention amount including 

theEMDandISDamountsalreadywiththeBankbecome5%ofthevalueofthecontractamount. 

Thisamountiscalled asTotalSecurityDeposit,whichconsists ofthreecomponents 

 

a) EMD - Earnest MoneyDeposit. 

b) ISD –InitialSecurityDeposits. 

c) RM-RetentionMoney. 

 

The total security deposit will be kept with the Bank. And total security deposit may be 

refundedafter the end of defects liability period (one year), provided he has satisfactorily carried 

out allthe works and attended to rectification of all defects in accordance with the conditions of 

thecontract. In case of failure on the part to do so, the cost of rectifying the defects through 

anyother agencyshall be deducted fromthe amount of securitydeposit due to thecontractor. 
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8. Completion ofwork: 

i) The workshallbeconsideredas completeonlywhen the certificateof virtual 

completionisissuedbythe architects/Bank. 

ii) Thedefectsliabilityperiod'asprescribedinthecontractshallcommenceonlyfromdateofsuch 

virtualcompletion. 

iii) Any defect that may appearwithin the defectsliability period shallberectified by the con-

tractorwithin reasonabletimeon receipt of necessaryinstructions fromBank tothat effect. 

 

9. The acceptance of a tender will rest with the Competent Authority, who does not bind himself 

toaccept the lowest tender and reserves to himself the authority to reject any or all the 

tendersreceived, without assigning any reasons. All tenders in which any of the prescribed 

conditions arenotfulfilledor are incomplete in anyrespect are liable to berejected. 

 

10. All compensation or other sums of money payable by the Contractor to Clients under the termsof 

this contract may be deducted from the security deposit, or from any sum that may be or 

maybecome due to the Contractor on any account whatsoever and in the event of the Security 

Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of 

beingaskedtodo makegood in byDDanysum whichhavebeen deducted fromhissecuritydeposit. 

 

11. Tender containing any condition leading to unknown / indefinite liability, are liable to be 

summarilyrejected. 

 

12. Canvassing in connection with tenders is strictly prohibited and the tenderssubmitted by the con-

tractorswho resort to canvassingwillbeliabletorejection. 

 

13. Thetenderershouldquotetheir(own)ratesfor undertakingthework. 

 

14. GSTasapplicablewillbereimbursed byBankasspecifiedin NIT. 

 

15. AlltaxesotherthanGST,otherstatutoryobligationinrespectofthiscontract,asapplicable,shall be 

payable by contractor including transportation and TA / DA of the workers at site 

andtheBankwillnot entertain anyclaimwhatsoeverin this respect 

 

16. I.T.will berecovered asperGovernmentRules 

 

17. Time is the essence of the contract. The work should be completed on time as mentioned in 

theNIT.The successfulContractorwillhavetogive CPM/PERTchartof variousactivitiesofworks to 

be done so that the work gets completed within the stipulated time. The chart shall 

besubmittedwithin 7 daysfrom the date ofacceptanceof the tender. 

 

18. Tenders for works shall remain open for acceptance for a period of 90 daysfrom the last date 

oftenders. If the tenderer withdraws his tender before the expiry of the said period or makes 

anymodifications in terms and condition of the tender which are not acceptable to the Bank, then 

thebank without prejudice to anyotherright or remedyis at libertyto forfeittheearnest money. 

 

19. The successful tenderer, after the work is awarded, he will have to enter into an agreement 

withthe competent authorityof thebank. 

 

20. Thetenderermustco-ordinatewiththeotheragenciessuchasInterior/Furnishing/Electric-

al/IT/Fire/ACetc. 
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21. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations/ restrictions ifanyand otherinformation required for theproperexecution ofthework. 

 

22. The work may be carried out on any floor level as per site condition. Please note that 

materialsand machines are required to be carried on head load and the same must be accounted in 

thecosting.Please notethat no separate cost shallbeallowed for headload. 

 

23. The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment / execution of work. Bank reserves the right to 

omit /delete any item(s) of work from the schedule at the time of allotment / before. Contractors 

will bepaid fortheactual workdone atthesitedulyverified bytheconcerned officialofthebank. 

 

24. Theunitpriceshallbedeemedtobefixedprice. In case ofextraitems,arecordoflabourcharges paid 

shall be maintained and shall be presented regularly to the Employer’s for checking. The 

settlement willbe made based on figures arrived at jointly and taking unit price givenin the 

contract assigned to the successful Tenderer. In case of extra items where similar or com-

parableitems arequotedin the tender,extraratesshall be basedon tenderrates. 

 

25. If the rate quoted by the contractor for any item / items are not workable or abnormally 

lowerthan the market rate, the bank may demand Bank guarantee from the contractor for 

satisfactorycompletion of these work. The bank guarantee amount will be not less than 50% of 

the estimated amount of the items for which the rates are not workable or abnormally low. This 

bankguarantee will be released after completion of these works (unworkable and abnormally 

lowrateditems) to the satisfaction of the bank. 

 

26. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance 

cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days 

fromthe acceptanceofwork order. 

 

27. The work must be started within immediately from the date of receipt of work order/ mark out 

atsite; whichever is later. In case of work not being started within this stipulated period, the 

bankreservesthe right to cancel the workorder dulyforfeitingtheEarnest moneydeposit 

 

28. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable 

tobe cancelled, if either the contractor or any of his employees is any time to be such a person 

whohad not obtained the permission of Bank as aforesaid before submission of the tender or 

engagementin the contractor’s service. 

 

29. Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-

foreuseof the same in the work’ 

 

30. Bank has the right to offer the contractor to modify the old material wherever/ whenever 

necessaryinsteadof new supplies 

 

31. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as 

scaffolding, cleaning, overheads,profit, statutory expenses, incidental charges andall related 

expensestocomplete the work 
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32. Thetendersshallsummarilyhaverejected,ifanyoneoftheabovesaidrequirementshasnotbeencomplied 

with. 

33. TheBankwillnotbeboundtoacceptthelowesttenderandreservestherighttoacceptorrejectanyorall 

thetenders without assigninganyreason whatsoever 

34. The contractor should fulfill the labour regulation guidelines stipulated by the governments 

35. Noadvance paymentin anyformwillbegrantedfor theworksproposed 

36. Periodoftakingupthefinalbillwillbeonemonthfrom/aftersatisfactoryvirtualcompletionorthedate of 

submission ofthefinal bill whichever is later. 

37. Contractor is advised not to engage child labour during the contract period 

38. The SBI reserves the right to cancel or postpone the tendersat any stage without assigning 

anyreason. 

39. Firmshouldbevisitthewebsite till lastdateofsubmissionfor changes/corrigendumif any 

40. Tender documents found partly or fully modified / altered/ corrected etc. shall stand 

summarilyrejected 

41. The make of materials should be chosen strictly from the approved makes as given in 

thetender.Usingofthemultibrands isnot permissible.Singlebrand shouldbeusedforentire project. 

42. ANYCLARIFCATIONSSOUGHTAFTEROPENINGOFTHETENDERSWILLNOTBEENTER

TAINEDAT ANY COST. 

 

 
 

REGIONAL MANAGER, 

STATE BANK OF INDIA 
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The Regional Manager,

FORM OFSUBMISSION OFTENDER 

(To befilledbythetenderer) 

State Bank of India,  

RBO-3, SAULIKHAD 

MANDI , 

DearSir/s, 

 

REF:PROPOSEDINTERIORANDFURNISHINGWORKSFOR SBI AT REWALSAR. 

 

 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 

NoticeInviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule 

of approximate quantities and rates, Form of Agreement, General Specification, Approved 

manufacturers/natural source of materials Technical Specifications of schedule of quantities, and 

clearly understoodall the same and on the basis of the same I/ We have quoted our rates in the 

Schedule of Quantities(i.e. BOQ)attached withthetenderdocuments. 

 

I / We do here by undertaken to execute and complete the whole or part of the work (as desired 

byyou)attherespective rates quoted. 

 

I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demanddraft drawn in 

favor of SBI, MANDI; along with this tender for due execution of the work at my/our tenderedrates. 

 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit 

thedeclaration on requisite non-judicial stamp papers as and when required and execute the contract 

ac-cording to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / 

ourselves to forfeittheaforesaid deposit. 

 

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR 

andThird party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all 

otherinstructionsas given in TENDER DOCUMENT. 

 

I / We further agree to complete the work included in the said schedule of quantities as mentioned 

inNIT from the date of the work orderissuedto commencethesame. 

 

Date of commencement shall be either one week from the date of work order issued to the 

contractororthe date on whichmark out of workat sitehasbeengivento contractor; whicheverislater. 

 

I/We agreenot toemploysub-contractorsother thanthose thatmaybeapproved byEmployer. 

 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on 

suchitems for whom same is to be levied by/ for the government, and the rates quoted by me / us are 

inclusive ofall thesame. 

 
YoursFaithfully, 
Contractor’sSignature  

 

1. 
SignatureofWitness: 

Name:    2. 

Address:    3. 
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GENERAL NOTES 

 

1. PROCEDUREOFFILLINGANDSUBMISSIONOFTENDER 

a) Submission of BIDs/Tender Documents: Tenders shouldbe submitted online in the 

websitehttps://www.tenderwizard.com/SBIETENDER. In addition, scanned copy of the 

declaration to be signed with seal andscanned proof of valid dealership certificate should be 

submitted online with our service provideronthe 

websiteat:https://www.tenderwizard.com/SBIETENDER. 

 

b) In the event of the tender being submitted by a firm, it must be signed by a member or 

membersof the firm having legal authority to do so, and if called for, the legal documents in 

support thereof must be produced for inspection and the same in the case of the firm carried out 

by onemember of a joint family. It must disclose that the firm is duly registered under the India 

Partner-ship Act. Any tender signed by a member not holding a power of attorney shall be treated 

asinvalid. 

 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period 

ofthree months from the last date of receipt of tenders. Thetendersmust be unconditional. 

Conditional tendersmaybesummarilyrejected. 

 

2. RATESTOINCLUDE: 

While quoting their rates the tenderer should include the following if otherwise not stated herein be-

fore. 

a) Necessary costof taking samples of materials supplied by them for thework, testing of 

thesameatGovt.’s/approvedlaboratoryincludingtransportation,costofthesamples,asandwhenrequi

red. 

b) Submission of test reportsof othermaterials asmaybe specifiedbyBank’s Engineer. 

 

3. STORAGEOFMATERIALS: 

The contractor shall not store their materials and debris within the premises other than the work 

sitehandedover to him. 

 

4 LABOURHUTMENT: 

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his 

ownexpenseand responsibility(outside the Bank premises). 

 

5. IDLE LABOUR: 

In case the work is held up for any site conditions not attributable to the contractors or for any 

decisions instructions / want of details from Employer or for any of the conditions, the contractor 

shall beallowed reasonable extension of time by the employer but any claim for idle labour shall not 

be entertainedbythe employer.Contractor’s quotedrates should includeforallsuch contingencies. 

 

6. The contractor shall engage one competent person at site who shall take the instructions from 

theEmployer. Thework should not sufferdue to lackof supervision, manpowerand materials.  

 

7. The Contractor is required to co-ordinate his works along with other agencies working at site. 

Hehas to reimburse any of the damage made by him or any of his representatives for any of the 

otheragencyor ownerat site. 
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8. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 

partition,Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling 

shall notbe paid extra. 

 

9. The contractor is required to fabricate a sample where required, or any item so installed for 

approval. Any changes made by the Architect/Employer, in the sample to the specifications as 

mentioned in the tender,shallnot be deducted or paidextra. 

 

10. All measurements given in the schedule hereunder are for the purpose of tender only. 

Paymentwill be madeon actual measurement of the workdone 

 

11. Allmeasurementsshallbeasper relevantI.S. standards 
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GENERALCONDITIONS OFCONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities 

andin the specifications and conditions laid down hereinafter and, in the drawings, the work shall be 

carried out asper standard specifications and underthe direction ofEmployer. 

 

1. INTERPRETATION 

In constructing these conditions, the specifications, the schedule of quantities, tender and 

agreement,the following words shall have the meaning herein assigned to them except where the 

subject or con-textotherwise requires. 

 

a) Employer: The termemployer shall denote SBI (State Bank of India having at REGION-3, 

MANDI)and anyof its employees representativeauthorized on their behalf. 

 

b) Architects / Consultants: The term Architects shall mean the Architects appointed by 

theemployer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to 

decidewhetherto appoint Architector not and to changethe Architectat anystageofwork. 

 

c) Contractor:Thetermcontractorshallmean (Nameandaddressofthecon-

tractor)and his /theirheirs, legalrepresentatives,assigns&successors. 

 

d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, 

atSBI Branchincluding any building and erection thereon, allotted by the employer for the 

contractors use. 

 

e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified 

inwritingto the Architectsand theContractor, to bepositioned at siteto supervise thework. 

 

f) Drawings: The work is to be carried out in accordance with drawings, specifications, 

theschedule of quantities and any further drawings which may be supplied or any other 

instruction,which maybe givenbythe Employer orArchitects duringtheexecution ofthework. 

 

All drawings relating to work given to the contractor together with a copy of schedule of 

quantitiesare to be kept at site and the Employer / Architects shall be given access to such drawings 

or scheduleof quantitieswherever necessary. 

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or 

dimensional sketches therefore and have it confirmed by the Employer as case may be prior to 

takingupsuch work. 

The contractor shall ask in writing for all clarifications on matters occurring anywhere in 

drawings,specifications and schedule of quantities or to additional instructions at least 10 days ahead 

from thetime when it is required for implementation so that the Employer may be able to give 

decision there-on. 

 “The Works” shall mean thework or works tobe executed or doneunderthis contract. 

 

 “ActofInsolvency”shallmeananyactassuchasdefinedbythePresidencyMAINsInsolvencyActor in 

Provincial Insolvencyact or anyamendingstatus. 
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 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming 

partofthis contract. 

 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

acceptedquoted ratesof the contractor. 

 

 “Contract” shall mean the Articles of Agreement, the general conditions special conditions, 

theappendix,thescheduleofquantities,specificationsanddrawingsattached hereto anddulysigned. 

 

 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or 

deductions therefromas maybemadeunder theprovisions hereafter contained. 

 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters 

sent(unless delivered personally or otherwise provided to have been received) by registered post to 

thelast known private or business address or registered office of the addressee and shall be deemed 

tohavebeen received when intheordinarycourseofpost itwouldhave been delivered. 

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 

deductedfrom the total of the items if the Tender any sum, either as a percentage or otherwise, 

then the netprice of any item in the tender shall be the sum arrived at by adding to or deducting 

from the actual figure appearing in the tender as the price of that item a similar percentage or 

proportionatesum. Providing always that in determining the percentage or proportion of the sum 

so added ordeducted by the contractor, the total amount of any Prime Cost items and provisional 

sums ofmoney shall be deducted from the total amount of the Tender. The expression ‘net rates’ 

or ‘netprices’ when used with reference to the contract or account shall be hold to mean rates or 

prices soarrivedat. 

 

 ‘VirtualCompletion’shallmeanthepremise isin theopinionoftheEmployerfitforoccupation. 

 

 Words importing persons include firms and corporations. Words importing the singular only, 

alsoincludethepluraland vice versa where the Contextrequires. 

 

2. SCOPEOFWORK/CONTRACT 

 

The Brief Scope of work involves the 
following.1. Interior&Furnishing Works. 

2. False Ceiling 

3. Wall paneling and glass works 

 

The Contractor shall carry out and complete the said work in every respect in accordance with 

thisContract and with the directions of and to the satisfaction of the Employer. The Architect with 

approval of Employer or Employer issue further drawings and/or written instructions, detailed 

directionsandexplanations whichhereaftercollectivelyreferred toas‘Instructions’ inregard to: 

 Thevariationormodificationofthedesignqualityorquantityofworksortheadditionoromission 

orsubstitutionof anywork. 

 Anydiscrepancyinthedrawingsorbetweenthescheduleofquantitiesand/ordrawingsand 

/orspecification. 

 Theremovalfromthesiteofanydefectivematerialbroughtthereonbythecontractorandthesubstituti

on of anyothermaterialthereof. 

 The demolition removaland / or re-execution of anyworkexecuted bythecontractor/s. 
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 The dismissal from the workof anypersons employed there upon. 

 The openingup forinspection of anyworkcovered up. 

 Therectificationandmakinggoodofanydefectsunderclauseshereinaftermentionedandthosearisin

gduringthemaintenanceperiod (DefectLiabilityPeriod). 

 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, directions 

andexplanations given to the contractor’s or his representative upon the works by the Employer’s or 

hisagent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s 

withinseven days. No works, for which rates are not specifically mentioned in the priced schedule of 

quantities, shall be taken up without written permission of the Employer. The employer as provided 

inclause “variation”shall fixrates of items notmentioned in the priced schedule ofquantities. 

Regarding all factory-made products for which ISI marked products are available, only 

productsbearingISImarkingshall be used in the work. 

 

3. TENDERER SHALLVISIT THE SITE 

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 

sitecondition,natureandrequirementsoftheworks,facilitiesoftransportconditions,effectivelabourand 

materials, access and storage for materials and removal of rubbish. The tenderer shall provide intheir 

tender for cost of carriage, freight and other charges as also for any special difficulties and including 

police restriction for transport etc., for proper execution of work as indicated in the drawings.The 

successful tenderer will not be entitled to any claim of compensation for difficulties faced 

orlossesincurredonaccount of anysitecondition.Work to bedone in phase manner. 

 

4. TENDERS 

The Employerreserves the right to rejectthelowest or anytender. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 

drawnto the fact that the rates for each and every item should be correct, workable and self-

supporting. Ifcalled upon by the Employer/Architects detailed analysis of any or all the rates shall be 

submitted.TheEmployer/Architectsshallnotbeboundtorecognizethecontractor’sanalysis. 

The works will be paid for as “measured work” on the basis of actual work done and not as 

“lumpsum”contract, unless otherwise specified. 

All items of work described in the schedule of quantities are to be deemed and paid as 

completeworks in all respects and details including preparatory and finishing works involved, 

directly relatedto and reasonably detectable from the drawings, specifications and schedule of 

quantities and no further extra charges will be allowed in this connection. In the case of lump-sum 

charges in the tender inrespect of any items of work will be made for the actual work done on the 

basis of lump sum chargesaswillbeassessedtobepayablebytheEmployer/ Architects. 

The employer has power to add, omit from any work as shown in drawings or described in 

specificationsorincludeinscheduleofquantitiesandintimatethesameinwritingbutnoaddition,omissionor 

variation shall be made by the contractor without authorization from the Employer. No 

variationshallvitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of 

threemonthsfromthedate of openingof the tender. 

 

5. AGREEMENT 

The successful contractor will be required to sign agreement in accordance with the draft 

agreementenclosed and the schedule conditions. The contractor shall pay for all stamps and legal 

expenses, 

incidentalthereto.Howeverthewrittenacceptancebytheemployerofatenderwillconstituteabinding 

contract between the employer and the person so tendering such formal agreement is 

subsequentlyexecuted. 
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6. AUTHORITIES,NOTICES,PATENTRIGHTSANDROYALTIES: 

ThecontractorshallconformtotheprovisionsofanyActsoftheLegislaturerelatingtothework,and to the 

Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / 

or authorities with whose systems the structures were proposed to have connection andshall before 

making any variations from the drawings or specifications that may be associated to soconform, give 

the Employer / Architects written notices specifying the variations proposed to bemade and reasons 

for making them and apply for instruction thereon. The Employer / Architects onreceiptof such 

intimation shall give a decision within areasonable time. 

 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-

laws to be given to any authority, and to pay to such authority or to any public officer all fees 

thatmay be properly chargeable in respect of the work and lodge the receipts with the Employer 

TheContractor shall identify the Employer against all claims in respect of patent rights, designs, 

trade-marks or name or the protected rights in respect of any constructional plant, machine, work or 

material used for or in connection with the works or temporary works and from and against all 

claims,demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or 

in relation thereto. The Contractor shall defend all actions arising from such claims, unless he has in-

formed the Employer/ Architects, before any such infringement and received their permission to 

proceed and shall himself pay all royalties, license fees, damages, coat and charges of all and every 

sortthat maybe legallyincurredinrespect thereof. 

 

7. TAXESANDDUTIES 

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties royal-

ties,cess,localchargesifapplicable.Noextraclaimonthisaccountwillinanycasebeentertained. 

 

8. NOTICESANDSTATUTORY REGULATIONS: 

ThecontractorshallgiveallnoticesandpayallfeesandshallcomplyallActsandRegulationsforthesuccessful

completion of the contractworks. 

The whole of the work is to be complied with as per the requirements and bylaws of the relevant 

statutoryauthoritiesincludingcontract labor(Regulation and Abolition) Act1970. 

 

9. QUANTITYOFWORKTOBE EXECUTED 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 

accordance with the Standard Procedure shall be considered to be approximate and no liability shall 

attachto the employer for any error may be discovered therein. The Employer reserves the right to 

executeonlya part or the wholeoranyexcess thereof without assigninganyreason therefore. 

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 

sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or 

theSchedule of Rates and Prices, which rates and prices shall cover all things necessary for the 

completionof the works. 

 

10. OTHERPERSONSENGAGEDBYTHEEMPLOYER 

The Employer reserves the right to executeany part of the work included inthis contract or anywork, 

which is not included in this contract by the other Agency, or persons and contractor shall al-low all 

reasonable facilities and use of his scaffoldings for the execution of such work. The 

maincontractorshall extend all cooperation in his regard. 
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11. TenderershoulddepositEMDasmentionedintheNIT. 

 

12. CONTRACTOR TO PROVIDEEVERYTHINGNECESSARY 

The Contractor shall provide everything necessary for the proper execution of the work according 

tothe intent and meaning of the drawings, schedule of quantities and specifications taken 

togetherwhether the same may or may not be particularly shown or described therein provide that the 

samecan reasonably be inferred there from and if the contractor finds any discrepancies therein he 

shallimmediately and in writing , refer the same to the Employer / Architects whose decision shall be 

finalandbinding. 

13. TIMEOFCOMPLETION,EXTENSIONOFTIME&PROGRESSCHART 

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in 

theAppendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with 

tocomplete the same. On or before the ‘Day of Completion’ stated in the Appendix subject 

nevertheless the provision forthe extension of time hereinafter contained. 

If intheopinionofthe Employer/Architecttheworksbe delayed: 

a) Byforcemajoror 

b) Byreasonofanyexceptionallyinclementweatheror 

c) Byreasonofproceedingstakenorthreatenedbyordisputewithadjoiningorneighboringownersofpublic 

authorities arising, thanthroughtheContractor’s won defaultor 

d) BytheworksordelaysofthecontractorstradesmenengagedornominatedbytheEmployer/Architectand 

notreferred in theScheduleofQuantitiesand /or specifications or 

e) ByreasonofFurnishing,commotion,localcombinationofworkmenorstrikeorlock-

outeffectinganyofthe buildings traders or 

f) In consequence of the Contractor not having in due time, necessary instructions from the 

Employerfor which he shall have specifically applied in writing ahead of time, giving reasonable 

time to pre-pare such instructions, the employer shall make a fair and reasonable extension of time 

for completion of the Contractworks 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 

thereofto the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent 

delayand shall do all they may reasonably be required, to the satisfaction of the employer to proceed 

withthework. 

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-

gram for carrying out the work stage in the stipulated time for the approval of Architect / 

Employerand follow strictly the approved time schedule incorporating charges if any, to ensure the 

completionof the work in stipulated time. A graph or chart on individual work shall be maintained 

showing theproportionate progress of work week by week a weekly progress report stating the 

number of skilledand un skilled laborers employed on the work, working hours done, place, type, and 

quantity of workdoneduringtheperiod. 

The Contractor must inform the employer within 10 days in advance of all drawings and detailed 

required by him from time to time. The Contractor shall adhere to the approved program and 

arrangeforthematerials and labouretc.accordingly. 

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, 

theArchitect / Employer may take suitable action and deemed fit without prejudice to any terms 

andconditionsof the contract 

 

14. LIQUIDATEDDAMAGES 

Should the work be not completed to the satisfaction of the Employer /Architects within the 

stipulatedperiod,thecontractorshallbeboundtopaytotheEmployerasumcalculatedasgivenbelowby way 

of liquidated damages and not as penalty during which the work remains un-commenced 

orunfinishedaftertheexpiryofthe completion date. 

If the contractor fails to complete the work by the Scheduled date of completion or within any 

sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for 

eachweek beyond the date that the work remains incomplete subject to maximum of 5%of the 

contractvalue 
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15. MATERIALS,WORKMANSHIP, SAMPLES,TESTINGOFMATERIALS. 

All the works specified and provided for in the specifications or which may be required to be done 

inorder to perform and complete any part thereof shall be executed in the best and most 

workmanlikemanner with materials of the best and approved quality of the respective kinds in 

accordance with theparticulars contained in and implied by the specifications and as represented by 

the drawings or ac-cording to such other additional particulars,and instructions as may fromtime to 

time be given bytheEmployer /Architects duringtheexecutionofthework and tohisentire satisfaction. 

 

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer 

/Architects, the contractor shall have to carry out tests on materials and workmanship in approved 

materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove 

thatthe materials etc., under test conform to the relevant I.S Standards or as specified in the 

specifications. The necessary charges, transporting, testing etc., shall have to be borne by the 

contractor. Noextrapayment on thisaccount should inanycasebeentertained. 

 

All the materials (except where otherwise described) stores and equipment required for the full 

performance of the work under the contract must be provided through normal channels and must 

includecharges for import duties, and other charges and must be the best of their kind available and 

the con-tractors must be entirely responsible for the proper and efficient carrying out of the work. 

The workmust be done in the best workmanlike manner. Samples of all materials to be used must 

be submitted to the Employer when so directed by the Engineer and written approval from 

Employermustbeobtainpriortoplacementoforder. 

Any damage (during the work) to any part of the work or to the premises for any reasons due to 

rain,storm or neglect of contractor shall be rectified by the contractor in an approved manner at no 

extracost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 

contractorshall take all precautions necessary for the protection of work and at his own expenses 

shall makegood anydamagearising from anyofthesecauses. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply 

alltemporary doors, protection to windows, and any other requisite protection for the execution of 

thework whether by himself or special tradesmen or sub-contractor and any damage caused must 

bemade good bythecontractorathisownexpenses. 

Contractor should take all precaution to safeguard the flooring and if any damages to the 

flooringshould be rectifiedbythecontractor in the same qualityathisowncost. 

 

16. REMOVALOF IMPROPER WORK 

The Employer shall during the progress of the work have power to order in writing from time to 

timethe removal from the work within such reasonable time or times as may be specified in the order 

ofany materials which in the opinion of the Employer / Architects are not in accordance with 

specification or instructions, the substitution or proper re-execution of any work executed with 

materials orworkmanship not in accordance with the drawings and specifications or instructions. In 

case the con-tractor refuses to comply with the order the Employer shall have the power to employ 

and pay 

otheragenciestocarryouttheworkandallexpensesconsequentthereonorincidentaltheretoascertified by 

the Employer / Architects shall be borne by the contractor or may be deducted from any moneydue to 

or that may become due to the contractor. No certificate, shall relieve the contractor from 

hisliabilityin respect of unsound work orbad materials. 
 

17. SITEENGINEER 

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 

Employer. The duties of theEmployerrepresentativeare to watchand supervise the works and to 

testany materials to be used of workmanship employed in connection with the works. He shall have 

noauthority either to relieve the Contractor of any of his duties or obligations under the Contract, or 
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except those expressly provided hereunder, to order any work involving delay or any extra payment 

bythe Employer or anyvariation of or in the works. 

The contractor shall afford the Employer’s representative every facility and assistance for 

examiningthe works and materials and checking the measuring time and materials. Neither the 

Employer’s representative nor any assistant to the Architect shall have power to revoke, alter enlarge 

or relax therequirements of this Contract, or to Sanction any day-work, additions, alterations, 

deviations oromissions unless such 

anauthoritymaybespeciallyconferredbyawrittenorderoftheEmployer. 

The Employer’s Representative shall have to give notice to the Contractor or his foremen about 

thenon-approval of any work or materials and such works shall be suspended or the use of such 

materialshould be discontinued until the decision of the employer/Architect is obtained, the work will 

fromtime to time be examined by the Architect or the Employer’s representative but such 

examinationsshall not in any way exonerate the Contractor from the obligation to remedy defects 

which may 

befoundtoexistatanystageoftheworkofafterthesameiscompleted.Subjecttothelimitationsofthiscause, 

theContractorshalltakeinstruction from theArchitect /Employer. 

 

18. CONTRACTOR’SEMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work who 

shallbe available (by turn) throughout the working hours to receive and comply with instructions of 

theEmployer / Architects. The contractor shall engage at least one experienced Engineer as site-in-

charge for execution of the work. The contractor shall employ in connection with the work 

personshavingtheappropriateskillorabilityto perform their job efficiently. 

The contractor shall not employ labour below the age of sixteen years and who is not an Indian 

National. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly 

orpartly under the direct order or control of the Employer or his representative shall be deemed to be 

apersonemployedbythecontractor. 

 

LOCALLAWS, ACTS,REGULATIONS 

The contractor should abide by the central labour regulation and also shall strictly adhere to all 

prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other 

safety regulations. The agency shall comply with the provision of all labour legislation including the 

latest requirements of all the acts, laws, any other regulations that are applicable to the execution of 

thetests. 

 Minimumwagesact,1948(Amended) 

 Paymentof wages act,1936(Amended) 

 Workmen’scompensation act1923 (Amended) 

 ContractlabourRegulationandAbolitionact1970andCentral rules1971(Amended) 

 ChiefLabourCommissioner(C),Ministry ofLabour&Employmentvide 

GazettenotificationNo.F.No.1/13(3)/2017-LS-IIdated 20th April 2017 on minimum wages 

 Apprenticeact1961(Amended) 

 Industrialemployment(Standingorder)Act1946(Amended) 

 Personalinjuries(compensationinsurance)Act1963andothermodifications 

 Employees’ProvidentFundandMiscellaneousProvisionsAct1952andamendmentthereof 

 Shop and Establishment Act 

 Employer’s LiabilityAct. 

 AnyotherActorenactmentthereofandrulesframed thereunder fromtime to time. 

 

The contractor shall keep the Employer saved harmless an indemnified against claims if any of 

theworkmen and all costs and expenses as may be incurred by the Employer in connection with 

anyclaimthatmaybemadebyanyworkmen. 
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The contractor shall comply at his own cost with the order for requirement of any Health Officer 

ofthe State or any local authority or of the Employer regarding the maintenance of proper 

environmental sanitation of the area where the contractor’s laborers are housed or accommodated, for 

the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The 

contractorshall provide, maintain and keep in good sanitary condition adequate sanitary 

accommodation andprovide facilities for pure drinking water at all times for the use of men engaged 

on the works andshall remove and clear away the same on completion of the works. Adequate 

precautions shall betaken by the contractor to prevent nuisance of any kind on the works or the lands 

adjoining the same.The contractor shall arrange to provide first aid treatment to the laborers engaged 

on the works. Heshall within 24 hours of the occurrence of any accident at or about the site or in 

connection with execution of the works report such accident to the Employer and also to the 

competent Authority wheresuchreportisrequired bylaw. 

 

19. DISMISSALOFWORKMEN 

The contractor shall on the request of the Employer immediately dismiss from works any person 

employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 

maymisconduct him. Such discharges shall not be the basis of any claim for compensation or 

damagesagainsttheEmployeroranyoftheir officer or employee. 

 

20. ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or 

interesttherein nor, shall take a new partner, without written consent of the Employer and no 

subletting shallrelieve the contractor from the full and entire responsibility of the contract or from 

active superintendenceoftheworkduring their progress 

. 

21. INSURANCE &DAMAGETOPERSONSAND PROPERTYETC. 

The contractors under the terms of the contract are required to keep the works duly 

insuredunder CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the 

value of110% of the Project value or Tender value until the Completion of the project or 

handing overwhichever is later. The insurance policies should be taken in the joint names by 

the contractorsandthe same should be renewedatappropriatetime. 

Thecontractorshallberesponsibleforallinjurytotheworkorworkmentopersons,animalsorthings and for 

all damages to the structural and / or decorative part of property which may arise fromthe operations 

or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’semployees, 

whether such injury or damage arise from carelessness, accident or any other cause whatsoever in 

any way connected with the carrying out of this contract. The clause shall be held to includeinter-

alias,anydamagetobuildingswhetherimmediatelyadjacentorotherwise,andanydamage to roads, streets, 

foot paths or ways as well as damages caused to the buildings and the worksforming the subject of 

this contract by rain, wind or other inclemency of the weather. The contractorshall indemnify the 

Employer and hold harmless in respect of all and any expenses arising from 

anysuchinjuryordamagestothepersonorpropertyasaforesaidandalsoinrespectofanyclaimmadein respect 

of injury of damage under any acts on compensation or damage consequent upon suchclaim. 

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver 

thewhole of the contract works complete and perfect in every respect and so as to make good or 

other-wise satisfyall claims fordamages to the propertyofthird parties. 

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 

responsibility in this respect must be effected jointly in the name of the Employer and contractor 

andthe policy lodged with the Employer. The scope of insurance is to include damage or loss to the 

con-tract itself till this is made over in a complete state. Insurance is compulsory and must be 

affectedfrom the very initial stage. The contractor shall be responsible for anything, which may be 

excludedfrom damage to any property arising out of incidents, negligence or defective carrying out 

of thiscontract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
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damages,compensations, costs, charges and expenses arising or accruing from or in respect of any 

such claimordamages from anysums due to ortobecome due to the contractor. 

 

22. MEASUREMENTS 

Before taking any measurement ofany work the Site Engineer oremployer’srepresentativeshallgive 

reasonable notice to the contractor. If the contractor fails to attend at the measurements aftersuch 

notice or fails to countersign or to record the difference within a week from the date of measurement 

in the manner required by Site Engineer or by the subordinate deputed by him as the casemaybe is 

final and bindingonthecontractorandcontractor shall haveno right to disputethesame. 

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating 

theamount due to the contractor from the Employer and the contractor shall be entitled to payment 

thereof,withintheperiodofhonoring certificates named in thesedocuments. 

 

23. PAYMENTS 

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 

Architects.Normally one interim bill shall be prepared each month subject to minimum value as 

stated in thesedocuments. 

The bills in proper forms must be duly accompanied by detailed measurements in M-book in 

supportof the qualities of work done and must show deductions for all previous payments, retention 

money,etc. 

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 

dueto the contractor from the Employer and the contractor shallbe entitled to 

paymentthereof,withinthe period ofhonoringcertificatesnamed in these documents. 

The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and 

retentionmoneyas described in thisdocument. The refundofretentionmoneywillbemadeas specified. 

If the Employer has supplied any materials or goods to the contractor, the cost of any such 

materialsor goods will be progressively deducted from the amount due to the contractor in 

accordance with thequantitiesconsumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final 

paymentonly and not as payments for work actually done and completed, and shall not preclude the 

requiringof bad, unsound, and imperfect or unskilled work to be removal and taken away and 

reconstructed, orre-erected or be considered as an admission of the due performance of the contract, 

or any part thereofinanyrespectortheaccruingofanyclaim,norshall,itconclude, 

determineoraffectinanywaythe power of the Employer under these conditions or any of them as to the 

final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the 

contract. The final billshall be submitted by the contractor within one week of the date fixed for 

completion of the work orof the date of certificate of completion and payment shall be made within 

one month from the date ofreceiptof the bill. 

 

FinalPayment 

The final bill shall be accompanied by a certificate of completion from the Architects. Payments 

offinal bill shall be made after deduction of Retention Money as specified, which shall be refunded 

after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s 

certificate that the contractor has rectified all defects to the satisfaction of the Employer. The 

acceptanceof the payment of the final bill by the contractor would indicate that he has no further 

claim in respectof the workexecuted. 

 

24. VARIATION/DEVIATION 

The tender rates shall be fixed and applicable for any increase or decrease in the tendered 

quantities.The Employer / Architect can increase or decrease any quantities to any extend or even 

delete particular item as per the site requirements and the contractor shall not be paid anything extra 

on this ac-count. Nothing extra will be paid by the Bank on account of omission / deletion of items or 

decreasein the quantity of items. The Bank shall not entertain any claim whatsoever from the 

contractor onthisaccount. 
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The price of all additional items/non-tendered items will be worked out on the basis of rates 

quotedfor similar items inthe contract wherever existing.If similar items are notavailable, the 

ratesforsuch items will be derived as per standard method of rate analysis based on prevalent fair 

price oflabour, material and other components as required with 15% towards contractor’s profit and 

over-heads. 

 

25. SUBSTITUTION 

Should be contractor desire to substitute any materials and workmanship, he/they must obtain 

theapproval of the Employer/ Architects in writing for any such substitution well in advance. 

Materialsdesignated in this specification indefinitely by such term as “Equal” or “Other approved” 

etc. specificapproval of the Employer/Architecthas to beobtainedinwriting. 

 

26. CLEARINGSITEON COMPLETION 

On completion of the works the contractor shall clear away and remove from the site all 

machinery,surplus materials, rubbish and temporary works of every kind and leave the whole of the 

site and theworkscleanandin a workmanlikeconditiontothe satisfaction ofthe Employer/Architects. 

 

27. DEFECTS AFTERCOMPLETION 

The contractor shall make good at his own cost and to the satisfaction of the Employer all 

defects,which may appear within 12 months after completion of the work. In the default, the 

Employer mayemploy and pay other persons to amend and make good such damages, losses and 

expenses consequent thereon or incidental thereto shall be made good and borne by the contractor 

and such damages, loss and expenses shall be recoverable from him by the Employer or may be 

deducted by the employer, in lieu of such amending and making good by the contractor, deduct from 

any money due tothe contractor a sum equivalent to the cost of amending such work and in the event 

of the 

amountretainedbeinginsufficientrecoverthatbalancefromthecontractorfromtheamountretained(retentio

n money) together with any expenses the Employer may have incurred in connectiontherewith.  

 

28. CONCEALED WORK 

The contractor shall give due notice to the Employer/Architects whenever any work is to be 

coveredup or finished up or otherwise becoming inaccessible later on, in order that the work may be 

inspected and correct dimensions taken before such covering, in default whereof the same shall, at 

theopinion of the Employer/ Architect be either opened up for measurement at the contractor’s 

expensesor no payment may be made for such materials. Should any dispute or differences arise after 

the execution of any work as to measurements etc., or other matters which cannot be conveniently 

tested orchecked, the notes of the Employer / Architects shall be accepted as correct and binding on 

the con-tractor. 

 

29. IDLE LABOUR 

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and 

laborchargesoftools and plants would be entertainedunderanycircumstances. 
 

30. SUSPENSIONOFWORKS 

If the contractor except on account of any legal restraint upon the Employer preventing the 

continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 

diligence in the performance of his part of the contract or if he shall more than once make default, 

theEmployer shall have the power to give notice in writing to the contractor requiring the work to 

beproceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 

no-ticeunderthisclause. 

After such notice shall have been given, the contractor shall not be at liberty to remove from the 

siteof the works or from any ground contiguous thereto any plant or materials to subsist from the date 

ofsuch notice being given until the notice shall have been compiled with. If the contractor fails to 

startthe work within seven days after such notice has been given to proceed with the works as therein 
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pre-scribed, the employermayproceed asprovidedinclause31 (Termination ofContractbyEmployer) 

 

31. TERMINATIONOFCONTRACTBYEMPLOYER 

If the contractor being a company go into liquidation whether voluntary or compulsory or being 

afirm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 

assignment or a composition for the benefit of the greater part, in number of amount of his creditors 

or shallenter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, 

or theReceiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the 

contractor’s firm appointed by the court shall be unable within fourteen days after notice to him 

requiringhim to do so, to show to the reasonable satisfaction of the employer that he is able to carry 

out andfulfill the contract, and if so required by the employer to give reasonable security therefore, or 

if thecontractor shall suffer execution to be issued, or shall suffer any payment under this contract to 

beattached by or on behalf of and of the creditors of the contractor, or shall assign, charge or 

encumberthis contract or any payments due or which may become due to contractor, there under, or 

shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, to 

be observed and performed by the contractor within three clear days after the notice shall have been 

givento the contractor in manner hereinafter mentioned requiring the contractor to observe or 

perform thesame or shall use improper materials of workmanship in carrying on the works, or shall in 

the opinion of the employer not exercise such due diligence and make such progress as would enable 

thework to be completed within due time agreed upon, and shall fail to proceed to the satisfaction of 

theemployer after three clear das notice requiring the contractor so to do shall have been given to 

thecontractor as hereinafter mentioned or shall abandon the contract, then and in any of the said 

cases,the Bank may notwithstanding previous waiver determine the contract by a notice in writing to 

theeffectashereinaftermentioned,butwithouttherebyeffectingthepowersoftheemployeroftheobligations 

and liabilities of the contractor the whole of which shall continue in force as fully as if thecontract, 

had not been so determine and as if the works subsequently executed by or on behalf of thecontractor 

(without thereby creating any trust in favor of the contractor) further the employer or hisagent, or 

servants, may enter upon and take possession of the work and all plants tools scaffoldingsheds 

machinery, steam, and other power, utensils and materials lying upon premises or the adjoininglands 

or roads and sell the same as his own property or may employ the same by means of his ownservants 

and workmen in carrying on and completing the works or by employing any other contractors or 

other persons or person to complete the works, and the contractor shall not in any way interrupt or do 

any act, matter or thing to prevent or hinder such other contractors or other persons or per-son 

employed from completing and finishing or using the materials andplants for the works whenthe 

works shall be completed, or as soon thereafter as conveniently may be the employer shall givenotice 

in writing to the contractor to remove his surplus materials and plants and should the contractor to 

remove his surplus materials after receipt by him the employer may sell the same by PublicAuction 

and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by 

the contractor for the amount so realized. Any expenses or losses incurred by the employerin getting 

the amount payable to the contractor by way of selling his tools and plants or due on ac-count of 

work carried out by the contractor prior to engaging other contractors or against the SecurityDeposit. 

 

32. ARBITRATION 

All disputes or differences of any kind whatsoever which shall at any time arise between the 

partieshereto touching or concerning the works or the execution or maintenance thereof this contract 

or effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto 

whetherduring or after determination foreclosure or breach of the contract (other than those in respect 

ofwhich the decision of any person is by the contract expressed to be final and binding) shall after 

writ-ten notice by either party to the contract to the other of them and to the Employer hereinafter 

mentionedbereferredforadjudicationtoasole Arbitrator to beappointed as hereinafterprovided. 

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send 

withinthirty days of receipt of the notice, to the contractor a panel of three names of persons who 

shall bepresently unconnected with the organization for which the work is executed from the 

following categoriesofArbitrators”:- 
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a) RetiredHigh Court/Supreme CourtjudgewhohaveexperiencedinhandlingArbitration Cases. 

b) MemberofCouncilofArbitrators 

c) FellowoftheInstitutionofEngineers 

d) EminentRetiredChiefEngineerfromState/CentralPWD/Publicsectorundertakingofgoodreputation 

and integrity 

e) FellowofIndianInstituteofArchitects 

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to 

beappointed as a sole Arbitrator and communicate his name to the Employer within thirty days of 

receipt of the names. The Employer shall thereupon without any delay appoint the said person as 

theSole Arbitrator. If the contractor fails to communicate such selection as provided above within 

theperiod specified, the Competent Authority shall make the selection and appoint the selected 

person astheSole Arbitrator. 

If the Employer fails to send to the contractor the panel of three names as aforesaid within the 

periodspecified, the contractor shallsend to the Employer a panel of three names of persons who shall 

allbeunconnectedwitheitherparty.TheEmployershallonreceiptappointhimastheSoleArbitrator.If the 

Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of 

receiptofthepanelandinformthecontractoraccordingly,thecontractorshallbeentitledtoappointoneofthepe

rsons frompanelastheSoleArbitratorandcommunicatehisname to theEmployer.If the Arbitrator so 

appointed is unable or unwilling to act or resigns his appointment or vacates 

hisofficeduetoanyreasonwhatsoeveranotherSoleArbitratorshallbeappointedasaforesaid. 

The work under the Contract shall, however, continue during the arbitration proceedings and 

nopaymentdueorpayableto the contractorshallbewithheldon account ofsuch proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to 

boththepartiesfixingdateofthefirst hearing. 

The Arbitrator may fromtime to time, with the consent of the parties, enlarge the time for 

makingandpublishingtheaward. 

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

TheArbitrator shall decide each dispute in accordance with the terms of the contract and give a 

reasonedaward. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 

Sole discretion. 

The award of the Arbitratorshallbe final and bindingonthe both the parties. 

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-

enactment thereof and the rules made there under, and for the time being in force, shall apply to 

thearbitrationproceedingunderthis clause. 

The Employer and the contractor hereby also agree that arbitration under clause shall be 

conditionprecedent to any right to action under the contract with regard to the matters hereby 

expressly agreedtobe so referredtoarbitration 
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SPECIALCONDITIONSOFCONTRACT 

 

1. DRAWINGS ANDSPECIFICATIONS 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 

accordance withthe signed drawings and specifications and such further drawings and detailsas 

maybe provided by the Architect/Employer, and in accordance with such written instructions, 

directionsand explanations as may from time to be given by the Employer/Architect, whose decision 

as to thesufficiency and quality of the work and materials shall be final and binding upon all parties. 

If thework shown on any such further drawings or work that may be necessary to comply with any 

suchinstructionsdirectionsorexplanations,beintheopinionofthecontractorextractionthatcomprisedin or 

reasonably to be inferred from the contract he shall before proceedings with such work, givenotice in 

writing to this effect to employer/Architect, and in the event of the employer/Architectsagree to the 

same in writing the contractor shall be entitled to an allowance in respect of such extrawork as on 

authorized extra. If the Architect and the contractor fail to agree as to whether or to thereis an extra, 

then, if the Employer/Architect decided that the contractor is to carry out the said work,the contractor 

shall do so, and the question whether or not there is any extra, and it so the amountthereof, shall 

failing agreement, be settled by Arbitration as hereinafter provided, but such referencesshall in no 

waydelaythefulfillmentofthis contract. 

No drawings shall be taken as in itself on order for variation unless, in addition to the 

employer/Architect’s signature, it bears express words stating that is intended to be such an order or 

bears aremark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed 

unlessthe said work shall have been executed under the provisions of clause 6 (Authorities notices, 

patentright and royalties) or by the Authorities of directions in drawing of the Architect as herein 

mentioned. 

One complete set of the signed drawings and specification and scheduled of quantities shall be 

furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he 

mayconsider reasonable, one copy of any additional drawing, which is his opinion, may be necessary 

forthe execution of any part of work. Such copies shall be kept at the works, and the architect or his 

representativesshall,atallreasonabletimehaveaccesstothesameandshallbereturntotheArchitectby the 

contractor before the issue of the Final certificate. The contract shall remain in the custody ofthe 

Architect, and shall be produced by him at his office as and when required by the Employer or 

bythecontractor. 

2. INSPECTIONOFDRAWINGS 

Before filling in the tender, the contractor will have to check up all drawings/specification and 

schedule of quantities, and will have to get an immediate clarification from the employer/ Architect 

onany point that he feels is vague or uncertain. No claim of damages or compensation will be 

entertainedon this account. 

3. EXECUTION OFWORK(PRICESTO INCLUDE) 

The whole of the work is described in the contract a (including the schedule of Quantities, the 

specifications and all drawing pertaining there to) and as advised by Employer / Architect from time 

totimeistobecarriedoutandcompletedinallitspartstotheentiresatisfactionoftheEmployer 

/Architect. Any minor details of the work which may not have been definitely referred to in this con-

tract, but which are usual in practice and essential to the work, are deemed to be include in this con-

tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well 

astransportation, so as to execute the contractor as per the rules and regulations of Local Bodies, 

StateGovernmentandGovernmentof India. 

Therates quoted in the tendershouldinclude all chargesfor: 

a) Labor,maintenancefixing,carrying,cleaning,makinggood,hauling,wateringetc. 

b) Plant,machinery,scaffolding,framework,Englishladders,ropes,nails,spikes,tools,materialsand 

workmanship protection from weather, shuttering, temporary supports, platform and maintenanceof 

the same. 

c) Covering for the walling and other works during inclement weather or striking or whenever 

directedasnecessary. 

The rates quoted by contractor shall include removal of all the existing furniture and other material 
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&dispose them off where ever required including the furniture and material for which the contract 

hasgiven the paybackoffer. 

 

4. SITESUPERVISION 

ThecontractorshallappointathisowncostcompetentandadequatenumberofqualifiedEngineersat site, for 

(1) joint measurements and preparations of bills, (2) for testing materials at site and out-side 

laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer / 

Architect. The site Engineers shall not be removed from the site without the written 

consentoftheEmployer/Architect. 

 

5. DIMENSIONS 

Figures, dimensions, areinallcase to be accepted preferences toscaledsizes. Large-scale detailstake 

precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a 

clarification before proceeding with the work. Accordingly, if any work is executed without prior 

clarificationitis liable to be rejected and shall notbepaid for. 

 

6. PROGRAMMEOFWORKS 

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 

immediately after issue of the work order and display the approved charts in the site office. He shall 

alsomake bar charts indicating individual items and during the progress of work he shall update the 

barchartsshowingtheproportionateprogressofworkeveryweek. 

He shall strictly adhere to the program of works as per CPM/PERT charts showing the 

proportionateprogressofwork. 

 

7. PROCUREMENTOFMATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the essence 

ofthecontract.Acceptanceofthecompletiondatebythecontractorshallmeanthathehastakenintoconsiderati

on the availability of all material of approved make and quality in sufficient quantities atsite to 

enable him to complete the entire work in the stipulated period. Contractor will get sample ofall 

materials approved by the Employer before placing order / purchase / procurement. They 

shallconformtoI.S.codesandortenderspecificationasapplicable. 

For all materials the contractor shall quote for the best quality of the materials of best make / 

sourceorsupplyanditwillbegotapprovedbyEmployerbeforeprocurement.Incasesufficientquantitiesof 

approved quality materials from approved source are not available in time, contractor may have 

toprocure the same from neighboring area with longer leads as required and directed at no extra 

cost.Thematerialwillbe, howeveras per relevantI.Scodeasandwhereverapplicable. 

 

8. UNFIXEDMATERIALS 

When any materials intended for the works shall have been placed at site by the Contract, such 

material shall not be removed there from (except for the purposes of being used on the works) 

withoutthe written authority of the Employer / Architect and when the contractor shall have received 

payment in respect of any certificate in which the architect shall have stated that he has taken in to 

ac-count to value of such unfixed materials on the works such material shall become the property of 

theEmployerand the contractorshall be liable foranyloss or damagetoanysuch materials. 

 

9. CUSTODY ANDSECURITYOFMATERIALS 

Thecontractorsshallberesponsibleforthecustodyandsecurityofallmaterialsandequipmentatsite and he 

will provide full time watchman / watchmen to lock after his materials, stores,equipmentsetc. 

 

10. RATES 

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth 

asshownin detailed drawings andasrequiredand directed bytheArchitect. 

Rates quoted bythecontractorshallalsoholdgoodforanysmallworkatanyplaceat site. 
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11. PRICES FOREXTRASETC.,ASCERTAINMENT 

Therates of extraitemswillbeascertainedasbelow 
a) The rates will be derived from the rates of items already quoted in the original tender for the 

extrawork. 

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 

anywork prices at the net rates stated in the tender or the priced schedule of quantities, or if not so 

stated,then in accordance with the local day work, rates and wages for the district, provided that in 

eithercase vouchers specifying the daily time (and if required by the Architect, the workmen’s name) 

andmaterialsemployed at or before the end of the week following that in which the work has been 

executed. 

c) The measurements and valuations in respect of the extra items of contract shall be completed with-

inthe‘periodoffinalmeasurement’orwithinthreemonthsofthecompletionofthecontractworksas 

definedunderclause (CertificateofVirtual Completion) 

 

12. EXTRAITEMS RATES 

The work or extra items shall be started only after the approval of extra items rates by client / 

Architect. Rates for additional or extra items work which cannot be derived from the contract item 

ratesshallbe calculated on thebasisofactualcostplus15 %for profitand overheads. 

 

13. DRAWINGSANDINSTRUCTIONS 

A set of major drawings along with the contract documents shall be provided to the contractor. 

Forany clarifications or further drawings are required by the contract, during or before the start of 

construction work, the Contractor shall inform the employer/Architects in writing to provide the 

same.Workingdetailswillbegiventothecontractorfromtimetotimeduringtheprogressofworkasandwhen 

required.Incase of other drawing is required by the contractor hewillgive a minimum 

tendaysnoticetotheEmployer/ Architect. 

 

14. FAILUREBYCONTRACTORCOMPLYWITHARCHITECTEMPLOYER’SIN-

STRUCTIONS 

If the contractor after receipt of written notice from the employer/architect requiring compliance 

withsuch further drawings and / or instruction, fails within seven days to comply with the same, the 

Employer / Architect may employ and pay other personstoexecuteanysuchwork whatsoever as maybe 

necessary to give effect thereto and all cost incurred in connection there with shall be 

recoverablefrom the contractors by the Employer as a debit or may be deducted from any money due 

or whichbecomedue to the Contractors. 

 

15. INFORMATIONTOBESUPPLIEDBYTHE CONTRACTOR 

ThecontractorshallfurnishtheEmployer/Architect thefollowing: 

a) Detailed industrial statistics regardingthelaboremployedbyhim etc. 

b) ThePowerofAttorney,nameandsignatureofhisauthorizedrepresentativewhowillbeinchargesfor 

theexecution of work 

c) The listoftechnicallyqualified persons employed byhim for the executionofthis work. 

d) Thetotalquantityandqualityofmaterialsusedforthe works. 

e) The listofplant and machineryemployedforthis work. 

 

16. ARCHITECT’SDELAYINPROGRESS 

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating 

thecontract and grant such extension of time with the approval of the employer for the completion of 

thecontractashemaythinkproperandsufficientinconsequencesofsuchdelay,andthecontractor,shall not 

makeanyclaimfor compensation or damageinrelation thereto. 

 

17. FORCEMAJEURE 

Neither party shall be held responsible by the other for breach of any condition of this agreement 

attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the 
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controlof the parties andany breach of clauses arising from much force majeure conditions as 

aforesaidshallnot be regarded asabreachoftheprovisionof this Agreement. 

 

18. INCOME-TAX&GSTIT 

Income TaxGST IT shall be deducted at source by the client from the contractor’ interim and 

finalbillpaymentsasperStatutoryRegulations. 

 

19. SITEMEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in 

additionmeetings as and when arranged by employer / Architect to discuss the progress of the work 

and sortout problems, if anyandensurethat the work iscompleted in the stipulatedtime. 

 

20. SCHEDULEOFAPPROXIMATEQUANTITIESANDRATE 

1. The quantities given herein are approximate and they are subjected to alterations omissions, 

deductionsoradditionsasprovidedforintheconditionsofthiscontractanddonotnecessarilyshowthe 

actualquantitiesof the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) 

anycustom or practice to the contrary according to the actual quantities when in place and finished 

ac-cording to the drawings or as may be directed from time to time by the employer and the cost 

calculatedbymeasurementsorweight,attherespectiveprices,withoutanyadditionalchargeforanynecessary 

or contingent works connected there with. The rates quoted are for work in site and completeineveryrespects.  

3. If any operation of work, which is specified in the respective items mentioned in the schedule 

ofquantities, is not executed by the contractor then proportionately the rate quoted in the schedule 

shallbe re-fixed. 

 

21. ACTIONWHERETHERE ISNOSPECIFICATION 

In case of any class of work for which is there is no specification mentioned, the same will be 

carriedout in accordance with the Indian Standards Specifications subject to the approval of the 

Employer /Architect 

. 

22. ACCIDENTATSITE 

The contractor shall be responsible for the safety of persons employed by him on the works. 

Thisshall be without prejudice to the responsibility of the contractor under the Insurance Clause of 

thegeneral conditions. Contractor shall take all precaution detailed in the safety code attached 

separately. 

 

23. TYPOGRAPHICALCLERICAL ERRORS 

The Employer / Architect clarification regarding partially omitted particulars of typographical 

orClericalserrorsshallbefinal and bindingonthecontractors. 

 

24. WORKPERFORMEDATCONTRACTOR’SRISK 

The contractor shall take all precautions necessary and shall be responsible for the safety of the 

workand shall maintain all lights, goods, signs, temporary passages or other protection necessary for 

thepurpose. All works shall be done by the contractor’s risk and if any loss or damage shall result 

fromfireorfromothers cause, the contractor shall promptly repay or replace such loss or 

damagefreefromallexpensestotheemployer. 

The contractor shall be responsible for any loss or damage to materials, tools or other articles 

usedheld for use in connection with the work. The work shall be carried on to completion without 

interferenceswiththeoperationsofexistingmachineryor equipment, if any. 

 

25. SPECIALCONDITIONSOFCONTRACT 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clausesmentioned within special conditions of contract, the clauses mentioned within the special 

conditionsofcontractshall supersede those mentioned elsewhere. 
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26. CONTRACTOR'SLABOURREGULATIONS 

Short title: 
1. Theseregulations maybe calledthe "contractorlabour regulations." 

2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works 

andexpressionsshallhave the meaningherebyassigned to them respectively, that isto say: 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly through 

asub-contractororotherpersonsorbyanagentonhisbehalfofapaymentnotexceedingRs. 

 /- permonthandwillnotincludesupervisorystafflikeoverseersetc. 

(ii) "fair wages" means wages whether for time or piece work notified at the time of 

invitingtenders for the work and where such wages prescribed by the government of India in 

the ministry of labour and employment vide Sl.No. 1917 published in the gazette of India, 

extraordinarypart - iisection (3) sub-section (ii)dated 19-5-1969. 

(iii) "Contractors' shall include every person whether a sub-contractor or headman or 

agentemployinglabour on thework taken oncontract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 

includestimeand piece rate wages. 

2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 

incase of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of 

intervalforrest,ifany, it shallnotspreadovermore than 12 hours on anyday. 

2.b. When an adult worker is made to work for more than 9 hours on any day or for more 

than48 hours in any week. He shall be paid overtime for the extra hours put in by him at 

double theordinaryrate of wages. Children shall not be made to work extra. 

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in 

accordancewith the provisions of minimum wages (central) rules, 1960 as amended from time 

to time ir-respectiveofwhether such workerisgovernedbythe minimum wagesact1948 or not. 

3 Displayof notice regardingwage etc. the contractor shall: 

(a) Before the commences his work on contract, display and correctly maintain and 

continueto display correctly maintain in a clean legible condition in conspicuous places on the 

work,notice in English and in the local Indian language spoken by the majority of workers, 

givingthe rate of wages which have been certified by the executive engineer, ZONAL 

labourcommissionerfairaswages and the hoursofworkforwhichsuchwages are earned, and 

(b) Send acopyofsuchnoticestothecertifyingofficer. 

 Paymentofwagesundercentralgovt.wagesact:– 

(i) Wagesdue to everyworkershall be paid to him direct. 
(ii) Allwagesshall be paidincurrentcoinorcurrencyorinboth. 

(iii) Arrearsclaimedafter3months afterthecompletionoftheworkshallnotbeentertained. 

 Fixationofwageperiods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 

payable.TheminimumdailyratesofwagesfixedundernotificationofthegovernmentofIndiainthem

inistryoflabourandemploymentno.1972dated10-5-78areinclusiveofwages 

forweeklydayofrestyleandthequestion of extrapayment for week holidaywouldnot arise. 

(ii) Nowageperiodshallexceedonemonth. 
(iii) wages of every employed on the contract shall be paid (a) in case of establishments 

inwhich wage period is one week within 3 days from the end of the wage period and (b) in 

thecase of other establishments before the expiry of the 7th day or 10th day from the end of 

thewages period according to the number of workers employed in such establishment does 

notexceed1000 or exceeds1000. 

(iv) When the employment of any worker is terminated by or on behalf of the contractor 

thewages earned by him shall be paid before the expiry the day exceeding the one on which 

hisemploymentis terminated. 

(v) All payment of wages shall be made on a working day except when the work is 

completedbefore the expiry of the wage period in which case final payment shall be made 

within 48hours ofthelast working dayatwork site and duringtheworkingtime. 
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Note:Theterm"workingday"meansadayonwhichworkonwhichthelaboremployedisinprogress. 

6. wagebookandwageslipsetc.:thecontractorshallmaintainawagebookofeachworkerinsuchformasmay

beconvenientattheplaceofwork,butthesameshallincludethefollowingparticulars 

:- 

(a) Nameoftheworker. 

(b) Rateofdailyormonthlywages. 

(c) Natureofworkonwhich employed. 

(d) Total numberofdaysworkedduringeachwage period. 

(e) Datesand periods forwhichworked overtime. 

(f) Grosswagespayablefortheworkduringeachwageperiod. 

(g) All deductions made from the wage with an indication in each case of the ground for which 

thedeductionismade. 

(h) Wages actuallypaid for eachwageperiod. 

(i) Signature orthumbimpressionoftheworker. 

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 

employed byhim on the workatleast a daypriorto the dayofdisbursementof wages. 

(k) The contractor shall issue the employment card in the prescribed form iii to each worker on 

thedayofworkorentryintohisemployment.Iftheworkerhasalreadyanysuchcardwithhimfromthe previous 

employer, the contractor shall merely endorse that employment card with relevant en-tries. On 

termination of employment the employment card shall again be endorsed by the 

contractorandreturned to the worker. 

(l) The contractorshallissuean attendance-cum-wagescardasperform: 

Attached to each worker on thedayofeach worker on entryinto his employment. 

7. Registerofunpaid wages: –thecontractorshallmaintaina register ofunpaidwagesinsuchformas 

maybe convenient attheplaceof work but thesame shall includethefollowingparticulars: 

(a) Fullparticularsofthelaborers’wherewageshavenotbeenpaid. 

(b) Reference numberofthemusterroll and wage register. 

(c) Rateofwages. 

(d) Wageperiod 

(e) Totalamountnotpaid 

(f) Reasonsfornotmakingpayment 

(g) How theamountofunpaidwageswasutilized. 

(h) Acquaintancewithdates. 

8. Registerofaccidents:thecontractorshallmaintainaregisterofaccidentsinsuchformasmaybeconvenien

tat the workplacebutthesameshallinclude the followingparticulars: 

(a) Fullparticularsofthelaborswhometwithaccident. 

(b) Rate ofwages. 

(c) Sex 

(d) Age 

(e) Natureofaccidentand cause of accident. 

(f) Timeand date ofaccident 

(g) Dateandtimewhenadmitted in hospital 

(h) Date ofdischargefromthe hospital 

(i) Periodoftreatmentandresultof treatment. 

(j) Percentageoflossofearningcapacityanddisabilityas assessed bythemedicalofficer. 

(k) Claim requiredtobepaidunderworker'scompensationact. 

(l) Date ofpayment of compensation. 

(m) Amountpaid with detailsof persons towhom the samewaspaid. 

(n) Authoritybywhomthecompensationwasassessed. 

(o) Remarks. 

9. Finesanddeductionswhichmaybemadefromwages: 

(i) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthefollowing: 

(a) Fines. 

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 
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employment he required to work. The amount of deduction shall be in proportion to the period for 

which hewasabsent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody,orlossofmoneyoranyotherdeductionwhichheisrequiredtoaccount,wheresuchdamageorlossisdir

ectlyattributabletothis neglector default. 

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance 

grantedshallbeenteredin a register. 

(e) Anyother deduction which the centralgovernmentmayfromtimetotimeallow. 

(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part 

ashavebeen approved bythe chief labourcommissioner. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

fromhis wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall 

notexceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that 

wageperiod. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 

ofsixtydays from the dateon which it wasimposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 

ofwhichitwasimposed. 

10. Registeroffines,etc.: 

(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss 

informnos. 1 &2 respectivelywhichshouldbekeptattheplaceof work. 

(ii) The contractor shallmaintain both in English and the local Indian language, a list approved 

bythechieflabourcommissionerclearlystartingtheactsandomissionsforwhichpenaltyorfinemaybeimpos

ed on aworkmananddisplayitin a goodcondition in a conspicuous placeofthework. 

11. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the 

register of accidents, the register of fines, deductions required to be maintained under these 

regulationsshallbepreservedfor45daysafterthedateoflastentrymadeinthemandshallbemadeavailablefor 

inspection by the engineer-in-charge labour welfare officer or any other officer authorized by 

thechieflabourcommissionerin this behalf. 

 

12. Powersoflabourwelfareofficertomakeinvestigationorenquiry 

The labour welfare officer or any other person authorized by the central government on their 

behalfshall have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of the fair wage clauses and provisions of these regulations. He shall investigate into any 

com-plaint regardingthedefaultmadebythe contractor or sub-contractor in regardtosuchprovision. 

 

13. Reportoflabourwelfareofficer 

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result 

ofhisinvestigationorenquirytotheexecutiveengineerconcernedindicatingtheextent,ifany,towhich the 

default has been committed, with a note that necessary deduction from the contractor's billbe made 

and the wages and other dues be paid to the labours concerned. In case an appeal is made bythe 

contractor under clause 14 of these regulations actual payment to the labours will be made by 

theexecutiveengineerafterthezonallabourcommissionerhasgivenhis decision on such appeal. 

□ The executive engineer shall arrange payments to the labours concerned within 45 days from 

thereceipt of the report from the labour welfare officer or the zonal labourcommissioner as the case 

maybe. 

 

14. Appealagainstthedecision of labourwelfareofficer: 

Any person aggrieved by the decision and recommendations of the labour welfare officer or 

otherperson so authorized may appeal against such decision to the zonal labour commissioner 

concernwithin30daysfromthedateofdecision,forwardingsimultaneouslyacopyofhisappealtotheexecutiv

e engineer concerned but subject to such appeal, the decision of the officer shall be final 
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andbindinguponthecontractor. 

 

15. Prohibition regarding representationthroughlawyer: 

(a) A workman shall be entitled to be represented in any investigation or enquiry under this 

regulationby: 

(a) Anofficer of a registered trade unionofwhichheisamember. 

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 

affiliated. 

(c) Where the employee is not a member of any registered trade union, by any officer, of a 

registeredunion, connected with, or by any other workman, employed in the industry in which the 

worker employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 

regulationby; 

(a) An officer of anyassociation of employers ofwhichheisamember. 

(b) An officer of a federation of association of employers to which 

theAssociationreferredtoinclause (a)isaffiliated. 

(c) Where the employer is not a member of any association of employers' by an officer of 

associationof employers connected with or by any other employer, engaged in the industry in which 

the employerisengaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiryunderthese regulations. 

16. Inspection of books and slips: The contractor shall allow inspection of the wage books and 

thewage slips the register of unpaid wages, the register of a accident, and the register of fines and 

deductiontoanyofhisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor to the 

labour welfare officer or any other person authorized by the central government on his be-half. 

17. Submission ofreturns: 

Thecontractorshallsubmitperiodicalreturnsas maybe specified fromtime to time. 
□ Amendment: the central governmentmay from time to time add to or amend the regulation andon 

any question as to the application, interpretation or effect of these regulations the decision of 

thechieflabour commission or deputy chief labour commission to the government of India, or any 

otherpersonauthorizedbythecentralgovernmentin that behalf shallbefinal. 

 

□ Safetycode 

Scaffolds: 

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

fromthe ground, or from solid construction except such short period work as can be done safely from 

ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the 

ladderused for carrying material as will, suitable footholds and hand holds shall be provided on the 

ladderandtheladdershall begiven aninclinationnotsteeperthan 1/4 to 1(1/4) horizontal and 1 vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from 

anoverhead support or erected with stationary support shall have a guard rail properly attached 

bolted,braced and otherwise secured at least 3 feet high above the floor or platform of such 

scaffoldings orstaging and extending along the entire length of the outside and ends thereof with only 

such openingas may be necessary for the delivery of materials. Such scaffolding or staging shall be 

so fastened astoprevent itfrom swayingfromthe buildingor structure. 

(iii) Working platform, gangways, and stairways should be so constructed that they should not 

sagunduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

12feet above the ground level on the floor level. They should be closely boarded, should have 

adequatewidthand should be suitablyfastened, as described in (ii) above. 

 

(iv) Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be fenced 

off by suitable railing and danger signals installed at night so as to prevent persons slipping into the 
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excavations. 

 

(v) Safe means of access shall be provided to all working platforms and the working places. 

Everyladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the 

widthbetween sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to 

and including 3m.In length. For longer ladders this width should be increased at least 20mm. for each 

additional meter orlength. 

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 

theengineer obtainedpriorto construction. 

Othersafety measures 

(vii) All personnel of the contractor working within the plant site shall be provided with safety 

helmets. All welders shall wear welding goggles while doing welding work and all metal workers 

shallbe provided with safety gloves. Persons employed on metal cutting and grinding shall wear 

safetyglasses. 

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materialson any of the sites of work shall be so stacked or placed as to cause danger or inconvenience 

to anypersonor the public. 
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FORMOFAGREEMENT 

 

ARTICLESofAGREEMENTmadethis  dayof year2024 between 

theTHE REGIONAL MANAGER, SBI (Hereinafter referred to as the “Employer/Owner/client” 

whichexpression shall, unless excluded by or repugnant to the context, includes its successors and 

assigns)oftheONEPARTand_ of

 (Hereinafterreferredtoas“Contractor”unlessexcludedbyorrepug

nanttothecontext,includes itssuccessorsandassigns) of the OTHERPART. 

 

WHEREAS the Employer intends to carry out PROPOSED INTERIOR AND FURNISHING WORKS AT 

REWALSAR 

Shall hereinafterreferred toas“Project”. 

 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders 

fromexperienced, resourceful and bonafied    contractors    vide    his    Notice    Inviting    

Tender(NO. dated.). 

 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 

General notes, General Conditions of Contract, Special conditions, Schedule of approximate 

quantitiesand rates , Form of Agreement, General Specification, Approved manufacturers/ natural 

source ofmaterials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the 

above saidproject, (Hereinafter collectively referred to as the “said conditions”), duly signed on each 

page as atoken of hisacceptance ofthesame, alongwithrequisite Costof tenderandEarnest 

MoneyDeposit 

 

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be 

mostsuitableforthe project. 

 

AND WHEREASthe Employerhasaccordinglyissuedtheworkorder(NO.dt. ) 

tothecontractor subject tohis furnishingtherequisiteSecurityDeposit. 

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 

acceptanceNO. dt. andhasalsodepositedwiththeEmployerasumofRs.

 whichwiththeEarnestMoneyofRS. 

 formstherequisiteSecurityDeposit@ 2%ofthe acceptedTenderValueofRs. . 

 

NOW,therefore,itisherebyagreedto and betweenthepartiesasfollows: 

1) Contractdocuments 

Thefollowingdocumentsshall constitute theContractDocuments. 

I. This ArticleofAgreement. 

II. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N.I.TandScheduleof 

quantity. 

III. AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueofN.I.Tandthedate of 

issue of workorder. 

IV. WorkorderNo. dt.  
 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 

Contractor shall upon and subject to the said conditions, execute and complete the contracted project 

worksshownupon the said drawings etc.andsuchfurther detailed drawingsasmaybe furnished to the 

contractor by the said Employer and described in the said Specifications and the said Schedule of Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract 

ofherein stated before, the Employer reserves itself the right of altering the drawings and the nature 

ofthe work and addition to or omitting any items of work or of having portions of same carried out 
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departmentally or otherwise and such alterations or variations shall be carried out without prejudice 

tothiscontract. 

 

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming 

partof this agreement and parties hereto will respectively be bound thereby and to abide by and 

submitthemselves to the conditions and stipulations and perform the same on their parts to be 

respectivelyobservedand preferred. 

 

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 

specifiedin the General Conditions of the Contract and all legal disputes shall be limited within the 

territorialjurisdiction of the REGION-1, Shimla thereto. The decision of the arbitration shall be final 

and binding onboththeparties. 

INWITNESSWHEREOFTHEPARTIEStotheirpresenthavehereundersetandsubscribedtheirhands,the 

day, month andyearfirstabovewritten. 

 

Signedanddeliveredforandon behalf of 

StateBankofIndia,Shri. its dulyauthorizedofficial,Inthepresenceof – 

1. (NameandAddress) 

 

2. (NameandAddress) 

 

Signedanddeliveredforandon behalf of 

TheContractor byShri

 hisdulyauthorizedofficial, in the presenceof – 

1. (NameandAddress) 

 
 

2. (NameandAddress) 

 

THEREGIONAL MANAGER,SBI 

 

READ,UNDERSTOODANDACCEPTED 
 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH 

SEALDATE 
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DECLARATION 

 

TO 

THEREGIONAL MANAGER 

STATE BANKOFINDIA 

RBO-3, SAULIKHAD 

    MANDI, 

 

Name of the Work: Proposed Interior / Furnishing Works At REWALSAR 

 

I/We have inspected the site of works and have made me / us fully acquainted 

withthe local conditions in and around the sites of works. I/We hereby declare that I/We have 

gonethrough the conditions laid down in the Notice Inviting Tender, Conditions of Contract, 

TechnicalSpecifications, Bill of Quantities, approved makes and understood the same and on the 

basis of thesameI/Wequoted ourrates inthe ScheduleofQuantities attachedwith thetenderdocuments. 

 
We accept all the terms and conditions of tender documents. We will abide by the technical 

specification mentioned in the tender. We here by undertake to use only specified material/ make as 

per thetenderschedule. 

 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the 

tenderatyour office. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it 

shall bedeemed thatI have carried out any such deviations at my own andI shallbe duty bound to 

replacethe all deviated material/ works from the site at my/ our cost as well as I shall be liable to 

penalizedby the employer as deemed fit and for all such loses made thereof, I/ we shall not have any 

right to arbitrate in anymanner. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect 

toensurecompletion of same within thetarget dateasmentionedin the tenderdocument. 

 
Witness: 

 

 

 

Signature ofTender 
 

Address 
 

 

Date:   
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SCHEDULEOFAPPROXIMATEQUANTITIESANDRATES 
 

I. The quantities given herein are those upon which the lump sum cost of the work is 

based.They are subjected to alterations omissions, deductions or additions as provided for in the 

conditionsofthiscontractanddonotnecessarilyshowtheactualquantitiesoftheworktobedone.The unit 

rate noted below are those governing payment of extras or deductions for omissions, ac-cording 

to the conditions of the contract as set forth in the preliminary specifications of the 

Bankdetailedstandard specificationsand otherconditions orspecifications ofthiscontract. 
 

II. Itistobeexpresslyunderstoodthatthemeasuredworkistobetakennet(notwithstanding)any custom 

or practice to the contrary according to the actual quantities when in place and finished according 

to the drawings or as may be directed from time to time by the Architects, andthe cost calculated 

by measurements or weight, at the respective prices, without any additionalcharge for any 

necessary or contingent works connected there with. The rates quoted are for workin siteand 

complete in everyrespects. 

 

III. If any operation of work, which is specified in the respective items mentioned in the 

scheduleof quantities, is not executed by the contractor then proportionately the rate quoted in the 

schedule shallbe re-fixed. 

 
 

SIGNATUREOFTHECONTRACTOR 

WITHDATE 
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SAMPLE BUISNESS RULE DOCUMENT 
 

BUISNESS RULE DOCUMENT OF ONLINE E-REVERSE AUCTION FOR TENDERS FOR 

INTERIOR/FURNISHINGWORKS OF SBI, REWALSAR (HP). 
 

BUYER NAME  STATE BANK OF INDIA  

 

AUCTION TO BE CONDUCTED 

BY  
M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 3rd Stage, 4th 
Block, Bangalore – 560079, Karnataka. 
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 
152 / 9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 
1.Mr. Pravesh 
No.: +91 9044314492 
 e-Mail: praveshmani.t@antaressystems.com 
2.Mr. Kushal Bose  
Mobile No.: +91 9674758719  
e-Mail: kushal.b@antaressystems.comhttps://etender.sbi/ 

DATE & TIME OF AUCTION  

(Date and Time of E-reverse 

auction to be intimated after 

opening of technical bid)  

Online Auction Date : To be advised later 

Auction Time :  One hour  

(With 6 extensions of 5 min each)  

 

DOCUMENTS ATTACHED  (A) Business rules for Reverse Auction  

(B) terms & conditions of Reverse Auction  

(C) Annexure - I  

(D) Process Compliance Statement (Annexure II)  

(E) Price Confirmation Letter (Annexure III)  

(F) Price break up (Annexure IV)  

 

SPECIAL INSTRUCTIONS  Bidding in the last minutes and seconds should beavoided in the 

bidders own interest Neither theService Provider nor SBI will be 

responsible for anylapses /failure on the part of the Contractor/ 

Vendor, in such cases 

 

Important Note: As per the new Inter-operability guidelines released by Controller of  
Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an eProcurement application is 
generated on a new algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable for these 
platforms have to be SHA2 algorithm compliant.  
For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista  
/ Windows 7 or applicable version to be installed in their respective PC / Laptop. In case of Windows XP service 
pack 3, if you get any issue you can install the SSL patch, which is available at our download section of our e-
Tender/e-Auction Portal and also at our corporate website www.auctiontiger.net just below the label of “Download”.  
 

(A) Business rules for Reverse Auction: 

1. Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI 
may resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING on INTERNET.    

2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to 

participate.  

3. SBI will engage the services of a service provider who will provide all necessary training and assistance before 

commencement of on line bidding on Internet.  

4. SBI will inform the Contractor/ Vendor in writing in case reverse auction, the details of service provider to enable 

them to contact and get trained.  

5. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated through 

service provider for compliance.  

https://etender.sbi/
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6. Contractor/ Vendors have to send the mail the compliance form in the prescribed format (provided by service 

provider) before start of Reverse auction. Without this the Contractor/ Vendor will not be eligible to participate in the 

event.  

7. Reverse auction will be conducted on schedule date & time.  

8. At the end of reverse auction event, the lowest bidder value will be known on the network.  

9. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to-case basis to SBI 

through service provider within 24 hours of auction without fail.   

10. In case SBI decides not to go for Reverse auction procedure for this tender enquiry, the price bids and price 

impacts, if any already submitted and available with SBI shall be opened as per SBI standard practice.  

11. The reverse auction will be treated as closed only when the bidding processgets closed in all 

respects for the item listed in the tender. 

 

(B) Terms & conditions of Reverse Auction: 

SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI has made 

arrangement with M/s. Antares Systems Limited, Bangalore who shall be SBI’s authorized service provider 

for the same. Please go through the guidelines given below and submit your acceptance to the same along with 
your Commercial Bid.  
 

1. Computerized Reverse auction shall be conducted by SBI, on pre-specified date, while the Contractor/ Vendors 
shall be quoting from their own offices/ place of their choice. Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractor/ Vendors themselves. In the event of failure of their Internet 
connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such 
contingent situation bidders are requested to make all thenecessary arrangements/ alternatives such as back –up 
power supply whateverrequired so that they are able to circumvent such situation and still be able to participate in 
the reverse auction successfully. Failure of power at the premises of Contractor/ Vendors during the Reverse 
auction cannot be the cause for not participating in the reverse auction. On account of this the time for the auction 
cannot be extended and SBI is not responsible for such eventualities. 
 

2. ETL shall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the 

Rules related to the Reverse Auction. You are required to give your compliance on it before start of bid process.    

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of 

Measurement will be displayed in Online Auction.  
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of India.  

 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 

subjected to any change whatsoever.  
 

6. At the end of the reverse auction, bidder has to provide the price confirmation letter & a detail break up for his 

lowest offer within 24 hour of closing of auction as per the Annexure III & IV respectively.  

 

7. Procedure of Reverse Auction: 

 

 i.  Online English Reverse (no ties) Auction {Reverse Auction}:    

 

 OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening  

Price (OP), which shall be visible to the all Contractor/ Vendors during the start of the reverse Auction. You will be 
required to start bidding after announcement of Opening Price and decrement amount. Also, please note that the 
start price of an item in online reverse auction is open to all the participating bidders. Any bidder can start bidding, in 
the online reverse auction, from the start price itself. Also, please note that the first online bid that comes in the 
system during the online reverse auction can be equal to the auction's start price, or lesser than the auction's start 
price by one decrement, or lesser than the auction's start price by multiples of decrement. The second online bid 
and onwards will have to be lesser than the L1 rate by one decrement value, or lesser than the L1 rate by multiples 
of the decrement value.  
 

 The bid decrement amount shall be specified by SBI.   

 

 DURATION OF AUCTION: English Reverse (no ties) shall be for a period of half an hour. If a bidder places a 

Bid in the last 5 minutes of Closing of the Auction, the auction shall get extended automatically for another 5 
minutes. In case, thereis no Bid in the last 5 minutes of closing of Auction, the Auction shall get closedautomatically 
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without any extension. Please note that if there are more than one item in a single auction, the auto-extension will 
be applicable to the entire event i.e. whenever a bidder places an acceptable bid in the last 5 minutes of the closing 

of the auction, the auction shall get extended automatically for another 5 minutes from the time of this bid for all the 
items in the auction. There are 6 extensions of 5 Min. each. However, Contractor/ Vendors are advised not to wait 

till the last minute or last few seconds to enter their bid during the auto-extension period to avoid complications 
related with internet connectivity, network problems, system crash down, power failure, etc.                       

 

8. Successful Contractor/ Vendor shall be required to submit the final prices, quoted during the English Reverse (no 

ties) exactly in the format issued by SBI/Service provider after the completion of Auction to SBI, duly signed and 

stamped as token of acceptance without any new condition other than those already agreed to before start of 
auction.   

 

9. During English Reverse (no ties), if no bid is received within the specified time, SBI, at its discretion, may decide to 

revise Opening price / scrap the reverse auction process / proceed with conventional mode of tendering.    
 

10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be cancelled / withdrawn and you shall 

be bound to supply as mentioned above at your final bid price. Should you back out and not supply as per the rates 

quoted, SBI shall take action as appropriate.   

11. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are 

requested to change the Password after the receipt of initial Password from ETL. All bids made from the Login ID 
given to the bidder will be deemed to have been made by the bidder.   

 

12. VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen along with the necessary 

fields during English Reverse – No ties Auction:  

b. Leading Bid in the Auction  

c. Bid Placed by you    

d. Auction Opening Price & bid decrement amount  

e. Your rank in the auction  

 

13. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made 

by the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that 

they bid. Should any bidder back out and not make the supplies as per the rates quoted, SBI and / or ETL shall take 
action as appropriate.  

 

14. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the 

bidder’s final offer to execute the work.  
 

15. At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision on award of Contract shall be 

final and binding on all the Bidders.   

 

16. SBI shall be at liberty to cancel the reverse auction process / tender at any time, before ordering, without assigning 

any reason.  

 

17. SBI/ETL shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 

cause.  
 

18. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.   

 

19. You are required to submit your acceptance to the terms / conditions / modality given above before participating in 

the reverse auction.  

 

20. AUCTION TYPE: 1) English Reverse No Ties Auction  

 

21. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids submitted and will decide upon 

the winner.  
 

22. OTHER TERMS & CONDITIONS:   

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 

indirectly by communicating with other suppliers / bidders.  

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.  
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- SBI’s decision on award of Contract shall be final and binding on all the Bidders.  

- SBI along with ETL can decide to extend, reschedule or cancel any Auction. Any changes made by SBI and / or 
ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that time.  

- ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause.  

- ETL is not responsible for any damages, including damages that result from, but are not limited to negligence. ETL 

will not be held responsible for consequential damages, including but not limited to systems problems, inability to 
use the system, loss of electronic information etc. N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed to M/s Antares 

Systems Limited, Bangalore.  

 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 

participate in the online event.  
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(C) ANNEXURE- V 

 

The List of Items to be procured along with the Quantities and the Auction Start Time & lose Time is as follows:  
 

ITEM DESCRIPTION: XYZ 

 

Item   

Quantity  

Opening  

Prices in Rs 

Bid  

Decrement 

in Rs 

Opening 

Time  

Closing 

Time  

 

XYZ 

 

Package  

Will be 

displayed   

On Auction 

screen  

Will be 

displayed   

On Auction 

screen  

As above  As above  

 

PROCESS TO DECIDE THE WINNER I.E. L-1 BIDDER:  

 

The following example will clarify the process to be followed in the proposed reverse auction to decide the winner 
i.e. L-1:  
 

Illustrative Example: 

• The Indicative Price Bids shall be submitted by the various bidders in the following format:  

S.  

No.  

Item 

description  

Quantity  Unit  Rate Per Unit (in 

Rupees) ***  

Amount  

Rupees)  

***  

(In  

(1)  (2)  (3)  (4)  (5)  (6)   

1  ABC  6  Sq. mt. 100.00  600.00   

2  EFG  1  Sq. mt. 50.00  50.00   

3  HIJK  2  Sq. mt. 75.00  150.00   

4  MNOP  3  Sq. mt. 100.00  300.00   

Total Tender amount (sum of Items 1 to 4) denoted by  

(A)  

1100.00   

*** The prices and amount mentioned in the above table are only meant for  
“Illustration” and the same has no relevance to the actual Item-wise Indicative Price Bid required to be quoted by the 
bidders.  
 

The SBI shall decide, within its sole discretion, value lower than the estimated amount as “Start Bid Price “and all 
the price bids (Indicative bids) submitted by the vendors are kept sealed till the event of e-reverse auction. At the 
end of reverse auction process, the lowest Bidder (L1) will be selected on the basis of Total Price, including taxes.  
 

• At the end of the reverse auction process, suppose the winner (L-1 bidder) offer their final quote against “A” (i.e. 

Algebraic sum under Column no. 6 in the above table) as  
Rs, 950.00 (denoted by “B” hereinafter), the K-Factor shall be determined as under:  
 

K= (B÷A) i.e. (950÷1100) = 0.864  
 

• The Final Items-wise rates of the L-1 bidder shall be evaluated by multiplying their Item-wise quoted rates in the 

Indicative Price Bid by the Factor “K” calculated as above (i.e. proportionately reducing Indicative quote for all the 
tender items). Accordingly, in the above illustration, the final prices of the winner shall be evaluated as under:  

 

S.No.  Item 

description  

Quantity  Unit  Rate Per Unit 
quoted in  
Indicative  

Price Bid (in  

Rupees)***  

Factor  

”K”  

Final  Per  

Unit Rate  

(In  

Rupees)  

(1)  (2)  (3)  (4)  (5)  (6)  (7) =  

(5)x(6)  

1  ABC  6  Sq. mt. 600.00  0.864  518.18  

2  EFG  1  Sq. mt. 50.00  0.864  43.18  
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3  HIJK  2  Sq. mt. 150.00  0.864  129.55  

4  MNOP  3  Sq. mt. 300.00  0.864  259.09  

 Total amount worked out after e-reverse auction    950.00  
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(D) Process Compliance Statement (Annexure II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp beforeemailing) 
 
To,  

M/s. Antares Systems Limited, 
Registered Office: #24, 
Sudha Complex, 3rd Stage 
4th Block, Bangalore – 560079,  
Karnataka. 

 

Sub: Agreement To The Process Related Terms And Conditions For Online Reverse 

Auction for Tenders for  INTERIOR / FURNISHING WORKSFOR SBI BRANCH, AT REWALSAR (HP). 
 
 

Dear Sir,   
 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender document   
This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company.  

 

2) We have studied the Commercial Terms and the Business rules governing the Reverse Auction as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them.  
 

3) We also confirm that we have taken the training on the auction tool and have understood the functionality of the 

same thoroughly.  

 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to 

access & bid on the e-auction platform due to loss of internet connectivity, electricity failure, virus attack, problems 
with the PC, any other unforeseen circumstances etc. before or during the auction event.  

 

5) We also confirm that we have a valid digital signature certificate issued by avalid Certifying Authority. 

 

6) We also confirm that we will mail the price confirmation & break up of our quoted price within 24 hours of the 

completion of the reverse auction and the format as requested by SBI/ETL.  

 

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.   

 

With regards,  
Date:   
Signature with company seal Name:  
Company / Organization:  
Designation within Company / Organization:  
Address of Company / Organization:   
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(Scan it and send to this Document) 

 
 

 

 
 

(E) Price Confirmation Letter (Annexure III) 
 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 
 

To,  

M/s. Antares Systems Limited, 
Registered Office: #24, 
Sudha Complex, 3rd Stage 
4th Block, Bangalore – 560079,  
Karnataka. 
 

Sub: Final Price Quoted During Reverse Auction for Tenders INTERIOR / FURNISHING Works of SBI AT 

REWALSAR (HP). 
 

Dear Sir,  
 

We confirm that we have quoted.  
 

       ----------------------------------------------------       
Thanking you and looking forward to the valuable order from SBI.  
 

Yours sincerely,   
 

For _________________  
 

Name:  
Company:  
Date:  
Seal:                                        
(Scan it and send to this Document)  
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LIST OF MATERIAL 

SL. Item  Make 

1 Pre laminated Board  Navopan / Action Tesa 

2 Commercial Ply  ISI Marked BWR - MR grade / IS - 303 

3 Laminates Aica / Archid  / Green / Century / Merino  

4 Veneer 
Green / Archid / Timex / Furn & Lam / as approved / 

specified. 

5 Adhesive  Fevicol / JivanJor / Wooden Grip   

6 
Locks    

 
Godrej/ Hettich / Dorma /ozone / herison / doorset / plaza 

7 Door Closers  Dorma/ Hettich/ Godrej/ozone / hyper /Dorset 

8 Glass Saint Gobain / TATA / Asahi 

9 Teak Wood  CP Teak  

10 Polish Melamine / as specified 

11 Beading  L.P. Teak Wood or as specified 

12 Vitrified Floor Tiles  Kajaria / Johnson / RAK 

13 Wall Ceremic Tiles  Kajaria / Johnson / RAK 

14 Telescopic Channel Ebco / Haffele / Godrej / Ozone /Door set / Herison 

15 Ceiling Grid  Armstrong  

16 Gypsum Board  Saint Gobain / Gypsum India & ISI mark 

17 Sanitary Ware / Urinals/ Urinal Partitions  Hindware / Perryware /Jaguar 

18 Stainless Sink Neelkanth / Jyana / Nirali 

19 CP Fittings  Jaquar / Hindware /Johnson / Cera 

20 Flush Doors ISI Marked 

21 
Door Stopper  

 
Hettich / Haffele/Dorma/Godrej 

22 Cable Manager (60mm) 
Metal –C060ZN1(Ebco), PVC –CO60 (Ebco) 

Black/Ivory/Grey color. 

23 
Floor Spring   

( Model No:- HTS FS 463 )    
Ozone/Dorma /Godrej / doorset 

24 Roller / Venetian Blind Vista / Mac / Hounter Douglas 

25 ACP Aluco bond, ALU Décor, Alstrong, Alstone 

26 Texture Paint Terraco /Spectrum 

27 Aluminum Door & Window Section  Jindal / Hindalco 

28 Aluminum Fittings Jindal, Hindalco, Bharat, Maan 

29 Drawer Sliding Fittings Ebco / godrej / Kich, Hettich, Haffle or as specified 

30 Oil Bound Distemper Nerolac, Asian, Berger 

31 Synthetic Enamel Paint Nerolac, Asian, Berger. 

32 Acrylic Emulsion paint Nerolac, Asian 

33 Wooden Flooring Pergo, Xylox, Armstrong, Vista 

34 Anti-skid Ceramic Tiles Kajaria, Johnson, RAK Ceramics 
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35 Ceramic Wall Tiles Kajaria, Johnson, RAK Ceramics 

36 

Centrifugally Cast (Spun) Iron Pipes & Fittings 

for Soil, Waste & Vent Pipe Work 

a).  Jajaswals Neco 

b).  Nagpur 

 

37 
G.I. Pipes a).   Tata                   

b).   Jindal, Hissar 

38 
G.I. Fittings a).   “R” Brand    

b).   Unik Brand 

39 Cement  ACC / ULTRATECH / BINANI / Ambuja 

40 Steel - TMT ISI /Sail / Jindal / Tata/ Rathi /Barnala  

41 Patch fitting, floor spring Godrej / Ozone / Dorma / doorset 

 

 
 

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 

 

 
 

1 Samples of all items shall be approved by the Architect / Engineer in charge before use. 

2 Work will be carried out as per tender specifications / drawings and instructions of Architect / Bank’s 

Engineer. 

 

3 Work shall be done as per CPWD / tender specifications / drawings & instructions of architect / Bank's 

Engineer & material shall be of the make as mentioned above, as per CPWD & of ISI mark. 

4 Bank may ask for the bills / cash memo of various items purchased by the Contractor from the market, for 

its satisfaction. 
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