0 SBI NIT No: AO-BHU/FRD/22/24-25/120 Dated: 21/10/2024

OSBI

STATE BANK OF INDIA
ADMINISTRATIVE OFFICE,
RAJPATH, 3RP FLOOR, UNIT-1, BHUBANESWAR
ODISHA-751 009

(Technical Bid)

TENDER FOR UPGRADATION OF PASSIVE FIRE PROTECTION SYSTEM: SUP-
PLY AND INSTALLATION OF 02HRS FIRE RATED DOORS WITH DOOR FRAME
AND WITH ALL NECESSARY HARDWARE FITTINGS AND ACCESSORIES OF
B+G+4 STORIED SBI ADMINISTRATIVE OFFICE HIGH-RISE BUILDING, RAJ-
PATH, UNIT-1, BHUBANESWAR, ODISHA-751 009

Tender No: NIT No: AO-BHU/FRD/22/24-25/120 Dated: 21/10/2024
NaME Of the TONUEIEN ... .. e e
AT S ..

Note: Empaneled Vendors/Firms of Bhubaneswar Circle, under category of
Fire Resistance Door (FRD) are eligible to apply.

Assistant General Manager (OPS)
State Bank of India

Administrative Office,

Rajpath, 3 Floor, Unit-1,
Bhubaneswar, ODISHA-751 009
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o SBI NIT No: AO-BHU/FRD/22/24-25/120 Dated: 21/10/2024

E-TENDER NOTICE CUM NIT

Tender No: NIT No: AO-BHU/FRD/22/24-25/120
Dated: 21/10/2024

State Bank of India, AO Bhubaneswar, for and on behalf of CGM, Bhubaneswar Cir-
cle invites tender in two bid system from interested SBI approved empaneled Ven-
dors/Firms under Category of Fire Resistance Door (FRD) competent to upgradation
of passive fire protection system i.e., Supply and installation of 02hrs fire rated doors
with door frame and with all necessary hardware fittings and accessories of B+G+4
storied SBI Administrative Office High-Rise Building, Rajpath, Unit-1, Bhubaneswar,
Odisha-751 009 within 90 days through two bid on line tendering mode System (por-
tal https://www.tenderwizard.com/SBIETENDER). Details of tenders are as under:

1 Name of Work . Tender for upgradation of passive fire protection
system i.e., Supply and installation of 02hrs fire
rated doors with door frame and with all neces-
sary hardware fittings and accessories of
B+G+4 storied SBI Administrative Office High-
Rise Building, Rajpath, Unit-1, Bhubaneswar,
Odisha-751 009

2 | Tenders shall remain :  For a period of 90 days from the date of opening
valid for of price bid of tender.

a) Rs. 12000/- (Rupees Twelve Thousand
Only) as EMD in the form of DD in favour
of”, SBI payable at Bhubaneswar shall up-
loaded in the tender wizard portal.

b) Bidders having MSME certificate under

Earest Money De- the category are exempted from submis-

3 . sion of EMD. However, they must upload
posit (EMD) the same in the tender portal.

c) One-time EMD submitted at P&E De-
partment, SBI LHO Bhubaneswar is also
accepted. The bidders have to submit the
scan copy of the same in the tender por-
tal.

4  Time allowed for com- : | 90 days from the date of issue of work order.
pletion

5  Estimated Cost : Rs. 11.99 Lakhs + GST (as per rules)

6  Availability of Tender : a) SBl website www.sbi.co.in under link
Documents ofhttps://sbi.co.in/web/sbi-in-the-
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NIT No: AO-BHU/FRD/22/24-25/120 Dated: 21/10/2024

news/procurement-news
b) Tender documents to be downloaded
from the SBI e-tender portal
www.tenderwizard.com/SBIETENDER.
7  Tender document From 11:00 AM on 23/10/2024
downloading Start
Date
8 Tender document
downloading End Date Up to 2.00 PM on 05/11/2024
9 Last date and time of
submission of tech- Up to 3.30 PM on 05/11/2024
nical & price bid
10 Date and time of open- On 05/11/2024 at 4.00 P.M.
ing of technical bid
11 Date and time of open-
ing of Price bid On 05/11/2024 at 4:30 P.M.
12 For any clarification in Concerned Engineer: Fire Officer-76000 35062,
the Technical Bid & fo.lhobhu@sbi.co.in
Price Bid. AGM (OPS): 9937316290
13 For E-Tender related Service provider:
queries M/s Antares Systems Limited,
Registered Office at: - #24, Sudha Complex,
3rd Stage, 4th Block, Bangalore — 560079.
Ph: - 080-49352000 / 40482000Fax: - 080-
49352034
Help Desk:
Contact Person: Mr. Kushal Bose Mobile no.
07686913157 / 09674758724 (On working days-
9 hours—18 hours)
e-mail:kushal.b@antaressystems.com
Notes:
a) | All contractors who are empanelled with SBI Bhubaneswar Circle in the spe-
cific category are only eligible for the above-mentioned work.
b)  Any abnormal increase from the quoted price / cost will not be acceptable.
c) | The Bank reserves the right to reject any or all the tenders without assigning
any reason.
d) | Electronically Sealed e-tenders are invited from the Bank’s Empanelled Con-
tractors as mentioned in NIT in two parts, i.e., Technical Bid and Price Bid
separately. Technical Bid and Price Bid to be submitted online on the website
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o SBI NIT No: AO-BHU/FRD/22/24-25/120 Dated: 21/10/2024

www.tenderwizard.com/SBIETENDER.** No bid shall be accepted in offline
mode.

(a) Technical Bid: Techno-commercial envelope called “Electronic Format of
Technical Bid” shall contain the following documents:

Details of EMD and tender cost: Scan copy of Demand Draft must be upload-
ed in e-tender website along with technical bid. However, the DD of EMD and
tender cost to submitted physically at our office.

Electronic form of Technical Bid.

Scan copy of the SBI Empanelment letter of appropriate category must be up-
loaded in e-tender website.

Technical Bid will be opened as per above mentioned date & time in the pres-
ence of Tenderers who desire to attend. The tenderers can view the Tender
opening details through their respective log in Ids on the above-mentioned e-
tender portal (Website).

(b) Price Bid: Shall contain the Electronic format of Price Bid. No condition/
stipulation in Cover-ll other than unconditional general rebate shall be ac-
cepted.

Price Bid will be opened only of those bidders who are successfully in Tech-
nical Bid after through scrutiny. The contractor/ vendor can view the Tender
opening details through their respective log in Ids on the above-mentioned e-
tender portal (Website).

The Bidder is expected to examine all instructions, forms, terms, and specifi-
cations in the bid documents. Failure to furnish all information required as per
the Bid Documents or submission of bids not substantially responsive to the
Bid Documents in every respect will be at the bidder's risk and shall result in
rejection of the bid.

In case the date of opening of tenders is declared as a holiday, the tenders
will be opened on the next working day at the same time.

The Bank reserves the right to reject all tenders without assigning any reason
whatsoever.
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E-TENDERING INSTRUCTIONS TO BIDDERS

General

State Bank of India hereby publish the TENDER on e-tendering Portal (Website)
www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as
‘e Tendering” and TENDER will be hereunder called as “e-Tender”. The e-tender
published online through above portal (website) consisting of standard tender con-
ditions, specifications, schedule of quantities, drawings (if any) for above referred
work. Please note that copy of the above e-tender can be downloaded from above
portal (website) and should be mandatorily submitted in Online Electronic Mode
hereinafter referred as “Online Offer”. The submission of Online offer duly Encrypt-
ed & Digitally signed on above portal should be in prescribed Electronic Forms
(Online) available on above portal for respective tender in Online Envelope(s) on or
before as per the key Dates mentioned in the Tender Notice in this document and
online portal for above tender.

Instructions
1. Tender Bidding Methodologqgy:
Electronically Sealed Bid System — Two Stage - Two Envelopes.

2. Broad outline of activities from bidder’s perspective:
a) Procure a Digital Signing Certificate (DSC)

b) Register on the e-Procurement portal
www.tenderwizard.com/SBIETENDER .

c) (The contractors need to upload scan copy of their valid empanelment letter
in the portal otherwise their registration would be cancelled)

d) Create Users and assign roles on the above portal

e) View Notice Inviting Tender (NIT) on the above portal

f) Download Official Copy of Tender Documents from the above portal
g) Clarification to Tender Documents on the above portal.

h) Bid-Submission on the above portal

i) Attend Public/Limited Online Tender Opening Event (TOE) on the above
portal Opening of Technical-Part.

j) Attend Public/Limited Online Tender Opening Event (TOE) on the above
portal. Opening of Financial-Part (Only for Technical Responsive Bidders)

3. Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and to
be complaint with IT Act 2000, it is necessary for each user to have a Digital Certif-
icate (DC), also referred to as Digital Signature Certificate (DSC), of Class Il or
above, issued by a Certifying Authority (CA) licensed by Controller of Certifying Au-
thorities (CCA) [refer http://www.cca.gov.in].
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4. Registration

To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, ven-
dors need to register on the portal. Registration of each organization is to be done
by one of its senior persons vis-a-vis Authorized Signatory who will be the main
person coordinating for the e-tendering activities. In the above portal terminology,
this person will be referred to as the Super User (SU) of that organization. For fur-
ther details, please visit the website/portal, and follow further instructions as given
on the site.

Note: After successful submission of Registration details please contact to the
Helpdesk of the portal to get your registration accepted/activated.

Help Desk:

Contact Person: Mr. Kushal Bose / Mr. Tousik Ghosh

Mobile no. 07686913157 / 09674758724 (On working days-9 hours—18 hours)
e-mail: kushal.b@antaressystems.com / tousik.g@antaressystems.com

5. Bidding related Information for this Tender (Sealed Bid)

The entire bid-submission would be online on the portal. Broad outline of submis-
sions are as follows:

Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Docu-
ment

Submission of digitally signed copy of Tender Documents/ Addendum

Power of Attorney, - Two Envelopes, - Technical-Part, each of the above electronic
envelopes consists of Main bid and Electronic form (both mandatory) and bid An-
nexure (Optional).

NOTE: Please note that above e-Tendering system is an automatically time locked
system which will be locked immediately as soon as due date and time is over and
will not accept any offer after that. So, the tenderers are strictly advised to do their
process well before the due date and time to avoid any such instances.

6. Tender Opening Event (TOE)

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender
Opening Event (TOE)'. Tender Opening Officers as well as authorized representa-
tives of bidders can attend the Public/Limited Online Tender Opening Event (TOE)
from the comfort of their offices. For this purpose, representatives of bidders (i.e.,
Supplier organization) dully authorized are requested to carry a Laptop and Wire-
less Connectivity to Internet. Every legal requirement for a transparent and secure
‘Public/Limited Online Tender Opening Event (TOE) has been implemented on the
portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as
submitted online by the bidder himself (during the TOE itself), salient points of the
Bids are simultaneously made available for downloading by all participating bid-
ders. The tedium of taking notes during a manual ‘Tender Opening Event’ is there-
fore replaced with this superior and convenient form of ‘Public/Limited Online Ten-
der Opening Event (TOE)'. The portal has a unique facility of ‘Online Comparison
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Chart’ which is dynamically updated as each online bid is opened. The format of
the chart is based on inputs provided by the Buyer for each Tender. The infor-
mation in the Comparison Chart is based on the data submitted by the Bidders. A
detailed Technical and/ or Financial Comparison Chart enhance Transparency. De-
tailed instructions are given on relevant screens. The portal has a unique facility of
a detailed report titled ‘Minutes of Online Tender Opening Event (TOE)’ covering all
important activities of ‘Online Tender Opening Event (TOE)'. This is available to all
participating bidders for ‘Viewing/ Downloading’. There are many more facilities
and features on the portal. For a particular tender, the screens viewed by a Suppli-
er will depend upon the options selected by the concerned Buyer.

IMPORTANT NOTE: In case of internet related problem at a bidder’'s end, espe-
cially during ‘critical events’ such as — a short period before bid-submission dead-
line, during online public/limited tender opening event, during e-tender, it is the bid-
der’s responsibility to have backup internet connections. In case there is a problem
at the e-procurement/ e tender service-provider’s end (in the server, leased line,
etc) due to which all the bidders face a problem during critical events, and this is
brought to the notice of SBI by the bidders in time, then SBI will promptly re-
schedule the affected event(s).

7. Minimum Requirements at Bidders end

In order to operate on the electronic tender management system, the user’'s ma-
chine is required to be set up. The machine must have running XP service Pack 3
or higher version of Windows like Vista or Window 7. Also need to install Mozilla
Fire fox web browser and latest Version of Java.

Assistant General Manager (OPS)
SBI AO Bhubaneswar

For and behalf of

State Bank of India
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INSTRUCTIONS TO THE TENDERERS
1.0 SCOPE OF THE WORK: -

Supply and installation of Fire Resistance Doors (FRD) with 02hrs fire Rating as per
specifications given in tender documents, in SBI, Administrative Office, high-rise
building, at Unit-1, Rajpath road, Bhubaneswar with stipulated time.

2.0 TENDER DOCUMENTS

a) The work has to be carried out strictly according to the conditions stipulated in
tender consisting the documents as NIT, Instructions to the Tenderers, Gen-
eral Conditions of Contact, special conditions of contract, technical specifica-
tions, price bid, drawings.

b) The above documents shall be taken as complementary and mutually explan-
atory of one another but in case of ambiguities or discrepancies shall take
precedence in the order as Price Bid, Additional specification, Technical spec-
ification, Drawings, Special conditions of contract, GCC, instructions to Ten-
derers.

3.0 SITE VISIT:

The tenderer/bidder has to visit the site and understand the details of the scope of
work, site condition, existing set-up and hook-ups to be done at site. Non- familiari-
zation of site condition shall not be considered for late execution of the work nor for
cost — overrun for the specified contract. The tenderer must obtain himself on his
own responsibility and his own expenses all information, data which may be required
for the purpose of filling this tender document and enter into a contract for the satis-
factory performance of the work. The Tenderer is requested satisfy himself regarding
the availability of water, power, transport and communication facilities, the character
quality and quantity of the materials, labour, the law-and-order situation, climatic
conditions local authorities’ requirement, traffic regulations etc. The tenderer will be
fully responsible for considering the financial effect of any or all the factors while
submitting his tender.

4.0 EARNEST MONEY:

The tenderers are requested to submit the Earnest Money of Rs. ----------- /- (Rupees
------------ Only) as mentioned in NIT. No interest will be paid on the EMD. Tender
without EMD will be rejected.

5.0 INITIAL SECURITY DEPOSIT (ISD):

The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD, within a period of 07 days of acceptance of work-order. Those who have
submitted one-time EMD need to submit the security of an amount equal to 2% of
the accepted tender amount.

6. SECURITY DEPOSIT:
It shall be 3.0% of contract value including ISD. Balance 1.0 % shall be deducted

from the final bill of the contractor. The same will be released after completion of the
defect liability period.
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6.1. ADDITIONAL SECURITY DEPOSIT:

In case L-1 bidder quotes abnormally low rates (i.e., 7.50% or below estimated pro-
ject cost), the bank may ask such bidder to deposit additional security deposit (ASD)
equivalent to difference of 92.5 % of estimated cost and L-1 quoted amount for due
fulfilment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in
the Bank’s name as per format approved by the Bank. On successful completion of
80% of the total work ASD will be returned to the contractor. In case contractor fails
to complete the work in time or as per tender specification or leave the job incom-
plete, the bank will be at liberty to recover the dues from ASD or to forfeit such ASD
as the case may be within its sole discretion.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.
7.0 SIGNING OF CONTRACT DOCUMENTS:

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within one week from the
receipt of intimation of acceptance of his tender by the Bank.

8.0 COMPLETION PERIOD:

Time is essence of the contract. The work should be completed in all respects in ac-
cordance with the terms of contract within a period of 90 days from the date of hand-
ing over site or 7 days from the date receipt of work-order of acceptance whichever
is later.

9.0 VALIDITY OF TENDER:

3 (Three) months from the date of opening price bid. If the tenderer withdraws his /
her offer during the validity period or makes modifications in his / her original offer
which are not acceptable to the Bank without prejudice to any other right or remedy
the Bank shall be at liberty to forfeit the EMD.

10.0 LIQUIDATED DAMAGES:

The liquidated damages shall be 0.5% of the contract value per week subject to a
maximum of 5% of final work value.

Addendum to Liquidated Damages Clause: -

The parties hereby agree that due to negligence of act of the Contractor, if the em-
ployer suffers losses, damages, the quantification of which may be difficult, and
hence the amount specified hereunder shall be construed as reasonable estimate of
the damages and the Contractor agree to pay such liquidated damages, as defined
hereunder as per the provisions of this contract. The amount of liquidated damages
under this Contract shall not exceed 5% of the total value of the contract amount.
The liquidated damages shall be applicable under following circumstances:

a) If the deliverables are not submitted as per schedule and time, the Contractor
shall be liable to pay 1% of the total cost of the services for delay of each
week or part thereof.

b) If the deliverables are not acceptable to the Employer, and defects are not
rectified to the satisfaction of the Employer within 30 days of the receipt of the
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notice, the Contractor shall be liable for Liquidated Damages for an amount
equal to 0.5% of total cost of the services for every week or part thereof for
the delay. Any delay beyond this, State Bank of India shall be free to termi-
nate the contract and get the work done from an alternate source at the risk of
the contractor, besides forfeiting EMD. The decision of the Bank as to the pe-
riod of delay on the part of the contractor and the quantum of compensation
for such delay shall be final and binding on the contractor. If the contractor is
unavoidably hindered in carrying out the work on account of delayed decision
or the approval by the Bank, which are necessary to carry out further work, he
shall be allowed suitable extension of time by concerned authority of the Pro-
ject, whose decision shall be final and binding on the contractor. No claim of
the contractor shall be entertained against the Bank for such delayed approv-
als / decisions by the Corporation, excepting suitable extension of time.
11. RATES AND PRICES

11.1 The tenderer should not change or modify or delete the description of the item.
If any discrepancy is observed he should immediately bring it to the knowledge of the
Bank.

11.2 The rate quoted shall be firm and shall include all costs, allowances, taxes, lev-
ies etc. but excluding Service Tax which will be paid separately to the contractors on
submission of bill / documents for onward payment to the Govt. Service Tax Depart-
ment.

Signature of the Bidder 10



o SBI NIT No: AO-BHU/FRD/22/24-25/120 Dated: 21/10/2024

C. ARTICLES OF AGREEMENT
(On Non-Judicial Stamp Paper of Rs. 200.00)

ARTICLES OF AGREEMENT made this day of

Two thousand between the STATE-
BANKOFINDIA, a Corporation constructed under the State Bank of India Act, 1955
and having its Corporate Centre at Madam Cama Road, Mumbai 400 021. (hereinaf-
ter referred to as “‘the OWNER”) which expression shall include its successor or suc-
cessors and assigns) of the ONE PART through the authorized officer Assistant
General Manager (OPS) (Designation)

AND

M/s. having its registered office at
(therein after referred to as the ‘CONTRACTOR’) of the OTH-

ERPART.

WHEREAS the OWNER is desirous of executing Supply and installation of Fire Re-
sistance Doors (FRD) with 02hrs fire Rating as per specifications given in tender
documents, in SBI, Administrative Office, high-rise building, at Unit-1, Rajpath road,
Bhubaneswar (Herein after called the ‘Work’).

AND WHEREAS the Owner has caused the plans, drawings and specifications,
priced schedule of quantities of the works to be executed as per conditions of the
contract and special conditions prepared with the assistance of the said Concerned
Engineer subject to which the offer of the Contractor shall be accepted. WHEREAS

the contractor has deposited with the Owner [EMD Rs. ................ /- + ISD
RS..covirrinnee /-] =TOTALRs...........uu...... / (Ru-
[L=T= TSP PPRPPRTR ) as security de-

posit for the due performance of the Agreement and WHEREAS the Owner has is-
sued letter of intent work order to the Contractor.

AND WHEREAS said drawings inclusive of the specifications, priced schedule of
quantities, conditions of contract and special conditions all of which are collectively
hereinafter collectively referred to as the said condition) have been signed by the
parties hereto and the contractorhasagreedtoexecutetheworksuponandsubjecttothe-
saidconditions.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payments to be made to the contractor as hereinafter pro-
vided the contractor shall upon and subject to the said conditions execute and com-
plete the works shown upon the site drawings etc. and such further detailed draw-
ings as may be furnished to the contractor by the said owner as described in the said
specifications and the said priced schedule of quantities.
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2. The Owner will pay to the Contractor the sum of Rs. (Rupees
only) (hereinafter called the contract sum) or
such other sum become payable hereunder at the times and in the manner specified
in the said conditions. However, the actual sum will be paid on the actual value of
work done, irrespective of the contract sum.

3. The plans, agreement and documents above mentioned shall form the basis of
this contract and all disputes to be decided in the manner prescribed in the condi-
tions attached hereto.

4. The said contract comprises the works as above mentioned, and all subsidiary
works connected therewith within the same site as may be ordered to be done from
time to time by the said Owner even though said works may not be shown on the
drawings or described in the said specifications or the priced schedule of quantities.

5. Notwithstanding what are stated in the special condition, conditions of contract
and hereinbefore stated the Owner through the Concerned Engineers reserves to
himself the right to alter the drawings and nature of the work and of adding to or
omitting any items of works form or of having portions of the same carried out de-
partmentally or otherwise and such alterations or variations shall be carried out with-
out prejudice to this contract.

6. The said conditions shall be read and be treated as forming part of this agreement
and the parties hereto will respectively be bound thereby and to abide by and submit
themselves to the conditions and stipulations and perform the same on their parts to
be respectively observed and preferred.

7. Employer reserves to itself the right of altering the drawings and nature of the
work by adding to or omitting any items of work or having portions of the same car-
ried out without prejudice to this contract.

8.Time shall be considered as the essence of this contract and the Contractor here-
by agrees to commence the work soon after the site is handed over to him or from
7" day after issue of formal work order as provided for in the said conditions which-
ever is earlier and to complete the entire work within 90 days subject to nevertheless
the provisions for extension of time.

9. Any dispute arising under this agreement shall be referred to the arbitration to a
sole arbitrator appointed with consent of the Owner and the Contractor as indicated
in the Articles of the General Conditions. The award of the arbitrator shall be final
and binding on both parties. The court in Bhubaneswar shall have jurisdiction to de-
termine the same.

10. That the several parts of this contract have been read by the Contractor and fully
understood by the contractor.

IN WITNESS WHEREOF, the parties here to execute the represents the day and
year herein above written.

WITNESS EXECUTANTS
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1.1 OWNER
1.2. CONTRACTOR
Signature with Seal

(In case of the Company, the common seal be affixed pursuant to resolution of
Board of Directors in accordance with Articles of Association of the Company the di-
rectors etc. as the case may be affixing common seal may be initial in token thereof
and also by putting their names.)

D. GENERAL CONDITIONS OF CONTRACT (G.C.C.)
1.0 DEFINITIONS:

Contract means the documents forming the tender and the acceptance thereof and
the formal agreement executed between Bank and the Contractor, together with the
documents referred therein including these conditions, the specifications, designs,
and instructions issued from time to time by Bank and all these documents taken to-
gether shall be deemed to form one contract and shall be complementary to one an-
other.

1.1 In the contract the following expressions shall, unless the context otherwise re-
quires, have the meaning hereby respectively assigned to them.

1.1.1 ‘SBI' is having its Corporate Centre at State Bank Bhavan, Madame Cama-
Road, Mumbai 400 021 and includes the Client’s representatives’ successors and
assigns.

1.1.2 ‘Site Engineer’ shall mean a Concerned Engineer / Bank’s Engineer posted at
AO Sambalpur.

1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorpo-
rated or not undertaking the works and shall include legal personal representative of
such individual or the composing the firm or company and the permitted assignees of
such individual or firms of company.

1.1.4 The expression ‘works or ‘work’ shall mean the permanent or temporary work
described in the ‘Scope of Work’ and / or to be executed in accordance with the con-
tract and includes materials, apparatus, equipment, temporary supports, fittings and
things of all kinds to be provided the obligations of the contractor hereunder and
work to be done by the contractor under the contract.

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the Bank
‘Month’ means calendar month.

1.1.6 ‘Week’ means seven consecutive days.

1.1.7 ‘Day’ means a calendar day beginning and ending at 0:00 hrs. and 24hrs re-
spectively.
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1.0 Scope of Work

The contractor shall carry out complete and maintain the said work in every respect
is strictly accordance with this contract and with the directions of and to the satisfac-
tion of the Bank. The Engineer-In-Charge from time-to-time issue further drawings
and / or written instructions, details directions and explanations which are hereafter
collectively referred to as Bank'’s instructions in regard to the variation or modification
of the design, quality or quality of work or the addition or omission or substitution of
any work. The removal from the site of any materials brought thereon by the contrac-
tor and any substitution of any other materials therefore the removal and / or re-
execution of any work executed by him. The dismissal from the work of any person
employed engaged thereupon.

2.0 Ownership of Document

All specifications and copies thereof furnished by the SBI are the properties of the
SBI. They are not to be used on other work.

3.0 Detailed Instructions

The SBI through its Engineer/ Authorized official shall furnish with reasonable
promptness additional instructions as necessary for the proper execution of the work.
All such instructions shall be consistent with the contract documents, true develop-
ments thereof and reasonably inferable there from. The work shall be executed in
conformity therewith and the contractor prepare a detailed programme schedule in-
dicating therein the date of start and completion of various activities on receipt of the
work order and submit the same to the SBI for approval.

4.0 Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

5.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or other-
wise specified all materials shall be new and both workmanship and materials shall
be best quality. The contractor shall at all times enforce strict discipline and good or-
der among his employees and shall not employ on the work any unfit person or any-
one not skilled in the work assigned to him. Workman whose work or behavior is
found to be unsatisfactory by the SBI, he shall be removed from the site immediately.

6.0 Permits, Laws and Regulations

Permits and Licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
the regulations, laws, and ordinances rules, applicable to the contractor. If the con-
tractor observes any discrepancy between the drawings and specifications, he shall
promptly notify the SBI in writing. If the contractor performs any act which is against
the law, rules, and regulations he shall meet all the costs arising there from and shall
indemnify the SBI any legal actions arising there from.

Signature of the Bidder 14



o SBI NIT No: AO-BHU/FRD/22/24-25/120 Dated: 21/10/2024

7.0 Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions
and alignment of all parts thereof and get it approved by the Engineer-In-Charge be-
fore proceeding with the work. If at any time any error in this respect shall appear
during the progress with the work, irrespective of the fact that the layout had been
approved by the Bank the contractor shall be responsible for the same and shall at
his own expenses rectify such error, if so, required to satisfaction of the SBI.

8.0 Protection of Works and Property

The contractor shall continuously maintain adequate protection. Of all his work from
damage and shall protect the SBI’s properties from injury or loss arising in connec-
tion with contract. He shall make good any such damage, injury, loss, except due to
causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protection of his employees on the
works and shall comply with all applicable provisions of Govt. and local authority’s
safety laws and building codes to prevent accidents, or injuries to persons or proper-
ty of about or adjacent to his place of work.

The contractor shall take insurance covers as per clause 26.0 at his own cost. The
policy may taken in joint names of the contractors and the SBI and the original policy
may be lodged with the SBI.

9.0 Inspection of Work

The SBI (Engineer-In-Charge / Authorized Official) shall at all reasonable times have
free access to the work site and / or to the workshop, factories or other places where
materials are lying or from where they are obtained, and the contractor shall give
every facility to them necessary for inspection and examination and test of the mate-
rials and workmanship. No person unless authorized by the SBI except the repre-
sentative of public authorities shall be allowed on the work at any time. The pro-
posed work either during its construction stage or its completion can also be inspect-
ed by the Chief Technical Examiner’s organization a wing of Central Vigilance Com-
mission.

10.0 Assignment and Subletting

The whole of work included in the contract shall be executed by the contractor and
he shall not directly entrust and engage or indirectly transfer assign or underlet the
contract or any part or share thereof or interest therein without the written consent of
the SBI and no undertaken shall receive the contractor from the responsibility of the
contractor from active superintendence of the work during its progress.

11.0 Quality of Materials, Workmanship & Test
(i) All materials and workmanship shall be best of the respective kinds described in
the contract and in accordance with instructions of Engineer-In-Charge and shall be

subject from time to time to such tests as the Engineer-In-Charge may direct at the
place of manufacture or fabrication or on the site or an approved testing laboratory.
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The Contractor shall provide such assistance, instruments, machinery, labour and
materials as normally required for examining measuring sampling and testing any
material or part of the work before incorporation in the work for testing as may be se-
lected and required by the Engineer-In-charge.

(ii) Samples: All samples of adequate numbers, size, shades & pattern as per speci-
fications shall be supplied by the Contractor without any extra charges. If certain
items proposed to be used are of such nature that samples cannot be presented or
prepared at the site detailed literature / test certificate of the same shall be provided
to the satisfaction of the Engineer-In-Charge. Before submitting the sample / litera-
ture the contractor shall satisfy himself the material / equipment for which he is sub-
mitting the samples / literature meet with the requirement of tender specification. On-
ly when the samples are approved in writing by the Engineer-In-Charge the contrac-
tor shall proceed with the procurement and installation of the material / equipment.
The approved samples shall be signed by the Engineer-In-Charge for identification
and shall be kept on record at site office until the completion of the work for inspec-
tion / comparison at any time.

Any delay that might occur in approving the samples for reasons of its not meeting
the specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipments etc. shall be the account of the contractor.

(iii) Cost of Tests: The cost of making any test shall be borne by the contractor if
such test is intended by provided for in the specification or BOQ.

(iv) Costs of tests not provided for If any test is ordered by the Engineer-In-Charge

which is either If so intended by or provided for or (in the cases above mentioned) is
not so particularized or though so intended or provided for but ordered by the Engi-
neer-In-Charge to be carried out by an independent person at any place other than
the site or the place of manufacture or fabrication of the materials tested or any Gov-
ernment / approved laboratory, then the cost of such test shall be borne by the con-
tractor.

12.0 Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is con-
sequent upon failure on his part to obtain correct information as to any matter affect-
ing the execution of the work nor any misunderstanding or the obtaining incorrect in-
formation or the failure to obtain correct information relieve him from any risks or
from the entire responsibility for the fulfilment of contract.

13.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution
of the works and as long, thereafter, as the Engineer-In-Charge may consider nec-
essary until the expiry of the defect’s liability period, stated hereto.

14.0 Quantities
(I) the bill of quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements
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and quantities. The rate quoted shall remain valid for variation of quantity against in-
dividual item to any extent subject to maximum variation of the contract value by
25%. The amount paid under Clause hereof as well as amounts of prime cost and
provisional sums, if any, shall be executed. Some quantities may not be executed by
Bank depending upon site conditions and / or at the discretion of bank.

(ii) Variation exceeding 25%: The items of work executed in relation to variation ex-
ceeding 25% shall be paid on the basis of provisions of clause hereof.

15.0 Works to be measured

The Engineer-In-Charge may from time to time intimate to the contractor that he re-
quired the work to be measured and the contractor shall forthwith attend or send a
qualified representative to assist the Engineer-In-Charge in taking such measure-
ments and calculation and to furnish all particulars or to give all assistance required
by any of them. Such measurements shall be taken in accordance with the Mode of
measurements detailed in the specifications. The Engineer-In-Charge shall take joint
measurements with the contractor’s representative and the measurements shall be
entered in the measurement book. The contractor or his authorized representative
shall record in token of his acceptance. All the corrections shall be duly attested by
both representatives.

No over writings shall be made in the Measurement Book should the contractor not
attend or neglect or omit to depute his representative to take measurements then the
measurements recorded by the Engineer-In-Charge shall be final. All authorized ex-
tra work, omissions and all variations made shall be included in such measurements.

15.A If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with re-
gard to the intention of the document and his decision shall be final and binding on
the contractor.

15.B Any error in description, quantity or rate in Schedule of Quantities or any omis-
sion there from shall not vitiate the Contract or release the Contractor from the exe-
cution of the whole or any part of the works comprised therein according to drawings
and specifications or from any of his obligations under the contract.

15.C The successful tenderer / contractor, on acceptance of his tender by the Ac-
cepting Authority, shall, withinO7 days from the stipulated date of start of the work,
sign the contract consisting of: -

(I) The notice inviting tender, all the documents including drawings, if any, forming
the tender as issued at the time of invitation of tender and acceptance thereof to-
gether with any correspondence leading thereto.

(a) Various standard clauses with corrections up to the date stipulated in contract if
any.
(b)Safety Code.

(c) Model Rules for the protection of health, sanitary arrangements for workers en-
gaged by contractor.
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(d) Contractor’s Labor Regulations.
(e) List of Acts and omissions for which fines can be imposed.

(iii) No payment for the work done will be made unless contract is signed by the con-
tractor.

16.0 Variations

No alteration, omission or variation ordered in writing by the Bank shall vitiate the
contract. In case the SBI thinks proper at any time during the progress of works to
make any alteration in, or additions to or omission from the works or any alteration in
the kind or quality of the materials to be used therein, the Engineer-In-Charge shall
give notice thereof in writing to the contractor or shall confirm in writing within seven
days of giving such oral instruction the contractor shall after to add to omit from as
the case may be in accordance with such notice but the contractor do any work extra
to or make any alteration or additions to or omissions from the works any deviation
from any of the provision of the contract, stipulations, specifications contract draw-
ings without previous consent in writing of the Engineer-In-Charge / authorized of-
ficer and value of such extras, alterations, additions or omissions shall in all cases be
determined the Engineer-In-Charge and the same shall be added to or deducted
from the contract value as the case may be.

17.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under its
authority of the Authorized officer of the Bank with the concurrence of the SBI as
herein mentioned. Any such extra is herein referred to as authorized extra and shall
be made in accordance with the following provisions.

(a) (1) the net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar condi-
tions as the work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates give in
the priced BOQ.

(b) The net prices of the original tender shall determine the value of the items omit-
ted provided if omissions do not vary the conditions under which any remaining items
of works are carried out, otherwise the prices for the same shall be valued under
such clause (c) hereunder.

(c) Where the extra works are not of similar character and / or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which and
remaining items or works are carried out, then the contractor shall within 7 days of
the rate which he intends to charge for such items of work, duly supported by analy-
sis of the rate or rates claimed and the Engineer-In-Charge shall fix such rate or
prices as if the circumstances in his opinion are reasonable and proper, based on
the market rate.

(d) Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district
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provided that in either case, vouchers specifying the daily time (and if required by the
Engineer-In-Charge) the workman’s name and materials employed be delivered for
verifications to the Engineer-In-Charge at or before the end of the week following
that in which the work has been executed. The extra item, not in BOQ if executed
shall be paid as per Bank’s Approved Rate.

(e) It is further clarified that for all such authorized extra item where rates cannot be
derived from the tender, the contractor shall submit rates duly supported by rate
analysis worked on the “market rate basis” for material, labour, hire / running charg-
es of equipment and wastages etc. plus 15% towards establishment charges, con-
tractor’'s overheads and profit such items shall not be eligible for escalation.

18.0 Final Measurement

The measurement and valuation in respect of the contract shall be completed within
15 days of the virtual completion of the work. The contractor shall arrange for the
joint measurement of the work in presence of the bank officials and concerned engi-
neer.

19.0 Virtual Completion Certificate (V C C)
On successful completion of entire works covered by the contract to the full satisfac-

tion of the SBI, the contractor shall ensure that the following works have been com-
pleted to the satisfaction of the SBI.

(a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s la-
bour, equipment, and machinery.

(b) Demolish, dismantle, and remove the contractor’s site office, temporary works,
structures including labour sheds / camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the con-
tractor by the SBI and not incorporated in the permanent works.

(c) Remove all rubbish, debris etc. from the site and the land allotted to the contrac-
tor by the SBI and shall clear, level and dress, compact the site as required by the
SBI.

(d) Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.

(e) Shall hand over the work in a peaceful manner to the SBI.

(f) All defects / imperfections have been attended and rectified as pointed out by the
SBI to the full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor
shall be entitled to apply to the Engineer-In-Charge is satisfied of the completion of
work. Relative to which the completion certificate has been sought, the Engineer-In-
Charge shall within 14 days of the receipt of the application for virtual completion
certificate, issue a VCC in respect of the work for which the VCC has been applied.

The issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability peri-
od nor shall be issuance of VCC in respect of the works or work at any site be con-
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strued as a waiver of the right or claim of the SBI against the contractor in respect of
works or work at the site and in respect of which the VCC has been issued.

20.0 Work by other Agencies

The SBI reserves the rights to use premises and any portion of the site for execution
of any work not included in the scope of this contract which it may desire to have car-
ried out by other persons simultaneously and the contractor shall not only allow but
also extend reasonable facilities for the execution of such work.

The contractor however shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the SBI. Such work shall
be carried out in such manners not to impede the progress of the works included in
the contract.

21.0 Insurance of Works

21.1 Without limiting his obligations and responsibilities under the contract the con-
tractor shall insure in the joint names of the SBI and the contractor against all loss of
damages from whatever cause arising other than the except risks, for which he is
responsible under the terms of contract and in such manner that the SBI and con-
tractor are covered for the period stipulated 1 Clause of GCC and are also covered
during the period of maintenance for loss or damage arising from a cause, occurring
prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the contractor in the course of any operations carried out by him for
the purpose of complying with his obligations under clause.

(a) The works for the time being executed to the estimated current contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

(b) The constructional plant and other things brought on to the site by the contractor
to the replacement value of such constructional plant and other things.

(c) Such insurance shall be effected with an insurer and in terms approved by the
SBI which approval shall not be unreasonably withheld and the contractor shall
whenever required produce to the Bank the policy if insurance and the receipts for
payment of the current premiums.

(d) Submitted original “Contractor’s All Risk Insurance Policy” and “Workmen’s Com-
pensation (General ) Policy” made by contractor’s own cost .

21.2 Damage to persons and property

The contractor shall except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person
or material or physical damage to any property whatsoever which may arise out of or
in consequence of the execution and maintenance of the works and against all
claims proceedings, damages, costs, charges and expenses whatsoever in respect
of or in relation thereto except any compensation of damages for or with respect of
or in relation thereto except any compensation of damages for or with respect to :

(a) The permanent use or occupation of land by or any part thereof.
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(b) The right of SBI to execute the works or any part thereof, on, over, under, in or
through any lands.

(c) Inquiries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any act or neglect of the
SBI their agents, employees or other contractors not being employed by the contrac-
tor or for or in respect of any claims, proceedings, damages, costs, charges and ex-
penses in respect thereof or in relation thereto or where the injury or damages was
contribute to by the contractor, his servants or agents such part of the compensation
as may be just and equitable having regard to the extent of the responsibility of the
SBI, their employees or agents or other employees or agents or other contractors for
the damage or injury.

21.3 Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges, and expenses in respect of the matters referred to in provision sub-
clause 26.2 of this clause.

21.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim or proceeding relating to infringement or use of any patent or design or any al-
leged patent or design rights and shall pay any royalties which may be payable in
respect of any articles or part thereof included in the contract. In the event of any
claim made under or action brought against SBI in respect of such matters as afore-
said the contractor shall be immediately notified thereof and the contractor shall be
at his own expenses to settle any dispute or to conduct any litigation that may arise
there from provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Engineer-In-Charge in this behalf.

21.5 Third Party Insurance [Contractor’s All Risk Insurance Policy

21.5.1 Before commencing the execution of the work by the contractor but without
limiting his obligations and responsibilities under Clause 26.0 of GCC shall insure
against his liability for any materials or physical damage, loss or injury which may
occur to any property including that of SBI or to any person, including any employee
of the SBI, by or arising out of the execution of the works or in the carrying out of the
contract, otherwise than due to the matters referred to in the provision to Clause26.0
thereof.

21.5.2 Minimum Amount of Third-Party Insurance

Such insurance shall be affected with an insure and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall however require, produce to the Bank the policy or poli-
cies of insurance cover and receipts for payment of the current premiums.

21.5.3 The minimum insurance cover for physical property, injury and death is Rs.
5.00 (Five) Lacs per occurrence with the number of occurrences limited to four. After
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such occurrence contractor will pay additional premium necessary valid for four oc-
currences always.

21.6 Accident or injury to Workmen [Workmen’s Compensation (General) Poli-
cvl

21.6.1 The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any work-
men or other person in the employment of the contractor or any sub-contractor save
and except an accident or injury resulting from any act or default of the SBI or their
agents or employees. The contractor shall indemnify and keep indemnified SBI
against all such damages and compensation, save and except as aforesaid and
against all claims, proceedings, costs, charges, and expenses whatsoever in respect
thereof or in relation thereto.

21.6.2 Insurance against accidents etc. To workmen

The contractor shall insure against liability with an insurer approved by the SBI dur-
ing the whole of the time that any persons are employed by him on the works and
shall when required, produce to the Bank such policy of insurance and receipt for
payment of the current premium.

Provided always that, in respect of any persons employed by any sub-contractor the
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied
if the sub-contractor shall have insured against the liability in respect of such persons
in such manner that SBI is indemnified under the policy but the contractor shall re-
quire such sub-contractor to produce to the Bank when such policy of insurance and
the receipt for the payment of the current premium.

Car Policy2) Labour Policy
26.6.3 Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBI may effect and keep in force any such insurance
and pay such premium or premiums as may be necessary for the purpose and from
time to time deduct the amount so paid by the SBI as aforesaid from any amount due
or which may become due to the contractor, or recover the same as debt from the
contractor.

26.6.4 without prejudice to the other rights of the SBI against contractors. In respect
of such default, the employer shall be entitled to deduct from any sums payable to
the contractor the amount of any damage’s costs, charges and other expenses paid
by the SBI and which are payable by the contractors under this clause. The contrac-
tor shall upon settlement by the insurer of any claim made against the insurer pursu-
ant to policy taken under this clause proceed with due diligence to rebuild or repaid
the works destroyed or damaged. In this event all the monies received from the in-
surer in respect of such damage shall be paid to the contractor and the contractor
shall not be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.
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22.0 Extension of Time

If in the opinion of the Engineer-In-Charge the work to be delayed for reasons be-
yond the control of the contractor, the Engineer-In-Charge may submit a recommen-
dation to the AGM (Bhubaneswar Branch) to grant a fair and reasonable extension of
time for completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely to be
delayed for any reasons beyond the due date of completion as stipulated in the con-
tract, the contractor shall apply to the SBI in writing at least 7 days before the expiry
of the scheduled time and while applying for extension of time he shall furnish the
reasons in detail and his justification if any for the delays. The Engineer-In-Charge
shall submit their recommendations to the SBI in the prescribed format for granting
extension of time. While granting extension of time the contractor shall be informed
the period extended time which will qualify for levy for liquidated damages. For the
balance period in excess of original stipulated period and duly sanction extension of
time by the SBI the provision of liquidated damages as stated under Clause 9.0 shall
become applicable. Further contract shall remain in force even for the period beyond
the due date of completion irrespective whether the extension is granted or not.

23.0 Rate of Progress

(I) Whole of the materials, plant and labour to be provided by the contractor and the
mode manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Concerned Engineer.
Should the rate of progress of the work or any part thereof be at any time be in the
opinion of the Concerned Engineer too slow to ensure the completion of the whole of
the work by the prescribed time or extended time for completion, the Concerned En-
gineer shall thereupon take such steps as considered necessary by the Concerned
Engineer to expedite progress so as to complete the works by the prescribed time or
extended time. Such communications from the Concerned Engineer neither shall re-
lieve the contractor from fulfilling obligations under the contract nor will he is entitled
to raise any claims arising out of such directions.

24.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without
the permission in writing of the Concerned Engineer when the work is unavoidable or
necessary for the saving of life or property or for the safety of the work in which case
the contractor shall immediately advise the Concerned Engineer. However, the pro-
vision of the clause shall not be applicable in the case of any work which becomes
essential to carry by rotary or double shifts in order to achieve the progress and qual-
ity of the part of the works being technically required / continued with the prior ap-
proval of the Concerned Engineer at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.
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25.0 No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce
the scope of work for any reason whatsoever and hence not required, the whole or
any part the work to be carried out. The Concerned Engineer shall give notice in writ-
ing to the effect to the contractor and the contractor shall act accordingly.

In the matter the contractor shall have not claim to any payment of compensation or
otherwise whatsoever on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in conse-
quence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materi-
als actually and bona-fide brought to the site of the work by the contractor and ren-
dered surplus as a result of the abandonment, curtailment of the work or any portion
thereof and then taken back by the contractor, provided however that the Concerned
Engineer shall have in such cases the option of taking over all or any such materials
at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the con-
tractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and de-
duction for claim on account of any deterioration or damage while in the custody of
the contractor and this respect the decision of Concerned Engineer shall be final.

26.0 Suspension of Work

(I) The contractor shall on receipt of the order in writing of the Concerned Engineer
(whose decision shall be final and binding on the contractor) suspend the progress of
works or any part thereof for such time and in such manner as Concerned Engineer
may consider necessary so as not cause any damage or injury to the work already
done or endanger the safety thereof for any of following reasons.

(a) On account any default on the part of the contractor, or

(b) For proper execution of the works or part thereof for reasons other than the de-
fault of the contractor, or

(c) For safety of the works or part thereof.

The contractor shall during such suspension properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Concerned Engineer.

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (l) above.

The contractor shall be entitled to an extension of time equal to the period of even
such suspension. No compensation whatsoever shall be paid on this account.

26.0 Action when the whole security deposit is forfeited

In any case in which under any clause of this contract, the contractor shall have ren-
dered himself liable to pay compensation amounting to the whole of his security de-
posit the Concerned Engineer shall have the power to adopt any of the following
course as they may deem best suited to the interest of the SBI.
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(a) To rescind the contractor (of which rescission notice in writing to the contractor by
the Concerned Engineer shall be conclusive evidence) and in which case the securi-
ty deposit of the contractor shall be forfeited and be absolutely at the disposal ofSBI.

(b) To employ labour paid by the SBI and to supply materials to carry out the work,
or any part of the work, debiting the contractor with the cost of the labour and mate-
rials (the cost of such labour and materials as worked out by the Concerned Engi-
neer shall be final and conclusive against the Contractor) and crediting him with the
value of the work done, in all respects in the same manner and at the same rates if it
had been carried out by the contractor under the terms of this contract the certificate
of Concerned Engineer as to the value of work done shall be final and conclusive
against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall
be unexecuted out of his hands and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor, if the whole work had been executed by
him (of the amount of which excess the certificates in writing of the Concerned Engi-
neer shall be final and conclusive) shall be borne by original contractor and may be
deducted from any money due to him by SBI under the contract or otherwise or from
his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his hav-
ing purchased or procured any material or entered into any engagements or make
any advances on account of, or with a view to the execution of the work or the per-
formance of the contract and in case the contract shall be rescind under the provi-
sion aforesaid, the contractor shall not be entitled to recover or to be paid any sum or
any work thereto for actually performed under this contract, unless, and until the
Concerned Engineer will have certified in writing the performance of such work and
the value payable in respect thereof and he shall only be entitled to be paid the value
so certified.

27.0 Owner’s Right to Terminate the Contract

a) If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or
shall be adjusted an insolvent or being an incorporated company shall have
an order for compulsory winding up voluntarily or subject to the supervision of
Govt. and of the Official Assignee of the liquidator in such acts of insolvency
or winding up shall be unable within 7 days after notice to him to do so to
show to the reasonable satisfaction of the Concerned Engineer that he is able
to carry out and fulfil the contract and to give security therefore if so required
by the Concerned Engineer.

b) Or if the contractor (whether an individual firm or incorporated Company) shall
suffer execution to be issued or shall suffer any payment under this contract
to be attached by or on behalf of any of the creditors of the contractor.
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c)

d)

f)

Or shall assign or sublet his contract without the consent in writing of the SBI
through the Concerned Engineer or shall charge or encumber this contract or
any payment due to which may become due to the contractor there under:

i) Has abandoned the contract; or

i) has failed to commence the works, or has without any lawful excuse
under these conditions suspended the progress of the works for 15
days after receiving from the SBI through the Concerned Engineer writ-
ten notice to proceed, or

iii) has failed to proceed with the works with such diligence and failed to
make such due progress as would enable the works to be completed
within the time agreed upon, or has failed to remove the materials from
the site or to pull down and replace work within seven days after written
notice from the SBI through the Concerned Engineer that the said ma-
terials were condemned and rejected by the Concerned Engineer un-
der these conditions ; or has neglected or failed persistently to observe
and perform all or any of the acts, matters or things by this contract to
be observed and performed by the contractor for seven days after writ-
ten notice shall have been given to the contractor to observe or per-
form the same or has to the detriment of good workmanship or in defi-
ance of the SBI’s or instructions to the contrary subject any part of the
contract.

Then and in any of said cases the SBI and or the Concerned Engineer, may
not withstanding any previous waiver, after giving seven days’ notice in writing
to the contractor, determine the contract, but without thereby affecting the
powers of the SBI or the Concerned Engineer or the obligation and liabilities
of the contractor the whole of which shall continue in force as fully as if the
contract had not been so determined and as if the works subsequently had
been executed by or on behalf of the contractor.

And further the SBI through the Concerned Engineer their agents or employ-
ees may enter upon and take possession of the work and all plants, tools,
scaffoldings, materials, sheds, machineries lying upon the premises or on the
adjoining lands or Roads use the same by means of their own employees or
workmen in carrying on and completing the work or by engaging any other
contractors or persons to complete the work and the contractor shall not in
any way interrupt or do any act, matter or thing to prevent or hinder such other
contractor or other persons employed for completing and finishing or using the
materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the
SBI or the Concerned Engineer shall give a notice in writing to the contractor
to remove his surplus materials and plants and should the contractor fail to do
so within 15 days after receipt thereof by him the SBI sell the same by public
auction after due publication and shall adjust the amount realized by such
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auction. The contractor shall have no right to question any of the act of the
SBl incidental to the same of the materials etc.

28.0 Certificate of Payment

a)

b)

d)

The contractor shall be entitled under the certificates to be issued by the Con-
cerned Engineer to the contractor within 10 working days from the date of
Certificate to the payment from SBI from time to time. The SBI shall recover
the statutory recoveries other dues including the retention amount from the
certificate of payment.

Provided always that the issue of any certificate by the Concerned Engineer
during the progress of works or completion shall not have effect as certificate
of satisfaction or relieve the contractor from his liability under clause.

The Concerned Engineer shall have power to withhold the certificate if the
work or any part thereof is not carried out to their satisfaction.

The Concerned Engineer may by any certificate make any corrections re-
quired in previous certificate. The contractor shall submit final bill only after
taking actual measurements and properly recorded in the Measurement
Books / Sheets.

Interim Payment a) No interim payment shall be entertained by the

Bank.

29.0 Settlement of Disputes and Arbitration

a)

b)

Except where otherwise provided in the contract all questions and disputes re-
lating to meaning of the specifications, designs, drawings and instructions
herein before mention and as to the quality of workmanship of materials used
on the work or as to any other question, claim, right, matter or thing whatso-
ever in anyway arising out of or relating to the contract designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute same whether aris-
ing during the progress of the work or after the cancellation, termination com-
pletion or abandonment thereof shall be dealt with as mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compen-
sation in respect of the works over and above the amounts admitted as paya-
ble or in case the contractor wants to dispute the validity of any deduction or
recoveries made or proposed to be made from the contract or raise any dis-
pute, the contractor shall forthwith give notice in writing of his claim, or dispute
to the Asst. Gen. Manager (P&E), SBI. — Local Head Office, Bhubaneswar,
Premises & Estate Deptt., and endorsed a copy of the same to the AGM
(OPS) within 30 days from the date of disallowance thereof or the date of de-
duction or recovery.
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c)

d)

f)

9)

h)

The said notice shall give full particulars of the claim, grounds on which it is
based, and detailed calculations of the amount claimed, and the contractor
shall not be entitled to raise any claim, nor shall the Bank be in any way liable
in respect of any claim by the contractor unless notice of such claim shall
have been given by the contractor to the AGM (OPS) in the manner and with-
in the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not notified to the Asstt. Gen.
Manager in writing in the manner and within the time aforesaid.

Asst. General Manager shall give his decision in writing on the claims notified
by the contractor. The contractor may within 30 days of the receipt of the de-
cision of the Asst. Gen. Mgr. (OPS) submit his claims to the conciliating au-
thority namely the Chief General Manager, SBI — LHO., Bhubaneswar, Prem-
ises & Estate Dep't.,for conciliation and with all details and copies of corre-
spondence exchanged between him and Asst. General Manager.

If the conciliation proceedings are terminated without settlement of the dis-
putes, the contractor shall within a period of 30days of termination thereof
shall give a notice to the concerned A.G.M or Chief Manager of the Bank for
appointment of the arbitrator to adjudicate the notified claims failing which the
claims of ancontractorshallbedeemedtohavebeenconsideredabsolute-
lybarredandwaived.

Except where the decision has become final, binding and conclusive in terms
of contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid, and all claims of the Bank shall be referred for adjudi-
cation through arbitration by the Sole Arbitrator appointed by the A.G.M. It will
also be no objection to any such appointment that the Arbitrator so appointed
is a Bank officer and that he had to deal with the matters to which the Con-
tract relates in the course of his duties as Bank Officer. If the arbitrator so ap-
pointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever another sole arbitrator shall be appointed
in the manner aforesaid by the said AGM. Such person shall be entitled to
proceed with the reference from the stage at which it was left by his prede-
cessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the no-
tice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed
by such A.G.M (Adman.) As aforesaid should act as arbitrator.

The conciliation and arbitrator shall be conducted in accordance with the pro-
visions of the Arbitration and Conciliation Act 1996 or any statutory modifica-
tion or re-enactment thereof and the rules made there under.
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j) Itis also a term of the contract that, if any, fees are payable to the arbitrator
these shall be paid equally by both the parties. However, no fees will be pay-
able to the arbitrator if he is a Bank Officer.

k) It is also a term of the contract that the arbitrator shall be deemed to have en-
tered on the reference on the date he issues notice to both the parties calling
them to submit their statement of claims and counter statement of claims. The
venue of the arbitration shall be such place as may be fixed by the arbitrator
in his sole discretion. The fees if any, of the arbitrator shall, if required to be
paid before the award is made and published be paid half and half by each of
the parties. The cost of the reference and of the award (including the fees, if
any of the arbitrator) shall be in the discretion of the arbitrator who may direct
to any by whom and in what manner, such costs or any part thereof shall be
paid and fix or settle the amount of costs to be so paid.

30.0 Water Supply

The rates quoted by the contractor includes all expenditure for providing water for
the works including that for the work people and all staff at site. However, the con-
tractor may be allowed to use the existing source at the site for which recovery @
1% of the contract value will be recovered from these bills. The arrangement for dis-
tribution will be contractor’s responsibility. But in no way Bank will be held responsi-
ble for continuous supply of water.

31.0 Power Supply

Contractor shall have to arrange for D.G. set at his own cost, risk, and responsibility
to carry out the work at site whenever required for and asked by the Bank.

The contractor shall at his own cost arrange for necessary power for the work and
lighting for the entire period of contract. However, Bank may provide power from
their existing source at site on providing suitable electric meter approved by Bank.
Bank will recover from the contractor the power consumed as per prevailing rate
from time to time from their running bills / final bill. If electric meter is not arranged by
the contractor recovery@ 1% of the contract value will be recovered from his bills.
But in no way Bank will be held responsible for continuous supply of electricity.

32.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to the Bank immediately.

33.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measure-
ment, the measurement will be on the net quantities or work produced with up to
date. Rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the Concerned Engineer shall be final binding on the
contractor.
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34.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed preform at
site of work and should produce the same for inspection of SBI / Concerned Engi-
neer whenever desired by them. The contractor shall also maintain the records / reg-
isters as required by the local authorities / Govt. from time to time.

(i) Register for hindrance to work.

(i) Register for labour & Material

Contractor shall also maintain a site order book
34.0 Price Variation

Not applicable.

35.0 Force Majeure

35.1 Neither contractor not SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by events such as but not to
war, hostilities revolutions, riots, civil commotion, strikes, lockout, conflagrations, ep-
idemics, accidents, fire storms, floods, droughts, earthquakes or ordinances or any
act of god or for any other cause beyond the reasonable control of the party affected
or prevented or delayed. However, a notice is required to be given within 30 days
from the happening of the even with complete details, to the other party to the con-
tract if it is not possible to serve a notice, within the shortest possible without delay.

35.2 As soon as the cause of force majeure has been removed the party whose abil-
ity to perform its obligations has been affected shall notify the other of such cessa-
tion and the actual delay incurred in such affected activity adducing necessary evi-
dence in support thereof.

35.3 From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
the cause itself and inability resulting there from having been removed, the agreed
time of completion of the respective obligations under this agreement shall stand ex-
tended by a period equal to the period of delay occasioned by such events.

35.4 Should one or both parties be prevented from fulfilling the contractual obliga-
tions by a state of force majeure lasting to a period of 6 months or more the two par-
ties shall each other to decide regarding the future execution of this agreement.

36.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulations and abolition act of 1970) and other safety regulations. The con-
tractor shall comply with the provision of all labour legislation including the latest re-
quirements of all the Acts, laws, any other regulations that are applicable to the exe-
cution of the project.

(1) Minimum Wages Act 1948 (Amended)

(i) Payment of Wages Act 1936 (Amended)

(iii) Workmen’s Compensation Act 1923 (Amended)
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(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971
(Amended)

(v) Apprentice Act 1961 (Amended)
(vi) Industrial Employment (Standing Order) Act 1946 (Amended)

(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifica-
tions

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and
amendment thereof.

(ix) Shop and Establishment Act.

(x) Any other Act or enactment relating thereto, and rules framed there under from
time to time.

37.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the Con-
cerned Engineer. The Contractor shall also such report immediately to the compe-
tent authority whenever such report is required to be lodged by the law and take ap-
propriate actions thereof.

38. Working Hour: Work may be carried out during all weekdays & holidays (except
National Holidays). Between 7 AM to 10 pm. If works needs to be carried out after 10
PM necessary permissions from the employer and all concerned authorities will be
taken in advance.

E. SAFETY MEASURES AT SITE:

a) All personnel at site should be provided with Helmets and Safety Boots with
some ldentification Mark. Visitors also should be provided with Helmets. It should
be ensured that these are used properly.

b) First Aid Box should be kept at site with all requisite materials.

c) No one should be allowed to inspect / work at a height without Safety Belt.

d) Suitable scaffolds should be provided for workmen for all Works that cannot safe-
ly be done from the ground, or from solid construction except such short period
Work as can be done safely from ladders. When a ladder is used an extra Maz-
door shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well as suitable footholds and handholds shall be provided on the
ladder and the ladder shall be given an inclination not steeper than 4 to 1 (4 hor-
izontal and 1 vertical).

e) Scaffolding or staging more than 3.5 meters above the ground or floors, swung or
suspended from an overhead support or erected with stationary support shall
have a guard rail properly attached, bolted, braced and otherwise secured at
least 1 Meter high above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof with only such
openings as may be necessary for the delivery of materials. Such scaffolding or
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f)

9)

h)

k)

staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, Gangways, and Stairways should be so constructed that they
do not sag unduly or unequally, and if the height of the platform or the Gangway
or the Stairway is more than 3-5 Meters above ground level or floor level they
should be closely boarded, should have adequate width and should be suitably
fenced, as described.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1 Meter.

Safe means of access shall be provided to all working platforms and other work-
ing places. Every ladder shall be securely fixed. No portable single ladder shall
be over 9 Meters in length while the width between side rails in rung ladder shall
in no case be less than 30cms for ladder upto and including Meters in length. For
longer ladders this width should be increased at least 6mm for each additional 30
cms. Uniform step spacing shall not exceed 30 cms.

Adequate precautions shall be taken to prevent danger from electrical equip-
ments. For electrical online works gloves, rubber mats, and rubber shoes shall be
used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at
least one ladder for each 30 Meters length or fraction thereof. Ladder shall be ex-
tended from bottom of the trench to at least 1 Meter above the surface of the
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be
stepped back to give suitable slope, or securely held by timber bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be placed
within 1.5 Meters of the edge of the trench or half of the depth of the trench
whichever is more cuttings shall be done from top to bottom. Under no circum-
stances undermining or under cutting shall be done.

Before any demolition work is commenced and during the process of the
work: -

i.)  All roads and open areas adjacent to the Work Site shall either be closed
or suitably protected.

ii.)  No electrical cable or apparatus which is liable to be a source of danger
over a cable or apparatus used by the operator shall remain electrically
charged.

iii.)  All practical steps shall be taken to prevent danger to persons employed
from risk or fire or explosion or flooding. No floor, roof or other part of the
building shall be so over-loaded with debris or materials as to render it un-
safe.

iv.)  All necessary personal safety equipment as considered adequate by the
Site Engineer should be kept available for the use of the persons em-
ployed on the Site and maintained in a condition suitable for immediate
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vi.)

vii.)

viii.)

use; and the Contractor should take adequate steps to ensure proper use
of equipment by those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mor-
tars shall be provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or
any materials which is injurious to the eyes shall be provided with protec-
tive goggles.

Those engaged in welding works shall be provided with Welder’s protec-
tive eye-shields.

Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use,
the Contractor shall ensure that the manhole covers are opened and are
ventilated at least for an hour before the workers are allowed to get into
the manholes and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals and boards to prevent
accident to the Pubilic.

[) Use of hoisting machines and tackle including their attachments, anchorage and
support shall conform to the following standard or conditions: -

i)

vi.)

vii.)

These shall be of good mechanical construction, sound material and ade-
quate strength and free from patent defect and shall be kept in good re-
pairs and in good working order.

Every rope used in hoisting or lowering materials or as a means of sus-
pension shall be of durable quality and adequate strength, and free from
patent defects.

Every crane driver or hoisting appliance operator shall be properly quali-
fied and no person under the age of 21 years should be in-charge of any
hoisting machine including any scaffold, winch or give signals to the opera-
tor.

In case of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or lowering or as means of sus-
pension the safe working load shall be ascertained by adequate means.

Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of hoisting machine having

a variable safe working load, each safe working load of the conditions un-
der which it is applicable shall be clearly indicated. No part of any machine
or of any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards, hoisting
appliances should be provided with such means as will reduce to the min-
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viii.)

imum the risk of accidental descent of the load, adequate precautions
should be taken to reduce to the minimum the risk of any part of a sus-
pended load becoming accidentally displaced.

When workers are employed on electrical installation, which are already
energized, insulating mats, wearing apparel such as gloves, sleeves, and
boots as may be necessary should be provided. The workers should not
wear any rings, watches and carry keys or other materials, which are good
conductors of electricity.

All scaffolds, ladders, and other safety devices, mentioned or described

herein shall be maintained in safe condition and no scaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate wash-

ing facilities shall be provided at or near places of work.

F. Details of Insurance Policies

Type of Policies Name of Insurance | Amount (Rs.)

Policy No. Validity

Remarks:

1. This is only on-account payment and is not to be interpreted either as approval of
work materials brought or affixed at site or for that matter approval of any sort

2. The quantum of work done, and materials delivered at site have been certified by

3. Should you wish to audit such work, kindly contract the undersigned and oblige.
G. PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF

TIME

©® NOo bk wbd -~

Name of the Contractor

Name of the works as given in the Agreement
Agreement WO

Tender Amount

Date of Commencement of Work

Period allowed for completion as per agreement
Date of completion as per agreement

Period for which extension of time has been given

(a) 1st extension vide Bank’s Letter No.
(b) 2nd extension vide Bank’s Letter No.
(c) 3rd extension vide Bank’s Letter No.

Date Month Year
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9. Reasons for which extensions have been previously given (copies of the previ-
ous applications should be attached)

10. Period for which extension is applied for and the reasons thereof including hin-
drances time for extra work assigned, if any etc.

Signature of Contractor
H. STANDARD SPECIFICATION

Unless otherwise specified elsewhere in this contract, all work under this contract
shall be carried out in accordance with the technical specification and the latest issue
of the Indian Standard Specification applicable to the particular class of work. Rele-
vant issue of |.S. specification applicable to the particular work have been described
along with the specification for the respective works. If same is not specified, in such
case, the contractor may contact Engineer-In-Charge for further instructions. In case
of any confusion of dispute regarding the meaning and interpretation of any specifi-
cation for the respective works, the decision of the Bank shall be final and binding on
the Contractor.

.LIST OF MATERIALS FOR APPROVED BRAND AND / OR MANUFACTURER
1. SPECIFICATION FOR TWO HOURS FIRE RATING DOOR
Providing and fixing of Hollow metal fire Rating doors as per BS: 476 Part (20 &

22), IS 3614(Part2)-2021 for stability and integrity. Pressed Galvanized steel con-
firming to IS 277 with the following specification:

a) Fire door shall have doors tested at CBRI Roorkee for maximum rating
of 2hrs.

b) Deviation in specification and sheet thickness other than what is mentioned
in the test certificates are not allowed.

c) Proper label confirming the type of door and the hourly rating is mandatory.

d) Door frame shall be single rebate profile of size 143 x 57 mm made from 1.6
mm (16 gauge) minimum thick galvanized steel sheet. Frames shall be mi-
tered, and field assembled with self-tabs.

e) All provision should be mortised, drilled, and tapped for receiving appropriate
hardware.

f) Rubber door silencers should be provided on the striking jamb.

g) Frames should be provided with back plate bracket and anchor fasteners for
installation on a finished plastered masonry wall opening.

h) frame installed should be grouted with cement & sand slurry necessary for fire
doors on the clear masonry opening.

i) Door leaf shall be 46mm thick fully flush double skin door.

j) Door leaf shall be manufactured minimum 1 mm (20 gauge) minimum thick
galvanized steel sheet. The internal construction of the door should be rigid
reinforcement pads for receiving appropriate hardware.
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[) All doors shall be factory prepped for receiving appropriate hardware and pro-
vided with necessary reinforcement for hinges, locks, and door closers.

m) The edges should be interlocked with a bending radius of 1.4mm. For pair of
doors astragals has to be provided on the meeting stile for both active and in-
active leaf.

n) Vision lite wherever applicable should be provided as per manufacturer’s rec-
ommendation with a bending and screws from inside.

o) The glass should be 6mm clear borosilicate fire Rating glass of relevant rating
of the door.

p) All doors and frames shall be finished with polyurethane aliphatic grade paint
of approved color. The door leaf and frame shall have passed minimum 250
hours of salt spray test.

gq) Rate should include supply and installation of door and hardware set as men-
tioned in the door and hardware schedule.

DOOR MAKE LIST: - JC FIRE / GALAXY / HORMANN /TATA PRAVESH etc.
ITEM DESCRIPTION FOR HARDWARE

S. Metal Fire Door Hardware Make
No.
1. | SS (Grade - 304) Ball Bearing Fire Rating Hing- | Dorma, Gaze or
es Size 4 "X 3" X3mm equivalent
2. | Panic Bar (Push Type -UL Listed) Device for | Dorma, Gaze or
Single Leaf Door (For Inside Operation) equivalent
3. | Panic Bar (Push Type -UL Listed) Device for | Dorma, Gaze or
Double Leaf Door (For Inside Operation) equivalent
4. | Panic Trim Latch Device with Handle & Lock | Dorma, Gaze or
(For Outside Operation) equivalent
5. | 2hrs Clear Fire Rating Glass 6 mm Thick with | Saint gobain,
Metal Vision Panel. Size: 200 X 300 mm. Schott- Pyran or
equivalent
6. | Anchor Fastener 10 X 100 MM Standard type
7. | Fire door closure Dorma, Gaze, or
equivalent
8. | Pair of SS Tower Bolt 300 mm Long, Dorma, Gaze or
equivalent
9. | Mortise Dead Lock with 70mm cylinder Both | Dorma, Gaze or
Side equivalent
10] SS D Handle (19 x 250 mm) Dorma, Gaze or
equivalent
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Note: -
a)

b)
c)

d)

f)

9)

h)
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Fire Doors are complaint to NBC 2016 and 100% Tested as per IS 3614
2021.

ISI Marked Doors tested at CBRI Roorkee.

Fire Rated Door: FD120, 1S14246 /1S277 1S3614 120GSM galvanized Steel,
60mm and 46mm shutter, profile-125*75 mm and 125*55 mm.

Frame stop-15mm. Infill- Mineral wool and Honeycomb, Sheet thickness-
1.2/1.2mm.

Hinges-3 Nos, Door closer - 1 No, Deadlock - 1 No, Cylinder key both sides -
1 No, Panic Bar

Bank reserve the right to insist contractor for use of any specific brand / make
etc.

In case any materials are not available from the above brands, Bank will sug-
gest names of other brands / manufacturers and contractor will have to abide
by the same.

If it is observed that non branded / non approved material put to use for the
said work, the item will be considered as free of cost and an amount on pro-
rate basis will be deducted from the specific tender item.

Signature of contractor with seal
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J. Process Compliance Form

(The bidders are required to print this on their company’s letter head and sign, stamp
before faxing/emailing)

To Date:
M/s Antares Systems Limited,

Registered Office at: - #24, Sudha Complex,

3rd Stage, 4th Block,

Bangalore — 560079.

Ph.: - 080-49352000 / 40482000 Fax: - 080-49352034

Sub: Agreement to the Process related Terms and Conditions for the online
bidding

Dear Sir,

This has reference to the Terms & Conditions for the online bidding mentioned in the
Tender for upgradation of passive fire protection system i.e., Supply and installation of
02hrs fire rated doors with door frame and with all necessary hardware fittings and
accessories of B+G+4 storied SBI Administrative Office High-Rise Building, Rajpath,
Unit-1, Bhubaneswar, Odisha-751 009. NIT No. AO-BHU/FRD/22/24-25/120 Dated:
21/10/2024

This letter is to confirm that:
1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the
online bidding and the RFP as mentioned in your letter and confirm our agreement to
them.

3) We also confirm that we have taken the training on the auction tool and have un-
derstood the functionality of the same thoroughly.

4) We confirm that SBI Group and ASL shall not be liable & responsible in any man-
ner whatsoever for my/our failure to access & bid on the e-auction platform due to
loss of internet connectivity, electricity failure, virus attack, problems with the PC, any
other unforeseen circumstances etc. before or during the auction event.

5) We understand that in the event we are not able to access the auction site, we
may authorize ASL to bid on our behalf by sending a fax containing our offer price
before the auction close time and no claim can be made by us on either State Bank
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Group or ASL regarding any loss etc. suffered by us due to acting upon our authenti-
cated fax instructions.

6) I/we do understand that ASL may bid on behalf of other bidders as well in case of
above-mentioned exigencies.

7) We also confirm that we have a valid digital certificate issued by a valid Certifying
Authority.

8) We also confirm that we will fax the price confirmation & break up of our quoted
price as per Price Bid and the format as requested by SBI / ASL.

We, hereby confirm that we will honor the Bids placed by us during the auction pro-
cess.

With regards
Signature with company seal

Date:
Name —
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K. LETTER OF UNDERTAKING

The Assistant General Manager (OPS)
State Bank of India

Administrative Office,

Rajpath, 3 Floor, Unit-1,
Bhubaneswar, ODISHA-751 009

Dear Sir,

TENDER FOR UPGRADATION OF PASSIVE FIRE PROTECTION SYSTEM I.E.,
SUPPLY AND INSTALLATION OF 02HRS FIRE RATED DOORS WITH DOOR
FRAME AND WITH ALL NECESSARY HARDWARE FITTINGS AND ACCESSO-
RIES OF B+G+4 STORIED SBI ADMINISTRATIVE OFFICE HIGH-RISE BUILDING,
RAJPATH, UNIT-1, BHUBANESWAR, ODISHA-751 009. NIT NO. AO-
BHU/FRD/22/24-25/120 DATED: 21/10/2024

With reference to the tender for the above work, we hereby undertake —

a)

b)

c)

d)

f)

9)

h)

That we have fully understood the scope of the work to be carried out and ac-
quainted ourselves to the local working conditions.

That we shall strictly comply with the specifications laid down in the tender
and the directions given by during the execution of the work.

That our quoted rate is inclusive of all the material cost, labour cost, taxes,
service tax, duties, transportation, loading & unloading, freight, overhead and
profit and Bank shall not entertain any claim whatsoever on this account af-
terwards.

That after accepting the work order we shall not back out, failing which the
Bank shall be at liberty to forfeit the EMD and take action against us as
deemed fit without making further reference to us.

That after accepting the work order if we could not start the work within seven
days from the date of issue of work order, the work order will stand cancel and
for which the Bank shall be at liberty to forfeit the EMD and take action
against us as deemed fit without making further reference to us.

That we shall use all the materials approved by Bank and shall not substitute
any material without obtaining prior approval from the Bank

That we shall complete the work within the stipulated time, and we understand
that in case of delay on our part is liable for deduction of liquidated damage as
stipulated in the tender.

That an amount equivalent to 2.5% of the bill value shall be retained from the
payment due to us by the Bank for a defect liability period of 12 calendar
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months from the date of payment of final bill, which will be released after the
expiry of the said defect liability period if no defect is found during that period.

i) That we shall attend to any defect in the work done by us which is brought to
our notice within the defect Liability period, at our cost and shall not claim any
extra cost for the same, failing which Bank shall be at liberty to forfeit the Se-
curity deposit without making any further reference to us.

j) That we shall adhere to all the safety norms as per stipulations made by the
competent authority.

Yours faithfully,

Place:

(Signature of contractor)
Date:

Signature of the Bidder 41



0 s B I NIT No: AO-BHU/FRD/22/24-25/120 Dated: 21/10/2024

Ensure Fire rated

Door closer
Highly recommended

to be purchased along
with the shutter to
ensure the frame is of
same standard as the
door

Ensure Hinges are fire
rating tested along

with the door set Ensure Door locks and
handles are Fire rated as
per the norms

Ensure Vision Panel is
Fire rated

Intumescent strip and
the smoke seal resist
the passage of smoke
and fire
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Door Closer

M.5. Fasther

5.5. Hinges

Yision Paned

2400

Frosision for
Mortise Lock
with Laver Handia

2 Hr. Firarabad
Cloar Shuttar

143e5Tmm
.|.Frame
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L. INSTALLATION CERTIFICATE/WORK COMPLETION CERTIFICATE

1. It is certified that the Fire Resistance Door with One / Two hrs fire Rating is in-
stalled in the UPS/battery room/ Record room/staircase lobby of
.................................... Branch/office  (Code No...............), under Re-

2. The Fire Resistance Door is installed as per State Bank of India, Local Head Of-
fice, Bhubaneswar tender terms & conditions. All the items have been installed in
the branch and physically verified by the Bank officials/Engineers and installation
is found satisfactory.

3. The lock keys are handed over by Sri ..., of M’/s.
................................. , to the Branch Manager/AGM (OPS).

S Name Designation Signatures
NO (BM/Accountant)
1.
Signature
(NAME.........oi,
MIS. i

Countersigned by
Branch Manager/AGM (With Seal)
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