NIT NO | DEL/R4 AO4/ 2024-
25/2

DATE | 22/11/2024

OSBI

PART - A: TECHNICAL BID
REGIONAL BUSINESS OFFICE -1V, AO-4,
SBI CAMPUS -II, PLOT No.- 79, SECTOR-18 GURUGRAM, HARYANA
INVITES TENDER
(Online —Reverse Auction Mode)From
State Bank of India Empanelled Interior Vendors
FOR

INTERIOR FURNISHING WORKS

AT STATE BANK OF INDIA, SECTOR-63, GURUGRAM, HARYANA (NEW PREMISES)

FOR

TENDER SUBMITTED BY:

NAME:
ADDRESS:

MAIL ADDRESS:
NAME & PHONE NO.
OF CONTACT PERSON:

(Signature & Seal of the Contractor is mandatorily be provided on every page of tender by the
Contractor)




NOTICE INVITING TENDERS

STATE BANK OF INDIA, Regional Business Office —IV, AO-4, SBI Campus-ll, Plot No. -79, Sec-18,
Gurugram, Haryana invites “online tender- E-Reverse Auction (E-Ra)”’ for captioned work from the
STATE BANK OF INDIA eligible Empanelled contractors under appropriate category. Empanelled
contractors who receive NIT from the STATE BANK OF INDIA /Architects / website are only entitled to
quote for this tender.

Concepts of the tender are as under:

Part-1: Technical bid and

Part-2: Indicative commercial/price bids for captioned work shall be enclosed in two separate envelopes
super-scribed with the respective contents (Technical Bid & Commercial Bid respectively) to be submitted
on the same date and time. The EMD shall be enclosed in third separate envelope and included in the

technical bid envelope.

The details of tender are as under:

SN Particulars Details
1 Name of work Interior furnishing Works for State Bank Of India at Baani City
Centre, Sector-63, Gurugram, Haryana. (New Premises)
Nature of Work Interior Furnishing Works
Time allowed for completion 45 Days from Award of Work (Note: - Works should be completed
within 45 days.)
Estimated Cost Rs. 20,02,050.50
Earnest Money Deposit Rs. 20,000/- (Twenty Thousand Only) by means of Demand Draft /
Pay Order (Valid for a period of 60 Days from the last date of
submission of the tender) from any scheduled Nationalized Bank drawnin
favor of State Bank Of India payable in Gurugram, Haryana
6 Last date & time for | 29-11-2024 on or before 3.00 pm.
submission of Technical Bid Note: It is sole responsibility of the bidder to ensure submission of their
| Tender documents along with EMD by stipulated date and time at
Indicative Price Bid and specified address failing which they will not be eligible to participate in
EMD Tendering process.
7 Initial Security Deposit ISD shall be 2% of the quoted Price including the EMD,In
case L-1 vendor shall submitted MSME /NSIC regn.
Certificate in lieu of EMD, he has to submit 2% ISD before
issuance of the Work order.

8 Submission of Price Bid . Contractors shall Download the entire Technical Bid to get
acquainted with the terms and conditions and shall submit
compulsorily all the pages upto 29-11-2024 at 3:00 pm of the
technical bid without fail after putting the signature and seal.

Failure to submit the hardcopy of Technical Bid, indicative price bid may
render the bidder disqualifies.

9 Date and Time of opening of| 29.11.2024 at 03.30 P.M.

Tender Document (technical bid

)
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Address at which the tenders

are to be submitted

Online along with a copy of technical bid submitted online at
Regional Manager State Bank of India, Regional
Business, Office-1V, AO-4 SBI Campus -l
Plot No.-79, Sec-18, Gurugram, Haryana.

11 Date And Time Of Start Of E- To Be Intimated In Due Course To The Technically Qualified
Reverse Auction Bidders Only.

12 Start bid Price And Minimum A copy of technical tender submitted with EMD, all pages duly
Decrement Value For E-Ra. . . . .
(Bidders Will Need To signed with company seal at Regional Manager State Bank of India,
Quote On The Total Cost Of Regional
quote on the total cost of Business, Office-1V, AO-4 SBI Campus -

Project During E-Reverse Plot No.-79, Sec-18, Gurugram, Haryana Start Bid Price And
Auction) Minimum Decrement Value Will Be Announced At The Time Of E-
Reverse Auction.
13 Duration of E-Reverse 60 Minutes + 6 Extensions Of 05 Minutes Each;
Auction Total Time: 60 + 30 Minutes = 90 Minutes
(Please Note, If No Bids Are Received During Any Extension, The
E-Reverse Auction Will Terminate At That Very Extension.)

14 Methodology for evaluating Price Bids (Indicative Bids) Submitted By The Contractors Shall Be
ltem Rate And Total Amount Kept Sealed Till The Event Of E-Reverse Auction. At The End Of
Of L1 Bidder After E- Reverse Reverse Auction Process, The Lowest Bidder (L1) Will Be Selected On
Auction The Basis Of Total Price, Including Taxes But Excluding ApplicableGst.
All Tender Participants Are The Item Wise Final Price To Be Confirmed By The Vendor Shall Be
Hereby Requested To Note As Under:

That The Quoted Amount By Final ltem Rate = K*(R)

The L-1 Bidder In E-Reverse SI.  Rate Qty. Amount (K*R*Quty.) 1.

Auction Will Be Considered Rs. 200X0.9 600 Rs.108000/-

By Bank Considering Lowest 2. Rs. 250X0.9 700 Rs.157500/-

Of Following Two Values: 3. Rs.300x0.9 200 Rs. 54000/-,Etc.

1. Amount Quoted In

Reverse Auction By Total Amount Worked Out After E-Reverse Auction Will Be
The Bidder The Sum Of All ltems’ Amounts Of Work Schedule Calculated As

Amount Quoted By The Same | Above.

Bidder In The Price Bid Before

Reverse Auction

15 No Condition / Stipulation In price bid
Other Than Unconditional General Rebate Shall Be Accepted.

Part-li (Price Bid) Of Those Bidders Will Be Opened Who Would Be L1 In The E-Reverse AuctionProcess.
The Contractors Can View The Tender Opening Details Through Their Respective Log-InldsOn
The Above Mentioned E-Tender Portal (Website).

16 Defect Liability/ 1-year from the date of installation for free replacement for any
Warranty period manufacturing defect (excluding damages due to natural calamities).

17 Liquidated Damages 0.50% per week subject to max. 5% of contract amount for delay in

completion of work.

18 Validity of offer 90 days from the date of opening of Price-bid

19 Value of Interim Rs. 5.0 Lakhs. No advance on materials / plant / machinery or

Certificate

mobilization advance shall be paid under any circumstances
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(i) ASD / APG Shall be applicable, if the bid price is below
7.50% of the estimated cost put to tender.

(i) The Amount of such ASD/APG shall be the difference
between 92.5% of estimate cost put to tender and the
quoted price.

(iii) Bank Guarantee or FDR receipt favoring our Bank but
drawn on any other Nationalized Bank may also be
accepted as ASD/APG.

( concerned )

21

Service Providers

M/s. Antares Systems Limited,

Registered Office: #24, Sudha Complex,

3rd Stage, 4th Block,

Bangalore — 560079, Karnataka.

Help Desk: 7503347659 / 9044314492 / 9073677150/ 151/ 152/
9674758506 / 9674758723/26

Contact Persons: (On working days 9 AM to 6 PM)

1. Mr. Pravesh Mobile No.: +91 9044314492
e-Mail: praveshmani.t@antaressystems.com

2. Mr. Kushal Bose Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.co

22. The Contractor/ Vendor shall sign

and stamp each page of the tender document thereby ensuring the

number and sequence of all pages. Tender documents without seal and signature of the authorized

tenderer are liable to be rejected.

23.No conditions other than mentioned in the tender will be considered, and if given they will have to be

withdrawn before opening of the price-bid.

24. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without

assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard.

25. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next

working day at the same time.

Yours faithfully,

For:-
RAJIV MARWAH & ASSOCIATES
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1.0

5.0

6.0

INSTRUCTIONS TO THE TENDERERS

Scope of work

Interior furnishing works for State Bank of India Baani City Centre, Sector-63, Gurugram, Haryana.

Tender documents

The work has to be carried out strictly according to the conditions stipulated in the tender consisting
of the following documents and the most workmen like manner.

* Instructions to tenderers

* General conditions of Contract
* Special conditions of Contract
*  Price bid

The above documents shall be taken as complementary and mutually explanatory of one another but
in case of ambiguities or discrepancies, shall take precedence in the order given below:

Price Bid

Technical specifications

Special conditions of contract

a o oo

General conditions of contract
e. Instructions to Tenders

The tender documents are not transferable.

Site Visit
The tenderer must obtain himself on his own responsibility and his own expenses all information and
data that may be required for the purpose of filling this tender document and enter into a contract for
the satisfactory performance of the work. The tender is requested satisfy himself regarding the
availability of water, power, transport and communication facilities, the character quality and quantity
of the materials, labor, the law and order situation, climatic conditions local authorities requirement,
traffic regulations etc.
The tender shall be solely responsible for considering the financial effect of any or all the factors while
submitting his tender.

Earnest Money Deposit (EMD):

The tenderer shall furnish EMD of Rs. 20,000/- (Twenty Thousand Only) in the form of Demand
Draft / Banker’s Cheque / Pay Order drawn in favour of SBI, payable at Gurugram, Haryana Tender
shall be summarily rejected if original DD is not received. No interest shall be paid on EMD. The EMD
of the unsuccessful tenderer shall be returned within 30 days without interest after the decision to
award the work is taken. All compensation or other sums of money payable by the contractor to the
Employer under the terms of this contract may be deducted from the Earnest Money Deposit if the
amount so permits or from any sums payable to the contractor and the contractor within ten days after
such deductions shall make good the amount so deducted. Firms registered under NSIC / MSME
under valid, renewed, specific grade are exempted to submit the EMD. The firms should submit the
copies ofthe valid certificates.

Signing of contract Documents

The successful tender shall be bound to implement the contract by signing an agreement and
conditions of contract with the respective Region/office of SBI within 15 days from the receipt of
intimation of acceptance of the tender by the SBI. However, the written acceptance of the tenders by
the Bank will constitute a binding agreement between the Bank and successful tender whether such
formal agreement is subsequently entered into or not.

Completion Period
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7.0

Time is essence of the contract. The work should be completed in all respect accordance with the
terms of contract within a period of 45 days (12 months) from the date of award of work.

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 60 days from the date of opening price
bid. If the tender withdraws his/her offer during the value period or makes modifications in his/her original

offer which are not acceptable to Bank without prejudice to any other right or remedy the Bank shall be at
liberty forfeit the EMD

8.0

Liquidated Damages

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value per week
subject to a maximum of 5% of Cumulative awarded contract value or actual Invoice Value.

Rate and prices:

In case of item rate tender

The tenders shall quote their rates for individual items both in words and figure. In case of
discrepancy between the rate quoted in words and figures, the unit rate quantity in words will
prevail. The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of unit rate
and the quantity the unit rate quoted will govern and the amount will be corrected.

The tenders should not change the units as specified in the tender. If any unit is changed the

tenders Would be evaluated as per the original unit and the Contractor/ Vendor would be paid accordingly.

The tender should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the SBI.

Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be
duly attested by him.

Each page shall be totaled and the grand total shall be given.

The rate quoted shall be firm and shall include all costs, allowances, taxes, levies during the
currency of contract including authorized extension, if any, but excluding GST, which shall be
mentioned in the bills/invoices separately, as applicable.

The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work
in phases or may drop the part scope of work at any stage of the project within its sole discretion
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained in
this regard.

In case, it is decided by the SBI to drop one or more ltems from the scope of work at any stage of
the project, the Contractor/ Vendor shall not be entitled to raise any claim /compensation for such
deleted scope of work. Also, the SBI may consider issuing work order for various branches/offices in
phases but within a reasonable time interval and the Contractor/ Vendor shall be bound to execute
the same within the stipulated time period and as per rates quoted by them in this tender without
any claim for price escalation.
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LETTER OF UNDERTAKING (Annexure |)

To,

The Regional Manager

State Bank of India, Regional

Business, Office-IV, AO-4 SBI Campus -
Plot No.-79, Sec-18, Gurugram,

Haryana

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of the works
specified in the said memorandum and having acquired the requisite information relating thereto as
affectingthe tender, I/We hereby offer to execute the works specified in the said memorandum at the rates
mentioned in the attached Schedule of Quantities and in accordance in all respects with the specifications,
design, drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement,
Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are
provided for by, and in all other respects in accordance with such conditions so far as they may be
applicable.

MEMORANDUM

(a) Description of work Tender For Proposed Interior furnishing
worksFor StateBank of India at Baani City
Centre, Sector- 63 Gurugram, Haryana

(b) Earnest Money Deposit Rs. 20,000/- (Twenty Thousand Only) by means of
Demand Draft / Pay Order (Valid for a period of 60 Days from
the last date of submission of the tender) from any scheduled
Nationalized Bank drawn in favor of State Bank Of India
Payable in Gurugram, Haryana

(c) Time allowed for completion of the | 45 days (1’2 months)
Works from Seven day after the
date of written Order or date of
handing over of the site (Whichever
is later) to commence the work

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said
conditions of contract annexed hereto so far as may be applicable or in default thereof to forfeit and pay to
SBI, the amount mentioned in the said contract.

I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in part or
whole or may entrust the various work proposed in phases. We, therefore, undertake that we shall not raise
any claim/ compensation in the eventuality of Bank deciding to drop any of the work from the scope of work
of this tender at any stage during the contract period. Further, we also undertake to execute the work
entrusted to us in phases on our approved rates and within stipulated time limit without any extra claim for
price escalation as also provided for in the clause of “Instructions to Tenders of this tender.

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the
material during the currency of contract/execution/completion period including authorized extended contract
period, if any.

Yours faithfully,
Signature of Contractors.
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GENERAL CONDITIONS OF CONTRACT
Definitions :-

“Contract means the documents forming the tender and the acceptance there of and the formal
agreement executed between SBI (client) and the Contractor/ Vendor, together with the documents
referred there in including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Bank and all these documents taken together shall be deemed to form
one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

“SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama Road,
Nariman Point, Mumbai- 400021 and its representative Local Head Offices/Administrative
Offices/Regional Business Offices/Branches at various places across India and includes the client's
representatives, successors and assigns.

‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works and
shall include legal personal representative of individual or composing the firm or company and the
permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the
“Scope of work” and / or to be executed in accordance with the contract includes materials,
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the obligations
of the Contractor/ Vendor hereunder and work to be done by the Contractor/ Vendor under the
contract.

Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI

Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and referred to in
the specifications and any modifications of such drawings as may be issued by the Engineer from
time to time.

Contract value shall mean value of the entire work as stipulated in the letter of acceptance of tender
subject such additions thereto or deductions there from as may be made under the provide herein
after contained.

Specifications’ shall mean the specifications referred to in the tender and modifications thereof as
may time to time be furnished or approved by the SBI

“Month” means calendar month.
“Week” means seven consecutive days.
“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

SBI’'s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project.

CLAUSE

Total Security Deposit: The Total Security deposit comprise of
Bid Security Declaration
Retention Money

a) Earnest Money Deposit- The tenderer shall furnish EMD of Rs. 20,000/- (Twenty Thousand
Only) in the form of Demand draft or banker’s cheque drawn in favour of State Bank Of India
payable in Gurugram, Haryana, on any Scheduled Bank. No tender shall be considered unless
the EMD is
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2.0

2.0

5.0 i)

so deposited in the required form. No interest shall be paid on this EMD. The EMD of the
unsuccessful tenderer shall be refunded soon after the decision to award the contract is taken
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any
time the period when he is required to keep his tender open acceptance by the SBI or after it is
accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay the initial
security deposit as stipulated or fails to commence the work within the stipulated time. EMD of
successful tenderer shall also be refunded on receipt of ISD.

Firms registered under NSIC / MSME under valid, renewed, specific grade are exempted to
submit the EMD. The firms should submit the copies of the valid certificates.

b) Retention Money :-

An amount @ 3% of the bill amount will be retained by the SBI from the bills and the same will be
released by the SBI against Bank guarantee for equal amount issued by any Nationalized /Scheduled
Bank in the SBI’'s approved format valid for 1 year. The Bank guarantee shall be released only after
completion of warranty period of 1 year provided no complaint is received in the office chairs or the
defects has been rectified by replacing the same satisfactorily.

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after
commencement of work to _avoid deduction of retention money from the Bills. No advance on
materials / plant / machinery or mobilization advance shall be paid in any circumstances.

Language:-
The language in which the contract documents shall be drawn shall be in English.

Errors, Omissions and discrepancies:-

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc., the following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

Between the written or shown description or dimensions in the drawings and the corresponding one
in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of quantities of
the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be taken as
correct.

Scope of Work:-

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect strictly
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through SBI. The SBI at the direction of the Bank from time to time issue further
drawings and / or written instructions, detailed directions and explanations which are hereafter
collectively referred to as instructions in regard to the variation or modification of the design, quality
or quantity of any work or the addition or omission or substitution work. Any discrepancy in the
drawings or between BOQ and / or drawings and / or specifications should be brought to the notice
of SBI immediately. The removal from the site of any material brought thereon by the Contractor/
Vendor and any substitution of any other materials therefore the removal and / or re-executed of
any work executed by him. The dismissal from the work of any person engaged thereupon.

Letter of Acceptance:-

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by
registered post or otherwise depositing at the office of the Contractor/ Vendor as given in the tender
to enter into a Contract for the execution of the work as per the terms of the tender. The letter of
acceptance shall constitute a binding contract between the SBI and the Contractor/ Vendor.

Contract Agreement:-
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6.0

7.0

7.0

8.0

9.0

10.0

On receipt of intimation of the acceptance of tender from the SBI The successful tender shall be
bound to implement the contract and within 15 days there of shall sign an agreement in a non-
judicial stamp paper of appropriate value.

Ownership of drawings:-
All drawings, specifications and copies thereof furnished by the SBI are the properties of the SBI.
They are not to be used on other work.

Detailed drawings and instructions:-

The SBI shall furnish with reasonable proper additional instructions by means of drawings or
otherwise necessary for the execution of the work. All such drawings and instructions shall be
consistent with contract documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a detailed
program schedule indicating therein the date of start and completion of various activities on receipt
of the work order and submit the same to the SBI through the architect/consultant

Copies of agreement:-

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to
the Contractor/ Vendors.

Liquidated damages:-

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause under
General Conditions of Contract (GCC) or to complete the work and clear the site including vacating
their office on or before the contracted or extended date or completion, without justification in
support of the cause of delay, he may be called upon without prejudice to any other right of remedy
available under the law to the SBI on account of such breach to pay a liquidated damage at the rate
of 0.50% of the contract value subject to a maximum of 5% of the contract value.

Materials, Appliances and Employees:-

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials, labor,
water, power, tools, equipment transportation and any other facilities that are required for the
satisfactory execution and completion of the work. Unless or otherwise specified all materials shall
be new and both workmanship and materials shall be best quality. The Contractor/ Vendor shall at
all times enforce strict discipline and good order among his employees and shall not employ on the
work any unfit person or anyone not skilled in the work assigned to him. Workman whose work or
behavior is found to be unsatisfactory by the SBI he shall be removed from the site immediately.

Permits, Laws and Regulations:-

Permits and licenses required for the execution of the work shall be obtained by the Contractor/
Vendor at his own expenses. The Contractor/ Vendor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the Contractor/ Vendor
observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI
in writing. If the Contractor/ Vendor performs any act, which is against the law, rules and regulations
he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising
there from.

Setting out Work:

The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and alignment
of all parts thereof and get it approved by the SBI before proceeding with the work. If at any time
any error in this respect shall appear during the progress of the works, irrespective of the fact that
the layout had been approved by SBI, the Contractor/ Vendor shall be responsible for the same ad
shall his own expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of works and property:
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12.0

13.0

15.0

i)

16.0

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI’s properties from injury or loss arising in connection with contract.
He shall make good any such damage, injury, loss, except due to causes beyond his control and
due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The Contractor/
Vendor shall take all precautions for safety and protections of his employees on the works and shall
comply with all applicable provisions of Govt. and local bodies’ safety laws and building codes to
prevent accidents, or injuries to persons or property on about or adjacent to his place of work. The
Contractor/ Vendor shall take insurance covers as per clause at his own cost. The policy may be
taken in joint names of the Contractor / Vendor and the SBI and the original policy may be lodged
with the SBI.

Inspection of work :-

The SBI or their representatives shall at all reasonable times have free access to the work site and /
or to the workshop, factories, or other places where materials are lying or from where they are
obtained and the Contractor/ Vendor shall give every facility to the SBI and their representatives
necessary for inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI except the representative of Public authorities shall be allowed on the
work at any time. The proposed work either during its construction stage or its completion can also
be inspected by the Chief Technical Examiner's Organization a wing of Central Vigilance
commission.

Assignment and subletting :-

The whole of work included in the contract shall be executed the Contractor/ Vendor and he shall p
p not directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or
share thereof or interest therein without the written consent of the SBI and no undertaking shall
relieve the Contractor/ Vendor from the responsibility of the Contractor/ Vendor from active &
superintendence of the work during its progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds as described in the
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time to time to
such tests as the SBI may direct at the place of manufacture or fabrication or on the site or an
approved testing laboratory. The Contractor/ Vendor shall provide such assistance, instruments,
machinery, labor, and materials as are normally required for examining measuring sampling and
testing any material or part of work before incorporation in the work for testing as may be selected
and required by the SBI.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by
the Contractor/ Vendor without any extra charges. If certain items proposed to be used are of such
nature that samples cannot be presented or prepared at the site detailed literature / test certificate
of the same shall be provided to the satisfaction of the SBI. Before submitting the sample / literature
the Contractor/ Vendor shall satisfy himself that the material / equipment for which he is submitting
the sample / literature meet with the requirement of tender specifications. Only when the samples
are approved in writing by SBI the Contractor/ Vendor shall proceed with the procurement and
installation of the particular material / equipment. The approved samples shall by the signed by SBI
for identification and shall be kept on record at site office until the completion of the work for
inspection / comparison at any time. SBI shall take reasonable time to approve the sample. Any
delay that might occur in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from various manufacturers
and such other aspects causing delay on the approval of the materials / equipment etc. shall be to
the account of the Contractor/ Vendor.

Cost of tests
The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended by or
provided for in the specification or BOQ.

Obtaining information related to execution of work
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18.0

19.0

20.0

21.0

9

No claim by the Contractor/ Vendor for additional payment shall be entertained which is consequent
upon failure on his part to obtain correct information as to any matter affecting the execution of the
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct
information relieve him from any risks or from the entire responsibility for the fulfillment of contract.

Contractor/ Vendor’s superintendence

The Contractor/ Vendor shall give necessary personal superintendence during the execution the
works and as long, thereafter, as the SBI may consider necessary until the expiry of the defects
liability period, stated here to.

Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall
remain valid for variation of quantity against individual item to any extent.

Works to be measured

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be
measured and the Contractor/ Vendor shall forthwith attend or send a qualified representative to
assist the SBI in taking such measurements and calculation and to furnish all particulars or to give
all assistance required by any of them. Such measurements shall be taken in accordance with the
Mode of measurements detail in the specifications. The representative of SBI shall take
measurements with the Contractor/ Vendor's representative and the measurements shall be
entered in the measurement book. The Contractor/ Vendor or his authorized representative shall
sign all the pages of the measurement book in which the measurements have been recorded in
token of his acceptance. All the corrections shall be duly attested by both representatives. No over
writings shall be made in the Measurement book should the Contractor/ Vendor not attend or
neglect or omit to depute his representative to take measurements the measurements recorded by
the representative of the SBI shall be final. All authorized extra work, omissions and all variations
made shall be included such measurement.

Variations

No alteration, omission or variation ordered in writing by SBI vitiates the contract. In case the SBI
thinks proper at any stage during the progress of works to make any alteration in, or additions to or
omission from the works or any. alteration in the kind or quality of the materials to be used therein,
the SBI shall give notice thereof in writing to the Contractor/ Vendor shall confirm in writing within
seven days of giving such oral instructions the contract shall alter to, add to, or omit from as the
case may be in accordance with such notice but the Contractor/ Vendor shall not do any work extra
to or make any alterations or additions to or omissions from the works or any deviation from any of
the provisions of the contract, stipulations, specifications or contract drawings without previous
consent in writing of the SBI and the value of such extras, alterations, additions or omissions shall
in all cases be determined by the SBI and the same shall be added to or deducted from the contract
value, as the case may be.

Valuation of Variations

No claim for an extra Item shall be allowed unless it shall have been executed under the authority of
the SBI with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to
as authorized extra and shall be made in accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work where
such extra work is of similar character and executed under similar conditions as the work priced
herein.

(i) Rates for all items, wherever possible should be derived out of the rates given in the priced
BOAQ.

The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of Works are carried out,
otherwise the prices for the same shall be valued under sub Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works
are carried out, then the Contractor/ Vendor shall within 7 days of the receipt of the letter of
acceptance inform the SBI of the rate which he intends to charge for such items of work, duly
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e)

22.0

23.0

24.0

25.0

26.0

27.0

supported by analysis of the rate or rates claimed and the SBI shall fix such rate or prices as in the
circumstances in its opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be allowed
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either case,
vouchers specifying the daily time (and if required by the SBI) the workman’s name and materials
employed be delivered for verifications to the Architect /consultant at or before the end of the week
following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the
tender, the Contractor/ Vendor shall submit rates duly supported by rate analysis worked on the
‘market rate basis for material, labor hire / running charges of equipment and wastages etc. plus
15% towards establishment charges, Contractor/ Vendor’s overheads and profit. Such items shall,
not be eligible for escalation.

Final measurement
The measurement and valuation in respect of the contract shall be completed within one months of
the virtual completion of the work.

Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the SBI,
the Contractor/ Vendor shall apply to SBI for completion certificate.

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the Contractor/ Vendor
is entitled to apply to the SBI of satisfactory completion of work. Relative to which the completion
certificate has been sought, the SBI shall within fourteen (14) days of the receipt of the application
for completion certificate, issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI's rights and Contractor/ Vendor
liabilities under the contract including the Contractor/ Vendor's liability for defects liability nor shall
the issuance of VCC in respect of the works or work at any site be construction as a waiver of any
right or claim of the SBI against the Contractor/ Vendor in respect of or work at the site and in
respect of which the VCC has been issued.

Commencement of Works:
The date of commencement of the work will be reckoned as the date of execution of agreement with
SBI or possession of site whichever is later.

Time for completion
Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The entire
work shall be completed within a period of 45 calendar days from the date of commencement.

Extension of time

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, the Contractor/
Vendor may submit a recommendation to the SBI to grant a fair and reasonable extension of time
for completion of work as per the terms of contract. If the Contractor/ Vendor needs an extension of
time for the completion of work or if the completion of work is likely to be delayed for any reasons
beyond the due date of completion as stipulated in the contract, the Contractor/ Vendor shall apply
to the SBI. in writing at least 30 Days before the expiry of the scheduled time and while applying for
extension of time he shall furnish the reason in detail and his justification if any, for the delays in the
prescribed format for granting extension of time. While granting extension of time the Contractor/
Vendor shall be informed the period extended time which will qualify for levy of liquidated damages.
For the balance period in excess of original stipulated period and duly sanctioned extension of time
by the provision of liquidated damages as stated under clause 8.0 shall become applicable. Further
the contract shall remain in force even for the period beyond the due date of completion irrespective
whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labor to be provided by the Contractor/ Vendor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and conducted in
a manner to the satisfaction of the SBI. Should the rate of progress of the work or any part thereof

Page 13 of 33



28.0

29.0

30.0

31.0

be at any time be in the opinion the SBI too Slow to ensure the completion of the whole of the work
the prescribed time or extended time for completion, the SBI shall thereupon take such steps as
considered necessary to expedite progress so as to complete the works by the prescribed time or
extended time. Such communications from the SBI neither shall relieve the Contractor/ Vendor from
fulfilling obligations under the contract nor will he be entitled to raise any claims arising out of such
directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall, as
herein provided, be carried on during the night or on holidays without the permission in writing of the
SBI, except when the work is unavoidable or absolutely necessary for the saving of life or property
or for the safety of the work in which case the Contractor/ Contractor/ Vendor shall immediately
advise the SBI. However, the provisions of the clause shall not be applicable in the case of any
work which becomes essential to carry by rotary or double shifts in order to achieve the progress
and quality of the part of the works being technically required / continued with the prior approval of
the SBI at no extra cost.

All work at night after obtaining approval from competent authorities of SBI shall be carried out
without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part of the work to be
carried out. SBI shall give notice in writing to that effect to the Contractor/ Vendor and the
Contractor/ Vendor shall act accordingly in the matter. The Contractor/ Vendor shall have no claim
to any payment of compensation or otherwise whatsoever on account of any profit or advantage
which he might have derived from the execution of the Work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the Vendor shall be paid the charges on the cartage of only materials actually and
bona-fide brought to the site of the work by the Contractor/ Vendor and rendered surplus as a result
of the abandonment, curtailment of the work or any portion thereof and then taken back by the
Vendor, provided however that the SBI shall have in such cases the option of taking over all or any
such materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the Vendor to stores,
credit shall be given to him at the rates not exceeding those at which were originally issued to the
Vendor after taking into consideration and deduction for claims on account of any deterioration or
damage while in the custody of the Contractor/ Vendor and in this respect the decision of Architect /
consultant shall be final.

Suspension of work

The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall be final
and binding on the Contractor/ Vendor) suspend the progress of works or any part thereof for such
time and in such manner as SBI may consider necessary so as not to cause any damage or injury
to the work already done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the Contractor/ Vendor, or

b) For proper execution of the works or part thereof for reasons other than the default the Vendor/
Contractor, or

c) For safety of the works or part thereof.

The Contractor / Vendor shall, during such suspension, properly protect and secure the works the
extent necessary and carry out the instructions given in that behalf by the SBI.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above :

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited
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32.0

b)

c)

In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit the SBI
shall have the power to adopt any of the following course as they may deem best suited to the
interest of the SBI:

To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by SBI shall
be conclusive evidence) and in which case the security, deposit of the Contractor/ Vendor shall be
forfeited and be absolutely at the disposal of SBI

To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work,
debiting the Contractor/ Vendor with the cost of the labor and materials cost of such labor and
materials (as worked out by the SBI shall final and conclusive against the Contractor/ Vendor) and
crediting him with the value of the work done, in all respects in the same manner and at the same
manner and at the same rates as if it had been carried out by the Contractor/ Vendor under the
terms of this contract certificate of SBI as to the value of work done shall be final conclusive against
the Contractor/ Vendor.

To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another Contractor/ Vendor to complete, in which
case any expenses which may be incurred in excess of the sum which would have been paid to the
original Contractor/ Vendor, if the whole work had been executed by him ( The amount of which
excess the certificates in writing of the SBI shall final and conclusive) shall be borne by original
Contractor/ Vendor and may be deducted if any money due to him by SBI under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any material or entered into any engagements or make any advances on account of, or
with a view to the execution of the work or the performance of the contract and in case the contract
shall be rescind under the provision aforesaid, the Contractor/ Vendor shall not be entitled to
recover or to be paid any sum or any work thereto for actually performed under this contract,
unless, and until SBI will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

Owner’s right to terminate the contract

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory winding
up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in
such acts of insolvency or winding up shall be unable within seven days after notice to him to do so,
to show to the reasonable satisfaction of the SBI that he is able to carry out and fulfill the contract,
and to dye security therefore if so required by the SBI

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the Contractor/ Vendor.

Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge or
encumber this contract or any payment due to which may become due to the Contractor/ Vendor
there under:

has abandoned the contract; or

has failed to commence the works or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI written notice to
proceed, or

has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from
the SBI that the said materials were condemned and rejected by the SBI under these conditions; or
has neglected or failed persistently to observe and perform all or any of the acts matters or things
by this contract to be observed and performed by the contactor for seven days after written notice
shall have been given to the Contractor/ Vendor to observe or perform the same or has to the
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detriment of good workmanship or in defiance of the SBI to the contrary subject any part of the
contract.

Then and in any of said cases the SBI may not withstanding any previous waiver, after giving seven
days’ notice in writing to the Contractor/ Vendor, determine the contract, but without thereby
affecting the powers of the SBI or the obligation and liabilities of the Contractor/ Vendor the whole of
which shall continue in force as fully as if the contract had not been determined and as if the works
subsequently had been executed by or on behalf of the Contractor/ Vendor. And, further the SBI or
their employees may enter upon and take possession of the work and all plants, took scaffoldings,
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use the
same by means of their own employees or workmen in carrying on and completing the work or by
engaging any other Contractor/ Vendors or persons to the work and the Contractor/ Vendor shall
not in any was interrupt or do any act, matter or thing to prevent or hinder such other Contractor/
Vendor or other persons employed for complement and finishing or using the materials and plant for
the works.

When the works shall be completed or as soon thereafter as convenient to the SBI a notice in
writing will be given to the Contractor/ Vendor to remove his surplus materials and plants and
should the Contractor/ Vendor fail to do so within 14 days after receive thereof by him the SBI sell
the same by publication, and after due publication, and shall, adjust the amount realized by such
auction. The Contractor/ Vendor shall have no right to question any of the act of the SBI incidental
to the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the
contractor within 10 working days from the date of certificate to payment from SBI from time to time.
The SBI shall recover the statutory recovering other dues including the retention amount from the
certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during progress of
works or completion shall not have effect as certificate of satisfaction relieve the contractor from his
liability under clause

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is
not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required previous certificate.

The SBI shall modify the certificate of payment as issued by the architect / consultant from time to
time while making the payment

The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the Measurement books

The Contractor shall not submit interim bills when the approximate value of work done by him is less
than Rs. 05.00 Lakh.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and Architect / consultant shall issue the certificate of payment within a period of two
months. The SBI shall pay the amount within a period of three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

No advance on materials / plant / machinery or mobilization advance shall be paid in any
circumstances.

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as per
contractual provisions.

The SBI shall have power to withhold the payment if the work or part thereof is not carried out to
their satisfaction.
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34.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question , claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications,
estimates, instructions orders or these conditions or otherwise concerning the work or the execution
or failure to execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter:

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the

works over and above the amounts admitted as payable by the Architect or in case the contractor
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the
contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or
dispute to the Regional Manager and endorse a copy of the same to the Architect, within 30 days
from the date of disallowance thereof or the date of deduction or recovery. The said notice shall give
full particulars of the claim, grounds on which it is based and detailed calculations of the amount
claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way
liable in respect of any claim by the contractor unless notice of such claim shall have been given by
the contractor to the Regional Manager in the manner and within the time as aforesaid. The
contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not
notified to Regional Manager in writing in the manner and within the time aforesaid..

B. Settlement of Disputes and Arbitration

The DGM (B&O) shall give his decision in writing on the claims notified by the receipt of the
contractor may within 30 days of the receipt of the decision of the DGM (B&O) Submit his claims to
the conciliating authority.

If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned DGM
(B&O) of the SBI for appointment of an arbitrator to adjudicate the notified claims falling which the
claims of the contractor shall be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims
of the SBI shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by
the DGM (B&O). It will also be no objection to any such appointment that the Arbitrator so appointed
is a SBI Officer and that he had to deal with the matters to which the Contract relates in the course
of his duties as SBI. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the said DGM (B&O) of the SBI. Such person shall be entitled
to proceed with the reference from the stage at which it was let by his predecessor. It is a term of
this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in
respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment thereof
and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid
equally by both the parties. However, no fees will be payable to the arbitrator if he is a SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on

the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The Cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator
who may direct to any by whom and din what manner, such costs or any part thereof, shall be paid
and fix or settle the amount of costs to be so paid
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35.0 Method of measurement

36.0

1)
1)
Il
V)

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date rules laid
down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the
SBI shall be final and binding on the corrector.

Maintenance of registers
The contractor shall maintain the following registers as per the enclosed perform at site of work and
should produce the same for inspection of STATE BANK OF INDIA /Architect / consultant whenever
desired by them. The contractor shall also maintain the records / registers as required by the local
authorities / Govt. from time to time.

Register for secured advance

Register for hindrance to work

Register for running account bill

Register for labour

Force Majeure

38.0

39.0

Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the obligations
if such performance is prevented or delayed by events such as but not war, hostilities revolution,
riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods,
droughts, earthquakes or ordinances or any act of or for any other cause beyond the reasonable
control of the party affected or prevents or delayed. However, a notice is required to be given within
30 days from the happening of the event with complete details, to the other party to the contract.

As soon as the cause of force majeure has been removed the party whose ability perform its
obligations has been affected, shall notify the other of such cessation and the actual delay incurred
in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the caused itself and inability
resulting there from having been removed, the agreed time completion of the respective obligations
under this agreement shall stand extended a period equal to the period of delay occasioned by such
events.

Should one or both parties be prevented from fulfilling the contractual obligations by state of force
majeure lasting to a period of 6 months or more the two parties, shall mutually decide regarding the
future execution of this agreement.

Local laws, Acts Regulations:

The Contractor/ Vendor shall strictly adhere to all prevailing labor laws including the contract labor
(regulation and abolition act of 1970) and other safety regulations. The Contractor/ Vendors should
comply with the provision of all labor legislation including the latest requirements of the Acts, laws,
any other regulations that are applicable to the execution of the project.

Accidents

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the architect/ consultant. The
Contractor/ Vendor shall also such report immediately to the competent authority whenever such
report is required to be lodged by the law and take appropriate actions thereof.

The contractor’s shall be bound to comply the following provision in terms of “Restrictions imposed
by the Government of India, Ministry of Finance Department of Expenditure under Rule
144

(XI) of General Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD dated 23rd July
2020”as under;

Any bidder from a country which shares a land border with India will be eligible to bid in this tender
ONLY if the bidder is registered with the Competent Authority (registration committee constituted by
the Department for Promotion of Industry and Internal Trade).

‘Bidder’ (including the term ‘tender, ‘consultant’ or ‘service provider’ in certain contexts) means any
person or firm or company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial judicial person not falling in
any of the descriptions of bidders stated hereinbefore, including any agency branch or office
controlled by such person, participating in a procurement process.
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VI.

‘Bidder from a country which shares a land border with India (such a country)’ for this purpose
means:

An entity incorporated, established or registered in such a country; or

A subsidiary of an entity incorporated, established or registered in such a country; or

An entity substantially controlled through entities incorporated, established or registered in such a
country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint venture falls under any
of the above

The beneficial owner for the purpose of (iii) above will be as under:

In case of A Company or Limited Liability Partnership, the beneficial owner is the natural person(s),
who, whether acting alone or together, or through one or more judicial person, has a controlling
interest or who exercises control through other means.

Explanation-

“Controlling ownership interest” means ownership of or entitlement to more than twenty-five percent
of shares or capital or profits of the company;

“Control” shall include the right to appoint majority of the directors or to control the management or
policy decisions including by virtue of their shareholding or management rights or shareholders
agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone
or together, or through one or more judicial person, has ownership of entitlement to more than
fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of Individuals, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more judicial person, has
ownership of or entitlement to more than fifteen percent of the property or the capital or profits of
such association or body of individuals;

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the author of
the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other
natural person exercising ultimate effective control over the trust through a chain of control or
ownership.

An Agent is a person to do any act for another, or to represent another in dealings with third person.

The successful bidder shall not be allowed to sub-contract works to any contractor from a country
which shares a land border with India unless such contractor is registered with the Competent
Authority.
All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard as per
“Annexure IV”. Failure to submit such valid declaration-cum-Certificate will make the bid liable for
rejection.”
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ANNEXURE “1V”

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on
Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or Matters
Directly Related Thereto, Including National Security.

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, India order
no. F. No 6/18/2019/PPD dated 23" July 2020

I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a
land border with India;

I/We, the bidder (SpecCify Ul MaME e ) certify that we
are NOT from such a country OR, if from such a country, has been registered with Competent Authority.

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.
(Signature of Authorised Signatory along with Seal)

Name of authorised signatory:

Designation of Authorised signatory:

List of Evidences enclosed:

1. Copy of certificate of valid registration with the Competent Authority (Score out if not applicable)
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SPECIAL CONDITION OF CONTRACT

The Technical Bid should contain the following : -

a. Technical Bid duly signed and sealed on each page.
Bid Security Declaration Form

c. If any, The Authorization Certificate issued by the Bank's approved Principal Manufacturer only
certifying that the tender is an Authorized Converter/Agency of their Company and they have
been specifically authorized by them (i.e. OEM) to participate in the bidding process of SBI.

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in case their
Authorised Agency/Converter is not able to perform contractual obligations for the project during
the contract period, the Original Manufacturer shall own full responsibility to comply all
contractual obligations relating the captioned work of SBI at their own (i.e. OEM’s) risk cost and
consequences.

The technical bid not accompanied by abovementioned any one or more documents shall be
treated as non-responsive bid and the same shall be summarily disqualified. Moreover, such
bidders shall not be allowed to participate in the submission of Price Bid, No correspondence shall
be entertained in this regard.

Taxes, duties, levies etc.:

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or charges in
respect of the works but excluding GST which shall be payable over and above the approved rates
as per actual. Variation of taxes, duties, fees, levies etc. (excluding GST) if any, till completion of
work shall be deemed to be included in the quoted rates and no extra claim on this account in any
case will be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as
statutory law during the currency of contract the same shall be borne by the Contractor/ Vendor.
GST will however be paid by the SBI as applicable.

The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings, design,
etc. for its sufficiency considering all the regulations of local authorities and supply company and
code of standard as applicable at the time of submitting the tender and shall bring to the notice of
bank, addition or deletion, if any, in writing before due date of submission of tender.

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not
to bind to accept the lowest or any tender and the tender or tenders shall have no right to question
the acts of the SBI However adequate transparency would be maintained by the SBI.

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor and the site and
he will be held responsible for the accuracy and maintenance of. All the dimensions and the levels
Figured dimensions are in all cases to be accepted and dimension shall be scaled. Large scale
details shall take precedence over small scale drawings. In case of discrepancy the contractor shall
ask for clarification from the Architect / consultant before proceeding with the work.

Notice of operation
The contractor shall not carry out any important operation without the Consent in with from the
Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate records of the
dimensions and positions of all new work and any other information necessary to prepare complete
drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant supports as may
be required to protect effectively all structures and protective give to trees, which may be
endangered by the execution of the works or otherwise such permanent measures as may be
required by the Architect to protect the tree structures.
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10.

11.

12.

13.
i) The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he

o)

Temporary works

Before any temporary works are commenced the contractor shall submit at least in advance to the
architect / consultant for approval complete drawings of all temporary works he may require for the
execution of the works. The contractor shall carry out the modifications relating to strength, if
required by the architect / consultant may require in accordance with the conditions of contract at
his own cost the contractor shall be solely responsible for the stability and safety of all temporary
works and unfinished works and for the quality of the permanent works resulting from the
arrangement eventually adopted for their execution.

Water power and other facilities
a) The rate quoted by the contractor shall include all expenses that are required for providing all the

water required for the work and the contractor shall make his own arrangements for the supply of
good quality water suitable for the construction and good quality drinking water for their workers
If necessary the contractor has to sink a tube well / open well and bring water by means of
tankers at his own cost for the purpose The STATE BANK OF INDIA will not be liable to pay any
charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA shall be

entitled to take power and water connections from the temporary water and power supply
obtained by the contractor However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges at mutually
agreed rates between them. All municipal charges for drainage and water connection for
Construction purposes shall be borne by the contactor and charges payable for permanent
connections, if any, shall be initially paid by the contactor and the SBI will reimburse the amount
on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’'s

to obtain the requisite Permission from the various authorities, but the responsibility for obtaining
the same in time shall be of the contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

Lighting of works
The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of work.

Firefighting arrangements

shall provide requisite number of fire extinguishers and adequate number of buckets, some of
which are to be always kept filled with sand and some with water this equipment shall be provided
at suitable prominent and easily accessible place and shall be properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own

cost and, to the approval of the relevant authorities. The contractor makes the following
arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards.

Q) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus materials and rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.

f) General house keeping
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14.

15.

16.

17.

18.

19.

20.

Site order book

A site order book shall be maintained at site for the purpose of quick communication between the
Architect / Consultant. Any communication relating to the work may be conveyed through records in
the site order book. Such a communication from one party to the other shall be deemed to have
been adequately served in terms of contract Each site order book shall have machine numbered
pages in triplicate and shall carefully maintained and preserved by the contractor and shall be made
available to the architect / consultant as and when demanded- Any instruction which the architect
/consultant may like to issue to the contractor or the contractor may like to bring to the architect /
consultant two copies of such instructions shall be taken from the site order book and one copy will
be handed over to the party against proper acknowledgment and the second copy will be retained
for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at
his cost to adequately enclose all boundaries of the site for the protection of the public and for the
proper execution and security of the work and in accordance with the requirement of the architect |
consultant and regulations of local authorities. These shall be altered, relocated and adopted from
time to time as necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute
a senior representative along with the site representative and other staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any
additional review meetings shall he held if required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit
the same as directed by the architect / consultant at his own cost. It is the responsibility of the
contractor to obtain from the local authorities concerned to the effect that all rubbish arising out of
contractor’s activities at the construction site or any other off-site activities borrow pits has been
properly disposed off.

Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested other specialists
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on

the information with sufficient promptness as will in any way delay the works.

Displaying the name of the work
The contractor shall put up a name board of suitable size as directed by the architect/ consultant
indicating there in the name of the project and other details as given by the architect/consultant at

his own cost and remove the same on completion of work.

As built drawings
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant
will issue two sets of drawings to the Contractor for the items for some changes have been
made. From the approved drawings as instructed by the STATE BANK OF INDIA / Architect /
Consultant. The contractor will make the changes made on these copies and return these copies
to the architect / Consultant for their approval. In cases revision is required or the corrections are
not properly marked the architect / Consultant will point out the discrepancies to the contractor.

The contractor will have to incorporated these corrections and / or attend to discrepancies either
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on copies as directed by the architect / consultant and resubmit to him for approval. The architect
/ consultant will return one copy duly approved by him.

ii) For the drawings prepared by the contractor
The contractor will modify the drawing prepared by him wherever the changes made by the STATE
BANK OF INDIA / architect / consultant. And submit two copies of such modified drawings to the

architect/ consultant for approval. The architect / consultant will return one copy of the approved
drawing to the contractor.

21. Approved make

The contractor shall provide all materials from the list of approved makes at his own cost and also
appoint the specialized agency for the waterproofing anti-termite, aluminum doors and windows and
any other item as specified in the tender. The architect/consultant may approve any make / agency

within the approved list as given in the tender after inspection of the sample/mock up.
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22. Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees,
cess or charges in respect of the works including but not limited to sales tax, tax on works contract
excise duty, and octroi, payable in respect of materials, equipment plant and other things required
for the contact. All of the aforesaid taxes, duties, levies, fees and charges shall be to the
contractor’s account and the STATE BANK OF INDIA shall not be required to pay any additional or
extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of
work shall be deemed to be included in the quoted rates and no extra amount on this account.
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be
included in the quoted rates and no extra claim on this account will in any case be entertained. If a
new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law during the

currency of contract the same shall be borne by the contractor.

23. Photographs:

* The Contractor shall at his own expense supply to the Architects with duplicate hard copies of
large photographs not less than 25 cm. x 20 cm. (10" x 8”) of the works, taken from two
approved portions of each building, at intervals of not more than one months during the

progress of the work or at every important stage of construction.

* In addition to above, the contractor shall be bound to submit adequate no. of site photographs
along with each Running Bill for the project clearing showing major progress of work measured
and claimed therein failing which the Architect/ STATE BANK OF INDIA may consider

returning the Bill to the contractor and no claim for delay on this account will be entertained.
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10.

11.

12

13.

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in
a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases when the injury
necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be
done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall not
be less than 30 cm. (clear) and the distance between two adjacent running shall not be more than
30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the
depth of trench whichever is more. All trenches and excavations shall be provided with necessary
fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or material as to
render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and
lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form of paste readymade
paint

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in the form
of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided
to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor and supports
shall be in perfect condition

The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality
and adequate strength and free form defects.
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LIST OF ACCEPTABLE MATERIAL, SBI AT BAANI CITY

SEC-63, GURUGRAM, HARYANA

NS", Particulars and Specifications Approved Make/Model
Gyproc (Saint Gobain)/ USG BORAL
1 Gypsum Board & G.I Channel
G.I Frame — Gyproc or Equivalent
Armstrong with silhouette grid black line of
Armstrong only /USG Boral
2 Mineral fibre tiles ceiling with complete system
Hanging System of Accessory — Armstrong
3 Laminates 1mm Thick and 0.8mm Thick Dorby, Aica , Archidlam , Merino, Century
4 Commercial Ply 6mm, 12mm, 18mm Archidply/ Century /Greenply (MR GRADE)
5 MDF BOARD (ISI Mark) 11mm Greenpanel/Action Tesa/ Archid
6 Adhesives Fevicol
7 b o
Locks Cabmet/Drawer Multi Drawer Lock 3 Godrej /Hettich/ Doorset/ Ozone
Drawer operate in one Lock System)
8 Drawer channels Telescopic Ebco/Godrej/Hettich/ Ozone
9 .
Soft Close Overlay Hinges Ebco/Hettich/Godrej
10 Hydraulic Floor spring for Glass Door with Glass to
glass Center Lock , Handle, Patch Fitting Accessory | Hardwyn/Ozone/ Enox
Complete
1 Over Head Door closer (Box Type) Hardwyn/Dorset/Godrej/ Ozone
12 Toughened Glass 12mm thick Saint Gobain / Modi guard/ AIS
13 Digital Printing Glass 8mm thick Saint Gobain / Modi guard/ AIS
14 Polish / Paint Asian paints /Berger/ICI/Nerolac
15
Wall Putty (POP) Birla White/J.K White/ Gyproc / Sakarni
16 Texture Paint Acro Paint/ Unistone/ Asian
17 | Aluminum Cable manager Flap Type ) ]
(Rectangular)100x80mm, 125x80mm, 150x80mm Hettich or Equivalent
18

Glass Frosting Film

3M India or Equivalent
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19 SPC Flooring

Vox / Welspun / Argil

20 Roller Blinds

Vista Levelor / MAC/ DACK

21 Ceiling panels (wooden printed)

Vox / Soulwood / Euro Pratik.

22 Commercial Board 19mm thick

Century (MR GRADE) or Equivalent

Note:

SIGNATURE OF CONTRACTOR WITH SEAL

1. Samples of all items shall be approved by the Architect / Engineer before use.

2. Bank may ask for the bills / cash memo of various items purchased by the Contractor from the market, for

its satisfaction.

3. Work will be carried out as per tender specifications / drawings and instructions of Architect / Bank’s

Engineer.

4. Branch Manager/Architect shall first physically check all the materials brought by the contractor at site,
as per the make /brand mentioned above and then allow the Contractor to use the same for work.
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PROFORMA FOR HINDRANCE TO WORK

Name of Work

Date of Start of work
Name of Contractor:

Period of Completion
Agreement No. :

Dt. of Completion of work:

S.No. Nature of Date of Date of which | Period of which | Signature Signature of
Hindrance Occurrence of | Hindrance was Hindrance OfSite Bank /
Hindrance removed existed Engineer Architects
Representative
1 2 3 4 5 6 7
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PROFORMA FOR RUNNING A/C BILL

i Name of Contractor / Agency
ii. Name of Work
iii. SI. No. of t his Bill

iv. No. & Date of previous Bill
V. Reference to Agreement No.
vi. Date of Written order to commence
Vii. Date of Completion as per Agreement
S.No. Iltem Description | Unit Rate As per Tender
(Rs.) Quantity Amoun
t(Rs.)
1 2 3 4 5
Up-to Previous R.A. Up Date (Gross Present Bill Remarks
Bill
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note: 1. If part rate is allowed for any items, it
should be indicated with reasons for
allowing such a rate. Net Value since previous
bill

2. If ad-hoc payment is made, it should be mentioned specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running

Bill No. were made have been taken jointly on
---- and are recorded at pages to of measurement book No. -----------
Signature and date of Signature and date of Signature and date
Contractor Architects of Site Engineer

Representative (Seal)

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per

tender drawings, conditions and specifications.

Architect Signature and date of Site Engineer
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TABLE-III

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1.

ii)
(a)

Total value of work done since
previous bill (A)

Total amount of secured advance due
since Previous Bill (B)

Total amount due since Previous Bill
(C) (A+B)

PVA on account of declaration in price

of Steel, Cement and other materials and labor as

detailed in separate statements enclosed.

Total amount due to the Contractor

OBJECTIONS:
Secured Advance paid in the previous

Retention money on value of works as
tenders upto date amount Rs.

Less already recovered
Balance to be recovered
Mobilization Advance, if any

Outstanding  amount (principal +
interest) as on date

To be recovered in this bill

Any other Departmental materials cost
to be recovered as per contract, if any

Any other Departmental service

Charges to be recovered if any, as per contract

(Water, Power etc.) enclose statement.
Total Deduction as per contract (F)

STy — RIA

= Ty — per accepted

Adjustments, if any Rs Amount less received by Contractor in
--------- R/A Bill (as per statement of
Contractor)
P.V.A. Rs. -----------
Total amount payable as per contract
(E+F+G) Rs. -----mmm-
(Rupees in words)
The bill amount to Rs -------=-=-==-=--- (both figures and words) has been scrutinized by us after due checking

of the measurements of work as required and is recommended for payment.
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Signature of Architect
with Seal

The bill amount to Rs. -------------—--- certified by Consultants has been scrutinized by me after due test
checking of measurements of works as required and is recommended for payment for an amount of

Date:
Signature of Owners
Engineer
STATUTORY DEDUCTION:
i) Total Amount due (E) =Y —
ii) Less I.T. Payable S —
iii) Less S.T. Payable S —
Net Payable |2 Y —

This figures given in the Memorandum for payable has been verified and bill passed for payment ---------------

(in words and figures)

Signature of the Competent Officer
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