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NOTICE INVITING TENDERS 

 
TENDER FOR PROPOSED AIRCONDITIONING WORK AT SBI CHOUK 

MANIVALI (NEW PREMISES) BRANCH, RBO PANVEL 

SBI invites tender for the captioned work in Single bid system from the Empaneled for 

Airconditioning Works of the appropriate category with SBI, LHO Mumbai only need to 

apply. 

 

SN Particulars Details 

1 Name of work Tender for Proposed Air-conditioning Work at SBI Chouk 
Manivali (New Branch Opening) Branch, RBO Panvel 

2 Estimated Cost Rs 3,47,970/- Plus GST 

3 Time allowed for 

completion 

30 Days (1 month) 

4 Earnest Money 

Deposit 

₹4,000/- (Rupees Four Thousand Only) by means of 
Demand Draft / Pay Order (Valid for a period of 90 Days from 
the last date of submission of the tender) from any scheduled 
Nationalized Bank drawn in favor of The Asst. General 
Manager (P&E), State Bank of India payable at Mumbai. 
Concession as per MSME Act will be extended to eligible 
bidders. 

5 Initial Security Deposit 
(ISD) 

2% of the contract value will be in the form of Initial Security 
Deposit (ISD); which includes the EMD.  

7 Tender documents 
available for 
download from the 
websites: 

1) https://www.sbi.co.in under “SBI in the News” link 
“procurement news“ 

 

8 Availability for 
download from the 
above web sites 

From 29.01.2025 to 11.02.2025 

9 Last date, time and 
address for submission 
of Tender Documents 
along with EMD 

11.02.2025 at 3.00 P.M. 
Original Tender document along with EMD should be 
submitted (before due date and time) physically at the 
following office:  
The Assistant General Manager, 
premises & Estate department,  
State Bank of India, Mumbai Metro 
Local Head Office, 3rd Floor, Synergy,  
C-6, G-Block, BKC, Bandra (E), Mumbai 

E-Mail: agmpe.lhomum@sbi.co.in 
10 Date and Time of 

opening of Tenders 

11.02.2025at 3.30 P.M. 

11 Payment terms i) No advance payment. 
ii) 100% payment after completion of the work subject 

to deductions as applicable. 

12 Total Security Deposit 5 % of contract value which will be retained till the 
completion of the defects liability period 

http://www.sbi.co.in/
mailto:agmpe.lhomum@sbi.co.in
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13 Additional security 
Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or 

more, below estimated project cost), the bank may ask such 

bidder to deposit additional security deposit (ASD) equivalent 

to difference between 92.5% of estimated cost vis-à-vis L-1 

quoted amount for due fulfillment of contract. Such ASD 

could be in the form of FDR / Bank’s guarantee in the Bank’s 

name as per format approved by the Bank. On successful 

completion of work ASD will be returned to the contractor. In 

case contractor fails to complete the work in time or as per 

tender specification or leave the job incomplete, the bank will 

be at liberty to recover the dues from ASD or to forfeit such 

ASD as the case may be within its sole discretion 

14 Defects Liability period 12 Months from the date of completion or 
commissioning and handover of the work. 

15 Liquidated Damages 0.50% per week subject to max. 5% of contract 
amount for delay in completion of work. 

16 Validity of offer 90 days from the date of opening of Price-bid 

17 Tax Deduction As per applicable rates 

18 Rates quoted by 
bidder 

1. The quoted rate should be inclusive of Cost of materials, 
transport, loading , unloading charges, cost Of installation, 
all taxes (excluding GST), wastages, machinery, temporary 
works such as scaffolding, cleaning, overheads, profit, 
statutory expenses, incidental charges and all related 
expenses required for the completion of the work. 
2. Additional claims other than the quoted amount will not be 
entertained. 
The quoted rates shall be firm throughout the completion of 
the project 

19 Value of Interim 
Certificate 

No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances 

20 Any additional 
information 

1. The make of materials should be chosen strictly from the 
preferred makes as given in the tender. 
2. Any clarifications sought after opening of the tenders will 
not be entertained at any cost. 
3. Firm should visit the website till last date of submission 
for changes/ corrigendum, if any 
4. Bank reserves the right to cancel or postpone the 
tenders at any stage without assigning any reason. 
5. Claims for revision of the Quoted price by any bidder 
after the tender will not be entertained. 
6. Representatives of Bidder may be present during 
opening of Bids. However Bids would be opened even in 
the absence of any or all the bidder’s representatives. 
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21. The Contractor/ Vendor shall sign and stamp each page of the tender document 
thereby ensuring the number and sequence of all pages. Tender documents without 
seal and signature of the authorized tenderer are liable to be rejected. 

22. No conditions other than mentioned in the tender will be considered, and if given 
they will have to be withdrawn before opening of the price-bid. 

23. The SBI reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason for doing so and any claim / correspondence 
shall be entertained in this regard. 

24. Tenders received without EMD shall be summarily rejected 

25. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time.  

Yours faithfully, 
 

 
Asst. General Manager (P&E) 
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INSTRUCTIONS TO THE TENDERERS 
SBI invites tender for the captioned work from the empaneled contractors of SBI, LHO 
Mumbai Metro are only eligible to quote for this tender. 

 
1.0 Scope of work 

 

Tender For Proposed Air-conditioning Work at SBI CHOUK MANIVALI 

(NEW PREMISES) BRANCH. 

1.0 Site and its location 
 

The proposed work is to be carried out at SBI CHOUK MANIVALI (NEW 
PREMISES) BRANCH. 

2.0 Tender documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in 
the tender consisting of the following documents and the most workmen like 
manner. 

Instructions to tenderers 

General conditions of 

Contract Special conditions 

of Contract Additional 

specifications Drawings 

Priced bid  

 
2.2 The above documents shall be taken as complementary and mutually 

explanatory of one another but in case of ambiguities or discrepancies, shall 
take precedence in the order given below; 

a) Price Bid 

b) Technical specifications 

c) Drawings 

d) Special conditions of contract 

e) General conditions of contract 

f) Instructions to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded 
from the Bank’s website BANK.SBI(www.sbi.co.in)under procurement news as per 
schedule furnished in the NIT 
 

2.4 The tender documents are not transferable. 
 

2.5 Submission of BIDs/Tender Documents: Tenders should be submitted offline at 

The Assistant General Manager, premises & Estate department, State Bank of 
India, Mumbai Metro Local Head Office, 3rd Floor, Synergy, C-6, G-Block, BKC, 
Bandra (E), Mumbai along with EMD, Signed copy of entire document and 
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Empanelment letter. The tender document is not required to be sent to us in hard copy. 
However, EMD is to be submitted to this office on or before last date of submission of 
tenders. 

3.0 Site Visit 
 

3.1 The tenderer must obtain himself on his own responsibility and his own 
expenses all information and data that may be required for the purpose of filling 
this tender document and enter into a contract for the satisfactory performance 
of the work. The tenderer is requested satisfy himself regarding the availability 
of water, power, transport and communication facilities, the character quality 
and quantity of the materials, labour, the law and order situation, climatic 
conditions local authorities’ requirement, traffic regulations etc. 

The tenderer will be fully responsible for considering the financial effect of any 
or all the factors while submitting his tender. 

4.0 Earnest Money 
4.1 The tenderers are requested to submit the Earnest Money of Rs. 4,000/- 

(Rupees Four Thousand Only) by means of Demand Draft / Pay Order (Valid 
for a period of 90 Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of The Assistant General 
Manager, State Bank of India. 

 
4.2  EMD in any other form other than as specified above will not be accepted. 

Tender not accompanied by the EMD in accordance with clause 4.1 above shall 
be rejected. 

4.3 No interest will be paid on the EMD. 
 

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of 
Contract. 

 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

5.0 Initial/ Security Deposit 
The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of The Assistant 
General Manager, State Bank of India within a period of 10 days of 
acceptance of tender. 

 
No interest shall be paid to the amount retained by the SBI as Security 
Deposit. 

 
6.0 Security Deposit 

 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of Initial Security Deposit (ISD) which includes the EMD. 
Balance 3% shall be deducted from the running account bill of the work at the 
rate of 10% of the respective running account bill i.e., deduction from each 
running bill account will be @10% till Total Security Deposit (TSD) including 
ISD reaches to 5% of contract value. The 50% of the Total Security Deposit 
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shall be paid to the contract on the basis of Architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract. 

6.2 Additional Security Deposit 
In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below 
estimated project cost), the bank may ask such bidder to deposit additional 
security deposit (ASD) equivalent to difference between 92.5% of estimated 
cost vis-à-vis L-1 quoted amount for due fulfillment of contract. Such ASD could 
be in the form of FDR / Bank’s guarantee in the Bank’s name as per format 
approved by the Bank. On successful completion of work ASD will be returned 
to the contractor. In case contractor fails to complete the work in time or as per 
tender specification or leave the job incomplete, the bank will be at liberty to 
recover the dues from ASD or to forfeit such ASD as the case may be within its 
sole discretion 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the 
written acceptance of the tenders by the Bank will constitute a binding 
agreement between the Bank and successful tenderer whether such formal 
agreement is subsequently entered into or not. 

8.0 Completion Period 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 30 days (1 month) 
from the date of award of work. 

9.0 Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days 
from the date of opening price bid. If the tenderer withdraws his/her offer during 
the value period or makes modifications in his/her original offer which are not 
acceptable to Bank without prejudice to any other right or remedy the Bank shall 
be at liberty forfeit the EMD. 

 
10.0 Liquidated Damages 

 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% 
of contract value. 

11.0 Rate and prices: 
 

11.1 In case of item rate tender 
 

11.1.1 The tenderers shall quote their rates for individual items both in words and 
figure. In case of discrepancy between the rate quoted in words and figures, 
the unit rate quantity in words will prevail. If no rate is quoted for one or more 
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items such tender shall be treated as “Incomplete Tender” and shall be 
summarily rejected. 
The amount of each item shall be calculated and the requisite total is given. In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and 
the amount will be corrected. 

If no rate is quoted for one or more tender items, such tenders shall be treated 
as Non- Responsive Tenders and the same shall be summarily rejected. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been 

given. In case the tenderers quote their rates for such items those rates will be 
ignored and will not be considered during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit 
is changed the tenders would be evaluated as per the original unit and the 
contractor would be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item. 
If any discrepancy is observed he should immediately bring to the knowledge 
of the Architect/ SBI 

11.1.4  Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 
 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances etc. except 
GST, which shall be payable / reimbursed at actuals. 

 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or 

may entrust the work in phases or may drop the part scope of work at any stage 
of the project within its sole discretion without assigning any reason(s) for doing 
so and no claim / correspondence shall be entertained in this regard. 

11.1.8 In case it is decided by the SBI to drop one or more items from the scope of 
work at any stage of the project, the contractor shall not be entitled to raise any 
claim / compensation for such deleted scope of work. 

12.0      Assignment and subletting 
The whole of work included in the contract shall be executed the contractor and 
he shall not directly entrust and engage or indirectly transfer, assign or underlet 
the contract or any part or share there of or interest therein without the written 
consent of the SBI through the Architect/Engineer and no undertaking shall 
relieve the contractor from the responsibility of the contractor from active & 
superintendence of the work during its progress. 

 
13.0 Quality of materials, workmanship & Test 

All materials and workmanship shall be best of the respective kinds described 
in the contract and in accordance with Architect/consultant instructions and 
shall be subject from time to time to such tests as the architect/consultant may 
direct at the place of manufacture or fabrication or on the site or an approved 
testing laboratory. The contractor shall provide such assistance, instruments, 
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machinery, labor, and materials as are normally required for examining 
measuring sampling and testing any material or part of work before 
incorporation in the work for testing as may be selected and required by the 
architect/consultant. 

14.0 Accident or Injury to workman: 
The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or 
default of the SBI or their agents, or employees. The contractor shall indemnify 
and keep indemnified SBI against all such damages and compensation, save 
and except as aforesaid, and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. payable to 
the contractor the amount of any damages costs, charges, and other expenses 
paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence 
to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the 
contractor and the Contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials 
or goods destroyed or damaged. 

14.0  Commencement of Works: 
The date of commencement of the work will be reckoned as the date, fifteen 
days from the date of award of letter by the SBI. 

 
15.0 Extension of time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely 
to be delayed for any reasons beyond the due date of completion as stipulated 
in the contract, the contractor shall apply to the SBI through the Architect’ 
Consultant in writing at least 30 Days before the expiry of the scheduled time 
and while applying for extension of time he shall furnish the reason in detail and 
his justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the 
period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned 
extension of time by the provision of liquidated damages as stated under clause 
10.0 shall become applicable. Further the contract shall remain in force even 
for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 

 
 

SIGNATURE OF THE CONTRACTOR 
WITH SEAL 

(Annexure I) 
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LETTER OF UNDERTAKING 

(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 

 
To, 
The Assistant General Manager, 
premises & Estate department,  
State Bank of India, Mumbai Metro 
Local Head Office, 3rd Floor, Synergy,  
C-6, G-Block, BKC, Bandra (E), Mumbai 

E-Mail: agmpe.lhomum@sbi.co.in 

 
Dear Sir, 

 
Having examined the drawings, specification, design and schedule of quantities 

relating to the works specified in the memorandum hereinafter set out and having 

visited and examined the site of the works specified in the said memorandum and 

having acquired the requisite information relating thereto as affecting the tender, 

I/We hereby offer to execute the works specified in the said memorandum at the 

rates mentioned in the attached Schedule of Quantities and in accordance in all 

respects with the specifications, design, drawings and instructions in writing 

referred to in conditions of tender, the Articles of Agreement, Special Conditions, 

Schedule of Quantities and Conditions of Contract and with such materials as are 

provided for by, and in all other respects in accordance with such conditions so far 

as they may be applicable. 

MEMORANDUM 

(a) Description of work    Tender For Proposed Air-conditioning Work 
at   SBI Chouk manivali Branch 

(b) Earnest Money ₹4,000/- (Rupees Four Thousand Only) by 

means of Demand Draft / Pay Order (Valid for a 

period of 90 Days from the last date of 

submission of the tender) from any scheduled 

Nationalized Bank drawn in favour of SBI and 

payable in Mumbai. 

(c) Time allowed for 

completion of the Works 

from Seven day after the 

date of written Order or 

date of handing over of 

the site (Whichever is 

later) to 
commence the work 

 
30 days (1 Month) 

 
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the 

terms and provisions of the said conditions of contract annexed hereto so far 

as may be applicable or in default thereof to forfeit and pay to SBI, the amount 

mentioned in the said contract. 

 

mailto:agmpe.lhomum@sbi.co.in
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2) I / We have deposited a sum of ₹4,000/- (Rupees Four Thousand Only) of 

the total tender amount as Earnest Money with the SBI which amount is not 

to bear any interest. Should I / We fail to execute the Contract when called 

upon to do so I / We do hereby agree that this sum shall be forfeited by me/us 

to State Bank of India. 

 

3) I/ We have read and understood various clauses of this tender and hereby submit 

our specific undertaking and concurrence in terms clause 6.2 of “Instruction to 

tenderer” to deposit Additional Security Deposit (ASD) of required amount as 

provided for in thisTender and within the stipulated period, in case, my/our tender 

is found too low (i.e. beyond 7.5% of the estimated cost), as a performance 

guarantee for due fulfilment of our contractual obligation for the project. 

 
Further, under any circumstances, whatsoever, if I/We fail to comply the same 
including compliance of any such other conditions of tender within the stipulated 
time. I /We hereby, authorized SBI to cancel my/our tender, to forfeit my 
EMD/ISD/ASD and to take further necessary action as deemed fit including 
debarring our firm from participating in SBI future tenders/de-paneling etc. 

4) I/ We understand that as per terms of this tender, the SBI may consider accepting 

our tender in part or whole or may entrust the various work proposed in phases. 

We, therefore, undertake that we shall not raise any claim/ compensation in the 

eventuality of Bank deciding to drop any of the work from the scope of work of 

this tender at any stage during the contract period. Further, we also undertake to 

execute the work entrusted to us in phases on our approved rates and within 

stipulated time limit without any extra claim for price escalation as also provided 

for in the clause 11.1.6 “Instructions to Tenderers” of this tender. 

 

5) I/ We, hereby, also undertake that, we will not raise any claim for any escalation 

in the prices of any of the material during the currency of 

contract/execution/completion period including authorized extended contract 

period, if any. 

6) We hereby undertake that our name does not appear in any “Caution” list of RBI 

/ IBA or any other regulatory body. 

7) We also confirm that we have not been blacklisted by any Bank / PSU / State 

or Central Govt. departments for any reasons. 

8)  We confirm that we do not have any litigation / cases pending against us in 

any Bank / PSU / State or Central Govt. departments. 

 

9)  We confirm that we are responsible to obtain all necessary licenses, 

permission, NOC from all the statutory /local authorities for the smooth execution 

of this contract in SBI premises. 

1) We hereby confirm that all the materials/components/spare parts/equipment etc. 
to be supplied / used as a part of this contract shall be original / new materials / 
components / parts / equipment only, from respective OEMs of the products and 
that no refurbished / duplicate / second hand materials/components /parts/ 
equipment shall be supplied or shall be used. 

 
2)  For any type of deviation (to any of above or subsequent instructions), it will be 
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my/ our responsibility to obtain the written instruction of the Engineer-in-charge 
for the same failing which it shall be deemed that I have carried out any such 
deviations at my own and I shall be duty bound to replace the all deviated material/ 
works from the site at my/ our cost as well as I shall be liable to penalized by the 
Bank as deemed fit and for all such loses made thereof, I/ we shall not have any 
right to arbitrate in any manner. 

 
3) We certify that we have not made any changes in the contents of the tender 

document read with its amendments/clarifications/ corrigendum provided by 
Bank, submitted by us in our Bid document. 

 

4)  For any type of deviation (to any of above or subsequent instructions), it will be 
my/ our responsibility to obtain the written instruction of the Engineer-in-charge 
for the same failing which it shall be deemed that I have carried out any such 
deviations at my own and I shall be duty bound to replace the all deviated material/ 
works from the site at my/ our cost as well as I shall be liable to penalized by the 
Bank as deemed fit and for all such loses made thereof, I/ we shall not have any 
right to arbitrate in any manner. 

 
1) Our Bankers 

are: i) 

ii) 
 

The names of partners of our firm 
are: i) 

 
ii) 

 
 
 

Name of the partner of the 
firm Authorised to sign 
Or 
(Name of person having Power 
of Attorney to sign the 
Contract. (Certified true copy 
of the Power of Attorney 
should be attached) 

 
Yours faithfully, 
Signature of 
Contractors. 
Signature and addresses of 
Witnesses i) 

ii) 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between SBI (client) and the contractor, together with 
the documents referred there in including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Architects/ Bank 
and all these documents taken together shall be deemed to form one contract and 
shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 

1.2 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame 
Cama Road, Nariman Point, Mumbai- 400 021 and its representative Local Head 
Offices/Administrative Offices/Regional Business Offices/Branches at various places 
across India and includes the client’s representatives, successors and assigns. 

 
1.2.2 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.2.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporate 

not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 

 
1.2.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work 
to be done by the contractor under the contract. 

1.2.5 ‘Architect/ Engineer’ shall mean the representative of the Architect/consultant M/S. 
Kala Arekhan Architect & Interior Designers. 

 
1.2.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Architect and referred to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time  

 
1.2.7 ‘Contract value shall mean value of the entire work as stipulated in the letter of 

acceptance of tender subject such additions there to or deductions there from as may 
be made under the provide herein after contained. 

 
1.2.8 Specifications’ shall mean the specifications referred to in the tender and 

modifications thereof as may time to time be furnished or approved by the Architect/ 
Consultant. 

 
1.2.9 “Month” means Gregorian calendar month. 

 
1.2.10 “Week” means seven consecutive days. 
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1.2.11 “ Day” means a calendar day beginning and ending at 00Hrs. and 
24Hrs. respectively. 

 
1.2.12 SBI’s Engineer” shall mean The Civil / Electrical Engineer as nominated by the 

AGM (P&E), SBI LHO Mumbai Metro Circle. 

CLAUSE 
 

1.0 Total Security Deposit- Total Security deposit comprise of: 

Earnest Money Deposit Initial security deposit Retention Money 
a) Earnest Money Deposit (EMD): 

 
The tenderer shall furnish EMD of Rs. 4,000/- (Rupees Four Thousand Only) in the 
form of Demand draft or banker’s cheque drawn in favour of The Asst. General 
Manager (P&E) on any Scheduled Bank. No tender shall be considered unless the 
EMD is so deposited in the required form. No interest shall be paid on this EMD. The 
EMD of the unsuccessful tenderer shall be refunded soon after the decision to award 
the contract is taken without interest. The EMD shall stand absolutely forfeited if the 
tenderer revokes his tender at any time the period when he is required to keep his 
tender open acceptance by the SBI or after it is accepted by the SBI the contractor 
fails to enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the commence the work within the stipulated time. 

 
b) Initial Security Deposit (lSD): 

 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days 
from the date of acceptance of tender. 

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
 

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 
fulfillment of contract as performance guarantee. Such ASD could be in the form of 
DD in favour of The Asst. General Manager (P&E), State Bank of India. On 
successful completion of work ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit 
such ASD as the case may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

c) Retention Money: 
 

Besides the SD as deposited by the contractor in the above said manner, the 
Retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. ISD plus EMD plus Retention Money shall both together 
not exceed 5% of the contract value.The50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion 
certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end 
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of defects liability period provided the contractor has satisfactorily attended to all 
defects, if any, in accordance with the conditions of contract including site clearance. 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon 
after commencement of work to avoid deduction of retention money from the Bills. No 
advance on materials / plant / machinery or mobilization advance shall be paid in any 
circumstances. 

d) Language 
 

The language in which the contract documents shall be drawn shall be in English. 
e) Errors, omissions and discrepancies 

 
In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

 
ii)  Between the written or shown description or dimensions in the drawings and 

the corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted: 

 
a) In case of difference between rates written in figures and words, the rate in 

words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
f) Scope of Work: 

 
The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the Architect/consultant/ Bank’s Engineer. The 
Architect/consultant at the directions of the SBI from time to time issue further 
drawings and / or write instructions, details directions and explanations which are 
here after collectively references to as Architect’s /consultant’s instructions in regard 
to the variation or modification of the design, quality or quantity of any work or the 
addition or omission or substitution work. Any discrepancy in the drawings or between 
BOQ and / or drawings and / or specifications. The removal from the site of any 
material brought thereon by the Contractor and any substitution of any other materials 
therefore the removal and / or re-executed of any work executed by him. The 
dismissal from the work of any person engaged thereupon. 

g) i) Letter of Acceptance: 
 

Within the validity period of the tender the SBI shall issue a letter of acceptance 
directly or through the Architect by registered post or otherwise depositing at the of 
the contractor as given in the tender to enter into a Contract for the execution of the 
work as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor. 
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ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI/ Architect, the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

6.0 Ownership of drawings: 
 
All drawings, specifications and copies thereof furnished by the SBI through its Architect 
/ consultants are the properties of the SBI They are not to be used on other work. 

7.0 Detailed drawings and instructions: 
 
The SBI through its Architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution 
of the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI 
directly/through the Architect/consultant 

7.0 Copies of agreement 
 
Two copies of agreement duly signed by both the parties in a non-judicial stamp paper 
of Rs 500/- with the drawings shall be handed over to the contractors. 

8.0 Liquidated damages: 

 
If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC 
or to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damage at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 

9.0 Materials, Appliances and Employees 
 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI /ARCHITECT/ consultant he shall be removed from the site 
immediately. 

10.0 Permits, Laws and Regulations: 
 
Permits and licenses required for the execution of the work, shall be obtained by the 
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contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall indemnify the SBI for any legal actions arising there 
from. 

11.0 Setting out Work: 
 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the Architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
Architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property: 
 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per 
clause 24.0 at his own cost. The policy may be taken in joint names of the contractor 
and the SBI and the original policy may be lodged with the SBI 

13.0 Inspection of work: 
 
The SBI / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBI/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI/ Architect /Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during 
its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s Organization a wing of Central Vigilance commission. 

14.0 Assignment and subletting 

 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBI 
through the Architect and no undertaking shall relieve the contractor from the 
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responsibility of the contractor from active & superintendence of the work during its 
progress. 

15.0 Quality of materials, workmanship & Test 
 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the Architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before incorporation in the work for testing as may be selected and required 
by the Architect/consultant. 

ii) Samples 
 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of 
the Bank/Architect/consultant. Before submitting the sample / literature the contractor 
shall satisfy himself that the material / equipment for which he is submitting the sample 
/ literature meet with the requirement of tender specification. Only when the samples 
are approved in writing by the Bank/Architect / consultant the contractor shall proceed 
with the procurement and installation of the particular material / equipment. The 
approved samples shall be the signed by the Bank/Architect / Consultant for 
identification and shall be kept on record at site office until the completion of the work 
for inspection / comparison at any time. The Bank/Architect/Consultant shall take 
reasonable time to approve the sample. Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such 
other aspects causing delay on the approval of the materials / equipment etc. shall be 
to the account of the contractor. 

iii) Cost of tests 
 
The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

iv) Costs of tests not provided for 
 
If any test is ordered by the Bank/Architect/ Consultant which is either 
 

a) If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the 
site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor. 

16.0 Obtaining information related to execution of work 
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No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any 
risks or from the entire responsibility for the fulfillment of contract. 

17.0 Contractor’s superintendence 
 
The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Bank/Architect / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to. 

18.0 Quantities 
 

i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent. The entire amount paid under Clause 19, 20 hereof as 
well as amounts of prime cost and provision sums, if any, shall be excluded. 

19.0 Works to be measured 
 
The Bank/Architect/Consultant may from time to time intimate to the contractor that 
he requires the work to be measured and the contractor shall forthwith attend or 
send a representative to assist the Bank/Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Bank/Architect 
/ Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which 
the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 
made in the Measurement Book (M.B.) Should the contractor not attend or neglect 
or omit to depute his representative to take measurements, the measurements 
recorded by the representative of the Bank/Architect / consultant shall be final. All 
authorized extra work, omissions and all variations made shall be included such 
measurement. 

20.0 Variations 
 
No alteration, omission or variation ordered in writing by the Bank/Architect / 
consultant vitiates the contract. In case the SBI / Architect / Consultant thinks proper 
at any during the progress of works to make any alteration in, or additions to or 
omission from the works or any. alteration in the kind or quality of the materials to 
be used therein, the Bank/Architect / Consultant shall give notice thereof in writing 
to the contractor shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in 
accordance with such but the contractor shall not do any work extra to or make any 
alterations or additions to or omissions from the works or any deviation from any of 
the provisions of the contract, stipulations, specifications or contract drawings 
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without previous consent in writing of the Bank/Architect/ Consultant and the value 
of such extras, alterations, additions or omissions shall in all cases be determined 
by the Architect / Consultant and the same shall be added to or deducted from the 
contract value, as the case may be. 

21.0 Valuation of Variations 
 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Bank/Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 
 
(ii) Rates for all items, wherever possible should be derived out of the rates given 
in the priced BOQ. 
 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder. 

c) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
the receipt of the letter of acceptance inform the Architect/ consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of the 
rate or rates claimed and the Architect/ consultant shall fix such rate or prices as in 
the circumstances in his opinion are reasonable and proper, based on the market 
rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by 
the Architect/Consultant) the workman’s name and materials employed be delivered 
for verifications to the Architect /consultant at or before the end of the week following 
that in which the work has been executed. 
 

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges 
of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation. 

22.0 Final measurement 
 
The measurement and valuation in respect of the contract shall be completed within 
two months of the virtual completion of the work. 
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23.0 Virtual Completion Certificate (VCC) 
 
On successful completion of entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works have 
been completed the satisfaction of the SBI: 
 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structure including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI not incorporated in the permanent works. 

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
the SBI and shall clear, level and dress, compact the site as required by the SBI. 
 

d) Shall put the SBI in undisputed custody and possession of the site and all land allot 
by the SBI. 
 

e) Shall hand over the work in a peaceful manner to the SBI 
 

f) All defects / imperfections have been attended and rectified as pointed out by the 
Architects to the full satisfaction of SBI. Upon the satisfactory fulfillment by the 
contractor as stated above, the contractor is entitled to apply to the Architect / 
consultant is satisfied of the completion of work. Relative to which the completion 
certificate has been sought, the Architect/ consultant shall within fourteen (14) days 
of the receipt of the application for completion certificate, issue a VCC in respect of 
the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBI against the contractor in 
respect of or work at the site and in respect of which the VCC has been issued. 
 

24.0 Work by other agencies 
 
The SBI / Architect / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the contractor 
shall not only allow but also extend reasonable facilities for the execution of such 
work. The contractor however shall not be required to provide any plant or material 
for the execution of such work except by special arrangement with the SBI. Such 
work shall be carried out in such manner as not to impede the progress of the works 
included in the contract. 

25.0 Insurance of works 
 

25.1 Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBI and the contractor against all loss of 
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damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated vide clause of GCC and are also 
covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss 
or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause. 

a) The Works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 
 

b) The constructional plant and other things brought on to the site by the contractor to 
the replacement value of such constructional plant and other things. 

c) Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall 
whenever require produce to the Architect / consultant the policy if insurance and 
the receipts for payment of the current premiums. 

25.2 Damage to persons and property 
 
The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works 
and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages 
for or with respect to: 
 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or 
through any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract 

d) Injuries or damage to persons or property resulting from any act or neglect of the 
SBI their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 
 
The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision 
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sub-clause 25.2 of this clause. 

25.4 Contractor’s superintendence 
 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid 
the contractor shall be immediately notified thereof and the contractor shall be at 
liberty, at his own expenses to settle any dispute or to conduct any litigation that 
may arise there from, provided that the contractor shall not be liable to indemnify the 
SBI if the infringement of the patent or design or any alleged patent or design right 
is the direct result of an order passed by the Architect / consultant in this behalf. 

25.5 Third Party Insurance 
 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, 
by or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 24.0 thereof. 

25.5.2 Minimum amount of Third-Party Insurance 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / 
consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is ₹5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

25.7 Accident or Injury to workman: 
 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except 
an accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all 
such damages and compensation, save and except as aforesaid, and against all 
claims, proceedings, costs, charges and expenses whatsoever in respect thereof or 
in relation thereto. 

25.7.2 Insurance against accidents etc. to workmen 
 
The contractor shall insure against such liability with an insurer approved by the SBI 
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during the whole of the time that any persons are employed by him on the works 
and shall, when required, produce to the Architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s obligation 
to insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor 
shall have insured against the liability in respect of such persons in such manner 
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect /consultant when such policy of insurance and 
the receipt for the payment of the current premium. 

25.7.3 Remedy on contractor’s failure to insure 
 
If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid from any amount 
due or which may become due to the contractor, or recover the same as debt from 
the contractor. 
 

25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by 
the SBI and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer pursuant 
to a policy taken under this clause, proceed with due diligence to rebuild or repair 
the works destroyed or damaged. In this event all the monies received from the 
Insurer in respect of such damage shall be paid to the contractor and the Contractor 
shall not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

26.0 Commencement of Works: 
The date of commencement of the work will be reckoned as the date, seven days 
from the date of award of letter by the SBI. 

27.0 Time for completion 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 30 days (1 month) from the date 
of commencement. If required in the contract or as directed by the Bank/Architect / 
consultant. The contractor shall complete certain portions of work before completion 
of the entire work. However, the completion date shall be reckoned as the date by 
which the whole work is completed as per the terms of the contract. 

28.0 Extension of time 
If, in the opinion of the Bank/Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an extension 
of time for the completion of work or if the completion of work is likely to be delayed 
for any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to the SBI directly/ through the Architect’ Consultant in writing 
at least 30 Days before the expiry of the scheduled time and while applying for 



25 Seal & Signature of the contractor 

AC WORKS OF SBI CHOUK MANIVALI (NEW PREMISES) BRANCH 

 

extension of time he shall furnish the reason in detail and his justification if any, for 
the delays. The Architect/consultant shall submit their recommendations to the SBI 
in the prescribed format for granting extension of time. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for 
levy of liquidated damages. For the balance period in excess of original stipulated 
period and duly sanctioned extension of time by the provision of liquidated damages 
as stated under clause 10.0 shall become applicable. Further the contract shall 
remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Bank/Architect / consultant 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion the Bank/ Architect / consultant too Slow to ensure the completion of the 
whole of the work the prescribed time or extended time for completion the Bank/ 
Architect / consultant shall thereupon take such steps as considered necessary by 
the Bank/Architect / consultant to expedite progress so as to complete the works by 
the prescribed time or extended time. Such communications from the Bank/Architect 
/ consultant neither shall relieve the contractor from fulfilling obligations under the 
contract nor he will be entitled to raise any claims arising out of such directions. 

30.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without 
the permission in writing of the Bank/Architect / consultant, save when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the safety 
of the work in which case the contractor shall immediately advise the Bank/ Architect 
/ consultant. However, the provisions of the clause shall not be applicable in the 
case of any work which becomes essential to carry by rotary or double shifts in order 
to achieve the progress and quality of the part of the works being technically required 
/ continued with the prior approval of the Architect / consultant at no extra cost to the 
SBI 
All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 

31.0 No compensation or restrictions of work 
 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or 
any part of the work to be carried out. The Architect / consultant shall give notice in 
writing that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of any profit or advantage which he might have 
derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona-fide brought to the site of the work by the contractor and 
rendered surplus as a result of the abandonment, curtailment of the work or any 
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portion thereof and then taken back by the contractor, provided however that the 
Architect / Consultant shall have in such cases the option of taking over all or any 
such materials at their purchase price or a local current rate whichever is less. 
 
“In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody 
of the contractor and in this respect the decision of Architect / consultant shall be 
final. 

32.0 Suspension of work 
 

i) The contractor shall, on receipt of the order in writing of the Bank/Architect / 
consultant (whose decision shall be final and binding on the contractor) suspend the 
progress of works or any part thereof for such time and in such manner as 
Bank/Architect /consultant may consider necessary so as not to cause any damage 
or injury to the work already done or endanger the safety thereof for any of following 
reasons: 

a) On account any default on the part of the contractor, or 
 

b) For proper execution of the works or part thereof for reasons other than the default 
the contractor, or 

c) For safety of the works or part thereof. 
 
The contractor shall, during such suspension, properly protect and secure the works 
the extent necessary and carry out the instructions given in that behalf by the 
Bank/Architect / consultant. 
 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect / consultant shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI: 
 

a) To rescind the contract (of which rescission notice in writing to the contractor by - 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
part of the work, debiting the contractor with the cost of the labour and materials cost 
of such labour and materials as worked out by the Architect/consultant shall final 
and conclusive against the contractor) and crediting him with the value of the work 
done, in all respects in the same manner and at the same manner and at the same 
rates as if it had been carried out by the contractor under the terms of this contract 
certificate of Architect /consultant as to the value of work done shall be final 
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conclusive against the contractor. 
 

c) To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him ( The amount of which excess the certificates in writing of the Architects / 
consultant shall final and conclusive) shall be borne by original contractor and may 
be deducted f any money due to him by SBI under the contract or otherwise, or from 
his security deposit or the proceeds of sale thereof, or sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and until 
the Architect / consultant will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified. 

34.0 Owner’s right to terminate the contract 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant or 
if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 

a) has abandoned the contract; or 
 

b) has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBI through the Architect / consultant written notice to proceed, or 
 

c) has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 
Architect / Consultant that the said materials were condemned and rejected by 
the Architect/consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts matters or things by 
this contract to be observed and performed by the contactor for seven days after 
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written notice shall have been given to the contractor to observe or perform the 
same or has to the detriment of good workmanship or in defiance of the SBI or 
Architect’s / consultant’s instructions to the contrary subject any part of the 
contract. Then and in any of said cases the SBI and or the Architect / consultant, 
may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Architect / consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had 
not been determined and as if the works subsequently had been executed by or 
on behalf of the contractor. And, further the SBI through the Architect 
/ consultant their agents or employees may enter upon and take possession of the 
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for complement and finishing or using the materials and 
plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or 
Architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receive thereof by him the SBI sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such auction. The contractor 
shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 
 

35.0 Certificate of payment 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBI from time to time. The SBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or 
in part thereof is not carried out to their satisfaction. 

The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

The SBI shall modify the certificate of payment as issued by the Architect / consultant 
from time to time while making the payment 
 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement Book (M. B.) 
 
The Contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs. Nil. 
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The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

 
No advance on materials / plant / machinery or mobilization advance shall be paid 
in any circumstances. 

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if 
any, as per contractual provisions. 

The SBI shall have power to withhold the payment if the work or part thereof is not 
carried out to their satisfaction. 

36.0 A. Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question , claim, right, matter or thing whatsoever in any way arising 
out of or relating to the contract, designs, drawings specifications, estimates, 
instructions orders or these conditions or otherwise concerning the work or the 
execution or failure to execute the same whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
contractor shall forthwith give notice in writing of his claim, or dispute to The 
Assistant General Manager (Premises & Estate Dept.), State Bank of India, Local 
Head Office, ‘Synergy’, 3rd Floor, Bandra Kurla Complex, Mumbai- 400 051. And 
endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give 
full particulars of the claim, grounds on which it is based and detailed calculations of 
the amount claimed and the contractor shall not be entitled to raise any claim nor 
shall the SBI be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to The Assistant General 
Manager (Premises & Estate Dept.) Local Head Office, Mumbai in the manner and 
within the time as aforesaid. The Contractor shall be deemed to have waived 
and 

extinguished all his rights in respect of any claim not notified to The Assistant 
General Manager (Premises & Dept.) Local Head Office in writing in the manner and 
within the time aforesaid. 

B. Settlement of Disputes and Arbitration 
The Assistant General Manager (Premises & Dept.) Local Head Office, Mumbai 
shall give his decision in writing on the claims notified by the contractor. The 
contractor may within 30 days of the receipt of the decision of The Assistant General 
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Manager (Premises & Dept.) Local Head Office, Mumbai submits his claims to the 
conciliating authority namely the General Manager /Deputy General Manager 
(Premises & Estate Dept.) Local Head Office, Mumbai for conciliation along with all 
details and copies of correspondence exchanged between him and the Assistant 
General Manager (Premises & Estate Dept.) Local Head Office, Mumbai. 
 

i) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice 
to the Deputy Managing Director & CDO for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

ii) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor 
as aforesaid and all claims of the Bank shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Deputy Managing Director &CDO. 
It will also be no objection to any such appointment that the Arbitrator so appointed 
is a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to any 
reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Deputy Managing Director & CDO of the SBI .Such person 
shall be entitled to proceed with the reference from the stage at which it was let by 
his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by 
such Deputy Managing Director & CDO as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions 
of the Arbitration & Conciliation Act 1996 or any or any accordance modification or 
reenactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

It is also a term of the contract that the Arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees, if any of the arbitrators shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. The Cost of the 
reference and of the award (including the fees, if any of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and din what manner, 
such costs or any part thereof, shall be paid and fix or settle the amount of costs to 
be so paid. 
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37.0 Water Supply 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

i) That the water used by the contractor shall be fit for construction purposes to 
the satisfaction of the Architect / consultant’s. 

ii) The contractor shall make alternative arrangements for the supply of water if 
the arrangement made by the contractor for procurement of water in the opinion of 
the Architect / consultant is unsatisfactory. 
 

37.1 The contractor shall construct temporary well / tube well in SBI and for taking water 
for construction purposes only after obtaining permission in writing from the SBI. 
The contractor has to make his own arrangements for drawing and distributing the 
water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of 
the wells. He has to obtain necessary approvals from local authorities, if required, at 
his own cost. He shall restore the ground to its original condition after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Architect / consultant. 

38.0 Power Supply 
The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose. 

39.0 Treasure Trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the bank immediately. 

40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Bank/Architect / consultant 
shall be final and binding on the contractor. 

41.0 Maintenance of Registers 
The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBI/Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers 
as required by the local authorities / Govt. from time to time. 
I) Register for secured advance 

ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

42.0 Force Majeure 

42.1  Neither contractor nor SBI shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
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any act of or for any other cause beyond the reasonable control of the party affected 
or prevents or delayed. However, a notice is required to be given within 30 days 
from the happening of the event with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period 
without delay. 

 
42.2 As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary 
evidence in support thereof. 

 
42.3 From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. 
With the caused itself and inability resulting there from having been removed, the 
agreed time completion of the respective obligations under this agreement shall 
stand extended a period equal to the period of delay occasioned by such events. 

42.4 Should one or both parties be prevented from fulfilling the contractual obligations 
by state of force majeure lasting to a period of 6 months or wore the two parties, 
shall each other to decide regarding the future execution of this agreement. 

43.0 Local laws, Acts Regulations: 
The contractor shall strictly adhere to all prevailing labour laws inclusive at 
contract labour (regulation and abolition act of 1970) and other safety regulations. 
The contractors should comply with the provision of all labour legislation including 
the latest requirements of the Acts, laws, any other regulations that are applicable 
to the execution of the project. 

 
i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under from 

time to time. 
xi) Prevailing Indian Electricity rules & act. 

44.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the 
site or in connection with the execution of the work report such accident to the 
Architect / consultant. The contractor shall also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and 
take appropriate actions thereof. 

 
45. The contractor’s shall be bound to comply the following provision in terms of 
“Restrictions imposed by the Government of India, Ministry of Finance Department 
of Expenditure under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. 
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No 6/18/2019/PPD dated 23rd July 2020” as under; 

 
I. Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for Promotion of Industry and 

Internal Trade). 

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a consortium 

or joint venture (that is an association of several persons, or firms or companies), every 

artificial judicial person not falling in any of the descriptions of bidders stated 

hereinbefore, including any agency branch or office controlled by such person, 

participating in a procurement process. 

III. ‘Bidder from a country which shares a land border with India (such a country)’ for 

this purpose means: 

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; or 

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 

IV. The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of A Company or Limited Liability Partnership, the beneficial owner is 

the natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has a controlling interest or who exercises control through other 

means. Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more 

than twenty-five percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to control 

the management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more judicial person, has ownership 

of entitlement to more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or through one or 

more judicial person, has ownership of or entitlement to more than fifteen percent of the 

property or the capital or profits of such association or body of individuals; 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing official; 

5. In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen percent 

or more interest in the trust and any other natural person exercising ultimate effective 
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control over the trust through a chain of control or ownership. 

V. An Agent is a person to do any act for another, or to represent another in dealings 

with third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is registered 

with the Competent Authority. 

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in 

this regard as per “Annexure Q”. Failure to submit such valid declaration-cum-Certificate 

will make the bid liable for rejection.” 

 
ANNEXURE “Q” 

 
Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 

Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In 

India, Or Matters Directly Related Thereto, Including National Security. 

 
Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, 

India order no. F. No 6/18/2019/PPD dated 23rd July 2020 

 
I/We have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India; 

 
I/We, the bidder (Specify full name 

------) certify that we are NOT from such a country OR, if from such a country, has been 

registered with Competent Authority. 

 
I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 

considered. 

 
(Signature of Authorised Signatory along with Seal) 

Name of authorised signatory: 

Designation of Authorised signatory: 

 
List of Evidences enclosed: 

1. Copy of certificate of valid registration with the Competent Authority (Score out 

if not applicable) 

2. ………. 

3. ……….. 

4. ……….. 

Date: 

Place: 
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SPECIAL CONDITION OF CONTRACT 

 
1. The Technical Bid should contain the following: - 

 
a. Technical Bid duly signed and sealed on each page. 

b. Banker‟s Cheque/Demand Draft of Earnest Money deposit. 

c. If any, The Authorization Certificate issued by the Bank's approved Principal 

Manufacturer only certifying that the tenderer is an Authorized Converter/Agency of their 

Company and they have been specifically authorized by them (i.e. OEM) to participate in the 

bidding process of SBI. 

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in 

case their Authorised Agency/Converter is not able to perform contractual obligations for the 

project during the contract period, the Original Manufacturer shall own full responsibility to 

comply all contractual obligations relating the captioned work of SBI at their own (i.e. OEM‟s) 

risk cost and consequences. 

 
The technical bid not accompanied by abovementioned any one or more documents shall be 
treated as non-responsive bid and the same shall be summarily disqualified. Moreover, such 

bidders shall not be allowed to participate in the submission of Indicative Price bidding 

followed by the E-reverse auction. No correspondence shall be entertained in this regard. 

 
2. Taxes, duties, levies etc.: 
The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or charges 

in respect of the works but excluding GST which shall be payable over and above the 

approved rates as per actual. Variation of taxes, duties, fees, levies etc.(excluding GST) if 

any, till completion of work shall be deemed to be included in the quoted rates and no extra 

claim on this account in any case will be entertained. If a new tax or duty or levy or cess or 

royalty or octroi is imposed under as statutory law during the currency of contract the same 

shall be borne by the Contractor/ Vendor. GST will however be paid by the SBI as 

applicable. 

 
3. The Contractor/ Vendor shall study the schedule of items, technical specifications, 

drawings, design, etc. for its sufficiency considering all the regulations of local authorities and 

supply company and code of standard as applicable at the time of submitting the tender and 

shall bring to the notice of bank, addition or deletion, if any, in writing before due date of 

submission of tender. 

 
4. Acceptance of tender 
The SBI    shall have the right to reject any or all tenders without assigning any reason. They 

are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no 

right to question the acts of the SBI However adequate transparency would be maintained 

by the SBI. 

 
5. Dimensions and levels 
All dimensions and levels shown on the drawings shall be verified by the contractor and the 

site and he will be held responsible for the accuracy and maintenance of. All the dimensions 

and the levels. Figured dimensions are in all cases to be accepted and dimension shall be 

scaled. Large scale details shall take precedence over small scale drawings. In case of 

discrepancy the contractor shall ask for clarification from the Architect / consultant before 
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proceeding with the work. 

 
6. Notice of operation 
The contractor shall not carry out any important operation without the Consent in with from the 

Architect / consultant: 

 
7. Construction records 
The contractor shall keep and provide to the Architect / consultant full and accurate records 

of the dimensions and positions of all new work and any other information necessary to 

prepare complete drawings recording details of the work as construction. 

 
8. Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect / consultant supports 

as may be required to protect effectively all structures and protective give to trees, which may 

be endangered by the execution of the works or otherwise such permanent measures as may 

be required by the Architect to protect the tree structures. 

 
9. Temporary works 
Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 

require for the execution of the works. The contractor shall carry out the modifications relating 

to strength, if required by the architect / consultant may require in accordance with the 

conditions of contract at his own cost the contractor shall be solely responsible for the stability 

and safety of all temporary works and unfinished works and for the quality of the permanent 

works resulting from the arrangement eventually adopted for their execution. 

 
10. Water power and other facilities 
The rate quoted by the contractor shall include all expenses that are required for providing all 

the water required for the work and the contractor shall make his own arrangements for the 

supply of good quality water suitable for the construction and good quality drinking water for 

their workers If necessary the contractor has to sink a tube well / open well and bring water 

by means of tankers at his own cost for the purpose The STATE BANK OF INDIA will not be 

liable to pay any charges in connection with the above 

 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges 

 
The contractors for other trades directly appointed by the STATE BANK OF INDIA shall be 

entitled to take power and water connections from the temporary water and power supply 

obtained by the contractor However, the concerned contractor shall make their own 

arrangements to draw the supply and pay directly the actual consumption charges at mutually 

agreed rates between them. All municipal charges for drainage and water connection for 

Construction purposes shall be borne by the contactor and charges payable for permanent 

connections, if any, shall be initially paid by the contactor and the SBI will reimburse the 

amount on production of receipts 

 
The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 

responsibility for obtaining the same in time shall be of the contractor. 
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11. Facilities for contractor’s employees 
The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make the 

arrangements at his own cost for transport where necessary for his staff and workmen to and 

from site of work at his own cost. 

 

12. Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for the 

proper execution and supervision and inspection of work. 

 
13. Firefighting arrangements 
The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 

buckets, some of which are to be always kept filled with sand and some with water this 

equipment shall be provided at suitable prominent and easily accessible place and shall be 

properly maintained. ii)  Any deficiency in the fire safety or unsafe conditions shall be 

corrected by the contractor at his own cost and, to the approval of the relevant authorities. 

The contractor makes the following arrangements at his own cost but not limited the following: 

a) Proper handling, storage and disposal of combustible materials and waste. 

b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 

d) Type, number and location of containers for the removal of surplus 

materials and rubbish. 

e) Type, size, number and location of fire extinguishers or other tire 
fighting equipment. 

f) General house keeping 

 
14. Site order book 
A site order book shall be maintained at site for the purpose of quick communication between 

the Architect / Consultant. Any communication relating to the work may be conveyed through 

records in the site order book. Such a communication from one party to the other shall be 

deemed to have been adequately served in terms of contract Each site order book shall have 

machine numbered pages in triplicate and shall carefully maintained and preserved by the 

contractor and shall be made available to the architect / consultant as and when demanded- 

Any instruction which the architect /consultant may like to issue to the contractor or the 

contractor may like to bring to the architect / consultant two copies of such instructions shall 

be taken from the site order book and one copy will be handed over to the party against proper 

acknowledgment and the second copy will be retained for their record. 

 
15. Temporary fencing/ barricading 
The contractor shall provide and maintain a suitable temporary fencing / barricading and 

gates at his cost to adequately enclose all boundaries of the site for the protection of the 

public and for the proper execution and security of the work and in accordance with the 

requirement of the architect I consultant and regulations of local authorities. These shall be 

altered, relocated and adopted from time to time as necessary and removed on completion 

of the work. 

 
16. Site meetings 
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Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 

sub-contractors and suppliers as required to the site meetings and ensure all follow up actions. 

Any additional review meetings shall he held if required by the architect/ consultant. 

 
17. Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and 

deposit the same as directed by the architect / consultant at his own cost. It is the 

responsibility of the contractor to obtain from the local authorities concerned to the effect that 

all rubbish arising out of contractor’s activities at the construction site or any other off-site 

activities borrow pits has been properly disposed of. 

 
18. Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested other 

specialists contractors or other sub-contractors to enable them to prepare the own shop 

drawing and pass on the information with sufficient promptness as will in any way delay the 

works. 

 
19. Displaying the name of the work 
The contractor shall put up a name board of suitable size as directed by the architect/ 

consultant indicating therein the name of the project and other details as given by the 

architect/consultant at his own cost and remove the same on completion of work. 

 
20. As built drawings 
For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some changes 

have been made. From the approved drawings as instructed by the STATE BANK OF INDIA 

/ Architect / Consultant. The contractor will make the changes made on these copies and 

return these copies to the architect / Consultant for their approval. In cases revision is 

required or the corrections are not properly marked the architect / Consultant will point out 

the discrepancies to the contractor. The contractor will have to incorporated these corrections 

and / or attend to discrepancies either on copies as directed by the architect / consultant and 

resubmit to him for approval. The architect / consultant will return one copy duly approved by 

him. 

 
For the drawings prepared by the contractor. 

 
The contractor will modify the drawing prepared by him wherever the changes made by the 

STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified 

drawings to the architect/ consultant for approval. The architect / consultant will return one 

copy of the approved drawing to the contractor. 

 
21. Approved make 
The contractor shall provide all materials from the list of approved makes at his own cost and 

also appoint the specialized agency for the waterproofing antitermite, aluminum doors and 

windows and any other item as specified in the tender. The architect/consultant may approve 

any make / agency within the approved list as given in the tender after inspection of the 

sample/mock up. 
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22. Procurement of materials 

 
The contractor shall make his own arrangements to procure all the required materials for the 

work. All wastages and losses in weight shall be to the contractors account 

 
23. Excise Duty, taxes, levies etc.; 

 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 

fees, cess or charges in respect of the works including but not limited to sales tax, tax on 

works contract excise duty, and octroi, payable in respect of materials, equipment plant and 

other things required for the contact. All of the aforesaid taxes, duties, levies, fees and charges 

shall be to the contractor‟s account and the STATE BANK OF INDIA shall not be required to 

pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies 

etc. if any, till completion of work shall be deemed to be included in the quoted rates and no 

extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion 

of work shall be deemed to be included in the quoted rates and no extra claim on this account 

will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 

imposed under as statutory law during the currency of contract the same shall be borne by 

the contractor. 

 
24. Photographs: 

 
• The Contractor shall at his own expense supply to the Architects with 

duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) 

of the works, taken from two approved portions of each building, 

 
at intervals of not more than one months during the progress of the work or at every important 

stage of construction. 

In addition to above, the contractor shall be bound to submit adequate no. of site photographs 

along with each Running Bill for the project clearing showing major progress of work measured 

and claimed therein failing which the Architect/ STATE BANK OF INDIA may consider 

returning the Bill to the contractor and no claim for delay on this account will be entertained. 
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TECHNICAL SPECIFICATION FOR THE AIR CONDITIONING CONTRACT WORK 

 

SR. 

NO 
 

Description of work 

01 Supply of split A/C 1.0 tr. (5 star Inverter ) :- 

Wall mounted air conditioner shall have 1.0 Tr i.e. nominal 12.000 BTU/capacity per 
hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 90/46 
dB noise level at the distance of 1 MT for outdoor/indoor units. The unit shall be 
suitable for 230 volts power supply. With temperature indicator and remote for 
operation.  (5- Star inverter AC high wall type split A/C). 

The air filter shall be easy to maintain and preferable showing the status of choking. 

Every unit shall be supported by warrantee of one year however sealed unit warrantee 

must be given for 5 years from the manufacturer. CONDESOR MUSTBE OF 

COPPER METAL. 

02 SUPPLY OF SPLIT a/c 1.5 Tr. (5 Star Inverter ):- 

Wall mounted air conditioner shall have 1.5 Tr i.e. Nominal 18,000 BTU/capacity per 
hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 90/46 
dB noise level at the distant of 1 MT for indoor/outdoor units. The units shall be 
suitable for 230 volts of power supply. With temperature indicator and remote for the 
operations. 
(5- star Inverter A/C high wall type split A/C) 

The air filter shall be easy to maintain and preferably showing the status of choking. 

Every unit shall be supported by warrantee of one year however sealed unit warrantee 

must be given for 5 years from the manufacturer. CONDESOR MUST BE OF 

COPPER METAL. 

03 Installation of split 1& 1.5 Tr :- 

Total work comprising of unpacking till commissioning of each units indoor as well as 
outdoor. Connecting the pipes & electrical cables/wires. With necessary support & 
fabricating for hanging the unit from ceiling. Installation shall be done with the control 
panel. 

The installation of A/C. charging towards installation testing and commissioning of 

split and cassette A/C. this includes nitrogen flushing, pressure testing, attending 

leakages, loading, unloading, gas charging and panel fittings. 
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05 Extra copper pipe : 

i. The contractor shall have to provide extra length of copper pipe with proper 
lagging to make the perfect job of insulation. All the copper pipe shall be without 
joints and proper flare-up shall be done with tools and tackles for excellent 
workmanship. No dent shall be allowed while bending the pipe of laying it on 
connecting it to machine/evaporate/condenser. High grade of foam insulation 
shall be provided. Entire piping shall be done over the false ceiling and do not 
compromise any aesthetic look. 

ii. Then contractor shall have to provide copper pipe with proper lagging to make 
the perfect job of insulation. 

iii. All the copper pipe shall be without joints and proper flare- up shall be done with 
tools and tackles for excellent workmanship. No dent shall be allowed while 
bending the pipe of laying it or connecting it to machine/evaporator /condense. 
High grade of foam insulation shall be provided. Entire piping shall be done over 
the false ceiling and do not 

iv. Compromise any aesthetic look. Size of copper shall sleeve insulated with 
saddling and clamping. 

06 Wiring :- 

SPLIT UNIT TO OUTDOOR UNIT 

The A/C contractor has to get the wiring from the MCB/MCCB unit provided by the 

electrical contractor in house. All the wiring shall be of approved make only. 

 
The wiring shall pass through ISI approved conduits as mentioned in approved list of 

materials. Any drilling of the wall for getting copper pipe or wiring shall be sealed and 

finished by the A.C contractor. Size of the wires shall be suitable. For each & every 

A.C 
unit. 

07 Drain water piping :- 

Condensed water in the interior of the banking hall shall be drained outside/toilet 

block through gravity-slop. The entire piping shall be 25/32 M.M. ISI approved pipes 

to carry condensed water. All the piping shall be maintainable and testing shall be 

done before 
connecting. 

08 supply and installation of fabricated steel supports for outdoor units for (1T.1.5 Tr) 

09 Civil work : 

The A/C contractor has to complete the zari work in the wall and coordinate with 

thecivilcontractorwhiledoingflooringtorunthedrainagepipeetc.finishinghastobe done 

by the A/C contractor with required labour &materials. 
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10 COMMUNICATION CABLE AND CONTROL CABLING: 

Communication cable and control cabling: Communication cable and control cabling 
should be of non-polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits 
of required size. PVC conduit should be clamped neatly maintaining a distance from 
power cables, Cable terminations and dressing shall be done properly and neatly. 
E.01 Unless otherwise mentioned in the Technical specifications, the equipment and 
materials shall conform to the following standards: 
E.01.01 IS 3615 – Glossary of terms used in refrigeration and air conditioning 

 

 E.01.02 IS 325 – Three phase induction motors 

E.01.03 IS 1822 – Motor starters of voltages not exceeding 1000 V 

E.01.04 IS 996 – Single phase small AC and universal motors 

E.01.05 IS 1239 – Mild steel tubes, tubulars and other wrought steel fittings 

E.01.06 IS 3589 – Electrically welded steel pipes for water, gas and sewage 

E.01.07 IS 6392 – Steel pipe flanges 

E.01.08 IS 778 – Gun metal gate, globe and check valves for general purposes 

E.01.09 IS 277 – Galvanised steel sheets 

E.01.10 IS 737 – Wrought aluminium and aluminium alloy sheet and strip for 
general engineering purposes 
E.01.11 IS 655 – Metal air ducts 

E.01.12 IS 732 – Code of practice for electrical wiring and fittings for buildings 

E.01.13 IS 2516 – AC circuit breakers for voltages not exceeding 1000 V 

E.01.14 IS 900 – Code of practice for installation and maintenance of induction 
motors 

E.01.15 IS 1248 – 
Direct acting electrical indicating instruments 

E.01.16 IS 4047 – Heavy duty air break switches and composite units of air break 
switches and fuses for voltages not exceeding 1000 V 
E.01.17 IS 8183 – Specification for bonded glass/ mineral wool 

E.01.18 IS 660 – Safety code for mechanical engineering 

E.01.19 IS 659 – Safety code for air conditioning 

E.01.20 IS 5216 – Code for safety procedures and practices in electrical works 

E.01.21 IS 3016 – Code of practice for fire precautions in welding and cutting 
operations 

 
REFRIGERANT PIPING 

The indoor and outdoor units shall be connected with 16G Hard Copper refrigerant piping. 

Piping sizes should be to suit the distances between indoor and out door units and as per 

manufacturers recommendations. All piping connections for the units should be performed 

inside the unit. 

The refrigerant piping should be insulated with EPDM Rubber foam of minimum 19 MM thick.   

 Lastly, cover up the pipes sections with the help of 36 G Aluminium sheets on straight pipes 

and 28 G Al. sheet on bends, tees, valves etc. 

 

DRAIN PIPING 

1) Condensate from the evaporator unit shall be drained through properly installed drain 

 piping designed to prevent any accumulation of condensate in the drain pan. 
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Drain piping shall be made of 1.1/4" dia / 2" dia rigid PVC pipe of 6 Kg/Sq cm. pressure 

rating with water tight threaded connections, leading from the room unit to a suitable drain 

point. 

Complete drain piping shall be made leak proof and water tight by means of precise 

installation and the use of leak proof sealant/adhesives. 

4) Insulation of drain piping will be done by elastomeric Rubber insulation/ EPDM to be done 

with thickness recommended in BOQ 

 

NOTE  : ALL OUT-DOOR UNITS SHALL BE MOUNTED ON TERRACE TYPE M.S. 

ANGLE FRAME STRUCTURE. THE M.S. ANGLE FRAME STRUCTURE SHALL BE 

PAINTED WITH EPOXY PAINT. THE SHADE OF THE PAINT SHALL BE APPROVED BY 

THE ARCHITECT / CLIENT. THE CONDENSING UNIT STAND SHALL HAVE 300 MM 

CLEAR SPACE ALL AROUND CONDENSING UNITS 

 

This system includes the AC system comprising of the following: 

 

Mountings & Accessories 

 

Anti-vibrations mounting shall be provided by the AC Contractor. 

 

Flexible connections shall be securely fixed to the unit sections by means of fixing strips or 

flange connections. All flexible connection will be air tight and suitable for the maximum 

operating pressure associated with the system. 

 

CHECK LIST FOR INSTALLATION 

Following check list to be followed  

1. While Brazing the Ref. Copper pipes be sure to blow Nitrogen (Bleeding 

5psi/0.02MPa)   through   them.  

2. The Hard Copper(16G) pipe should always be in a straight line clamped at 2mtr 

interval, whereas Soft Copper pipe should be clamped at 1mtr level. Make- Mandev 

3. Position of Refnet(Joints) should be laid Horizontal. There is no restriction for Liquid 

pipe Joints. 

4. Brazing rod should be of only Harris make. Do not use flux to braze, as it corrodes the 

pipe. 

5. All Refrigerant pipes should be insulated with 19mm closed rubber Nitrile Insulation 

‘O’ Class. Pipes after separation tube to Indoor Unit can be of 13mm thick.(standard 

condition 30ºC(86ºF)and 85% Humidity. 

6. Wherever there are two insulations sleeve joints, the joints should be covered with 

Aerotape.(2mm thick- Self Adhesive) 

7. Wherever there is a Brazing joint in the copper pipe at that point there should be a 

covering of red tape for future reference.  

8. Wherever copper pipe with insulation is supported, the pipe should be covered with 

hard PVC (sleeve) before clamping to avoid compression & water leakage at a later 

date.(Clamping should not be allowed for copper pipe) 

9. Entire Field Refrigerant pipes should be Flushed with N2, to remove out Foreign 

particles and Carbon deposits, if any. Pressure(leak) Test with N2 at 550-575psig for 

24Hrs. 
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10. Entire drain pipe has to be covered with 6mm(exposed)/9mm(concealed) thick Nitrile 

insulation  

11. ‘U’ Trap to be provided in Condensate Drain, near all the Ductable(Med-Hi Static) 

Indoor. 

12. Ensure Proper drain Slope of Main Header incase of Common Drain for 

Cassettes/Ductables. 

13. All Flexible electrical cables should be in hard conduits. 

14. Transmission cable 1.25Sqmm x 2 Core(shielded) and power supply cable should not 

lie in same conduit. Minimum 2 feet distance should maintain. 

15. Digital Vaccum(micron) Guage to be used for Vaccum and it should attain 750-

500micron or minimum 8hours for both the Refrigerant lines. 

16. Ref. Gas should be charged with proper Caliber Electronic Weighing Scale only 

17. All the Outdoor condensing unit to have 2 anti vibration(Rubber pad- 10mm thick) 

mounts. 

18. All the condensing units to have Isolator(MCB) & ELCB 100/300Ma for servicing & 

safety.  

19. Hi-wall Split AC installation should have minimum 2” space on Top for sufficient 

Return Air. 

20. Do not Install Units where Voltage changes a Lot, Large amount of Mineral/Cooking 

oil splash or Kitchen Exhaust is present. 

 

INSTALLATION, START UP AND COMMISSIONING 

 

1. Check for the Diversity of Indoor Unit and ODU. Do not allow diversity if all Indoor 

units are likely to be operated simultaneously. 

 

2. Check drawings for Proper design of piping and distribution Joints as per the 

Installation manual (or approved Design Tool). Total piping length should not exceed 

1000meters. This piping length includes all bends/Elbows. Farthest I/U can be at 

165mtr from O/U. Farthest I/U from 1st Joint not more then 40mtr. 

 

3. Carry out all visual checks and preliminary checks before start up (i.e. after achieving 

desired Vaccum) of the equipment viz Voltage, Earthing, Clean Indoor space etc. 

4. Do not open the service Valve after Vaccumizing, as Oil may enter the Field pipe. Top 

up the additional Amount of Refrigerant Gas first, before charging the Refrigerant gas, 

Charging lines should be purge.(Note Charging Line size 5/16”) 

 

5. Charge the refrigerant through suction line(in a system with pre-charged refrigerant, 

only top up if required).  

 

6. Make Sure Phase Voltage for 1Ø is 230V(+10%) and for 3Ø is 410V(+10%), E-N= 0V,  

50Hz 

 

7. Power Supply to TB1 in Outdoor and TB2 in Indoor, Transmission wire to T3 of 

outdoor and TB5 in Indoor.  

 

8. Check for Communication wire properly connected to Indoor and Outdoor. Indoor unit 
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setting from 1- 50 and outdoor address setting 51-99,100.  

 

9. Signal Receiver for a Wireless Remote controller should have a space of at least 1mtr 

from General Lighting. 

 

10. All Medium and Hi static Duct able Machines ‘U’ Trap to be filled with water Manually. 

 

11. Check Compressor, Fan Motor Amps, Suction and Discharge Pressure, Condenser 

Air In/Out temperature. Maintenance Tool reading of 3 hours each at Full Load and 

Partial Load. 

 

12. Check the Indoor Unit Blower direction for 3 phase Indoor Units. 

 

13. Ensure that the Duct system is completed and practically Leakage-Free. 

 

HANDING OVER DOCUMENTATION 

1. Preparing Handing over documents covering following:- 

2. All as Built Drawing duly certified by consultant/customer. 

3. Technical catalogs/Bulletins of all equipment supplied/Installed. 

4. Contact details of Equipment Supplier/Dealer/Customer. 

5. Equipment Data with serial Numbers for all equipment. 

6. Heat Load calculation sheets for all area covered in the projects. 

7. Commissioning report comprising performance reading(Maintenance Tool). 

 

 

THE COMPREHENSIVE AMC CONDITIONS ARE AS FOLLOWS:  

 

a) The amount of CAMC will be paid on quarterly basis after successful 

completion the satisfactory service during the quarter of service. 

b) The comprehensive AMC charges includes bimonthly servicing apart from 

any number of breakdown calls with a response period of 3 hours on receipt 

of complaint. The scope of work includes water wash for every quarter & filter 

cleaning as and when required. 

c) Failure to repair/service the equipment in question within 8 hours for minor & 3 

days for major repairs without justifiable reason or to return the repaired machine 

within two days at the maximum may attract proportionate deduction. In case of 

any delay beyond 8 hours for minor & 3 days for major repair works, supplier has 

to arrange standby AC. If fails to arrange standby AC, penalty will be imposed @ 

1% of the contract value per day of delay of the particular quarter for particular 

machine. 

d) If the work is found unsatisfactory or if the firm dishonours the contract, the job will 

be entrusted to any other firm /party at the risk/expense of the contractor. 

e) The successful bidder has to rectify the faults due to rat bites free of cost. 

f) Successful bidder has to handover all the ACs in good running condition before 

expiring of CAMC contract.  

g) The successful bidder has to rectify/ replacement of all faulty spares including 

remote, compressor, replenishing the refrigerant or coil free of cost. 
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h) The Contractor shall bear all the costs and expenses in respect of all charges, 

including stamp duty, registration etc. of this agreement and/or any other 

documents/agreements, which are required to be executed. 

i) All necessary tools like vacuum pump, drilling machines, pliers, pressure gauge 

and other essential tools for effective maintenance of the ACs equipment shall be 

provided by the contractor 

j) The contractor / firm shall be held responsible for any misdeeds / misbehavior of 

their employees within the premises. 

k) Since the maintenance works are to be carried at all levels & High, technician 

should wear necessary proactive gear such as life belts, helmet, gloves, shoes, 

etc.  

l) The bidder should take third party insurance coverage and adequate insurance 

coverage to the workers for life and limb and the same should be submitted before 

entering into an agreement. 
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List of Approved Makes 

Equipment / Material Makes 

VRF / VRV Units Mitsubishi Electric / Hitachi/ Daikin/ 

Toshiba/ Blue star/Carrier/Voltas/ LG 

 
Cassette Unit Mitsubishi Electric / Hitachi/ Daikin/ 

Toshiba/ Blue star/Carrier/Voltas/ LG 

Split Unit Mitsubishi Electric / Hitachi/ Daikin/ 
/ Blue star/Carrier (No Midea & logicool) /Voltas/ LG  

Copper Pipe Mandev / Rajco / Totaline 

Hard PVC Pipes Supreme / Prince/ Diamond 

G.I Sheet Tata / Jindal / Essar / Nippon 

Acoustic Insulation Arma sound (Arma cell) / Equivalent 

  

Thermal Insulation Material  

a) NITRILE RUBBER Armaflex / K Flex / Equivalent 

b) Thermocole Breadshell / Equivalent 

Cable  

a) Armored Cable Finolex / Universal / Polycab / RR Kabel 

b) Flexible Cable Finolex / Universal / Polycab / RR Kabel 

  

PVC Rigid Conduits & 
Accessories 

2.0 mm thick Precision Plastic Co. ISI and FIA 

approved 
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 ARTICLES OF AGREEMENT 

 
(On non-judicial Stamp Paper of ₹ 500/- or as per latest Govt. Rules) 

 
ARTICLES OF AGREEMENT made the   date of   between 

Regional manager (RBO Panvel), State Bank of India, having its office at Mumbai hereinafter called 

"the Employer" of the One Part and M/s. …………………………………... company / 

partnership for registered under the Indian Companies Act/ Partnership Act having its 

registered office…………………………………………….……………………….…. (hereinafter 

called ‘the Contractors’ which expression shall include the present directors / partners and 

also the directors / partners from time to time as also their respective heirs, legal 

representatives, administrators and assigns) of the other part. 

 
WHEREAS the employer is desirous of execution of _______________(Name of 

work)________ and has caused drawings and specifications describing the works to be done 

prepared by Project Architects M/s _______ having their offices at _______________ 

(hereinafter called “the Architect”) 

 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 

hereinafter mentioned and to be issued from time to time, the specifications and the Schedule 

of items and quantities have been signed by or on behalf of the parties hereto. 

 

AND whereas the contractors have agreed to execute upon and subject to the condition set 

forth herein and Schedule of items and quantities, General & special Conditions of Contract, 

specification etc. contained in the tendered documents including all correspondences 

exchanged by or between the parties from the submission of tender till the award of work, both 

letters inclusive, (all of which are collectively hereinafter referred to as “the said conditions”). 

The works shown upon the said drawing and /or described in the said specification and 

included in the schedule of Items and Quantities at the respective rates therein set forth 

amounting to the sum of ____Rs_________ (Rupees _________in words___________) as 

there in arrived at or such other sum as shall become payable there under (hereinafter referred 

to as “ the said Contract Amount”. 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the priced Schedule of Quantities. 

 
2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions. 

 

3) The  term “The Architects” in the said Conditions shall mean M/S Kala Arekhan 

Architect & Interior Designers or in the event of their ceasing to be the Architects for 

that purpose by the Employer, not being a person to whom the Contractor shall object for 

reasons considered to be sufficient by the Employer provided always that no person or 

persons subsequently appointed to be Architect under this contract shall be entitled to 
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disregard or over rule any previous decisions or approval or direction given or expressed 

in writing by the architect for the time being. 

 
4) The said Conditions and Appendix thereto shall be read and construed as forming part of 

this Agreement, and the parties hereto shall respectively abide by submit themselves to 

the said Conditions and perform the Agreements on their part respectively in the said 

Conditions contained. 

 
5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract. 

 
6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract 

to carry out the work in respect of the entire building complex to be paid for according to 

actual measured quantities at the rates contained in the Schedule of Quantities and Rates 

or as provided in the said Conditions. 

 
7) The Bank / Employer reserves to itself the rights of altering the specifications and nature 

of work by adding to or omitting any item of work or having portions of the same carried 

out without prejudice to the contract. 

 
8) Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work soon after the Site is handed over to him or from 14th day after the 

date of issue of formal work order as provided for in the said Conditions whichever is later 

and to complete the entire work within 90 days subject to nevertheless the provisions for 

extension of time. 

 
9) All payments by the SBI under this Contract will be made only at Branch. 

 
10) All disputes arising out of or in any way connected with this Agreement shall be deemed 

to have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to 

determine the same. 

 
11) That all the parts of this contract have been read by the contractor and fully understood by 

the contractor. They further agree to complete the said work to fullest satisfaction of 

architect / Employer.  

 
12) IN WITNESS WHEREOF the Employer and the contractors have set their respective 

hands to these present through their duly authorized official and the said two duplicates 

hereof to be executed on its behalf of the day and year first herein above written. 

 
SIGNATURE CLAUSE 

 
SIGNED AND DELIVERED by the 

 
 By the 
(Employer) 
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hand of Shri   

(Name and Designation) 

In the presence of: 

 
(Signature of Employer) 

 
1) Shri / Smt.    (Signature of Witness) 

Address    

(Witness) 
 

SIGNED AND DELIVERED by the 
 

 by the 
(Contractor) (Signature of Contractors) 
In the presence of: 

 
Shri / Smt.     (Signature of Witness) 

Address    

(Witness) 
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SAFETY CODE 

 
1. First aid appliances including adequate supply of sterilized dressing and cotton 

wool shall be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in 

cases when the injury necessitates hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works 

that cannot safely be done from the ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between 

the side rails shall not be less than 30 cm. (clear) and the distance between two 

adjacent runnings shall not be more than 30 cm. When a ladder is used an 

extra mazdoor shall be engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the 

trench half of the depth of trench whichever is more. All trenches and 

excavations shall be provided with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided 

with suitable means to prevent the fall of persons or materials by providing 

suitable fencing or railing whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris 

or material as to render it unsafe. 

 
8. Workers employed on mixing and handling material such as asphalt, cement, 

mortar, concrete and lime shall be provided with protective footwear and rubber 

hand gloves. 

 
9      Those engaged in welding works shall be provided with welders‟ protective 

eye shield and gloves. 

 
10. (i) No paint containing lead or lead products shall be used except in the form of 

paste readymade paint. 

(ii) Suitable facemasks should be supplied for use by the workers when the 
paint applied in the form of spray or surface having lead paint dry rubbed 
and scrapped. 

 
11. Overalls shall be supplied by the contractor to the painters and adequate 

facilities shall be provided to enable the working painters to wash during 

cessation of work. 

 
12 Hoisting machines and tackle used in the works including their attachments 

anchor and supports shall be in perfect condition. 

 
12. The ropes used in hoisting or lowering material or as a means of suspension 

shall be durable quality and adequate strength and free form defects. 
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PRICE BID 
BOQ FOR PROPOSED AIR CONDITIONING WORKS OF SBI CHOUK MANIVALI (NEW 
PREMISES) BRNACH 

S 
No. 

Item Description Qty Unit Rate Amount 
 

1 

SUPPLY of following inverter 5 star high wall 
SPLIT AIR CONDITIONERS of approved make 
having ODU & Single circuits with scroll /rotary 
inverter Compressors, eco friendly gas including 
indoor unit with fan, fan- motor, Copper cooling 
coil, expansion device, condensing unit, 
compressors, cond. coils, cond. Fans, safety 
cutouts,  inbuilt contol panel complete with 
contactors, relays, internal cabling, thermostat  
to control temperature & machine, having single 
Indoor unit & single Outdoor unit with display 
facility, cordless remote etc  The price inclusive 
of 3mtr copper pipe. 

         

a 1.5 TR 3 nos    

           

b 1.0 TR 3 nos    

           

  HIGH SIDE WORKS TOTAL-A        

             

B LOW SIDE WORKS           

1 

Installation, Testing, and Commissioning of 
following DX - type HIGH WALL UNITS with 
Scroll / Rotary compressors with inverter based 
type R32, R410, R22 Refrigerant and MS/ 
Poweder coated  stand etc all inclusive.  

         

a 1.5 TR/1.0 TR 6 nos    

           

2 

REFRIGERANT PIPING FOR SPLIT AC UNIT 
Supply & installation for additional insulated 
hard/soft copper refrigerant piping (Liquid+ 
Suction) complete with fittings, elbows, bends, 
supporting arrangement on walls, cable trays. 
(separate for each unit) Hot side + cold side 
piping will be measured as one length existing 
copper Refringent piping for 1.0 TR/ 1.5 TR Hi 
wall type unit   will be measured beyond 3mtrs of 
each unit. Both Liquid and Suction line will be 
measured as single line.  

45 mtrs    
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S 
No. 

Item Description Qty Unit Rate Amount 
 

3 

CONTROL CABLING  
Supply, installation, testing & commissioning of 
the control cabling from indoor to outdoor unit 
with Heavy duty 25mm PVC Conduit 3cX1.5 sq. 
mm. shielded communication copper Cable of 
approved make 

         

b 3cX2.5 sq. mm.  63 Mtr    

           

4 

DRAIN PIPING FOR VRF & SPLIT AC UNIT 
Drain water piping work out of following 
PVC/HDPE hard pipes covered with Hilton 
insulations, complete with fittings, bends, 
elbows, tees flanges, tappings, wall sleeves, 
hangers, supports, anchors 

       

a 25 mm PVC/HDPE hard pipes  36 Mtr    

b 32 mm PVC/HDPE hard pipes  18 Mtr    

           

5 
Supply and Installation of 4 kVA V-Guard 
Stabiliser with metallic enclosure.  6 Nos.   

 

           

  LOW SIDE WORKS TOTAL- B        

6 

Comprehensive ANNUAL MAINTENANCE 
CONTRACT (AMC) For the above Air 
conditioning units after warranty period of One 
Year. (i.e. 3TR- 2 Nos and 1.5 TR- 7 Nos) which 
includes all spares, compressor, replenishing the 
refrigerant, bimonthly servicing, Quarterly 
payment and any number visits if any problem 
occurs.             

 

a Second Year  7.5 TR    

b Third Year  7.5 TR    

c Fourth Year   7.5 TR    

d Fifth Year  7.5 TR    

  Total AMC amount        

             

  TOTAL AMOUNT (Excluding GST)            

 Discount if any      

 Grand Total Excluding GST      

 
Sign & Seal of Contractor 
Date:  

 


