OSBI

STATE BANK OF INDIA,
PREMISES & ESTATE INVITES

TENDER DOCUMENT FOR PROPOSED
AIRCONDITIONING WORKS (RENOVATION) OF SBI
VIKHROLI (EAST) BRANCH.

TENDER ID: MUM20250109

THROUGH E-TENDERING PROCESS

FROM EMPANELLED CONTRACTORS OF SBI, LHO, MUMBAI METRO IN
APPROPRIATE CATEGORY IS ONLY ELIGIBLE TO APPLY
(PROOF OF EMPANELMENT SHOULD BE SUBMITTED)

Note: Firm should possess valid digital signature for this e-tender.

PART — A: TECHNICAL BID

- ARCHITECTS & CONSULTANTS:

SANDEEP GOVALKAR DESIGN ASSOCIATES
ARCHITECTS INTERIORS LANDSCAPE DESIGNERS PROJECT MANAGEMENT

CONSULTANTS

A3/301-302, SHIVCHHAYA, GILBERT HILL ROAD, ANDHERI WEST, MUMBAI- 400058.
MOB: 98211 73563 / 99696 99169 / 88281 21133
Email: govalkarsgda@gmail.com /sgdesignassociates@gmail.com



mailto:govalkarsgda@gmail.com

NOTICE INVITING TENDERS

ONLINE TENDERS FOR PROPOSED AIRCONDITIONING WORK AT SBI

VIKHROLI (EAST) BRANCH, MUMBAI

SBI invites “online E-tender” for the captioned work in two bid system from the
Empaneled for Air Conditioning works of the appropriate category with SBI, LHO Mumbai
only need to apply.

available for download
from the websites:

SN Particulars Details
1 Name of work Online Tender for Proposed Air-conditioning Work at
SBI Vikhroli (East) Branch at Asmita College Building,
Vikhroli East. Mumbai
2 Estimated Cost Rs 11,80,820/- Plus GST
3 | Time allowed for 90 Days (3 months)
completion
4 Earnest Money Deposit | ¥12,000/- (Rupees Twelve Thousand Only) by means of
Demand Draft / Pay Order (Valid for a period of 90 Days
from the last date of submission of the tender) from any
scheduled Nationalized Bank drawn in favor of The Asst.
General Manager (P&E), State Bank of India
Concession as per MSME Act will be extended to eligible
bidders.
5 | Initial Security Deposit | 29 of the contract value will be in the form of Initial Security
(ISD) Deposit (ISD); which includes the EMD.
7 | Tender documents 1) https://lwww.sbi.co.in under “SBI in the News” link

“procurement news"
2) https://etender.sbi/SBI/

Address for submission
of EMD (in original)

8 |Availability for download| From 31.01.2025 to 20.02.2025
from the above web sites
9 Last date andtime 20.02.2025 at 3.00 P.M.
for submission of online
bids in e- tender portal | at Service Provider’'s portal https://etender.sbi/SBI/
(Technical & Price Bid)
10 | Date and Time of 20.02.2025 at 3.30 P.M.
opening of e-Tenders:
Technical Bid
11 | Last date, time & |20.02.2025 up to 03:00 PM

Original EMD should be submitted (before due date and
time) physically at the following office:

The Assistant General Manager,

premises & Estate department, State

Bank of India, Mumbai Metro

Local Head Office, 3rd Floor, Synergy, C-6, G-Block,
Bandra Kurla Complex, Bandra (E), Mumbai

E-Mail: agmpe.lhomum@sbi.co.in

Technical Bid of those firms / contractors who do not
submit EMD shall be rejected.
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12

Payment terms

i) No advance payment.
i) 100% payment after completion of the work
subject to deductions as applicable.

13

Total Security Deposit

5 % of contract value which will be retained till the
completion of the defects liability period

14

Additional security
Deposit

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or
more, below estimated project cost), the bank may ask
such bidder to deposit additional security deposit (ASD)
equivalent to difference between 92.5% of estimated cost
vis-a-vis L-1 quoted amount for due fulfillment of contract.
Such ASD could be in the form of FDR / Bank’s guarantee
in the Bank’s name as per format approved by the Bank. On
successful completion of work ASD will be returned to the
contractor. In case contractor fails to complete the work in
time or as per tender specification or leave the job
incomplete, the bank will be at liberty to recover the dues
from ASD or to forfeit such ASD as the case may be within
its sole discretion

15

Defects Liability period

12 Months from the date of completion or
commissioning and handover of the work.

16

Liquidated Damages

0.50% per week subject to max. 5% of contract
amount for delay in completion of work.

17

Validity of offer

90 days from the date of opening of Price-bid

18

Tax Deduction

As per applicable rates

19

Rates quoted by bidder

1. The quoted rate should be inclusive of Cost of
materials, transport, loading , unloading charges, cost Of
installation, all taxes (excluding GST), wastages,
machinery, temporary works such as scaffolding, cleaning,
overheads, profit, statutory expenses, incidental charges
and all related expenses required for the completion of the
work.

2. Additional claims other than the quoted amount will not
be entertained.

The quoted rates shall be firm throughout the completion of
the project

20

Check list of
documents to be
uploaded at
https://etender.sbi/SBI/

1. Scanned copy of DD/BC of EMD

2. Bidders are required to upload the NIT (i.e. signed copy
of entire document) in PDF as uploaded by bank. This will
satisfy digital signing of the terms and condition of the
tender by the bidder.

21

Value of Interim
Certificate

No advance on materials / plant / machinery or
mobilization advance shall be paid under any
circumstances

22

Any additional
information

1. The make of materials should be chosen strictly from
the preferred makes as given in the tender.

2. Any clarifications sought after opening of the tenders
will not be entertained at any cost.

3. Firm should visit the website till last date of submission
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for changes/ corrigendum, if any

4. Bank reserves the right to cancel or postpone the
tenders at any stage without assigning any reason.

5. Claims for revision of the Quoted price by any bidder
after the tender will not be entertained.

6. Representatives of Bidder may be present during
opening of Bids. However Bids would be opened even in
the absence of any or all the bidder’s representatives.

23 | e-Tender Service Provider Contact persons:

Primary Contact Numbers:- M:- 9081000427, 9510813528, 6354919566
1.Jaymeet Rathod: 9510813528,jaymeet.rathod@eptl.in
2.Nandan Valera: 9081000427, nandan.v@eptl.in

3. Hemangi Patel: 079-68136852, hemangi@eptl.in

23. The Contractor/ Vendor shall sign and stamp each page of the tender document
thereby ensuring the number and sequence of all pages. Tender documents without
seal and signature of the authorized tenderer are liable to be rejected.

24. No conditions other than mentioned in the tender will be considered, and if given
they will have to be withdrawn before opening of the price-bid.

25. The SBI reserve their rights to accept or reject any or all the tenders, either in whole
or in part without assigning any reason for doing so and any claim / correspondence
shall be entertained in this regard.

26. Tenders received without EMD shall be summarily rejected

27. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

28. For any clarifications regarding E-Tendering procedure, System requirements etc.
please contact M/s e-Procurement Technologies Limited, Ahmedabad, whose address
is mentioned in the NIT.

Yours faithfully,

Assistant General Manager (P&E)
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INSTRUCTIONS TO THE TENDERERS

SBI invites “online item rate E-tender” for the captioned work, through the service
provider M/s E-Procurement Technologies Ltd. (Auction Tiger), from the empanelled
contractors of SBI, LHO Mumbai Metro are only eligible to quote for this tender.

1.0

1.0

2.0

2.1

2.2

2.3

2.4

Scope of work

Tender For Proposed Air-conditioning Work at SBI VIKHROLI (EAST)
Branch, MUMBAL.

Site and its location

The proposed work is to be carried out at SBI Vikhroli (East) Branch, Asmitha
College Building, Kannamvar nagar-2, Vikhroli east Mumbai- 400083.

Tender documents

The work has to be carried out strictly according to the conditions stipulated in
the tender consisting of the following documents and the most workmen like
manner.

Instructions to tenderers
General conditions of
Contract Special conditions
of Contract Additional
specifications Drawings
Priced bid

The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall
take precedence in the order given below;

a) Price Bid

b) Technical specifications

c) Drawings

d) Special conditions of contract

e) General conditions of contract

f) Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded
from the Bank’s website https://bank.sbi (www.sbi.co.in)under procurement news
and Service provider portal https://etender.sbi/SBI as per schedule furnished in the
NIT

The tender documents are not transferable.


https://bank.sbi/

2.5 Submission of BIDs/Tender Documents: Tenders should be submitted online in
the website https://etender.sbi along with scanned copy of EMD, Signed copy of
entire document and Empanelment letter. The tender document is not required to be
sent to us in hard copy. However, EMD is to be submitted to this office on or before
last date of submission of tenders.

3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own
expenses all information and data that may be required for the purpose of filling
this tender document and enter into a contract for the satisfactory performance
of the work. The tenderer is requested satisfy himself regarding the availability
of water, power, transport and communication facilities, the character quality
and quantity of the materials, labour, the law and order situation, climatic
conditions local authorities’ requirement, traffic regulations etc.

The tenderer will be fully responsible for considering the financial effect of any
or all the factors while submitting his tender.

4.0 Earnest Money

4.1  The tenderers are requested to submit the Earnest Money of Rs. 12,000/-
(Rupees Twelve Thousand Only) by means of Demand Draft / Pay Order
(Valid for a period of 90 Days from the last date of submission of the tender)
from any scheduled Nationalized Bank drawn in favour of Asst. General
Manager (P&E), State Bank of India.

4.2 EMD in any other form other than as specified above will not be accepted.
Tender not accompanied by the EMD in accordance with clause 4.1 above shall
be rejected.

4.3  No interest will be paid on the EMD.

4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of
Contract.

4.5  EMD of successful tenderer will be retained as a part of security deposit.

5.0 Initial/ Security Deposit
The successful tenderer will have to submit a sum equivalent to 2% of accepted
tender value less EMD by means of DD drawn in favour of Asst. General
Manager (P&E), State Bank of India within a period of 10 days of acceptance of
tender.

No interest shall be paid to the amount retained by the SBIl as Security
Deposit.

6.0  Security Deposit

6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of Initial Security Deposit (ISD) which includes the EMD.
Balance 3% shall be deducted from the running account bill of the work at the
rate of 10% of the respective running account bill i.e., deduction from each
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running bill account will be @10% till Total Security Deposit (TSD) including
ISD reaches to 5% of contract value. The 50% of the Total Security Deposit
shall be paid to the contract on the basis of Architect’s certifying the virtual
completion. The balance 50% would be paid to the contractors after the defects
liability period as specified in the contract.

6.2  Additional Security Deposit

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below
estimated project cost), the bank may ask such bidder to deposit additional
security deposit (ASD) equivalent to difference between 92.5% of estimated
cost vis-a-vis L-1 quoted amount for due fulfilment of contract. Such ASD could
be in the form of FDR / Bank’s guarantee in the Bank’s name as per format
approved by the Bank. On successful completion of work ASD will be returned
to the contractor. In case contractor fails to complete the work in time or as per
tender specification or leave the job incomplete, the bank will be at liberty to
recover the dues from ASD or to forfeit such ASD as the case may be within its
sole discretion

6.3  No interest shall be paid to the amount retained by the Bank as Security Deposit.

7.0  Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the
receipt of intimation of acceptance of the tender by the Bank. However, the
written acceptance of the tenders by the Bank will constitute a binding
agreement between the Bank and successful tenderer whether such formal
agreement is subsequently entered into or not.

8.0 Completion Period
Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 90 days (3 months)
from the date of award of work.

9.0 Validity of tender
Tenders shall remain valid and open for acceptance for a period of 90 days
from the date of opening price bid. If the tenderer withdraws his/her offer during
the value period or makes modifications in his/her original offer which are not
acceptable to Bank without prejudice to any other right or remedy the Bank shall
be at liberty forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5%
of contract value.

11.0 Rate and prices:
11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and



figure. In case of discrepancy between the rate quoted in words and figures,
the unit rate quantity in words will prevail. If no rate is quoted for one or more
items such tender shall be treated as “Incomplete Tender’” and shall be
summarily rejected.

The amount of each item shall be calculated and the requisite total is given. In
case of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and
the amount will be corrected.

If no rate is quoted for one or more tender items, such tenders shall be treated
as Non- Responsive Tenders and the same shall be summatrily rejected.

11.1.2 The tenderers need not quote their rates for which no quantities have been

11.1.3

1114

given. In case the tenderers quote their rates for such items those rates will be
ignored and will not be considered during execution.

The tenderers should not change the units as specified in the tender. If any unit
is changed the tenders would be evaluated as per the original unit and the
contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item.
If any discrepancy is observed he should immediately bring to the knowledge
of the Architect/ SBI

Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

11.1.5 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances etc. except

GST, which shall be payable / reimbursed at actuals.

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or

11.1.8

12.0

13.0

may entrust the work in phases or may drop the part scope of work at any stage
of the project within its sole discretion without assigning any reason(s) for doing
so and no claim / correspondence shall be entertained in this regard.

In case it is decided by the SBI to drop one or more items from the scope of
work at any stage of the project, the contractor shall not be entitled to raise any
claim / compensation for such deleted scope of work.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and
he shall not directly entrust and engage or indirectly transfer, assign or underlet
the contract or any part or share there of or interest therein without the written
consent of the SBI through the Architect/Engineer and no undertaking shall
relieve the contractor from the responsibility of the contractor from active &
superintendence of the work during its progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described
in the contract and in accordance with Architect/consultant instructions and
shall be subject from time to time to such tests as the architect/consultant may



14.0

14.0

15.0

direct at the place of manufacture or fabrication or on the site or an approved
testing laboratory. The contractor shall provide such assistance, instruments,
machinery, labor, and materials as are normally required for examining
measuring sampling and testing any material or part of work before
incorporation in the work for testing as may be selected and required by the
architect/consultant.

Accident or Injury to workman:

The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or
default of the SBI or their agents, or employees. The contractor shall indemnify
and keep indemnified SBI against all such damages and compensation, save
and except as aforesaid, and against all claims, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto. payable to
the contractor the amount of any damages costs, charges, and other expenses
paid by the SBI and which are payable by the contractors under this clause. The
contractor shall upon settlement by the Insurer of any claim made against the
insurer pursuant to a policy taken under this clause, proceed with due diligence
to rebuild or repair the works destroyed or damaged. In this event all the monies
received from the Insurer in respect of such damage shall be paid to the
contractor and the Contractor shall not be entitled to any further payment in
respect of the expenditure incurred for rebuilding or repairing of the materials
or goods destroyed or damaged.

Commencement of Works:
The date of commencement of the work will be reckoned as the date, fifteen
days from the date of award of letter by the SBI.

Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely
to be delayed for any reasons beyond the due date of completion as stipulated
in the contract, the contractor shall apply to the SBI through the Architect’
Consultant in writing at least 30 Days before the expiry of the scheduled time
and while applying for extension of time he shall furnish the reason in detail and
his justification if an’, for the delays. The architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the
period extended time which will qualify for levy of liquidated damages. For the
balance period in excess of original stipulated period and duly sanctioned
extension of time by the provision of liquidated damages as stated under clause
10.0 shall become applicable. Further the contract shall remain in force even
for the period beyond the due date of completion irrespective whether the
extension is granted or not.

SIGNATURE OF THE CONTRACTOR



WITH SEAL
(Annexure )

LETTER OF UNDERTAKING
(The bidders are required to print this on their company’s letter head and sign, stamp

before emailing)

To,

The Regional Manager

RBO Ghatkopar, State Bank of India
Ashoka Mills Compound, 1st Floor
LBS Marg, Ghatkopar (W)- 400086

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities
relating to the works specified in the memorandum hereinafter set out and having
visited and examined the site of the works specified in the said memorandum and
having acquired the requisite information relating thereto as affecting the tender,
I/We hereby offer to execute the works specified in the said memorandum at the
rates mentioned in the attached Schedule of Quantities and in accordance in all
respects with the specifications, design, drawings and instructions in writing
referred to in conditions of tender, the Articles of Agreement, Special Conditions,
Schedule of Quantities and Conditions of Contract and with such materials as are
provided for by, and in all other respects in accordance with such conditions so far
as they may be applicable.
MEMORANDUM

(@) | Description of work Tender For Proposed Air-conditioning Work
at SBI Vikhroli (East) Branch, Asmitha College
Building, Kannamvar nagar-2, Vikhroli east
Mumbai- 400083

(b) | Earnest Money ¥12,000/- (Rupees Twelve Thousand Only) by
means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of SBI and
payable in Mumbai.

() | Time allowed for
completion of the Works | 90 days (3 Months)
from Seven day after the
date of written Order or
date of handing over of
the site (Whichever s

later) to
commence the work

1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the
terms and provisions of the said conditions of contract annexed hereto so far
as may be applicable or in default thereof to forfeit and pay to SBI, the amount



3)

4)

5)

6)

7

8)

9)

1)

mentioned in the said contract.

2) |1/ We have deposited a sum of ¥12,000/- (Rupees Twelve Thousand Only)
of the total tender amount as Earnest Money with the SBI which amount is
not to bear any interest. Should | / We fail to execute the Contract when called
upon to do so | / We do hereby agree that this sum shall be forfeited by me/us
to State Bank of India.

I/ We have read and understood various clauses of this tender and hereby submit
our specific undertaking and concurrence in terms clause 6.2 of “Instruction to
tenderer” to deposit Additional Security Deposit (ASD) of required amount as
provided for in this Tender and within the stipulated period, in case, my/our tender
is found too low (i.e. beyond 7.5% of the estimated cost), as a performance
guarantee for due fulfilment of our contractual obligation for the project.

Further, under any circumstances, whatsoever, if I/We fail to comply the same
including compliance of any such other conditions of tender within the stipulated
time. | /We hereby, authorized SBI to cancel my/our tender, to forfeit my
EMD/ISD/ASD and to take further necessary action as deemed fit including
debarring our firm from participating in SBI future tenders/de-paneling etc.

I/ We understand that as per terms of this tender, the SBI may consider accepting
our tender in part or whole or may entrust the various work proposed in phases.
We, therefore, undertake that we shall not raise any claim/ compensation in the
eventuality of Bank deciding to drop any of the work from the scope of work of
this tender at any stage during the contract period. Further, we also undertake to
execute the work entrusted to us in phases on our approved rates and within
stipulated time limit without any extra claim for price escalation as also provided
for in the clause 11.1.6 “Instructions to Tenderers” of this tender.

I/ We, hereby, also undertake that, we will not raise any claim for any escalation
in the prices of any of the material during the currency of
contract/execution/completion period including authorized extended contract
period, if any.

We hereby undertake that our name does not appear in any “Caution” list of RBI
/ IBA or any other regulatory body.

We also confirm that we have not been blacklisted by any Bank / PSU / State
or Central Govt. departments for any reasons.

We confirm that we do not have any litigation / cases pending against us in
any Bank/PSU / State or Central Govt. departments.

We confirm that we are responsible to obtain all necessary licenses,

permission, NOC from all the statutory /local authorities for the smooth execution
of this contract in SBI premises.
We hereby confirm that all the materials/components/spare parts/equipment etc.
to be supplied / used as a part of this contract shall be original / new materials /
components / parts / equipment only, from respective OEMs of the products and
that no refurbished / duplicate / second hand materials/components /parts/
equipment shall be supplied or shall be used.



2) For any type of deviation (to any of above or subsequent instructions), it will be
my/ our responsibility to obtain the written instruction of the Engineer-in-charge
for the same failing which it shall be deemed that | have carried out any such
deviations at my own and | shall be duty bound to replace the all deviated material/
works from the site at my/ our cost as well as | shall be liable to penalized by the
Bank as deemed fit and for all such loses made thereof, I/ we shall not have any
right to arbitrate in any manner.

3) We certify that we have not made any changes in the contents of the tender
document read with its amendments/clarifications/ corrigendum provided by
Bank, submitted by us in our Bid document.

4) For any type of deviation (to any of above or subsequent instructions), it will be
my/ our responsibility to obtain the written instruction of the Engineer-in-charge
for the same failing which it shall be deemed that | have carried out any such
deviations at my own and | shall be duty bound to replace the all deviated material/
works from the site at my/ our cost as well as | shall be liable to penalized by the
Bank as deemed fit and for all such loses made thereof, I/ we shall not have any
right to arbitrate in any manner.

1) Our Bankers
are: i)

i)

The names of partners of our firm
are: i)

i)

Name of the partner of the

firm Authorised to sign

Or

(Name of person having Power
of Attorney to sign the
Contract. (Certified true copy
of the Power of Attorney
should be attached)

Yours faithfully,

Signature of

Contractors.

Signature and addresses of
Witnesses i)

i)
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Sandeep Govalkar Design Associates
Architects

GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and
the formal agreement executed between SBI (client) and the contractor, together with
the documents referred there in including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Architects/ Bank
and all these documents taken together shall be deemed to form one contract and
shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

“SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame
Cama Road, Nariman Point, Mumbai- 400 021 and its representative Local Head
Offices/Administrative Offices/Regional Business Offices/Branches at various places
across India and includes the client’s representatives, successors and assigns.

‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporate
not, undertaking the works and shall include legal personal representative of
individual or the composing the firm or company and the permitted assignees of
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the contractor hereunder and work
to be done by the contractor under the contract.

‘Architect/ Engineer’ shall mean the representative of the Architect/consultant M/S.
Sandeep Govalkar Design Associates.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Architect and referred to in the specifications and any modifications of such drawings
as may be issued by the Engineer from time to time

‘Contract value shall mean value of the entire work as stipulated in the letter of
acceptance of tender subject such additions there to or deductions there from as may
be made under the provide herein after contained.

Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to time be furnished or approved by the Architect/
Consultant.

“‘Month” means Gregorian calendar month.

1.2.10 “Week” means seven consecutive days.

13

Seal & Signature of the contractor



Sandeep Govalkar Design Associates
Architects

1211 “ Day’” means a calendar day beginning and ending at OOHrs. and
24Hrs. respectively.

1.2.12 SBI's Engineer” shall mean The Civil / Electrical Engineer as nominated by the
AGM (P&E), SBI LHO Mumbai Metro Circle.

CLAUSE
1.0 Total Security Deposit- Total Security deposit comprise of:
Earnest Money Deposit Initial security deposit Retention Money
a) Earnest Money Deposit (EMD):

b)

c)

14

The tenderer shall furnish EMD of Rs. 12,000/- (Rupees Twelve Thousand Only) in
the form of Demand draft or banker's cheque drawn in favour of The Asst. General
manager (P&E) State Bank of India on any Scheduled Bank. No tender shall be
considered unless the EMD is so deposited in the required form. No interest shall be
paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after
the decision to award the contract is taken without interest. The EMD shall stand
absolutely forfeited if the tenderer revokes his tender at any time the period when he
is required to keep his tender open acceptance by the SBI or after it is accepted by
the SBI the contractor fails to enter into a formal agreement or fails to pay the initial
security deposit as stipulated or fails to commence the commence the work within the
stipulated time.

Initial Security Deposit (ISD):

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days
from the date of acceptance of tender.

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfillment of contract as performance guarantee. Such ASD could be in the form of
DD in favour of The Asst. General manager (P&E) State Bank of India. On successful
completion of work ASD will be returned to the contractor. In case contractor fails to
complete the work in time or as per tender specification or leave the job incomplete,
the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the
case may be within its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Retention Money:

Besides the SD as deposited by the contractor in the above said manner, the
Retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit i.e. ISD plus EMD plus Retention Money shall both together
not exceed 5% of the contract value.The50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion
certificate by the Architect/consultant. The balance 50% of the total security deposit
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shall be refunded to the contractors without interest within fifteen days after the end
of defects liability period provided the contractor has satisfactorily attended to all
defects, if any, in accordance with the conditions of contract including site clearance.
The successful bidder may choose to submit such Bank Guarantee to the SBI soon
after commencement of work to avoid deduction of retention money from the Bills. No
advance on materials / plant / machinery or mobilization advance shall be paid in any
circumstances.

Language

The language in which the contract documents shall be drawn shall be in English.
Errors, omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

Between the written or shown description or dimensions in the drawings and
the corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in
words shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction
Bank to be communicated through the Architect/consultant/ Bank’s Engineer. The
Architect/consultant at the directions of the SBI from time to time issue further
drawings and / or write instructions, details directions and explanations which are
here after collectively references to as Architect’s /consultant’s instructions in regard
to the variation or modification of the design, quality or quantity of any work or the
addition or omission or substitution work. Any discrepancy in the drawings or between
BOQ and / or drawings and / or specifications. The removal from the site of any
material brought thereon by the Contractor and any substitution of any other materials
therefore the removal and / or re-executed of any work executed by him. The

dismissal from the work of any person engaged thereupon.
i) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance
directly or through the Architect by registered post or otherwise depositing at the of
the contractor as given in the tender to enter into a Contract for the execution of the
work as per the terms of the tender. The letter of acceptance shall constitute a binding
contract between the SBI and the contractor.
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Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect, the
successful tenderer shall be bound to implement the contract and within fifteen days
there of shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its Architect
/ consultants are the properties of the SBI They are not to be used on other work.

Detailed drawings and instructions:

The SBI through its Architects / consultants shall furnish with reasonable proper
additional instructions by means of drawings or otherwise necessary for the execution
of the work. All such drawings and instructions shall be consistent with contract
documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBI
directly/through the Architect/consultant

7.0 Copies of agreement

Two copies of agreement duly signed by both the parties in a non-judicial stamp paper
of Rs 500/- with the drawings shall be handed over to the contractors.

Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC
or to complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion, without justification in support of the cause
of delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damage at the
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract
value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be best
quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled
in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI /ARCHITECT/ consultant he shall be removed from the site
immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work, shall be obtained by the
Seal & Signature of the contractor
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contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor
performs any act, which is against the law, rules and regulations he shall meet all the
costs arising there from and shall indemnify the SBI for any legal actions arising there
from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the Architect / consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by, the
Architect / consultant the contractor shall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of works and property:

The contractor shall continuously maintain adequate protection. of all his work from
damage and shall protect the SBI's properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to causes
beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property on about
or adjacent to his place of work. The contractor shall take insurance covers as per
clause 24.0 at his own cost. The policy may be taken in joint names of the contractor
and the SBI and the original policy may be lodged with the SBI

Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times
have free access to the work site and / or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall give
every facility to the SBI/Architect/consultant and their representatives necessary for
inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI/ Architect /Consultant except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during
its construction stage or its completion can also be inspected by the Chief Technical
Examiner’s Organization a wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he shall
not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share there of or interest therein without the written consent of the SBI
through the Architect and no undertaking shall relieve the contractor from the
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responsibility of the contractor from active & superintendence of the work during its
progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be subject
from time to time to such tests as the Architect/consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labor, and materials
as are normally required for examining measuring sampling and testing any material or
part of work before incorporation in the work for testing as may be selected and required
by the Architect/consultant.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be
used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of
the Bank/Architect/consultant. Before submitting the sample / literature the contractor
shall satisfy himself that the material / equipment for which he is submitting the sample
/ literature meet with the requirement of tender specification. Only when the samples
are approved in writing by the Bank/Architect / consultant the contractor shall proceed
with the procurement and installation of the particular material / equipment. The
approved samples shall be the signed by the Bank/Architect / Consultant for
identification and shall be kept on record at site office until the completion of the work
for inspection / comparison at any time. The Bank/Architect/Consultant shall take
reasonable time to approve the sample. Any delay that might occur in approving the
samples for reasons of its not meeting the specifications or other discrepancies
inadequacy in furnishing samples of best qualities from various manufacturers and such
other aspects causing delay on the approval of the materials / equipment etc. shall be
to the account of the contractor.

Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the specification or BOQ.

Costs of tests not provided for
If any test is ordered by the Bank/Architect/ Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the
site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by the
contractor.

Obtaining information related to execution of work
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No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from any
risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the Bank/Architect / Consultant may consider
necessary until the expiry of the defects liability period, stated here to.

18.0 Quantities

1)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent. The entire amount paid under Clause 19, 20 hereof as
well as amounts of prime cost and provision sums, if any, shall be excluded.

19.0 Works to be measured

The Bank/Architect/Consultant may from time to time intimate to the contractor that
he requires the work to be measured and the contractor shall forthwith attend or
send a representative to assist the Bank/Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of the Bank/Architect
/ Consultant shall take measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his
authorized representative shall sign all the pages of the measurement book in which
the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be
made in the Measurement Book (M.B.) Should the contractor not attend or neglect
or omit to depute his representative to take measurements, the measurements
recorded by the representative of the Bank/Architect / consultant shall be final. All
authorized extra work, omissions and all variations made shall be included such
measurement.

20.0 Variations

No alteration, omission or variation ordered in writing by the Bank/Architect /
consultant vitiates the contract. In case the SBI/ Architect / Consultant thinks proper
at any during the progress of works to make any alteration in, or additions to or
omission from the works or any. alteration in the kind or quality of the materials to
be used therein, the Bank/Architect / Consultant shall give notice thereof in writing
to the contractor shall confirm in writing within seven days of giving such oral
instructions the contract shall alter to, add to, or omit from as the case may be in
accordance with such but the contractor shall not do any work extra to or make any
alterations or additions to or omissions from the works or any deviation from any of
the provisions of the contract, stipulations, specifications or contract drawings
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without previous consent in writing of the Bank/Architect/ Consultant and the value
of such extras, alterations, additions or omissions shall in all cases be determined
by the Architect / Consultant and the same shall be added to or deducted from the
contract value, as the case may be.

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Bank/Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be
made in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.

(if) Rates for all items, wherever possible should be derived out of the rates given
in the priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder.

c) Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of
the receipt of the letter of acceptance inform the Architect/ consultant of the rate
which he intends to charge for such items of work, duly supported by analysis of the
rate or rates claimed and the Architect/ consultant shall fix such rate or prices as in
the circumstances in his opinion are reasonable and proper, based on the market
rate.

d) Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not,
so stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by
the Architect/Consultant) the workman’s name and materials employed be delivered
for verifications to the Architect /consultant at or before the end of the week following
that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the ‘market rate basis for material, labour hire / running charges
of equipment and wastages etc. plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall, not be eligible for escalation.

22.0 Final measurement

The measurement and valuation in respect of the contract shall be completed within
two months of the virtual completion of the work.
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23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, the contractor shall ensure that the following works have
been completed the satisfaction of the SBI:

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works,
structure including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI not incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor
the SBI and shall clear, level and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allot

by the SBI.
e) Shall hand over the work in a peaceful manner to the SBI
f) All defects / imperfections have been attended and rectified as pointed out by the

Architects to the full satisfaction of SBI. Upon the satisfactory fulfillment by the
contractor as stated above, the contractor is entitled to apply to the Architect /
consultant is satisfied of the completion of work. Relative to which the completion
certificate has been sought, the Architect/ consultant shall within fourteen (14) days
of the receipt of the application for completion certificate, issue a VCC in respect of
the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI's rights and
contractor liabilities under the contract including the contractor’s liability for defects
liability nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBI against the contractor in
respect of or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies

The SBI / Architect / consultant reserves the rights to use premises and any portion
the site for execution of any work not included in the scope of this contract which it
may desire to have carried out by other persons simultaneously and the contractor
shall not only allow but also extend reasonable facilities for the execution of such
work. The contractor however shall not be required to provide any plant or material
for the execution of such work except by special arrangement with the SBI. Such
work shall be carried out in such manner as not to impede the progress of the works
included in the contract.

25.0 Insurance of works

25.1 Without limiting his obligations and responsibilities under the contract the contractor
shall insure in the joint names of the SBI and the contractor against all loss of
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damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated vide clause of GCC and are also
covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss
or damage occasioned by the contractor in the course of any operations carried out
by him for the purpose of complying with his obligations under clause.

a) The Works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.

c) Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall
whenever require produce to the Architect / consultant the policy if insurance and
the receipts for payment of the current premiums.

25.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to
any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of the works
and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages
for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or
through any lands.

C) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract

d) Injuries or damage to persons or property resulting from any act or neglect of the
SBI their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs, charges
and expenses in respect thereof or in relation thereto or where the injury or damage
was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents
or other contractors for the damage or injury.

25.3 Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision

22 Seal & Signature of the contractor



Sandeep Govalkar Design Associates
Architects

sub-clause 25.2 of this clause.
25.4  Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI in respect of such matters as aforesaid
the contractor shall be immediately notified thereof and the contractor shall be at
liberty, at his own expenses to settle any dispute or to conduct any litigation that
may arise there from, provided that the contractor shall not be liable to indemnify the
SBI if the infringement of the patent or design or any alleged patent or design right
is the direct result of an order passed by the Architect / consultant in this behalf.

25.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 24.0 of GCC shall insure against his
liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBI, or to any person, including any employee of the SBI,
by or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to clause 24.0 thereof.

25.5.2 Minimum amount of Third-Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the. Architect /
consultant the policy or policies of insurance cover and receipts for payment of the
current premiums.

25.6 The minimum insurance cover for physical property, injury, and death is %5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

25.7 Accident or Injury to workman:

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable
at law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except
an accident or injury resulting from any act or default of the SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI against all
such damages and compensation, save and except as aforesaid, and against all
claims, proceedings, costs, charges and expenses whatsoever in respect thereof or
in relation thereto.

25.7.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the SBI
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during the whole of the time that any persons are employed by him on the works
and shall, when required, produce to the Architect / consultant such policy of
insurance and receipt for payment of the current premium. Provided always that, in
respect of any persons employed by any sub-contractor the contractor’s obligation
to insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor
shall have insured against the liability in respect of such persons in such manner
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect /consultant when such policy of insurance and
the receipt for the payment of the current premium.

25.7.3 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBI may effect and keep in force any such insurance
and pay such premium or premiums as may be necessary for that purpose and from
time to time deduct the amount so paid by the SBI as aforesaid from any amount
due or which may become due to the contractor, or recover the same as debt from
the contractor.

25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by
the SBI and which are payable by the contractors under this clause. The contractor
shall upon settlement by the Insurer of any claim made against the insurer pursuant
to a policy taken under this clause, proceed with due diligence to rebuild or repair
the works destroyed or damaged. In this event all the monies received from the
Insurer in respect of such damage shall be paid to the contractor and the Contractor
shall not be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works:
The date of commencement of the work will be reckoned as the date, seven days
from the date of award of letter by the SBI.

27.0 Time for completion
Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 90 days (3 months) from the date
of commencement. If required in the contract or as directed by the Bank/Architect /
consultant. The contractor shall complete certain portions of work before completion
of the entire work. However, the completion date shall be reckoned as the date by
which the whole work is completed as per the terms of the contract.

28.0 Extension of time
If, in the opinion of the Bank/Architect/consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an extension
of time for the completion of work or if the completion of work is likely to be delayed
for any reasons beyond the due date of completion as stipulated in the contract, the
contractor shall apply to the SBI directly/ through the Architect’ Consultant in writing
at least 30 Days before the expiry of the scheduled time and while applying for

24 Seal & Signature of the contractor



Sandeep Govalkar Design Associates
Architects

extension of time he shall furnish the reason in detail and his justification if any, for
the delays. The Architect/consultant shall submit their recommendations to the SBI
in the prescribed format for granting extension of time. While granting extension of
time the contractor shall be informed the period extended time which will qualify for
levy of liquidated damages. For the balance period in excess of original stipulated
period and duly sanctioned extension of time by the provision of liquidated damages
as stated under clause 10.0 shall become applicable. Further the contract shall
remain in force even for the period beyond the due date of completion irrespective
whether the extension is granted or not.

29.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Bank/Architect / consultant
should the rate of progress of the work or any part thereof be at any time be in the
opinion the Bank/ Architect / consultant too Slow to ensure the completion of the
whole of the work the prescribed time or extended time for completion the Bank/
Architect / consultant shall thereupon take such steps as considered necessary by
the Bank/Architect / consultant to expedite progress so as to complete the works by
the prescribed time or extended time. Such communications from the Bank/Architect
/ consultant neither shall relieve the contractor from fulfilling obligations under the
contract nor he will be entitled to raise any claims arising out of such directions.

30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without
the permission in writing of the Bank/Architect / consultant, save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the safety
of the work in which case the contractor shall immediately advise the Bank/ Architect
/ consultant. However, the provisions of the clause shall not be applicable in the
case of any work which becomes essential to carry by rotary or double shifts in order
to achieve the progress and quality of the part of the works being technically required
/ continued with the prior approval of the Architect / consultant at no extra cost to the
SBI

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.

31.0 No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce
the scope of work for any reason whatsoever and hence not required the whole or
any part of the work to be carried out. The Architect / consultant shall give notice in
writing that effect to the contractor and the contractor shall act accordingly in the
matter. The contractor shall have no claim to any payment of compensation or
otherwise what so ever on account of any profit or advantage which he might have
derived from the execution of the Work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bona-fide brought to the site of the work by the contractor and
rendered surplus as a result of the abandonment, curtailment of the work or any
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portion thereof and then taken back by the contractor, provided however that the
Architect / Consultant shall have in such cases the option of taking over all or any
such materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody
of the contractor and in this respect the decision of Architect / consultant shall be
final.

Suspension of work

The contractor shall, on receipt of the order in writing of the Bank/Architect /
consultant (whose decision shall be final and binding on the contractor) suspend the
progress of works or any part thereof for such time and in such manner as
Bank/Architect /consultant may consider necessary so as not to cause any damage
or injury to the work already done or endanger the safety thereof for any of following
reasons:

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default
the contractor, or
For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
the extent necessary and carry out the instructions given in that behalf by the
Bank/Architect / consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:
The contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

33 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole of
his security deposit the Architect / consultant shall have the power to adopt any of
the following course as they may deem best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI

To employ labour paid by the SBI and to supply materials to carry out the work, or
part of the work, debiting the contractor with the cost of the labour and materials cost
of such labour and materials as worked out by the Architect/consultant shall final
and conclusive against the contractor) and crediting him with the value of the work
done, in all respects in the same manner and at the same manner and at the same
rates as if it had been carried out by the contractor under the terms of this contract
certificate of Architect /consultant as to the value of work done shall be final
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conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor, if the whole work had been executed by
him ( The amount of which excess the certificates in writing of the Architects /
consultant shall final and conclusive) shall be borne by original contractor and may
be deducted f any money due to him by SBI under the contract or otherwise, or from
his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or the
performance of the contract and in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract, unless, and until
the Architect / consultant will have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only be entitled to be paid the
value so certified.

34.0 Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the
contract, and to dye security therefore if so required by the Architect / Consultant or
if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI
through the Architect/Consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the
SBI through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or has failed to remove the materials from the site or to pull down and
replace work within seven days after written notice from the SBI through the
Architect / Consultant that the said materials were condemned and rejected by
the Architect/consultant under these conditions; or has neglected or failed
persistently to observe and perform all or any of the acts matters or things by
this contract to be observed and performed by the contactor for seven days after
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written notice shall have been given to the contractor to observe or perform the
same or has to the detriment of good workmanship or in defiance of the SBI or
Architect’s / consultant’s instructions to the contrary subject any part of the
contract. Then and in any of said cases the SBI and or the Architect / consultant,
may not withstanding any previous waiver, after giving seven days’ notice in
writing to the contractor, determine the contract, but without thereby affecting the
powers of the SBI or the Architect / consultant or the obligation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract had
not been determined and as if the works subsequently had been executed by or
on behalf of the contractor. And, further the SBI through the Architect

/ consultant their agents or employees may enter upon and take possession of the
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for complement and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
Architect / consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days
after receive thereof by him the SBI sell the same by publication, and after due
publication, and shall, adjust the amount realized by such auction. The contractor
shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.

35.0 Certificate of payment
The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBI from time to time. The SBI shall recover the statutory recovering
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction
relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or
in part thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required
previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect / consultant
from time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the Measurement Book (M. B.)

The Contractor shall not submit interim bills when the approximate value of work
done by him is less than Rs. 7.50 Lakhs.
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The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a period
of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

No advance on materials / plant / machinery or mobilization advance shall be paid
in any circumstances.

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if
any, as per contractual provisions.

The SBI shall have power to withhold the payment if the work or part thereof is not
carried out to their satisfaction.

36.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question , claim, right, matter or thing whatsoever in any way arising
out of or relating to the contract, designs, drawings specifications, estimates,
instructions orders or these conditions or otherwise concerning the work or the
execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof shall
be dealt with as mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute, the
contractor shall forthwith give notice in writing of his claim, or dispute to The
Assistant General Manager (Premises & Estate Dept.), State Bank of India, Local
Head Office, ‘Synergy’, 3" Floor, Bandra Kurla Complex, Mumbai- 400 051. And
endorse a copy of the same to the Architect, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall give
full particulars of the claim, grounds on which it is based and detailed calculations of
the amount claimed and the contractor shall not be entitled to raise any claim nor
shall the SBI be in any way liable in respect of any claim by the contractor unless
notice of such claim shall have been given by the contractor to The Assistant General
Manager (Premises & Estate Dept.) Local Head Office, Mumbai in the manner and
within the time as aforesaid. The Contractor shall be deemed to have waived
and

extinguished all his rights in respect of any claim not notified to The Assistant
General Manager (Premises & Dept.) Local Head Office in writing in the manner and
within the time aforesaid.

B. Settlement of Disputes and Arbitration

The Assistant General Manager (Premises & Dept.) Local Head Office, Mumbai
shall give his decision in writing on the claims notified by the contractor. The
contractor may within 30 days of the receipt of the decision of The Assistant General
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Manager (Premises & Dept.) Local Head Office, Mumbai submits his claims to the
conciliating authority namely the General Manager /Deputy General Manager
(Premises & Estate Dept.) Local Head Office, Mumbai for conciliation along with all
details and copies of correspondence exchanged between him and the Assistant
General Manager (Premises & Estate Dept.) Local Head Office, Mumbai.

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice
to the Deputy Managing Director & CDO for appointment of an arbitrator to
adjudicate the notified claims falling which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor
as aforesaid and all claims of the Bank shall be referred for adjudication through
arbitration by the Sole Arbitrator appointed by the Deputy Managing Director &CDO.
It will also be no objection to any such appointment that the Arbitrator so appointed
is a Bank Officer and that he had to deal with the matters to which the Contract
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is
unable or unwilling to act or resigns his appointment or vacates his office due to any
reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the said Deputy Managing Director & CDO of the SBI .Such person
shall be entitled to proceed with the reference from the stage at which it was let by
his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
such Deputy Managing Director & CDO as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions
of the Arbitration & Conciliation Act 1996 or any or any accordance modification or
reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any of the arbitrators shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties. The Cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and din what manner,
such costs or any part thereof, shall be paid and fix or settle the amount of costs to
be so paid.
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37.0 Water Supply
The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to
the satisfaction of the Architect / consultant’s.

i) The contractor shall make alternative arrangements for the supply of water if
the arrangement made by the contractor for procurement of water in the opinion of
the Architect / consultant is unsatisfactory.

37.1 The contractor shall construct temporary well / tube well in SBI and for taking water
for construction purposes only after obtaining permission in writing from the SBI.
The contractor has to make his own arrangements for drawing and distributing the
water at his own cost. He has to make necessary arrangements. To avoid any
accidents or damages caused due to construction and subsequent maintenance of
the wells. He has to obtain necessary approvals from local authorities, if required, at
his own cost. He shall restore the ground to its original condition after wells are
dismantled on completion of work or hand over the well to the SBI without any
compensation as directed by the Architect / consultant.

38.0 Power Supply
The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose.

39.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to the bank immediately.

40.0 Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date rules laid down by the Bureau of Indian Standards. In
the event any dispute / disagreement the decision of the Bank/Architect / consultant
shall be final and binding on the contractor.

41.0 Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of SBI/Architect / consultant
whenever desired by them. The contractor shall also maintain the records / registers
as required by the local authorities / Govt. from time to time.
[) Register for secured advance

i) Register for hindrance to work

i) Register for running account bill

iv) Register for labour

42.0 Force Majeure

42.1 Neither contractor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or
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any act of or for any other cause beyond the reasonable control of the party affected
or prevents or delayed. However, a notice is required to be given within 30 days
from the happening of the event with complete details, to the other party to the
contract, if it is not possible to serve a notice, within the shortest possible period
without delay.

42.2 As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation
and the actual delay incurred in such affected activity adducing necessary
evidence in support thereof.

42.3 From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused.
With the caused itself and inability resulting there from having been removed, the
agreed time completion of the respective obligations under this agreement shall
stand extended a period equal to the period of delay occasioned by such events.

42.4  Should one or both parties be prevented from fulfilling the contractual obligations
by state of force majeure lasting to a period of 6 months or wore the two parties,
shall each other to decide regarding the future execution of this agreement.

43.0 Local laws, Acts Regulations:
The contractor shall strictly adhere to all prevailing labour laws inclusive at
contract labour (regulation and abolition act of 1970) and other safety regulations.
The contractors should comply with the provision of all labour legislation including
the latest requirements of the Acts, laws, any other regulations that are applicable
to the execution of the project.

i) Minimum wages Act 1948 (Amended)

i) Payment of wages Act 1936 (Amended)

i) Workmen’s compensation Act 1923 (Amended)

iv) Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)

V) Apprentice act 1961 (amended)

Vi) Industrial employment (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and
amendment thereof

iX) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under from
time to time.

xi)  Prevailing Indian Electricity rules & act.

44.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the
site or in connection with the execution of the work report such accident to the
Architect / consultant. The contractor shall also such report immediately to the
competent authority whenever such report is required to be lodged by the law and
take appropriate actions thereof.

45. The contractor’'s shall be bound to comply the following provision in terms of
“Restrictions imposed by the Government of India, Ministry of Finance Department
of Expenditure under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F.
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No 6/18/2019/PPD dated 23rd July 2020” as under;

l. Any bidder from a country which shares a land border with India will be eligible to
bid in this tender ONLY if the bidder is registered with the Competent Authority
(registration committee constituted by the Department for Promotion of Industry and
Internal Trade).

1. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain
contexts) means any person or firm or company, including any member of a consortium
or joint venture (that is an association of several persons, or firms or companies), every
artificial judicial person not falling in any of the descriptions of bidders stated
hereinbefore, including any agency branch or office controlled by such person,
participating in a procurement process.

1. ‘Bidder from a country which shares a land border with India (such a country)’ for
this purpose means:

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a country; or
C. An entity substantially controlled through entities incorporated, established or
registered in such a country; or

d. An entity whose beneficial owner is situated in such a country; or

e. An Indian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country; or

g. A consortium or joint venture where any member of the consortium or joint venture

falls under any of the above

V. The beneficial owner for the purpose of (iii) above will be as under:

1. In case of A Company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one or more
judicial person, has a controlling interest or who exercises control through other
means. Explanation-

a. “Controlling ownership interest” means ownership of or entittement to more
than twenty-five percent of shares or capital or profits of the company;
b. “Control” shall include the right to appoint majority of the directors or to control

the management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more judicial person, has ownership
of entittement to more than fifteen percent of capital or profits of the partnership;

3. In case of an unincorporated association or body of Individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through one or
more judicial person, has ownership of or entitlement to more than fifteen percent of the
property or the capital or profits of such association or body of individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing official;
5. In case of a trust, the identification of beneficial owner(s) shall include

identification of the author of the trust, the trustee, the beneficiaries with fifteen percent
or more interest in the trust and any other natural person exercising ultimate effective
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control over the trust through a chain of control or ownership.

V. An Agent is a person to do any act for another, or to represent another in dealings
with third person.

VI. The successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is registered
with the Competent Authority.

vil.  All bidders need to submit a declaration-cum-certificate (along with evidence) in
this regard as per “Annexure Q”. Failure to submit such valid declaration-cum-Certificate
will make the bid liable for rejection.”

ANNEXURE “Q”
Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on

Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In
India, Or Matters Directly Related Thereto, Including National Security.

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance,
India order no. F. No 6/18/2019/PPD dated 23'd July 2020

I/'We have read the clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India;

I/We, the bidder (Specify full name
------ ) certify that we are NOT from such a country OR, if from such a country, has been
registered with Competent Authority.

I/'We hereby certify that we fulfil all requirements in this regard and is eligible to be
considered.

(Signature of Authorised Signatory along with Seal)
Name of authorised signatory:

Designation of Authorised signatory:

List of Evidences enclosed:

1. Copy of certificate of valid registration with the Competent Authority (Score out
if not applicable)
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(The bidders are required to print this on their company’s letter head and sign, stamp

before emailing)

To,

E-Procurement Technologies Ltd. (Auction
Tiger) B-704 Wall Street - I,

Opp. Orient Club,

Nr. Gujarat College, Ahmedabad - 380 006.
Guijarat State, India

TENDER FOR PROPOSED AIR CONDITIONING WORKS FOR STATE BANK OF

INDIA, VIKHROLI (EAST) BRANCH.

Dear Sir,

This has reference to the Terms & Conditions for the Reverse Auction mentioned
in the Tender document

This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the
e- Tendering as mentioned in RFP of SBI as well as this document and confirm

our agreement to them.

3) We also confirm that we have taken the training on the auction tool and have

understood the functionality of the same thoroughly.

4) We confirm that SBI and ETL shall not be liable & responsible in any manner
whatsoever for my/our failure to access & bid on the e-auction platform due to
loss of internet connectivity, electricity failure, virus attack, problems with the
PC, any other unforeseen circumstances etc. before or during the tendering

event.

5) We also confirm that we have a valid digital signature certificate issued by

avalid Certifying Authority.

6) We also confirm that we will mail the price confirmation / break up of our quoted
price as per Annexure Il & Annexure 1V within 24 hours of the completion of the

bid/ reverse auction and the format as requested by SBI/ETL.

7) We, hereby confirm that we will honor the Bids placed by us during the E-

tendering/ auction process.

With regards,

Date:

Signature with company seal

Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on samjad@procuretiger.com
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SPECIAL CONDITION OF CONTRACT

1.  The Technical Bid should contain the following: -

a.  Technical Bid duly signed and sealed on each page.

b.  Banker's Cheque/Demand Draft of Earnest Money deposit.

c. If any, The Authorization Certificate issued by the Bank's approved Principal
Manufacturer only certifying that the tenderer is an Authorized Converter/Agency of their
Company and they have been specifically authorized by them (i.e. OEM) to participate in the
bidding process of SBI.

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in
case their Authorised Agency/Converter is not able to perform contractual obligations for the
project during the contract period, the Original Manufacturer shall own full responsibility to
comply all contractual obligations relating the captioned work of SBI at their own (i.e. OEM"s)
risk cost and consequences.

The technical bid not accompanied by abovementioned any one or more documents shall be
treated as non-responsive bid and the same shall be summarily disqualified. Moreover, such
bidders shall not be allowed to participate in the submission of Indicative Price bidding
followed by the E-reverse auction. No correspondence shall be entertained in this regard.

2. Taxes, duties, levies etc.:

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or charges
in respect of the works but excluding GST which shall be payable over and above the
approved rates as per actual. Variation of taxes, duties, fees, levies etc.(excluding GST) if
any, till completion of work shall be deemed to be included in the quoted rates and no extra
claim on this account in any case will be entertained. If a new tax or duty or levy or cess or
royalty or octroi is imposed under as statutory law during the currency of contract the same
shall be borne by the Contractor/ Vendor. GST will however be paid by the SBI as

applicable.

3. The Contractor/ Vendor shall study the schedule of items, technical specifications,
drawings, design, etc. for its sufficiency considering all the regulations of local authorities and
supply company and code of standard as applicable at the time of submitting the tender and
shall bring to the notice of bank, addition or deletion, if any, in writing before due date of
submission of tender.

4.  Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have no
right to question the acts of the SBI However adequate transparency would be maintained
by the SBI.

5. Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor and the
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site and he will be held responsible for the accuracy and maintenance of. All the dimensions
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be
scaled. Large scale details shall take precedence over small scale drawings. In case of
discrepancy the contractor shall ask for clarification from the Architect / consultant before
proceeding with the work.

6. Notice of operation

The contractor shall not carry out any important operation without the Consent
in with from the Architect / consultant:

7. Construction records

The contractor shall keep and provide to the Architect / consultant full and
accurate records of the dimensions and positions of all new work and any
other information necessary to prepare complete drawings recording details
of the work as construction.

8. Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect /
consultant supports as may be required to protect effectively all structures and
protective give to trees, which may be endangered by the execution of the
works or otherwise such permanent measures as may be required by the
Architect to protect the tree structures.

9. Temporary works

Before any temporary works are commenced the contractor shall submit at
least in advance to the architect / consultant for approval complete drawings
of all temporary works he may require for the execution of the works. The
contractor shall carry out the modifications relating to strength, if required by
the architect / consultant may require in accordance with the conditions of
contract at his own cost the contractor shall be solely responsible for the
stability and safety of all temporary works and unfinished works and for the
quality of the permanent works resulting from the arrangement eventually
adopted for their execution.

10. Water power and other facilities

a) The rate quoted by the contractor shall include all expenses that are
required for providing all the water required for the work and the
contractor shall make his own arrangements for the supply of good
quality water suitable for the construction and good quality drinking
water for their workers If necessary the contractor has to sink a tube
well / open well and bring water by means of tankers at his own cost
for the purpose The STATE BANK OF INDIA will not be liable to pay
any charges in connection with the above
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b) The rate quoted in the tender shall include the expenses for obtaining
and maintaining power connections and shall pay for the consumption
charges

c) The contractors for other trades directly appointed by the STATE BANK
OF INDIA shall be entitled to take power and water connections from
the temporary water and power supply obtained by the contractor
However, the concerned contractor shall make their own arrangements
to draw the supply and pay directly the actual consumption charges at
mutually agreed rates between them. All municipal charges for
drainage and water connection for Construction purposes shall be
borne by the contactor and charges payable for permanent
connections, if any, shall be initially paid by the contactor and the SBI
will reimburse the amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible
assistance to the Contractor’'s to obtain the requisite Permission from
the various authorities, but the responsibility for obtaining the same in
time shall be of the contractor.

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare
of his staff and workmen including adequate drinking water facilities. The
contractor shall also make the arrangements at his own cost for transport
where necessary for his staff and workmen to and from site of work at his own
cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of work.

Firefighting arrangements

i) The contractor shall provide suitable arrangement for firefighting at his own
cost. This purpose he shall provide requisite number of fire extinguishers and
adequate number of buckets, some of which are to be always kept filled with
sand and some with water this equipment shall be provided at suitable
prominent and easily accessible place and shall be properly maintained. ii)
Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and, to the approval of the relevant authorities. The
contractor makes the following arrangements at his own cost but not limited
the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards.
c) Access for fire-fighting equipment.
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d) Type, number and location of containers for the removal of surplus
materials and rubbish.

e) Type, size, number and location of fire extinguishers or other tire
fighting equipment.

f) General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect / Consultant. Any communication
relating to the work may be conveyed through records in the site order book.
Such a communication from one

party to the other shall be deemed to have been adequately served in terms
of contract Each site order book shall have machine numbered pages in
triplicate and shall carefully maintained and preserved by the contractor
and shall be made available to the architect / consultant as and when
demanded- Any instruction which the architect /consultant may like to issue to
the contractor or the contractor may like to bring to the architect / consultant
two copies of such instructions shall be taken from the site order book and one
copy will be handed over to the party against proper acknowledgment and the
second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing /
barricading and gates at his cost to adequately enclose all boundaries of the
site for the protection of the public and for the proper execution and security
of the work and in accordance with the requirement of the architect | consultant
and regulations of local authorities. These shall be altered, relocated and
adopted from time to time as necessary and removed on completion of the
work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site
representative and other staff of approved sub-contractors and suppliers as
required to the site meetings and ensure all follow up actions. Any additional
review meetings shall he held if required by the architect/ consultant.

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from
the site and deposit the same as directed by the architect / consultant at his
own cost. It is the responsibility of the contractor to obtain from the local
authorities concerned to the effect that all rubbish arising out of contractor’s
activities at the construction site or any other off-site activities borrow pits has
been properly disposed of.
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Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever
requested other specialists contractors or other sub-contractors to enable
them to prepare the own shop drawing and pass on the information with
sufficient promptness as will in any way delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating therein the name of the project and other details
as given by the architect/consultant at his own cost and remove the same on
completion of work.

As built drawings

i) For the drawings issued to the contractor by the Architect / Consultant. The
architect Consultant will issue two sets of drawings to the Contractor for the
items for some changes have been made. From the approved drawings as
instructed by the STATE BANK OF INDIA / Architect / Consultant. The
contractor will make the changes made on these copies and return these
copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect / Consultant
will point out the discrepancies to the contractor. The contractor will have to
incorporated these corrections and / or attend to discrepancies either on
copies as directed by the architect / consultant and resubmit to him for
approval. The architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor.

The contractor will modify the drawing prepared by him wherever the changes
made by the STATE BANK OF INDIA / architect / consultant. And submit two
copies of such modified drawings to the architect/ consultant for approval. The
architect / consultant will return one copy of the approved drawing to the
contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at
his own cost and also appoint the specialized agency for the waterproofing
antitermite, aluminum doors and windows and any other item as specified in
the tender. The architect/consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample/mock up.

Procurement of materials

The contractor shall make his own arrangements to procure all the required
materials for the work. All wastages and losses in weight shall be to the
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contractors account
23. Excise Duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties,
levies, royalties, fees, cess or charges in respect of the works including but
not limited to sales tax, tax on works contract excise duty, and octroi, payable
in respect of materials, equipment plant and other things required for the
contact. All of the aforesaid taxes, duties, levies, fees and charges shall be to
the contractor®s account and the STATE BANK OF INDIA shall not be required
to pay any additional or extra amount on this account. Variation of taxes,
duties, fees, levies etc. if any, till completion of work shall be deemed to be
included in the quoted rates and no extra amount on this account. Variation of
taxes, duties, fees, levies etc. if any, till completion of work shall be deemed
to be included in the quoted rates and no extra claim on this account will in
any case be entertained. If a new tax or duty or levy or cess or royalty or octroi
is imposed under as statutory law during the currency of contract the same
shall be borne by the contractor.

24. Photographs:

« The Contractor shall at his own expense supply to the Architects with
duplicate hard copies of large photographs not less than 25 cm. x 20 cm.
(10” x 8”) of the works, taken from two approved portions of each
building,

at intervals of not more than one months during the progress of the
work or at every important stage of construction.

« In addition to above, the contractor shall be bound to submit adequate
no. of site photographs along with each Running Bill for the project
clearing showing major progress of work measured and claimed
therein failing which the Architect/ STATE BANK OF INDIA may
consider returning the Bill to the contractor and no claim for delay on
this account will be entertained.
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TECHNICAL SPECIFICATION FOR THE AIR CONDITIONING CONTRACT WORK

1.1 VARIABLE REFRIGERANT VOLUME TYPE SYSTEM (VRV System)

The system selected should be modular system, with number of indoors connected to
centrally located outdoor units, as per detail designing given in the tender. The outdoor units
for all the system shall be air cooled type and mounted on terrace of the building. Indoor
units in various areas shall be as per enclosed drawings/ Bill of Quantities.

All the VRV air conditioners shall be fully factory assembled, wired, internally piped & tested.
The outdoor unit shall be pre charged with first charge of R410A refrigerant. Additional
charge shall be added as per refrigerant piping at site. All the units shall be suitable for
operation with 415 V + 10%, 50 Hz + 3%, 3 Phase supply for outdoor units & 220 V + 10%,
50 Hz + 3%, 1 Phase supply for indoor units.

The VRV system shall provide stable, trouble free & safe operation, with flexibility of
operating desired indoor units. The outdoor units must be capable of delivering exact
capacity proportional to the number of indoor units switched on & the heat load in the air
conditioned area. The proportional operation shall be achieved by varying speed of the
compressor in the outdoor units.

The operation of the VRV system shall be through independent wired/ wireless remote
controllers as specified. The entire system shall be integrated with intelligent building
management system of leading vendors like Honeywell / Johnson Controls / Siemens etc,
through BAC Net Gateway. The detailing of operation required through BMS system are
detailed under specifications of BMS system.

The system shall be multi-split system with inverter driven scroll compressor for application
with R410A refrigerant and shall be composed of ceiling type indoor units / 4-way cassette
type indoor units / 2-way cassette type indoor units / wall type indoor unit / floor type indoor
unit and an outdoor unit as specified in tender drawings & Bill of Quantities, with a distributed
refrigeration cycle, electrical components and enclosing cabinets. Both indoor units and
outdoor unit shall be properly assembled, internally piped and wired, thoroughly tested and
charged with refrigerant at factory and shall be topped up at site after erection.

Additional charge of refrigerant should be supported by engineering calculation. Each

refrigeration cycle shall be equipped with scroll compressor, a solenoid valve, a heat
exchanger, an accumulator, and a 4-way valve and flare connection parts.

SPECIFICATION OF OUTDOOR UNITS:

Outdoors units of the VRV system shall be compact air cooled type.

All the compressors of the out door units must be Inverter scroll type. Each module of out
door unit must have separate 1# inverter compressor, suitable to operate at heat load
proportional to indoor requirement.
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“Anti Corrosive” treatment (Blue Fins) for Al. fins of Condenser Coils is mandatory. The
treatment should be suitable for areas of high pollution and salt laden air.

The outdoor units must be suitable for up to 150 m refrigerant piping between outdoor unit &
the farthest indoor units, total piping of 300 m for all the indoor units. Allowable level
difference between out door unit & indoor units shall be 50 m in case of out door unit on top
& 40 m in case of out door unit at bottom. Allowable level difference between various indoor
units connected to one out door unit shall be up to 15 m.

Back up operation, in case of failure of one of the compressors of out door unit, for single
module outdoor units or failure of one of the modules in case of multiple module outdoor
units shall be possible. The VRV outdoor unit shall always be supplying at least 33% of back
up operation, of the full load capacity.

The outdoor unit shall employ system of equal run time for all the compressors, inverter or
on/ off type, within each out door unit — Single Module or Multi Module.

The outdoor units shall be suitable to operate within an ambient temperature range of — 5
Deg C to 45 Deg C, in cooling mode & — 20 Deg C to 15 Deg C in heating mode.

Air cooled condenser shall have Axial Flow, upward throw fan, directly coupled to fan motors
with minimum IP 55 protection. The outdoor unit condenser fan shall be able to develop
external static pressure up to 6 mm of H20.

The entire operation of outdoor units shall be through independent remotes of indoor units.
No separate Start/ Stop function shall be required.

Starter for the Outdoor Unit compressor shall “Direct on Line” type. Inverter compressor of
the unit shall start first & at the minimum frequency, to reduce the inrush current during
starting. Refrigerant control in the outdoor unit shall be through Electronic Expansion Valve.
Complete refrigerant circuit, oil balancing/ equalizing circuit shall be factory assembled &
tested.

The compressor(s) shall be hermetically sealed scroll and designed for continuous operation
even at high ambient temperatures of Mumbai. All condensing unit should have a
combination of fixed speed and invertors driven scroll compressor. All invertors driven scroll
compressor should have protection for electronic circuits and elimination of electromagnetic
sound, which may interfere with the control function of the machine. The unit shall have
safety device such as high-pressure switch, fan motor safety thermostat, invertors overload
protector, fusible plugs and fuses for trouble free operation of the unit. The condenser shall
be air cooled, made of Cu. tubes with extended Aluminium fins. The condenser coil shall be
multi-pass, cross-finned tube type, equipped with highly efficient Aluminium fins,
mechanically bonded to oxygen free copper tubes. The coil shall be cleaned, dehydrated
and tested or leakage at the factory. The Cabinets shall be fabricated out of heavy gauge
steel, properly formed for close fit and structural rigidity. All access panels shall be so
constructed as to be quickly and easily removable. All outside surface shall be finished with
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powder coating for protection against humid weather. The condenser fans shall be stepped
control depending on no. of compressor operational & ambient condition, driven and
designed to achieve low condensing temperatures & operate continuously and silently. One
out-door unit should be capable to be connected up-to 16 nos. various indoor unit. All out-
door units shall have BMS compatible communicable controller.

Noise level of outdoor units shall not exceed 63 dB (A) at a distance of 1.5 m from the unit.

The outdoor units shall confirm to Technological Guideline for Harmonic Suppression —
JAEG 9702-1995. High Harmonic Environmental Target Level for Power Distribution system
shall be 5%.

Outdoor units shall be complete with following safety devices:
High pressure switch

Fan driver overload protector

Inverter Overload Protector

Fusible Plug

Unit shall be supplied with

Installation manual

Operation Manual

Connection Pipes

Clamps

Units shall be available in configuration 5 HP, 8 HP upto 48 HP, within increments of 2 HP as
specified in tender drawings & Bill of Quantities.

WALL MOUNTED UNITS

Wall mounted units must be compact & stylish design that does not detract from the décor of
the room.

Each indoor unit must have electronic expansion valve operated by microprocessor
thermostat based temperature control to deliver cooling/ heating as per the heat load of the
room.

The unit must have provision of adding drain pump kit if required & specified. The drain
pump must be suitable to lift drain up to 2000 mm from the bottom of the unit.

Unit must be insulated with sound absorbing thermal insulation material,
Polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit.

The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy
to remove, clean & re install.

The unit grille must be washable with soap solution. It shall be possible to set minimum 5
steps of discharge angle by remote controller. It shall be possible to fit drain pipe from either
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side of the unit (Left or right)

The unit will be connected in series to a suitable out door unit & it must be possible to
operate the unit independently, through corded/ cordless remote specified in the bill of
guantities. The unit will be further connected to Intelligent Building Management System (To
be supplied by other vendors) & it shall be possible to operate the unit through this IBMS
system.

The unit shall be supplied with following from the factory —
Operation Manual

Installation Manual

Installation panel

Paper pattern for installation

Insulation tape/ Clamps/ Screws

The unit must be available in following capacities —

0.8 HP, 1 HP, 1.25 HP, 1.6 HP, 2.0 HP, 2.5 HP

CONTROLS SYSTEM FOR VRV AIR CONDITIONING SYSTEM
WIRED REMOTE CONTROLLER

Wired remote controller shall be supplied as specified in the “Bill of Quantities”.

The controller must have large crystal display screen, which displays complete operating
status.

The digital display must allow setting of temperature with 1 Deg C interval.

Remote shall be able to individually program by timer the respective times for operation start
and stop

within a maximum of 72 hours

Remote must be equipped with thermostat sensor in the remote controller that will make
possible more

comfortable room temperature control

The remote shall be able to monitor room temperature & preset temperature by
microcomputer & can select cool/ heat operation mode automatically.

The remote must constantly monitor malfunctions in the system & must be equipped with a
“self diagnosis function” that let know by a message immediately when a malfunction occurs.

It shall be possible to wire the remote up to 500 RMT.

WIRELESS REMOTE CONTROLLER
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Wireless remote controller shall be supplied as specified in the “Bill of Quantities”
The same operation modes & settings as with wired remote controllers must be possible.
Compact light receiving unit to be mounted into wall or ceiling shall be included.

CENTRAL REMOTE CONTROLLER
Central Remote controller shall be supplied as specified in the “Bill of Quantities”

Following functions shall be possible

Control Max 64 Groups (128 indoor units)

Zone control

Malfunction code display

All the functions available with wired remote controller
It should be possible to wire the remote to 1000m

Control, Operation & Setting | Start/ Stop control

Temperature adjustment mode setting

Remote control setting

Temperature setting

Filter sign reset

Display Air conditioner operation setting & status

Set temperature

Indoor unit error

Indoor air inlet temperature

Filter sign

The BAC Net gate way shall be as per ASHRAE 135, Data link - IEE802.3, BACnet/IP,
conformance Class 3, with RS232C port.

BAC Net gateway hard ware shall be suitable for operation between -10 Deg C to 50 Deg C
& humidity range between 0% to 98%, without condensation.

AIR CONDITIONING MANAGEMENT SYSTEM

The VRV system supplied must be provided with PC based air conditioning management
system, form the supplier of VRV equipments. The required hard ware must be selected,
suitable for up to minimum 128 indoor units.

The air conditioning management system, in broad terms must undertake following functions

Energy efficiency functions

Control & optimization of system

Operation & monitoring

Expanded network functions

Complete operation & monitoring of VRV air conditioning system shall be possible through
this PC based system.

Following major functions shall be possible:
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Monitoring Air conditioning status monitoring
Indoor unit error monitoring

Indoor air inlet temperature monitoring
Filter choke sign monitoring

Control, Operation & Setting Start/ Stop control

Temperature adjustment mode setting
Remote control setting

Temperature setting

Filter sign reset

Display Air conditioner operation setting & status
Set temperature

Indoor unit error

Indoor air inlet temperature

Filter sign

Measurement Accurate operation time

Number of switching times

Power consumption (Optional with KWH meter)
Room temperature

Outdoor temperature

Printing History

Statistics

Setting information

The A/C management system must be able to connect to existing LANS.

Remote monitoring of the complete HVAC system shall be possible.

System shall be capable to take external signal like Security/ Fire for forced shut off.
Required hardware shall be suitable for operation between -10 Deg C to 50 Dg C & humidity
range, of 0% to 98%, without condensation.

NOTE - ALL OUT-DOOR UNITS SHALL BE MOUNTED ON MS ANGLE
FRAME STRUCTURE. THE MS ANGLE FRAME STRUCTURE SHALL BE PAINTED WITH
EPOXY PAINT. THE SHADE OF THE PAINT SHALL BE APPROVED BY APPROVED BY
THE ARCHITECT.

CONTROLS AND INTERLOCKING

All electrical control devices should be enclosed in the indoor and outdoor units. The
compressor should be protected against breakdown by a quick response over current relay,
a high-pressure switch, a wrap around type oil heater and a discharge gas thermistor.

In addition to the compressor protection devices, the indoor / outdoor fan motor should be
protected by an internal thermostat.

The indoor fan motor shall be directly supplied with the power source from the control circuit.
The functions of these control devices shall compose an electrical sequence of manual
starting and stopping, automatic continuous operation whenever the room thermostat

requires, and the protection devices allow the operation.
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The remote control switch should be designed to provide simple operation such as On/Off,
temperature and fan speed only without trouble shooting functions.

The remote control should be BMS compatible for centralized monitoring. All units/remote
control shall have COM port for required interface with BMS.

The required software with open protocol to transfer readings on the BMS shall be in your
scope.

Codes and Standards:

The design, manufacture and performance of the Air-conditioner shall comply with all
currently applicable statutes, regulations and safety coded in the locality where the
equipment is being installed. The unit and its components shall also confirm to the latest
applicable IS/ARI/ASHRAE standards.

4.0 Compressors:

4.1  The compressor shall be rotary/scroll type of multi cylinder configuration on three
phases, 50c/s. 400 volts electric supply. The compressor could be either hermetically sealed
or semi-hermetic accessible type.

4.2  The refrigerant cooled motor of compressor should be protected against over heating
by an internal thermostat embedded in the winding.

4.3 The compressor should be mounted on Dunlop cushy foot mountings to eliminate the
vibration totally.

4.4  The compressor should be forced lubricated by a positive displacement oil pump
working in either direction.

4.5 The Compressor performance data at different operating conditions for both cooling
capacity and power consumption should be furnished along with performance curves.

4.6  Crank case heater should be a part of the compressor to prevent too high refrigerant
solubility in oil during idle periods.

4.7  The compressor should be fully serviceable in our country with spare parts.

6.0 Cooling Coil:

6.1  Coils shall be of extended fin and tube type with aluminium fins firmly bonded to
copper tubes. Velocity of air across the coil shall not exceed 152 meters per minute. The
tubes shall be 16mm OD and will be bonded with 12 Fins per inch. Condenser coil shall have
anti corrosive coating.

7.0 Evaporator Blower

7.1  Double inlet double width type centrifugal blower with forward curved blades impeller
specially designed for noise free operation. The blower should develop a static pressure of
50 mm WG.
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7.2  The blower motor shall be TEFC, Squirrel cage suitable for 3 phase, 50 HZ 400 volts
supply.

8.0 Controls / Instrumentation:

8.1 Refrigeration controls and safety cutouts to be provided shall be as under: -
a) Thermostatic Expansion Valve.

b) Pilot solenoid Valve.

C) Hp Cutout

d) Lp Cutout

e) Adjustable Thermostat

f) Airstat

0) Humidistat

9.0 Testing

The split air-conditioner should be factory assembled pre-wired and tested for performance
on a test bed. The test results of each unit should be furnished along with the test certificates
while delivering the units.

REFRIGERANT PIPING

The indoor and outdoor units shall be connected with 16G Hard Copper refrigerant piping.
Piping sizes should be to suit the distances between indoor and out door units and as per
manufacturers recommendations. All piping connections for the units should be performed
inside the unit.

The refrigerant piping should be insulated with EPDM Rubber foam of minimum 19 MM thick.
Lastly, cover up the pipes sections with the help of 36 G Aluminium sheets on straight pipes
and 28 G Al. sheet on bends, tees, valves etc.

DRAIN PIPING

1) Condensate from the evaporator unit shall be drained through properly installed drain
piping designed to prevent any accumulation of condensate in the drain pan.

Drain piping shall be made of 1.1/4" dia / 2" dia rigid PVC pipe of 6 Kg/Sq cm. pressure

rating with water tight threaded connections, leading from the room unit to a suitable drain

point.

Complete drain piping shall be made leak proof and water tight by means of precise

installation and the use of leak proof sealant/adhesives.

4) Insulation of drain piping will be done by elastomeric Rubber insulation/ EPDM to be done

with thickness recommended in BOQ

NOTE : ALL OUT-DOOR UNITS SHALL BE MOUNTED ON TERRACE TYPE M.S.
ANGLE FRAME STRUCTURE. THE M.S. ANGLE FRAME STRUCTURE SHALL BE
PAINTED WITH EPOXY PAINT. THE SHADE OF THE PAINT SHALL BE APPROVED BY
THE ARCHITECT / CLIENT. THE CONDENSING UNIT STAND SHALL HAVE 300 MM
CLEAR SPACE ALL AROUND CONDENSING UNITS
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This system includes the AC system comprising of the following:
Mountings & Accessories
Anti-vibrations mounting shall be provided by the AC Contractor.

Flexible connections shall be securely fixed to the unit sections by means of fixing strips or
flange connections. All flexible connection will be air tight and suitable for the maximum
operating pressure associated with the system.

CHECK LIST FOR INSTALLATION
Following check list to be followed

1. While Brazing the Ref. Copper pipes be sure to blow Nitrogen (Bleeding
5psi/0.02MPa) through them.

2. The Hard Copper(16G) pipe should always be in a straight line clamped at 2mtr
interval, whereas Soft Copper pipe should be clamped at 1mtr level. Make- Mandev

3. Position of Refnet(Joints) should be laid Horizontal. There is no restriction for Liquid
pipe Joints.

4. Brazing rod should be of only Harris make. Do not use flux to braze, as it corrodes the
pipe.

5. All Refrigerant pipes should be insulated with 19mm closed rubber Nitrile Insulation
‘O’ Class. Pipes after separation tube to Indoor Unit can be of 13mm thick.(standard
condition 30°C(86°F)and 85% Humidity.

6. Wherever there are two insulations sleeve joints, the joints should be covered with
Aerotape.(2mm thick- Self Adhesive)

7. Wherever there is a Brazing joint in the copper pipe at that point there should be a
covering of red tape for future reference.

8. Wherever copper pipe with insulation is supported, the pipe should be covered with
hard PVC (sleeve) before clamping to avoid compression & water leakage at a later
date.(Clamping should not be allowed for copper pipe)

9. Entire Field Refrigerant pipes should be Flushed with N2, to remove out Foreign
particles and Carbon deposits, if any. Pressure(leak) Test with N2 at 550-575psig for
24Hrs.

10. Entire drain pipe has to be covered with 6mm(exposed)/9mm(concealed) thick Nitrile
insulation

11.‘U’ Trap to be provided in Condensate Drain, near all the Ductable(Med-Hi Static)
Indoor.

12.Ensure Proper drain Slope of Main Header incase of Common Drain for
Cassettes/Ductables.

13. All Flexible electrical cables should be in hard conduits.

14. Transmission cable 1.25Sgmm x 2 Core(shielded) and power supply cable should not
lie in same conduit. Minimum 2 feet distance should maintain.

15. Digital Vaccum(micron) Guage to be used for Vaccum and it should attain 750-
500micron or minimum 8hours for both the Refrigerant lines.

16.Ref. Gas should be charged with proper Caliber Electronic Weighing Scale only

17.All the Outdoor condensing unit to have 2 anti vibration(Rubber pad- 10mm thick)
mounts.
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18. All the condensing units to have Isolator(MCB) & ELCB 100/300Ma for servicing &
safety.
19. Hi-wall Split AC installation should have minimum 2” space on Top for sufficient
Return Air.
20.Do not Install Units where Voltage changes a Lot, Large amount of Mineral/Cooking
oil splash or Kitchen Exhaust is present.

INSTALLATION, START UP AND COMMISSIONING

1. Check for the Diversity of Indoor Unit and ODU. Do not allow diversity if all Indoor
units are likely to be operated simultaneously.

2. Check drawings for Proper design of piping and distribution Joints as per the
Installation manual (or approved Design Tool). Total piping length should not exceed
1000meters. This piping length includes all bends/Elbows. Farthest I/U can be at
165mtr from O/U. Farthest I/U from 15t Joint not more then 40mtr.

3. Carry out all visual checks and preliminary checks before start up (i.e. after achieving
desired Vaccum) of the equipment viz Voltage, Earthing, Clean Indoor space etc.

4. Do not open the service Valve after Vaccumizing, as Oil may enter the Field pipe. Top
up the additional Amount of Refrigerant Gas first, before charging the Refrigerant gas,
Charging lines should be purge.(Note Charging Line size 5/16”)

5. Charge the refrigerant through suction line(in a system with pre-charged refrigerant,
only top up if required).

6. Make Sure Phase Voltage for 19 is 230V(+10%) and for 3@ is 410V (+10%), E-N= 0V,
50Hz

7. Power Supply to TB1 in Outdoor and TB2 in Indoor, Transmission wire to T3 of
outdoor and TB5 in Indoor.

8. Check for Communication wire properly connected to Indoor and Outdoor. Indoor unit
setting from 1- 50 and outdoor address setting 51-99,100.

9. Signal Receiver for a Wireless Remote controller should have a space of atleast 1mtr
from General Lighting.

10. All Medium and Hi static Ductable Machines ‘U’ Trap to be filled with water Manually.

11.Check Compressor, Fan Motor Amps, Suction and Discharge Pressure, Condensor
Air In/Out temperature. Maintenance Tool reading of 3 hours each at Full Load and
Partial Load.

12.Check the Indoor Unit Blower direction for 3 phase Indoor Units.

13.Ensure that the Duct system is completed and practically Leakage-Free.
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HANDING OVER DOCUMENTATION
Preparing Handing over documents covering following:-

1.

o0 hswWN

All as Built Drawing duly certified by consultant/customer.

Technical catalogs/Bulletins of all equipment supplied/Installed.

Contact details of Equipment Supplier/Dealer/Customer.

Equipment Data with serial Numbers for all equipment.

Heat Load calculation sheets for all area covered in the projects.
Commissioning report comprising performance reading (Maintenance Tool).

THE COMPREHENSIVE AMC CONDITIONS ARE AS FOLLOWS:

52

a)

b)

d)

f)
9)

h)

)

K)

The amount of CAMC will be paid on quarterly basis after successful
completion the satisfactory service during the quarter of service.

The comprehensive AMC charges includes bimonthly servicing apart from
any number of breakdown calls with a response period of 3 hours on receipt
of complaint. The scope of work includes water wash for every quarter & filter
cleaning as and when required.

Failure to repair/service the equipment in question within 8 hours for minor & 3
days for major repairs without justifiable reason or to return the repaired machine
within two days at the maximum may attract proportionate deduction. In case of
any delay beyond 8 hours for minor & 3 days for major repair works, supplier has
to arrange standby AC. If fails to arrange standby AC, penalty will be imposed @
1% of the contract value per day of delay of the particular quarter for particular
machine.

If the work is found unsatisfactory or if the firm dishonours the contract, the job will
be entrusted to any other firm /party at the risk/expense of the contractor.

The successful bidder has to rectify the faults due to rat bites and voltage
fluctuations free of cost.

Successful bidder has to handover all the ACs in good running condition before
expiring of CAMC contract.

The successful bidder has to rectify/ replacement of all faulty spares including
remote, compressor, replenishing the refrigerant or coil free of cost.

The Contractor shall bear all the costs and expenses in respect of all charges,
including stamp duty, registration etc. of this agreement and/or any other
documents/agreements, which are required to be executed.

All necessary tools like vacuum pump, drilling machines, pliers, pressure gauge
and other essential tools for effective maintenance of the ACs equipments shall be
provided by the contractor

The contractor / firm shall be held responsible for any misdeeds / misbehavior of
their employees within the premises.

Since the maintenance works are to be carried at all levels & High, technician
should wear necessary proactive gear such as life belts, helmet, gloves, shoes,
etc.

The bidder should take third party insurance coverage and adequate insurance
coverage to the workers for life and limb and the same should be submitted before
entering into an agreement.
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List of Approved Makes

Equipment / Material

Makes

VRF / VRV Units

Mitsubishi Electric / Hitachi/ Daikin/
Toshiba/ Blue star/Carrier/Voltas/ LG

Cassette Unit

Mitsubishi Electric / Hitachi/ Daikin/
Toshiba/ Blue star/Carrier/Voltas/ LG

Split Unit Mitsubishi Electric / Hitachi/ Daikin/
/ Blue star/Carrier (No Midea & logicool) /Voltas/ LG
Copper Pipe Mandev / Rajco / Totaline
Hard PVC Pipes Supreme / Prince/ Diamond
G.l Sheet Tata / Jindal / Essar / Nippon

Acoustic Insulation

Arma sound (Arma cell) / Equivalent

Thermal Insulation Material

a) NITRILE RUBBER

Armaflex / K Flex / Equivalent

b) Thermocole

Breadshell / Equivalent

Cable

a) Armored Cable

Finolex / Universal / Polycab / RR Kabel

b) Flexible Cable

Finolex / Universal / Polycab / RR Kabel

PVC Rigid Conduits &
Accessories

2.0 mm thick Precision Plastic Co. IS| and FIA
approved
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of  500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between
Regional Manager, RBO Ghatkopar, State Bank of India, having its office at Mumbai
hereinafter called "the Employer” of the One Part and M/s. ..o,
company / partnership for registered under the Indian Companies Act/ Partnership Act having
its registered OffIC . i
(hereinafter called ‘the Contractors’ which expression shall include the present directors /
partners and also the directors / partners from time to time as also their respective heirs, legal
representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of
work) and has caused drawings and specifications describing the works to be done
prepared by Project Architects M/s having their offices at

(hereinafter called “the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents
hereinafter mentioned and to be issued from time to time, the specifications and the Schedule
of items and quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set
forth herein and Schedule of items and quantities, General & special Conditions of Contract,
specification etc. contained in the tendered documents including all correspondences
exchanged by or between the parties from the submission of tender till the award of work, both
letters inclusive, (all of which are collectively hereinafter referred to as “the said conditions”).
The works shown upon the said drawing and /or described in the said specification and
included in the schedule of Items and Quantities at the respective rates therein set forth
amounting to the sum of Rs (Rupees in words ) as
there in arrived at or such other sum as shall become payable there under (hereinafter referred
to as “ the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner set
forth in the said Conditions, the Contractor shall upon and subject to the said Conditions
execute and complete the work shown upon the said Drawings and described in the said
Specifications and the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as
shall become payable, at the times and in the manner specified in the said Conditions.

3) The term “The Architects” in the said Conditions shall mean M/S. Sandeep Govalkar
Design Associates, or in the event of their ceasing to be the Architects for that purpose
by the Employer, not being a person to whom the Contractor shall object for reasons
considered to be sufficient by the Employer provided always that no person or persons
subsequently appointed to be Architect under this contract shall be entitled to disregard or
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over rule any previous decisions or approval or direction given or expressed in writing by
the architect for the time being.

4) The said Conditions and Appendix thereto shall be read and construed as forming part of
this Agreement, and the parties hereto shall respectively abide by submit themselves to
the said Conditions and perform the Agreements on their part respectively in the said
Conditions contained.

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract
to carry out the work in respect of the entire building complex to be paid for according to
actual measured quantities at the rates contained in the Schedule of Quantities and Rates
or as provided in the said Conditions.

7) The Bank / Employer reserves to itself the rights of altering the specifications and nature
of work by adding to or omitting any item of work or having portions of the same carried
out without prejudice to the contract.

8) Time shall be considered as the essence of this Contract and the Contractor hereby agrees
to commence the work soon after the Site is handed over to him or from 14™ day after the
date of issue of formal work order as provided for in the said Conditions whichever is later
and to complete the entire work within 90 days subject to nevertheless the provisions for
extension of time.

9) All payments by the SBI under this Contract will be made only at Branch.

10) All disputes arising out of or in any way connected with this Agreement shall be deemed
to have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to
determine the same.

11) That all the parts of this contract have been read by the contractor and fully understood by
the contractor. They further agree to complete the said work to fullest satisfaction of
architect / Employer.

12) IN WITNESS WHEREOF the Employer and the contractors have set their respective
hands to these present through their duly authorized official and the said two duplicates
hereof to be executed on its behalf of the day and year first herein above written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by the

By the

(Employer)

55 Seal & Signature of the contractor



hand of Shri
f I , ,

In the presence of:

1) Shri/Smt.

Address

(Witness)
SIGNED AND DELIVERED by the

by the

(Contractor)
In the presence of:

Shri / Smt.

Address

(Witness)
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(Signature of Employer)

(Signature of Witness)

(Signature of Contractors)

(Signature of Witness)
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SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton
wool shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in
cases when the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works
that cannot safely be done from the ground.

4, No portable single ladder shall be over 8 meters in length. The width between
the side rails shall not be less than 30 cm. (clear) and the distance between two
adjacent runnings shall not be more than 30 cm. When a ladder is used an
extra mazdoor shall be engaged for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the
trench half of the depth of trench whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided
with suitable means to prevent the fall of persons or materials by providing
suitable fencing or railing whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris
or material as to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement,
mortar, concrete and lime shall be provided with protective footwear and rubber
hand gloves.

9 Those engaged in welding works shall be provided with welders" protective

eye shield and gloves.

10. (i) No paint containing lead or lead products shall be used except in the form of
paste readymade paint.
(ii) Suitable facemasks should be supplied for use by the workers when the
paint applied in the form of spray or surface having lead paint dry rubbed
and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate
facilities shall be provided to enable the working painters to wash during
cessation of work.

12 Hoisting machines and tackle used in the works including their attachments
anchor and supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension
shall be durable quality and adequate strength and free form defects.
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