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Tender ID- SBI/GWL/BIAORA(10808)/CIVIL/2024-2025 
 

STATE BANK OF INDIA 
 

Notice Inviting Tenders 
 

State Bank of India invites online tenders from the Bank’s empaneled contractors Bhopal circle for the 
category upto Rs 15 Lacs CIVIL works for BIAORA(10808) Madhya Pradesh ------: 

 
1 Name of Work : CIVIL works for SBI BIAORA(10808) Madhya Pradesh. 
    

2 Time allowed for completion : 30 Days from the date of handing over of the site. 

    

3 Earnest Money Deposit : 

Rs 5,000.00(Five Thousand only ) by crossed Bank Draft 
/ Banker’s Cheque drawn in favour of STATE BANK OF 
INDIA, Guna. (To be enclosed in sealed envelope as a 
part of technical Bid) 

    

4 Initial Security Deposit : 
2% of the total value of the contract including Earnest 
Money. 

    

5 
Last date and time of receipt of 
Tenders 

: 16.12.2024 upto 3:00 pm 

    
6 Address at which the tenders are 

to be submitted 
: Technical Bid :  

State Bank of India, Regional Manager, R-4, 
REGIONAL BUSINESS OFFICE 
 COLLECTORATE CAMPUS, GUNA-473001 
Price Bid: Price Bid to be uploaded Online 
www.tenderwizard.com/SBIETENDER 

    
7 Date and time of opening 

Tenders 
: 16.12.2024 up to 3:30 pm 

Technical Bid : In Hard Copy 
Price Bid: Online only 

    
8 Place of opening tenders : Technical Bid: to be submitted in Hard Copy at 

Regional Manager, R-4 REGIONAL BUSINESS 
OFFICE, COLLECTORATE CAMPUS, GUNA-473001 
Price Bid: to be submitted online 
www.tenderwizard.com/SBIETENDER 

    
9 Defects Liability Period  12 months from the date of handing over of the project to 

the satisfaction of Bank 
    

10 Validity of offer  90 days from the date of opening the tenders. 
    

11 Liquidated Damages  At the rate of 0.5% of the contract value per week which 
subject to a maximum of 5% of the accepted contract 
value. 

12 Note:   If the vendor is found to have delayed the running/in hand 
project beyond the prescribed time limit specified in related 
tender document, the vendor will not be issued the new 
tender until completion of the previous delayed work. 
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Mode of Submission of Tender: The tender shall be submitted in both physical and online in two cover 
system in accordance with the procedure detailed herein below. Specified documents shall be sealed in 
envelopes of appropriate size each of which shall be sealed. 

 
1) First Envelope marked Cover 1 shall contain Earnest Money Deposit along with Covering 

Letter and Tender Document. 
 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes marked 
Covers 1 & tender document/Undertaking as in Annexure- I and shall be properly sealed 
& signed.  This envelope shall be endorsed on the outside face as under: 

 
“CIVIL Work for SBI BIAORA(10808) Madhya Pradesh”-- 

 
The envelope marked Cover 2 containing the tender documents/ Undertaking as in Annexure- I as 
per instructions mentioned above shall be submitted in the office of Regional Manager, R-4, 
Regional Business Office, Collectorate Office Guna-473001, ON OR BEFORE 3.00 p.m. on 16.12.2024 
 
Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with Covering Letter, 
tender document/Undertaking as in Annexure- I will be opened if the Earnest Money Deposit of 
Tender Document, tender document/Undertaking as in Annexure- I is not found as prescribed, the 
tender shall be rejected.  
 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 
 
State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 
 
For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office at: - #24, 
Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-
49352034  
 
Help Desk: Contact Person: Mr. Abhay Kumar / Mr. Pravesh Mobile no. 9708966660/ 9795607892/ 
9044314492(On working days-9 hours–18 hours)E-mail: rishishankar.c@antaressystems.com / 
kushal.b@antaressystems.com 
 
For any other queries the vendors may contact the Manager (Elt.), SBI, A.O., Gwalior Phone No. 9755443076 
 
   
   STATE BANK OF INDIA 

                              
                               SIGNATURE OF THE TENDERER 
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INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Bhopal  circle category 
up to Rs. 25 Lacs for CIVIL Works for the CIVIL Work for SBI BIAORA(10808) Madhya Pradesh:  

 
1.1 Site and its Location 

The proposed work is to be carried out --------- BIAORA(10808) 
 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender consisting 

of the following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another 
but in case of ambiguities or discrepancies, shall take precedence in the order given below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded from e-tendering 
portal of the e-tendering service provider engaged by SBI  

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character 
quality and quantity of the materials, labour, the law and order situation, climatic conditions, liaison 
requirements with local authorities/ authorities maintaining the campus, security agencies 
guarding the campus, traffic regulations in and around the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors 
while submitting his tender. 

 
4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 5,000.00(Five Thousand Only) 
in the form of Demand Draft or Bankers’ Cheque in favour of State Bank of India payable at Guna 
drawn on any Bank in India. 
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4.2 EMD in any other form other than as specified above will not be accepted.  Tender not accompanied 
by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD, 
by means of Demand Draft drawn in favour of State Bank of India payable at Guna within a period 
of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form 
of initial security deposit, which includes the EMD.  Balance 3% shall be deducted from the running 
account bill of the work at the rate of 10% of the respective running account bills i.e., deduction 
from each running bill account will be 10% till total 3% of contract value is reached.  50% of the 
total security shall be paid to the contractors on the basis of architect’s certifying the virtual 
completion.  The balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract provided he has carried out all the work and attended to all the defects in 
accordance with the condition of the contract and clearance, if any, of the observations of the CTE 
of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 7 days from the receipt of intimation of acceptance 
of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute 
a binding agreement between the Bank and successful tenderer whether such formal agreement 
is subsequently entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in accordance with 
the terms of contract within a period of 30 days from the date of handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 
modifications in his/her original offer which are not acceptable to the Bank without prejudice to any 
other right or remedy the Bank shall be at liberty to forfeit the EMD. 

 

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted 
Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 
discrepancy between the rate quoted in words and figures the unit rate quoted in words will prevail.  
If no rate is quoted for a particular item the contractor shall not be paid for that item when it is 
executed. 

 The amount of each item shall be calculated and the requisite total is given.  In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit rate and the quantity 
the unit rate quoted will govern and the total amount will be corrected. 
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11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case the 

tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution. 

 
11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 
 
11.3 The tenderer should not change or modify or delete the description of the item.  If any discrepancy 

is observed he should immediately bring to the knowledge of the Architect/Bank. 
 
11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall 

be duly attested by him. 
 
11.5 Each page shall be totaled and the grand total shall be given. 
 
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and 

deduction at source for Income Tax, Work Contract Tax etc. will be made as per statutory rules. 
 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought from tube well or 

any other outside source, from approved laboratory. 
 
11.5.3 The contractor is required to comply with all act of the Government relating to labour and the rules 

and regulations made there under from time to time and to submit at the proper times all particulars 
and statements required to be furnished to the appropriate authorities. 

 
12 Vendor has to submit in Hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by 
authorized representative/ signatory on becoming L1. However we accept all the terms and 
conditions along with the specifications, Drawings, Layouts etc defined in the tender 
documents. 

12.0 Nominated Contractor for Allied work, if any.  
 

The contractor shall get allied works executed only through Contractors already in SBI’s Panel, for 
different categories of works. 
 

13.0 If the L1 Price quoted is more than 10% below the estimated cost the vendor has to submit 
the additional security deposit as performance guarantee of the amount of total % value less 
than the estimated value. The Performance guarantee will be released after successful 
completion of the work. 

 
 
 
 
 
 
 
 
 
 

Annexure-I 
 

UNDERTAKING 
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(To be submitted along with the technical Bid) 
 
To 
 
REGIONAL MANAGER 
R-4,  REGIONAL BUSINESS OFFICE  
STATE BANK OF INDIA, 
GUNA-473001 
 
Dear Sir, 
 
Reg.:-CIVIL Works in SBI, BIAORA(10808). I / We refer to the tender notice issued by you for CIVILworks 
and allied works in connection with the above. 

 
2. I undertake to submit in Hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by 
authorized representative/ signatory on becoming L1. However we accept all the terms and 
conditions along with the specifications, Drawings, Layouts etc defined in the tender 
documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works in conformity 
with the drawings, designs, conditions of contracts, specifications, schedule of quantities relating 
to the works. 
 

4. I / We have satisfied myself / ourselves as to the site conditions, examined the drawings and all 
aspects of the tender conditions, subject to above, I / We do hereby agree, should this tender be 
accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to, 
b. Complete the works within 30 Days as per the work programme enclosed with the tender in two or 

three shifts if considered necessary by the Employer / Consultants at no extra cost to the Employer. 
5. Earnest Money of Rs.5,000.00(Five Thousand only) in the form of Demand Draft / Banker’s 

Cheque drawn in favour of State Bank of India payable at Guna, respectively which, I / We 
note, will not bear any interest and is liable for forfeiture. 
I. If our offer is withdrawn within the validity period of acceptance by the Employer. 
Or 
II. If the contract agreement is not executed by us within 7 days from the date of receipt of 

the letter of acceptance. 
Or 
III. If we fail to pay the initial security deposit as stipulated. 
Or 
IV. If the work is not commenced within 3 days after issue of work order. 

6. I / We understand that you are not bound to accept the lowest or any tender you receive. 
 
The names of DIRECTORS of our Firm are: 
 
1. ________________________________ 
2. ________________________________ 
3. ________________________________ 
4. ________________________________ 
 
Yours faithfully, 
 
 
 
Signature …………………………….. 
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Designation ………………………….. 
 
 
Name of Partner / Director of the Firm, authorized   
to sign or name of person having power of attorney 
to sign the contract. (Certified true copy of power  
of attorney should be attached) 
 
 
Signature and address of witnesses:  a. Signature …………………………………… 
         
       Name ……………………………………………….. 
 
       Address …………………………………………….. 
 
       b.
 Signature……………………………………… 
         
       Name ………………………………………………. 
 
       Address ……………………………………………. 
 

       b.

 Signature……………………………………… 

       Name ………………………………………………. 

 

       Address ……………………………………………. 

 
AGREEMENT 

 
This agreement made on the __________day of ____________2021 _____ BETWEEN State Bank of 
India a corporation constructed under the State Bank of India Act, 1955 and having its Local Head Office 
at New Delhi and many other places, (hereinafter called “the Employer”) of the one part and M/s 
__________________________ through its ______________ having its registered office at 
_______________________________________ (hereinafter called “the Contractor”) of the other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out at 13 BIAORA(10808) 
SBI as per Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and Specification 
describing the work to be done, prepared by SBI (hereinafter called “Employer”). 
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ (inclusive) and the 
Specifications as stated have been signed by or on behalf of the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the 
Conditions of Contract and further subject to the Special Conditions set forth in Schedule-II hereto attached 
(hereinafter collectively referred to as “the said Conditions”) as per the said Drawings and as described in 
the said Specification and included in the said Bills of Quantities for the sum of Rupees 
_____________________ 
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NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees ________________________________________ to be 
paid at the time and in the manner set forth in the said Conditions, the Contractor shall upon and 
subject to the said Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
_____________________________________________________________________________
___ or such other sum as shall become payable hereunder at the times and in the manner specified 
hereinafter.                                               

3. The term “The Consultant” in the said conditions shall mean Bank or in the event of their ceasing 
to be Consultants for the purposes of this Contract, such other persons as shall be nominated for 
that purpose by the Employer, not being a person to whom the contractor shall object for reasons 
considered to be sufficient by the Employer mentioned in the said Conditions.  Provided always 
that no persons subsequently appointed to be Consultants under this Contract shall be entitled to 
disregard or overrule any decision or approval or direction given or expressed by the Consultants 
for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed as 
forming part of this agreement, and the parties hereto shall respectively abide by and submit 
themselves to the conditions and stipulations and perform the agreement on their parts respectively 
in such Conditions, Specifications and Priced Bills of Quantities contained. 

 This agreement is subject to jurisdiction of courts in Guna only. 

 

The REGIONAL MANAGER, R-4, REGIONAL BUSINESS OFFICE GUNA.  shall exercise powers on 
behalf of the said Employer for the purpose of the Contract Agreement. 

 . 

 Whereas both the parties agree to sign the following annexure Annexed to this Agreement in token 
of their acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

 The Bank shall pay the contractor such sum as shall become payable hereunder at the times and 
in the manner specified in the said Conditions mentioned in the General Conditions of Contract. 

 Whereas the Contractor hereby undertakes and agrees to carry out and complete the works within 
30 days from the date of handing over site or five days from the date of issue of letter of 
acceptances, whichever is later. The Contractor agrees and has deposited the sum of Rs. 
_________ by way of Initial Security Deposit for due fulfillment of this Contract for the Works. It is 
agreed that the Security Deposit shall be deducted from each running bills and refunded to the 
contractor as per clause 2 of the General Conditions of the Contract Annexed herewith. 
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Whereas it is agreed that the earnest money amounting to Rs. 5,000.00 (Five Thousand only) deposited 
by the Contractor in the form of Demand Draft along with the tender shall be forfeited in full in case the 
Contractor does not remit the Initial Security Deposit within the stipulated period of the start of the works by 
the stipulated date mentioned in the award letter. 

 Whereas Shri __________________ is the accredited representative(s) of the Contractor who 
would be responsible for taking instructions from the Employer in relation to the Works. The 
Contractor agrees to pay Sales Tax or any other Tax on material or finished works like Works 
Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of the Works and 
the Employer will not entertain any claim whatsoever in this report nor the Employer shall be 
responsible to pay any Tax as mentioned above. If due to non – payment of any of the aforesaid 
Tax or other Taxes connected with the Works, the Contractor suffers any loss or damages occurred 
to the Contractor and the Employer will be entitled to claim damages from the contractor for non 
completion of the Work within 12 calendar months stipulated in Para 9, above. 

 Whereas the Contractor hereby declares the list of all the relative working with the Employer which 
is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of the 
appropriate classes of person for Sanitary and Water Supply Installation etc. or any other 
specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned 
shall form basis of this Contract and the decision of REGIONAL MANAGER, R-4, REGIONAL 
BUSINESS OFFICE, GUNA -473001 for the time being as mentioned in the Conditions of Contract 
in reference to all matters of dispute as to material, workmanship or account and as to the intended 
interpretation of the clauses of the Agreement or any of the document attached hereto shall be final 
and binding on both parties and may be made rule of the court. 

 The work comprises of the “CIVIL Works in SBI, BIAORA(10808) (M.P.)” as mentioned above 
and all subsidiary and other works connected therewith on the same site as may be ordered to be 
done from time to time by  REGIONAL MANAGER, R-4, REGIONAL BUSINESS OFFICE, GUNA 
-473001   for the time being even though such works may not have been shown on the , Plans or 
described in the said Specifications or Schedule of Quantities of various classes of Work to be 
done. 

 The Employer through the REGIONAL MANAGER, R-4, REGIONAL BUSINESS OFFICE, GUNA 
-473001  reserves himself the right of altering the Plans, Drawings and nature of Work of adding to 
or omitting any items of work or having portions of the same carried out departmentally or otherwise 
and such alterations or variations shall be carried out without prejudice to this Contract. 

 All disputes arising out of or in any way connected with this agreement shall be deemed to have 
arisen in Delhi and only the courts of Delhi shall have jurisdiction to determine the same. 

 The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today and year first 
hereinabove written. 

Signed, Sealed and Delivered by: 
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Authorized Representative of Employer Authorized    Representative     of 
Contractor 

 
 
 
 

SCHEDULE I 
 
 

“CIVIL Works in SBI, BIAORA(10808)“ all as described in Tender and Drawings inclusive hereto as 
Specifications. 
 

SCHEDULE II 
 

The following Letters/ Correspondence form a part of Agreement: 
 
1. 

2. 

3. 

 

 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
 
 
 
Signature:       Signature by the said Employer  
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
 
In presence of  
 
 
Signature:       Signature by the said Contractor 
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 
I) Definitions: 
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“Contract means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the architects / Bank and all these documents taken 
together shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, successors and 
assigns. 

 Consultants/ Consultants’ shall mean SBI, Guna, Site Engineer’ shall mean an Engineer appointed 
by the Bank as their representative to give instructions to the contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal personal representative of such individual or the 
composing the firm or company and the permitted assignees of such individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
“Scope of work” and / or to be executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as stipulated 
in the letter of acceptance of tender subject to such additions thereto or deductions there from as 
may be under the deductions there from as may be made under the provision herein after 
contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof 
as may time to time be furnished or approved by the architect / consultant “Month” means calendar 
month.  

5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 
Initial Security Deposit 
Retention Money 
 

1.0 Earnest Money Deposit: 
The tenderer shall furnish EMD of Rs. 5,000.00 (Five Thousand only) in the form of Demand 
Draft drawn in favour of State Bank of India payable at Guna on any Scheduled Bank.  No 
tender shall be considered unless the EMD is so deposited in the required form.  No interest shall 
be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded after the decision to 
award the contract is taken without interest.  The EMD shall stand absolutely forfeited if the tenderer 
revokes his tender at any time the period when he is required to keep his tender open acceptance 
by the SBI or after it is accepted by the SBI the contractor fails to enter into a formal agreement or 
fails to pay the initial security deposit as stipulated or fails to commence the work within the 
stipulated time. 

2.0 Initial Security Deposit (ISD) 
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The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D 
drawn on any scheduled Bank and shall be deposited within 7 days from the date of acceptance of 
tender. 

3.0 Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall 
be deducted from the running account bill at the rate of 10% of the gross value of work done by the 
contractor and claimed in each bill provided the total security deposit, i.e. the ISD plus Retention 
Money shall both together not exceed 5% of the contract value.  50% of the total security 
deposit shall be refunded to the contractor without any interest on issue of Virtual Completion 
certificate by the Architect / consultant.  The balance 50% of the total security deposit shall be 
refunded to the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the conditions 
of contract including site clearance. 

4.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
1 Between the written or shown description or dimensions in the drawings and the correspondence 

one in the specification the former shall be taken as correct. 
2 Between written description of the item in the specifications and descriptions in bills of quantities of 

the same item, the former shall be adopted. 
a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 
4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in strictly 
accordance with this contract and with the directions of and to the satisfaction of the Bank/ to be 
communicated through the architect/ consultant.  The architect/ consultant at the directions of the 
Bank from time to time issue further drawings and / or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect’s/ Consultant’s instructions in 
regard to the variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work.  Any discrepancy in the drawings or between the BOQ and/ 
or specifications.  The removal from the site of any material brought thereon by the contractor and 
any substitution of any other materials therefore the removal and / or re-execution of any work 
executed by him.  The dismissal from the work of any person employed / engaged thereupon. 

6.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through the architect by registered post or otherwise depositing at the address of the contractor as 
given in the tender to enter into a Contract for the execution of the work as per the terms of the 
tender.  The letter of acceptance shall constitute a binding contract between the SBI and the 
contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer 
shall be bound to implement the contract and within seven days thereof he shall sign an agreement 
in a non-judicial stamp paper of appropriate value. 

ii)  Ownership of Drawings: 
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All drawings, specifications and copies thereof furnished by the SBI through its architects / 
consultants are the properties of the SBI.  They are not to be used on other work. 

iii)  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of work.  All 
such drawings and instructions shall be consistent with the contract documents, true developments 
thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities on 
receipt of the wok order and submit the same to the SBI through the architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over 
to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete 
the work and clear the site including vacating their office on or before the contracted or extended 
date or completion without justification in support of the cause of delay, he may be called upon 
without prejudice to any other right of remedy available under the law to the SBI on account of such 
breach to pay a liquidated damages at the rate of 0.5% of the contract value per week which is 
subject to a maximum of 5% of the contract value. 

vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work.  Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be of best quality.  The contractor shall at all times enforce 
strict discipline and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him.  Workman whose work or behavior is 
found to be unsatisfactory by the SBI / Architect/ Consultant he shall be removed from the site 
immediately. 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor at 
his own expenses.  The contractor shall give notices and comply with regulations, laws, and 
ordinances rules, applicable to the contract.  If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 
Architect/ Consultant.  If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and get it approved by the architect/ consultant before proceeding with the work.  If at any 
time any error in this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by the architect/ consultant the contractor shall be responsible 
for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the 
SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from damage and 
shall protect the SBI’s properties from injury or loss arising in connection with contract.  He shall 
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make good any such damage, injury, loss, except due to causes beyond his control and due to his 
fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The contractor 
shall take all precautions for safety and protections of his employees on the works and shall comply 
with all applicable provisions of Govt. and local bodies safety laws and building codes to prevent 
accidents, or injuries to persons or property on, about or adjacent to his place of work.  The 
contractor shall take insurance covers as per clause 26.0 at his own cost.  The policy may take in 
joint names of the contractor and the SBI and the original policy may be lodged with the SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times have free access 
to the work site and/ or to the workshop, factories, or other places where materials are lying or from 
where they are obtained and the contractor shall give every facility to the SBI, Architect / consultant 
and their representatives necessary for inspection and examination and test of the materials and 
workmanship.  No person unless authorised by the SBI/ Architect / Consultant except the 
representative of Public authorities shall be allowed on the work at any time.  The proposed work 
either during its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization a wing of Central Vigilance Commission. 

 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall not directly 
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof 
or interest therein without the written consent of the SBI through the architect and no undertaking 
shall relieve the contractor from the responsibility of the contractor from active superintendence of 
the work during its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the contract and 
in accordance with Architect/ Consultant instructions and shall be subject from time to time to such 
tests as the architect/ consultant may direct at the place of manufacture or fabrication or on the site 
or an approved testing laboratory.  The contractor shall provide such assistance, instruments, 
machinery, labour, and materials as are normally required or examining measuring sampling and 
testing any material or part of work before incorporation in the work before incorporation in the work 
or testing as may be selected and required by the Architect / Consultant. 

6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be supplied 
by the contractor without any extra charges.  If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature/ test certificate of the 
same shall be provided to the satisfaction of the Architect/ Consultant.  Before submitting the 
sample / literature the contractor shall satisfy himself that the material/ equipment for which he is 
submitting the sample/ literature meet with the requirement of tender specification.  Only when the 
samples are approved in writing by the architect / consultant the contractor shall proceed with the 
procurement and installation of the particular material / equipment.  The approved samples shall 
be signed by the Architect / Consultant for identification and shall be kept on record at site office 
until the completion of the work for inspection / comparison at any time.  The Architect / Consultant 
shall take reasonable time to approve the sample.  Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies inadequacy in 
furnishing samples of best qualities from various manufacturers and such other aspects causing 
delay on the approval of the materials / equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 
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iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or 
though so intended or provided for but ordered by the Architect / Consultant to be carried out by an 
independent person at any place other than the site or the place of manufacture or fabrication of 
the materials tested or any Government / approved laboratory, then the cost of such test shall be 
borne by the contractor.  

 

 

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 
nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him form nay risks or from the entire responsibility for the fulfillment of contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the works 
and as long, thereafter, as the Architect / consultant may consider necessary until the expiry of the 
defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 
in accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 
shall remain valid for variation of quantity against individual item to any extent subject to maximum 
variation of the contract value by 25%. The entire amount paid under Clause 20, 21 hereof as well 
as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall 
be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he required the work 
to be measured and the contractor shall forthwith attend or send a qualified representative to assist 
the Architect in taking such measurements and calculations and to furnish all particulars or to give 
all assistance required by any of them. Such measurements shall be taken in accordance with the 
Mode of measurements detailed in the specifications. The representative of the Architect / 
Consultant shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorised 
representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not attend or 
neglect or omit to depute his representative to take measurements then the measurements 
recorded by the representative of the Architect / consultant shall be final. All authorised extra work, 
omissions and all variations made shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate the 
contract. In case the SBI / Architect / Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omissions from the works or any alteration in the 
kind or quality of the materials to be used therein, the Architect / Consultant shall give notice thereof 
in writing to the contractor or shall confirm in writing within seven days of giving such oral 
instructions the contractor shall alter to, add to, or omit from as the case may be in accordance with 
such notice, but the contractor shall not do any work extra to or make any alterations or additions 



17 
 

to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without  previous consent in writing of the Architect 
/ Consultant and the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted from the 
contract value, as the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorised extra and shall be made in accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he extra work where   such 
extra work is of similar character and executed under similar conditions as the work priced herein.  

19.0 Rates for all items, wherever possible should be derived out of the rates given in the priced 
BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance 
inform the Architect / consultant of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Architect / Consultant shall fix such rate 
or prices as in the circumstances in his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work 
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with 
the local day work rates and wages for the district; provided that in either case, vouchers specifying 
the daily time (and if required by the Architect / Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect / consultant at or before the end of the week 
following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be derived from the 
tender, the Contractor shall submit rates duly supported by rate analysis worked on the market rate 
basis” for material, labour, hire / running charges of equipment and wastage etc. plus 15% towards 
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for 
escalation.   

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be completed within 
six months of the virtual completion of the work. 

c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction of the 
Architects / SBI, the contractor shall ensure that the following works have been completed to the 
satisfaction of the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 
machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 
labour sheds/camps and constructions and other items and things whatsoever brought upon or 
erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 
permanent works.  

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
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v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled 
to apply to the Architect / consultant is satisfied of the completion of the work. Relative to which the 
completion certificate has been sought, the Architect / consultant shall within fourteen (14) days of 
the receipt of the application for virtual completion certificate, issue a VCC in respect of the work 
for which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall the issuance 
of VCC in respect of the works or work at any site be construed as a waiver of any right or claim of 
the SBI against the contractor in respect of works or work at the site and in respect of which the 
VCC has been issued.  

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried 
out by other persons simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the execution of such work, the contractor, however, shall not be required 
to provided any plant or material for the execution of such work except by special arrangement with 
the SBI. Such work shall be carried out in such manner as not to impede the progress of the works 
included in the contract.  

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure 
in the joint names of he SBI and the contractor against all loss of damages from whatever cause 
arising other than the excepted risks, for which he is responsible  under the terms of contract and 
in such a manner that the SBI and contractor  are covered for the period stipulated in clause 28 of 
GCC and are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the  period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and  for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 
value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect / consultant the policy if insurance and the receipts for payment of the current premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or physical 
damage to any property whatsoever which may arise out of or in consequence of the execution 
and maintenance of he works and against all claims proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto except any compensation of damages for 
or with respect to:   

22.0 The permanent use or occupation of land by or any part thereof.  
23.0 The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
24.0 Injuries or damages to persons or properties which are unavoidable result of the execution or 
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maintenance of the works in accordance with the contract. 
25.0 Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any 
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation 
thereto or where the injury or damage was contributed to by the contractor, his servants or agents 
such part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents or other 
contractors for the damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in the matters referred to in the provision sub-
clause 26.2 of this clause. 

(1) Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in 
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an 
order passed by the Architect / Consultant in this behalf.   

a) Third Party Insurance  

b) Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or 
physical damage, loss or injury which may occur to any property including that of SBI, or to any 
person, including any employee of the SBI, by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the mattes referred to in the provision to clause 
26.0 thereof.     

c) Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 
whenever required. Produce of the Architect / consultant the policy or policies of insurance cover 
and receipts for payment of the current premiums.  

d) The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional 
premium necessary to make insurance valid for four occurrences always.  

e) Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury resulting 
from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and 
keep indemnified SBI against all such damages and compensation, save and except as aforesaid, 
and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto.  

f)  Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time that any persons are employed by him on the works and shall, when required, 
produce to the architect / consultant such policy of insurance and receipt for payment of the current 
premium. Provided always a that, in respect of any persons employed by any sub-contractor the 
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contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall be insured against the liability in respect of such persons in such manner that SBI 
in indemnified under the policy but the contractor shall require such sub-contractor to produce to 
the Architect / Consultant when such policy of insurance and the receipt for the payment of the 
current premium. 

g)  Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or premiums 
as may be necessary for that purpose and from time to time deduct the amount so paid by the SBI 
as aforesaid from any amount due or which may become due to the contractor, or recover the same 
as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence 
to rebuild or repair the works destroyed or damaged. In this event all the monies received from the 
insurer in respect of such damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

f) Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or three 
days from the date of issue of letter of acceptance of the tender by the SBI whichever is later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period of 30 days from the date of commencement. If required in the 
contract or as directed by the Architect / Consultant. The contractor shall complete certain portions 
of work before completion of the entire work. However the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract.  

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of 
the contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to the SBI through the Architect / Consultant in writing in detail and his 
justification if any, for the delays. The Architect/Consultant shall submit their recommendations to 
the SBI in the prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period-extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned 
extension of time by the SBI the provision of liquidated damages as stated under clause10.0 of 
Instructions to the Tenderers shall become applicable. Further the contract shall remain in force 
even for the period beyond the due date of completion irrespective whether the extension is granted 
or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the Architect / Consultant should the rate of progress of the work or 
any part thereof be at any time be in the opinion of the Architect / consultant too slow to ensure the 
completion of the whole of the work by the prescribed time or extended time for completion the 
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Architect / Consultant to expedite progress so as to complete the works by the prescribed time or 
extended time. Such communications from the Architect / Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims 
arising out of such directions. 

j) Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of 
the Architect / Consultant, save when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the work in which case the contractor shall immediately 
advise the Architect / consultant. However the provisions of the clause shall not be applicable in 
the case of any work which becomes essential to carry by rotary or double shifts in order to achieve 
the progress and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance.  

 

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work for 
any reason whatsoever and hence not required the whole or any part of the work to be carried out. 
The Architect / Consultant shall give notice in writing to that effect to the contractor and the 
contractor shall act accordingly, in the matter. The contractor shall have no claim to any payment 
of compensation or otherwise whatsoever, on account of any profit or advantage which he might 
have derived from the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and then taken back 
by the contractor, provided however that the Architect / consultant shall have in such cases the 
option of taking over all or any such materials at their purchase price or a local current rate 
whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 
contractor after taking into consideration and deduction for claims on account of any deterioration 
or damage while in the custody of the contractor and in this respect the decision of Architect / 
consultant shall be final.  

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part thereof for 
such time and in such manner as Architect / consultant may consider necessary so as not to cause 
any damage or injury to the work already done or endanger the safety thereof for any of following 
reasons.  

a) One account any default on the part of the contractor, or 

a) for proper execution of the works or part thereof for reasons other then the default of the contractor, 
or for safety of the works or part thereof.  

b) The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Architect / consultant.  
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ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be 
entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
Architect / consultant shall have the power to adopt any of the following course as they may deem 
best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect / 
consultant shall be conclusive evidence) and in which case the security deposit of the contractor 
shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cost of the labour and materials (the cost of such labour and 
materials as worked out by the Architect /Consultant shall be final and conclusive against the 
contractor) and crediting him with the value of the work done, in all respects in the same manner 
and at the same manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract the certificate of Architect / Consultant as to the value of work done shall 
be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, to give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him (of the amount of which excess the certificates in writing of 
the Architects / Consultant shall be final and conclusive) shall be borne by original contractor and 
may be deducted from any money due to him by SBI under the contract or otherwise, or from his 
security deposit or the proceeds of safe thereof, or sufficient part thereof. In the event of any of 
above courses being adopted by the SBI the contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased or procured any material or entered 
into any engagements or make any advances on account of, or with a view to the execution of the 
work or the  

 performance of the contract and in case the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually 
performed under this contract, unless, and until the Architect / consultant will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be entitled 
to be paid the value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such 
acts of insolvency or winding up shall be unable within seven days after notice to him to do so, to 
show to the reasonable satisfaction of the Architect / Consultant the at the is able to carry out and 
fulfil the contract, and to give security therefore if so required by the Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to 
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect 
/ consultant or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for days after receiving from the SBI through the Architect / 
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Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from 
the SBI through the Architect/ Consultant that the said materials were condemned and rejected by 
the Architect/ Consultant under these conditions; or has neglected or failed persistently to observe 
and perform all or any the acts, matters or things by this contract to be observed and performed by 
the contractor for seven days after written notice shall have been given to the contractor to observe 
or perform the same or has to the determent of good workmanship or indefiance of the SBI’s or 
Architect’s/ Consultant’s instructions to the contrary subject any part of the contract. Then and in 
any of said cases the SBI and or the Architect / Consultant, may not withstanding any previous 
waiver, after giving seven days notice in writing to the contractor, determine the contract, but 
without thereby affecting the powers of the SBI or the Architect / Consultant or the obligation and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract had 
not been so determined and as if the works subsequently had been executed by or on behalf of the 
contractor. And further the SBI through the Architect / consultant their agents or employees may 
enter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same by means of 
their own employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was interrupt or do 
any act, matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the architect / 
consultant shall give a notice in writing to the contractor to remove his surplus materials and plants 
and should the contractor fail to do so within 14 days after receipt thereof by him the SBI sell the 
same by public auction after due publication, and shall adjust the amount realised by such auction. 
The contractor shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc.  

26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / Consultant to 
the contractor within 14 working days from the date of certificate to the payment from SBI from time 
to time. The SBI shall recover the statutory recoveries towards Income tax, Work contract tax as 
per the prevailing bye laws and other dues including the retention amount from the certificate of 
payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during the progress of 
works or completion shall not have effect as certificate of satisfaction or relieve the contractor from 
his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or any part thereof 
is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in previous 
certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant from time to 
time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and property 
recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work done by him is 
less than Rs.8.00 lacs and maximum one bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect/ Consultant shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 
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The contractor shall submit the interim bills in the prescribed format with all details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or those conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or compensation in respect of 
the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing of 
his claim, or dispute to the REGIONAL MANAGER, R-4, REGIONAL BUSINESS OFFICE, GUNA 
-473001and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery.  The said notice shall give full particulars 
of the claim, grounds on which it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by the contractor 
to the REGIONAL MANAGER, R-4, REGIONAL BUSINESS OFFICE, GUNA -473001 in the 
manner and within the time as aforesaid.  The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the REGIONAL MANAGER, R-4, 
REGIONAL BUSINESS OFFICE, GUNA -473001 in writing in the manner and within the time 
aforesaid. 

c) REGIONAL MANAGER, R-4, REGIONAL BUSINESS OFFICE, GUNA -473001 shall give his 
decision in writing on the claims notified by the contractor. The contractor may within 30 days of 
the receipt of the decision of the REGIONAL MANAGER, R-4, REGIONAL BUSINESS OFFICE, 
GUNA -473001submit his claims to the conciliating authority namely the Dy General Manager, SBI, 
Guna for conciliation along with all details and copies of correspondence exchanged between him 
and the Regional Manager. 

d) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims 
failing which the claims of the contractor shall be deemed to have been considered absolutely 
barred and walved. 

e) Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the differences arising out of the notified 
claims of the contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Chief General Manager of the Bank,  
It will also be the objection to any such appointment that the Arbitrator so appointed is a Bank 
Officer and that he had to deal with the matters to which the Contract relates in the course of his 
duties as Bank Officer.  If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the Chief General Manager of the Bank, Such person shall 
be entitled to proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by Chief General 
Manager of the Bank, as aforesaid should act as arbitrator. 
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 The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims 
and counter statement of claims.  The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties.  The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing extra 
will be paid for the same. This will be subject to the following conditions.  

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 
Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the arrangement made 
by the contractor for procurement of water in the opinion of the Architect/ Consultant is 
unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI. The contractor has to make his 
own arrangement for drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, 
at his own cost. He shall restore the ground to its original conditions after wells are dismantled on 
completion of work or hand over the well to the SBI without any compensation as directed by the  
Architect/ Consultant. 

 

39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of running 
and maintenance of the plants are to included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold the owner free 
from all such costs. He has to obtain necessary approval from the appropriate authorities, if 
required.  

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date. Rules 
laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision 
of the Architect / consultant shall be final and binding on the contractor.  
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