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NIT NO AOJMU/HR-P&E/002 

DATE   18/04/25 
 
 
 
 
 

 
 
 

STATE BANK OF INDIA 
 

e-TENDER DOCUMENT FOR 

PROPOSED FURNISHING WORKS FOR VOTF, JAMMU (J&K). 

(CIVIL WORKS)  

TENDER NOTICE 

 
Civil Contractors who are on the panel of SBI, Chandigarh Circle, 

(LHO) in the Appropriate category are only eligible 

 
TECHNICAL BID 

Last date for submission of e-tender:  12/05/25 by 1.30 PM 

 

ONLINE 
 
 
  
 
  
 
 
 
 
 
 

                                             The Deputy General Manager,  
STATE BANK OF INDIA 

ADMINISTRATIVE OFFICE 
 JAMMU 
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NOTICE INVITING TENDER (NIT) 
 

NAME OF WORK: SBI invites e-TENDER FOR PROPOSED CIVIL WORKS 
FOR VOTF, JAMMU (J&K) 
1 Name of the work E-Tender Notice for PROPOSED CIVIL WORKS 

FOR VOTF, JAMMU (J&K). 
2 Estimated cost Rs.  36,98,735    /-+ plus GST 

3 Cost of Tender 
Documents 

NIL 

4 Quantum of Earnest 
Money Deposit (EMD) 

Rs.  37,000 /- Drafts/BCs shall be in favor of “State 
Bank of India,” Payable at JAMMU.  

5 Date and Time where 
tender forms are 
available 

From   21/04/25       till   12/05/25 upto 1:30 pm at 
www.sbi.co.in/ HYPERLINK "http://www.sbi.co.in/" SBI 
in the News procurement- 

news and https://etender.sbi HYPERLINK 
"https://etender.sbi/". 

6 Last date and time of 
submission of online 
Tender 

    12/05/25 Up to 01:30PM 

7 Place, date & time for 
submission of e tender 
Contact person 
/telephone no/email 
address. 

• Online submission of e-Tender (Including Technical 
Bid and Price Bid) up to   12/05/25 Up to 01:30PM at 
https://etender.sbi. 
• EMD submission Address: 

 

State Bank of India,  
ADMINISTRATIVE OFFICE 
RAIL HEAD COMPLEX  

JAMMU-180012 
 12/05/25 Up to 01:30PM 
Contact:  
Estate Officer: 9906376904 

8 Date, Time and Place 
of   opening of e-
Tender. 

  12/05/25 at 02:30PM 

State Bank of India, 
ADMINISTRATIVE OFFICE 
 RAIL HEAD COMPLEX, 

JAMMU– 180012 

9 Quantum of Security 
Deposit (percentage) 

• Initial Security Deposit (ISD) – 2% of the Tender 
value including EMD 
• Retention Money- 5 %of the running bills and Total 

deduction of 5% of value of work including EMD, ISD. 
10 Terms of payment of 

Bills, if any (specify the 
mini- mum value of 
work for payment of 
running ac- 

Minimum value of Running bill value-16 Lakhs and above 
 
  



3 
 

count bills) 
11 Stipulated time for 

completion of the   
Work/supply. 

90 Days from the date of the work order issued to the 
contractor 

12 (Penalty clause)  
Liquidated Damages 

@ 0.5% of the value of work per week of delay subject to 
a maximum penalty of 5% of the value of work would be 
strictly imposed. 

 
13 Validity period of the ten- 

der. 
Three (3) Months 

14 Defect Liability Period Twelve (12) Months 

15 Eligible Taxes A) Income Tax & GST IT will be deducted at source as 
per Govt. Guidelines. 
• Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable 
GST provision. The con- tractor should comply with 
the following. 

• Contractor should have GST Registration Number 

• Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST 
provision 

• In case of Correction in the bills after scrutiny, 
contractor should submit fresh bills for payment 

• Contractor should timely file his GST return in 
accordance with GST provisions to enable the bank 
to claim the credit of GST paid to the contractor 

• The GST Number of State Bank of India are 
For Jammu & Kashmir State -01AAACS8577K1Z3 

16 Electronic Payment Payment shall be made by way of electronic fund transfer 
and the bill will be paid by the Branch/office. Firm 
should furnish details of the  bank, a/c no, IFSC code 

17 Agency for arranging 
on- line 
bidding 

e-Procurement technologies Limited, 
Ahmedabad. Primary Contact: Ms. Geeta 
Gautam 
079-90334460 , geeta@auctiontiger.net 
• Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in 
• KanchanKumari:- 079-68136820, kanchan.k@eptl.in 
• JaymeetRathod:- 079-68136829, 

jaymeet.rathod@eptl.in 
• Salina Motani:- 079-68136843, 

salina.motani@eptl.in 
• VinayakKhambe:-079-68136835, vinayak.k@eptl.in 
• ImtiyazTajani :- 079-68136831, imtiyaz@eptl.in 
• HemangiPatel:- 079-68136852, hemangi@eptl.in 
• NadeemMansuri:-079-68136853, nadeem@eptl.in 
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• Deepak Narekar:- 079-68136863, deepak@eptl.in 
• Sujith Nair:- 079-68136857, sujith@eptl.in 
• Devang Patel:- 079-68136859, devang@eptl.in 

18 Any additional 
Information 

The quoted rate should be inclusive of materials, 
labour, wages, fixtures, transportation, installation, all 
taxes (excluding GST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental 
charges and all related expenses to complete the work 

19 EVALUATION OF 
PRICE BIDS AND 
FINALIZATION 

1. Only those Bidders who qualify in technical 
evaluation would be shortlisted and the online price bid 
submitted by the bidder will be opened.  
2. The L1 Bidder will be selected on the basis of net 
total of the price evaluation as quoted in the Online 
bidding.  
3. In case, the L1 amount quoted by two or more 
contractors is the same, such lowest contractors will 
again be asked to submit sealed / online “Revised price 
bid” on the original Estimated Cost of tender but the 
revised price bid shall, in no case, be higher than the 
price quoted during their initial offer for the project. The 
L1 shall be decided on the basis of revised offers.  
4. The process of online rebidding amongst the two or 
more contractors offering same rates shall continue till 
L1 bidder is discovered. If required, SBI shall conduct 
reverse auction to discover the L1 bidder. 
 5 In case, any of such contractors or all contractors 
(who have quoted same tender amount in the initial 
bidding or subsequent bidding) refuse to submit revised 
offer, it shall be treated as “Withdrawal of tender” by the 
Contractor before acceptance by SBI and the EMD of 
such contractors shall be forfeited and they shall not be 
allowed to participate in the re-tendering process for the 
work.  
6. If the final L1 bid is unreasonably low i.e. L1 bid is 
less by 10% or more of the Estimated Cost, the 
contractor shall submit additional Security Deposit in 
the form of PBG/DD for an amount equal to difference 
between 90% of estimated cost put to tender and quoted 
price by the L1 contractor. PBG/DD to be submitted 
within 15 days from issue of letter from Bank, without 
which the Contractor will not be allowed to start the 
work and failure of submission of ASD will result in 
forfeiture of EMD and the tender will be re-invited e.g if 
a contractor is quoting 15% below the estimated cost put 
to tender (i.e. 85% of the estimate) then ASD of 5%of 
estimated cost is required to be obtained from the 
Contractor (90%-85%) 
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• Scanned copy of EMD must be uploaded and the same needs to be 
submitted at given address within due date of tender. 

• Firm can visit the website (https://etender.sbi.) till last date of 
submission for changes. Corrigendum if any will be published only in 
https://etender.sbi 

• L-1 Tenderer signed copy of entire tender document should be submit 
within 3 days  from date of tender opening. 
 

 
 

                                            The Deputy General Manager,  
STATE BANK OF INDIA 

ADMINISTRATIVE OFFICE 
 JAMMU 
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INSTRUCTIONS TO TENDERERS 
 

• Online, E-tenders are invited for PROPOSED CIVIL WORKS FOR SBI VOTF, 
JAMMU (J&K). 

 
• Submission of BIDs/Tender Documents: Tenders should be submitted online in the 

website https://etender.sbi. In addition, scanned copy of the declaration given in the 
tender to be signed with seal and scanned proof of dealership/empanelment letter 
certificate should be submitted on- line with our service provider on the website at: 
https://etender.sbi..  

 
• Contractors should submit/send EMD physically within due date of the tender at 

the office address mentioned the in-NIT document. The tender will be rejected if the 
tenderer fails to submit the EMD. 

 
• Contract documents consist of detailed plans, technical specification, schedule of 

quantities of the various classes of work to be done, and the set of ‘conditions of 
contract’ to be compiled with by the person whose tender may be accepted. The 
documents are available in the website https://etender.sbi. 

 

• Tenders should be submitted online (As mentioned in NIT). 

 
• EMD amount (As mentioned in NIT) is to be deposited in the form of Demand 

Draft/ Banker’s Cheque payable at JAMMU and drawn in favor of State Bank of 
India, otherwise the tender is liable for rejection. 

 
• The successful tenderer will have to pay an amount of Initial Security Deposit, 

which shall be 2% of the accepted value of the tender, by means of D.D. in favor of 
State Bank of India, JAMMU The Initial security deposit is to be paid by the 
Contractor to Bank within 7 days of intimation to him of the acceptance of the 
tender. No interest is allowed on the above said security deposit(EMD, ISD) 

 
• Retention Money: From each running bill, an amount at the rate of 5% of the gross 

value of the running bill shall be recovered as retention money, till the total 
retention amount including the EMD and ISD amounts already with the Bank 
become 5% of the value of the contract amount. 
This amount is called as Total Security Deposit, which consists of three components 

 
• EMD - Earnest Money Deposit. 
• ISD - Initial Security Deposits. 
• RM - Retention Money. 

 
The total security deposit will be kept with the Bank. And total security deposit 
may be refunded after the end of defects liability period (one year), provided he has 
satisfactorily carried out all the works and attended to rectification of all defects in 
accordance with the conditions of the contract. In case of failure on the part to do 
so, the cost of rectifying the defects through any other agency shall be deducted 
from the amount of security deposit due to the contractor. 
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• Completion of work: 

 

• The work shall be considered as complete only when the certificate of virtual 
completion is issued by the architects/Bank. 
• The 'defects liability period' as prescribed in the contract shall commence only 
from date of such virtual completion. 
• Any defect that may appear within the defects liability period shall be rectified 
by the con- tractor within reasonable time on receipt of necessary instructions from 
Bank to that effect. 

 
• The acceptance of a tender will rest with the Competent Authority, who does not 

bind himself to accept the lowest tender and reserves to himself the authority to 
reject any or all the tenders received, without assigning any reasons. All tenders in 
which any of the prescribed conditions are not fulfilled or are incomplete in any 
respect are liable to be rejected. 

 
• All compensation or other sums of money payable by the Contractor to Clients 

under the terms of this contract may be deducted from the security deposit, or from 
any sum that may be or may become due to the Contractor on any account 
whatsoever and in the event of the Security Deposit being reduced by reasons of any 
such deductions, the Contractor shall within 7 days of being asked to do make good 
in by DD any sum which have been deducted from his security deposit. 

 
• Tender containing any condition leading to unknown / indefinite liability, are liable 

to be summarily rejected. 
 

• Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the con- tractors who resort to canvassing will be liable to rejection. 

 
• The tenderer should quote their (own) rates for undertaking the work. 

 
• GST as applicable will be reimbursed by Bank as specified in NIT. 

 
• All taxes other than GST, other statutory obligation in respect of this contract, 

as applicable, shall be payable by contractor including transportation and TA / DA 
of the workers at site and the Bank will not entertain any claim whatsoever in this 
respect 

 
• I.T. will be recovered as per Government Rules 

 
• Time is the essence of the contract. The work should be completed on time as 

mentioned in the NIT. The successful Contractor will have to give CPM/PERT 
chart of various activities of works to be done so that the work gets completed 
within the stipulated time. The chart shall be submitted within 7 days from the date 
of acceptance of the tender. 

 
• Tenders for works shall remain open for acceptance for a period of 90 days from the 

last date of tenders. If the tenderer withdraws his tender before the expiry of the said 
period or makes any modifications in terms and condition of the tender which are 
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not acceptable to the Bank, then the bank without prejudice to any other right or 
remedy is at liberty to forfeit the earnest money. 

 
• The successful tenderer, after the work is awarded, he will have to enter into an 

agreement with the competent authority of the bank. 
 

• The tenderer must co-ordinate with the other agencies such as Interior/Furnishing/ 
Electric- al/IT/Fire/AC etc. 

 

• The tenderer should visit the site to ascertain the working conditions and local 
authority regulations / restrictions if any and other information required for the 
proper execution of the work. 

 
• The work may be carried out on any floor level as per site condition. Please note 

that materials and machines are required to be carried on head load and the same 
must be accounted in the costing. Please note that no separate cost shall be allowed 
for head load. 

 
• The quantities of various items given in the schedule of quantities are approximate. 

The quantities of work may vary at time of allotment / execution of work. Bank 
reserves the right to omit / delete any item(s) of work from the schedule at the time 
of allotment / before. Contractor will be paid for the actual work done at the site duly 
verified by the concerned official of the bank. 

 
• The unit price shall be deemed to be fixed price. In case of extra items, a 

record of labour charges paid shall be maintained and shall be presented regularly to 
the Employer’s for checking. The settlement will be made based on figures arrived 
at jointly and taking unit price given in the contract assigned to the successful 
Tenderer. In case of extra items where similar or com- parable items are quoted in 
the tender, extra rates shall be based on tender rates. 

 
• If the rate quoted by the contractor for any item / items are not workable or 

abnormally lower than the market rate, the bank may demand Bank guarantee from 
the contractor for satisfactory completion of these work. The bank guarantee 
amount will be not less than 50% of the estimated amount of the items for which the 
rates are not workable or abnormally low. This bank guarantee will be released after 
completion of these works (unworkable and abnormally low rated items) to the 
satisfaction of the bank. 

 
• The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the 

insurance cover for the work in the form of CAR policy and Third-Party Insurance 
within seven (7) days from the acceptance of work order. 

 
• The work must be started within immediately from the date of receipt of work 

order/ mark out at site; whichever is later. In case of work not being started within 
this stipulated period, the bank reserves the right to cancel the work order duly 
forfeiting the Earnest money deposit 

 
• No employee of the Bank is allowed to work as a contractor for a period of 2 years 

of his/her retirement from Bank Services without previous permission of the Bank. 
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This contract is liable to be cancelled, if either the contractor or any of his 
employees is any time to be such a person who had not obtained the permission of 
Bank as aforesaid before submission of the tender or engagement in the contractor’s 
service. 

 
• Contractor should get approval of the samples of materials in advance with 

Bank’s Engineer/official be- fore use of the same in the work’ 
 

• Bank has the right to offer the contractor to modify the old material wherever/ 
whenever necessary instead of new supplies 

 
• The quoted rate should be inclusive of materials, labour, wages, fixtures, 

transportation, installation, all taxes (excluding GST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related expenses to complete the work 

• The tenders shall summarily have rejected, if any one of the above said 
requirements has not been complied with. 

• The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all the tenders without assigning any reason whatsoever. 

• The contractor should fulfil the labour regulation guidelines stipulated by the 
governments 

• No advance payment in any form will be granted for the works proposed 
• Period of taking up the final bill will be one month from/ after satisfactory virtual 

completion or the date of submission of the final bill whichever is later. 
• Contractor is advised not to engage child labour during the contract period 
• The SBI reserves the right to cancel or postpone the tenders at any stage without 

assigning any reason. 
• Firm should be visiting the website till last date of submission for changes/ 

corrigendum if any 

• Tender documents found partly or fully modified / altered/ corrected etc. shall 
stand summarily rejected 
• The make of materials should be chosen strictly from the approved makes as 
given in the tender. Using of the multi brands is not permissible. Single brand should 
be used for entire project. 
• ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS 

WILL NOT BE ENTERTAINED AT ANY COST. 

 
 
 

                                             The Deputy General Manager,  
STATE BANK OF INDIA 

ADMINISTRATIVE OFFICE 
 JAMMU 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

 
 
 
The Deputy General Manager,  
State Bank of India,  

ADMINISTRATIVE OFFICE  

RAIL HEAD COMPLEX, JAMMU,  
Dear Sir/s, 
 
REF: PROPOSED CIVIL WORKS FOR VOTF, JAMMU (J&K) 

 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in 
the Notice Inviting Tender, General notes, General Conditions of Contract, Special 
conditions, Schedule of approximate quantities and rates, Form of Agreement, General 
Specification, Approved manufacturers/ natural source of materials Technical 
Specifications of schedule of quantities, and clearly understood all the same and on the 
basis of the same I/ We have quoted our rates in the Schedule of Quantities (i.e. BOQ) 
attached with the tender documents. 

 
I / We do here by undertaken to execute and complete the whole or part of the work (as 
desired by you) at the respective rates quoted. 

 
I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demand 
draft drawn in favor of SBI, JAMMU; along with this tender for due execution of the 
work at my/ our tendered rates. 

 
In the event of this Tender being accepted I/ We agree to enter into the agreement and 
submit the declaration on requisite non-judicial stamp papers as and when required and 
execute the contract ac- cording to your form of Agreement etc., in default whereof, I/ 
We do hereby bind my-self / ourselves to forfeit the aforesaid deposit. 

 
In the event of this Tender being accepted I/ We agree to obtain the labour license and 
the CAR and Third-party insurance policy and deposit the balance E.M.D. amount and 
adhere/comply to all other instructions as given in TENDER DOCUMENT. 

 
I / We further agree to complete the work included in the said schedule of quantities as 
mentioned in NIT from the date of the work order issued to commence the same. 

 
Date of commencement shall be either one week from the date of work order issued to 
the contractor or the date on which mark out of work at site has been given to 
contractor; whichever is later. 

 
I / We agree not to employ sub-contractors other than those that may be approved by 
Employer. 
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I / We agree to pay all taxes (except GST), insurance charges as prevailing from time to 
time, on such items for whom same is to be levied by/ for the government, and the rates 
quoted by me / us are inclusive of all the same. 

 
Yours Faithfully, 
Contractor’s Signature   

 
.

Signature of Witness: 
1. 

Name:     2. 
Address:     3. 

 

GENERAL NOTES 
 

• PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
• Submission of BIDs/Tender Documents: Tenders should be submitted online in the 

website https://etender.sbi. In addition, scanned copy of the declaration to be 
signed with seal and scanned proof of valid dealership certificate should be 
submitted online with our service provider on the website at: https://etender.sbi. 

 
• In the event of the tender being submitted by a firm, it must be signed by a member 

or members of the firm having legal authority to do so, and if called for, the legal 
documents in support thereof must be produced for inspection and the same in the 
case of the firm carried out by one member of a joint family. It must disclose that the 
firm is duly registered under the India Partner- ship Act. Any tender signed by a 
member not holding a power of attorney shall be treated as invalid. 

 
• Tenderer shall note that their tenders shall remain open for acceptance for a 

minimum period of three months from the last date of receipt of tenders. The tenders 
must be unconditional. Conditional tenders may be summarily rejected. 

 
• RATES TO INCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not 
stated herein be- fore. 

• Necessary cost of taking samples of materials supplied by them for the work, 
testing of the same at Govt.’s / approved laboratory including transportation, 
cost of the samples, as and when required. 

• Submission of test reports of other materials as may be specified by Bank’s Engineer. 
 

• STORAGE OF MATERIALS: 
The contractor shall not store their materials and debris within the premises other than 
the work site handed over to him. 

 
• LABOUR HUTMENT: 
Shelter or stay and other amenities for the labours have to be arranged by the contractor 
at his own expense and responsibility (outside the Bank premises). 

 
• IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or 
for any decisions instructions / want of details from Employer or for any of the 
conditions, the contractor shall be allowed reasonable extension of time by the employer 
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but any claim for idle labour shall not be entertained by the employer. Contractor’s 
quoted rates should include for all such contingencies. 

 
• The contractor shall engage one competent person at site who shall take the 
instructions from the Employer. The work should not suffer due to lack of supervision, 
manpower and materials. 

 
• The Contractor is required to co-ordinate his works along with other agencies 
working at site. He has to reimburse any of the damage made by him or any of his 
representatives for any of the other agency or owner at site. 

• Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 
partition, Paneling, masonry work etc., and providing panels of the same finish in 
partitions, paneling shall not be paid extra. 

 
• The contractor is required to fabricate a sample where required, or any item so 
installed for approval. Any changes made by the Architect/Employer, in the sample to 
the specifications as mentioned in the tender, shall not be deducted or paid extra. 

 
• All measurements given in the schedule hereunder are for the purpose of tender 
only. Payment will be made on actual measurement of the work done 

 
• All measurements shall be as per relevant I.S. standards 
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and, in the 
drawings, the work shall be carried out as per standard specifications and under the 
direction of Employer. 

 
• INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender 
and agreement, the following words shall have the meaning herein assigned to them 
except where the subject or con- text otherwise requires. 
 

• Employer: The term employer shall denote SBI (State Bank of India having 
Office at RAIL HEAD COMPLEX, JAMMU) and any of its employees 
representative authorized on their behalf. 

 
• Architects / Consultants: The term Architects shall mean the Architects 
appointed by the employer for the purpose of preparing detailed drawing, 
supervision etc. It is the Bank to decide whether to appoint Architect or not and to 
change the Architect at any stage of work. 

 
• Contractor: The term contractor shall mean (Name and 
address of the con- tractor) and his / their heirs, legal representatives, assigns 
&successors. 

 
• Site: The site shall mean the site where the works are to be executed, i.e. interior 
works, at SBI Branch including any building and erection thereon, allotted by the 
employer for the contractors use. 

 
• Site Engineer: Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site to 
supervise the work. 

 
• Drawings: The work is to be carried out in accordance with drawings, 
specifications, the schedule of quantities and any further drawings which may be 
supplied or any other instruction, which may be given by the Employer or Architects 
during the execution of the work. 

 
All drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer / Architects shall be given access to 
such drawings or schedule of quantities wherever necessary. 
 
In case any detailed Drawings are necessary contractor shall prepare such detailed 
drawings and / or dimensional sketches therefore and have it confirmed by the 
Employer as case may be prior to taking up such work. 
 
The contractor shall ask in writing for all clarifications on matters occurring anywhere 
in drawings, specifications and schedule of quantities or to additional instructions at 
least 10 days ahead from the time when it is required for implementation so that the 
Employer may be able to give decision there- on. 
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• “The Works” shall mean the work or works to be executed or done under this contract. 

 

• “Act of Insolvency” shall mean any act as such as defined by the Presidency 
MAINs Insolvency Act or in Provincial Insolvency act or any amending status. “The 
Schedule of Quantities” shall mean the schedule of quantities as specified and 
forming part of this contract. 

 
• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced 

with the accepted quoted rates of the contractor. 
 

• “Contract” shall mean the Articles of Agreement, the general conditions special 
conditions, the appendix, the schedule of quantities, specifications and drawings 
attached here to and duly signed. 

 
• ‘Contract Price’ shall mean the sum named in the Tender subject to such additions 

thereto or deductions there from as may be made under the provisions hereafter 
contained. 

 
• ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed 

characters sent (unless delivered personally or otherwise provided to have been 
received) by registered post to the last known private or business address or registered 
office of the addressee and shall be deemed to have been received when in the 
ordinary course of post it would have been delivered. 

• ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the tender as the price of 
that item a similar percentage or proportionate sum. Providing always that in 
determining the percentage or proportion of the sum so added or deducted by the 
contractor, the total amount of any Prime Cost items and provisional sums of money 
shall be deducted from the total amount of the Tender. The expression ‘net rates’ or 
‘net prices’ when used with reference to the contract or account shall be hold to mean 
rates or prices so arrived at. 

 
• ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 

occupation. 
 

• Words importing persons include firms and corporations. Words importing the 
singular only, also include the plural and vice versa where the Context requires. 

 
• SCOPE OF WORK/ CONTRACT 
The Brief Scope of work involves: 
   
1. Civil Works/Public Health 

 
The Contractor shall carry out and complete the said work in every respect in 
accordance with this Contract and with the directions of and to the satisfaction of the 
Employer. The Architect with approval of Employer or Employer issue further drawings 
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and/or written instructions, detailed directions and explanations which hereafter 
collectively referred to as ‘Instructions’ in regard to: 

• The variation or modification of the design quality or quantity of works or 
the addition or omission or substitution of any work. 
• Any discrepancy in the drawings or between the schedule of quantities and / or 

drawings and 

/or specification. 
• The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof. 
• The demolition removal and / or re-execution of any work executed by the 

contractor/s. 

• The dismissal from the work of any persons employed there upon. 
• The opening up for inspection of any work covered up. 

• The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (Defect Liability Period). 

 
The contractor shall forthwith comply with and duly execute any work comprised in 
such Employer’s or his agent / Architect’s instructions, provided always that verbal 
instructions, directions and explanations given to the contractor’s or his representative 
upon the works by the Employer’s or his agent / Architects shall, if involving a 
variation, be confirmed in writing to the contractor/s within seven days. No works, for 
which rates are not specifically mentioned in the priced schedule of quantities, shall be 
taken up without written permission of the Employer. The employer as provided in 
clause “variation” shall fix rates of items not mentioned in the priced schedule of 
quantities. 
Regarding all factory-made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work. 

 
• TENDERER SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the 
local site condition, nature and requirements of the works, facilities of transport 
conditions, effective labour and materials, access and storage for materials and removal 
of rubbish. The tenderer shall provide in their tender for cost of carriage, freight and 
other charges as also for any special difficulties and including police restriction for 
transport etc., for proper execution of work as indicated in the drawings. The successful 
tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition. Work to be done in phase manner. 

 
• TENDERS 
The Employer reserves the right to reject the lowest or any tender. 
 
The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be correct, 
workable and self-supporting. If called upon by the Employer/Architects detailed 
analysis of any or all the rates shall be submitted. The Employer/Architects shall not be 
bound to recognize the contractor’s analysis. 
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The works will be paid for as “measured work” on the basis of actual work done and not 
as “lump sum” contract, unless otherwise specified. 
 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges will be allowed in this 
connection. In the case of lump-sum charges in the tender in respect of any items of 
work will be made for the actual work done on the basis of lump sum charges as will be 
assessed to be payable by the Employer / Architects. 
 
The employer has power to add, omit from any work as shown in drawings or described 
in specifications or include in schedule of quantities and intimate the same in writing 
but no addition, omission or variation shall be made by the contractor without 
authorization from the Employer. No variation shall vitiate the contract. 
 
The tenderer shall note that his tender shall remain open for consideration for a period 
of three months from the date of opening of the tender. 

 
• AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the 
draft agreement enclosed and the schedule conditions. The contractor shall pay for all 
stamps and legal expenses, incidental thereto. However, the written acceptance by the 
employer of a tender will constitute a binding contract between the employer and the 
person so tendering such formal agreement is subsequently executed. 

 
 

• AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
The contractor shall conform to the provisions of any Acts of the Legislature relating 
to the work, and to the Regulations and Bye-Laws of any authorities, and / or any water, 
lighting and other companies, and / or authorities with whose systems the structures 
were proposed to have connection and shall before making any variations from the 
drawings or specifications that may be associated to so conform, give the Employer / 
Architects written notices specifying the variations proposed to be made and reasons for 
making them and apply for instruction thereon. The Employer / Architects on receipt of 
such intimation shall give a decision within a reasonable time. 

 
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye- laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the Employer. The Contractor shall identify the Employer 
against all claims in respect of patent rights, designs, trade- marks or name or the 
protected rights in respect of any constructional plant, machine, work or material used 
for or in connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from such 
claims, unless he has in- formed the Employer/ Architects, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, 
damages, coat and charges of all and every sort that may be legally incurred in respect 
thereof. 
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• TAXES AND DUTIES 
The tenderers must include in their tender prices quoted for all taxes (except GST) and 
duties royal- ties, cess, local charges if applicable. No extra claim on this account will in 
any case be entertained. 

 
• NOTICES AND STATUTORY REGULATIONS: 
The contractor shall give all notices and pay all fees and shall comply all Acts and 
Regulations for the successful completion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the 
relevant statutory authorities including contract labour (Regulation and Abolition) Act 
1970. 

 
• QUANTITY OF WORK TO BE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been 
prepared in accordance with the Standard Procedure shall be considered to be 
approximate and no liability shall attach to the employer for any error may be 
discovered therein. The Employer reserves the right to execute only a part or the whole 
or any excess thereof without assigning any reason therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the 
correctness and sufficiency of his tender for the works and of the prices stated in the 
Schedule of Quantities and / or the Schedule of Rates and Prices, which rates and prices 
shall cover all things necessary for the completion of the works. 

 
• OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this 
contract or any work, which is not included in this contract by the other Agency, or 
persons and contractor shall al- low all reasonable facilities and use of his scaffoldings 
for the execution of such work. The main contractor shall extend all cooperation in his 
regard. 

• Tenderer should deposit EMD as mentioned in the NIT. 
 

• CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provide that the same can reasonably be inferred there from and if the 
contractor finds any discrepancies therein he shall immediately and in writing , refer the 
same to the Employer / Architects whose decision shall be final and binding. 
 
• TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ 
stated in the Appendix, and he shall thereupon and forthwith begin the works and shall 
regularly proceed with to complete the same. On or before the ‘Day of Completion’ 
stated in the Appendix subject nevertheless the provision for the extension of time 
hereinafter contained. 
If in the opinion of the Employer/Architect the works be delayed: 
• By force major or 
• By reason of any exceptionally inclement weather or 
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• By reason of proceedings taken or threatened by or dispute with adjoining or 
neighbouring owners of public authorities arising, than through the Contractor’s won 
default or 
• By the works or delays of the contractors tradesmen engaged or nominated by 
the Employer / Architect and not referred in the Schedule of Quantities and / or 
specifications or 
• By reason of Furnishing, commotion, local combination of workmen or strike or 
lock-out effecting any of the buildings traders or 
• In consequence of the Contractor not having in due time, necessary instructions from 
the Employer for which he shall have specifically applied in writing ahead of time, 
giving reasonable time to pre- pare such instructions, the employer shall make a fair and 
reasonable extension of time for completion of the Contract works. 
 
In case of such strike or lock-out, the Contractor shall as soon as possible give written 
notice thereof to the employer, but the Contractor shall nevertheless constantly use his 
endeavors to prevent delay and shall do all they may reasonably be required, to the 
satisfaction of the employer to proceed with the work. 
 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / 
CPM Pro- gram for carrying out the work stage in the stipulated time for the approval of 
Architect / Employer and follow strictly the approved time schedule incorporating 
charges if any, to ensure the completion of the work in stipulated time. A graph or chart 
on individual work shall be maintained showing the proportionate progress of work 
week by week a weekly progress report stating the number of skilled and unskilled 
labourers employed on the work, working hours done, place, type, and quantity of work 
done during the period. 
 
The Contractor must inform the employer within 10 days in advance of all drawings and 
detailed required by him from time to time. The Contractor shall adhere to the approved 
program and arrange for the materials and labour etc. accordingly. 
 
Despite repeated instructions, if the Contractor fails to show proportionate progress of 
the work, the Architect / Employer may take suitable action and deemed fit without 
prejudice to any terms and conditions of the contract 

 
• LIQUIDATED DAMAGES 
Should the work be not completed to the satisfaction of the Employer /Architects within 
the stipulated period, the contractor shall be bound to pay to the Employer a sum 
calculated as given below by way of liquidated damages and not as penalty during 
which the work remains un-commenced or unfinished after the expiry of the completion 
date. 
If the contractor fails to complete the work by the Scheduled date of completion or 
within any sanctioned extended time, he will have to pay liquidated damages at 0.5% of 
contract amount for each week beyond the date that the work remains incomplete 
subject to maximum of 5%of the contract value 

 
• MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required 
to be done in order to perform and complete any part thereof shall be executed in the 
best and most workmanlike manner with materials of the best and approved quality of 
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the respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or ac- cording to such other additional 
particulars, and instructions as may from time to time be given by the Employer / 
Architects during the execution of the work and to his entire satisfaction. 

 
All mandatory tests shall be carried out as per CPWD specifications. If required by the 
Employer / Architects, the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the 
Employer / Architects at his own cost to prove that the materials etc., under test conform 
to the relevant I.S Standards or as specified in the specifications. The necessary charges, 
transporting, testing etc., shall have to be borne by the contractor. No extra payment on 
this account should in any case be entertained. 

 
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charges for import duties, and other charges and must be the 
best of their kind available and the con- tractors must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best 
workmanlike manner. Samples of all materials to be used must be submitted to the 
Employer when so directed by the Engineer and written approval from Employer 
must be obtain prior to placement of order. 
 
Any damage (during the work) to any part of the work or to the premises for any 
reasons due to rain, storm or neglect of contractor shall be rectified by the contractor in 
an approved manner at no extra cost. 
 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 
 
The contractor shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesmen or sub-
contractor and any damage caused must be made good by the contractor at his own 
expenses. 
 
Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in the same quality at his own cost. 

 
• REMOVAL OF IMPROPER WORK 

 
The Employer shall during the progress of the work have power to order in writing from 
time to time the removal from the work within such reasonable time or times as may be 
specified in the order of any materials which in the opinion of the Employer / Architects 
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with 
the drawings and specifications or instructions. In case the con- tractor refuses to 
comply with the order the Employer shall have the power to employ and pay other 
agencies to carry out the work and all expenses consequent thereon or incidental 
thereto as certified by the Employer / Architects shall be borne by the contractor or may 
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be deducted from any money due to or that may become due to the contractor. No 
certificate shall relieve the contractor from his liability in respect of unsound work or 
bad materials. 

 
• SITE ENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be 
representative of the Employer. The duties of the Employer representative are to watch 
and supervise the works and to test any materials to be used of workmanship employed 
in connection with the works. He shall have no authority either to relieve the Contractor 
of any of his duties or obligations under the Contract, or except those expressly provided 
hereunder, to order any work involving delay or any extra payment by the Employer or 
any variation of or in the works. 
 
The contractor shall afford the Employer’s representative every facility and assistance 
for examining the works and materials and checking the measuring time and materials. 
Neither the Employer’s representative nor any assistant to the Architect shall have 
power to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction 
any day-work, additions, alterations, deviations or omissions unless such an authority 
may be specially conferred by a written order of the Employer. 
 
The Employer’s Representative shall have to give notice to the Contractor or his 
foremen about the non-approval of any work or materials and such works shall be 
suspended or the use of such material should be discontinued until the decision of the 
employer/Architect is obtained, the work will from time to time be examined by the 
Architect or the Employer’s representative but such examinations shall not in any way 
exonerate the Contractor from the obligation to remedy defects which may be found to 
exist at any stage of the work of after the same is completed. Subject to the 
limitations of this cause, the Contractor shall take instruction from the Architect / 
Employer. 

 
• CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the 
work who shall be available (by turn) throughout the working hours to receive and 
comply with instructions of the Employer / Architects. The contractor shall engage at 
least one experienced Engineer as site-in- charge for execution of the work. The 
contractor shall employ in connection with the work persons having the appropriate skill 
or ability to perform their job efficiently. 
 
The contractor shall not employ labour below the age of sixteen years and who is not an 
Indian National. 
 
Any labourer supplied by the contractor to be engaged on the work on day work basis 
either wholly or partly under the direct order or control of the Employer or his 
representative shall be deemed to be a person employed by the contractor. 

 
LOCAL LAWS, ACTS, REGULATIONS 
 
The contractor should abide by the central labour regulation and also shall strictly 
adhere to all prevailing labour laws inclusive of contract labour (Regulation and 
abolition act of 1970) and other safety regulations. The agency shall comply with the 
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provision of all labour legislation including the latest requirements of all the acts, laws, 
any other regulations that are applicable to the execution of the tests. 
• Minimum wages act, 1948 (Amended) 
• Payment of wages act,1936 (Amended) 
• Workmen’s compensation act 1923 (Amended) 
• Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 
• Chief Labour Commissioner(C), Ministry of Labour& Employment vide Gazette 

notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 

• Apprentice act 1961 (Amended) 
• Industrial employment (Standing order) Act 1946 (Amended) 
• Personal injuries (compensation insurance) Act 1963 and other modifications 
• Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 
• Shop and Establishment Act 
• Employer’s Liability Act. 
• Any other Act or enactment thereof and rules framed there under from time to time. 

 
The contractor shall keep the Employer saved harmless an indemnified against claims if 
any of the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen. 
 
The contractor shall comply at his own cost with the order for requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance 
of proper environmental sanitation of the area where the contractor’s labourers are 
housed or accommodated, for the prevention of smallpox, cholera, plague, typhoid, 
malaria and other contagious diseases. The contractor shall provide, maintain, and keep 
in good sanitary condition adequate sanitary accommodation and provide facilities for 
pure drinking water at all times for the use of men engaged on the works and shall 
remove and clear away the same on completion of the works. Adequate precautions 
shall be taken by the contractor to prevent nuisance of any kind on the works or the 
lands adjoining the same. The contractor shall arrange to provide first aid treatment to 
the labourers engaged on the works. He shall within 24 hours of the occurrence of any 
accident at or about the site or in connection with execution of the works report such 
accident to the Employer and also to the competent Authority where such report is 
required by law. 

 
• DISMISSAL OF WORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works 
any person employed thereon by him, who in the opinion of the Employer be unsuitable 
or incompetent or who may misconduct him. Such discharges shall not be the basis of 
any claim for compensation or damages against the Employer or any of their officer or 
employee. 

 
• ASSIGNMENT 
 
The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or underlet the contract or 
any part, share or interest therein nor, shall take a new partner, without written consent 
of the Employer and no subletting shall relieve the contractor from the full and entire 
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responsibility of the contract or from active superintendence of the work during their 
progress 
. 
• INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 

 
The contractors under the terms of the contract are required to keep the works 
duly insured under CAR Policy (Contractor All Risk Policy) as well as third Party 
Insurance for the value of 110% of the Project value or Tender value until the 
Completion of the project or handing over whichever is later. The insurance 
policies should be taken in the joint names by the contractors and the same should 
be renewed at appropriate time. 
 
The contractor shall be responsible for all injury to the work or workmen to 
persons, animals or things and for all damages to the structural and / or decorative part 
of property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include 
inter-alias, any damage to buildings whether immediately adjacent or otherwise, and 
any damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The contractor shall indemnify the Employer and hold 
harmless in respect of all and any expenses arising from any such injury or damages to 
the person or property as aforesaid and also in respect of any claim made in respect of 
injury of damage under any acts on compensation or damage consequent upon such 
claim. 
 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as 
to make good or other- wise satisfy all claims for damages to the property of third 
parties. 
 
The contractor shall affect the insurance necessary and indemnify the Employer entirely 
from all responsibility in this respect must be effected jointly in the name of the 
Employer and contractor and the policy lodged with the Employer. The scope of 
insurance is to include damage or loss to the con- tract itself till this is made over in a 
complete state. Insurance is compulsory and must be affected from the very initial stage. 
The contractor shall be responsible for anything, which may be excluded from damage 
to any property arising out of incidents, negligence or defective carrying out of this 
contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums due to or to become due to the 
contractor. 

 
• MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or employer’s 
representative shall give reasonable notice to the contractor. If the contractor fails to 
attend at the measurements after such notice or fails to countersign or to record the 
difference within a week from the date of measurement in the manner required by Site 
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Engineer or by the subordinate deputed by him as the case may be is final and binding 
on the contractor and contractor shall have no right to dispute the same. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s 
bill stating the amount due to the contractor from the Employer and the contractor shall 
be entitled to payment thereof, within the period of honoring certificates named in these 
documents. 

 
• PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects. Normally one interim bill shall be prepared each month subject to minimum 
value as stated in these documents. 
 
The bills in proper forms must be duly accompanied by detailed measurements in M-
book in support of the qualities of work done and must show deductions for all previous 
payments, retention money, etc. 
 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating 
the amount due to the contractor from the Employer and the contractor shall be entitled 
to payment thereof, within the period of honouring certificates named in these 
documents. 
 
The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) 
and retention money as described in this document. The refund of retention money will 
be made as specified. 
 
If the Employer has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
contractor in accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payments by way of advance against the 
final payment only and not as payments for work actually done and completed, and shall 
not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 
removal and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall, it conclude, determine or affect in any way the 
power of the Employer under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way vary or affect the 
contract. The final bill shall be submitted by the contractor within one week of the date 
fixed for completion of the work or of the date of certificate of completion and payment 
shall be made within one month from the date of receipt of the bill. 

 
Final Payment 
 
The final bill shall be accompanied by a certificate of completion from the Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified, 
which shall be refunded after the completion of the Defects Liability Period after 
receiving the Branch Manager/Engineer’s certificate that the contractor has 
rectified all defects to the satisfaction of the Employer. The acceptance of the 
payment of the final bill by the contractor would indicate that he has no further claim in 
respect of the work executed. 
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• VARIATION / DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the 
tendered quantities. The Employer / Architect can increase or decrease any quantities to 
any extend or even delete particular item as per the site requirements and the contractor 
shall not be paid anything extra on this ac- count. Nothing extra will be paid by the 
Bank on account of omission / deletion of items or decrease in the quantity of items. 
The Bank shall not entertain any claim whatsoever from the contractor on this account. 
 
The price of all additional items/non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing. If similar items are not 
available, the rates for such items will be derived as per standard method of rate 
analysis based on prevalent fair price of labour, material and other components as 
required with 15% towards contractor’s profit and over- heads. 

 
• SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer/ Architects in writing for any such substitution well 
in advance. Materials designated in this specification indefinitely by such term as 
“Equal” or “Other approved” etc. specific approval of the Employer / Architect has to be 
obtained in writing. 

 
• CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction 
of the Employer/Architects. 

 
• DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer 
all defects, which may appear within 12 months after completion of the work. In the 
default, the Employer may employ and pay other persons to amend and make good such 
damages, losses and expenses consequent thereon or incidental thereto shall be made 
good and borne by the contractor and such damages, loss and expenses shall be 
recoverable from him by the Employer or may be deducted by the employer, in lieu of 
such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the 
amount retained being insufficient recover that balance from the contractor from the 
amount retained(retention money) together with any expenses the Employer may have 
incurred in connection therewith. 
 

• CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to 
be covered up or finished up or otherwise becoming inaccessible later on, in order that 
the work may be inspected and correct dimensions taken before such covering, in 
default whereof the same shall, at the opinion of the Employer/ Architect be either 
opened up for measurement at the contractor’s expenses or no payment may be made for 
such materials. Should any dispute or differences arise after the execution of any work 
as to measurements etc., or other matters which cannot be conveniently tested or 
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checked, the notes of the Employer / Architects shall be accepted as correct and binding 
on the con- tractor. 

 
• IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 
circumstances. 

 
• SUSPENSION OF WORKS 
If the contractor except on account of any legal restraint upon the Employer preventing 
the continuance of the work or in the opinion of the Employer shall neglect or fail to 
proceed with due diligence in the performance of his part of the contract or if he shall 
more than once make default, the Employer shall have the power to give notice in 
writing to the contractor requiring the work to be proceeded within a reasonable manner 
and with reasonable dispatch, such notice purport to be a no- tice under this clause. 
After such notice shall have been given, the contractor shall not be at liberty to remove 
from the site of the works or from any ground contiguous thereto any plant or materials 
to subsist from the date of such notice being given until the notice shall have been 
compiled with. If the contractor fails to start the work within seven days after such 
notice has been given to proceed with the works as therein pre- scribed, the employer 
may proceed as provided in clause 31 (Termination of Contract by Employer) 

 
• TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory 
or being a firm shall be dissolved or being an individual shall be adjudicated insolvent 
or shall make an assignment or a composition for the benefit of the greater part, in 
number of amount of his creditors or shall enter into a Deed or arrangement with his 
creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in 
insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm 
appointed by the court shall be unable within fourteen days after notice to him requiring 
him to do so, to show to the reasonable satisfaction of the employer that he is able to 
carry out and fulfill the contract, and if so required by the employer to give reasonable 
security therefore, or if the contractor shall suffer execution to be issued, or shall suffer 
any payment under this contract to be attached by or on behalf of and of the creditors of 
the contractor, or shall assign, charge or encumber this contract or any payments due or 
which may become due to contractor, there under, or shall neglect or fail to observe and 
perform all or any of the acts matters of things by this contract, to be observed and 
performed by the contractor within three clear days after the notice shall have been 
given to the contractor in manner hereinafter mentioned requiring the contractor to 
observe or perform the same or shall use improper materials of workmanship in carrying 
on the works, or shall in the opinion of the employer not exercise such due diligence and 
make such progress as would enable the work to be completed within due time agreed 
upon, and shall fail to proceed to the satisfaction of the employer after three clear das 
notice requiring the contractor so to do shall have been given to the contractor as 
hereinafter mentioned or shall abandon the contract, then and in any of the said cases, 
the Bank may notwithstanding previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby effecting the powers 
of the employer of the obligations and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract, had not been so determine and as if the 
works subsequently executed by or on behalf of the contractor (without thereby creating 
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any trust in favor of the contractor) further the employer or his agent, or servants, may 
enter upon and take possession of the work and all plants tools scaffolding sheds 
machinery, steam, and other power, utensils and materials lying upon premises or the 
adjoining lands or roads and sell the same as his own property or may employ the same 
by means of his own servants and workmen in carrying on and completing the works or 
by employing any other contractors or other persons or person to complete the works, 
and the contractor shall not in any way interrupt or do any act, matter or thing to prevent 
or hinder such other contractors or other persons or per- son employed from completing 
and finishing or using the materials and plants for the works when the works shall be 
completed, or as soon thereafter as conveniently may be the employer shall give notice 
in writing to the contractor to remove his surplus materials and plants and should the 
contractor to remove his surplus materials after receipt by him the employer may sell the 
same by Public Auction and shall give credit to the contractor for the amount so 
realized. Any expenses or losses incurred by the contractor for the amount so realized. 
Any expenses or losses incurred by the employer in getting the amount payable to the 
contractor by way of selling his tools and plants or due on ac- count of work carried out 
by the contractor prior to engaging other contractors or against the Security Deposit. 

 
• ARBITRATION 

 
Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises & Estate)/Dy. General Manager and endorse a 
copy of the same to the Architect, within 30 days from the date of disallowance 
thereof or the date of deduction or recovery. The said notice shall give full particulars 
of the claim, grounds on which it is based and detailed calculations of the amount 
claimed and the contractor shall not be entitled to raise any claim nor shall the Bank 
be in any way liable in respect of any claim by the contractor unless notice of such 
claim shall have been given by the contractor to the Assistant General Manager 
(Premises& Estate)/Dy. General Manager in the manner and within the time as 
aforesaid. The contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to the Assistant General Manager (Premises 
& Estate) / Dy. General Manager in writing in the manner and within the time 
aforesaid.  

ii)  The Assistant General Manager (Premises & Estate) / Dy. General Manager shall 
give his decision in writing on the claims notified by the contractor. The contractor 
may within 30 days of the receipt of the decision of the Assistant General Manager 
(Premises& Estate) / Dy. General Manager submit his claims to the conciliating 
authority namely the Circle Development Officer/General Manager (Official 
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Language & Corporate Services) for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager 
(Premises& Estate)/Dy. General Manager. 
 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice 
to the concerned Chief General Manager/Dy. Managing Director (HR) & Corporate 
Development Officer of the Bank for appointment of an arbitrator to adjudicate the 
notified claims failing which the claims of the contractor shall be deemed to have 
been considered absolutely barred and waived. 

 
 

iv)  Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor 
as aforesaid, and all claims of the Bank shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Chief General Manager at LHO 
/Dy. Managing Director & Corporate Development Officer at CC/CCEs. It will also 
be no objection to any such appointment that the Arbitrator so appointed is a 
technically competent person not below the rank of Superintending Engineer or 
equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager/ Dy. Managing 
Director (HR) & Corporate Development Officer. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 
  

v) It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator.  

 
 

vi) It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager aforesaid should act as arbitrator. 
 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions 
of the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under. 

 
viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall 

be paid equally by both the parties.  
 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees if any, of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of the reference 
and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner, such costs or 
any part thereof shall be paid and fix or settle the amount of costs to be so paid. 
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SPECIAL CONDITIONS OF CONTRACT 
 

• DRAWINGS AND SPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the 
Architect, in accordance with the signed drawings and specifications and such further 
drawings and details as may be provided by the Architect/Employer, and in accordance 
with such written instructions, directions and explanations as may from time to be given 
by the Employer/Architect, whose decision as to the sufficiency and quality of the work 
and materials shall be final and binding upon all parties. If the work shown on any such 
further drawings or work that may be necessary to comply with any such instructions 
directions or explanations, be in the opinion of the contractor extraction that 
comprised in or reasonably to be inferred from the contract he shall before proceedings 
with such work, give notice in writing to this effect to employer/Architect, and in the 
event of the employer/Architects agree to the same in writing the contractor shall be 
entitled to an allowance in respect of such extra work as on authorized extra. If the 
Architect and the contractor fail to agree as to whether or to there is an extra, then, if the 
Employer/Architect decided that the contractor is to carry out the said work, the 
contractor shall do so, and the question whether or not there is any extra, and it so the 
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter 
provided, but such references shall in no way delay the fulfillment of this contract. 
 
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such 
an order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for 
extra work shall be allowed unless the said work shall have been executed under the 
provisions of clause 6 (Authorities notices, patent right and royalties) or by the 
Authorities of directions in drawing of the Architect as herein mentioned. 
 
One complete set of the signed drawings and specification and scheduled of quantities 
shall be furnished by the Architect to the Contractor. The Architect shall furnish within 
such time, as he may consider reasonable, one copy of any additional drawing, which is 
his opinion, may be necessary for the execution of any part of work. Such copies shall 
be kept at the works, and the architect or his representatives shall, at all reasonable time 
have access to the same and shall be return to the Architect by the contractor before the 
issue of the Final certificate. The contract shall remain in the custody of the Architect, 
and shall be produced by him at his office as and when required by the Employer or by 
the contractor. 
 

• INSPECTION OF DRAWINGS 
Before filling in the tender, the contractor will have to check up all 
drawings/specification and schedule of quantities, and will have to get an immediate 
clarification from the employer/ Architect on any point that he feels is vague or 
uncertain. No claim of damages or compensation will be entertained on this account. 
 

• EXECUTION OF WORK (PRICES TO INCLUDE) 
The whole of the work is described in the contract a (including the schedule of 
Quantities, the specifications and all drawing pertaining there to) and as advised by 
Employer / Architect from time to time is to be carried out and completed in all its 
parts to the entire satisfaction of the Employer/Architect. Any minor details of the 
work which may not have been definitely referred to in this con- tract, but which are 
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usual in practice and essential to the work, are deemed to be include in this con- tract. 
Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as 
well as transportation, so as to execute the contractor as per the rules and regulations of 
Local Bodies, State Government and Government of India. 
 
The rates quoted in the tender should include all charges for: 
• Labour, maintenance fixing, carrying, cleaning, making good, hauling, watering etc. 

 
• Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, 
tools, materials and workmanship protection from weather, shuttering, temporary 
supports, platform and maintenance of the same. 
 
• Covering for the walling and other works during inclement weather or striking or 
whenever directed as necessary. 

 
The rates quoted by contractor shall include removal of all the existing furniture and 
other material & dispose them off where ever required including the furniture and 
material for which the contract has given the pay back offer. 

 
• SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of 
qualified Engineers at site, for (1) joint measurements and preparations of bills, (2) for 
testing materials at site and out- side laboratory, (3) for other general supervision. Their 
appointment shall be approved by the Employer / Architect. The site Engineers shall not 
be removed from the site without the written consent of the Employer / Architect. 

 
• DIMENSIONS 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-
scale details take precedence over small scale drawings. In case of discrepancy, the 
contractor is to ask for a clarification before proceeding with the work. Accordingly, if 
any work is executed without prior clarification, it is liable to be rejected and shall not 
be paid for. 
 
• PROGRAMME OF WORKS 
Contractor shall have to prepare and submit the CPM/PERT charges for employer 
approval immediately after issue of the work order and display the approved charts in 
the site office. He shall also make bar charts indicating individual items and during the 
progress of work he shall update the bar charts showing the proportionate progress of 
work every week. 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the 
proportionate progress of work. 
 
• PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the 
essence of the contract. Acceptance of the completion date by the contractor shall 
mean that he has taken into consideration the availability of all material of approved 
make and quality in sufficient quantities at site to enable him to complete the entire 
work in the stipulated period. Contractor will get sample of all materials approved by 
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the Employer before placing order / purchase / procurement. They shall conform to I.S. 
codes and or tender specification as applicable. 
 
For all materials the contractor shall quote for the best quality of the materials of best 
make / source or supply and it will be got approved by Employer before procurement. 
In case sufficient quantities of approved quality materials from approved source are not 
available in time, contractor may have to procure the same from neighboring area with 
longer leads as required and directed at no extra cost. The material will be, however as 
per relevant I.S code as and wherever applicable. 
 
• UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the 
Contract, such material shall not be removed there from (except for the purposes of 
being used on the works) without the written authority of the Employer / Architect and 
when the contractor shall have received payment in respect of any certificate in which 
the architect shall have stated that he has taken in to ac- count to value of such unfixed 
materials on the works such material shall become the property of the Employer and the 
contractor shall be liable for any loss or damage to any such materials. 

 
• CUSTODY AND SECURITY OF MATERIALS 
The contractors shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman / watchmen to lock after his 
materials, stores, equipment’s etc. 
 
• RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height 
and depth as shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 
 
• PRICES FOR EXTRAS ETC., ASCERTAINMENT 
The rates of extra items will be ascertained as below: 
• The rates will be derived from the rates of items already quoted in the original tender 
for the extra work. 
 
• Where extra work cannot be properly measured or valued, the contractor shall be 
allowed any work prices at the net rates stated in the tender or the priced schedule of 
quantities, or if not so stated, then in accordance with the local day work, rates and 
wages for the district, provided that in either case vouchers specifying the daily time 
(and if required by the Architect, the workmen’s name) and materials employed at or 
before the end of the week following that in which the work has been executed. 
 
• The measurements and valuations in respect of the extra items of contract shall be 
completed with- in the ‘period of final measurement’ or within three months of the 
completion of the contract works as defined under clause (Certificate of Virtual 
Completion) 

 
• EXTRA ITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by 
client / Architect. Rates for additional or extra items work which cannot be derived from 
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the contract item rates shall be calculated on the basis of actual cost plus 15 % for profit 
and overheads. 

 
• DRAWINGS AND INSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the 
contractor. For any clarifications or further drawings are required by the contract, during 
or before the start of construction work, the Contractor shall inform the 
employer/Architects in writing to provide the same. Working details will be given to the 
contractor from time to time during the progress of work as and when required. In case 
of other drawing is required by the contractor he will give a minimum ten days notice to 
the Employer / Architect. 

 
• FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT 

EMPLOYER’S IN- STRUCTIONS 
If the contractor after receipt of written notice from the employer/architect requiring 
compliance with such further drawings and / or instruction, fails within seven days to 
comply with the same, the Employer / Architect may employ and pay other persons to 
execute any such work whatsoever as may be necessary to give effect thereto and all 
cost incurred in connection there with shall be recoverable from the contractors by the 
Employer as a debit or may be deducted from any money due or which become due to 
the Contractors. 

 
• INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer / Architect the following: 
• Detailed industrial statistics regarding the labour employed by him etc. 
• The Power of Attorney, name and signature of his authorized representative 
who will be in charges for the execution of work 
• The list of technically qualified persons employed by him for the execution of this work. 
• The total quantity and quality of materials used for the works. 
• The list of plant and machinery employed for this work. 

 
• ARCHITECT’S DELAY IN PROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer 
for the completion of the contract as he may think proper and sufficient in 
consequences of such delay, and the contractor, shall not make any claim for 
compensation or damage in relation thereto. 
 
• FORCE MAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this 
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 
reason, beyond the control of the parties and any breach of clauses arising from much 
force majeure conditions as aforesaid shall not be regarded as a breach of the provision 
of this Agreement. 

 
• INCOME-TAX & GST IT 
Income Tax GST IT shall be deducted at source by the client from the contractor’ 
interim and final bill payments as per Statutory Regulations. 
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• SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and 
in addition meetings as and when arranged by employer / Architect to discuss the 
progress of the work and sort out problems, if any and ensure that the work is completed 
in the stipulated time. 

 
• SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
• The quantities given herein are approximate and they are subjected to alterations 
omissions, deductions or additions as provided for in the conditions of this contract 
and do not necessarily show the actual quantities of the work to be done. 

• It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual 
quantities when in place and finished ac- cording to the drawings or as may be directed 
from time to time by the employer and the cost calculated by measurements or weight, 
at the respective prices, without any additional charge for any necessary or contingent 
works connected there with. The rates quoted are for work in site and complete in every 
respects. 
• If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed. 

 
• ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same 
will be carried out in accordance with the Indian Standards Specifications subject to the 
approval of the Employer / Architect. 
 
• ACCIDENT AT SITE 
The contractor shall be responsible for the safety of persons employed by him on the 
works. This shall be without prejudice to the responsibility of the contractor under the 
Insurance Clause of the general conditions. Contractor shall take all precaution detailed 
in the safety code/latest IS safety codes. 

 
• TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of 
typographical, or Clericals errors shall be final and binding on the contractors. 

 
• WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety 
of the work and shall maintain all lights, goods, signs, temporary passages or other 
protection necessary for the purpose. All works shall be done by the contractor’s risk 
and if any loss or damage shall result from fire or from others cause, the contractor shall 
promptly repay or replace such loss or damage free from all expenses to the employer. 

 
The contractor shall be responsible for any loss or damage to materials, tools or other 
articles used held for use in connection with the work. The work shall be carried on to 
completion without interferences with the operations of existing machinery or 
equipment, if any. 
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• SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with 
the clauses mentioned within special conditions of contract, the clauses mentioned 
within the special conditions of contract shall supersede those mentioned elsewhere. 

 
• CONTRACTOR'S LABOUR REGULATIONS 
Short title: 

• These regulations may be called the "contractor labour regulations." 
• Definitions: – in these regulations, unless otherwise expressed or indicated, the 

works and expressions shall have the meaning hereby assigned to them 
respectively, that is to say : 

• "Labour" means worker employed by the bank's contractor directly or 
indirectly through a sub-contractor or other persons or by an agent on his 
behalf of a payment not exceeding Rs. 
  /- per month and will not include supervisory staff like overseers etc. 
• "Fair wages" means wages whether for time or piece work notified at the 
time of inviting tenders for the work and where such wages prescribed by the 
government of India in the ministry of labour and employment vide Sl.No. 1917 
published in the gazette of India, extraordinary part - ii section (3) sub-section 
(ii) dated 19-5-1969. 
• "contractors' shall include every person whether a sub-contractor or 
headman or agent employing labour on the work taken on contract. 

• "Wages" shall have the same meaning as defined in the payment of wages 
act and includes time and piece rate wages. 
• a. Normally working hours if an adult employee should not exceed 9 hours a 
day and in case of a child 4 1/2 hours a day. The working day shall be so 
arranged that inclusive of interval for rest, if any, it shall not spread over more 
than 12 hours on any day. 
• When an adult worker is made to work for more than 9 hours on any day or 
for more than 48 hours in any week. He shall be paid overtime for the extra hours 
put in by him at double the ordinary rate of wages. Children shall not be made to 
work extra. 
• Every worker shall be given a paid weekly holiday normally on Sunday in 
accordance with the provisions of minimum wages (central) rules, 1960 as 
amended from time-to-time ir- respective of whether such worker is governed by 
the minimum wages act 1948 or not. 
3 Display of notice regarding wage etc. the contractor shall: 
• Before the commences his work on contract, display and correctly maintain 
and continue to display correctly maintain in a clean legible condition in 
conspicuous places on the work, notice in English and in the local Indian 
language spoken by the majority of workers, giving the rate of wages which 
have been certified by the executive engineer, ZONAL labour commissioner fair 
as wages and the hours of work for which such wages are earned, and 
• Send a copy of such notices to the certifying officer. 

• Payment of wages under central govt. wages act: – 
• Wages due to every worker shall be paid to him direct. 
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• Arrears claimed after 3 months after the completion of the work shall not be 
entertained. 

•  Fixation of wage periods: – 
• The contractor shall fix the wage periods in respect of which the wages shall 
be payable. The minimum daily rates of wages fixed under notification of the 
government of India in the ministry of labour and employment no. 1972 dated 
10-5-78 are inclusive of wages for weekly day of restyle and the question of extra 
payment for week holiday would not arise. 
• No wage period shall exceed one month. 
• wages of every employed on the contract shall be paid (a) in case of 
establishments in which wage period is one week within 3 days from the end of 
the wage period and (b) in the case of other establishments before the expiry of 
the 7th day or 10th day from the end of the wages period according to the 
number of workers employed in such establishment does not exceed 1000 or 
exceeds 1000. 
• When the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry the day 
exceeding the one on which his employment is terminated. 
• All payment of wages shall be made on a working day except when the work 
is completed before the expiry of the wage period in which case final payment 
shall be made within 48 hours of the last working day at work site and during the 
working time. 

Note: The term "working day" means a day on which work on which the labour 
employed is in progress. 
• wage book and wage slips etc.: the contractor shall maintain a wage book of each 
worker in such form as may be convenient at the place of work, but the same shall 
include the following particulars 
:- 
• Name of the worker. 
• Rate of daily or monthly wages. 
• Nature of work on which employed. 
• Total number of days worked during each wage period. 
• Dates and periods for which worked overtime. 

• Gross wages payable for the work during each wage period. 
• All deductions made from the wage with an indication in each case of the ground for 
which the deduction is made. 
• Wages actually paid for each wage period. 
• Signature or thumb impression of the worker. 
• The contractor shall also issue a wage slip containing the aforesaid particulars to 
each worker employed by him on the work at least a day prior to the day of 
disbursement of wages. 
• The contractor shall issue the employment card in the prescribed form iii to each 
worker on the day of work or entry in to his employment. If the worker has already 
any such card with him from the previous employer, the contractor shall merely endorse 
that employment card with relevant en- tries. On termination of employment the 
employment card shall again be endorsed by the contractor and returned to the worker. 
• The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his employment. 



35 
 

• Register of unpaid wages: – the contractor shall maintain a register of unpaid wages 
in such form as may be convenient at the place of work but the same shall include the 
following particulars: 
• Full particulars of the labourers where wages have not been paid. 
• Reference number of the muster roll and wage register. 
• Rate of wages. 
• Wage period 
• Total amount not paid 
• Reasons for not making payment 
• How the amount of unpaid wages was utilized. 
• Acquaintance with dates. 
• Register of accidents: the contractor shall maintain a register of accidents in such 
form as may be convenient at the workplace but the same shall include the following 
particulars: 
• Full particulars of the labours who met with accident. 
• Rate of wages. 
• Sex 
• Age 
• Nature of accident and cause of accident. 
• Time and date of accident 
• Date and time when admitted in hospital 
• Date of discharge from the hospital 
• Period of treatment and result of treatment. 
• Percentage of loss of earning capacity and disability as assessed by the medical officer. 
• Claim required to be paid under worker's compensation act. 
• Date of payment of compensation. 
• Amount paid with details of persons to whom the same was paid. 
• Authority by whom the compensation was assessed. 
• Remarks. 
• Fines and deductions which may be made from wages: 
• The wages of a worker shall be paid to him without any deduction of any kind 
except the following: 
• Fines. 
• Deduction for absence from duty i.e., from the place or the places whereby terms of 
his employment he required to work. The amount of deduction shall be in proportion to 
the period for which he was absent. 

• Deduction for damage to or loss of goods expressly entrusted to the employed person 
for custody, or loss of money or any other deduction which he is required to account, 
where such damage or loss is directly attributable to this neglect or default. 
• Deduction for recovery of advances or for adjustment of over-payment of wages, 
advance granted shall be entered in a register. 
• Any other deduction which the central government may from time to time allow. 
• No fine should be imposed on any worker save in respect of such acts and omission 
on his part as have been approved by the chief labour commissioner. 
• No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 
• The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paisa in a rupee of wages, payable to 
him in respect of that wage period. 
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• No fine imposed on any worker shall be recovered from him by installment, or after 
the expiry of sixty days from the date on which it was imposed. 
• Every fine shall be deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed. 
• Register of fines, etc.: 
• The contractor shall maintain a register of fines and a register of deduction for 
damage or loss in form nos. 1 & 2 respectively which should be kept at the place of 
work. 
• The contractor shall maintain both in English and the local Indian language, a list 
approved by the chief labour commissioner clearly starting the acts and omissions for 
which penalty or fine may be imposed on a workman and display it in a good condition 
in a conspicuous place of the work. 
• Preservation of registers: – the wage book the wage slips, the register of unpaid 
wages, the register of accidents, the register of fines, deductions required to be 
maintained under these regulations shall be preserved for 45 days after the date of last 
entry made in them and shall be made available for inspection by the engineer-in-
charge labour welfare officer or any other officer authorized by the chief labour 
commissioner in this behalf. 
 
• Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on 
their behalf shall have power to make enquiries with a view to ascertaining and 
enforcing due and proper observance of the fair wage clauses and provisions of these 
regulations. He shall investigate into any com- plaint regarding the default made by the 
contractor or sub-contractor in regard to such provision. 
 
• Report of labour welfare officer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report 
of result of his investigation or enquiry to the executive engineer concerned 
indicating the extent, if any, to which the default has been committed, with a note that 
necessary deduction from the contractor's bill be made and the wages and other dues be 
paid to the labours concerned. In case an appeal is made by the contractor under clause 
14 of these regulations actual payment to the labours will be made by the executive 
engineer after the zonal labour commissioner has given his decision on such appeal. 
• The executive engineer shall arrange payments to the labours concerned within 45 
days from the receipt of the report from the labour welfare officer or the zonal labour 
commissioner as the case may be. 

 
• Appeal against the decision of Labour welfare officer: 
Any person aggrieved by the decision and recommendations of the Labour welfare 
officer or other person so authorized may appeal against such decision to the zonal 
labour commissioner concern within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the executive engineer concerned but subject to 
such appeal, the decision of the officer shall be final and binding upon the contractor. 
 
• Prohibition regarding representation through lawyer: 
(a) A workman shall be entitled to be represented in any investigation or enquiry under 
this regulation by: 
• An officer of a registered trade union of which he is a member. 
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• An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated. 
• Where the employee is not a member of any registered trade union, by any officer, of 
a registered union, connected with, or by any other workman, employed in the industry 
in which the worker employed. 
• An employer shall be entitled to be represented in any investigation or enquiry under 
this regulation by. 
• An officer of any association of employers of which he is a member. 
• An officer of a federation of association of employers 
to which the Association referred to in clause (a) is 
affiliated. 
• Where the employer is not a member of any association of employers' by an officer 
of association of employers connected with or by any other employer, engaged in the 
industry in which the employer is engaged. 
• No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 
• Inspection of books and slips: The contractor shall allow inspection of the wage 
books and the wage slips the register of unpaid wages, the register of a accident, and the 
register of fines and deduction to any of his workers or to his agent at a convenient 
time and place after due notice is received or to the labour welfare officer or any other 
person authorized by the central government on his be- half. 
• Submission of returns: 
The contractor shall submit periodical returns as may be specified from time to time. 
• Amendment: the central government may from time to time add to or amend the 
regulation and on any question as to the application, interpretation or effect of these 
regulations the decision of the chief labour commission or deputy chief labour 
commission to the government of India, or any other person authorized by the central 
government in that behalf shall be final. 

 
• Safety code 
Scaffolds: 
• Suitable scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground, or from solid construction except such short period work as 
can be done safely from ladders. when a ladder is used an extra mazdoor shall be 
engaged for holding the ladder and if the ladder used for carrying material as will, 
suitable footholds and hand holds shall be provided on the ladder and the ladder shall be 
given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical) 
 
• Scaffolding or staging more than 4m. above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached bolted, braced and otherwise secured at least 3 feet high 
above the floor or platform of such scaffoldings or staging and extending along the 
entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure. 

 
• Working platform, gangways, and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the gangway or 
the stairway is more than 12 feet above the ground level on the floor level. They should 
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be closely boarded, should have adequate width and should be suitably fastened, as 
described in (ii) above. 

 

• Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be -3'0". Wherever there are open excavations in 
ground, they shall be fenced off by suitable railing and danger signals installed at night 
so as to prevent persons slipping into the excavations. 

 
• Safe means of access shall be provided to all working platforms and the working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 
In length while the width between sides rail in rung ladder width shall in no case be less 
than 290mm. For ladder up to and including 3m.In length. For longer ladders this width 
should be increased at least 20mm. for each additional meter or length. 
 
• A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the engineer obtained prior to construction. 

 
Other safety measures 
• All personnel of the contractor working within the plant site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work and 
all metal workers shall be provided with safety gloves. Persons employed on metal 
cutting and grinding shall wear safety glasses. 
 
• Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. 
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FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this  day of year 2025 
between the Deputy General Manager, SBI (Hereinafter referred to as the 
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the 
context, includes its successors and assigns) of the ONE PART and _ of
 (Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its successors and assigns) of the 
OTHER PART. 

 
WHEREAS the Employer intends to carry out (PROPOSED CIVIL WORKS FOR 
VOTF, JAMMU (J&K)) shall herein after referred to as “Project”. 

 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed 
tenders from experienced, resourceful   and   bonafide    contractors    vide    his    Notice    
Inviting    Tender (NO. dated.). 

 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials, Declaration, Technical Specifications as in 
Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred 
to as the “said conditions”), duly signed on each page as a token of his acceptance of the 
same, along with requisite Cost of tender and Earnest Money Deposit 

 
AND WHEREAS out of the tenders received, the Tender of the contractor was found to 
be most suitable for the project. 

 
AND WHEREAS the Employer has accordingly issued the work order (NO.___    
dt_____) to the contractor subject to his furnishing the requisite Security Deposit. 

 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter 
of acceptance NO. dt. and has also deposited with the Employer 
a sum of Rs. which with the Earnest Money of Rs.  forms the 
requisite Security Deposit @ 2 % of the accepted Tender Value of Rs. . 

 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
• Contract documents 
The following documents shall constitute the Contract Documents. 
• This Article of Agreement. 
• Tender Document submitted by the Contractor including the “said conditions”, 
N.I.T and Schedule of quantity. 
• All correspondence between the Employer and the Contractor from the date of issue 
of N.I.T and the date of issue of work order. 
• Work order No. dt.   

 

• In consideration of the payments to be made to the Contractor as hereinafter provided 
the Contractor shall upon and subject to the said conditions, execute and complete the 
contracted project works shown upon the said drawings etc. and such further detailed 
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drawings as may be furnished to the contractor by the said Employer and described in the 
said Specifications and the said Schedule of Quantities. 
• Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the 
drawings and the nature of the work and addition to or omitting any items of work or of 
having portions of same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract. 

 
• As mentioned in Article 1 above, the “said conditions” shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and 
to abide by and submit themselves to the conditions and stipulations and perform the 
same on their parts to be respectively observed and preferred. 

 
• Any dispute arising under this agreement shall be referred to the Arbitration in a 
manner specified in the General Conditions of the Contract and all legal disputes shall 
be limited within the territorial jurisdiction of the JAMMU thereto. The decision of the 
arbitration shall be final and binding on both the parties. 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and 
subscribed their hands, the day, month and year first above written. 

 
Signed and delivered for and on behalf of 
State Bank of India, Shri. its duly authorized official, In the 
presence of – 
• (Name and Address) 

 
• (Name and Address) 

 
Signed and delivered for and on behalf of 
The Contractor by Shri his duly 
authorized official, in the presence of – 
• (Name and Address) 

 
 

• (Name and Address) 
 

For Deputy General Manager, 
SBI Admin Office, Jammu 

 
READ, UNDERSTOOD AND ACCEPTED 

 
 
 

 
SIGNATURE OF THE CONTRACTOR 
WITH SEAL & DATE 
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DECLARATION 
 

TO 
 
THE DEPUTY GENERAL MANAGER 
STATE BANK OF INDIA 
ADMINISTRATIVE OFFICE, 
RAIL HEAD COMPLEX, JAMMU 

 
NAME OF THE WORK: PROPOSED CIVIL WORKS FOR VOTF, JAMMU 
(J&K). 

 
I/We have inspected the site of works and have made me / us fully 
acquainted with the local conditions in and around the sites of works. I/We hereby 
declare that I/We have gone through the conditions laid down in the Notice Inviting 
Tender, Conditions of Contract, Technical Specifications, Bill of Quantities, approved 
makes and understood the same and on the basis of the same I/We quoted our rates in 
the Schedule of Quantities attached with the tender documents. 

 
We accept all the terms and conditions of tender documents. We will abide by the 
technical specification mentioned in the tender. We here by undertake to use only 
specified material/ make as per the tender schedule. 

 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages 
of the tender at your office. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same 
failing which it shall be deemed that I have carried out any such deviations at my own 
and I shall be duty bound to replace the all deviated material/ works from the site at my/ 
our cost as well as I shall be liable to penalized by the employer as deemed fit and for 
all such loses made thereof, I/ we shall not have any right to arbitrate in any manner. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / 
Architect to ensure completion of same within the target date as mentioned in the tender 
document. 

 
   Witness: 

 

                                                                                          Signature of Tender 
 

Address: 
 

 

Date:    
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 
 

• The quantities given herein are those upon which the lump sum cost of the work 
is based. They are subjected to alterations omissions, deductions or additions as 
provided for in the conditions of this contract and do not necessarily show the 
actual quantities of the work to be done. The unit rate noted below are those 
governing payment of extras or deductions for omissions, ac- cording to the 
conditions of the contract as set forth in the preliminary specifications of the Bank 
detailed standard specifications and other conditions or specifications of this 
contract. 

 
• It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual 
quantities when in place and finished according to the drawings or as may be 
directed from time to time by the Architects, and the cost calculated by 
measurements or weight, at the respective prices, without any additional charge for 
any necessary or contingent works connected there with. The rates quoted are for 
work in site and complete in every respects. 

 

• If any operation of work, which is specified in the respective items mentioned in 
the schedule of quantities, is not executed by the contractor then proportionately the 
rate quoted in the schedule shall be re-fixed. 

 
 

SIGNATURE OF THE CONTRACTOR 
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LIST OF ACCEPTABLE MATERIALS 
 

NOTE: The specifications written in the Price Bid shall be considered for 
execution strictly and only the specification not mentioned in the Price Bid 
shall be followed as per the details mentioned below: 

 
The contractor shall  quote  for  the  best  of  the  materials  specified  below  with  ISI  mark  

wherever  applicable.  The contractor shall obtain  prior  approval  from  the  Bank  /  Architect  

before  placing  order for the specific  materials  agencies.  In case  of  non-availability  of  any  of  the  

approved/specified  materials/agency.  During  the  execution  of  the  work,  the  Bank  /Architect  

may  approved  suitable  equivalent  brand/agency  and  his  decision  shall  be  final  and  binding  on  

the  contractor  and  the  price  variations.  If any shall be adjusted accordingly. 

 
• CERAMIC GLAZED WALL 

TILES 
  1st quality tiles of H&R Johnson, NITCO, Kajaria , 
 ORIENT 

• MS Bars TISCO/RATHI/KAMDHENU/SAIL 

• Sand  Coarse river sand meeting IS criteria 

• Cement   Bearing ISI Mark, 43 grade, ordinary Portland 
Cement (OPC) of Ambuja, VIKRAM, JK, Shri, JP,
  CCl, ACC  

• PLYWOOD/ PRODUCTS   Century, Green ply, Kitply 

• FLUSH DOORS ISI stamped approved products of Century, Green 
ply, Kitply.   

• PRE-LAMINATED BOARD NOVAPAN, ANCHOR, GREEN, BAJAJ, TESA 

• VITRIFIED FLOOR TILES Salt and Pepper from Johnson and Johnson, Kajaria, 
Somany etc 

• WATER PROOFING 
COMPOUNDS 

ClCO, Pidilite, STP, SIKKA, FOSROC 

• PAINTS & DISTEMPERS   ICI, Asian Paints, Nerolac, Berger 

• RED-OXIDE / ZN CHROMATE Asian Paints, Nerolac, Berger   

• WATER PROOF CEMENT 
PAINTS 

ICI, Asian, Snowcem Plus 

• EXTERIOR ACRYLIC PAINTS Nerolac, Asian, Snowcem Plus   

• GLAZING FLOAT GLASS   Modiguard  (Float Glass), Indo Asahi (TATA), ST 
Gobain    
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• POLYSULPHIDE SEALANT Pidilite, Choksey, STP 

• ALUMINIUM Jindal, Valvo, Hindalco 

•  CHOWKATS Deodar wood 

 HARDWARE FITTINGS    

• FERROUS ISI marked (approved by Bank) (Medium Class), 
  Jindal, Tata, Prakash Surya 

• NON-FERROUS ISI marked (approved by Bank) Neco, Cial, AC 

• DOOR CLOSER ISI marked (approved by Bank) Kich, Kaff, Pans 

• LAMINATED SHEETS Formica, Decolam, Greenlam 

• CP BRASS FITTINGS JACQUAR (OPAL RANGE FOR THE 
RESPECTIVE ITEM MENTIONED IN THE 
TENDER), ROCA or equivalent. 

BIB COCK: OPL-15037 

ANGULAR STOP COCK: OPL-15053 

CONCEALED: OPL-15083K 

SINK MIXTURE: OPL-15433 

BATHING MAIXTURE: OPL-15149 

BASIN MIXTURE: OPL-15011B 

Note:- 
• The  contractor  should  obtain  prior  approval  from  Employer  /  

Consultants  before placing  order  for  any  specific  materials. 
Employer may change / delete any of the makes or brands out of the 
above list. 

• All materials should  conform  to  relevant  standards  and  codes  of  
BIS.  Materials with I.S.I.  mark shall be  used  duly  approved  by  the  
STATE  BANK  OF  INDIA Engineer/Architect. 

• If any material is found to be not up to the mark , the contractor will 
have to produce original bills/certificate from the manufacturer or his 
authorized  Distributor  for  authenticity  and  genuineness  of  the  
material  for consideration  and  as  per  make  approved  by  the  
STATE  BANK  OF  INDIA. The same will not be considered for 
payment. 
 

 
                     Signature of Contractor with Seal 
 
 
 


