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NIT NO 48 

DATE 09.09.2022 

 
 
 
 
 

 
 
 
 
 

 
 

PROPOSED CIVIL WORKS FOR EME1 BRANCH ADJACENT TO URC 

BUILDING EAGLE CHOWK BOLARUM SECUNDERABAD CANTONMENT 

BOARD  -500087, TELANGANA  

 
 

Last date for submission of E Tender: _19.09.2022_ at 3 P.M.  
 

Opening of E Tenders: 19.09.2022  at 4 P.M.  

 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                             

The Assistant General Manager                                                                       MURTY & MANYAM                                                      

(Premises & Estates )                                                                                         ARCHITECTS & ENGINEE 

State Bank of India  LHO                                                                                  859 BANJARA AVENUE 

Banks Street Koti                                                                                                (6-3-597/A/12A/A/6B) 

HYDERABAD 500095                                                                                        HYDERABAD 500004 
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NOTICE INVITINGTENDER (NIT) 
NAME OF WORK: Proposed Civil works for EME1 branch Adjacent to URC 

building,Eagle chowk Bolarum,Secunderabad Cantonment board -500087, Telangana 
On behalf of SBI LHO HYDERABAD.  
 

1  Name of the work  E-Tender Notice for Proposed Civil works for EME1 

branch Adjacent to URC building, Eagle chowk 

Bolarum, Secunderabad Cantonment board -500087, 

Telangana 
2 Estimated cost  Rs.43,59,454 + plus GST  

3  Cost of Tender Documents  Rs 3,000/-to be paid through State Bank Collect ONLY 

as detailed under; 

1) login https://www.onlinesbi.com 

2) Select SB Collect from Top Menu, click the check 

box and “Proceed” 

3) Select “All India” in “State of Corporate/Institution” & 

Select “Commercial Services” in “Type of 

Corporate/Institution” then “Go” 

4) Select “ SBI P ROCUREMENT NEWS” in 

Commercial Services Name and “Submit” 

5) Select “Tender Application Fee” in “Payment 

Category” and enter the “Tender ID” exactly as given in 

first page top of this tender(characters in uppercase 

only). 

6) Fill up all fields such as email, GST No., Mobile No, 

Vendor/Firm Name etc and make payment. 

7) Enclose payment receipt having unique   e 

4 Quantum of Earnest Money 
Deposit (EMD)  

Rs.4,00,000/- DD Drawn In Favorof “Assistant General 

Manager ( Premises & Estates Department ), Hyderabad”, 

Payable at Hyderabad. 

5  Date and Time where tender 
forms are available  

                at www.sbi.co.in/procurementnews  and 

https://etender.sbi 

6  Last date and time of 
submission of online Tender  

19.09.2022  Up to 03:00PM 

 

7  Place, date &time for 
submission of e tender  
Contact person /telephone 
no/email address.  
 

a) On line submission up to 19.09.2022 Up to 03:00PM 

at https://etender.sbib)EMD& Cost of tender Document 

submission Address:  The Assistant GeneralManager ( 

Premises & Estates Department ) State Bank of India 

, Bank Street, Koti, Hyderabad – 500 095 

19.09.2022 Up to 03:00PM 

Contact:  

040- 23466346.  

8  Date, Time and Place of 
opening of e-Tenders  

19.09.2022 Up to 4 pm  

:  The Assistant GeneralManager ( Premises & Estates 

Department ) State Bank of India 

, Bank Street, Koti, Hyderabad – 500 095 

 

http://www.sbi.co.in/procurementnews
https://etender.sbi/
https://etender.sbi/
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9  Quantum of Security Deposit 
(percentage)  

1. Initial Security Deposit (ISD) – 2% of the Tender value including 

EMD  

2. Retention Money- 10%of the running bills@ 10% and Total 

deduction of 5% of value of work including EMD, ISD. 

10  Terms of payment of Bills, if 
any (specify the minimum 
value of work for payment of 
running account bills)  

Each Running Bill of Minimum Rs. 10 Lakhs 

11  Stipulated time for completion 
of the Work/supply.  

120  Days from the date of the work order issued to the 

contractor 

12  (Penalty clause) Liquidated 
Damages  

@ 0.5% of the value of work per week of delay subject to a 

maximum penalty of 5% of the value of work would be 

strictly imposed.  

13  Validity period of the tender.  Three (3) Months  

14 Defect Liability Period Twelve (12) Months 

15  Eligible Taxes  A )Income Tax will be deducted at source as per Govt. Guidelines.  

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The 

contractor should comply with the following;  

1. Contractor should have GST Registration Number  

2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision  

3. In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment  

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 

GST paid to the contractor  

5. The GST Number of State Bank of India are  

For Telangana State -36AAACS8577K1ZQ 

16  Electronic Payment  Payment shall be made by way of Electronic fund transfer 

and the bill will be paid by the Branch. Firm should furnish 

details of the bank, a/c no, IFSC code 

17  Agency for arranging online  
bidding  

e-Procurement technologies Limited, Ahmedabad.  

 1. Nadeem Mansuri:-    079-68136853, nadeem@eptl.in   

2. Kanchan Kumari:-      079-68136820, kanchan.k@eptl.in 

3. Jaymeet Rathod:- 079-68136829, jaymeet.rathod@eptl.in 

4. Salina Motani:-    079-68136843, salina.motani@eptl.in  

5. Vinayak Khambe:-     079-68136835, vinayak.k@eptl.in  6. 

Imtiyaz Tajani :-         079-68136831, imtiyaz@eptl.in 

7.  Hemangi Patel:-        079-68136852, hemangi@eptl.in   
8. Anshul Juneja:-          079-68136840, anshul.juneja@eptl.in 

9. Deepak Narekar:-      079-68136863, deepak@eptl.in 

10. Sujith Nair:-              079-68136857, sujith@eptl.in 
11. Devang Patel:-         079-68136859, devang@eptl.in   
 Primary Contact Numbers :- +91-9081000427, 9904407997 

guidance on e tendering. 

mailto:nadeem@eptl.in
mailto:kanchan.k@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:salina.motani@eptl.in
mailto:vinayak.k@eptl.in
mailto:imtiyaz@eptl.in
mailto:hemangi@eptl.in
mailto:anshul.juneja@eptl.in
mailto:deepak@eptl.in
mailto:sujith@eptl.in
mailto:devang@eptl.inPrimary
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18  Any additional Information  The quoted rate should be inclusive of materials, labour, 

wages, fixtures, transportation, installation, all taxes 

(excluding GST), wastages, Octroi, machinery, temporary 

works such as scaffolding, cleaning, overheads, profit, 

statutory expenses, incidental charges and all related 

expenses to complete the work  

19 Pre Bid Meeting Will be held on at 3.00.p.m in the Office ofAGM Premises 

&Estates  Department , Koti, Hyderabad  
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TENDER FORM 

 

PROJECT:  PROPOSED CIVIL WORKS FOR EME1 BRANCH ADJACENT TO 

URC BUILDING EAGLE CHOWK BOLARUM SECUNDERABAD 

CANTONMENT BOARD -500087 TELANGANA  

 

REF      :  CIVIL, PLUMBING, SANITARY WORKS 

 

Dear Sirs, 

 

I/We the undersigned have carefully gone through and clearly understood after visiting the 

site and the Tender drawings and tender documents comprising of the tender form, Notice to 

contractors, and conditions for building contract, Special Conditions, Specifications and 

Schedule of Probable quantities and Draft Agreement prepared by your Architects M/s 

MURTY & MANYAM, Architects & Engineers, Hyderabad. 

 

 

I/We do hereby undertake to execute and complete the whole or part of the work (as desired 

by you) at the respective rates which/I/We have quoted for the respective items of the 

Probable Bill of Quantities and at which rate the items specified amount to Rs. 

2,67,10,390/-. 

 

I/We are depositing as Earnest Money a sum of Rs.4,00,000/- by demand draft/Bankers 

cheque in favour of Asst.General Manager (Premises & Estates), State Bank of India, LHO, 

Bank Street, Koti, Hyderabad, along with this tender for due execution of the work at 

my/our tendered rates together with any variations which shall be adjusted by the Architects 

at prices based on our tendered rates.  I/We shall deposit further sum equivalent to 2% of 

tender amount, less EMD paid in the event of my/our tender being accepted, towards initial 

security deposit. 

 

In the event of this Tender being accepted I/We agree to enter into an agreement as and 

when required and execute the contract according to your form of Agreement, within a 

month of receipt of work order, in default thereof, I/We do hereby bind my-self/ourselves to 

forfeit the aforesaid initial security deposit. 

 

I/We further agree to complete the work covered in the said schedule of quantities within 

120 days from the 15th day reckoned from the date of issue of the work order to commence 

the work or on which contractor is instructed to take possession of the site, whichever is 

later. 

 

I/We agree not to employ Sub-contractors other than those that may be specifically 

approved by your Architects for this contract work. 

 

I/We agree to pay the Government, General and Sales Tax (State and Central), Excise and 

Octroi duties, Insurance, labour cess  and all other taxes including works contract tax and 

service tax etc., as the prevailing from time to time, on such items for which the same are 
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leviable, and to get the work, workers, employees (of contractor, Architect & Employer) 

engaged on the work at site and all materials at site for execution of the work shall be 

insured comprehensive insurance including fire/accidents/ rain/ floods/riots/CAR policy 

(contractor’s all risk insurance policy) and the insurance shall cover the period from date of 

start of work to date of actual completion of work plus 3 months.  In case part work is taken 

over by the Employer before final completion of the whole work, such parts may not be 

covered by the insurance from the date of taking over that part of work by the Employer.  

Draft Insurance deed will be got vetted by the Architect, before obtaining the same.  All the 

rates quoted by me/ us are inclusive of the same in full and nothing extra shall be claimed 

anytime on account of any of these. 

 

I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to 

time on  the Gross value of the work done, and the rates quoted by me/we are inclusive of 

same. 

 

I/We agree to pay works contract tax, seigniorage fee to be deducted at source, at the rates 

prevailing from time to time as per Telangana Govt. Act, as amended and rates quoted by 

me/us are inclusive of the same. 

 

Yours faithfully, 

 

 

Contractor’s Signature 

 

 

Address:        Date: 

 

 

___________________________ 

 

___________________________ 

 

___________________________ 

 

___________________________  
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NOTICE TO CONTRACTOR 

 

ADDRESS: 

 

_________________________ 

 

_________________________ 

 

_________________________ 

 

PROJECT : PROPOSED CIVIL WORKS FOR EME1 BRANCH ADJACENT TO 

URC BUILDING EAGLE CHOWK BOLARUM SECUNDERABAD 

CANTONMENT BOARD -500087 TELANGANA  
 

REF :  CIVIL, PLUMBING, SANITARY, WORKS 

 

Dear Sirs, 

 

1. On behalf of our clients, M/s State Bank of India, LHO, Koti, Hyderabad, we 

have pleasure in inviting you to tender for the aforesaid work. 

 

2. The scope of work broadly as given below is for Proposed Civil works for EME1 branch 

Adjacent to URC building, Eagle chowk Bolarum, Secunderabad Cantonment 

board -500087, Telangana  
 

3. Pre bid meeting on 12.09.2022 at 15.00 hrs in the office of AGM Premises & Estates 

Department, LHO, Koti, Hyderabad  

 

4. Sealed tenders in the prescribed form, in a sealed envelope should be addressed to 

AGM Premises & Estates Department LHO, Koti ,Hyderabad 

5.   
6. Envelope No.1:   To contain contractor’s Technical and commercial assumptions 

and Terms and Conditions, if any, along with Demand 

Draft/Banker’s cheque for Rs.4,0,000/- as EMD. 

 
 

6. The tenderer must obtain for himself, on his own responsibility and at his own 

expenses, all the information which may be necessary for the purpose of filling this 

tender and for entering into a contract for the execution of the same and must 

examine the drawings and inspect the site of the work and acquaint himself with all 

local conditions and matters pertaining thereto. 
 

7. Each of the tender documents page is required to be signed by the person or persons 

submitting the tender in token of his/their having acquainted himself/themselves 
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with the General conditions etc., as laid down.  Any tender with any of the 

documents not so signed will be rejected. 
 

8. The tender documents must be filled in English and all the entries must be made by 

hand and written in ink.  If any of the documents are missing or un-signed, the  

tender shall be considered invalid. 
 

9. Each and everyone of all erasures and additions/alterations made, while filling the 

tender, must be attested by initials of the tenderer. Over-writing of figures must be 

attested by initials of the tenderer.  Overwriting of figures is not permitted.  Failure 

to comply with either of these conditions will render the tender void.  After 

submission of the tender no advice or any change in rate or conditions will be 

entertained.  All the rates should be quoted both in figures and words.  In-case of 

any discrepancy in rates quoted in words/figures and the amounts, the rate quoted in 

words shall be taken as final and binding. 
 

10. The tender shall be valid for a period of 90 days from the date of opening the 

Envelope No.1 
 

11 TOTAL SECURITY DEPOSIT : shall comprise of: 

 

a. Earnest Money deposit 

b. Initial Security deposit 

c. Retention money 

 

11.1 The intending tenderer shall deposit in favorof “The Assistant General Manager 
(Premises & Estates ), Hyderabad”, Payable at Hyderabad.Those who submitted 

one time EMD need not submitted again., by Demand Draft a sum of Rs.4,00,000/- 

as the Earnest Money, as a guarantee of good faith, which amount shall be forfeited 

as liquidated damages, in the event of any evasive/direct refusal or delay in starting 

the work and or signing the contract.  The deposit of the unsuccessful tenderers will 

be returned, without interest, immediately after a decision is taken regarding the 

award of the contract.  The Earnest money of the successful tenderer will be adjusted 

towards Security Deposit.  A tender not accompanied by Earnest money deposit will 

not be considered.  No concession will be made to Public sector companies from 

payment of earnest money deposit. 

 

11.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract 

value, less EMD already paid, as initial Security Deposit (ISD) by means of a 

D.D./Banker’s cheque in favour of Asst. General Manager,(Premises & Estates) 

State Bank of India, LHO Koti, Hyderabadwithin 14 days from the date of issue of 

work order to commence work.  The EMD and Security deposit thus paid shall be 

held by the State Bank of India as Security deposit, for due execution and fulfillment 

of the contract, till the completion of the work and defect liability period in all 

respects and shall not bear any interest. 

 

11.3 Together with the money paid under clause 11.1 & 11.2 above, further retention of 

10% of the value of the work done will be deducted from every running bill, till total 

retention, including EMD and initial SD paid earlier, comes to 5% of the contract 

value, and same shall be held by the Bank as Total Security Deposit.  On the 

Architect’s certifying the completion of work, 50% of the total security deposit shall 
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be released to the contractor along with the final certificate of payment, and the 

balance amount will be retained in the manner stated elsewhere for a further period 

of twelve months after the completion date recorded in completion certificate, issued 

by the Architects and agreed to by the Bank.  Also refer condition 23(ii) on Page 7 

of Volume 1. 

 

12. Within one month of the receipt of intimation from the Architects of the acceptance 

of his/their tender, the successful tenderer shall be bound to sign an agreement, on a 

stamp paper in accordance with the Draft Agreement and conditions of contract 

attached herewith, but the work order or the written acceptance of a tender by the 

Employer will constitute a binding agreement between the Employer and the person 

tendering whether such formal contract is or not signed by the contractor. 

 

13. All compensation or other sums of money payable by the contractors to the clients, 

under the terms of this contract, may be deducted from the Security Deposit or from 

any sum that may be or may become due to the contractor on any account 

whatsoever, and in the event of the Security deposit being reduced by reasons of any 

such deductions, the contractor shall within 15 days of being asked to do so make 

good in cash or cheque, any sum which have been deducted from his security 

deposit. 

 

14. The contractor shall arrange for the procurement of all the materials at site as 

required and directed, and store them in their godown at the site of construction, and 

also bear all the expense incurred in connection therewith, including payment of 

taxes, octroi, storage, watch and ward etc. 

 

15. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, 

sudden floods, accidents, fire, riots etc., which may cause damage to the executed 

work or which may totally wash out the work.  Until the completion certificate is 

issued to the Contractors, neither the Architect nor the clients will be responsible for 

such damage or wash out of the construction work. 

 

16. Time is the essence of the contract.  The work should be completed within 120 

days, from the date of commencement.  The date of commencement shall be 

 

a) The day two weeks from the date of issue of work order. 

Or 

 

b) The day on which the contractor receives the possession of the site 

whichever is later. 

 

Or 

 

c) The contractor is asked in writing to take over the possession of the site. 

 

The successful contractor will have to give a CPM/PERT chart of various activities 

of work to be done so that the work gets completed within the stipulated time.  The 

chart shall be submitted within 15 days from the date of acceptance of the tender. 
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17. If the contractor fails to complete the work by the Scheduled date of completion or 

within any sanctioned extended time, he will have to pay liquidated damages at the 

rate of ½% of contract amount for each week of delay the work remains incomplete 

beyond the completion(Original/extended date), subject to maximum of 5% of the 

contract value (without extra items) as per clause 31 of the General conditions of 

contract. 

 

18. The quantities contained in the Schedule are only indicative.  The work as actually 

carried out and done will be measured up from time to time, for which payment will 

be made subject to the terms and conditions of contract. 

 

19. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of 

labour charges paid shall be maintained and shall be presented every month for 

extra/substituted items regularly to the Architects for checking.  The settlement will 

be made based on figures arrived at jointly and taking into account unit prices of 

items of work mentioned in the contract assigned to the successful tenderers.  In 

case, of extra items, where similar or comparable items are quoted in the tender, 

extra rates shall invariably be based on those tender rates to the extent reasonable. 

 

20. Our clients, State Bank of India, do not bind themselves to accept the lowest or any 

tender and reserve to themselves the right to accept or reject any or all tenders, either 

in whole or in part, without assigning any reason whatsoever for doing so. 

 

21. No employee of the bank is allowed to work as a contractor for a period of two years 

of his retirement from bank service, without the previous permission of the bank.  

This contract is liable to be cancelled, if either the contractor or any of his 

employees is found at any time to be such a person who had not obtained the 

permission of the bank as aforesaid before submission of the tender or engagement 

in the contractor’s service. 

 

22. The tenderer, apart from being a competent contractor must associate himself with 

agencies of the appropriate class who are eligible to tender for (1) Electrical (2) 

Sanitary & Water Supply installations and (3) Horticulture (4) Airconditioning 

works (5) Fire fighting systems & (6) Interiors (fixed furniture), as the case maybe. 

 

 

 

23. Release of security deposit: 

 

i) 50% of the total security deposit will be released along with the final 

certificate of payments as stipulated under para 9 on page 12 of Volume I, 

Appendix to General Conditions of contract, 

 

ii) Balance 50% of Retention money will also be released as noted under(i) 

above, subject to submission of a Bank Guarantee, to the satisfaction of SBI 

for an equivalent amount.  This Bank Guarantee shall be valid upto 

completion of defects/removal liability period plus 3 months. 

 

 

ARCHITECTS:   MURTY & MANYAM 
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     Architects & Engineers 

     859, Banjara Avenue 

     6-3-597/A/12/A/6B 

     Hyderabad – 500 004. 

     Tel:  23318020, 23301138 

     E-mail : murtyandmanyam@gmail.com 

   

 

 

ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2022 

between ________________________________________________________________ 

_______________________________________________________________________ 

of _____________________________________________________________________ 

_______________________________________________________________________ 

(hereinafter called the “Employer”) of the one part and ___________________________ 

of ________________________________________ (hereinafter called “The Contractor”) 

of the other part, where as the Employer is desirous of getting the work of  

“______________________________________________________________________” 

executed and has caused drawings, conditions of contract, specifications and schedule of 

quantities etc., describing the works prepared by M/s MURTY & MANYAM, Architects & 

Engineers, Hyderabad. 

 

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and 

the conditions of contract, specifications and schedule of quantities etc., have been signed 

by or on behalf of the parties hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the 

conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the 

works shown upon the said drawings and described in the same specifications and included 

in the said schedule of quantities for such sum as may be ascertained to be payable in terms 

of the Bills of Quantities, and which sum is estimated to be Rs. ____________ 

(Rupees____________________________________________________ (hereinafter 

referred to as “Said Contract Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth in 

the said conditions, the contractor shall upon and subject to the said conditions, 

execute and complete the work shown in the said drawings and described in the said 

specifications. 

 

2. The Employer shall pay the contractor the said sum or such sums as shall become 

payable hereunder at the times and in the manner specified in the said conditions. 

 

3. The term “Architect” in the said conditions shall mean the said M/s Murty & 

Manyam, Architects & Engineers, or in the event of their ceasing to be the Architect 

for the purpose of this contract, such other person as shall be nominated for that 

purpose by the Employer , not being a person to whom the contractor shall object for 

tel:040
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reasons considered to be sufficient by the Arbitrator mentioned in the said 

conditions provided always that no persons subsequently appointed to be the 

Architect under this contract shall be entitled to disregard or over-rule any previous 

decision or approval or direction given or expressed by the Architect for the time 

being. 

 

4. Tender documents containing work order Notice to the Contractor, Conditions of 

Contract, Appendix thereto, Special Conditions of Contract, Specifications and 

Schedule of Quantities with the rates entered therein, shall be read and studied as 

forming part of this agreement and the parties hereto shall respectively abide by and 

submit themselves to the conditions and stipulations and perform the agreement on 

their part respectively in such conditions contained. 

 

5. The contract is neither a fixed lump sum contract or a piece work contract, but is a 

contract to carry out work in respect of the entire works to be paid for according to 

actual measured quantities, including variations from BOQ at the rates contained in 

the Schedule of rates and Probable bill of quantities or as provided in the said 

conditions. 

 

6. The Employer through the Architect, reserves to himself the right of altering the 

drawings and natures of the work, of adding/substitution to or omitting any items of 

work or having portions of the same carried out through alternate agencies without 

prejudice to this contract. 

 

7. Time shall be considered a the essence of this agreement and the contractor hereby 

agrees to commence the work soon after the site is handed over to him but within 15 

days reckoned from the date of issue of work order to execute the work, as provided 

for in the said conditions and complete the entire work in120 days subject to 

nevertheless to the provisions for extension of time. 

 

8. This agreement and contract shall be deemed to have been made in Hyderabad and 

any questions or dispute rising out of or in any way connected with this Agreement 

and Contract shall be deemed to have arisen in Hyderabad and only the courts in 

Hyderabad shall have jurisdiction to determine the same. The limitation period will 

be 90 days from the date of dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2022 

 

Signed by the said in the presence of: 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :       EMPLOYER 

 

WITNESS :   SIGNATURE 

 

NAME       : 
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ADDRESS :   

 

 

 

 

 

 
 

APPENDIX TO GENERAL CONDITIONS OF CONTRACT 

 

 

 

1. Earnest Money Deposit (EMD) : Rs. 4,00,000/- 

 

2. Initial Security Deposit (ISD)  : 2% of contract value including 

       EMD. 

 

3. Period of completion   : 120 Days  

 

4. Defects Liability period  : 12   months    after   completion    as  

recorded in the completion certificate. 

 

5. Agreed Liquidated Damages  : ½% of contract amount per week of  

delay subjected to a maximum of 5% of 

contract value. 

 

6. Period of final measurement  : Three  months   after  completion   as 

recorded in the completion certificate. 

 

7. Minimum value of  work  to  be : Minimum Rs.10.00  Lakhs 

Executed   for issue of interim 

Certificates for making payment  

 

8.a) Retention money from each bill : 10% of gross value of each interim  

       bill, subject to 8(b) below. 

 

   b)     Total  retention  money including : 5% of the contract value.  

Earnest money and initial security 

Deposit 

 

9. Release of Security deposit after : 50%   of   the   total   security   to be  

Virtual completion. Released along with final certificate of 

payment, but only after removing all 

his materials, equipment, labour, 

huts/force, temporary sheds/stores, all 

his installations, machinery etc., from 

the site.  Balance payment to be 

released on submission of Bank 

Guarantee on any Scheduled Bank, 

Other than SBI, and its associated 
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banks in the prescribed manner and 

valid till the completion of defects 

liability period of 12 months plus 3 

months. 

 

 

 

 

10. Period for honoring certificate : 15 working days from date of  

Architects certificate of payment for 

interim bills and 45 working days for 

final certificate. 

 

11. Price Variation Adjustment  : NO  PVA Clause  

 

 

WITNESS : 

 

DATE  :         SIGNATURE OF THE CONTRACTOR WITH DATE 
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INDEX TO GENERAL CONDITIONS OF CONTRACT 

 

 

1. Interpretations 

 

2. Scope of Contract 

 

3. Drawings and Specifications 

 

4. Schedule of Quantities 

 

5. Sufficiency of Schedule of Quantities 

 

6. Errors in schedule of Quantities 

 

7. Contractor to provide everything necessary 

 

8. Authorities, Notices, Patent rights and royalties 

 

9. Seignior age Charges 

 

10. Materials and workmanship to conform to description. 

 

11. The setting out 

 

12. Removal of all offensive matters 

 

13. Opening up works 

 

14. Contractor’s superintendence and representative on the work 

 

15. Dismissal of workmen 

 

16. Access to works 

 

17. Employer’s representative/PMC 

 

18. Assignment of sub-letting 

 

19. Sub contractors 

 

20. Variations not to vitiate contract 
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21. Measurement to works 

 

22. Prices of Extras etc., Ascertainment of  

 

23. Unfixed materials 

 

24. Removal of improper work and materials 

 

25. Defects after completion 

 

26. Certificate of virtual completion 

 

27. Other persons engaged by the Employer 

 

28. Insurance in respect of damage to persons and property 

 

29. Contractor’s All risk policy 

 

30. Minimum amount of third party Insurance 

 

31. Commencement and completion 

 

32. Delay and extension of time 

 

33. Damages for Non-completion 

 

34. Failure by contractor to comply with Architect’s instructions 

 

35. Architect’s delay in progress. 

 

36. Supervision of works 

 

37. Prime cost and provisional sums 

 

38. Certificates and payments 

 

39. Notices 

 

40. Termination of contract by the Employer. 

 

41. Termination of contract by the contractor. 

 

42. Matters to be finally determined by the Architects 

 

43. Settlement of dispute (Arbitration) 
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GENERAL CONDITIONS OF CONTRACT 

 

 

1. INTERPRETATIONS: 

 

In constructing these conditions and the specifications, schedule of quantities and 

contract agreement, the following words shall have the meaning herein assigned to 

them except where the subject or context otherwise required: 

 

a. “Employer” shall mean Asst.General Manager (Premises & Estates), State 

Bank of India, LHO, Koti, Hyderabadand shall include his/their heirs, legal 

representatives, assignees and successors. 

 

b. “Contractor” shall mean ________________________________________ 

____________________________________________________________ 

and shall include his/their heirs, legal representatives, assignees and 

successors. 

 

c. “Banks Engineer” shall mean any Engineer who is employed by State Bank 

of India or any other Engineer appointed from time to time by the Employer, 

and certified in writing to the Architect and the contractor, to act as Engineer 

for the purpose of the Contract in place of the said engineer. 

 

d. “Employer’s Representative” shall mean Project Management Consultants 

employed by the Bank/any assistant of the Engineer or any site engineer/ 

PMC appointed from time to time by the employer to perform the duties set 

forth in clause 17 hereof whose authority shall be notified in writing to the 

Architect and Contractor by the EMPLOYER. 

 

e. “Architects” shall mean any Engineer/ representative appointed by M/s 

Murty & Manyam, Hyderabad. 

 

f. “Works” shall mean the works to be executed in accordance with contract 

specifications, quantities etc. 

 

g. “Contract” shall mean the Articles of Agreement, the General Conditions, 

Special Conditions, the Appendix, the Schedule of Quantities, Specifications 

and drawings, work order etc., attached hereto and duly signed. 

 

h. “Contract Price” shall mean the sum named in the Tender, subject to such 

amount additions thereto or deductions therefrom as may be made under the 

provisions, hereinafter contained. 
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i. “Site” shall mean the lands and other places as shown on the site plan, on 

which the works are to be, provided, by the Employer or Architect for the 

purpose of the Contract. 

 

j. “Drawings” shall mean the drawings referred to in the contract etc., and any 

modifications of such drawings approved in writing by the Architect and the 

Bank and such other drawings as may from time to time be furnished or 

approved in writing by the Architect and Employer. 

 

k. “Notice in Writing” or written notice shall mean a notice in writing, typed or 

printed characters sent (unless delivered personally or otherwise provided to 

have been received) by registered post to the last known private or business 

address or registered office of the address and shall be deemed to have been 

received, when in the ordinary course of post, it would have been delivered. 

 

l. “Act of Insolvency” shall mean any Act of Insolvency as defined by the 

Presidency Towns Insolvency Act, or the Provincial Insolvency Act or any 

act amending such original. 

 

m. “Net Prices” if in arriving at the Contract Amount, the contractor has added 

to or deducted from the total of the items of the Tender any sum, either as a 

percentage or otherwise, then the net price of any items, in the tender, shall 

be the sum arrived at by adding to or deducting from the actual figure 

appearing in the Tender, as the price of that item, a similar percentage or 

proportionate sum.   Provided always that in determining the percentage or 

proportion of the sum so added or deducted by the contractor, the total 

amount of any Prime cost items and provisional sums of money shall be 

deducted from the total amount of the Tender.  The expression “net rates” or 

“net prices” when used with reference to the contract or account shall be held 

to mean rates or prices so arrived at. 

 

n. “Virtual Completion” shall mean that the building is in the opinion of the 

Architect and Employer, sufficiently completed for occupation by the 

Employer, in relation to the scope of work of this contract. 

 

o. Words importing persons include firms and corporations.  Words importing 

the singular only, also include the plural and vice versa, where the context 

requires. 

 

2. SCOPE OF CONTRACT: 

 

The contractor shall carry out and complete the said work in every respect in 

accordance with this contract with the directions of and to the satisfaction of the 

Architect and Employer.  Architect, with the approval of the Employer, may issue 

further drawings and/or written instructions, details, directions and explanations, 

which are hereafter collectively referred to as “Architect’s Instructions” in regard to: 

 

a. The variations or modifications of the designs, quality or quantity of works 

or the addition or omission or substitution of any work. 
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b. Any discrepancy in the drawings or between the Schedule of Quantities/ or 

drawings and/or specifications etc. 

 

c. The removal and/or re-execution or any works executed by the contractor. 

 

d. The removal from the site of any material brought there on by the contractor, 

and the substitution of any other material therefrom. 

 

e. The dismissal from the works of any person employed thereupon. 

 

f. The opening up for inspection of any work covered up. 

 

g. The amending and making good of any defects under clause 24 “Removal of 

Improper works and Materials”. 

 

The contractor shall forthwith comply and fully execute any work comprised 

in such Architect’s instruction, provided always that instructions, directions 

and explanations given to the contractor or his representative upon the works 

by the Architect shall, if involving a variation, be confirmed in writing by the 

contractor or within 7 days, and if not dissented from in writing within 

further 7 days by the Architect, such shall be deemed to be the Architects 

instructions within the scope of contract. 

 

If compliance with the Architect’s instructions as aforesaid involved work 

and/or expense and/or loss beyond that contemplated by the contract, then 

unless the same were issued owing to some breach of this contract by the 

contractors, the employer shall pay to the Contractor on the Architect’s 

certificate, the price of the said work (as an extra to be valued as herein after 

provided) and/or expense and/or loss. 

 

3. DRAWINGS AND SPECIFICATIONS: 

 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the 

Architect, in accordance with the signed contract document, drawings and 

specifications and such further drawings and details as may be provided by the 

Architect, and in accordance with such written instructions, directions and 

explanations, as may from time to be given by the Architect and the bank, whose 

decision as to the sufficiency and quality of the work and materials shall be final and 

binding on the contractor.  If the work shown on any such further drawings or work 

that may be necessary to comply with any such instructions, directions or 

explanations, be in the opinion of the contractor outside the scope of work or 

reasonably could not be inferred from the contract, he shall before proceeding with 

such work, give notice in writing to this effect to the Architect and the Bank, and in 

the event of the Architects and the Bank agreeing to the same in writing,  the 

contractor shall be entitled to an allowance in respect of such extra work as an 

authorized extra.  If the Architect and the contractor fail to agree, as to whether or 

not there is an extra, then, if the Architect decided that the contractor is to carry out 

the said work, the contractor shall do so, and the question whether or not there is any 

extra and if so, the amount thereof, shall failing agreement be settled by Arbitration 
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as hereinafter provided, but such reference shall in no way delay the fulfillment of 

this contract. 

 

No drawing shall be taken as in itself an order for variation, unless in addition to the 

Architect’s signature, it bears express works stating that it is intended to be such an 

order or bears a remark “VALID FOR CONSTRUCTION”.  No claim for payment 

for extra work shall be allowed, unless the said work shall have been executed under 

the provisions of clause 8 (Authorities, notices, patents, rights and royalties) or by 

the authorities, of directions in drawing of the Architect as herein mentioned. 

 

One complete set of the signed drawings and a copy of contract document 

(specifications and schedule of quantities etc) shall be furnished by the Architect to 

the contractor.  The Architect shall furnish within such time as he may consider 

reasonable, one copy of any additional drawings, which in his opinion may be 

necessary for the execution of any part of the work.  Such copies shall be kept at the 

works, and the Architect or hiss representatives shall, at all reasonable times have 

access to the same and shall be returned to the Architect by the Contractor, before 

the issue of the final certificate.  The original contract documents shall remain in the 

custody of employer. 

 

Please refer clause 36 of Special conditions of contract. 

 

4. SCHEDULE OF QUANTITIES: 

 

The Schedule of Quantities unless otherwise stated shall be deemed to have been 

prepared in accordance with the Standard Procedure of the Architects and shall be 

considered to be approximate and no liability shall attach to the Architect for any 

error/variations that may be discovered therein. 

 

Please refer Clause 5, 6 and 40 of Special conditions of contract.  

 

5. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 

 

The contract shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the 

schedule of Quantities and/or the Schedule of Rates and Prices, which rates and 

prices shall cover all things necessary for the proper completion of the works. 

 

Please refer clauses 5, 6 and 39 of Special Conditions of Contact. 

 

6. ERRORS IN SCHEDULE OF QUANTITIES: 

 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s 

prices and calculations, it shall be rectified and such rectification shall not vitiate the 

contract but shall constitute a variation of the contract and be dealt with as an 

authorised extra or deduction. 

 

7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
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The contractor shall provide everything necessary for the proper execution of works 

according to the true intent and meaning of the drawings, specifications and the 

Schedule of Quantities etc., taken together, whether the same may or may not be 

particularly shown or described there in, provided the same can be inferred 

therefrom.  The several document forming the contract are to be taken as mutually 

explanatory to one another;  detailed drawings and figured dimensions in preference 

to scale, and special conditions in preference to General conditions and particular 

specifications in preference to General specifications. 

 

In case of discrepancy between the Schedule of Quantities, the specifications and/or 

the drawings, the following order of preference shall be observed:- 

 

i) Description of Schedule of Quantities. 

ii) Particular specifications and special condition, if any. 

iii) Drawings. 

iv) C.P.W.D. specifications. 

v) Indian Standard specifications of B.I.S. 

 

If there are varying or conflicting provisions made in any document forming part of 

the contract, the Architect shall be the deciding authority, with regard to the 

intention of the document and his decision shall be final and binding on the 

contractor. 

 

Any error in description, quantity or rate in schedule of quantities or any omission 

therefrom shall not vitiate the contract or release the contractor from the execution 

of the whole or any part of the works expressed therein according to drawings and 

specifications or from any of his obligations under the contract. 

 

The contractor shall make his own arrangements for providing water, for 

carrying out the work, at his own cost.  If water from any source other than 

Municipal main is to be used for construction, the same shall be tested at the 

contractor’s cost, and a report submitted to the Architect for his approval, before 

such water is used for the works.  Temporary Electrical connections shall be 

obtained by the contractor to facilitate execution and completion of work at their 

cost and all the charges there of should be borne by them. 

 

The contractor shall supply, fix and maintain at his cost, during the execution of any 

works, all the necessary centering, scaffolding, staging, planking, timbering, 

strutting, shoring, pumping, fencing, hoarding, watching and lighting during nights 

as well as by day required not only for the proper execution and protection of the 

said works, but also for the protection of the public and the safety of  any adjacent 

road, streets, cellars, vaults, pavements, walls, houses, buildings and all other 

erections, matters or things.  The Contractor shall tae down and remove any or all 

such centering, scaffolding, staging, planking, strutting, shoring etc., as occasion 

shall require or when ordered or so to do, and shall fully reinstate at his own cost 

and make good all the matters and things disturbed during the execution of the 

works to the satisfaction of the Architects. 

 

Please refer clause 7 of Special conditions of contract. 
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8. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

 

The contractor shall conform to the provisions of the statutes relating to the works, 

and to the regulation and by laws of any local authority, and of any water, lighting 

and other companies or authorities, with whose systems the structures are proposed 

to be connected; and shall before making any variation from the drawings or 

specifications, that may be necessitated by so conforming, give to the Architects a 

written notice, specifying the variations proposed to be made and the reason for 

making it and apply for instruction thereon.  In case, the contractor shall not within 

ten days receive such instructions, he shall proceed with the work conforming with 

the provisions, regulations or by laws in question. 

 

The contractor shall bring to the attention of the Architect all notices required by the 

said acts, regulations or bylaws to be given to any authority, and pay to such 

authority or to any Public Officer all fees that may be properly chargeable in respect 

of the works, and lodge the receipts with the Architects. 

 

The contractor shall indemnify the Employer against all claims in respect of patent 

rights, designs, trademarks or name or other protected rights in respect of any 

constructional plant, machine, work or material used for or in connection with works 

or temporary works and from and against all claims, demands, proceedings, 

damages, costs, charges, and expenses whatsoever in respect thereof or in relation 

thereto.  The Contractor shall defend all actions arising from such claims, unless he 

has informed the Architects, before any such infringement and received their 

permission to proceed, and shall himself pay all royalties, licence fees, damages, 

cost and changes of all and every sort that may be legally incurred in respect thereof. 

Please refer clause 23 of special conditions of contract. 

 

9. SEIGNIORAGE CHARGES: 

 

The Seigniorage charges will be recovered from contractor’s bill as per the rates 

prescribed in the contract documents for the materials used on the work only.  The 

Seigniorage charges to be deducted at source at the rates prevailing from time to 

time as per Government of Telangana Department of Mines and Geology Gazatte 

dated 26th September 2015.  
 

 

RATES OF SEIGNIORAGE FEE 
 

 

Sl.No Name of the Minor Mineral  

 

Unit  Rate of Seignorage fee (in rupees)  

1 Building stone, rough stone / boulders , 

road metal and ballast  

 

M3/MT  75/50 

2 Dimensional Stone used for Kerbs & 

Cubes  

MT 100/MT 

3 Lime Kankar / Limestone  MT The rate of royalty as applicable to 

Limestone (other than LD grade) in 

respect of major minerals as per the 

2nd schedule of the Mines & Minerals 
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(D&R) Act, 1957  

 

4 Marble  M3 / MT 250/100  

5 Mosaic chips  MT  45 

6 Morrum / Gravel & ordinary earth  M3 / MT  30/20 

7 Ordinary sand  M3 / MT 40/27 

8 Shingle  M3 / MT 25/17 

9 Chalcedoney pebbles  M3 / MT 75/50 

10 Fullers / earth / bentonite  MT 150 

11 Shale / Slate  MT 150 

12 Rehmatti  MT 25 

13 Limestone slabs  M2/MT 8/100 

14 Brick earth used in the manufacture of 

bricks including Mangalore tiles  

 

 Rs.6000/- per kiln per annum  

 

 

 

15 Granite useful for 

cutting and polishing  

 

Gangsaw above 

270 x above 150  

Below 270 

x below 150  

Equal and below 

a Black granite  

 

3000 2300 1200 

b Colour granite  

 

2300 2000 1000 

     

 

 

SCHEDULE II : Rates of Deed Rent  

 

Sl.No Name of the Mineral Rate of Deed Rent per hectare per 

Annum (in Rs.) 

1 Black Granite  

 

1,00,000 

2 Colour Granite  

 

80,000 

3 Limestone other than classified as major minerals 

used for lime burning or building construction 

purposes, marble, boulders, building stone including 

stone used for road, metal, fullers 

 

Earth, Ballast Concrete and other constructions 

purposes, slate and pyllites  

 

50,000 

 

 

 

4 Gravel Moorum, Shingle, Limestone Slabs, used for 

flooring purposes, Chalcedeny pebbles used in the 

building purposes, Limeshell for burning used for 

building purposes and rehmatti. 

 

40,000 
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10. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION: 

 

All materials and workmanship shall, so far as procurable be of the respective kinds 

specified in the Schedule of Quantities and/or specifications and in accordance with 

the Architect’s instructions and the contractor shall on the request of the Architects 

furnish to them all invoices, accounts, receipts and the other vouchers to prove that 

the materials comply therewith.  The contractor shall at his own cost arrange for 

and/or carry any test of any materials, which the Architect & Employer may require.  

The costs of materials used for testing, packing, transportation and testing shall be 

borne by the contractor and his quoted rates/amounts shall include all such 

expenses/contingencies. 

 

10a. In case of non-availability of specified Make/brand of any material including steel 

and cement the alternate make/brand will be given by the Employer/Architect. 

 

11. THE SETTING OUT: 
 

The Contractor shall at his own expense, set out the works accurately in accordance 

with the plans and to the complete satisfaction of the Architect.  The Contractor shall 

be solely responsible for the true and perfect setting out of the same and for the 

correctness of the positions, levels, dimensions and alignment of all parts thereof.  If 

at any time any error shall appear during the progress or on completion of any part 

of the work, the contractor shall at his cost rectify such error if called upon to the 

satisfaction of the Architects/Employer.  The work shall from time to time be 

inspected by the Architect and/or his representatives, but such inspections shall not 

exonerate the contractor in any way form his obligation to remedy any defects, 

which may be found to exist at any stage of the work or after the same is completed, 

at his own cost. 

 

12. REMOVAL OF ALL OFFENSIVE MATTERS: 

 

All soil, filth or other matter of an offensive nature, taken out of any trench, sewer, 

drain, cesspool or other place shall not be deposited on the surface, but shall at once 

be carried out away by the contractor to some pits or place provided by them and 

shall be disposed off as per the rules and regulations of the Local authorities 

concerned. 

 

13. OPENING UP WORKS: 

 

The contractor shall notify the Architect in writing immediately, the trenches or 

excavation as shown on the drawings are get ready or as soon as any ground is cut 

into which, from unexpected causes, appears need for immediate attention.  After 

notifying the Architect, he shall await instructions, which shall be given within ten 

days of receipt of such notice.  If the contractor put in any parts of the foundations 

before he has so notified the Architect and received instructions, he shall be liable to 
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reinstate all such work that may be subsequently, at any time, damaged on account 

of any defect or insufficiency of the foundations.  The Contractor shall at the request 

of the Architect, within such time as the Architect so desires, open for inspection 

any work, and should the contractor refuse or neglect, to comply with such request, 

the employer, through the Architect may employ other workmen to open up the 

same.  If the said work has been covered up in contravention of the Architect’s 

instructions, or if, on being opened up, it be found in accordance with the drawings 

and specifications, or the instructions of the Architect or otherwise, the expenses of 

such other workmen shall be borne by and recoverable from the contractor, or may 

be deducted from any money due or which may become due to the contractor.  If the 

work has not been covered up in contravention of such instruction, and be found in 

accordance with the said drawings and specifications and instructions, then the 

expenses aforesaid shall be borne by the Employer and be added to the contract sum, 

provided always that in the case of foundations or of any other urgent work so 

opened up and requiring immediate attention, the Architect shall within seven days 

after receipt of the written notice from the contractor that the work has been opened, 

make or cause the inspection thereof to be made, and at the expiration of such time, 

if such inspection shall not have been made, the contractor may cover the same and 

shall not be required to open it up again, except at the expenses of Employer. 

 

Refer clause 7 & 24 of special conditions of contract. 

 

14. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE 

WORKS: 

 

The contractor shall give all necessary personal superintendence during the 

execution of the works and so long thereafter as the Architect may consider it 

necessary until the expiration of the “Defects Liability Period” stated in clause 25. 

The Contractor shall meet the Architect or his representative, whenever required and 

so informed by the Architect. 

 

The Contractor shall maintain and be represented at site at all times, while the work 

is in progress, by a responsible and efficient foreman, approved by the Architect and 

who must thoroughly understand all the trades entailed and be constantly in 

attendance while the men are at work.  Any directions, explanations, instructions or 

notices give by the Architect & Employer to such foreman shall be deemed to have 

been given to the contractor and shall be binding as such on the contractor.  The 

Foreman shall be thoroughly conversant with the English language and should be 

able to read, write and speak English. 

 

15. DISMISSAL OF WORKMEN: 

 

The contractor shall on the request of the Architect and Employer immediately 

dismiss from the works any person employed thereon who may, in the opinion of the 

Architect and Employer be unsuitable or incompetent or who may misconduct 

himself, and such person shall not again be employed or allowed on the works 

without the permission of the Architect & Employer. 

 

16. ACCESS TO WORKS: 
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The Architect, the Employer and any person authorised by them shall at all 

reasonable times have free access to the works and to the workshops, factories or 

other places where materials are being prepared or constructed by the contract and 

also to any place where the materials are lying or from which they are being 

obtained.  The Contractor shall give every facility to the Architect and the Employer 

and their representatives for inspection and examination and test of the materials and 

workmanship.  No person, unless authorised by the Architect or the Employer, 

except the representatives of Public authorities, shall be allowed on the works at any 

time.  If any work is to be done at a place other than the site of works, the contractor 

shall obtain the written permission of the Architect for doing so. 

 

17. EMPLOYER’S REPRESENTATIVE/PMC: 

 

The Employer may appoint an assistant to the Engineer, any Site Engineer or Project 

Management Consultant (PMC), who shall be the representative of the Employer.  

The duties of the Employer’s representatives are to watch and supervise the works 

and to test any materials to be used and of workmanship employed in connection 

with the works.  He shall have no authority either to relieve the contractor of any of 

his duties or obligations under the contract, or except those expressly provided 

hereunder, to order any work involving delay or any extra payment by the Employer 

or any variation of or in the works. 

 

The contractor shall afford the Employer’s representative every facility and 

assistance for examining the works and materials and checking and measuring item 

and materials.  Neither the Employer’s representative nor any assistant to the 

Architect shall have power to revoke, alter, enlarge or relax the requirements of this 

contract, or to sanction any new-work, additions, alterations, deviations or omissions 

unless such an authority may be specially conferred by a written order of the 

Architect and Employer. 

 

The Employer’s representative shall have to give notice to the Contractor or his 

representating about the non-approval of any work or materials and such works shall 

be suspended or the use of such materials should be discontinued until the decision 

of the Architect is obtained.  The work will from time to time be examined by the 

Architect or the Employer’s representative,  but such examinations shall not in any 

way exonerate the contractor from the obligation to remedy any defects, which may 

be found to exist at any stage of  the work or after the same is completed.  Subject to 

the limitations of the clause, the contractor shall take instructions only from the 

Architect and Employer. 

 

18. ASSIGNMENT OF SUB-LETTING: 

 

The works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or 

any part/share thereof or interest therein without the written consent of the Architect 

and Employer, and no undertaking shall relieve the contractor from the full and 

entire responsibility of the contract or from active superintendence of the works 

during their progress. 

 

19. SUB-CONTRACTORS: 
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All specialists, merchants, tradesmen, and others, executing any work or supply and 

fixing any goods for which prime cost prices or provisional sums are included in the 

Schedule of Quantities and/or specifications, who may be nominated or selected by 

the Architect and employer and hereby declared to be sub-contractors employed by 

the Contractor, are herein referred to as nominated sub-contractors.  No nominated 

sub-contractors shall be employed on or in connection with the works, against whom 

the contractor shall make reasonable objection or (see where the Architect and 

contractor shall otherwise agree), who will not enter into a contract provided. 

 

a. The nominated sub-contractors shall indemnify the contractor against the 

same obligations in respect of the sub-contract as the contractor is under, in 

respect of this contract. 

 

b. The nominated sub-contractors shall indemnify the contractor against claims 

in respect of any negligence by the sub-contractor, his servants or agents or 

any misuse by him or them of any scaffolding or other plant, the property of 

the contractor or under any Workman’s Compensation Act in force. 

 

c. Payment shall be made by the contractor to the nominated sub-contractor, 

within 14 days of receipt of the Architect’s certificate, provided that before 

any certificate is issued, the contractor shall upon request furnish to the 

Architect proof that all nominated sub-contractor’s account included in the 

previous certificates have been duly discharged; in default whereof the 

Employer may pay the same upon a certificate of the Architect and deduct 

the amount thereof  from any sums due to the contractor.  The exercise of 

this power shall not create any contract between Employer and Sub-

contractor. 

 

20. VARIATIONS NOT TO VITIATE CONTRACT: 
 

The contractor shall when directed in writing by the Architect, omit from or vary 

works shown upon the drawings or described in the specifications or included in the 

priced schedule of quantities, but the contractor shall not make any alterations or 

additions to or omissions from the works or any deviations from the provisions of 

the Contract without such authorizations or direction in writing from the Architect 

and Employer. 

 

No claim for any extra item or deviations shall be allowed, unless it shall have been 

executed by the Authority of the Architect and Employer as herein mentioned.  Any 

such extra item or deviation is hereinafter referred to as an authorised extra item or 

deviation.  No variations i.e., additions, omissions or substitutions shall vitiate the 

contract. 

 

The rate of items not included in the bill of quantities shall be settled by the 

Architect and Employer in accordance with the provisions of clause 21, hereof. 

 

21. MEASUREMENTS OF WORKS: 
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The Architect/PMC may from time to time intimate the Contractor that he requires 

the works to be measured and the contractor shall forthwith attend or send a 

qualified agent to assist PMC/Architect’s representative in taking measurements and 

calculations, and to furnish all particulars or give all assistance required by either of 

them. 

 

Should the contractor no attend or neglect or omit to send such an agent, then the 

measurements and calculations, and to furnish all particulars or give all assistance 

required by either of them. 

 

Should the contractor not attend or neglect or omit to send such an agent, then the 

measurements taken by the PMC/Architects representative approved by them shall 

be taken to be the correct measurements.  The mode of measurements wherever not 

mentioned in contract documents be taken in accordance with the Indian Standard of 

Method of measurements of building works (I.S.1200 – 1958) and its revisions, if 

any.  In case of any discrepancy between various contract documents on mode of 

measurements, the mode given in Bill of Quantities will take precedence over 

others. 

 

The contractor or his agent may at the time of measurement take such notes and 

measurements as he may require. 

 

All authorized extra works, omissions and all variations made without the 

Architect’s knowledge, if substantially sanctioned by him in writing shall be 

included in such measurements. 

 

22. PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF: 

 

Should it be found after the completion of the works from measurements taken (in 

accordance with the previous paragraph) that any of the quantities or amounts 

specified for the works in the priced schedule of quantities of work thus ascertained 

are less or greater than the amounts and/or tender or that any variations, is made, and 

any substituted/ extra (new) items have been executed, the valuation of such 

quantities/items,  amounts or variations, unless previously or otherwise agreed upon, 

shall be made in accordance with the following rules: 

 

a. The net rates or prices in the original tender shall determine the valuation of 

the extra (additional quantities and or extra/substituted item of work), where 

that work is of a similar character and executed under similar conditions of 

the work priced therein.  This applied to extra and substituted items of work 

to the extent, they are similar in nature to the items in the contract. 

 

b. The net prices given in the original ender shall determine the value of the 

items omitted, provided if omissions vary the conditions under which any 

remaining items of work are carried out, the prices for the same shall be 

valued under thereof. 

 

c. Where extra/substituted item of works are not of similar character (either 

partly & fully) and/or executed under similar conditions as aforesaid or 

where the omissions vary the conditions under which any remaining items of 
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works are carried out or if the amount of any omission or additions relative 

to the amount of the whole of the contract works or to be any part thereof 

shall be such that in the opinion of the Architects the net rate or price 

contained in the priced schedule of quantities or tender or for any item of the 

work involves less or more beyond that reasonably contemplated by the 

Contractor or is by reason of such omission or addition rendered 

unreasonable for in-applicable, the Architect shall fix in consultation with the 

Employer such other rates or prices as in the circumstances he shall think 

reasonable and proper, which shall be final and binding on the contractor.  

For extra and substituted items this will apply for portions of the items for 

which,  items of similar nature are not available in the contract. 

 

d. Where extra and or substituted items of work cannot be properly measured or 

valued, the contractor shall be allowed based on the net local day work rates 

and wages for the district and prevalent market rates for materials etc., at the 

time of ordering that item; provided that in either case vouchers for wages 

paid specifying the daily time (and if required by the Architect, the 

workmen’s name) and materials employed at or before the end of the week 

following that in which the work has been executed. 

 

The measurements and valuations in respect of the extra and substituted 

items of work shall be completed within the “Period of final measurement” 

or within 3 (three) months from the completion of the contract works as 

defined under clause No.26 (certificate of virtual completion. 

 

See Special Conditions of Contract Clause 44. 

 

23. UNFIXED MATERIALS: 

 

When any materials intended for the works shall have been placed at site by the 

contractor, such materials shall not be removed therefrom (except for the purposes 

of being used on the works)  without the written authority of the Architect and 

Employer and when the contractor shall have received payment in respect of any 

certificate in which the architect shall have stated that he has taken into account the 

value of such unfixed materials on the works such materials shall become the 

property of the Employer and the Contractor shall be liable for any loss or damage to 

any such materials. 

 

24. REMOVAL OF IMPROPER WORK AND MATERIALS: 

 

The Architect shall, during the progress of the works, have power to order in writing 

from time to time the removal from the works, within such reasonable times as may 

be specified in the order, of any materials which in the opinion of the Architect and 

Employer are not in accordance with the specifications or the instructions of the 

Architect and Employer; and  the substitution with proper materials and the removal 

and proper re-execution of any work, which has be executed with materials or 

workmanship, not in accordance with the contract/drawings and specifications or 

instructions etc., the contractor shall forthwith carry out such orders at his own cost.  

In case of default on the part of the contractor to carry out such orders, the Employer 

shall have the power to employ and pay other persons to carry out the same and all 
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expenses consequent thereon or incidental thereto shall be borne by the Contractor, 

and shall be recoverable from the contractor by the Employer, or may be deducted 

by the Architect, from any money due or may become due to the contractor for this 

work or on any other account. 

 

Instead of this procedure for work not done in accordance with the contract, the 

Architect and Employer may allow such work to remain, and in that case may make 

allowance for the difference in value together with such further allowance for 

damages to the Employer, as in his opinion may be reasonable.  This allowance shall 

be recoverable from the contractor by the Employer, or may be deducted by the 

Architect, from any money due or may become due to the contractor for this work or 

on any other accounts.  The decision of Architects in these matters shall be final and 

binding on the contractor. 

 

 

25. DEFECTS AFTER COMPLETION: 

 

Any defect, shrinkage, settlement or other faults which may appear with in the 

“Defects Liability Period” stated in the Appendix on Page 10 i.e. within 12 months 

after the virtual completion of the works arising in the opinion of the Architect and 

the Bank, from materials or workmanship not in accordance with the contract, shall 

upon the directions and writing of the Architect and Employer and within such 

reasonable time as shall be specified therein, be rectified and made good by the 

Contractor at his own cost.  In case of default, the Employer may employ any other 

person to amend and make good such defects, shrinkage, settlements or other faults.  

All damages, loss and expenses consequent therein or incidental thereto shall be 

made good and borne by the contractor and such damage, loss and expenses shall be 

recoverable from him by the employer or may be deducted by the Employer, the 

damages, loss and expenses from any sums that may be due to the contractor or 

amount retained under condition 38 (Certificate and payment) and in event of the 

amount retained being insufficient recover the balance from the amount held against 

EMD & Security deposit under clause 10.1 & 10.2 on Page 5 or any other amounts 

due or may become due later. 

 

26. CERTIFICATE OF VIRTUAL COMPLETION: 

 

The contractors shall intimate in writing to the Architects, as and when the works are 

complete in all respects in order to enable the Architect to intimate the Employer to 

take possession of the same.  The works shall not be considered as virtually 

completed, until the Architect has certified in writing that the same have been 

“Virtually completed” and accepted by the employed.  The defects liability period 

shall commence, only from the date of such virtual completion certificate. 

 

27. OTHER PERSONS ENGAGED BY THE EMPLOYER: 

 

The Employer reserves the right to use the premises and any portions of the site for 

the execution of any work not included in this contract which he may desire to carry 

out through other persons, and the contractor is to allow all reasonable facilities for 

the execution of such work, except by special arrangement with the Employer.  Such 

work shall be carried out in such a manner a not to impede the progress of the works 
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included in the contract, and the contractor shall not be responsible for any damage 

or delay which may happen to or be occasioned by such work. 

 

 

 

28. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY: 

 

The contractor shall be responsible for all injury to persons, animals or things and 

for all structural and decorative damage to property, which may arise from operation 

or neglect of himself or any of his or sub-contractor’s employees, whether or any 

other cause whatever in any way connected with the carrying out of this contract.  

This clause shall be held to include, interalia any damage to buildings, whether 

immediately adjacent or otherwise, any damage to roads, caused to the buildings and 

works forming the subject of this contract by frost or other inclement weather.  The 

contractor shall indemnify the employer and hold him harmless in respect of all and 

any expenses arising from any such injury or damage to persons or property as 

aforesaid and also in respect of any claim made in respect of injury or damage under 

any acts of government or otherwise, and also in respect of any award of 

compensation or damages consequent upon such claim. 

 

The Contractor shall reinstate all damages of every sort mentioned in this clause, so 

as to deliver up the whole of the contract works complete and perfect in every 

respect and so as to make good or otherwise satisfy all claims for damage to the 

property of third parties. 

 

The contractor shall indemnify the Employer against all claims which may be made 

against the Employer, by any member of the Public or other party, in respect of 

anything which may arise in respect of the works or in consequence thereof and 

shall at his own cost, effect and maintain until one month after the works are taken 

over by the Employer or three months after the date of completion of the contract 

with an approved office, a policy of Insurance in the joint names of the Employer 

and the contractor against such risks and signing of the contract.  The contract shall 

also indemnify the employer against all claims which may be made upon the 

Employer whether under the Workmen’s compensation act or any other statute in 

force during the currency of this contract or at common law in respect of any 

employees of the contractor or of any sub-contractor and shall at his own expense 

effect and maintain until one month beyond the virtual completion of the contract, 

with an approved office.  A policy of Insurance in the joint names of the Employer 

and the Contractor against such risks and deposit such policy or policies with the 

Architects from time to time, during the currency of the contract.  In default of the 

contractor insuring as provided above, the Architect on behalf of the Employer  may 

so insure and may deduct the premiums paid from any money due or which may 

become due to the contractor. 

 

The contractor shall be responsible for anything which may be excluded from the 

Insurance Policies above referred to and also for all other damages to any property 

arising out of and incidental to the negligent or defective carrying out of this 

contract however, such damage shall be caused. 



EMPLOYER  CONTRACTOR 32 

The Contractor shall also indemnify the Employer in respect of any costs, charges or 

expenses arising out of any claim or proceedings and also in respect of any Award of 

or compensation of damages arising there from. 

 

The Employer with the concurrence of the Architect shall be at liberty and is hereby 

empowered to deduct the amount of any damages, compensations, costs, charges 

and expenses arising or occurring from or in respect of any such claims of damages 

from any sums due or to become due to the contractor. 

 

29. CONTRACTOR’S ALL RISK  POLICY: 

 

The contractor shall within 14 days from the date of commencement of the work 

insure the works at his cost and keep them insured until one month after the works 

are taken over by the Employer or three months after the date of completion 

whichever is earlier, against loss or damage by fire and usual risks other than fire 

against which insurers generally provide cover in a CONTRACTOR’S ALL RISK 

POLICY, with an insurer to be approved the Architects, in the joint names of the 

Employer and contractor  (the name of the former being placed first in the policy), 

progressively for the full amount of the contract, in three stages, beginning with 1/3 

of the contract value, and for any further sum as called upon to do so by the 

Architect, with the prior written consent of the Employer,  the premium of such 

further sum  being allowed to the contractor as an authorised extra.  Such policy 

shall cover the property of the Employer only and Architects and surveyor’s fees for 

assessing the claim and in connection with his services generally in reinstatement 

and shall not cover any property of the contractor of any subcontractor or employee.  

The contractor shall deposit the policy and receipts for the premiums paid with the 

Architects, within twenty one days of the date of commencement of work, unless 

otherwise instructed, as provided above failing which the employer or the Architect 

on his behalf may insure and may deduct the premium paid from any money that 

may be due or that may become due to the contractor.  The contractor shall as soon 

as the claim under the policy is settled, or the work reinstated by the insurers should 

they elect to do so, proceed with all due diligence with the completion of the works 

in the same manner as though the fire or other such risk had not occurred and in all 

respects under the same conditions of contract. 

 

The contractor in case of rebuilding or reinstatement after fire or other such usual 

risk shall be entitled to such extension of time for completion as recommended by 

the Architect. 

 

Please refer Special Conditions of Contract, clauses. 

 

30. MINIMUM AMOUNT OF THIRD PARTY INSURANCE: 

 

Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be reasonably withheld and for at least the amount stated 

below.  The contractor shall, whenever required, produce to the Architect/Consultant 

the policy or policies of insurance cover and receipts for payment of the current 

premium. 
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The minimum insurance cover for physical property, injury, and death is Rs.5.00 

lakhs per occurrence with the number of occurrences limited to four.  After each 

occurrence contractor will pay additional premium necessary to make insurance 

valid for four occurrences always. 

 

 

 

31. COMMENCEMENT AND COMPLETION: 

 

The contractor shall be allowed admittance to the site on the “Date of 

Commencement” stated in the Appendix, and he shall thereupon and forthwith begin 

the works and shall regularly proceed with and complete the same (except such 

painting or other decorative work as the Architect may desire to delay) on or before 

the ‘Day of Completion” started in the Appendix subject nevertheless to the 

provisions for extension of time hereinafter contained. 

 

Refer clause 9 & 36 of Special Conditions of Contract. 

 

32. DELAY AND EXTENSION OF TIME: 

 

If in the opinion of the Architect the works be delayed: 

 

a. by force majeure, or 

 

b. by reason of any exceptionally inclement weather, or 

 

c. by reason of proceedings taken on threatened by or dispute with adjoining or 

neighbouring owners or public authorities arising otherwise, than through the 

contractor’s own default, or 

 

d. by the works or delays of the contractors or tradesmen engaged or nominated by the 

Employer or Architect and not referred to in the Schedule of Quantities and/or 

specifications, or 

 

e. by reason of civil, commotion, local combination of workmen or strike or lock-out 

affecting any of the buildings/traders, or 

 

f. by reason of the Architect’s instructions as per clause 2, or 

 

g. In consequence of the contractor not having in due time, necessary instructions from 

the Architect, for which he shall have specifically applied in writing ahead of time, 

giving reasonable time to prepare such instructions. 

 

The Architect shall make a fair and reasonable assessment for extension of time, for 

completion of the contract works which may be approved by the Employer. 

 

In case of such strike or lock-out, the contractor shall as soon as possible, give 

written notice thereof to the Architect, but the contractor shall nevertheless 

constantly use his endeavours to prevent delay and shall do all that may reasonably 

be required, to the satisfaction of the Architect to proceed with the work. 
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33. DAMAGES FOR NON-COMPLETION: 

 

If the contractor fails to complete the works by the date stated in clause 31 (date of 

completion) or within any extended time certified under clause 32 (extension of 

time) and if the Architect shall certify in writing on or before the date of issue of the 

certificate for the last payment to which the contractor may become entitled 

hereunder that the works could have been reasonably completed by the said date or 

within the said extended time, then the contractor shall pay to the Employer or allow 

the employer to recover from dues to the contractor on any account the sum stated in 

clause 16 of “Notice to contractors” (Page 6) (liquidated damages and not by way of 

penalty), subject to a maximum amount of 5% as stated in Appendix of General 

Conditions of contract (page 10) and as stated in clause 16 of “Notice to 

contractors”(Page 6) and such damages may be deducted from any money due or  

which may become due to the contractor. 

 

The deduction of such sums shall not, however, absolve the contractor of his 

responsibility and obligations to complete the work in its entirety. 

 

Please refer clauses 9 & 36 of special conditions of contract. 

 

34. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S 

INSTRUCTIONS: 

 

If the contractor after receipt of written notice from the Architect requiring 

compliance with such further drawings and/or Architects instruction, fails within 

seven days to comply with the same, the Architect and Employer may employ and 

pay other persons to execute any such work whatsoever as may be necessary to give 

effect thereto and all costs incurred in connection therewith shall be recoverable 

from the contractors by the employer on a Certificate by the Architect as a debit or 

may be deducted by him from any money due or which may become due to the 

contractors. 

 

35. ARCHITECT’S DELAY IN PROGRESS: 

 

The Architect may delay the progress of the works in case of rains or otherwise, 

without vitiating the contract and grant such extension of time with the approval of 

the Employer for the completion of the contract as he may think proper and 

sufficient in consequence of such delay, and the contractor shall not make any claim 

for compensation or damage in relation thereto. 

 

36. SUSPENSION OF WORKS: 

 

If the contractor, except on account of any legal restraint upon the employer 

preventing the continuance of the works, or on account of any of the causes 

mentioned in the clause “Extension of time” or in the case of certificate being 

withheld or not paid when due, shall suspend works or in the opinion of the 

Architects, shall neglect or fail to proceed with due diligence in the performance of 

his part of the contract or if he shall more than once make default in the respects 

mentioned in clause 24 (removal of improper work and materials), the Employer 
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through the Architect shall have the power to give notice in writing to the contractor 

required that the works be provided within a reasonable manner, and with reasonable 

despatch, such notice shall not be unreasonably given and must signify that it 

purports to be a notice under the provisions of this clause and must specify the acts 

or defaults on the part of the contractor upon which it is based.  After such notice 

shall have been given, the contractor shall not be at liberty to remove from the site of 

works, or from any ground contiguous thereto, the site of works, or from any ground 

contiguous thereto, any plant or materials belonging to him which shall have been 

placed thereon for the purpose of work, and the Employer shall have lien upon such 

plants and materials to subsist from date of such notice being given until the notice 

shall has been complied with, provided always that such line shall not under any 

circumstances subsist after the expiration of 30 (thirty) day from the date of such 

notice given, unless the employer shall have entered upon and taken possession of 

the works and site, as hereinafter provided. 

 

If the contractor shall fail for seven days after such notice has been given, to proceed 

with the works as therein prescribed, the Employer may enter upon and take 

possession of the works and site, and of all such plants, machinery and materials 

thereon intended to be used for the works, and the Employer shall retain and hold a 

lien upon all such plants, machinery and materials until the work shall have been 

completed, under powers hereinafter conferred upon him; 

 

If the Employer shall exercise the above power, he may engage any other person to 

complete the works and exclude the contractor, his agents and servants from entry 

upon or access to the same, except that the contractor or any person appointed in 

writing may have access at all times during the progress of the works to inspect, 

survey and measure the works.  Such written appointments or a copy thereof shall be 

delivered to the Architects before the person appointed comes on to the works and 

the Employer shall take such steps as in the opinion of the Architect may be 

reasonably necessary for completion the works, without undue delay or expenses 

using for that purpose the plant, machinery and materials above mentioned in so far 

as they as they are suitable and adopted to such use. 

 

Upon the completion of the works, the Architects shall certify the amount of the 

expenses properly incurred consequent on and incidental to the default of the 

contractor as aforesaid and in completion the works by other persons. 

 

Should the amount so certified as the expenses properly incurred be less than 

amount which should have been due to the contractor upon the completion of the 

works by him, the difference shall be paid to the contractor by the Employer, should 

the amount of the former exceed the later, the difference shall be paid by the 

contractor to the Employer.  The Employer shall not be liable to  make any further 

payments or compensations to the contractor for or on accounts of the proper use of 

the plant for the completion of the works under the provisions herein before 

mentioned other than such payments as is included in the contract. 

 

After the works shall have been so completed by persons other than the contractor, 

under the provisions herein before contained, the Architect shall give notice to the 

contractor to remove his plan and all surplus materials as may not have been used in 

the completion of the works from the site. 



EMPLOYER  CONTRACTOR 36 

 

If such plant and materials are not removed within a period of 14 days after the 

notice shall have been given, the Employer may remove and sell the same, holding 

the proceeds less the cost of the removal and sale, to the credit of the contractor.  

The Employer shall not be responsible for any loss sustained by the Contractor from 

the sale of the plant in the event of the Contractor not removing it after notice. 

 

37. PRIME COST AND PROVISIONAL SUMS: 

 

a. Where “Prime Cost” (P.C.) prices or provisional sums of money are considered for 

any goods or works in the specifications or Schedule of quantities or deviations 

hereof, the same are exclusive of any trade discounts, or allowances, discount for 

cash, or profit which the contractor may require and or carriage and fixing. 

 

b. All goods or work, for which prime cost prices or provisional sums of money are 

considered may be selected or ordered from any manufacturer’s or firms, at the 

discretion of the Architect or the Employer.  The Employer reserves to himself the 

right of paying directly for any such goods or work and the Architect may deduct the 

said prices or sums from the amount of the contract.  Should any goods or works for 

which prime cost prices or provisional sums are considered or portions of same be 

not required, such prices or sums, together with the profits allowed for such 

additional amount as the Contractor may have allowed for carriage and fixing will 

be deducted in full from the amount of the Contract.  Whether the goods be ordered 

by the Contractor or otherwise, the contractor shall at his own cost fix the same, if  

called upon to do so, and the contractor shall also receive and sign for such goods 

and be responsible for their safe custody as and from the date of their delivery upon 

the works. 

 

c. In cases in which provisional quantities of items/materials are contained in the 

contract, the contractor shall provide such materials and or execute such items to 

such amounts or to greater or lesser amounts as the Architect shall direct in his 

schedule of quantities. 

 

d. No prime cost sum or sums (or any portion thereof) shall be included in any 

certificate for payment to the contractor until the receipted accounts relating to them 

have been produced by the contractor to the Architect.  Such accounts shall show all 

discounts and any sum or sums in respect of such discounts shall be treated as a 

trade discount.  Provided always, that should the contractor in lieu of producing such 

receipted accounts, request the Architect in writing to issue a certificate to the 

Employer for such sum or sums, due either on account or in settlement to a sub-

contractor direct, the Architect shall, upon satisfying himself that the sub-contractor 

is entitled to the same, so issue the certificate and such sum or sums be deducted 

from the amount of the contractor, at the settlement of accounts and any profit or 

sum to which the contractor is properly entitled, in respect of such sub-contract, and 

which is in conformity with the terms of contract as though the amount of such 

certificates to the sub-contractor has been included in a certificate drawn in favour of 

the contractor. 

 

e. If the contractor neither produces the receipt not gives authority to the Architect to 

issue a certificate in favour of such sub-contractor direct, the Architect may upon 
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giving the contractor SEVEN DAYS NOTICE in writing of his intentions to do so, 

issue to the sub-contractor such certificate direct to the Employer and obtain a 

receipt from the sub-contractor, which receipt shall be deemed as a discharge for the 

amount of such certificates, as though given by the contractor.  In such event, the 

contractor shall not be allowed any profit he may have added in the Schedule of 

Quantities upon such sub-contract. 

 

f. The exercise of the option before referred to by the Contractor and the issue of 

certificates, as before described to sub-contractor direct of certificates by the 

Architect, shall not however, relieve the contractor from any of the liabilities in 

respect of insufficient, faulty of in completed work of the sub-contractor for which 

he may be liable under the terms of the contract. 

 

 

38. CERTIFICATES AND PAYMENTS: 
 

The contractor shall be paid by the Employer after due checking and after making 

necessary correction from time to time, by instalments under  Interim Certificates to 

be issued by the Architect on account of the works executed by the contractor based 

on the joint measurements taken by the PMC, the Architects representative  and the 

contractors representative when in the opinion of the Architect, work to the 

approximate value named in the Appendix on Page 10 as “Value of work for Interim 

Certificates”, (or less at the reasonable discretion of the Architect & Employer) has 

be executed in accordance with the Contract, subject however, to a retention of the 

percentage of such value named in the Appendix hereto mentioned as “Retention 

Percentage for Interim Certificates”, until the total amount retained shall reach the 

sum named in the appendix as Total Retention Money, after which time the 

instalments shall be upto the full value of the work subsequently so executed plus 

such amount as he may consider proper on account of materials delivered upon the 

site by the contractor for use in the work and available on the date of billing. 

 

And when the works have been virtually completed and the Architect shall have 

certified in writing that they have been so completed,  the contractor shall be paid by 

the Employer after satisfying himself in accordance with the certificate to be issued 

by the Architect, the sum of money named in the Appendix as ‘Instalment after 

Virtual Completion’ being a part of the said Total Retention Money. 

 

The Contractor shall be entitled to the payment of the final balance (balance security 

deposit/retention money) in accordance with the final certificate to be issued in 

writing by the Architect at the expiration of the period referred to as ‘The Defects 

Liquidation Liability period’ in appendix on page 10 hereto, from the date of virtual 

completion or as soon after the expiration of such period as the work shall have been 

finally completed and all defects made good according to the true intent and 

meaning hereof, whichever shall happen, provided always that the issue by the 

Architect of any Certificate during the progress of the works or after the completion 

shall not relieve the contractor from his liabilities in cases of fraud, dishonesty or 

fraudulent concealment relating to the works or materials or any matter dealt within 

the certificate, and in case of all such defects and insufficiencies in the works or 

materials, which reasonable examination would have disclosed.  No certificate of the 
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Architect shall by itself be conclusive evidence that any works or materials to which 

it relates are in accordance with the contract. 

 

The Architect shall have power to withhold any Certificate, if the works or any parts 

thereof are not being carried out to his and employers satisfaction.  The Architect 

may by any certificate make any correction in any previous Certificate, which shall 

have been issued by him.  Payment upon the Architect’s Certificates shall be made 

within the period named in the Appendix as ‘Period of Honoring of Certificates, 

after such certificates have been delivered to Employer. 

 

Please refer clause 37 & 46 of Special conditions of agreement. 

 

39. NOTICES: 
 

Notices for the Employer, the Architect, or the Contractor may be served personally 

or by being left at or sent by registered post to the last known place of abode or 

business of the party to whom the same is to be given or in the case of the contractor 

by being left on the works.  In case of a company or corporation, notices may be 

served at or sent by registered post to the Registered Offices of the Company or 

Corporation.  Any notice sent by registered post shall be deemed to be served at the 

time, when in the ordinary course of post it would be delivered. 

 

40. TERMINATION OF CONTRACT BY THE EMPLOYER: 

 

If the contractor being an individual or a firm, commit any act of insolvency, or shall 

be adjudged as Insolvent or being an incorporated Company shall have an order for 

compulsory winding up made against it or pass an effective resolution for winding 

up voluntarily or subject to the Supervision of the Court and of the Official Assignee 

of the Liquidator in such acts of insolvency or winding up, shall be unable within 

seven days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the Architect that he is able to carry out and fulfill the contract, and to 

give security thereof, if so required by the Architect. 

 

Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer 

execution to be issued. 

 

Or shall suffer any payment under this contract to be attached by or on behalf of any 

of the creditors of the contractor. 

 

Or shall assign or sublet this contract without the consent in writing of the 

Architects/Employer first obtained. 

 

Or shall charge or encumber this Contract or any payments due or which may be due 

to the Contract thereunder. 

 

Or if the Architect shall certify in writing to the Employer that the contractor, 

 

a. has abandoned the contract or 
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b. has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progress of the works for 14 days, after 

receiving from the Architect written notice to proceed, or 

 

c. has failed to proceed with the works with such due diligence and failed to 

make such due progress as would enable the works to be completed within 

the time agreed upon, or 

 

d. has failed to remove materials from the site or to pull down and replace work 

for 7 days after receiving from the Architect written notice that the said 

materials or work were condemned and rejected by the Architect under these 

conditions, or 

 

e. has neglected persistently to observe and perform all or any of the acts, 

matters or things by this contract to the observed and performed by the 

Contractors for 7 days after written notice shall have been given to the 

contractor requiring the contractor to observe or perform the same, or 

 

f. has to the determent of good workmanship or in defiance of the Architect’s 

instructions to the contrary, sublet any part of the contract. 

 

Then and in any of the said cases the Employer with written consent of the 

Architect, may notwithstanding any previous waiver, after giving 7 days 

notice in writing to the contractor, determine the contract, but without hereby 

affecting the powers of the Architect to continue in force as full as if the 

contract has not been so determined and as if the works subsequently 

executed has been executed by or on behalf of the contractor. 

 

And further, the Employer under recommendations of the Architect, by his 

Agents, or servants may enter upon and take possession of the works and all 

plants, tools, scaffoldings, sheds, machinery, and other equipment and 

materials also laying upon the premises or the adjoining lands or roads, and 

use the same as his own property or may employ the same by means of his 

own servants and workmen in carrying on and completion the works or by 

employing any other contractors or other persons to complete the works and 

the contractor shall not in any way interrupt or do not act, matter or thing to 

prevent or hinder such other contractor or other persons or person employed 

for completing and finishing or using the materials and plant for the works.   

When the works shall be completed or soon thereafter as convenient, the 

Architect shall give a notice in writing to the contractor to remove his surplus 

materials and plant, and should the contractor fail to do so, within a period of 

14 days, after receipt thereof by him, the Employer shall sell the same by 

publication and shall give credit to the contractor for the amount realised.  

The Architect shall thereafter ascertain and certify in writing under his hand 

when (if anything) what shall be due to or payable by the Employer for the 

value of the said plant and materials so taken possession of by the Employer, 

and the expense or loss, which the Employer shall have incurred due to the 

contractor, and the amount which shall be so certified shall thereupon be paid 

by the Employer to the contractor or by the contractor to the Employer, as 

the case may be. 
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41. TERMINATION OF CONTRACT BY CONTRACTOR: 

 

If payment of the amount payable by the Employer under certificate of the Architect 

as provided for hereinafter shall be in arrears and unpaid for 30 (thirty) days after 

notice in writing requiring payment of the amount, as aforesaid shall have been 

given by the Contractor to the Employer, or if the Employer obstructs the issue of 

any such certificates, or if the employer commits any Act of insolvency, or if the 

Employer (being an incorporated company) shall have an order made against him or 

pass an effective. 

 

Resolution for winding up, either compulsorily or subject to the supervision of the 

Court or voluntarily, or if the Official Liquidator or the Employer shall repudiate the 

contract, or if the if the Official Liquidator in any such winding up shall be unable 

within 15 days notice to him requiring him to do so, to the reasonable satisfaction of 

the contractor that he is not able to carry out and fulfill the contract and to give 

security for the same (including Earnest money), or if the works be stopped for any 

payments due, and to become due thereunder and if required under the order of the 

Architects or the Employer or by an injunction or other order of any court of law, 

then in any of the said cases, the contractor shall be at liberty to determine the 

contract by notice in writing to the Employer/Architect, and he shall be entitled to 

recover from the Employer, payment for all works executed and for any losses he 

may sustain, upon any plant or materials supplied or purchased or prepared for the 

purpose of the contract. 

 

In arriving at the amount of such payment, the net rates contained in the contract 

shall be followed, or where the same may not apply, valuation shall be made in 

accordance with clause 22 thereof. 

 

42. Matters to be finally determined by the Architects and the Bank (Called excepted 

matters) – (refer 43(a) below), which shall be final, conclusive and binding on the 

following matters: 

 

a) Instructions 

b) Transactions with local authorities 

c) Proof of quality of materials 

d) Assigning or underletting of the contract, 

e) Certificate as to the causes of delay on the part of the contractor and 

justifying extension of time or otherwise, 

f) Rectification of defects pointed out during the defects liability period. 

g) Notice to the contractor to the effect that he is not proceeding with due 

diligence. 

h) Certificate that the contractor has abandoned the contract. 

i) Notice for determination of the contract by the Employer. 

 

43. ARBITRATION: 

 

a. When the contractor is dissatisfied with the decision of the Architect/Employer, the 

contractor is required to give a notice to the Employer within 30 days of the receipt  
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of such decision, for the appointment of the Arbitrator for the settlement of the 

outstanding disputes. 

 

b. Dy General Manager & Chief Engineer shall be appointed to refer those disputes for 

adjudication  to a sole arbitration. 

 

 

c. It is also a term of  the contract that if the contractor does not make any demand for 

Arbitrator in respect of any claims within 90 days of receiving the intimation from 

the Bank that the final bill is ready for payment, the claims if any received after 90 

days period shall be absolutely barred from reference to the Arbitrator. 

 

d. All disputes or differences of any kind whatsoever, which shall at any time arise 

between the parties hereto touching or concerning the works or the execution or 

maintenance thereof this contract, or the rights touching or of this contract, effect 

thereof, or to the rights or liabilities of the parties arising out of or in relation thereto, 

whether during progress or after determination, foreclosure or breach of the contract 

(other than those in respect of which the decision expressed to be final and binding 

in cases listed out in condition 40 above), Architects shall, after written notice to 

either party to the contract and to the appointing Authority, who shall be appointed 

for this purpose by the employer refer those disputes for adjudication to a sole 

arbitrator, to be appointed as hereinafter provided. 

 

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing 

authority will send, within thirty days of receipt by him of the written notice 

aforesaid, to the contractor a panel of three names of persons, who shall be presently 

unconnected with the organization for which the work executed. 

 

f. The contractor shall on receipt by him of the names as aforesaid, select any one of 

the persons named to be appointed as a sole arbitrator and communicate his name to 

be appointed as a sole arbitrator to the Appointing Authority, within thirty days of 

receipt of the names by him.  The Appointing Authority shall thereupon without any 

delay appoint the said person as the sole arbitrator.  If the contractor fails to 

communicate such selection as provided above within the period specified, the 

Appointing Authority shall make the selection and appoint the selected person as the 

sole arbitrator. 

 

g. If the Appointing Authority fails to send to the contractor the panel of three names 

as aforesaid within the period specified, the contractor shall send to the appointing 

authority a panel of three names of persons, who shall be unconnected with either 

party.  The Appointing Authority shall on receipt by him of the names as aforesaid 

select any one of the persons named and appoint his as the sole arbitrator.  If the 

Appointing Authority fails to select the person and appoint him as the sole arbitrator 

within 30 days of receipt by him of the panel and inform the contractor accordingly, 

the contractor shall be entitled to appoint one of the persons from the panel as the 

sole arbitrator and communicate his name to the Appointing Authority. 

 

h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reasons whatsoever, another sole arbitrator shall be 

appointed as aforesaid. 



EMPLOYER  CONTRACTOR 42 

 

i. The work under the contract, shall however, continue during the arbitration 

proceedings and no payment due or payable to the contractor shall be withheld on 

account of such proceedings. 

 

j. The arbitrator shall be deemed to have entered on the reference, on the date he issues 

notice to both the parties, fixing the date of first hearing. 

 

k. The arbitrator may from time to time, with the consent of the parties, enlarge the 

time for making and publishing the award. 

 

l. The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him.  The Arbitrator shall decide each dispute in accordance with the 

terms of the contract and give a reasoned award.  The venue of arbitration shall be 

such a place, as may be fixed by the Arbitrator in his sole discretion. 

  

The fees, if any, of the Arbitrator, if required to be paid before the award is made 

and published, shall be paid half and half by each of the parties.  The costs of the 

reference and of the award including the fees, if any, of the Arbitrator, who may 

direct to any by whom and in what manner such costs or any part there of shall be 

paid and may fix or settle the amount of costs to be so paid. 

 

m. The award of the Arbitrator shall be final and binding on both the parties. 

 

n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or 

any statutory modifications or re-enactments thereof, and the rules made thereunder, 

and for time being in force, shall apply to the arbitration proceedings under this 

clause. 
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  b. Filling of tenders 
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9. Program of works 

 

10. Offices, Stores, Sheds etc., at  the site 
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12. Procurement of materials 
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14. Facilities to other contractors 

 

15. Testing 

 

16. Testing of concrete 

 

17. Site meetings 

 

18. Custody and security of materials 

 

19. Cement 
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20. Steel 

 

21. Price variations adjustment for all materials and labour 

 

22. Treasure trove 

 

23. Notices 

 

24. Statutory regulations 

 

25. Measurments to be recorded before work is covered up. 

 

26. Working at night or on holidays. 

 

27. Working on holidays 

 

28. Action where there is no specification 

 

29. Reporting of accident 

 

30. Cleaning the site on completion/determination of work 

 

31. Possession of buildings/work completed 

 

32. Typographic, Clerical and other errors. 

 

33. Information to be supplied by the Contractors. 

 

34. Bench marks 

 

35. Force Majeure 

 

36. Architect’s drawings and instructions 

 

37. Completion of work and liquidated damages 

 

38. Bill of payments 

 

39. Workmanship 

 

40. Schedule of quantities 

 

41. Site Supervision 

 

42. Engagement of Apprentices 

 

43. Rates 

 

44. Income tax and works contract tax 



EMPLOYER  CONTRACTOR 45 

 

45. Extra items rates 

 

46. Service drawings/shop drawings/catalogue 

 

47. Payment 

 

48. Permission 

 

49. Maintaining Registers at site 

 

50. Agreement 

 

51. Insurance 

 

52. Indebtedness and liens  

 

53. Work performed at contractor’s risk 

 

54. Photographs 

 

55. Inspection by the Chief Technical Examiner 

 

56. Special conditions of contract 

 

57. B.I.S. Codes 

 

58. As built drawings  

 

59. Occupancy Certificate  
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SPECIAL CONDITIONS OF CONTRACT 

 

1. INSPECTION OF DRAWINGS: 

 

Before filling in the tender, the contractor will have to check up all drawings and 

Schedule of quantities, and will have to get immediate clarifications from the 

Architect on any point, that he feels is vague or uncertain.  No claim/damages or 

compensation will be entertained on this account. 

 

2. CONTRACTOR TO VISIT SITE: 

 

Each tenderer must, before submitting his tender, visit the site of works, so as to 

ascertain the physical site conditions prices and availability and quality of materials 

according to specifications before submitting the quotations.  No excuse regarding 

non-availability of any materials or changes in the price will be entertained or extra 

allowed on that account. 

 

The existing adjacent buildings belonging to Govt/private which are in close 

proximity of the proposed construction, hence the contractor shall cater for all 

arrangements to carry out the work without causing any disturbance to the occupants 

by providing screens with bamboo matting or other suitable material approved by 

Architects/Engineer.  The contractor shall ensure that no dust or construction 

material falls near/around the existing buildings. 

 

3. EXECUTION OF WORK (PRICES TO INCLUDE): 

 

i) The whole of the work as described in the Contract (including the Schedule of 

Quantities, the specifications and all drawings pertaining thereto) and as advised by 

the Architect & employer from time to time is to be carried out and completed in all 

its parts to the entire satisfaction of the Architect & Employer.  Any minor details of 

construction, which may not have been definitely referred to in this contract, but 

which are usual in sound building, road and all construction practice and essential to 

the work, are deemed to be included in this contract.  Rates quoted in the Schedule 

shall be inclusive of all freights, taxes, such as octroi, Sales tax, Royalties, duties, 

excise, turnover tax, sales tax on works contract, etc., as well as transportation, so as 

to execute the contract as per the rules and regulations of Local Bodies, State 

Government and Government of India.  Any increase in these taxes and rates, during 

pendency of contract, shall be borne by the contractor and no extra claim on this 

account will be entertained. 

 

 The rates quoted in the tender should also include all charges for: 
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 a) 1. Carrying 

2. Hauling 

3. Labour 

4. Fixing 

5. Watering 

6. Cleaning 

7. Making good and 

8. Maintenance etc. 

b) The contractor should arrange timely at his cost for all required. 

 

i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, 

shuttering, temporary supports, platforms, tools, all materials etc., 

required for executing the work, and protecting them from weather 

and other normal/natural causes. 

 

ii) Covering/protecting for the walling and other works, during 

inclement weather, strikes etc., as and when necessary and or as 

directed. 

 

iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, 

water shoots etc. 

 

iv) All stairs and steps, thresholds and any other requisite protection for 

the works. 

 

v) All required temporary weather-proof sheds at such places and in a 

manner approved by the Architect, for the storage and protection of 

materials, against the effects of sun and rain. 

 

vi) All required temporary fences, lighting/sign-boards etc., guards, 

approaches and roads as may be necessary for execution of the 

contract works and for safegaurding the public. 

 

vii) The whole of necessary plant and machinery like bull dozers, graders, 

road rollers, bitumen heating plants, blowers, pumps, concrete 

mixers, hoists, vibrators, scaffolding, formwork, tackle, cartage, 

labour etc., and removal of the same at the completion of works. 

 

viii) Dewatering by bailing out or pumping out the water from 

foundation/trenches during the progress of work anywhere on site, to 

the satisfaction of the Architect & Employer: and clearing of the site. 

 

c) The Architect & Employer will be the sole judge in deciding as to the 

suitability or otherwise of the tools/formwork/machinery or plant that may be 

brought to the work site by the contractor for the proper execution of the 

work. 

 

d) The rates quoted by the tenderer in the Schedule of Probable items of work 

will be deemed to be for the finished work. 



EMPLOYER  CONTRACTOR 48 

 

4. R.C.C.WORKS: 

 

The contractor shall carry out all the RCC works, including formwork, strictly in 

accordance with drawings, details, relevant BIS specifications, and instructions of 

the Architects/Employer/Consulting Engineer.  If any changes have to be made in 

the RCC designs, the contractors shall carry out the same without any extra charge.  

The Architect & Employer’s decision in such cases shall be final and shall not be 

open to arbitration. 

 

5. SCHEDULE OF QUANTITIES: 

 

The Schedule of quantities forms part of the contract, but the Employer reserves the 

right to modify the same or any part thereof as per variation clause stated herein 

below.  The contractor shall not be allowed any compensation or damages for the 

work which is so omitted or cancelled or added or substituted by the Architect & 

Employer. 

 

 Please refer clause 4 of General Conditions of Contract. 

 

6.a. QUANTITIES LIABLE TO VARY: 

 

This clause applies for unlimited variations (+ or -) for items of foundations and 

those executed below plinth level.  For all other items, only in case where + 

variations of any item exceeds 100% of Quantities of respective items given in the 

schedule of quantities of the contract, such additional quantities of those items shall 

be treated as extra items and valued as per clause 45 of special conditions of 

contract, considering of that rates for these items cannot be derived from the 

contracted items of work. 

 

The quantities indicated in the bill of quantities are only approximate, and hence 

may vary on either side (+ or -) for accomplishing the works enunciated under the 

scope of works, in accordance with designs, drawings and specifications and  or 

instructions of the Architect & Employer.  Variations may also occur, consequent 

upon addition or deletion or substitution of particular items, change of designs or 

specifications during the course of execution.  The contractor, in either case, is 

bound to carryout the modified quantities upto +100% (plus one hundred percent) 

variation, without any enhancement in rates and at the same rates as per accepted 

original tendered rates. 

 

 Please refer clause 4, 5 & 6 of General conditions of contract. 

 

 

b. FILLING OF TENDERS: 

 

The rates and amounts for each tendered item should filled in separate columns 

provided for in the Schedule of quantities and all the amounts should be totaled up in 

order to show the aggregate value of the entire tender.  All rates shall be filled in 

both words and figures.  These figures and words shall be preceded by ‘Rs’ and ‘Ps’ 

as the case may be, and while filling in words, must end with “Only”.  Example: 
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 i) Rs.15.25 (Rupees fifteen and paise twenty five only) 

 ii) Rs.20.00 (Rupees twenty only) 

 

The rates quoted in figures should be clearly show the rates in full.  While filling 

rates in words, each line should end in ‘-‘, and if continued further, last line for the 

rate of each item shall end in “Only”.  All corrections, by the contractor in the tender 

schedule shall be duly attested by the initials of the tenderer.  Corrections which are 

not attested or overwritings in rates may entail the rejection of the tender. 

 

In case the rate written in figures/words/amount differ, the following procedure shall 

be followed: 

 

a) When there is a difference between the rates in figures and in words, the 

rates which correspond to the amounts worked out by the contractor will be 

taken as correct. 

 

b) When the amount of an item is not worked out by the contractor or it does 

not correspond with the rate written either in figures or in words, then the 

rate quoted by the contractors in words shall be taken as correct. 

 

c) When the rates quoted by the contractor in figures and in word tallies but the 

amount is not worked out correctly, the rate quoted by the contractor shall be 

taken as correct and not the amount. 

 

7. ACCESS OF INSPECTION: 

 

The contractor is to provide at all times, during the progress of the works and the 

maintenance period, means of access with ladders, gangways etc., and the necessary 

attendants to move and adopt the same as directed for the inspection or measurement 

of the work by the Architect and Employer or any other agency employed by the 

client. 

 

 Refer clause 7 of General Conditions of Contract. 

 

 

8. DIMENSIONS: 

 

In all cases figured dimensions are to be accepted in preference to scaled sizes.  

Large scale details shall take precedence over small scale details/drawings.  In case 

of any discrepancy, the contractor shall ask for a clarification, before proceeding 

with the work.  Accordingly, if any work is executed without prior clarification, it is 

liable to be rejected and shall not be paid for, 

 

9. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Employer and Architect a 

PERT/CPM programme, for carrying out the work stage by stage in the stipulated 

time, for the approval of Architects and Employer, and follow strictly the approved 

time schedule by incorporating changes, if any, so authorised by the Architect and 
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Employer, to ensure the completion of construction work ins stipulated time.  A 

graph or chart on individual item/group of items/trades of work shall be maintained, 

showing the progress both in terms of quantities and value, week by week.  The 

contractor shall submit to the Employer and Architect a weekly progress report 

stating the number of skilled and unskilled labourers employed on the work, 

working hours done, quantity of cement, steel and other major items of materials 

(quantity and value wise) used and corresponding place, type and quantity of work 

done during the period. 

 

The contractor must inform the Architects, 10 days in advance of requirement of 

respective drawings and details by him, from time to time.  The contractor shall 

strictly adhere to the approved programme and arrange for the materials and labour 

etc., accordingly. 

 

Despite repeated instructions, if the contractor fails to show satisfactory progress of 

the work, the Employer/Architect may take suitable action as deemed fit, including 

levying of liquidated damages not exceeding ½% of contract price for delay of every 

week or part thereof, subject to a limit of total liquidated damages levied under this 

clause to 5% of contract price without prejudice to any terms and conditions of the 

contract. 

 

 Please refer clause 29 & 30 of General Conditions of contract. 

 

10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 

 

a. The contractor shall erect and maintain entirely at his own expense properly 

lighted, ventilated waterproof and lockable aircooled offices for the 

Architect’s/ Employers representatives and for his own staff respectively on 

such parts as the Architects shall indicate.  Separate offices for Architects 

and Employers representatives shall be constructed having minimum area of 

20 Sqm, as per the sketch plan and specifications, which will be given by the 

Architects before starting the work.  Contractor shall also provide and 

maintain, at his own cost, adequate water supply, closets and sanitary 

accommodation for exclusive use of Architect & Employer’s representatives 

at site.  In case, these offices have been provided with AC/GI sheet roofing, 

the same shall have false ceiling as directed.  These offices shall be provided 

by the contractor with adequate numbers of windows, tables, chairs, steel 

cupboards, fans, lights and attendants etc., as directed by the architects.  

Necessary permission from various authorities will be obtained by the 

contractor and necessary fees shall be paid by the contractor prior to 

constructing such offices, and as well for stores, huts for labourers or any 

other temporary structures required for the due  execution of work.  Any 

penalty levied by local authorities, for not following their bye-

laws/regulations etc., in the matter, will be borne by the contractor.  The 

contractor shall pay for the Electricity and Water charges consumed.  All 

these offices shall be demolished and the materials shall be taken away from 

site and ground left in good and proper order on completion of work, as 

required and directed. 
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b. The contractor shall provide for all necessary storage on the site, in a 

specified area for all materials, in such a manner that all such materials, tools 

etc., shall be duly protected from damages by weather or any other cause.  

Stores for storage of cement shall have all weather proof floors, walls and 

roof and have proper locking arrangements and must be secure.  All these 

must be maintained till the work is completed and so certified by the 

Architect.  Necessary and adequate watch and ward for all such 

accommodations and stores shall be provided for by the contractor at his cost 

and same included in the rates/amounts quoted by him.  All such stores shall 

be cleared away and the ground left in good and proper order on completion 

of this contract unless otherwise expressly mentioned herein. 

 

c. All materials which are stored on the site such as cement, brick, metal sand 

etc., shall be stacked in such a manner as to facilitate rapid and easy 

checking of quantities of such materials and prevent deterioration in quality 

due to water etc. 

 

d. In addition to the offices provided to Architect’s Employer’s representative, 

contractor shall provide accommodation for Project Management 

Consultants as specified. 

 

11. WATER AND ELECTRICITY: 

 

Contractor shall make his own and adequate arrangements for water required 

for drinking and construction purposes and also for required electric supply at 

site for satisfactory execution and completion of the work, at his own cost.  The 

contractor shall get the water used for construction purpose tested periodically 

as per relevant BIS codes at his cost, and shall get the same approved from 

Architect and clients before using such water for the work. 
 

 12. PROCUREMENT OF MATERIALS: 
 

Contractor shall procure all the materials including cement and steel required for the 

work from the open market.  Time is the essence of the contract.  Acceptance of the 

completion date by the contractor shall mean that he has taken into consideration the 

availability of all materials of approved make and quality in sufficient quantities at 

respective markets/sources, to enable him to complete the entire work in the 

stipulated period. 
 

Contractor will get samples of all materials approved by the Architect and employer, 

before placing order/purchase/procurement.  They shall conform to relevant B.I.S. 

codes and or tender specifications as applicable. 
 

For all materials, the contractor shall quote for the best quality of the materials of 

best make/source or supply and they should be got approved by the architect and 

employer, before procurement. 
 

In case sufficient quantities of approved quality materials from approved sources are 

not available in time, contractor may have to procure the same from neighbouring 

areas even with longer leads, as required and directed, at no extra cost.  In case 

approved good quality sand is not available consistently throughout the duration of 
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the contract period, best quality of sand locally available may have to be screened 

and washed, as directed by the Architect and Employer depending upon the use of 

sand in different items of work, at no extra cost.  The materials will be, however as 

per relevant I.S.S. as and wherever applicable. 
 

 Please refer clause 9 of General Conditions of contract. 

 

 
 

12.1 SECURED ADVANCE FOR MATERIALS ON SITE: 
 

The contractor will be paid secured advance against the materials required and 

brought and stacked safely and securely at site for consumption within 45 days.  The 

advance paid shall be limited to 75% of the cost (limited to costs of materials based 

on quoted and approved rate for relevant items of work) of the materials stacked at 

site, and the contractor shall produce necessary cash vouchers/documents in support 

of the cost of each of such materials for each consignment.  In case of sanitary, 

Water supply and electrical materials, the advance will be restricted to 65% of the 

quoted rates for the relevant items in the tender and not exceeding 75% of the cost of 

those materials in the market.  Whenever payment is made on stack measurement 

basis, necessary deductions for voids will be made, which shall be applicable both 

for advance and/or for final payment, wherever applicable.  These materials shall be 

stacked on fairly level ground and at safe and secure places, as directed.  No secured 

advance will be paid for materials brought prematurely to the site. 

 

The materials against which advance is paid, shall be the property of the Employer 

and shall not be removed from the site, without written permission of the Architect 

& Employer.  However, the security of these materials and preventing deterioration 

of quality of same shall be the sole responsibility of the contractor.  The materials 

shall also be in conformity with the contract specifications and of approved 

quality/make/brand etc. 

 

The secured advances shall be recovered in the next immediate interim bill. 

 

These advances shall be made on the basis of the quantity of each of the materials 

lying at site, at the time of preparation of respective interim bill.  For all such 

advances claimed/proposed, the Contractor shall sign an indemnity bond for each of 

such interim bills, in favour of the Bank, against any loss either due to theft or fire 

etc.  The format shall be finalised in consultation with Architect/Engineer. 

 

13. SANITARY ACCOMMODATION IN SITE: 

 

The contractor shall provide and maintain at his own cost and expense adequate 

closet and sanitary accommodation for the use of his workmen and others in 

accordance with the rules and regulations of the relevant local authrorities. 

 

14. FACILITIES TO OTHER CONTRACTORS: 
 

The contractor shall give full facilities and co-operation to all other contractors 

working at site doing plumbing, Electrical, civil works etc., as directed by the 

Architect & Employer and shall arrange his programme of work, so as not to hinder 
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the progress of other works.  The decision of the Architect & Employer, on any 

point of disputes between the various contractors, shall be final and binding on all 

parties concerned. 

 

15. TESTING: 

 

The contractor shall, as and when directed by the Architect & Employer, arrange to 

test materials and/or portions of the work at site in any approved laboratory at his 

own cost, in order to provide their soundness and efficiency.  The contractor shall 

transport all the materials from site to the approved laboratory at his own cost.  The 

contractor shall carryout all the mandatory tests as per list attached at the frequencies 

stated therein.  Even after such tests, any materials brought to site or incorporated in 

the works are found to be defective or unsound or not as per approved samples, the 

contractor shall remove the same and re-erect at his own cost and without any 

additional time/period for the same, with reference to the date fixed for completing 

the work.  In case these tests are not carried out at the frequencies stated, then 

proportionate costs of materials not so tested, including cost of testing and quantities 

of items of work executed with such materials, if otherwise accepted for retention in 

the work, will be deducted from the dues to the contractor.  The deductions will be 

worked out by the Architect/client and shall be final and binding on him. 

 

Tolerance on various material and items of work shall be allowed laid down in the 

documents below and the order of precedence shall be: 

 

a) Relevant Indian Standards Specifications. 

b) CPWD norms. 

c) Manufacturer’s Specifications. 

 

In absence of above Architect’s decision basing on the general practice being 

following shall be final. 

 

16. TESTING OF CONCRETE: 

 

The contractor shall make his own arrangements for testing of the concrete blocks at 

site or in any approved laboratory from time to time, as required by the Architects/ 

Employer and all the costs of testing and conveyance shall be borne by the 

Contractor.  At least, six blocks of 150 x 150 x 150mm per 20 cum of RCC work or 

part thereof, for each day’s work (subject to the condition that a minimum quantity 

of 0.5 cum of particular grade/type of concrete is laid  on that day) must be taken in 

steel moulds as directed and tested.  The Architect & Employer reserves the right to 

test the blocks at the cost of the contractor, in the event of the contractor failing to 

do so.  It shall be contractor’s sole responsibility to ensure that the blocks are cast, 

got tested from specifically approved laboratory/test house etc., in time and results 

reach the Architect, well before measurements for the corresponding work are to be 

recorded.  For any failure in this regard, shall result in rejection of corresponding 

work(for which the blocks were not cast and or tested in time) and such work shall 

be dismantled fully alongwith linked up works and redone to required 

specifications/quality etc., EXCLUSIVELY at contractor’s cost.  Without any 

addition time beyond the stipulated/extended time for completion, as the case may 



EMPLOYER  CONTRACTOR 54 

be.  Application of clauses 15 above in such cases shall EXCLUSIVELY rest within 

the discretion of the Architect. 

 

17. SITE MEETINGS: 

 

A senior representative of the contractor shall attend weekly meetings at works site; 

and in additions, meetings as and when arranged by Architect & Employer to 

discuss the progress of the work and sort out problems, if any, and ensure that the 

work is completed in the stipulated time. 

 

18. CUSTODY AND SECURITY OF MATERIALS: 

The contractor shall be responsible for the custody and security of all materials and 

equipment at site and he will provide full time watchman/watchmen to look after his 

materials, stores, equipments etc., including cement and steel at site and ensure that 

at no time unauthorized persons gains any access at works site. 

 

19. CEMENT: 
 

Cement shall be procured by the Contractor from the manufacturers only; however 

in case of urgency smaller quantity of cement say less than one lorry can be 

purchased from authorized dealers after getting the make and quality approved by 

the Employer and Architect.  The brands shall be 

ULTRATECH/MAHA/NAGARJUNA/PENNA/ COROMANDAL/BHARATI or any other 

manufacturer as approved by Architect and the Bank. The contractor should 

purchase the cement in adequate quantity, quite in advance, in order to have 

sufficient stocks (not less than the requirement of next fortnight) at site all the time.  

He will construct cement storage shed of adequate capacity with water tight walls, 

floor, roof and secure locking arrangements and locking as required and directed.  

Empty bags will be contractor’s property.  Contractor’s Site Engineer shall maintain 

cement account at site, showing cement received with details of invoices, etc., 

quantity used daily (with brief details of items/location of works on which used), 

and progressive consumption and balance at site.  This register will be checked 

periodically by Architect & Employer representative.  Actual cement consumption 

will be periodically checked with the theoretical cement consumption.  75% secured 

advance will be paid to the contractor in his corresponding interim bills, for the 

cement laying unused at site and in good condition.  Damaged cement will not be 

allowed to be used in work.  Transportation of cement, within the site, will be 

carried out by the contractor, as and when required, at not extra cost.  The secured 

advance paid in any bill will be fully recovered in the next bill. 

 

20. STEEL: 

 

Steel shall be procured by the contractor from SAIL/TISCO/VSP/JSW or any other 

manufacturer as approved by Architect.  The contractor shall produce necessary cash 

vouchers in support of the purchases and also test certificates, for conforming the 

quality.  All wastages, rolling margins, site to site transportation shall be borne by 

the contractor.  Contractor shall maintain at site, steel account showing – steel 

received at site (consignment wise and section wise) and steel used (section wise) 

for work corresponding to each of the bills,etc., which shall be subject to checking 

by client/Architect 75% of the value of the steel physically available at site in good 
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condition and quantities  limited to actual requirements of next 30 days (reckoned 

from date of corresponding bill) plus 1% for wastage and variation will be paid.  

This exercise is to be section-wise.  Theoretical quantity of consumption of steel 

shall be actual quantities measured plus 10% towards wastages and variations 

(rolling margins) and on this basis, balance quantities at site may be provisionally 

arrived at.  All scrap steel at site and unused steel at site to the extent not required on 

the work shall be contractor’s property and contractor will be allowed to take it 

away after measurements/weight, and after getting necessary permission in writing 

from the Architect & Employer.  In case of any discrepancy between the actual 

quantity of steel lying at site and the balance quantity as per record, the decision of 

the Architect/client shall be final and binding.  The secured advance paid in any bill 

will be fully recovered in the next bill. 

 

21. NO PRICE VARIATION ADJUSTMENT (PVA) IS PAYABLE DURING THE 

EXECUTION OF PROJET  

 

 GENERAL PRICE VARIATION ADJUSTMENT (PVA) CLAUSES FOR 

ALL MATERIALS (INCLUDING CEMENT & STEEL) & LABOUR 

 

During the stipulated period of completion i.e. 12 months, the rate quoted shall be 

firm and shall not be subjected to any exchange variation, labour condition, 

fluctuation in railway freight and any other condition. NO PRICE VARIATION 

ADJUSTMENT (PVA) is allowed during stipulated period of completion i.e. 12 

months. In case the period of completion is extended beyond 12 months for the 

reasons not attributable to the contractor, then PVA will be applicable for the value 

work executed after stipulated completion period of 12 months and is calculated as 

under  

 

(i) MATERIALS: Vm = 70 [0.88 v – (C+S+X)] x (WI-WIO) 

                                              100                                          WIO 

 

Where: 

Vm = Variation in material cost i.e. increase or decrease in the amount in  

                         rupees to be paid or recovered. 

 

V = Value of work done excluding advances on materials, if any during  

                        the period under reckoning. 

 

C = Cost of grey cement used in the work. (Cost of materials supplied/  arranged  

                        by the Bank at fixed prices during the period under consideration). 

   

S = Cost of Steel used in the work. (Cost of  materials supplied/ arranged by the  

  Bank at fixed prices during the period under consideration). 

 

X = Cost of any other material supplied at fixed basic rate. 

 

WI       = Average all India Wholesale Price Index for all commodities for the period 

under reckoning as published in the RBI Bulletin.  In case the tender is 

opened on or before 10th day of a month, on Index, of previous month shall 

be considered. 
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WIO = All India Wholesale Price Index for all Commodities during the  

                        month of opening of the tender, as published in the RBI Bulletin. 

 

ii)    LABOUR: VL=30 x [0.88V – (C+S) x (I - IO) 

            100      IO 

Where: 

VL = Variation in labour cost i.e. increase or decrease in the amount in   

                                     rupees to be paid or recovered. 

 

V,C & S = As stated under (i) above 

I = Average All India Consumer Price Index Number for Industrial 

Workers declared by Labour Bureau, Government of India, as  

published in RBI, Bulletin during the months of opening of the  

tender.  In case the tenders are opened on or before 10th day of a  

month the Index for last month shall be considered. 

 

IO = All India Consumer Price Index Number for Industrial 

Workers declared by Labour Bureau, Government of India, as  

Published in RBI, Bulletin during the months of opening of the  

                                    tender.  In case the tenders are opened on or before 10th day of a  

                                    month the Index for last month shall be considered. 

 

1. Adjustments based on the above formulae will be made for each bill as and when the 

indices are published.  The contractors shall submit the bill for price adjustment with 

detail calculations. 

 

2.  The downward adjustment on account of labour element will be made only if the 

minimum wages also register corresponding fall compared to the minimum wages 

prevailing in the month of opening of the tenders. 

 

3. In case the work is not completed within the contract period including authorized 

extension and the provision of liquidated damages has to be enforced, this adjustment 

clause will not be applicable for work done during that period.  It is also clarified that 

price adjustment clause will not be applicable to any extra variation items, the rates 

of which are based on prevailing market rates. 
 

4. In view of the price adjustment in cost being covered as above, no other adjustments 

viz., increase or decrease due to statutory measures/levies, etc., will be allowed for 

any reason whatsoever. 
 

5. In case the bill is submitted to the Assistant Engineer prior to 15th of a particular 

month, index for that month will not be reckoned for calculating the average indices 

for arriving at the adjustment.  If however, the bill is submitted on or after 15th, the 

Index for that particular month shall be taken into consideration. 
 

6. Immediately on award of contract, the contractor shall register with the appropriate 

authority obtain Sales Tax Registration No. and produce the details thereof to the 

Bank within 30 days on the award of the work and in no case later than the 

submission of his first running bill. 
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7. The successful tenderers may also note that the Bank reserves the right to deduct 

Sales Tax on works contract applicable and to be levied under relevant Act, from the 

bills and amount due to them from Bank and remit the same directly to the 

Government in case they are not submitting the proof/evidence of having paid the 

Salex Tax on work executed under this contract. 
 

 
 

 

22. TREASURE TROVE: 
 

Should any treasure, fossils, minerals, or works or art of antiquation interest be 

found during excavation or while carrying out the works, the same shall be the 

property of the Employer.  The Contractor shall give immediate notice to the 

Architect & Employer about finding of any such treasure and hand over the same on 

demand to the Employer. 

 

23. NOTICES: 

 

The contractor shall give all notices and pay all necessary and relevant fees and shall 

comply with all Acts and Regulations, for the successful completion of the contract 

work. 

  

 Please refer clause 8 of General Conditions of Contract. 

 

 

24. STATUTORY REGULATIONS: 

 

The whole of the work including sanitation and electrical is to be complied with, as 

per the requirements and bylaws of the relevant statutory authorities, including 

Contract Labour (Regulation and Abolition)Act, 1970. 

 

25. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

 

The contractor shall take joint measurements with the Employer’s representative 

(Project Management Consultant or any Engineer identified by the Bank) and 

Architect’s representative before covering up or otherwise placing beyond the reach 

of measurement any item of work.  Should the contractor neglect to do so, the same 

shall be uncovered at the contractor’s expense or in default thereof, no payment or 

allowance shall be made for such work or the materials with which the same was 

executed. 

 

 Refer clause 20 of General Conditions of Contract. 

 

26. WORKING AT NIGHT OR ON HOLIDAYS: 

 

The contractor can carry out major work at night, only with prior permission of the 

Site Engineer of Employer/Architect and with proper supervision.  However, all 

concrete work will be carried out only during the day light. 
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 WORKS AT NIGHT: 

 

If the contractor is required to do preliminary works at night, in order to complete 

the work within the Time Schedule,  the contractor shall provide and maintain at his 

own cost necessary and sufficient barricades/lights etc., to enable the work to 

proceed satisfactorily without danger.  Approaches to the site also shall be 

sufficiently lighted by the contractor. 

 

 

27. WORKING ON HOLIDAYS: 

 

No work shall be done on Sunday or other Bank holidays that may be notified by the 

Architect & Employer, without the specific sanction in writing of the Architect & 

employer or his representatives. 

 

28.ACTION WHERE THERE IS NO SPECIFICATION: 

 

In case of any item/class of work, for which there is no specification mentioned 

(either in part or full), the same will be carried out in accordance with the relevant 

CPWD specifications (only for the specifications missing in the contract) and if not 

available even there (either in part or full) in, relevant standards of BIS shall be 

followed (only for the portions of specifications missing in the contract 

specifications and CPWD specifications).  Indian standard specifications, subject to 

the approval of the Architect & Employer. 

 

29.      REPORTING OF ACCIDENT TO: 

 

The contractor shall be responsible for the safety of all persons employed by him on 

the works and shall report serious accidents to any of them, whenever and wherever 

occurring one the works, to Employer who shall make every arrangement to render 

all possible assistance.  This shall be without prejudice to the responsibility of the 

Contractor, under the Insurance clause of the General Conditions.  Contractor shall 

take all the precautions as detailed in the safety code attached separately. 

 

30. CLEARING THE SITE ON COMPLETION/DETERMINATION OF 

WORKS: 

 

The contractor shall clear the site of works as per the instructions of the Architect.  

The site of works shall be cleared of all men, materials, sheds, huts etc., belonging to 

the contractor.  The site shall be delivered in a clean and neat condition, as required 

by Architect, within a period one week after the job is completed.  In case of failure 

by the contractor, the Employer, under advice to the Architect, have the right to get 

the site cleared to his satisfaction at the risk and cost of the contractor. 

 

 

31. POSSESSION OF BUILDINGS/WORK COMPLETED: 

 

The contractor shall hand over to the Employer possession of the completed works 

in stages, as and when required, and as directed by the Architect & Employer. 
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The Employer will take over the possession of completed works in stages as directed 

by the Architect, and defects liability period will commence only from the date of 

final handing over of all the work accordingly. 

 

Please refer Appendix to General Conditions of contract. 

 

 

 

 

32. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 
 

The Architects/Employer’s clarification regarding partially omitted particulars or 

typographical, clerical and other errors shall be final and binding on the contractors. 

 

33. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
 

The contractor shall furnish to the architect & Employer the following from time to 

time: 

 

a. Detailed industrial statistics regarding the labour employed by him, etc., 

every month (within 5th of succeeding month), 

 

b. The Power of Attorney, name and signature of his authorised representative, 

who will be in charge for the execution of work. 

 

c. The list of technically qualified persons (to be approved by the Architect) 

employed by him for the execution of the work within 15 days from date of 

start of work, 

 

d. The total quantity and quality of materials used for the works, every month 

within 5th of succeeding month. 

 

e. The list of plant and machinery employed for this work, every month.  Copy 

of log books shall also be submitted every month (within 5th of succeeding 

month). 

 

Last para of clause 33: 

 

Failure to submit any of these details in time, shall be treated as a breach of 

the contract and likely to result in, 

 

i) Levying a fine of Rs.500 for each default for each month, and or 

 

ii) Witholding payments, otherwise due. 

 

iii) For the periods for which name of technically qualified persons are 

not given or for which such persons are not employed, recoveries 

shall be made at Rs.7,500/- per month for each month of default. 
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In all these matters the decision of the Architect shall be final and 

binding. 

 

 See clause 41 also. 

 

 

 

 

 

 

34. BENCH MARKS: 
 

The contractor shall construct and maintain proper benches at different places at site 

as required and directed by the Architect, so that levels can be checked accurately at 

all times during the progress of work.  In case benches are disturbed for any reason 

whatsoever, necessary rectification shall be carried out by the contractor at his cost 

as directed by the Architect & Employer. 

 

35. FORCE MAJEURE : 
 

Neither party shall be held responsible by the other for breach of any condition of 

this Agreement, attributable to any “Act of God”, Act of State, Strike, lock-out or 

control or any other reason, beyond the control of the parties and any breach of 

clauses arising from such Force Majeure conditions as aforesaid shall not be 

regarded as breach of the provisions of this Agreement. 

 

36. ARCHITECT’S DRAWINGS AND INSTRUCTIONS: 
 

A set of major drawings, along with the contract documents shall be provided to the 

contractor.  If any clarification or further drawings are required by the Contractor 

during or before the start of construction work, the contractor shall inform the 

Architects and the Bank sufficiently in advance in writing to provide the same.  

Working details will be given to the Contractor from time to time, during the 

progress of work, as and when required.  In case, any other drawing/detail is 

required by the contractor, he will give a minimum of fifteen days notice to the 

Architect. 

 

Refer clause 2 & 3 of General conditions of contract. 

 

37. COMPLETION OF WORK AND LIQUIDATED DAMAGES: 

 

 The work shall be completed in 120 Days, and reckoned as under: 

 

(a) The day two weeks from the date of issue of work order. 

 

         or 

 

(b) The day on which the contractor receives the possession of the site – 

whichever is later. 
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          or 

 (c) The contractor is asked in writing to take over the possession of the site. 

Time is the essence of the Contract.  The Contractor shall strictly adhere to the 

programme/chart agreed to.  In case the contractor fails to complete the work as 

mentioned above, the liquidated damages may be imposed at the rate of 0.5% per 

each week (or part thereof) of delay, subject to a maximum of  5% of contract 

amount. 

 

 Refer clause 30 & 31 of General Conditions of contract. 

 

38. BILLS OF PAYMENTS: 
 

The minimum value of work for interim payments will be Rs.40.00 lakhs, as stated 

in Appendix.  The contractor shall submit interim bills, once a month on the basis of 

joint measurements recorded at site by the contractor’s Employer’s and the 

Architects representatives.  The bill will be certified by the Architect within 15 

working days from the date of submission of the bill by the contractor, and the 

Employer will make payment as stated in the Appendix to General Conditions of 

Contract.  All such interim payments shall not be considered as an admission of the 

due performance of the contract or any part thereof in any respect and shall not 

preclude the requiring of bad unsound and imperfect or unskilled work to be 

removed and taken away and reconstructed or re-erected at contractor’s cost, all as 

per Employer and Architect’s instruction and directions. 

 

39. WORKMANSHIP: 

 

Quality of materials and workmanship shall conform strictly to specifications 

given/stipulated in the tender/contract, and contractor will ensure that the best 

quality of work will be done to the satisfaction of the Architect and Employer, with 

strict control on the materials, workmanship and supervision. 

 

 Refer clause 9 of General Conditions of Contract. 

 

40. SCHEDULE OF QUANTITES: 
 

Quantities mentioned in the Schedule of Quantities, included in the contract, are 

approximate and are subjected to variations as per actual site conditions & 

requirements and as directed by the Architect & Employer.  The work shall be 

executed and completed accordingly. 

 

Refer clause 4, 5 and 6 of General Conditions of Contract. 

 

41. SITE SUPERVISION: 
 

The contractor shall appoint at his own cost competent and adequate number of 

qualified Engineers at site, for (1a) joint measurements and preparations of bills.  

(2b) for testing materials at site and outside laboratory.  (c) for concreting and 

reinforcement work.  (d) for other general supervision.  Their appointment shall be 

approved by the Architect & Employer.  The site engineers shall not be removed 

from the site without the written consent of the Architect & Employer. 
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 See clause 33 above also. 

 

42. ENGAGEMENT OF APPRENTICES: 

 

The Contractor shall during the currency of the contract, when called upon by the 

clients, engage and also ensure engagement by sub-contractors and others employed 

by the contractor in connection with the works such number of apprentices in the 

categories mentioned in the act and for such period as may be required by the 

clients.  The contractor shall train them as required under the Apprentice Act 1961 

and the Rules made thereunder and shall be responsible for all obligations of the 

clients under the said Act, including the liability to make payment of apprentices, as 

required under the said Act. 

 

43. RATES: 

 

Contractor shall quote all the rates both in figures and in words and any alterations 

shall have to be initialled by the contractor.  Rates quoted by the contractor for the 

same item in different schedules shall be same, and incase different rates are quoted, 

the lowest will be taken as correct and the schedule corrected accordingly.  In case 

of discrepancy between rates given in words and figures or in the amount worked 

out, the following procedure will be followed: 

 

(a) When there is difference between the rates in figures and in words, the rates 

which correspond to the amounts worked out will be taken as correct. 

 

(b) When the amount of an item is not worked out by the contractor or does not 

correspond with the rate written either in figures or in words, then the rate 

quoted in words will be taken as correct. 

 

(c) When the rate quoted by the contractor in figures and words tallies but the 

amount is not worked out correctly, the rate quoted will be taken as correct 

and not the amount. 

 

Rates quoted by the contractor shall hold good for all the work carried out 

upto any height and depth, as shown in detailed drawings and laid down in 

bill of quantities and or as required and directed by the Architect. 

 

Rates quoted by the contractor shall also hold good for any small works at 

any place at site. 

 

Minor repairs and works to other existing buildings and services shall also be 

carried out by the contractor at rates quoted in the tender. 

 

The rates quoted for all items of work shall include all the items of work 

covered by the specifications for the corresponding item of work, unless 

otherwise specifically mentioned to the contrary (NOT IMPLIED) 

elsewhere. 

 

44. INCOME TAX AND GST : 
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Income tax shall be deducted at source by the client from the contractor’s interim 

and final bill payments as required by law. And GST Will be paid Extra.  

 

45. EXTRA/SUBSTITUTED ITEM RATES: 
 

Such items shall be executed as per directions/instructions of the Architects of the 

employer. 

 

The work on extra/substituted items shall be started only after the receipt of written 

order from the client/Architect.  Rates for additional/extra or substituted (altered) 

items of work, which are not covered in the contract cannot be derived from the 

contract item rates either in full or partly, shall be calculated on the basis of actual 

costs plus 15% for overhead and profit etc., only to the extent not derivable from the 

contract item rates. 

 

See clause 21 of General Conditions of Contract. 

 

46. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 

 

After getting approval from the Architect & Employer, the contractor shall submit to 

the concerned local authorities necessary services drawings showing layouts etc., for 

getting approval of the schemes.  On completion, the contractor shall arrange to get 

Drainage Completion Certificate and other Certificate necessary for obtaining 

Building Completion certificate.  The contractor shall furnish completion drawings 

of all services in triplicate, showing the work as actual executed, along with levels.  

Contractor shall submit for approval 4 copies of shop drawings/ catalogue/ 

equipment characteristics/ manufacturer’s specifications, drawings etc., as and when 

required and directed by the Architect & Employer.  Costs of all these are deemed to 

have been included in the respective item rates quoted by the contractor and nothing 

extra shall be paid on account of any of these requirement/acts. 

 

47. PAYMENT: 

 

No payment whatsoever shall be made by the Employer, if the Contractor abandons 

the work, due to any site difficulties etc., 

 

 See clause 36 & 37 of General conditions of contract. 

 

48. PERMISSION: 

 

The contractor shall also obtain necessary permission for using explosive (if 

required and specifically permitted by the Architect and Employer in writing), as per 

rules and regulations of relevant authorities, and all other approvals from the 

relevant authorities shall be obtained by the contractor at no extra cost. 

 

 

49. MAINTAINING REGISTERS AT SITE: 
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The contractor shall maintain registers for consumption of various specials, testing 

of materials etc., in the proforma which shall be given by the Architect & Employer 

from time to time. 

 

 

50. AGREEMENT: 
 

The successful contractor shall be required to enter into an agreement in accordance 

with the Draft Agreement and Schedule of Conditions etc., within 15 days from the 

date the contractor is advised by the Architect & Employer that his tender has been 

accepted.  The contractor shall pay for all stamps and legal expenses incidental 

thereto.  However, the written acceptance of the tender by the Employer, will 

constitute as a binding contract between the Employer and contractor, whose tender 

has been accepted, whether such formal agreement is or is not subsequently 

executed. 

 

51. INSURANCE: 
 

The contractor shall provide insurance in respect of damage to persons and property 

and firm insurance as per clause 27 and 28 of General conditions of contract.  In 

addition he will also insure against riots and civil commotion.  The insurance shall 

also cover third party and all the persons working at site and visitors including 

contractor’s,  worker’s, Architect’s and clients people, other contractor’s workers 

etc.  The contractor shall indemnify the Employer against any claim or 

compensation or mishaps of whatsoever nature at site during the progress of work. 

 

The contractor shall prove to the Architect/Client from time to time that he has taken 

out all the insurance policies as required and directed and has paid the necessary 

premium for keeping the policies valid as per clause 27 & 28 of the General 

Conditions of Contract. 

 

In case of failure by the Contractor or sub-contractor to effect and keep in force the 

insurance policies, then the client, without being bound to, may pay such premiums 

as may be necessary and deduct the same from any money due or which may 

become due to the contractor or recover the same as a debt due from the contractor. 

 

52. INDEBTEDNESS AND LIENS: 
 

The contractor agrees to furnish the Employer from time to time, during the progress 

of the work as requested, verified statement showing the contractor’s total 

outstanding indebtedness in connection with the work covered by the contract.  

Before final payment is made, the Employer may require the contractor to furnish 

the Employer with satisfactory proof that there are no outstanding debts or liens in 

connection with the contract.  If during the progress of the work, the contractor shall 

allow any indebtedness to accrue to sub-contractor or other and shall  fail to pay or 

discharge same within five (5) days after demand, then the Employer may withhold 

any money due to the contractor until such indebtedness is paid, or apply the same 

towards the discharge thereof. 

 

53. WORK PERFORMED AT CONTRACTOR’S RISK: 
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The contractor shall take all precautions necessary and shall be responsible for the 

safety of the work and shall maintain all lights, guards, signs, barricades, temporary 

passages or other protection necessary for the purpose.  All work shall be done at the 

contractor’s risk and if any loss or damage shall result from fire or from any other 

cause, the contractor shall promptly repair or replace such loss or damage free from 

all expenses to the Employer.  The Contractor shall be responsible for any loss or 

damage to materials, tools or other articles used or held for use in connection with 

the work.  The work shall be carried on to Employer or of others and without 

interference with the operation of existing machinery or equipment, if any. 

 

54. PHOTOGRAPHS: 

 

The contractor at his own cost shall take photographs of site and individual 

buildings during the progress of the work as directed by the Architect/Client and 

submit two copes of each photograph with minimum size 20 cm x 15 cm to the 

client/Architect. 

 
55. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

 

 

The proposed work covered under this tender, during the progress and/ or after 

completion, can also be inspected by the Chief Technical Examiner/ Technical 

Examiner or Officers of the Central Vigilance Commission, Government of India, 

on behalf of Architect & Employer to ascertain that the execution of the work has 

been done with materials and workmanship all as stipulated in the contract and as 

directed. 

 

Contractor shall afford all reasonable facilities to the above vigilance staff and also 

provide them with ladders, tapes, plumbob, level etc., as required and directed and 

also necessary labourers skilled/unskilled to enable them to complete their 

inspection/study/technical scrutiny and no extra shall be admissible to the contractor 

on this account. 

 

56. SPECIAL CONDITIONS OF CONTRACT: 

 

In the event of any discrepancy with clauses mentioned anywhere else in the tender 

with the clauses mentioned within special conditions of contract, the clauses 

mentioned within the special conditions of contract shall supersede there mentioned 

elsewhere. 

 

57. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this 

tender document at his cost at the site to ensure the proper supervision/quality of 

work and materials. 

 

58.  AS BUILT DRAWINGS: Not Applicable  

 

 

59. ALL STATUTORY SANCTIONS FOR POST CONSTRUCTION WORKS. 



EMPLOYER  CONTRACTOR 66 

 

The contractor shall obtain all sanctions required for building construction and 

occupancy ie., post construction (occupancy certificate) approvals from such local 

authorities as are concerned such as Mahbubnagar Municipality and any other 

departments etc., all as per existing rules relevant on the subject.  All official 

payments would be made by Bank.  

 

 

INDEX FOR SPECIFICATION FOR CIVIL WORK 

 

 

MATERIALS GENERAL 

 

 

A. EXCAVATION/SOIL TREATMENT 

 

 

B. PLAIN, REINFORCED CEMENT/PRECAST CONCRETE 

 

 

C. BRICK MASONRY 

 

 

D. RUBBLE MASONRY 

 

 

E. CEMENT PLASTERING/CEMENT POINTING 

 

 

F. FLOORING 

 

 

G. WOOD WORK 

 

 

H. ALUMINUM DOORS AND WINDOWS 

 

 

I. WATER PROOFING 

 

 

J. PAINTING/POLISHING WORK 
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SPECIFICATIONS FOR CIVIL WORK 
 

MATERIALS – GENERAL 

 

 

a. All the materials required in the construction shall conform to the relevant latest 

Indian Standards specifications unless otherwise indicated.  For patented products, 

the specifications and instructions of the manufacturers will be followed.  In case 

where there are no specifications, then Architects/Employers instructions will be 

followed.  In Case of any discrepancy/dispute regarding specifications, Architect 

and Employer’s decision will be final and binding. 

 
 

b. Materials shall be transported, landed and stored at the site or elsewhere in such a 

manner as to prevent any damage, deterioration or contamination. 

 
 

c. The samples of all materials shall be got approved by the Architect and Employer 

prior to ordering and shall be kept at site office of the Architect & Employer.  The 

materials brought to site shall conform in all respects to the approved samples.  Any 

work executed, without approval for the materials, is liable to be rejected.  

Accordingly, it will be paid either at tender rates or reduced rates or not to be paid at 

all, at the discretion of Architect & Employer, whose decision will be final and 

binding. 
 

 

d. The Architect & Employer shall have an option to have any materials tested at the 

contractor’s cost to find out whether they are in accordance with the specifications.  

All Bills, vouchers, test certificates shall be produced for inspection on demand by 

the Architect & Employer to ascertain the quality/ suitability of materials. 

 
 

e. The materials shall be stacked at site as directed by the Architect & Employer. 

 
 

f. Any materials rejected by the Architect & Employer, shall be removed by the 

contractor from the site within 24 hours at his own cost. 
 

 

g. The contractor shall include the elements of wastage of materials in his rates for 

various items. 
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h. The Architect & Employer shall have the power to cause the contractors to purchase 

and use such material from any particular source at his opinion be necessary for 

proper execution of work. 

 

 

 

 

 

 

A. EXCAVATION: 

 

A – 1. EXCAVATION AND EARTH WORK: 

 

A.1.1. Examination of the Site: 

 

The contractor  shall visit and ascertain the nature of the ground to be excavated 

and the works to be done and shall accept all responsibility for the cost of the 

work involved. 

 

A.1.2. Setting out: 

 

The contractor shall set out the center line of the building or other involved 

works after clearing the site  and get the same approved from Architect & 

Employer.  It shall be the responsibility of the Contractor to install substantial 

reference marks, bench marks etc., and maintain them as long as required by the 

Architect & Employer.  The Contractor shall assume full responsibility for 

proper setting out, alignment, elevation and dimension of each and all parts of 

the work. 

 

A.1.3. Ground level and Site level: 

 

Before starting the excavation, the requisite block levels of the entire plot shall 

be taken by the contractor, in consultation with the Architect & Employer, and a 

proper record of these levels kept, which shall be jointly signed by the contractor 

and the Architect & Employer.  A  block level plan showing all ground levels of 

the plot shall be prepared and shall jointly be signed by the contractor and the 

Architect & Employer.  The levels shall be taken at intervals of 3M, or even less, 

as required and directed. 

 

A.1.4(a) Excavation and Preparation of foundation for concreting: 

 

Excavation shall include removal of all materials of whatever nature at all depths 

and whether wet or dry, necessary for the construction/foundation and sub-

structure (including mass excavation for underground reservoirs, where 

applicable) exactly in accordance with lines, levels, grades and curves shown in 

the drawings or as directed by the Architect & Employer.  The bottoms of 

excavation shall be levelled both longitudinally and transversely or sloped as 

directed by the Architect & Employer. 
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Should the contractor excavate to a greater depth or width than shown on the 

drawings, he shall at his own expense fill the extra depth or width in cement 

concrete in proportion as directed by Architect & Employer but in no case with 

concrete of mix leaner than 1:4:8 cement concrete, at no extra cost. 

 

The contractor shall report to the Architect & Employer when the excavations 

are ready to receive concrete.  No concrete shall be placed in foundations until 

the contractor has obtained Architect and Employer’s approval.  In case, the 

excavation s done through different stratas of soil and if the same are payable as 

per provisions in the Schedule of Quantities , the contractor shall get the  

 

 

dimensions/levels/ heights of each of the strata recorded/decided by the 

Architect & Employer for payment.  If no specific provision is made for 

different strata in the schedule of quantities, it will be presumed that excavation 

shall be in all types of soil and the contractor’s rate shall cover for the same viz., 

for all types of sol (only excluding hard rock, when so specifically provided for). 

 

After the excavation is passed by the Architect & Employer and before laying 

the concrete, the contractor shall get the depth and dimensions of excavations 

and levels (and nature of strata as applicable as per Schedule of Quantities like 

hard rock, soft rock etc.,) and measurements recorded from the Architect & 

Employer. 

 

 Measurement of Excavation in Rock: 

 

Excavated soft/disintegrated rock and hard rock should not be mixed up and 

shall be stacked separately for purpose of payment.  (Even otherwise they shall 

be stacked separately, and not mixed up with soils).  Minimum of the quantities 

arrived at from 

 

 i) Levels/pit measurements for sheet rock. 

 

 ii) Volume based on stack measurements reduced by 40% to account for voids 

in stacks for Builders/overcops. 

 

 shall be considered for purpose of payment. 

 

A.1.4(b) The contractor shall be responsible for safe custody of these stacks, till the same 

are taken over by the Employer or completion of work, whichever is earlier.  The 

rates quoted for excavation shall include costs of all these and nothing extra shall 

be paid towards the same. 

 

A.1.5 Shoring: 

 

The sides of the excavations should be timbered and shored in such a way as is 

necessary to secure them from falling in,  and the shoring shall be maintained in 

position as long as necessary.  The contractor shall be responsible for the proper 

design of the shoring to hold the sides of the excavation in position and ensure 

safety against injury to persons.  The shoring shall be removed as directed after 
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the items for which it is required are completed.  In case the contractor wants to 

step/slope the sides of foundation suitably, in lieu of shoring, he should get prior 

approval for it from the Architect & Employer and nothing extra shall be paid 

for same and as well for the additional back fill necessitated  by it, viz., items of 

excavations and backfilling be limited to excavations as per plans only and no 

quantities involved in making slopes and consequent back filling will be paid 

for. 

 

 

A.1.6. Earthwork for leveling of the area: 

 

Before earthwork is started, the area coming under cutting and filling shall be 

cleared of shrubs, rank vegetation, site grass, brushwood and trees and saplings 

of all girths, and rubbish removed outside the periphery and as directed by the 

Architect & Employer.  The roots of trees shall be removed to a minimum depth 

of 600mm below ground level or 300mm below formation level whichever is 

lower and the hollows filled up with approved earth, levelled and rammed to the 

satisfaction of the Architect & Employer. 

 

Under no circumstances undermining or undercutting be allowed.  The final 

surface shall be neatly dressed and compacted to the required levels.  Any extra 

cutting done, shall be filled back with approved earth, duly consolidated at 

contractor’s cost.  During the execution of the work, the natural drainage of the 

area shall be maintained by the contractor. 

   

The approved earth from cutting shall be directly used for filling as directed.  

The filling shall be done in layers of not more than 150mm, each layer watered 

and consolidated with roller, not less than 10 M.T. roller.  The earth used for 

filling shall be free from all roots, rubbish, grass, and all lumps and clods shall 

be broken before filling.  The top surface of finally finished area shall be neatly 

dressed and compacted.  

 

A.1.7 Protection: 

 

If instructed by the Architect & Employer all foundation pits, and similar 

excavations shall be provided with strong fence and marked with red lights at 

night to avoid accidents.  Adequate protective measures shall be taken to see that 

the excavation does not affect or damage adjoining structures.  All measures 

required for the safety of the excavations, the people working in and near the 

foundation trenches, property and the people in the vicinity shall be taken by the 

contractor at his own cost, he being entirely responsible for any injury and 

damage to property caused by his negligence or accident due to his 

constructional operations. 

 

A.1.8 Stacking of excavated materials: 

 

All materials excavated will remain the property of the Employer and rate for 

excavation includes sorting out of useful materials and stacking them on site as 

directed.  Materials suitable and useful for back filling, plinth filling or leveling 

of the plot or other use shall be stacked in convenient places but not in such a 
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way as to obstruct free movement of men, animals and vehicles or encroach on 

the area required for constructional purposes. 

 

A.1.9 Backfilling: 

 

All shoring and formwork shall be removed after their necessity ceases and 

trash/slush of any sorts shall be cleaned out from the excavation.  All space 

between foundation masonry or concrete and the sides of excavation shall be 

refilled to the original surface with approved excavated materials in layers, each 

not exceeding 150mm in thickness, watered and rammed.  The filling shall be 

done after concrete or masonry is fully set and done in such a way as not to 

cause undue thrust on any part of the structure.  Where excavated materials are 

to be used for refilling, it shall be brought from the place, where it is temporarily 

stacked, and used in refilling. 

 

No excavation of foundations shall be filled in or covered up, until all 

measurements of excavations, masonry, concrete and other works below ground 

level are jointly recorded.  Black cotton soil shall not be used for back filling or 

in plinth filling.  In case back filling is done without recording measurements of 

foundation work, the contractor will have to remove back filling at his cost for 

taking measurements.  Otherwise, the foundation work will not be measured and 

will be paid for. 

 

A.1.10 Dewatering: 

 

Rate for excavation shall including bailing or pumping out water, which may 

accumulate in the excavation during the progress of work either from seepage, 

springs, rain or any other cause whatsoever, and diverting surface flow, if any, 

by bunds or any other appropriate means.  Pumping out water  shall be done in 

such an approved manner as to preclude the possibility of any damage to the 

foundation trenches, concrete of masonry or any adjacent structure.  When water 

is out water shall be from auxiliary pits of adequate size, dug slightly outside the 

building excavations, the depth of auxiliary pit shall be more than the working 

foundation trench levels.  The auxiliary pit shall be refilling with approved 

excavation materials after the dewatering is over. 

 

 The excavation shall be kept free from water: 

 

a. During inspection and measurement. 

 

b. When concrete and/or masonry are in progress and till they come above the 

natural water level and 

 

c. Till the Architect & Employer consider that the concrete/mortar is 

sufficiently set. 

 

A.1.11 Rates quoted for excavation shall include all these (A.1.1. to A.1.10) operations 

to the extent required for completing the work please see A.3 also, unless 

otherwise specifically provided for. 
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A.1.12 Surplus excavated materials: 

 

The item of removal of surplus excavated materials shall only be undertaken by 

the contractor when specific instruction in this regard has been obtained from the 

Employer/Architect.  The contractor must also secure the approval of the 

Architect & Employer regarding the quantity of surplus materials to be removed 

prior to commencement of this item of work.  The contractor shall dispose of 

surplus excavated materials anywhere with in the site as required and as directed. 

He will spread the same in layers of 150mm each and as directed.  Contractor 

will take the decision of Architect & Employer for disposal of surplus excavated 

material and no extra will be paid for double handling of the same, if any.  

Wherever surplus or unsuitable material is to be disposed off outside the site, it 

shall be dumped and spread at the places to be specifically approved and as 

directed by the Architect & Employer, with all leads and lifts (unless otherwise 

provided for), and shall be paid as a separate item, as stated in the schedule of 

quantities. 

 

 

A – 2 ROCK EXCAVATION: 

 

A.2.1 Ordinary Soft rock comprises of: 

 

a. Limestones, sandstones, laterite or disintegrated rock which can be split or be 

quarried with crow bars or wedges. 

 

b. Unreinforced cement concrete, stone masonry in cement mortar. 

 

A.2.2. Hard rock comprises of: 

 

a. Any rock or cement concrete for the excavation of which the use of 

mechanical plant or blasting is required, or which cannot be removed with 

iron crow bars. 

 

b. Reinforced cement concrete below ground level. 

 

c. Where blasting is prohibited for any reasons, the excavation has to be carried 

out by chiselling, wedging or any agreed method. 

 

d. Rock which requires chiselling/blasting/compressor. 

 

A.2.3 Hard rock encountered in excavation work shall be removed by chiselling or 

wedging as directed by the Architects/Employers and no blasting is permitted. 

 

A.2.4 Rock excavation shall comply with the specifications for excavation, except that 

it shall be of soft or hard rock. 

 

A.2.5 Rock excavation will be measured and paid for quantities computed from (i) pit 

measurement/levels or (ii) by stack measurements reduced by 40% to account 

for voids, whichever is less. 
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A –3 RATES TO INCLUDE FOR EXCAVATION ITEMS: 

 

Apart from other factors mentioned elsewhere in this contract, rates for the item 

of excavation shall also include for the following: 

 

A.3.1. Clearing the site of all bushes, grass, roots of tress etc., and carting away from 

the site. 

 

A.3.2. Setting out works, profiles etc., as required. 

 

A.3.3. Providing shoring and shuttering to avoid slipping/sliding of soil and to protect 

adjacent structures, and subsequently removing the same. 

 

A.3.4. Bailing and pumping out water as required and directed. 

 

A.3.5. Excavation at all depths (unless otherwise specified in the schedule of quantities) 

and removal of all materials of whatever nature, wet or dry, with all leads (unless 

otherwise provided for) and necessary for the construction, foundation, 

underground reservoir etc., preparing bed for laying concrete, for roads etc., and 

completing the work. 

 

A.3.6. Sorting out useful excavated material and conveying beyond the structure and 

stacking them neatly on the site for back filling or reuse etc., as directed. 

 

A.3.7. Necessary protection including labour, barricades, materials and equipments etc., 

to ensure safety and protection against all risks and accidents. 

 

 Please see A.1.11. 

 

A – 4 MODE OF MEASUREMENT: 

 

A.4.1 Excavation for foundation of columns, beams, walls, and the like shall be 

measured and paid net as per drawing, dimensions of concrete (bed concrete 

where so specified) at the lowest level.  In regard to length and breadth and 

depth shall be computed from the concerned excavation levels and ground level 

taken before excavation.  Any additional excavation required for working space, 

formwork, planking, dewatering and strutting etc., shall not be measured and 

paid for separately but rates quoted for excavation shall include for all these 

factors.  No increase in bulk after excavation shall be paid for.  Excavation 

beyond dimensions of mass concrete for foundation as per drawing or below 

required depth shall not be paid for.  Any excavation beyond required level shall 

be filled back with cement concrete of mix not leaner than 1:4:8, at his cost. 

 

A.4.2 Measurement for general excavation/filling in roads/areas shall be made on 

sectional measurement by taken levels jointly before starting the work and after 

completion of the work and shall be worked out on average area method.  This 

will give the total quantity of excavation.  Levels shall be taken at 3m intervals 

or closer as required and directed by the Employer & Architect. 

 



EMPLOYER  CONTRACTOR 74 

A.4.3. In the case of filling by morrum brought from outside, the quantities will be 

worked out from levels, as stated above, and shall be calculated/checked with 

lorry measurements, after deducting 20% for shrinkage.  In case of inadequate 

information regarding lorry measurement and/or number of lorry trips, 

Employers/Architect’s decision will be final and binding. 

 

A.4.4 In case of all fillings, in exposes and open areas, 10% deduction will be made 

from the total quantities in the running bills, out of which 5% will be deducted 

permanently and balance 5% will be paid after expiry of the defects liability 

period of one year or one monsoon, whichever is more and after making good 

levels, surface etc., as required and directed. 

 

A.4.5 In case of soft and hard rock, payments shall be limited to minimum of the 

quantities arrived at from levels or stack measurements (after deducting 40% for 

voids). The material shall be stacked on fairly level ground and places, as 

directed.  All depressions over the required final levels will be made good by 

P.C.C. of mix not leaner than 1:4:8 as directed, at no extra cost. 

 

A.4.6 The quantity of excavated materials disposed off outside the premises will be 

worked out on the basis of total quantity of excavation less follows: 

  

A.4.6.1. Quantity of excavated (other than rock) materials used for filling (on the basis of 

levels). 

 

A.4.6.2. Quantity of rock excavation (Stack measurements less 40% or level basis). 

 

A.4.6.3. Quantity of excavated materials disposed of within the site (on the basis of 

levels). 

 

The quantity worked out on these basis will be checked with lorry 

measurements, with deduction of 20% for looseness/shrinkage.  In case of any 

discrepancy, Architect & Employer’s decision will be final and binding. 

 

A.4.7. Total quantity of excavation and filling will be finalised on the basis of levels 

only.  The total quantity of excavation will be checked by adding quantities of 

the following items: 

 

A.4.7.1. Material used for filling wherever required (on level basis). 

 

A.4.7.2. Rock excavation minimum of quantity arrived from stack measurements with 

40% voids) or based on levels.  

 

A.4.7.3. Surplus/unsuitable material disposed within site on level basis (deducting 10% 

voids if consolidated, otherwise deducting 20%).  In case of lock 40% voids will 

be deducted. 

 

A.4.7.4. - do – disposed outside site (on lorry measurements and by deducting 20% for 

looseness/shrinkage if transported by lorries, otherwise on basis of levels and by 

deducting 10% voids if the fill is consolidated – otherwise 20% voids shall be 

considered. 
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In case of any discrepancy, the decision of Employer & Architect shall be final 

and binding for the above sub-divisions A.4.7.1,  A.4.7.2,  A.4.7.3 & A.4.7.4 as 

stated above. 

 

A.4.8. Whenever the contractor is instructed to reuse the excavated rock for works such 

as mansonry, soiling, filling etc., the measurement for such items shall be the 

same/equivalent as that of rock measured under excavation items earlier.  The 

contractor will not be paid for double handling of such excavated materials. 

 

A – 5 SOIL TREATMENT: 

 

Soil treatment for pre-construction termite control shall confirm to the following: 

 

A.5.1.   Chemicals      Concentration 

 

 Chlorophyriphos Emulsifiable    1% strength applied in oil 

 Concentrate 20%     solution or water emulsion. 

 

A daily record shall be maintained by the contractor indicating quantities of 

chemical brought to site, used on work with location/stage of treatment (the 

quantum/ area of work done) and the upto date quantity of chemical consumed 

for the work and upto date balance at close of work on that day.  This record 

book shall be property of the employer. 

 

A.5.2. Method of application and treatment -  All as per IS 6313 (Part – II) – 1981. 

 

A.5.2.1 Conditions of formations: 

 

Barrier shall be complete and continuous under the whole of the structure to be 

protected.  All foundations shall be fully surrounded by and in close contact with 

barrier of treated soil.  Each part of the area treated shall receive the prescribed 

dosage of chemical. 

 

A.5.2.2. Time of Application: 

 

Soil treatment should start when foundation trenches and pits are ready to take 

mass concrete in foundations.  Laying of mass concrete should start when the 

chemical emulsion has been absorbed by the soil and the surface is quite dry.  

Treatment should not be carried out, when it is raining or when the soil is wet 

with rain or subsoil water.  The foregoing requirement applies also in the case of 

treatment to the filled earth surface within the plinth area before laying the sub-

grade for the floor. 

 

A.5.2.3. Disturbance: 

 

Once formed, treated soil barriers shall not be disturbed.  If, by chance treated 

soil barriers are disturbed, immediate steps shall be taken to restore the 

continuity and completeness of the barrier system. 
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A.5.2.4. The chemical emulsions shall be applied uniformly at the prescribed rate in all 

the stages of the treatment.  A suitable hand operated compressed air sprayer or 

watering can should be used to facilitate uniform dispersal of the chemical 

emulsion.  On large jobs, a power sprayer may be used to save labour and time. 

 

In the event of waterlogging of foundation, the water shall be pumped out and 

the chemical emulsion applied when the soil is abosrbent. 

 

A.5.2.5. Treatment for Masonry foundations and Basements as per clause 6.2 of IS 6313 

(Part II) – 1981. 

 

A.5.2.6. Treatment for RCC Foundations and Basements as per clause 6.3 of IS 6313 

(Part II) – 1981. 

 

A.5.2.7. Treatment of top surface of plinth filling as per clause 6.4 of IS 6313 (Part II) – 

1981. 

 

A.5.2.8. Treatment of junction of the wall and the floor as per clause 6.5 of IS 6313 (Part 

II) – 1981. 

 

A.5.2.9. Treatment of soil along external perimeter of building as per clause 6.6 of IS 

6313 (Part II)  - 1981. 

 

A.5.2.10. Treatment of soil under Apron along External perimeter of the building as per 

clause 6.7 of IS 6313 (Part II) – 1981. 

 

A.5.2.11. Treatment for walls retaining soil above floor level as per clause 6.8 of IS 6313 

(part II) – 1981. 

 

A.5.2.12. Treatment of soil surrounding pipes, waster and conduits as per clause 6.9 of IS 

6313 (Part II) – 1981. 

 

A.5.2.13. Treatment for expansion joints as per clause 6.10 of IS 6313 (Part II) – 1981. 

 

A.5.3. Guarantee : 10 years (as per form enclosed on requisite stamp paper) 

 

In the unlikely event of any re-treatment becoming necessary subsequently 

during the guarantee period, necessary inspection and re-treatment, as required, 

shall be carried out, free of cost, by the contractor. 

 

A.5.4. The rate to include: 

 

The contractor should include in his rates given in schedule of quantities in 

Sq.meter area basis, all the stages of treatment, Viz., bottom of foundations, 

sides of trenches, underside of the floors, underside/damp proof courses, outer 

faces of external walls upto plinth protection, and around all pipe lines at ground 

level etc., and finally the back fill all around and in the building as per detailed 

specifications mentioned above.  Where the rate of applications of the insecticide 

has not been specified clearly,  the rates of application of chemical should be so 

governed that during the guarantee period, no trouble may arise.  Payment will 
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be made on the plinth area measurement of ground floor only, and the rate for 

the same should include all the stages of work as mentioned above and no extra 

on any account will be entertained. 

 

 

B. PLAIN AND REINFORCED PRECAST CONCRETE WORK: 
 
B.1. APPLICATION OF SPECIFICATIONS: 

 

B.1.1 Not withstanding what is stated in the specification herein, detailed architectural 

and structural drawings and notes appended there on shall be deemed to form 

part of the specifications and to supersede these, in case of any discrepancy. 

 

B.2. GENERAL: 

 

B.2.1 The structural and architectural drawings shall be studied thoroughly and any 

discrepancy in the dimensions on the drawings or any other point not clear to the 

contractor shall be brought to the notice of Architect & Employer well in 

advance, and got decided from them before further proceeding with the work. 

 

B.2.2. No concrete works shall be carried out in the absence of authorised and qualified 

supervisor of the client/Architect. 

 

B.3. MATERIALS: 

 

B.3.1. General: 

 

B.3.1.1. All the materials constituting the concrete shall conform to the relevant latest 

Indian Standard Specifications, unless otherwise indicated. 

 

B.3.1.2. Materials shall be transported, handled and stored on the site or elsewhere in 

such a manner as to prevent damage, deterioration or contamination. 

 

B.3.1.3. All the materials such as sand, coarse aggregates, cement and water shall be got 

tested in any approved laboratory, as directed by the Employer & Architect, 

before starting the concrete work.  During construction also all these materials 

will have to be tested, as often as deemed necessary by the Employer & 

Architect. 

 

B.3.2. Cement: 

 

Cement shall be ordinary Portland cement 43 grade and of approved brand 

confirming to IS 1812 – 1989 unless otherwise specified.  The contractor shall 

procure cement of makes – ULTRATECH/MAHA/NAGARJUNA/PENNA/ 

COROMANDAL/BHARATI or any other manufacturer as approved by 

Architect.  The contractor may use ordinary Portland Cement of 53 grade of the 

makes specified above by obtaining written permission from the 

Architects/Bank.  It shall be stored by the contractor in a dry, watertight and 

properly ventilated structure as per specified conditions.  The cement shall be 

stacked on a dry raised platform, 1’-0” above the floor level and shall be stacked 
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in the sequence of receipt of consignments.  Not more than 10 bags should be 

kept in one stack.  Any cement which has deteriorated , caked or which has been 

damaged due to any reason whatsoever shall not be used.  Cement, concerning 

which there is any doubt, shall be got tested by the contractor at his cost and 

used, only if found satisfactory.  Condemned/damaged cement shall be removed 

immediately from the site by the contractor at his cost.   

 

Daily account of receipt and use of cement bags shall be maintained by the 

contractor in the proforma approved by the Architects/Employer and got 

checked by the Employer’s Engineer at site.  Cement should be used in the order 

in which it is received at site.  Cement stored for more than three months shall be 

got tested, before using it in the work. 

 

B.3.3. Sand: 

 

Sand shall be well graded, coarse in texture, clean, hard and free from salt, earth, 

clay or any other harmful material.  Before starting the work, the contractor shall 

get samples of sand, locally available from different sources, if required, and the 

same shall be got tested as per latest relevant B.I.S. codes for concrete work and 

to get the final approval of Employer & Architect.  During the course of the 

construction or for any reasons it is observed that the sand, procured by the 

Contractor from previously approved source, is not upto the approved standard 

or it is not available in sufficient quantity required for the entire project, then the 

contractor will have to make such alternative arrangements to procure the sand 

of approved quality from any other source, even with longer lead at no extra 

cost.  Sand shall be screened and washed, if required, as directed by the 

Employer & Architect/at no extra cost.  Field tests shall be carried out regularly 

and as directed, to ensure the suitability/quality of the same.  Silt content should 

not exceed 8% by volume or 5% by weight, and should be free from other 

deleterious materials.  When sand is mixed by volume, necessary allowance shall 

be made for bulkage, as required and directed to give correct mixture. 

 

B.3.4. Coarse Aggregate: 

 

Coarse aggregates shall consist of hard, dense, durable uncoated crushed Granite 

rock.  It shall be free from soft, friable, thin or long laminated pieces.  All 

aggregates should generally confirm to IS 383 – 1970.  For reinforced cement 

concrete, the maximum size shall be not more than 20mm and minimum shall 

not be less than 5mm and shall be uniformly graded to the approval of Employer 

& Architect.  If locally available coarse aggregate is not suitable or is not 

sufficient in quantity, the contractor shall have to procure it from any other 

source, even with longer leads at no extra cost.  As and when directed by 

Employer & Architect, aggregates shall be washed by approved methods at 

contractor’s cost.  Necessary tests shall be carried out, as and when required to 

ascertain about the suitability and grading of the aggregated, by the contractor at 

his cost. 

 

 

B.3.5. Water: 
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Water shall be clean, fresh and free from organic or inorganic matters in solution 

or suspension in such amounts, that may impair the strength or durability of the 

concrete.  Water fit for drinking will generally be found suitable for use in 

concrete and plastering work.  However water shall be tested periodically for its 

use in construction work. 

 

B.3.6. Reinforcement: 

 

B.3.6.1. Mild steel bars: 

 

Mild steel reinforcement bars shall conform to I.S.432 – 1982 “Part I” Fe 410 – 

S, other qualities of steel shall not be acceptable. 

 

 

B.3.6.2. High strength deformed bars: 

 

Where deformed high strength reinforcement bars are specified, the contractor 

shall use tor steel, accompanied by a test certificate from the manufacturer, 

conforming to IS – 1786 – 1986 and shall be Fe 500 grade.  Contractor shall bet 

steel reinforcement tested at his cost as and when required and directed by 

Employer & Architect. 

 

Steel shall be from the main manufacturers i.e., SAIL/TISCO/VSP/JSW or any 

other manufacturer as approved by Architect & Employer. 

 

B.3.6.3. Cleaning of reinforcement: 

 

Before steel reinforcement is placed in position, the surface of the reinforcement 

shall be cleaned of loose rust or scaling, dust, grease and any other objectionable 

substances as required and directed. 

 

B.3.6.4. Bar bending schedule of reinforcement: 

 

On receipt of structural drawings, contractor shall prepare bar bending schedules 

of reinforcement and shall get it approved by the Employer & Architect, in 

advance before starting the work. 

 

B.3.6.5. Cutting and Reinforcement: 

 

Before steel reinforcement bars are cut, the contractor shall study the lengths of 

bars required as per drawings and shall carry out cutting, only to suit the sizes 

required as per drawings so that the wastage is minimum. 

 

B.3.6.6. Placing and Security: 

 

Reinforcement bars shall be accurately placed and secured in position and firmly 

supported or wedged by precast cement mortar concrete blocks of suitable mix, 

thickness and size, at sufficiently close intervals, so that the bars will not sag 

between the supports or get displaced during the placing of concrete or any other 

operation of the work.  It is most important to maintain reinforcement in its 
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correct position without displacement and to maintain the correct specified 

cover.  The contractor shall be responsible for all costs for rectification required 

in case the bars are displaced out of their correct position. 

 

 

 

B.3.6.7. Binding wire: 

 

The reinforcement shall be securely bound wherever bars cross/lap or whenever 

required with 2 strands of suitable length of 18 gauge soft annealed steel wire. 

 

B.3.6.8. Welding: 

 

Welding of bars, in place of splicing, shall not be carried out, unless specifically 

authorised in writing by architect & employer, and the welding shall be as per 

relevant I.S. code of practice.  However, no extra payment shall be allowed for 

the same. 

 

B.3.6.9. Bends etc: 

 

Bends, cranks, curves, etc., in steel reinforcement shall be carefully formed and 

shall strictly confirm to the drawings/requirements, care being taken to keep 

bends out of winding.  Otherwise, all rods shall be truly straight.  If any 

bend/crank shows signs of cracking, such rods/bars shall be removed 

immediately from the site.  For bending of bars to any curvature, minimum 

radius of 9 times diameter of the bar shall be used, unless otherwise specified in 

the drawings.  However, in respect of standard hooks, the radius of bends shall 

be two times the diameter of bar.  Heating of reinforcement of bars to facilitate 

bending will not be permitted.  The bars shall always be bend cold.  In case of 

mild steel reinforcement bars of larger sizes, where cold bending is not possible, 

they may be bent by heating, but only with written permission of the Architect & 

employer.  Bars when bent shall not be heated beyond cherry red colour, and 

after  bending shall be allowed to cool slowly, without quenching.  The bars 

damaged or weakened in any way in bending shall not be used on the work.  

High strength deformed bars shall in no case be heated to facilitate bending or 

cranking. 

 

B.3.6.10 Inspection of Reinforcement: 

 

No concreting shall be commenced until the Architect & Employer have 

inspected the reinforcement in position and their approval obtained.  A notice of 

atleast 72 hours shall be given to the Architect & Employer by the Contractor for 

inspection of reinforcement.  If in the opinion of the Architect & Employer any 

material is not in accordance with the specification or the reinforcement is 

incorrectly spaced/bend or otherwise defective, the contractor shall immediately 

remove such materials from the site and replace with new ones and rectify any 

other defects in accordance with the instruction of the Architect and Employer 

and to their entire satisfaction. 
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B.3.6.11 Net Measurement: 

 

Reinforcements shall be placed as shown on the structural drawings and payment 

will be made based on and limited to the net measurements, as per drawings.  

Only such laps, dowels, spacers, chairs etc., in reinforcement specifically shown 

on drawings shall be paid for.  The contractor shall allow in his quoted rates for 

all wastages and rolling margins, which will not be paid for.  The measured 

length of all the bars shall be converted into weight, as per standard weights 

given in latest I.S.Schedule.  In case the weights of any bar/bars are less than the 

required weight (beyond rolling margins specified by B.I.S.) the same shall not 

be used on work.  If used, the same shall be replaced with proper ones, at no 

extra cost. 

 

B.3.6.12 Cover for Reinforcement: 

 

Unless otherwise specified in drawings, cover shall be measured from outer 

surface of the main reinforcement and shall be as follows: 

 

a. For beams and lintels – 25mm or dia of the bar, whichever is higher. 

 

b. For slabs, chajjas, canopies, pardas – 15mm or dia of the bar, whichever is 

higher. 

 

c. Columns – 40mm, or dia of bar, whichever is higher. 

 

d. Footings – 50mm. 

 

e. Cover blocks shall be of (1:1½:3) P.C.C. and of thickness, not less than the 

cover specified.  Cover blocks of 1:2 cement mortar may be allowed, if 

specifically permitted by the Architect. PVC cover blocks of required cover 

is also allowed. 

 

B.3.6.13. Rates quoted for reinforcement, in addition to any factors mentioned elsewhere, 

shall also include for: 

 

a. Stock piling of reinforcement as described. 

 

b. Decoiling, straightening (coiled bars, bent bars). 

 

c. Removal of rust and every other undesirable substances, using wire brushes 

etc., as required/directed. 

 

d. Cutting to required lengths, labour for bending and cranking, forming 

hooked ends (if required), handling, hoisting, placing in position, tying 

binding with binding wire and every thing necessary to fix reinforcement in 

work as per drawings/requirements. 

 

e. Cost of binding wire required as described. 
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f. Fabricating and fitting reinforcement, in any structural member, irrespective 

of its location, shape, dimension and level. 

 

g. Cost of precast concrete/mortar cover blocks of proper size or nylon spacers 

to maintain cover and holding reinforcement in position. 

 

h. Work at all levels. 

 

B – 4 FORM WORK: 

 

B.4.1. Materials and design: 

 

Contractor shall get the materials, sizes/arrangements and method of supports, 

details of joinery, and design of formwork for beams, slabs, columns etc., 

approved by Architect, before starting the formwork. 

 

B.4.2. Design of Form work: 

 

 i) Form work shall be adequately designed to support the full weight of 

workers, reinforcement, freshly placed concrete, effects of tamping/vibrating, 

etc., without yielding/settlement or deflection, and to ensure good and truly 

aligned concrete finish in accordance with the construction drawings. 

 

 ii) The formwork shall be so designed that the sides of the beams can be first 

struck, leaving the soffit of beams and supporting props in positions.  Props 

shall be designed to allow accurate adjustment and to permit of their being 

struck without jarring the concrete. 

 

 iii) The design of form work shall be got approved from the Architect & 

Employer before starting this item of work. 

 

B.4.2.1 The form work shall be of approved plywood (Marine or boiling waterproof) and 

not less than 12mm thick and with proper supports as may be approved by 

Architect & Employer.  As an alternative sufficiently rigid steel shuttering with 

appropriate supports may be used, as may be approved by Architect & Employer 

at not extra cost.  In every case, joints in the shuttering are to be such as to 

prevent loss of liquid from concrete.  In case of steel shuttering, the joints must 

be perfectly close and sealed with craft paper or any other types of approved 

sealing materials.  If any particular material or materials are specified in the 

Schedule of Quantities for form work, only such particular/ specified material or 

materials shall be used in the work.  The form work shall be constructed so as to 

remain sufficiently rigid during placing and vibrating/tamping of the concrete.  

All shuttering and framing must be adequately stayed and properly supporting 

the concrete during period of hardening.  The forms shall have sufficient strength 

and rigidity to hold concrete and withstand the forces/pressure of people and 

machinery working ramming and vibration, and more so when the concrete is 

tamped/vibrated.  The surface of all forms in contract with concrete shall be 

clean, rigid, watertight, and smooth.  Suitable devices shall be used to hold 

corners, adjacent ends and edges of panels of other forms together in accurate 

alignment. 
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B.4.2.2. The form work shall conform to the shape, lines and dimensions to suit the RCC 

members, as shown in the drawings and be so constructed.  A camber of 6mm in 

all directions, for every 5 meter span, in shuttering for all slabs and beams shall 

be given to allow for unavoidable sagging, due to self weight (including 

concrete, workers, machinery etc)/compaction of other causes. 

 

B.4.2.3. Temporary openings or windows shall be provided at the base of column forms, 

and at other points, where necessary to facilitate cleaning and observation, 

immediately before concrete is deposited.  These shall be properly closed, before 

placing concrete in position. 

 

 

B.4.2.4. Vertical centering/staging: 

 

The vertical shuttering shall be carried down to such solid surface as is 

sufficiently strong to afford adequate support and shall remain in position until 

the newly constructed work is able to support itself.  Props shall be steel tubes 

with extension pieces and securely braced against lateral displacement.  The 

spacing of steel tubes shall be designed to carry loads imposed on it without 

undue deflection of the members, supported by the props.  The spacing and sizes 

of props shall be approved by the Architect & Employer and any alterations 

suggested by them shall be carried out at contractor’s expense.  Pipe bracing 

shall be provided, as required/directed, without extra cost.  The contractor shall 

allow in his rates for providing props and struts upto any height as shown in the 

working drawings issued to the contractor from time to time.  Wooden props and 

bracing can only be allowed under special sanction of the Architect & Employer. 

 

B.4.2. Design of form work: 

 

 i) Form work shall be adequately designed to support the full weight of 

workers, reinforcement, freshly placed concrete, effects of tamping/vibrating, 

etc., without yielding/settlement or deflection, and to ensure good and truly 

aligned concrete finish in accordance with the construction drawings. 

 

 ii) The form work shall be so designed that the sides of the beams can be first 

struck, leaving the soffit of beams and the support props in position.  Props 

shall be designed to allow accurate adjustment and to permit of their being 

struck without jarring the concrete. 

 

 iii) The design of form work shall be got approved from the Architect & 

Employer before starting this item of work. 

 

B.4.3. Water tightness: 

 

It is the contractor’s responsibility to ensure that the forms are checked for water 

tightness during progress of shuttering work and also just before concreting 

operation starts and to make good deficiencies, if any.  If instructed by the 

Architect & Employer, building paper will have to be used, without any extra 

charge for the same, viz., to have adequate water tightness. 
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B.4.4. Cleaning and treatment of forms: 

 

All rubbish, particularly chippings, shavings and sew dust, etc., shall be removed 

from the interior of the forms, before the reinforcement is placed in position and 

as well before the concrete is placed.  The form work to be in contact with the 

concrete shall be cleaned and thoroughly wetted or treated with an approved 

composition before placing concrete.  Care shall be taken that such approved 

composition is kept out of contact with reinforcements.  Interior of all moulds 

and boxes must be thoroughly washed (water) with hose pipe or otherwise so as 

to be perfectly clean and free from all extraneous matter before depositing of 

concrete.  Prior approval of the form work should be obtained from 

Architect/Employer, before placing reinforcement on the form work. 

 

B.4.5. Stripping: 

 

Form shall be left in place until their removal is authorised by the Architect & 

Employer and shall then be removed with due care, so as to avoid injury to 

concrete and or workmen.  In no circumstances the forms shall be struck, until 

the concrete developes a strength of at least twice the stress, to which the 

concrete may be subjected to at the time of striking.  The strength referred to 

shall be that of concrete, using the same cement and aggregates with the same 

proportions, and cured under conditions of temperature and moisture similar to 

these existing on the work.  Where possible, the form work should be left longer, 

as it would assist in more effective curing. 

 

B.4.6. Stripping time: 

 

In normal circumstances (general where temperatures are above 20 degrees C 

and where ordinary Portland cement is used) forms shall be struck after expiry of 

the following periods, unless otherwise specifically directed at site by the 

Architect & Employer. 

        STRIKING TIME IN 

  LOCATION     CLEAR DAYS (OPC) 

        (AFTER THE DAY OF 

        CASTING) 

 

 

a. Vertical sides of walls slabs, beams 

and columns           4 

 

b. Bottoms of slabs upto 4.5m span.         7 

 

c. Bottom   of   slabs  above 4.5m span/ 

 bottoms of beams & arch rib bottoms 

 upto 6m span.           14 

 

d. Bottom of beams over 6m span and 

 arch rib bottoms above 6m span.         21 
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B.4.7. Form work in lifts for continuous surfaces: 

 

Where forms for continuous surface are placed in successive units, (as for 

example in columns or walls) the forms shall fit tightly over the completed 

surface so as to prevent any leakage of water/mortar from the concrete and to 

maintain accurate alignment of the surface. 

 

B.4.8. Procedure while removing the form work: 

 

All formwork shall be removed without shock or vibration, as otherwise it would 

damage the reinforced concrete.  Before the soffit and struts are removed, the 

concrete surface shall be first exposed partly, where necessary, in order to 

ascertain that the concrete has sufficiently hardened.  Proper precautions shall be 

taken to allow for the decrease in the rate of hardening that occur with cement, in 

cold weather.  Wetting the surface before stripping is preferable, to avoid 

spalling of corners. 

 

B.4.9. In case of structures with two or more floors, the weight of concrete, centering 

and shuttering of any upper floor being cast shall be suitably supported on one 

floor below the top most floor already cast.  The rate quoted for reinforced 

concrete items is deemed to have included for these arrangements/supports. 

 

B.4.10. Tolerance: 

 

a. All RCC work shall be executed to true lines and levels and plumb and to the 

final approval of Architect & Employer’s representative. 

 

b. If work is not carried out within the reasonable tolerance the cost of all 

rectification measures of dismantling and reconstructing or as decided by the 

architect and Employer shall be borne by the Contractor.  In case of work 

dismantled, the same will not be measured and paid for. 

 

B.5.1. Concrete mix proportioning: 

 

Concrete mix proportioning for all grades of concrete shall be as per IS 456 – 

2000 clauses 8 & 9 and as per SP 23 – 1982 Section 6.  The constituent materials 

to be used for concrete making namely cement, aggregates & water shall be as 

per clause 4 of IS 456 – 2000.  The mix proportions shall be so selected as to 

ensure that the workability of the fresh concrete is appropriate/suitable for the 

conditions of handling and placing, so that after compaction its surrounds all 

reinforcements and completely fills the form work.  When concrete is hardened, 

it shall have the required strength, durability and surface finish.  The 

determination of the proportions of Cement, Aggregates and water to attain the 

required strengths shall be made as follows: 

 

a. By adopting nominal concrete mix, which is called ‘nominal mix concrete’. 

 

 

 Batching: 
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In proportioning concrete the quantity of both cement and aggregate should 

be determined by mass.  The mass of cement can be determined on the basis 

of mass of cement per bag.  Water shall be measured by volume in calibrated 

containers/tanks or weighed. 

 

In case of design mix of concrete, uniformity of the materials used for the 

concrete making has been established over a period of time, the 

proportioning may be done subsequently by volume batching, provided prior 

approval of Architect & Employer is obtained for same and ensured that 

periodic checks are made on mass/volume relationships of materials.  Where 

weigh batching is adopted, allowance shall be made for bulking in 

accordance with IS 2386 (part III) 1963. 

 

The concrete shall be mixed in a Mechanical Mixer as per IS 4791 – 1968.  

Workability of the concrete should be controlled by direct measurement of 

water content.  Workability should be checked at frequent intervals as per IS 

1199 – 1959.  The contractor is entirely responsible for the proportioning of 

concrete mixes of required strengths and must submit the procedure for such 

proportioning of concrete mixes for the prior approval of Employer & 

Architect, whose decision shall be final in the matter. 

  

 b. Alternatively, contractor may use suitable ready mix concrete at no extra cost 

and after obtaining written permission from Architects/Bank. 

 

B.5.2. Transporting and placing concrete: 

 

B.5.2.1. Immediately prior to placing the concrete, the shuttering shall be well watered 

and any water and rubbish lying removed. 

 

B.5.2.2. The concrete shall be transported from mixer to the position of placing as rapidly 

as possible and in a manner that would prevent separation or bleeding or impair 

the quality of concrete.  Equipment for transportation, pumping or pneumatically 

conveying concrete shall be of such size and design as to ensure a practically 

continuous flow of concrete at the delivery end, and without any separation of 

the materials.  The chute shall be of metal or metal-lined wood with slopes 

neither less than 1 vertical to 3 horizontal nor more than 1:2.  The discharge end 

of the chute shall be provided with baffle plates to prevent segregation. 

 

B.5.2.3. Concrete shall not be dropped from a height in a manner, which will cause 

segregation.  It shall be placed directly in its permanent position to avoid 

segregation due to rehandling.  Rate of placing concrete shall be such as to avoid 

formation of planes of weakness in concrete being placed.  No partly set or 

retempered concrete shall be used on the job. 

 

B.5.2.4. Each layer of concrete being placed shall be consolidated by mechanical 

vibration supplemented by hand spreading, rodding and tamping as directed, to 

form dense concrete with all surfaces free from honeycombing and tolerably free  

 from water and air holes or other blemishes.  Vibrators shall in no case be used 

to work along the forms.  Duration of vibration shall be so limited to reduce time 



EMPLOYER  CONTRACTOR 87 

necessary for satisfactory consolidation, without causing objectionable 

segregation.  The vibrator shall not be inserted into a lower course, that has 

already been vibrated/compacted and begun to set. 

 

B.5.2.5. The contractor shall be responsible for the co-ordination with sub-contractors or 

other contractors for incorporating necessary inserts, electrical conduit pipes, 

fixing boxes, blocks, chase holes, etc., as required.  The contractor shall obtain 

approval from the Architect/Client as regards the above, before casting of the 

concrete.  No holes or chases shall be made in the concrete, without prior 

approval of the Architect & Employer. 

 

B.5.2.6. Concrete shall be placed continuously until completion of the work. 

 

B.5.2.7. Accumulation of set concrete on the reinforcement shall be avoided.  Before 

fresh concrete is deposited upon or against any concrete which has already 

hardened, the surface of the hardened concrete shall be well roughened, if 

necessary by chipping, and all lattance removed.  The surface shall then be swept 

clean with wire brushes, thoroughly wetted and covered with a thin layer of rich 

cement mortar and or chemical additives, as may be directed by Architects. 

 

B.5.2.8. In foundation trenches or in like positions, concrete shall be carefully laid and 

poured from less than over 1 meter height.  If the height exceeds 1 meter, the 

concrete must be deposited through inclined spouts.  The trenches shall be 

maintained free of water during concreting by proper diversion of water flow 

with dewatering as required and directed, at no cost and without washing over 

freshly deposited concrete. 

 

B.5.2.9. Concrete footing shall be placed upon undisturbed clean and hard surfaces of 

specified bearing capacity. 

 

B.5.2.10. Contractor’s authorised Engineers/Supervisors/Foremen shall always be present 

for all concreting work carried out at site. 

 

B.5.3. Protection of Concrete: 

 

 Newly placed concrete shall be protected by approved means from rain, sun and 

drying winds.  Exposed vertical/inclined/curved faces of concrete shall be kept 

wet continuously for not less than a fortnight by covering with a layer of sack 

curing, invariably horizontal surfaces shall be kept covered with water pounded 

by means of bunds.  Concrete placed below the ground shall be protected from 

falling earth during and after placing.  Approved means shall be taken to protect 

immature concrete from damage due to debris, excessive loading, vibration, 

abrasion, ground-water, mixing with earth or other materials, flotation and other 

influences that may impair the strength and durability of the concrete. 

 

 

B.5.4. Consistency: 

 

 Only minimum and sufficient water shall be added to the cement and aggregate 

during the mixing to produce a concrete having sufficient workability to enable 
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it to be well consolidated and to be worked into the corners of the shuttering and 

around reinforcement, to give the specified surface finish,  and to have the 

specified strength.  When suitable and appropriate amount of water has been 

determined, the resultant consistency shall be maintained through the 

corresponding parts of the work and approved tests shall be conducted from time 

to time to ensure the maintenance of this consistency. 

 

 The exact determination of the slump for various members and water cement 

ratio shall be as directed by the Architect & Employer. 

 

 Slumps tests shall be made in accordance with the details given in IS 456 – 

1978. 

 

B.5.5. Finishing: 

 

B.5.5.1. As soon as possible after the form work has been struck holes left by clamping 

bolts, air and water holes and other rough patches shall be filled in with cement 

and sand mortar 1:1 mix (sand passing 1/8” sieve) by working into the surface 

with a wooden float.  Excess water shall be avoided.  This should be done within 

72 hours after removal of form work. 

 

B.5.5.2. Unless instructed to the contrary the face of exposed concrete placed against 

shuttering shall be rubbed down immediately upon removal of the shuttering to 

remove fine or other irregularities.  All surfaces which are required to be 

plastered shall be hacked properly. 

 

B.5.5.3. All exposed faces of concrete members for which shuttering is not provided, 

shall be smoothened with a wooden float, when the concrete is green and setting 

has not started, to give a finish equal to that of rubbed down face where 

shuttering is provided.  The top face of a slab, which is not intended to be 

covered with other materials, shall be levelled and floated while unset to a 

smooth finish to the levels of falls/slopes shown on the drawings or as instructed.  

The floating shall be done so as not to bring an excess of mortar to the surface of 

the concrete.  Dentations in the surface of the concrete shall be formed, if 

specified/ordered, by approved implements to the depths and patterns described.  

The top face of a slab intended to be surfaces with mortar, granolithic or any 

other materials shall be finished rough (to receive final finish) and to the 

approval of the Architect & Employer. 

 

B.5.5.4 Honey Combing: 

 

 i) Where honey combed surfaces are noticed in the concrete, the contractor 

shall not patch up the same, until examined by the Architect & Employer and 

decision given regarding accepting the work with rectifications or rejections 

of the same.  If the contractor patches up such defects without the knowledge 

of the Architect & Employer, the Architect & Employer will be at liberty to 

order demolition of the concerned concrete members to the extent they 

consider necessary.  In such cases, the contractor shall reconstruct the 

demolished work.  The cost of demolition and demolished work and disposal 

of debris shall not be measured and paid for. 
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 ii) If in the opinion of the Architect & Employer the honey combing is harmful 

to the structure and where so directed by the Architect & Employer, the full 

structural members affected by honey combing, as decided by Architect & 

Employer, shall be dismantled and reconstructed to Architect & Employer’s 

approval.  The cost of demolished concrete and as well cost of demolishing 

and disposing the debris will not be measured and paid for. 

 

 iii) Where in the opinion of  the Architect & Employer the structural members 

containing honey combing can be allowed to be retained with rectification, 

the rectification shall be carried out as directed by the Architect & Employer 

by gunitting (with cement mortar 1:3 proportion) or epoxy bonding and 

plastering the areas concerned at the contractor’s expense. 

 

 iv) If such honey combed areas are not severe in the opinion of the Architect & 

Employer and where so directed shall be patched up with dry-pack cement 

mortar consisting of 1 part of cement and 3 parts of sand after removing 

defective concrete down to sound concrete to the satisfaction of Architect & 

Employer all at the expense of the contractor.  Such works should be 

completed within 72 hours from deshuttering. 

 

 v) Concrete faces to be finally concealed shall be left as from the shuttering, 

except that honey combed surface shall treated as above (i), (ii), (iii) & (iv).  

Faces of concrete that are to have finished other than specified shall be 

prepared in an approved manner and as instructed. 

 

 vi) The patched up areas shall be kept moist for 7 days and prevented from 

drying out too soon.  Wherever required or instructed by the Architect & 

Employer, patching work shall be done using part white cement upto 30% of 

the total quantity of cement specified. 

 

B.5.6. Construction joints: 

 

 Concreting shall be carried out continuously upto construction joints, if any, the 

position and details of which shall be predetermined by the 

Architects/Employers.  Construction joints shall be provided as directed by the 

Architect.  They shall be rebated and or of an approved shape for slabs, beams 

etc., and shall be provided in the positions described on the drawings or as 

directed by the Architects/Employer.  Inclined “Feather” joints shall not be 

permitted.  Shear keys not less than 2” deep and equal to 50% of the cross 

sectional area shall be provided to all construction joints.  Reinforcing bars shall 

extend by not less than 60 time dia of respective bars for M:150, 50 times dia, 

for M:200, beyond construction joints, unless otherwise indicated. 

 

 The joints shall be kept only at places, where the shear force is minimum and 

these shall be at right angles to the direction of main reinforcement.  In case of 

columns, the joints shall be horizontal and about 3” below the bottom of the 

deepest beam framing into the columns. 

 

B.5.7. Structural joints: 
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 Expansion joints, construction joints, hinges or other permanent structural joints 

shall be provided in the position and of the form described in the drawings or as 

directed by the Architects/Employers and shall be got approved before casting. 

 

 In no case shall the reinforcement corner protecting angles or other fixed metal 

items, embedded in or bonded into concrete, run continuously through the 

expansion joints.  The placing of concrete or either side of the expansion joint 

shall be separated by suitable filler materials during continuous construction or 

alternately adequate space left during construction and filler materials placed in 

position later after an interval of atleast seven days. 

 

B.5.8. Cutting into concrete: 

 

 No concrete shall be neither cut into, nor shall it be interfered with in any way, 

without the prior approval in writing by the Architect & Employer. 

 

B.5.9. No portion of the structure shall be subjected to any loading in excess of design 

loads, except with prior written permission of Architect. 

 

B.6.0. Strength of Concrete: 

 

B.6.1. The concrete mix shall be so made to produce the desired grade concrete having 

the required workability and characteristic strength not less than values given 

below: 

 

 
 

Grade Definition 

 

Specified Minimum Characteristic 

compressive strength at 28 days 

 
 

M – 15 
 

 

150 Kg/Sq.cm 

 

M – 20 
 

 

200 Kg/Sq.cm 
 

 

M – 25 
 

 

250 Kg/Sq.cm 

 

M – 30 
 

 

300 Kg/Sq.cm 
 

 

 Strength of concrete required for various situations have been clearly stipulated 

in the relevant item of the schedule of quantities and/or in the drawings.  As 

required by the Architect, the water content and the water/cement ratio shall be 

determined from the results of tests of the materials proposed for use, in advance 

of construction.  It is important to maintain constant water cement ratio at its 

correct value. 

 

 If the concrete produced at site does not satisfy the above strength requirements, 

the Architect & Employer will reserve the right to require the contractor to 

improve the method of batching, the quality of the ingredients and the mix with 
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increased cement contents, if necessary.  The contractor shall not be entitled to 

claim any extra cost for the extra cement used or for the modifications, for 

fulfilling the strength requirements as specified.  The able guide for the quality 

and for durability of concrete.  It must also have an adequate cement content and 

as well a low water – cement ration, as given below, which is applicable for 

moderate weather conditions, as specified in I.S. 456 – 2000. 

 
 

 MINIMUM CEMENT     MAXIMUM WATER – CEMENT 

        CONTENT       RATIO 

 
 

 Moderate conditions 290 Kg/Cum      0.55 

 

 

The minimum cement contents is based on 20mm aggregates.  For 40mm 

aggregate it should be reduced by about 10% and for 12.5mm aggregate it 

should be increased by about 10%. 

 

B.6.2. Strength tests during the work: 

 

Samples should be taken from each 20 cum of concrete made during the progress 

of the work, or when a day’s concrete work does not amount to 20 cum, then 

from each day’s quota, and as required by Architects/Employers.  Six samples of 

cubes of size 150 x 150 x 150mm shall be taken jointly each time in steel 

moulds, 3 of which shall be tested for 7 days strength and the remaining 3 shall 

be tested for 28 days strength on 7th and 28th day respectively, after the day of 

casting.  Proper curing arrangements, as directed by Employers/Architects, shall 

be made at site by the contractor.  Each cube shall be marked and numbered, and 

dated by the contractor. 

 

The contractor shall maintain a register at site as directed by the Architect  

Employer, showing all particulars (date of casting, mix of concrete, location of 

concreting, water cement ratios, approximate concrete quantity represented by 

samples, no of cubes cast, date and results of testing, and remarks) and all the 

entries should be signed jointly by the contractor with Architect & Employer.  7 

days strength shall not be  less than 2/3rds of the 28 days strength.  The results of 

the tests in any of the recognised laboratories and/or contractor’s laboratory at 

site shall be taken as final and binding on the contractor.  The average strength 

shall be higher than the prescribed strength.  The average strength of the 

specimens taken at a time, may be assumed as the compressive strength of 

concrete,  provided the difference between the maximum and minimum strength 

of the three specimens does not exceed 15% of the average strength.  Concrete 

test cubes shall be taken out and got tested as per time schedule for knowing 7 

days and 28 days crushing strength, at no extra cost, either at site or at an 

approved laboratory.  Whenever for any set of cubes, if the 7 days crushing 

strength is found satisfactory, 28 days tests are not necessary.  In cases, where 7 

days strength is not satisfactory, tests for 28 days strength must be gone done 

WITHOUT ANY EXCEPTION. 
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In case the compressive strength obtained from the test samples of concrete at 28 

days is less than the minimum specified characteristic compressive strength, the 

work is liable to be rejected at the sole discretion of Architect & Employer. 

 

Employer’s & Architect’s decision regarding dismantling of such works or 

suitable rectifications or any alternative assessment by load test for allowing the 

corresponding work to be retained, shall be final and binding on the contractor.  

These shall be carried out at contractor’s cost only.  The condition of any test 

does not guarantee acceptance of concrete covered by the test final decision 

regarding finally accepting/rejecting such works even after conducting those 

tests shall be made by the Architect & Employer only. 

 

In case of concrete showing test results lower than the specified strength and in 

the opinion of the Architect & Employer such works could be allowed to remain, 

after due and satisfactory rectifications, if any, ordered and or load tests or even 

otherwise, then the rates quoted by the contractor, corresponding to those items, 

shall be reduced suitably for paying for that part of work.  The 

Employer/Architect shall have full power in their absolute discretion to fix the 

actual rate payable after deduction, and it shall be binding on the contractor.  If 

the strength is so low that in the opinion of Architect & Employer, the work has 

to be dismantled, then the contractor shall do so as directed at his own cost 

irrespective of the amount of loss, inconvenience and difficulties involved.  

Rejected/dismantled work shall not be paid for. 

 

If in the opinion of the Architect & Employer/Engineer any load test or hammer 

test or any other test is necessary, the same shall be carried out by the contractor 

as directed and he shall bear the cost of the same.  Based on the results of the 

tests, the Architect shall reduce rates/accept after rectification or 

modification/reject and order dismantling of concrete, and the decision shall be 

final and binding on the contractor. 

 

The contractor shall pay all costs incurred in supplying the material for and in 

making, maturing, delivering and testing the cubes. 

 

B.7. RECORD OF CONCRETING: 

 

B.7.1 The contractor shall keep a daily record showing the date when each portion of 

concrete is poured in slab, beam, column footing etc., curing period, removal of 

formwork and test cubes results at 7 days and 28 days period and observations 

on the same. 

 

B.8. The rates for concrete shall also include, apart from any other factors specified 

elsewhere in the tender, as follows: 

 

B.8.1. All materials required for design/ nominal mix concrete, getting the designs for 

the design mix from an approved agency, labour, use of tools and plants, 

scaffolding, mixing, conveying, placing, ramming, vibrating, formwork, 

finishing, curing, hacking etc., complete as required and directed. 

 

B.8.2. Rates for concrete items shall cover 
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a. Any shape and size, and for doing at any height and depth (all lifts) as per 

drawings, providing cover blocks or nylon spacers etc. 

 

b. Fixing all inserts such as pipes, plugs, forming holes/pockets etc. 

 

c. Providing dowel bars, etc., through shuttering and forming drip moulds to 

chajjas, sills etc., or at any other places as directed. 

 

B.9.0 MODE OF MEASUREMENT: 

 

B.9.1. Length of columns will be measured upto top of the slab. 

 

B.9.2. Length of main beams will be measured between columns and depth below the 

top of the slab.  For secondary beams length will be between main beams. 

 

B.9.3. Slabs to be measured in Cum between beam to beam. 

 

B.9.4. Chajjas will be measured in CUM.  Width to be measured beyond lintel width. 

 

B.9.5. For staircase, RCC steps, waist slab, beams will be measured in Cum. 

 

B.10. PRECAST CONCRETE: 

 

B.10.1. All provisions in the specifications for concrete shall apply to precast concrete 

except for the specific variations given herein below: 

 

B.10.2. Aggregate: 

 

For maximum size of aggregate shall not be larger than one third of the 

minimum dimension of the member. 

 

B.10.3. Concrete Cover: 

 

For all surfaces not exposed to weather, all reinforcement shall be protected by 

concrete equal to the nominal diameter of bars but not less than 15mm. 

 

B.10.3. Concrete Cover: 

 

For all surfaces not exposed to weather, all reinforcement shall be protected by 

concrete equal to the nominal diameter of bars but not less than 15mm. 

 

B.10.4. Care: 

 

The concrete in one precast piece shall be placed in one operation.  No piece 

shall be removed from the mould or erected until sufficiently natured to ensure 

that no damage may occur to the piece. 

 

B.10.5. Details: 
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All details of jointing, inserts, anchors and bearing widths etc., shall be as shown 

in the drawings. 

 

 

B.10.6. Identification and Marking: 

 

All precast concrete members shall be properly marked to indicate the top of the 

member and its location. 

 

B.10.7 Transportation, Storage and Erection: 

 

While handling, including loading/unloading, the members shall be 

supported/hung at such suitable points, so that the member may safely withstand 

all the loads/stresses etc., that may occur/develop.  For this, suitable 

hooks/markings etc., shall be provided, while casting itself, as may be necessary 

and or as directed. 

 

B.10.7.1. Units shall be stored, transported and placed so that they will not be over 

stressed/pressed or damaged. 

 

B.10.7.2. Precast concrete units shall be adequately braced and supported during erection 

to ensure proper alignment and safety and such bracing and supports shall be 

maintained until there are adequate permanent connections. 

 

C. MASONRY: 
 
C.1. BRICK MASONRY: 

 

C.1.1. Bricks: 

 a. The bricks shall be of best locally available quality, and having the specified 

crushing strength, and shall be of quality approved by the Employer & 

Architect before placing orders for the same. 

 

b. They shall be sound, hard and well burnt.  They must give a ringing sound 

when struck with a metal piece and shall have frog. 

 

c. They shall be free from cracks, flaws and nodules and also free from lime or 

stone pieces. 

 

d. All bricks when dry, shall have an average compressive strength  not less 

than 35 Kg/Sqcm, unless otherwise specified. 

 

e. The bricks wherever specified as wire cut and or machine made, shall have 

compressive strength not less than 75 Kg/sq.cm, unless other wise specified.  

The crushing strength bricks of bricks which vary by more than 15% of 

average strength of that group of sample, must be omitted and average 

strength of balance bricks only shall be considered as representative of that 

lot of bricks. 
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f. The contractor shall produce different brands of locally available bricks for 

approval by the Employer &  Architect.  If during the execution of the work, 

it is observed that the bricks of approved brand/quality are not sufficient in 

quantity or Manufacturer’s have not maintained the same approved quality, 

then the contractor shall make alternate arrangements to procure bricks from 

any other source even with longer leads without any extra cost, after getting 

same approved in advance by the Architect & Employer, as done earlier. 

 

g. If the contractor executes the work, without approved quality of  bricks, the 

same shall be liable for rejection or paid at reduced rates, at the sole 

discretion of the Employer & Architect, which shall be final and binding. 

 

C.1.2. Mortar: 

 

The sand should be only of approved quality and ‘Coarse’ unless otherwise 

specified.  It will be screened and/or washed, if required and directed, without 

extra cost.  Unless otherwise stated, cement mortar for brick work shall be of 1:6 

(1 cement : 6 sand) proportion for walls of one brick thick and above.  While for 

half brick walls or brick on edge work cement mortar shall be of 1:4 (1 cement 

:4 sand) proportion. 

 

C.2. WORKMANSHIP: 

 

C.2.1. Proportion and mixing of cement mortar: 

 

Cement  and sand shall be mixed in the specified proportion by volume by 

emptying cement bags on measured quantity of sand and thoroughly turning over 

the mixture in a dry state, till uniform colour is obtained.  The mixture is made 

into the form of a frustrum of a cone with a hollow at top centre, and then water 

added to it.  The whole material is then thoroughly turned  and mixed till mortar 

is homogeneous; and shall be mixed only for such quantities, which can be 

readily used.  Not more than 30 minutes should pass between adding of water to 

the dry mixture and the actual placings of mortar in position. 

 

C.2.2. Construction: 

 

C.2.2.1. All brick work shall be set out and built to lines, levels, batters, curves and to 

any shape or position to dimensions, thickness and heights shown upon the 

drawings, and a good bond shall be preserved throughout the work both laterally 

and transversly.  English bond shall be used throughout. 

 

C.2.2.2. All bricks shall be thoroughly wetted before use in the manner that water 

penetrates to the full depth of brick stock, and every brick is fully soaked. 

 

C.2.2.3. Single or double scaffolding of adequate strength shall be provided for all types 

of loads likely to come on them during construction.  In case of single 

scaffoldings all the scaffolding holes shall finally be filled with cement concrete 

1:3:6 (1 cement :3 coarse sand : 6 graded stone aggregate, 20mm nominal size) 

at contractor’s cost. 
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C.2.2.4. All courses shall be laid truly horizontal and all vertical joints made truly 

vertical. 

 

C.2.2.5. Where water is met within foundations, work space shall be kept free of water by 

the contractor while the brick work is in progress and until the mortar, pointing, 

plastering have properly set. 

 

C.2.2.6. No half or quarter brick shall be used except as closures.  The closures shall be 

horizontal and the walls shall be raised plumb.  Not more than ten courses shall 

be raised in a day and no part of the work shall be raised more than one meter 

above another at any time. 

 

C.2.2.7. Joints shall be uniform in thickness.  All joints shall be adjusted to its final 

position in the wall while the mortar is steel soft and plastic.  All vertical joints 

shall be full of mortar and well compacted with trowel and just sufficient water 

(so that cement/mortar does not flow out of the joints).  No looseness/hollows in 

the mortar (in the joints) shall be permitted.  Any unit, which is disturbed after 

mortar has stiffened or the mortar in the joints is loose or has hollows, shall be 

removed and re laid with fresh mortar. 

 

C.2.2.8. All joint shall be raked out, while the mortar is still green, to a depth of 10mm 

(minimum) to ensure a good key for plastering. 

 

C.2.2.9. Half brick walls shall be reinforced at every 4th bedded course with 25 x 1.5mm 

hoop iron reinforcement well in mortar, properly lagged etc., and as directed by 

the Architect.  Alternatively two 6mm dia bars be embedded in cement mortar in 

same locations. 

 

C.2.2.10. In brick arches or other circular work, the bricks shall be shaped to slope, joints 

radiating outward and correctly from the center, front to back of walls and joints 

shall be not more than 12mm thick. 

 

C.2.2.11. All brick work shall be adequately watered atleast for three times as day, for ten 

days continuously. 

 

C.2.2.12. During the rains and frosty weather, the work shall be carefully covered, without 

extra charge, so as to prevent any mortar being washed away etc.  Should any 

brick work be damaged, the same shall be removed and rebuilt at the 

contractor’s expense. 

 

C.2.2.13. Chases and raked out joints shall be kept free from mortar or other debris.  

Spaces around door frames and other built-in items shall be solidly filled with 

cement mortar 1:3 (1 cement :3 coarse sand) or cement concrete 1:3:6 (1 cement 

:3 coarse sand : 6 hard stone aggregate of suitable size).  Anchors, wall plugs, 

accessories, flashings and other items required to be built in with masonry shall 

be built in as masonry work progresses.  Unfinished work shall be stepped back 

for jointing with new work.  Toothing may be resorted to, only when specifically 

approved by the Architect.  Before new work is started, all loose mortar shall be 

removed and the exposed joints shall be thoroughly cleaned before laying new 

work. 
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C.3. RATES TO INCLUDE: 

 

Apart from other factors mentioned elsewhere in this contract, the rates for brick 

masonry shall also include following: 

 

C.3.1. All materials, labour, tools/equipment used and other items intended for the 

satisfactory completion of brick masonry at all heights and depths. 

 

C.3.2. Erecting and removing of all single or double scaffolding, (as may be 

directed/specified), ladders required for the execution of the work at any height 

and depth and shape as shown in drawings or as directed by the Architect & 

Employer, and as well cleaning everyday the surface of masonry executed on 

that day. 

 

C.3.3. Cutting of brick work, raking out joints to received plaster, removing stains and 

mortar lumps, making required chases and openings and filling the chases with 

cement mortar not leaner than 1:4 (1 cement :4  coarse sand), all as 

specified/directed. 

 

C.3.4. Reinforcement embedded in cement mortar, including cost of reinforcement, in 

half brick walls and brick on edge work. 

 

C.3.5. Dewatering, wherever required. 

 

C.4 MODE OF MEASUREMENT: 

 

All brick work, except half brick work and brick on edge, shall be measured in 

cubic meters.  Half brick and brick on edge will be measured in Sq.meters.  

Deductions shall be made for all openings, lintels, beams, chajjas/shelves 

bearings, and the like and columns etc., occupying full thickness of the walls.  

No deductions will be made for ends only of 

 

i. Dissimilar materials like girders, beams, lintels, rafters etc., upto 500 Sq.cm. 

cross section, and for 

 

 ii. Openings upto 0.1 Sq.m. in face area. 

 

 

D.O. RUBBLE MASONRY: 

 

 

D.1. MATERIALS: 

 

D.1.1. Stones: 

 

D.1.1.1. They shall be blue granite stones from an approved quarry. 
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D.1.1.2. They shall be tough, hard, dense, durable, sound, uniform in colour and texture 

and free from flaws, cracks, unjuries, veins, crystals, minerals, salt, cavities, 

skins (weathered surfaces) and other defects. 

  

D.1.1.3. The stone shall not absorb water more than 5% of its dry weight, when immersed 

in water and tested as per I.S. 1224. 

 

D.1.1.4. The contractor shall furnish a  sample of stones which he intends to use on the 

works and get the same approved by the Architects, well before start of masonry. 

 

D.1.1.5. All Royalties, Compensations, Taxes, Octroi, duties, etc., payable for securing 

stones shall be paid by the contractor and included in the rates quoted for 

respective items. 

 

The mortar shall be as specified in the item or as shown on drawing.  The sand 

shall be coarse and of approved quality and may be screened or washed, if 

required, without extra cost. 

 

D.2.0. WORKMANSHIP: 

 

D.2.1. Masonry: 

 

D.2.1.1. The stones shall be hammer dressed, unless otherwise specified in the item, 

before they are laid in position.  For masonry to be plastered, bushes on surfaces 

shall not exceed 12mm in thickness and for other (exposed) faces not more than 

25mm. 

 

D.2.1.2. The masonry shall consist of large stones flat bedded, properly selected for their 

places and carefully laid, with a suitable proportion of smaller stones and chips 

to fill up the interstices (but not on faces).  No face joint shall exceed 20mm and 

shall also be not less than 10mm in width.  The stones shall be wetted before 

laying in mortar.  The work shall be hand set and solidly bedded in and 

surrounded with mortar fully and properly on every side except the face. 

 

D.2.1.3. Flat stones shall not be less in breadth than in height and its length shall not be 

less than 1½ times its height. 

 

D.2.1.4. Through stones or headers shall be laid in every course at a distance not 

exceeding 1.0 meter apart and shall be staggered.  They shall be in one piece for 

walls upto 600mm width and shall be lap jointed (laps not less than 150mm) in 

case of greater thickness, if laps are desired by the contractor.  In no case length 

of these stones shall be less than 400mm.  Alternately headers may be of precast 

cement concrete blocks of cement concrete 1:3:6 (1 cement : 3 coarse sand: 6 

hard stone aggregate 20mm nominal size) and in cross section, height shall be 

equal to the height of that course in the masonry.  The face area of each header 

shall not be less than 0.05 sq.m.  They shall be distinctly marked on their face. 

 

D.2.1.5. Quoins shall have the same height as that of the course.  They shall be laid 

header and stretcher alternatively.  Faces of quoins shall be fair dressed.  No 

quoin stone shall be less than 0.03 cum in content.  Jambs or doors, windows and 
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openings be formed with quoins only.  They shall have uniform chisel draft of 

40mm at the corner edges. 

 

D.2.1.6. The masonry shall be laid to lines, levels, curves, and shapes as shown in the 

plans.  The face of all masonry work shall be strictly in plumb.  In the case of 

battered walls, the courses on the battered surface side shall be at right angles to 

the batter.  All joints shall be raked out to a depth not less than 20mm, and 

unless otherwise stated shall be flush pointed for all exposed surfaces with 

cement mortar of proportion (1 cement :3 fine sand).  The width of pointing shall 

be uniform and constant. 

 

D.2.1.7. The fixtures, plugs, frames etc., if any, shall be built in places as shown on plans, 

while laying the masonry, and not afterwards, by removing the stones already 

laid. 

 

D.2.1.8. Bad work shall be pulled down, as directed by the Architect, and shall be rebuilt 

at the contractor’s cost. 

 

D.2.1.9. All masonry shall be washed down on completion and all stains and mortar 

removed from the faces as scaffolding is removed, on each day. 

 

D.2.1.10. Holes of the required size and shape shall be preferably left during construction 

alone for fixing pipes, service lines etc. After the pipes are fixed in position the 

hollows if any, shall be filled in with 1:3 (1 cement : 3 coarse sand) cement 

mortar or 1:3:6 cement concrete (1 cement: 3 coarse sand: 6 graded stone 

aggregate 20/12.5mm nominal size as required).  The face shall be neatly 

finished with matching stones.  Iron and steel fixtures shall be embedded in 

cement mortar 1:5 91 cement :5 coarse sand). 

 

D.2.1.11. In wet foundations, work space shall be kept free from water, while the masonry 

is in progress and until the mortar has sufficiently set. 

 

D.2.1.12. Adequate single/double scaffolding as required and or directed for constructing 

masonry shall be provided and scaffolding holes filled with cement concrete (1 

cement : 3 coarse sand : 6 graded stone aggregate 20mm nominal size) and 

finished to have surfaces matching with adjacent stones by the contractor at his 

expenses.   

 

D.2.2. Coursed Rubble – Stone Masonry – Second Sort: 

 

D.2.2.1. Exposed face stones shall be khandki dressed to have the vertical and horizontal 

sides perfectly straight, parallel at right angles to the adjacent sides.  Where the 

interior face is to be plastered, the backing stones and hearting shall be as 

specified for uncoursed rubble masonry, chisel drafts of 37mm dia shall be 

provided at the external corners, when stone face is not chisel dressed. 

 

D.2.2.2. Height of each course shall not be less than 150mm and all the stones in any 

course shall be of the same height.  Unless otherwise stated, height of all courses 

shall be uniform.  In no case the height of any course shall be more than any of 

the courses below it.  The bed and joints shall be hammer or chisel dressed back 



EMPLOYER  CONTRACTOR 100 

from the face for 3” and 1½” width respectively.  The faces of the stones shall be 

hammer dressed and bushings shall not be more than 10mm.  Thickness of the 

joints shall not exceed 10mm.  Stones shall break joints atleast half of the height 

of the course. 

D.2.2.3. Quoins shall be atleast 0.5m long (limited to thickness of wall when single piece 

placed across the jamb), laid  square on their levels and beds shall be fair dressed 

to a depth of atleast 10mm. 

 

D.2.2.4. Face joints shall not exceed 15mm. 

 

D.2.3. Uncoursed Rubble Masonry: 

 

Rubble stones shall be uncoursed blue granite stones from an approved quarry.  

They shall be tough, hard, dense, durable, sound, uniform in colour and texture 

and free from flaws, cracks, injuries, veins, crystals, minerals, salts, cavities, 

skins and other defects. 

 

If ordered by the Architect & Employer, 75 x 75mm or of specified size weep 

holes shall be provided in the masonry without any extra cost, at spacings as 

directed by the Architect. 

 

During the progress of the work, if necessary, diversion of the nalla shall be 

provided and maintained by the Contractor at his own cost. 

 

In wet foundations, work space shall be kept free from water while the masonry 

is in progress and until the mortar has sufficiently set in.  Dewatering shall be 

done bailing out water or pumping out water by the contractor at his own cost. 

 

Adequate scaffolding required for constructing masonry walls shall be provided 

by the contractor at his expenses. 

 

Flush cement pointing shall be done in cement mortar 1:3 (1 cement : 3 fine 

sand) unless otherwise specified.  The width of pointing shall be constant and 

not varying. 

 

Stones shall be hammer dressed.  Nearly half the stones shall not be less than 

0.01 cum each in content and 25% of stones shall tail back into the masonry by 

40mm or more.  The stones shall be so arranged to break horizontal joints atleast 

by 50mm and long vertical joints being carefully avoided. 

 

 Cement mortar shall be of (1:6) proportion, unless otherwise specified. 

 

 For masonry to be plastered, bushes shall not exceed 12mm, in thickness. 

 

Flat stones shall not be less in breadth than in height and its length shall not be 

less than 1½ times its height. 

 

The masonry shall consist of large stones flat bedded, properly selected for their 

places and carefully laid with a suitable proportion of smaller stones and chips to 

fill up interstices (hearting).  The stones shall be wetted before laying in mortar.  
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The whole work shall be hand set and solidly bedded and surrounded well with 

compacted mortar on all sides, except the face. 

 

Through stones or headers shall be laid in every course at a distance not 

exceeding 1m. apart and shall be staggered. They shall be in one piece for walls, 

upto 600mm width and shall lap atleast 150mm for thicker walls.  Face area shall 

not be less than 0.05 Sqm.  They shall be distinctly marked less than 400mm.  

Alternately headers may be of precast cement concrete blocks of cement 

concrete 1:3:6 (1cement : 3 coarse sand : 6 hard stone aggregate 20mm nominal 

size) and in cross section, height shall be equal to the height of that course in the 

masonry. 

 

Quoins shall have same height as courses and shall be laid alternatively header 

and stretcher.  They shall be fair dressed and shall be less than 0.03 cum in 

content.  Jambs of doors, windows and openings shall be formed with quoins.  

They shall have uniform chisel draft of 40mm at the corner edges. 

 

The masonry shall be laid to lines, curves, levels and shapes as shown in 

drawings.  The face of masonry shall be in plumb.  In case of battered walls the 

courses on the battered side shall be at right angles to the batter. 

 

All face joints shall be raked out for a depth not less than 20mm, and unless 

otherwise stated, shall be pointed sunk/raised/flush (as may be decided by the 

Architect) with cement mortar 1:3 (1 cement : 3 fine sand) in case of all exposed 

surfaces.  The pointing shall be of uniform and constant width.  The masonry 

shall be shaded from the sun and watered well for 10 days. 

 

For the days work, all masonry shall be washed down, on completion of days 

work, of all stains; and mortar splashes removed from the face for the days work 

and before the scaffolding is removed. 

 

 The joints shall be uniform on the face and be not more than 20mm in width. 

 

 

D.2.4. Random Rubble – First Sort: 

 

D.2.4.1. Stones shall be roughly chisel dressed.  They shall be so arranged  as to break 

joints as much as possible, avoiding continuous lines of joints horizontal and 

vertical.  Quoins shall be same as for coursed rubble second sort. 

 

D.2.4.2. All stones shall be carefully fitted with uniform thickness of joints not exceeding 

20mm.  Face joints shall be chisel dressed for a depth not less than 25mm for 

fitting in position properly. 

 

D.2.4.3. All other details shall be same as for coursed rubble stone masonry 2nd sort. 

 

D.3.0 MODE OF MEASUREMENT: 

 

Masonry work will be paid in Cu.m.  All deductions shall be made specified for 

brick masonry work. 
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D.4.0. STORM WATER DRAINAGE: 

 

Storm water drains shall be constructed as per drawings/directions, and on either 

one or both sides of the road, (unless the land beyond both the shoulders slopes 

away adequately), to serve as catch water drains and or for continuing upstream 

drain.  The dimensions and slopes shall be as detailed in the drawings and as 

required and directed.  Bed concrete shall be of P.C.C. 1:3:6 (1 cement : 3 coarse 

sand :6 hard graded stone aggregate 40mm size) of 150mm thickness.  Drains 

shall be constructed either in rubble masonry or brick masonry as required and 

shall be plastered in CM 1:6 (1 cement : 6 fine sand) or as specified/directed.  

The sides of drains may also be of cast-in-situ or precast with cement concrete 

1:2:4 (1 cement :2 sand : 4 hard graded stone aggregate 20mm nominal size), if 

so specified.  When the drain is provided by the side of road, adjoining the 

shoulder necessary stone masonry parapets shall be provided over the drain wall 

on the road side. 

 

D.5.0. DRY RUBBLE PITCHING: 

 

The rubble stones for pitching shall be sound, hard and durable and fairly regular 

in shape.  The average depth of the stones shall be not less than the specified 

thickness of pitching (and depth of any individual stone shall generally be less 

by more than 25mm) and each stone shall generally be not less than 0.01 cum or 

as ordered by the Architect & employer.  The smaller size stones shall be 

brought to site only for the purpose of packing and wedging. 

 

The slopes of the bank shall be made up with morrum and trimmed to the 

required slope and properly compacted in layers (each not more than 200mm) 

after adequately watering profile shall be put up with pegs and strings at required 

intervals for the pitching, to ensure that it is done true to line, curves, levels, 

thickness and slopes. 

 

Toe wall as shown and directed shall be provided at the toe to support the 

pitching and shall be measured along with the slope of pitching.  The pitching 

shall be commenced at the toe and laid course by course up the slope.  The 

stones shall be laid closely in position on the prepared bed, and firmly set.  The 

pitching shall be laid to line, levels, curves and slope as indicated in the plans or 

as ordered by the Architect & Employer.  Each stone shall cover the full depth of 

pitching and shall be perpendicular to the sloping bed.  The stones shall be laid 

with breaking joints as far as possible.  Additional morrum, bedding, if required, 

for proper slope shall be laid out simultaneously, watered and well rammed.  The 

joints between stones shall be filled in with spalls of proper size and wedged in 

with hammers to ensure tight packing or filled with CM 1:5 (1 cement :5 coarse 

sand) for depths not less than 75mm or as specified and directed.  The item 

includes repairing disturbed pitching, if any, as and when required and directed. 

 

Flush pointing shall be done in cement mortar 1:3 (1 cement :3 fine sand), if so 

specified/directed. 
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E. CEMENT PLASTERING/CEMENT POINTING: 

 
E.1.0. MATERIALS: 

 

E.1.1. Cement, sand and water constituting the materials for the work shall conform to 

the specifications laid down for the concrete work.  Fine sand shall be used as 

per IS Code. 

 

E.1.2. Lime required for neeru finish shall be of approved variety fat lime. 

 

E.1.3. Mortar shall be in proportion s specified in the bills of quantities. 

 

E.2.0. WORKMASHIP: 

 

E.2.1. General: 

 

E.2.1.1. Adequate single scaffolding (if specifically permitted) shall be provided by the 

contractor at his expense and the scaffolding holes shall be filled in with cement 

concrete 1:3:6 (1 cement : 3 coarse sand: 6 hard graded stone aggregate 20mm 

size) compacted well and plastered over before lowering the scaffolding just 

below, if any, without any extra cost.  In case double scaffolding is done, 

nothing extra shall be paid. 

 

E.2.1.1. Dewatering the foundation if required, shall be done by the contractor at his own 

cost. 

 

E.2.1.2. The surfaces to be plastered shall be first cleaned and watered well in advance 

and thoroughly wetted before plastering. 

 

E.2.1.3. Smooth surfaces of concrete, old plaster etc., shall be suitably roughened or 

removed to provide necessary bend for the plaster.  All dirt, sports, oil paint etc., 

which prevents proper bond with plaster, shall be removed. 

 

E.2.1.4. Patches of plaster 150 x 150mm shall be put on about 3 meter apart as gauges, to 

ensure even plastering in one plane. 

 

E.2.1.5. All plaster work will be done to lines levels and plumb and to the satisfaction of 

Architect & Employer. 

 

E.2.1.6. For walls, columns and beams, thickness will be minimum 20mm for external 

faces and 15mm thick for internal faces, while for ceiling it shall be average 

10mm, unless otherwise specified in bill of quantities. 

 

E.2.1.7. The thickness specified shall be average and measured from the proudest part of 

the surface. 

 

E.2.1.8. Unless otherwise stated in Bill of Quantities, cement mortar shall be in 1:4 (1 

cement :4 fine sand) proportion. 
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E.2.2. Plaster with Neeru Finish: 

 

E.2.2.1. The surface thus rendered shall then be finished with good quality of lime neeru.  

Neeru may be prepared at site out of the best quality of fat lime slaked at site 

with fresh water and sifted as specified.  The slaked and sifted lime shall be 

reduced to a fine paste by grinding in a mortar mill (150 turns).  Only sufficient 

quantity which can be used within 10 days only, shall be prepared at a time.  

Chopped hessain or jute fibre in the required quantity may also be added to 

neeru, if directed by the Architect & Employer.  Otherwise ready made neeru of 

approved quality can be used.  If required, plastered surfaces should be finished 

smooth with junction of skirting and plaster, if any, shall be finished as directed 

at no extra cost.  All door/window jambs shall be finished as directed. 

 

 

E.2.2.2. Plaster work shall proceed from top to bottom.  An entire unobstructed surface 

shall be plastered in one operation.  All exposed angles and junctions of walls 

and doors etc., shall be carefully flushed so as to furnish a neat and even surface.  

Before the base coat sets the neeru finish shall be applied and finished smooth.  

The entire plaster shall be surfaced truly vertical and horizontal.  In case 

thickness item, no extra will be paid to the contractor.   

 

E.2.2.3. All mouldings as shown on drawings or as directed shall be worked true to the 

template and drawn neat, clean and level, at no extra cost. 

 

E.2.2.4. Bad work shall be pulled down as directed by the Architects/clients and shall be 

rebuilt by the contractor at his cost. 

 

E.2.2.5. All plaster work shall be cured atleast for 7 days and to the entire satisfaction of 

the Architect & Employer.  The curing shall be so done that damage to plaster 

with the impact of splashing water is avoided. 

 

E.2.2.6. The contractor shall be responsible for making good any portion of plaster, 

which requires redoing, at his cost. 

 

E.2.3. Rough cast Cement plaster: 

 

E.2.3.1. The surface shall be cleaned as specified under cement plaster with neeru finish. 

 

E.2.3.2. First coat comprising of cement and sand mortar 1:4 (1 cement :4 fine sand) with 

approved water proofing compound as per manufacturer’s instruction, shall be 

applied uniformly with a trowel and flat board to exact plumb with thickness not 

less than 15mm and allow it to set for not less than half an hour. 

 

E.2.3.3. While this is still green, the surface shall be roughened with wire brush.  The 

surface shall be cured for 4 days. 

 

E.2.3.4. All loose particles shall be dusted and a second coat of average 6mm thick 

cement mortar 1:3 (1 cement :3 fine sand) shall then be applied.  Sand used shall 
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be screened through a mesh not less than 1/16” and not more than 1/8” size and 

thoroughly washed, if required.  The finished surfaces shall be lightly pressed 

with close pricked wooden board or a wet sponge to bring the sand particles into 

prominence. 

 

E.2.3.5. General workmanship, curing etc., shall be all as specified for cement plaster 

with neeru finish. 

 

E.2.4. Water proof cement plaster: 

 

This shall be all as specified herein before for cement plaster work except for the 

following: 

 

 a) No neeru finish shall be applied over the rendered surface, but the rendered 

surface itself shall be finished smooth by steel trowelling. 

 

b) In the preparation of cement sand mortar, cement shall be mixed with an 

approved waterproofing compound such as pudlo, CICO No.1 water lock, 

impermo, composeal or of any other standard manufacturer as per the 

manufacturer’s instructions and as directed by the Architects. 

 

E.2.5. Rate to include: 

 

Apart from other factors mentioned elsewhere in the contract, rates for plastering 

shall also include following: 

 

E.2.5.1. All materials, labour, use of tanks/implements for satisfactory completion of the 

work. 

E.2.5.2. Erection, dismantling and removing single/double scaffolding. 

 

E.2.5.3. Preparing all the surfaces to secure plaster. 

 

E.2.5.4. Providing cement plaster of specified average thickness (measured from the 

proudest part of BB/stone work) and proportion at all heights and depths and to 

any shape as directed. 

 

E.2.5.5. Curing for 7 days. 

 

E.2.5.6. Chicken mesh of approved gauge shall be provided at all the junctions of 

concrete, masonry, timber and grouting of chases made for electrical/plumbing 

or other prupose as directed at no extra cost.   Prover V-grooves must be made at 

all junctions of walls and slabs/beams/columns etc., at no extra cost. 

 

E.2.5.7. Any moulding, bends, arisers, gooves/drip mould, rounding/Vatas, chamfering, 

soffits of arches, and also making good damaged plaster after their 

(Contractor’s) all the sub contractor or nominated sub contractors have done 

their work. 

 

E.2.6. Mode of Measurement: 
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All plastering will be measured in square metre, unless otherwise described, as 

per relevant I.S. code. 

 Walls: 
 

The measurement of walls plastering shall be taken between the walls or 

partitions for the length and from top of floor or skirting upto the ceiling bottom 

for the height.  The dimensions before plastering shall be taken. 

 

 

 Ceiling: 
 

Ceiling shall be measured between walls or partitions and the dimensions before 

plastering shall be taken.  Ceilings with projected beams shall be measured over 

beam and the plastered side of the beam shall be measured and added to 

plastering on ceiling. 

 

For jambs, soffits, sills, etc., for openings not exceeding 0.5 sq.m. each in area, 

ends of joists, beams, posts, girders, steps etc., not exceeding 0.5 sq.m each in 

area and openings not exceeding 3 sq.m each., deductions and additions shall be 

made in the following manner. 

 

E.2.6.1. No deduction shall be made for ends of joists, beams posts etc., and openings, 

not exceeding 0.5 sq.m. each, and no addition shall be made for reveals, jambs, 

soffits, sills, etc., of these openings no for finishing the plaster around ends of 

joists, beams, posts, etc. 

 

E.2.6.2. Deductions for openings exceeding 0.50 sqm but not exceeding 3 sqm each shall 

be made as follows and no addition shall be made for reveals, jambs, soffits, 

sills,etc., of these openings. 

 

E.2.6.3. Deductions for openings exceeding 0.50 sqm but not exceeding 3 sqm each shall 

be made as follows and no additions shall be made for  reveals, jambs, soffits, 

sills, etc., of these openings. 

 

When both faces of wall are plastered with the same plaster, deduction shall be 

made for one face only. 

 

When two faces of wall are plastered with different plasters or if one face is 

plastered and the other pointed, deduction shall be made from the plaster or 

pointing, on the side of frames for doors, windows, etc., on which the width of 

reveals is less than that on the other side, but not deduction shall be made on 

other side. 

 

E.2.6.4. In case of openings of area above 3 sq.m each, deductions shall be made for the 

openings, but jambs, soffits and sills shall be measured. 

 

E.3.0. CEMENT POINTING: 

 

E.3.1. Materials: 
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E.3.1.1. Cement, sand and water shall conform to the specifications laid down for the 

concrete work, fine sand to be used as per ISI code. 

 

E.3.2. Workmanship: 

 

E.3.2.1. Dust and mortar powder shall be brushed out of all joints.  The surface shall then 

be washed with water and kept wet before pointing is commenced. 

 

E.3.2.2. In case of dry rubble pitching, the cement mortar 1:4 (1 cement : 4 sand) 

proportion shall be well pressed into the joints with a pointed trowel and rubbed 

smooth.  It shall not be spread over the corners, edges and face of the masonry.  

All superfluous mortar, if any, shall be removed, with a trowel.  All joints shall 

be generally uniform in size. 

 

E.3.2.3. The pointing shall be kept wet for atleast ten days.  It shall be suitably protected 

from sun, rain and other factors during the period of curing. 

 

E.4. Mode of Measurement: 

 

Pointing work shall be measured in Sq.meters.  Deductions for openings 

exceeding 0.5 sq.m. will be made, same as for plaster. 

 

F. FLOORING: 
 

F.5. GRANITE FLOORING SKIRTING AND FACING: 

 

F.5.1. Materials: 

F.5.1.1. Granite stone slabs shall of the thickness and type mentioned in the item and of 

the colour and quality approved by the Architects.  Slabs shall be hard, dense, 

uniform and homogeneous in texture.  They shall have even crystallized grain 

and be free from defects and cracks.  The surface shall be mirror polished to an 

even and perfectly plain surface and edge machine cut, true and square. 

 

F.5.1.2. No slab shall be thinner than the specified thickness, at its thinnest part.  The 

dimensions of the slab shall be as specified in the item.  A few specimens of 

approved finished slabs shall be deposited by the Contractor in the Architect’s 

office for reference. 

 

F.5.1.3. All the Granite slabs brought to site shall be got approved by the Architect & 

Employer, before using them in the work.  Sizes of Granite slabs for floorings, 

steps/raisers and dado etc., shall be got approved by Architect & Employer, 

before ordering for the same. 

 

F.5.2. Workmanship: 

 

F.5.2.1 They shall be laid to the pattern shown in the drawings or as directed by the 

Architects. 

 

F.5.2.2. The surface on which the Granite slabs are to be laid shall be cleaned of all dust 

and saturated with water. 
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F.5.2.3. The Granite slabs shall be set in cement slurry over cement mortar bedding as 

specified and tamped with wooden mallet.  The joints shall not exceed 1mm. In 

thickness and shall be grouted/flushed with white cement mixed with pigment of 

suitable colour, if required, to match the shade/colour of slabs, and cured for 10 

days. 

 

F.6. GLAZED TILE IN FLOORS, DADOS & SKIRTING: 

 

F.6.1. Materials: 

 

F.6.1.1. glazed tiles shall be of first quality and of approved make and 5.5 mm in 

thickness.  They shall be sound, hard and well and evenly glazed with fine and 

sharp edges, and free from twists.  The rear face shall be grooved and recessed or 

suitably moulded, in parts, to provide necessary cessed or suitably moulded, in 

parts, to provide necessary key for mortar.  They shall generally confirm to 

I.S.777:1988 (Second revision).  The tiles shall be of sizes 150mm x 150mm or 

100mm x 100mm or as specified/directed. 

 

F.6.2. Workmanship: 

 

F.6.2.1. The tiles to be used for floor and dado shall be of the same manufacture and of 

first quality, as per approved sample. 

 

F.6.2.2. Tiles shall be immersed in water for atleast 6 hours prior to their end use. 

 

F.6.2.3. Cement sand mortar 1:4 (1 cement :4 coarse sand) bed (average 20mm thick for 

flooring and 12mm thick for skirting finished to proper levels and falls.  After 

the surface has hardened sufficiently, it shall be roughened, cleaned and well set 

to receive a thin cement slurry of honey like consistancy.  Tiles with their under 

side also smeared with cement slurry of honey like consistancy shall then be laid 

over the bedding and tamped into position properly to have the top surfaces in a 

true plane and level or to falls as directed. 

 

F.6.2.4. For skirting/dado, the surfaces shall be plastered with cement mortar 1:4 (1 

cement : 4 coarse sand) to make the surface even and in plumb.  The surface of 

the plaster shall be scarified with brush for getting a good bond between the back 

of the tiles shall be battered with cement paste and pressed on the plastered 

surface as per flooring and tapped in position. 

 

F.6.2.5. Joints shall be thin, uniform, even and straight.  The joints shall be cleaned off 

gray cement and pointed with white cement paste with pigment, if required, to 

match the shade of the tiles.  The work shall be cured for 7 days.  After curing, 

the surface shall be washed clean with water and oxalic acid.  The finished floor 

skirting/dadoo shall not sound hollow, when tapped with a wooden mallet. 

 

F.6.3. MODE OF MEASUREMENT: 

 

 All flooring work will be measured in Sq.metre basis and shall be measured 

between unplastered wall surfaces.  Skirting and dado will be measured in 
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Sq.meters and the height above flooring will be measured, length between the 

finishes of adjoining walls, if any. 

 

F.7. The ceramic flooring shall be of first quality and of approved make and 7.5mm 

in thickness.  They shall be sound, hard and tough as per manufacturers 

specification.  The rear face shall be groove and recessed or) suitably manholed 

in part to provide necessary key for mortar.  The tiles shall be of sizes 12” x 12”, 

8” x 8” (or) as specified/directed. 

 

G. WOOD WORK: 
 
G.1. MATERIALS: 

 

G.1.1. Unless otherwise stated the timber used in this project will be second class 

teakwood and shall be got approved from the Employer & Architect before using 

it in work.  The timber shall be well seasoned and free from shakes, fissures, 

cracks, large/loose knots or other major defects.  It shall also be free from 

spongy, brittle, flaky wood, sapwood and all such defects, which will affect its 

strength, durability, appearance or usefulness for the purpose for which it is 

required.  Any effort such as plugging, painting or using any adhesives, to hide 

any defects, shall render the timber liable to rejection by the Employer & 

Architect.  No individual hard and sound knot shall be more than 40mm dia and 

the aggregate area of all the knots shall not exceed 1.5% of area of the piece for 

purposes of acceptance.  It should confirm to relevant I.S.I003. 

 

G.1.2. Any timber rejected for any reason whatsoever, shall at once be removed from 

the site of work. 

 

G.1.3. Glue: Organic type shall comply with specification I.S. 852 –1957 and synthetic 

type shall comply with I.S.851 – 1957 in all respects. 

 

G.1.4. Nails, screws, ties, straps, bolts, etc., shall be of the material, make and pattern 

as approved by the Architect.  Unless otherwise specified, they must be of mild 

steel and be of such sections and design, such that they serve the purpose 

adequately. 

 

G.1.5. The Contractor shall get all the wood approved by Architect & Employer, before 

taking permission of the Architect to apply paints, oils or otherwise treats wood 

work in anyway whatsoever. 

 

G.1.6. All embedded parts of wood work shall be well painted with two coats of hot 

boiled tar or creoseted, as approved by the Architects/Employers. 

 

G.2. WORKMANSHIP: 

 

G.2.1. All the wood work shall be neatly and truly finished as per tender item 

dimensions with not more than 3mm, planning margin.  Unless otherwise 

specified, the exposed wood work shall be accurately planned to the required 

dimensions, within planning tolerance, smooth and to lines, planes, curves or 

shapes as required. 
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G.2.2. All the necessary joinery work shall be carefully done as per normal standard 

practice and Architects instructions.  All framed joinery for external work shall 

be put together with white lead and joints pinned with hardwood or Fevicol.  For 

internal work, unaffected by moisture, the joints may be glued and pinned or 

joined with fevicol as directed. 

 

G.2.3. Framed/Fabricated wood work includes all sawing, cutting, planing, jointing, 

framing, supply and use of all straps, bolts, holdfasts, nauls, trensils, spikes, 

screws, etc., as may be necessary to complete the work and for 

fabricating/framing and or fixing.  Fabricating/framing and trussing shall be 

done in the best possible manner and as shown on the drawings or as directed by 

the Architects/Employers. 

 

G.2.4. The contractor shall provide labour, scaffolding, ladders and tackle necessary for 

hoisting and fixing wood work in position and afford facilities for its inspection 

during construction.  The contractor shall be responsible for the safety of the 

work, workmen and for any action or compensation that may arise in this 

connection. 

 

G.2.5. All iron work connected with wood work and going to be embedded in masonry 

shall, before erection, receive 2 coats of solignum/creosote.  If it is to be painted, 

it shall be given one coat of red oxide primer and one coat of finishing paind on 

the ground, before being fixed in position and afterwards second coat of 

finishing paint. 

 

G.2.6. All wood shall be got inspected and passed by the Architect & Employer before 

being put into work.  The architect defective quality, despite his having 

previously passed the same before it was worked upon.  In no case the wood 

work shall be painted or otherwise, before it is inspected and approved by the 

Architect. 

 

G.2.7. After fixing the wood work in position, if any defects, including damaged edges 

of the frames, are notices by the Architect & Employer during the execution of 

work or in the defects liability period, the contractor shall have to rectify the 

same or remove and replace the defective work, as directed and to the 

satisfaction of Architect & Employer, at no extra cost. 

 

G.2.8. Any cutting and waste of timber, that may be incidental in carrying out an item, 

shall not be paid for extra, but shall be included in the rate for the item. 

 

G.3. T.W.DOORS AND WINDOWS: 

 

G.3.1. Timber used for this work, shall be locally available second class teakwood, 

unless otherwise specified, and of approved quality and as per the sample 

approved by the Employer and Architect.  As specified in the item, all the doors 

shall have teakwood door frames or pressed steel frames of approved make, 

quality and size, with three numbers holdfasts on each leg.  Teakwood 

beading/cover moulding will be provided wherever necessary and at no extra 
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cost.  Hold fasts shall be embedded in concrete blocks, as shown in drawings or 

as directed. 

 

G.3.2. For flush doors, shutters to be used shall be solid core of best approved make 

(BWP quality) with ISI mark, 30mm thick (unless otherwise specified) inclusive 

of either commercial ply, veneer or formica of approved shade and 

design/pattern on one or both sides as specified and shown in the drawings and 

shall be bonded with phenol Formaldehyde synthetic resin.  If so specified, all 

flush shutters shall have teak wood lipping on all four sides, as directed, which 

shall be fixed at site.  All solid core shutters shall generally confirm to IS 2202 

(Part I) & (Part 2) :1983. 

 

G.3.3. For full panelled doors, the shutters shall be of best quality factory made with ISI 

marking and to be approved by the Employer and Architect and having panels of 

19mm thick best approved make and quality marine ply, unless otherwise 

specified, and as shown in drawings or as directed. 

 

G.3.4. The fixtures and fittings required for all the doors and windows shall be got 

approved from the Employer and Architect before placing the order.  Any fixture 

found damaged or missing at the time of handing over shall be replaced by the 

contractor and surface of joinery made good as directed at no extra cost. 

 

G.3.5. All the timber work including pressed steel frames shall be painted with 3 coats 

of synthetic enamel paint (including primer coat) of best approved make and 

shade as directed.  In case of teak ply or decorative ply veneered shutters, they 

shall be French polished/wax polished, as per specifications and as directed. 

 

G.4. GLASS: 

 

G.4.1. All glass used in the doors, windows and ventilators etc., shall be of the best 

quality, free from specks, bubbles, smoke, veins, airholes, blisters and other 

defects.  The kind of glass and its thickness shall be as mentioned in the item or 

a shown in detailed drawings or as ordered by the Architect.  The glass shall 

generally confirm to I.S.1765. 

 

G.4.2. Sheet glass shall be best quality of approved make plain/ground/frosted, and 

either 4mm or 5.0mm thick, as specified.  For Bath/W.C. windows 3.8 to 4mm 

thick frosted glass shall have to be used as directed. 

 

G.4.3. Plate glass shall be polished patent plate glass of best quality.  It shall have both 

surfaces flat and parallel and polished to give clean undistorted vision.  All 

mirrors shall be of plate glass and give clear undistorted reflection.  The 

thickness of the glass shall be as mentioned in the item or shown in the detailed 

drawings or as directed by the Architect.  Minimum thickness of plate glass shall 

be 4mm to 5.5mm. 

 

G.4.4. Float glass, wherever specified shall be “Bronze tinted” manufactured by 

FLOAT GLASS INDIA LIMITED to thickness as specified. 
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G.4.5. Obscured or ground glass: 

 

This glass transmits lights, but the vision is partially or almost completely 

obscured.  Principal types are plain, rolled, double rolled, figured, ribbed, fluted, 

frosted (on one or both sides) and rough cast.  The thickness shall be as specified 

in the item or as mentioned in the drawings or as directed by the Architect. 

 

G.5. MODE OF MEASUREMENT FOR DOORS AND WINDOWS: 

 

Payment will be made for the area of opening in the masonry as per relevant ISI.  

The height of the door shall be measured from finished floor level to the bottom 

of lintel on the top. 

 

H.0. ALUMINIUM DOORS, WINDOWS & VENTILATORS: 

 

H.1. All aluminium doors shall be procured from approved manufacturer.  

Aluminium section shall be extruded tubular hollow sections confirming to latest 

I.S. specifications.  All sections shall be approved by the Architect & Employer 

before placing the order.  All extruded sections shall have minimum 1.8mm wall 

thickness.  The aluminium sections shall be anodised in natural matt finish and 

the anodize film shall be 15 microns, unless otherwise specified. 

 

Openable windows shall be double weather-stripped.  One weather-strip shall be 

provided in the outer frame and the other weather-strip in the shutter frame.  The 

weather-strip shall be of extruded neoprene and of a size to make the windows 

completely weather tight.  The weather strip shall be dovetailed into the window 

section.  The hinges of openable windows shall be strong.  Pin of the hinges 

shall be of stainless steel with nylon/PVC washers.  In case the windows are 

projected type, the hinges shall be provided with brass pivots sliding on stainless 

steel guides.  Concealed type friction stays shall be provided to keep the 

windows open in any desired position.  The window shall be provided with 

handle for two-point locking or single point 4mm thick or 5.5mm thick float 

glass of first quality and approved make, free from scratches, waviness, bubbles 

etc., all as shown in drawing or as specified and directed. 

 

 SLIDING WINDOWS: As per latest specification of CPWD 

 

All sections of aluminium doors windows & ventilators shall be as per standard 

sections as approved by the Employer/Consultant. 

 

I.0. WATER PROOFING TREATMENT: 

 

 Water Proofing Treatment for Terraces 

 

 Providing and Laying of approved make water proofing treatment to Terrace 

with one layer of bituminious primer and one layer 3mm thick modified torch 

applied bituminous water proofing membrane with 160 GSM non woven 

polyster matt reinforcement including preparing the surface, seal the over lap 

joints with 100mm membrane properly Complete finished item of work at site as 

directed by Bank / Architect. 
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 Water Proofing Treatment for toilets & bath rooms: 

 

 Specialized Acrylic Polymer based elastometric cementitious water proofing 

treatment to the low lying bathroom/toilets. 

 

 Grouting to the sunken bathroom/toilets with grouting additives. 

  

 Drilling of the holes with pneumatic drilling machine (12 to 14mm sized holes), 

fixing of nipples and grouting with 140 PSI Grout Pump, mixing with Non-

shrink Grout Additives 1 Kg per bag of cement removing of Nipples and filling 

with Acrylic putty. 

 

 Packing & Sealing of the out let pipes & Holes. 

 

 Packing and grouting pipe crossing in and of toilets sunken and beams. 

Preparing, uttering ,supplying,mixing,applying finishing, goruting and cutting 

the pockets holes left for pipe line crossing in the slabs and beams by  using 

Acrylic bonding agent and cement slurry in ratio 1:1:3 (one of Acrylic bonding 

agent one of water and one of cement by volume) applied on the prepared clean 

surface and immediately mixing and applying Non-shrink/High Tolerance Grout 

using 3to 6mm hard bluw metals at ratio 1:1/2 by weight and restrained against 

upwards expansion etc., 

 

 Providing the Chamfers at all Horizontal & vertical junctions. 

  

 Providing chamfers at the junction of slab and parapet with 100x100mm filler 

with cement, sand mortar, mixing with integral water proofing compound 200ml 

per bag of cement. 

 

 Specialized Acrylic polymer Elastomeric cmentitious waterproofing treatment. 

 

 Preparation of surface from dust, loose materials, debris, mortar droopings, 

laitance, oil, grease or any other form of forgein matter. Providing Two coats of 

Elastometric coating (Part-I and Part-II) 2.50 Kg/Sq.mtr. Upto 350mm 

Height.(Only Plan shall be measured for payment). 

 

J. PAINTING/POLISHING WORK: 
 

J.1 LIME WASHING AND COLOUR WASHING: 

 

J.1.1. The materials for preparing the lime wash shall be freshly burnt fat lime of good 

quality free from unburnt stone and other foreign matter. 

 

 This shall be dissolved in sufficient quantity of water (about 4-5 litres/Kg of 

lime), stirred thoroughly and strained through a clean coarse cloth.  Alternately, 

ready made whiting, complying with I.S.63-1950, may also be used.  Clean gum 

dissolved in hot water shall then be added in suitable proportion of 2 gm. of 

gum-arabic to a litre of lime, to prevent lime wash coming off easily when 

rubbed. 
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J.1.2. Colour wash shall be lime wash prepared as above, to which a solution of water, 

lime and fast pigment, boiled if directed, shall be gradually added and stirred 

until the required shade/tinge is obtained. 

 

J.1.3. As required, single or double scaffolding or ladder shall be used, without 

damaging or scratching the wall/plastered surfaces/floors. 

 

J.1.4. The surfaces to be painted shall be prepared by removing all mortar droppings 

and foreign matter and thoroughly cleaned with wire or fibre brush.  All holes or 

depressions shall be stopped with mortar and cured and surfaces made even and 

smooth before painting. 

 

J.1.5. Colour/lime wash shall be applied with a brush.  The first stroke of brush shall 

be from top downwards, next from bottom upwards over the first stroke and 

further a stroke over the earlier brushing before it dries. This will form one coat.  

Each coat must be allowed to dry and shall be subject to inspection before the 

next coat is applied.  When dry, the surface shall not show signs of cracking and 

shall present a smooth and uniform finish, free from brush marks, and it shall not 

come off easily, when rubbed with a finger.  Patchy or streaky work will be 

rejected and shall have to be re-executed at the contractor’s own expense.  

Unless otherwise specified, 3 coats of lime wash or colour wash shall be applied. 

 

J.1.6. Doors, windows, floors and other articles of furniture etc., shall be protected 

from being splashed upon.  Splashing and droppings, if any, shall be removed 

and surfaces cleaned. 

 

J.2. CEMENT WASH: 

 

J.3.1. Dry Distempering: 

 

J.3.1.1. Material: 

 

 Powedered dry distemper shall be of approved make, colour and shade and 

manufactured by approved manufacturers.  It shall generally confirm to IS:427 – 

1965. 

 

J.3.1.2. Scaffolding: 

 

 This shall be double or single as required and directed. 

 

J.3.1.3. Preparing the surface: 

 

 The surface to be distempered shall be cleaned well and all cracks, holes and 

surface defects shall be repaired with gypsum and allowed to set hard.  All 

irregularities shall be sand papered smooth and wiped clean.  The surface so 

prepared must be completely dry and free from dust before distempering is 

commenced.  In the case of newly plastered walls, special care shall be taken to 

see that it is completely dry before any treatment is at tempted.  For old surfaces, 

which has earlier been distempered, the surface shall be cleaned well of grease, 
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dust etc.  The flaking of previous coating, if any, shall be removed/ taken off.  

All cracks, holes and surface defects shall be repaired with gypsum and allowed 

to set hard and then sand papered and wiped clean.  But in case the surfaces were 

colour or white washed, the wash must be removed thoroughly first. 

 

J.3.1.4. Priming Coat: 

 

 The priming coat shall be applied over complete dry surface in the manner 

recommended by the manufacturer in cast of patent distemper.  When no 

priming coat is specified by the manufacturer, finely powdered chalk mixed with 

a thin solution of glue shall be applied to prepare a good hard background.  This 

coating, when dry, shall be sand papered as close and smooth as possible. 

 

J.3.1.5. Application of Distemper: 

 

 The instructions of the manufacturer shall be followed, regarding the preparation 

of the surface and application of priming and finishing coats.  Distemper shall 

not be mixed in quantities larger than is actually required for a day’s work.  Hot 

water may be used to prepare the mixture.  Distempers shall be applied in dry 

weather with broad stiff brushes in long parallel strokes.  The treated surface 

shall be allowed to dry and harden.  Second or succeeding coats shall not be 

applied until the preceding coat has passed by the Employer & Architects.  Two 

more coats of distemper shall be given in exactly the same manner as the first 

one but only after the earlier coat laid has thoroughly dried.  All the operations 

(strokes of brush) for one coat of white/colour wash will give two coats in case 

of distempering. 

 

 

J.3.1.6. Rates to be inclusive of: 

 

 The rates shall include all labour, materials, equipment and tools for carrying out 

the following operations: 

 

 i) Providing and mixing the primer and distemper separately. 

 

 ii) Scaffolding. 

 

 iii) Preparing the surface to receive the priming and finishing coats. 

 

 iv) Applying the priming coats. 

 

 v) Each coat to be completed in all parts of one building and got approved, 

before starting next coat in that building, and shall not be done room wise or 

floor wise. 

 

 vi) Applying the distemper in 3 coats minimum, including primer coat.  If a 

proper even surface is not obtained to the satisfaction of the Employer & 

Architects in 3 coats contractor shall carryout additional coats of distemper 

to approval, at contractor’s own expense. 
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J.4. ACRYLIC WASHABLE DISTEMPER: 

 

J.4.1. Washable acrylic distemper shall be conforming to IS 2395 – 1 – 1966 and shall 

be of approved make and shade. 

 

J.4.2. As required, single or double scaffolding shall be used.  Ladders, if used, shall 

be tied with old gunny bags at top to prevent damage or scratches to the 

walls/floors etc. 

 

J.4.3. The instructions of the manufacturer shall be followed regarding preparation of 

the manufacturer shall be followed regarding preparation of the surface and 

application of priming and finishing coats. 

 

J.4.4. Where the specifications of the manufacturer are not available, the following 

instructions shall be carried out: 

 

J.4.5. The surface shall be cleaned and all clears, holes and surface defects shall be 

repaired with gypsum and allowed to set hard.  All irregularities shall be sand 

papered smooth and wiped clean. The surface so prepared shall be completely 

dry and free from dust before distempering is commenced.  In case of newly 

plastered surfaces/walls, special care shall be taken to see that it is completely 

dry before treatment is attempted. 

 

 The old surfaces which had earlier been distempered, shall be cleaned of grease 

and dust etc.  All cracks, holes and surface defects shall be repaired with plaster 

of Paris and allowed to set hard and then sand papered smooth and wiped clean.  

The flakings of previous coatings, if any, shall be taken off.  But in case the 

surfaces are colour or white washed, the wash must be removed thoroughly first. 

 

J.4.6. The priming coat shall be applied over complete dry surfaces as recommended 

by the manufacturers or patent distemper. 

 

J.4.7. Distemper shall be applied in dry weather with a broad stiff brush in long 

parallel strokes.  This shall be allowed to dry thoroughly before the next coat is 

applied.  All the operations (strokes of brush) for one coat of white colour wash 

will give tow coats in case of distempering. 

 

 Rates to be inclusive of:  The rates shall include all labour, materials, equipment 

and tools for carrying out the following operations: 

 

 i) Providing and mixing the primer and distemper separately. 

 

 ii) Scaffolding. 

 

 iii) Preparing the surface to receive the priming and finishing coats. 

 

 iv) Applying the priming coats. 
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 v) Each coat to be completed in all parts of one building and got approved, 

before starting next coat in that building, and shall not be done room wise or 

floor wise. 

 

 vi) Applying the distemper in 3 coats minimum, including priming coat.  If a 

proper even surface is  not obtained to the satisfaction of the Employer and 

Architects in 3 coats contractor shall carryout additional coats of distemper 

to approval, at contractor’s own expense. 

 

J.5. WATERPROOF CEMENT PAINT: 

 

 The waterproof cement paint shall be of Super Snowcem or of any approved 

manufacture and it shall be of approved colour and shade.  It shall be brought to 

site in original air tight containers with seals intact. 

 

 Double scaffolding and ladders shall be provided, if necessary, without 

damaging the wall surfaces to be painted. 

 

 The preparation of surface, mixing of paint and application shall be done as 

specified by the manufacturer.  In the absence of manufacturer’s specifications, 

the following shall be followed: 

 

 The surfaces shall be thoroughly cleaned free from dirt, dust, etc., by brushing 

and washing down with clean water.  Any grease, oil paint or other foreign 

material shall be removed by approved method. 

 

 Colour/Lime wash and or distemper shall be thoroughly removed  by washing, 

brushing and if necessary the accumulated coats of oil paint shall be removed by 

thoroughly brushing or scraping and washing and a clean even surface obtained. 

 

 Rough cast plaster and pebble dash surfaces shall be thoroughly brushed and 

washed to remove dust and dirt. 

 

 Dry cement paint shall be thoroughly mixed with clean fresh water to produce 

paint of required consistency.  It shall be strained through a paint strainer.  The 

paint shall be kept stirred thoroughly and applied within the specified time.  

Hardened or damaged paint shall not be used. 

 

 The paint shall be applied by brush.  Each paint coat shall be properly cured and 

got inspected and approved by the Architects/Employer before the next coat is 

applied.  Minimum 2 coats will be applied but if the work is not satisfactory, 

more coat/coats shall be applied as directed at no extra cost. 

 

 Absorbent surfaces shall be evenly damped so as to give even suction in dry 

weather, freshly painted surfaces shall be kept damp for atleast two days. 

 

 For smooth surfaces one coat of primer shall be applied as per manufacturer’s 

specifications and three more coats of cement paint of approved shade shall be 

applied.  All operations (strokes of brush) for one coat of white (colour wash will 

give two coats of cement painting). 
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 Rates to be inclusive of:  The rates shall include all labour, materials, equipment 

and tools for carrying out the following operations: 

 

 i) Providing and mixing the primer and waterproof cement paint distemper 

separately. 

 

 ii) Scaffolding. 

 

 iii) Preparing the surface to receive the priming and finishing coats. 

 

 iv) Applying the priming coats. 

 

 v) Each coat to be completed in all parts of one building and got approved, 

before starting next coat in that building, and shall not be done room wise or 

floor wise. 

 

 vi) Applying the waterproof cement paint in 3 coats minimum, including primer 

coat.  If a proper even surface is not obtained to the satisfaction of the 

Employer & Architect in 3 coats, contractor shall carryout additional coats of 

work to approval, at contractor’s own expense. 

 

 vii) Water repellant silicon liquid paint: 

 

  Multipurpose protective coating. 

 

  PIDICOTEW – 100 is a protective coating system designed for vertical 

walls, and acts as a one-way membrane, allowing moisture to escape to the 

surface but prevents moisture ingress into the treated structure. 

   

 

Application Areas: 

 

 External wall surface for durable insulation effect. 

 

 For wall surfaces, can be used as protective coating in the desired 

colour. 

 

 For protecting industrial as well as residential structures from 

weathering effect. 

 

Coverage: 
 

 10 to 12 Sq-m/lit of PIDEBIND P – 100 on smooth surface once the 

area is covered properly with primer coat then, apply one coat of 

PIDICOTEW – 100 with a coverage rate of 5 sqm/lit. 

 

 After 1 hour of drying of first coat, second coat of PIDICOTEW – 

100 shall be applied with the coverage rate of 5 sqm/lit. 
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J.6. MODE OF MEASUREMENT (FOR J1 TO J5): 

 

For all the above painting items, Mode of measurement shall be same as that of 

plastering and shall be in Sq.meters.  No extra payment shall be made for 

painting rough cast surfaces or sandfaced surfaces. 

 

J.7. ENAMELLED PAINTING: 

 

J.7.1. Materials: 

 

J.7.1.1. The paint shall be of the specified colour and shade and of an approved make by 

the Architect & Employer.  The paint shall comply in all respects with relevant 

Indian Standard Codes. 

 

J.7.1.2. The make and brand of the paint to be used on the work shall first be got 

approved by the Architects/Employer.  The material shall be obtained directly 

from the approved manufacturers or authorised dealers and brought to the site in 

the manufacturers drums etc., with seals unbroken. 

 

J.7.1.3. Paint for undercoating and finishing coat shall be ready mixed.  Mixing by 

contractor is not permissible except with prior written approved of the 

Architects/Employer, in which case the preparations of ingredients and their 

quality shall be strictly maintained as per manufacturer’s instructions and 

relevant I.S. codes. 

 

J.7.1.4. All the materials shall be kept properly protected when not actually in use.  Lids 

of containers shall be kept closed and surfaces of paint in open shall be covered 

with a thin layers of turpentine to prevent formation of a skin. 

 

 In case of doubt regarding the quality, the paint supplied by the contractor shall 

be got tested in an approved laboratory as described in I.S. 101 – 1964, if 

considered necessary by  the Architect.  The cost shall be borne by the client, if  

the results are satisfactory, and by the contractor if otherwise.  The rejected paint 

shall be removed from the site of work forthwith. 

 

J.7.2. PREPARATION OF SURFACE: 

 

J.7.2.1. Plastered Surfaces: 

 

 New plaster shall not be primed or painted till it is completely dry and hard.  The 

surface shall be carefully rubbed smooth and thoroughly cleaned.  The surface 

shall be dry, smooth, clean and free from dirt. 

 

J.7.2.2. Steel work (NEW): 

 

 Degreasing shall be done by either proprietary brands of approved solvent 

cleaner or by mineral turpentine or petroleum and other petroleum solvents, like 

trichloroethylene alkali solutions or detergents as directed by the architects. 
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 The de-rusting shall be done by manual scraping (by wire brushes, fine steel 

wool scraper, sand paper etc.) and/or mechanically by sand blasting, shot 

blasting or flame cleaning or chemical methods as approved by the Architects. 

 

J.7.2.3. Steel work (Old): 

 

 For repainting necessitated due to any specified reason the relevant instructions 

given in I.S. 1447:1966 shall be followed.  If necessary and ordered by the 

Architect, the surface shall be cleaned completely as for new steel. 

 

J.7.2.4. Wood Work: 

 

 The surface to be painted shall be thoroughly dry, clean and smooth.  It shall be 

sand papered with coarse medium grade sand papers and the finished surface 

shall be free from scratches. 

 

J.7.2.5. Before applying primer, knots, if any, shall be covered with preparation of red 

lead made by grinding red lead in water and mixing with glue sized and used 

hot.  The surface prepared for painting shall be dry before paint is applied.  The 

holes and indentation on the surface shall be stopped with putty.  Stopping shall 

not be done before the priming coat is applied. 

 

J.7.3. Application: 

 

J.7.3.1. All brushes, tools, etc., used shall be cleaned of all foreign matter at the 

beginning of different operations being undertaken. 

 

J.7.3.2. Paint may be applied by spraying or brushing.  Unless otherwise specified, paint 

shall be applied with brushes.  Brushes of appropriate size shall be either round 

or oval shaped and they shall be maintained carefully throughout the work so as 

to be pliable and free from bristles. 

 

J.7.3.3. The contents of the drum and tins shall be well stirred with a small clean and 

smooth stick before using and ocassionally during use to prevent sedimentation 

at the bottom of the container. 

 

J.7.3.4. Painting shall be carried out as far as possible in dry and warm weather. 

 

J.7.3.5. Single or double scaffolding shall be used as necessary, by the contractor at his 

cost.  Ladders, if used, shall be tied with old gunny bags at top to prevent 

damage or scratches to the walls, floors etc. 

 

J.7.3.6. The primer coat shall be applied as soon as the surface has been cleaned and 

before deterioration of surface by rust and contamination of the surfaces by dust, 

dirt or any other foreign material. 

 

J.7.3.7. Sufficient time shall be allowed for each coat of paint to dry before the next is 

applied. 
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J.7.3.8. Painted surface, shall be protected from sun, rain, condensation, contamination 

or surface damage, till it is completely dry.  ‘Wet paint’ shall be put, when 

necessary. 

 

J.7.3.9. Preparation of surfaces, priming coat, undercoat and finishing coats shall be 

applied as specified or recommended by the manufacturer.  Where no 

specifications are available, the following specifications will be followed. 

 

J.7.3.10. Primer Coat: Plastered surface: 

 

 Priming coat shall consist of equal parts of white and red lead mixed in boiled 

linseed oil to the required consistency applied uniformly over the surface.  When 

this coat is dry, all cracks, holes and other such defects shall be filled with a 

mixture of one part of white lead and 3 parts of ordinary putty.  After drying, the 

surface shall be rubbed with sand paper and dusted clean.  An undercoat shall be 

applied thinly so that plaster may be thoroughly saturated.  One or more 

undercoats with putty shall be applied as required and directed to obtain 

thoroughly saturated surface to the satisfaction of Architect & Employer. 

 

 Steel Work: 
 

 The primer coat be of red lead conforming to I.S.102 – 1962.  Undercoating and 

puttying shall be done, if necessary.  For old painted surfaces and new surfaces 

already primer with red lead/red oxide, the surface shall be cleaned thoroughly 

and primed with red lead/ red oxide, at some places, where necessary or over the 

whole surface as directed by the Architects. 

 

 Wood Work: 
 The primer coat shall consist of red lead, white lead, raw and boiled linseed oil 

and patent driers. 

 

 After priming coat, all small holes, cracks, open joints and other minor defects 

shall be stopped with putty made from whitening mixed to proper consistency 

with raw linseed oil and little white lead to help hardening of putty.  The surface 

shall then be lightly rubbed down smooth with sand paper.  One or more 

undercoats, with putty shall be applied as required and directed to obtain 

thoroughly saturated surface to the satisfaction of Architect & Employer. 

 

J.7.3.11. Finishing coats: 

 

 Unless otherwise specified in the item, the finishing shall be done with atleast 

two coats of paint of approved made and shade confirming to the latest I.S. 

codes.  The last coat of paint shall give a matt/flat, semi-glossy or glossy finish 

as specified for each item of painting or as directed by the Architect & 

Employer.  Striple finish shall be given at no extra cost, if required, by the 

Architect & Employer.  The finished surface shall be of the required shade and 

present an even appearance.  It shall not show any brush marks.  If required, 

final coat will be applied with rollers at no extra cost. 
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J.8. ENAMEL PAINT: 

 

 General specifications, preparation of surface and priming coat shall be same as 

specified for oil painting.  Finishing shall be done in two coats or more as 

required with synthetic enamel paint of approved make and shade and shall 

generally conform to relevant I.S.codes. 

 

J.9. RATE FOR ALL PAINTING WORKS TO INCLUDE: 

 

 Apart from other factors mentioned elsewhere in this contract, the rate for 

painting shall also include. 

 

J.9.1. Providing all the materials/labour and equipment that is required to execute the 

work as specified. 

 

J.9.2. Scaffolding (single/double) erection and removal. 

 

J.9.3. Preparing the surfaces before painting. 

 

J.9.4. Applying three cots of approved paint including priming coat.  If proper & even 

surface or shade is not acquired, then extra cost/coats shall be applied as directed 

and to the final approval of the Architect & Employer, at no extra cost. 

 

J.9.5. Applying additional priming coat/coats to obtain thoroughly saturated surface 

and filling the putty as required and directed. 

 

J.9.6. No extra coat shall be paid for painting smooth/rough surfaces such as precast 

concrete pardis, rough cast plaster, sand faced plaster etc. 

 

J.9.7. Curing the cement paint as directed for minimum 7 days. 

 

J.9.8. Doors, windows, floors and other materials of furniture etc., shall be protects 

from being splashed upon.  Splashing and droppings, if any, shall be removed 

and the surfaces cleaned as directed. 

 

J.9.9. If any cracks develop in the plaster, before or after final painting, the same will 

have to be filled in by suitable putty and the surface painted again as directed to 

give an even surface to the approval of Architect & Employer at no extra cost.  If 

neeru surface is damaged due to any reason before painting, then the surface 

shall be redone by using plaster of paris as directed, at no extra cost.   

 

J.10. MODE OF MEASUREMENT FOR OIL, ENAMEL PAINT, POLISHING 

ETC: 

 

J.10.1. Measurement of painted/polished surfaces shall be in Sq.m and as per plaster 

work. 

 

J.10.2. For measurement of polishing/painting to joinery and steel work etc., 

multiplying coefficients, as in standard table shall, be as follows:   
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S.NO. DESCRIPTION OF WORK HOW MEASURED COEFFICIENT 

 

 

I. 

 

 

1. 

 

 

2. 

 

3. 

 

 

 

 

4. 

 

Wood Work – doors and windows 

etc: 

 

Panelled doors/windows. 

 

 

Flush doors 

 

Partly panelled and partly glazed or 

glazed doors/windows (for glazed 

portions only – for panelled portions 

as per 1 above). 

 

Fully venetioned or louvered 

doors/windows. 

 

 

 

 

 

 

Measured flat including 

frame. 

 

- do - 

 

 

 

 

- do - 

 

 

- do - 

 

 

 

 

1.30 (for each side). 

 

 

1.20 (for each side). 

 

 

 

 

1.00 (for each side). 

 

 

1.80 (for each side). 

 

S.NO. 

 

DESCRIPTION OF WORK 

 

HOW MEASURED 

 

COEFFICIENT 

 

 

II. 

 

1. 

 

 

2. 

 

3. 

 

 

4. 

 

Steel Work – Doors and Windows: 

 

Fully glazed doors & windows. 

 

 

Plain sheeted steel door, windows. 

 

Collapsible gate. 

 

 

Rolling shutters of interlocked laths. 

 

 

 

 

 

Measured flat including 

frame. 

 

- do - 

 

Measured flat. 

 

 

-do- jamb guides 

bottom rails, locking 

arrangement included 

(top cover shall be 

measured separately) 

 

 

 

 

0.50 (for each side). 

 

 

1.10 (for each side) 

 

1.50 (for painting all 

over) 

 

1.10 for each side. 

III. 

 

1. 

General work: 

 

Expanded metal, M.S. grill work, 

grating in guard bars, ballustrades, 

railing and partitions. 

 

R.C.C. grill. 

 

 

 

Measured flat. 

 

 

 

- do - 

 

 

1(for painting all 

over). 

 

 

1(for each side). 

The table given above is as per C.P.W.D. specification. 

 



EMPLOYER  CONTRACTOR 124 

J.11. FRENCH SPIRIT POLISHING: 

 

J.11.1. Materials: 

 

French spirit polish shall be of an approved make conforming to I.S.348:1968 

and shall be approved by the Architects.  If it is to be prepared, the polish shall 

be made by dissolving 0.7 Kgs of best shellac in 4.5 litres of spirit or wine 

without heating.  To obtain required shade, approved pigment shall be added and 

mixed in required proportions. 

 

J.11.2. Workmanship: 

 

J.11.2.1. Preparation of  Surface: 

 

The surface shall be cleaned.  All unevenness shall be rubbed down smooth with 

sand paper and well dusted.  Holes and indentations of the surface shall be filled 

with putty made of whiting and linseed oil.  The surface shall be given a coat of 

filler made of 2.25 Kg of whiting and 1.5 litre of methylated spirit.  When it 

dries, the surface shall again be rubbed down perfectly smooth with sand paper 

and wiped clean. 

 

J.11.2.2. Application: 

 

A piece of clean fine cotton cloth or cotton wool made into the shape of a pad 

shall be used to apply polish.  The pad shall be moistened with polish and 

applied sparingly but uniformly and  completely over the entire surface.  It shall 

be allowed to dry and then only another coat is applied in the same way.  To 

finish off, the pad shall be covered with a fresh piece of clean fine cotton cloth, 

slightly damped with methylated spirit and rubbed lightly and quickly with a 

circular motion.  The finished surface shall have a uniform texture and high 

gloss.  Irrespective of number of  coats, this will be carried out to the entire 

satisfaction of Architect & Employer. 

 

 

J.12. POLISHING: 

 

J.12.1. Materials: 

 

This shall be of approved quality and make and brought to site in sealed 

containers as marketed by the manufacturers. 

 

J.12.2. Workmanship: 

 

J.12.2.1 Preparation of Surface: 

 

Woodwork to be treated, shall be finished smooth.  It shall then be stopped and 

rubbed down perfectly smooth with different grades of sand paper.  (The final 

rubbing shall be done with sand paper which has been slightly moistened with 

linseed oil and rubbed one over the other for a few seconds). 
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J.12.2.2. Application: 

 

The mixture of the polishing shall be applied evenly, with a clean cloth pad in 

such a way that no blank patches are left, and rubbed continuously for half an 

hour.  When the surface is quite dry, a second coat shall then be applied and 

rubbed for two hours or more if necessary, until the surface has assumed a 

uniform glass and is quite dry, showing no signs of stickiness when touched.  

Irrespective of number of coats, this will be carried out to the entire satisfaction 

of Architect & Employer. 

 

J.13. MEASUREMENT: 

 

Measurement for French/wax polishing and or polishing with ready made polish 

will be as per schedule stated herein before and the explanatory note on 

coefficient shall be as per C.P.W.D. specifications. 

 

J.14. For all painting and polishing works (J.1. to J.12): 

 

 (i) Detailed register shall be maintained, by the contractor, showing daily 

account of receipts, consumption and balance of different materials showing 

materials received and their consumption with location, and shall be checked 

by Employer & Architect as their discretion. 

 

 (ii) Each coat of work shall be done in one building at a time and got approved 

before starting next coat in that building; and shall not be done room wise or 

floorwise. 

 

Note: Any item not specified in this tender has to be executed as per latest standard  

 CPWD specification or as per manufacturers specification. 
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INDEX FOR SPECIFICATIONS FOR WATER SUPPLY AND SANITARY WORKS 

 

 

 

WATER SUPPLY: 

 

1. CPVC pipes and Socket etc. 

 

 

DRAINAGE: 
 

1. SWR PVC soil and waste pipes etc. 

 

2. Cement Concrete pipes 

 

3. Manholes, Inspection chambers etc. 

 

4. Soil, Waste, Rainwater, Vent, etc. 

 

5. Eco Drain Pipes  

 

“A” Cutting, Patching and Making good 

 

“B” Equipment, Material & Workmanship, Tests 

 

“C” Cleaning, Operation and Tests 

 

6. Sanitary Fixtures and Fittings 

 

7. Mode of Measurement 

 

“C” Tools and materials and storage  General & Applicable for all types 

       of work costs of these shall be  

“D” Safety codes    included in the rates quoted. 
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SPECIFICATIONS FOR WATER SUPPLY & SANITARY WORKS 
 

 

1. WATER SUPPLY: 

 
CPVC Pipes  

 

Supply and fixing as per IS 15778 – 2007  

  

 

1.3. FITTINGS: 
 

CPVC Pipes and fittings as per IS 15778 – 2007  

 

General: 

The brass or gun metal fittings shall be of heavy quality and of approved 

manufacture and pattern, with screwed or flanged ends, as specified.  The fittings 

shall in all respects comply with Indian Standard specifications No. I.S. 778 – 

1957 and I.S. 781 – 1959.  The standard size of brass or gun metal fittings shall 

be designated by the nominal bore of the pipe outlet to which the fittings are 

attached.  A sample of each kind of fittings shall be got approved from the 

Architect & Employer and all supplies made according to the approved samples. 

 

1.4.1. All cast fittings shall be sound and free from pits, blow holes and projections.  

Both internal and external surfaces shall be clean, smooth and free from sand etc.  

Burning, plugging, stopping or patching of the casting shall not be permissible.  

The bodies, bonnets, spindles and other parts shall be truly machined so that 

when assembled the parts shall be axial, parallel and cylindrical, with surfaces 

smoothly finished.  The area of the water way of the fittings shall not be less 

than the area of the nominal bore. 

 

The fittings shall be fully examined and cleaned of all foreign matter before 

being fixed.  The fittings shall be fitted in the line in a workman like manner.  

The joints between fittings and pipes shall be made leak-proof, when tested to a 

pressure of 6 Kg/sq.cm as described in para 1.1.6, and the defective fittings and 

joints shall be replaced or redone without any extra cost. 

 

1.4.2. Brass bib cock and stop cock: 

 

A bib cock (bib tap) is a draw off tap with a horizontal inlet and free outlet and a 

stop cock (stop tap) is a valve with a suitable means of connections for insertion 

in a pipe line for controlling or stopping the flow.  They shall be of specified size 

and shall be of screw down type.  The closing device should work by means of a 

disc carrying renewable non-metallic washer which shuts against water pressure 



EMPLOYER  CONTRACTOR 128 

on a seating at right angles to the axis of the threaded spindle which operates it.  

The handle shall be either crutch or butterfly type, securely fixed to the spindle.  

Valve shall be of the loose leather seated pattern.  The cocks (taps) shall open in 

anti-clock wise direction. 

 

The bib cock and stop cock shall be polished bright.  The minimum finished 

weights of bob tap (cock) and stop tap (cock) as given in the I.S. specifications 

are reproduced below: 

 

 

Size 

 

mm 

 

Minimum finished weight 

Bib Tap 

Kg. 

Stop Tap 

Kg. 

 

8 

 

0.25 

 

0.25 

 

10 

 

0.30 

 

0.35 

 

15 

 

0.40 

 

0.40 

 

20 

 

0.75 

 

0.75 

 

 

When the bib cocks or stop cocks are required to be chromium plated, the 

chromium plating shall be of grade B type conforming to I.S. 1068 – 1958.  The 

chormiumn shall never be deposited on brass unless a heavy coating of nickel is 

interposed.  In case these are required to be nickel plated, the plating shall be of 

the first quality with a good thick deposit of silvery whiteness capable of taking 

high polish, which will not easily tarnish or scale. 

 

In finish and appearance, the plated articles, when inspected shall be free from 

plating defect such as blisters, pits, roughness and unplanted areas and shall not 

be stained or discoloured.  Before a cock is plated, the washer plate shall be 

removed from the fittings.  The gland packing shall be protected from the plating 

solution. 

 

 Gun metal bib cock and stop cock: 

 

These shall be of gun metal screw down pattern of the size as specified.  So far 

as the general requirements of material are concerned, these shall be similar to 

those as described in para 1.4.2. The weight of these shall be the same as for 

brass bib cocks and stop cocks as described in para 1.4.2. 

 

1.5.1. Brass full way valve: 
Full way valve is a valve with suitable means of connection for insertion in a 

pipeline for controlling or stopping the flow. The valve shall be of brass, fitting 

with a cast iron wheel and shall be of gate valve type, opening full way of the 

size as specified. 

 

The valve shall be of best quality as approved by the Architect & Employer. 
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1.5.2. Gun metal full way valve with wheel: 
 

These shall be of the gun metal fitted with wheel and shall be of gate valve type 

opening full way and of the size as specified.  These shall generally conform to 

I.S. 778 – 1978. 

 

 

1.6. Ball valve: 

 

The ball valve shall be of high pressure or low pressure class and shall be of 

sizes as specified and directed. 

 

The nominal size of a ball valve shall be that corresponding to the size of the 

pipe to which it is fixed.  The ball valve shall be of gun metal as specified with 

standard valve shall be of gun metal as specified with standard polyurethane 

float.  The float shall be spherical in shape, the jointing of the float shall be made 

by efficiently finished, lapped and soldered seam or by brazing.  Polyurethane 

floats shall be used as specified. 

 

The ball valve shall generally conform to I.S. specification No.1703 : 1977.  The 

weight of ball cock and the size of ball be as per table given below: 

 

Both low pressure and high pressure ball valves are designed for use on mains 

having pressures upto 17.5 Kg/cm². 

 

 

Ball valve size 

 in mm 

 

 

Total Wt. 

H.P. 

 

 

Total Wt. 

L.P. 

 

Dia 

 

15 

 

- 

 

 524 gms 

 

 481 gms 

 20 -  986 gms  867 gms 

 25 - 1549 gms 1411 gms 

 32 - 2120 gms 1873 gms 

 40 - 2646 gms 2303 gms 

 50 - 4454 gms 3959 gms 

 

 

1.0 CAST IRON AND SPUN IRON PIPES AND FITTINGS: 
 
2.1 MATERIALS: 

 

 Pipes and Specials: 
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The cast iron pipes shall conform to I.S. 1537 – 1967, while spun iron pipes shall 

conform to I.S. 1537 – 1967, while spun iron pipes shall conform to I.S. 1536 – 

1976.  The pipes shall be either with spigot and socket ends or flanged ends.  

The cast iron pipes shall be vertically cast, either class A or class B, as specified.  

The spun iron pipes, shall be of cast iron casted centrifugally and shall be of 

class LA, class A and class B, as specified in the item. 

 

 Specials: 
 

The specials shall conform to I.S. 1538 (Parts 1 to 23): 1976 and shall be of 

medium or heavy class, as specified, depending on their thickness. 

 

All cast iron pipes shall be capable of easily worked with a drill or file.  Pipes 

and specials should be sound with smooth inner and out surfaces, neatly dressed 

and carefully selected, free from laps, pinhole, and other imperfections, and shall 

ring clearly when struck with a light hammer. The ends of the pipes and specials 

shall be reasonably square to their axis. 

 

All pipes and specials, before they are affected by rust, shall have been coated 

with an approved anti-corrosive treatment or by heating and dipping in Dr.Angus 

Smith’s solution at the factory. 

 

 Stacking: 

 

The pipes and specials shall be handled with sufficient care to avoid damage to 

them.  These shall be lined up on one side of the alignment of the trench, socket 

facing uphill or in the direction of flow of water. 

 

2.2 TRENCHES FOR C.I. PIPES AND SPECIALS: 

 

The trenches for the pipes shall be excavated to lines and levels as directed.  The 

bed of the trench shall have to be truly and evenly dressed throughout from one 

change of grade to next. 

 

The gradient is to be set out by means of boning rods and the required depth be 

excavated at any point.  The trench shall be excavated as directed by the 

Engineer/ Architect.  The depth of the trench shall not be less than 1 meter, 

measured from the top of the pipe to the surface of the ground under roads 

crossing, and not less than 0.75m. elsewhere. 

 

The width of the trench shall be the nominal diameter of the pipe plus 40 cm but 

it shall not be less than 80 cm. in case of all kinds of soils excluding rock and not 

less than 0.55 metres in case of rock. 

 

The bed of the trench, if in soft or made up earth, shall be well watered and 

rammed before laying the pipes and the depressions, if any, shall be properly 

filled with earth and consolidated in 20 cm layers. 

 

If the rock is met with, it shall be removed to 15 cm, below the level of the pipe 

and the trench shall be refilled with excavated materials (soil) and consolidated. 
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The excavated materials shall not be placed within 1 meter or half of the depth of 

the trench, whichever is greater, from the edge of the trench. 

 

The materials excavated shall be separated and stacked so that in refilling they 

may be relaid and compacted in the same order to the satisfaction of the 

Architect & Employer.  The trench shall be kept free of water.  Shoring and 

timbering shall be provided wherever required.  Excavation below water table 

shall be done after dewatering the trenches. 

 

After the excavation of the trench is completed, hollows shall be cut at the 

required positions to receive the sockets of the pipes and these hollows shall be 

of sufficient depth to ensure that the barrels of the pipes shall rest throughout 

their entire length on the solid ground and that sufficient space is left for jointing 

to underside of the pipe joint.  These socket holes shall be refilled with sand after 

jointing the pipe. 

 

Where the pipe line or drain crosses an existing road, the road crossing shall be 

excavated half at a time, the second half being commenced after the pipes have 

been laid in the first half and the trench refilled.  Necessary safety measures for 

traffic, as directed, shall be adopted.  All types of pipes, water mains, cables etc., 

met within the course of excavation shall be carefully protected and supported.  

Care shall be taken, not disturb the electrical and communication cables. 

 

2.3 Laying of pipes and specials: 

 

Before being laid, the pipes shall be examined to see that there are no cracks or 

defects, as described in para 1.7.1. above.  Subject to the approval of the 

Architect & Employer, the damaged portion of the cracked pipe may be cut at a 

point not less than 15 cm beyond the visible extremity of the crack. 

 

The pipe shall be thoroughly cleaned of all dust and dirt and special care shall be 

taken to clean the inside of the socket and outside of the spigots. 

  

The pipes shall be lowered into the trench by means of suitable pulley blocks, 

shear legs, chains, ropes etc.  In no case the pipes shall be rolled and dropped 

into the trench.  After lowering, the pipes shall be so arranged that the spigot of 

one pipe shall be carefully laid central to the socket of the next pipe, and pushed 

to the full distance that it can go.  The pipe line shall be laid to the levels 

required.  Specials shall also be laid in their proper position as stated above. 

 

Where so directed,  the pipes and specials may be laid on masonry or concrete 

pillars.  The pipe laid on the level ground, shall be laid with socket facing the 

direction of the flow of water.  In all other cases, the sockets shall be laid facing 

up hill. 

Any deviation either in plan or elevation less than 11¼ degree shall be effected 

by laying the straight pipes round a flat curve, of such radius that minimum 

thickness of lead at the face of the socket shall not be reduced below 6mm  or the 

opening between spigot and socket increased beyond 12mm at any point.  A 

deviation of about 2¼ degree can be affected at each joint in this way.  At the 
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end of each day’s work, the last pipe laid shall have its open ends securely 

closed with a wooden plug o prevent entry of water, soil, rats and any other 

foreign matter into the pipe. 

 

Cement concrete thrust blocks of suitable design as approved by the Architect & 

Employer shall be provided at 45 degrees and 90 degrees bends of the pipes and 

also at places where there is likelihood of thrust so as to withstand the dynamic 

and static forces developed due to water in the pipe line.  The thrust blocks shall 

be made after the joints have been caulked with lead. 

 

2.4 Lead caulked joints: 
 

2.4.1. Lead caulked joints with molten lead: 
 

This type of lead chalking is generally done in providing joints in water but not 

in case of wet conditions. 

 

a. Materials : Pig lead and spun yard. 

 

Pig lead shall be of uniform quality, clean and free from foreign materials.  It 

shall be of uniform softness and capable of being easily caulked or driven.  It 

shall conform to I.S. 782 – 1978 for caulking lead. 

 

Spun yarn shall be of clean hemp and of good quality.  It shall be soaked in 

hot coal tar or bitumen and cooled before use. 

 

The approximate depth of pig lead for various diameters of C.I. pipes and 

specials shall be given below with a tolerance of plus or minus 5 percent. 

 

 

 

Nominal size of pipe 

mm 

(1) 

 

Lead per joint 

Kg 

(2) 

 

Depth of lead joint 

mm 

(3) 

 

80 

 

1.8 

 

45 

100 2.2 45 

125 2.6 45 

150 3.4 50 

200 5.0 50 

250 6.1 50 

300 7.2 55 

350 8.4 55 

400 9.5 55 

450 14.0 55 

500 15.0 60 

600 19.0 60 

700 22.0 60 

750 25.0 60 
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 Note: 
 

1. The quantity of lead given in the table are on average basis and a variation of 

10 percent is permissible. 

 

2. Before pipes are jointed on large scale, three or four sample joints shall be 

made and the average consumption of lead per joint shall be got approved by 

the Engineer-in-charge. 

 

Just sufficient quantity of spun yarn shall be put so as to give the specified depth 

of lead. 

 

b. Jointing: 

 

Preparing the joint: The interior of the socket and exterior of the spigots shall 

be thoroughly cleaned and dried.  The spigot end shall be inserted into the 

socket right upto the back of the socket and carefully entered by two or three 

laps of treated spun yarn, twisted into ropes of uniform thickness, well 

caulked into the back of the socket.  No piece of yarn shall be shorted than 

the circumference of the pipe.  The jointed pipe line shall be at required 

levels and directions. 

 

Leading: The leading of pipes shall be made by means of ropes covered with 

clay or by using special leading rings.  The lead shall be melted so as to be 

thoroughly fluid and each joint shall be filled in one pouring. 

 

The following precautions shall be taken for melting lead: 

 

a. The pot and the ladle in which lead shall be put shall be clean and 

dry. 

 

b. Sufficient quantity of lead shall be melted. 

 

c. Any scum which may appear on the surface of the lead during 

melting shall be skimmed off. 

 

d. Lead shall not be overheated, as it is not desirable to overheat it. 

 

Caulking: After the lead has been run into the joint, the lead shall be 

thoroughly caulked.  Caulking of joints shall be done after a convenient 

length of the pipes has been laid and leaded.  The leading ring shall first be 

removed and any lead outside the socket shall be removed with a flat chisel 

and then the joint chalked round three times with caulking tools of increasing 

thickness and hammer 2 to 3 kg weight.  The joints shall not be covered  till 

the pipe line has been tested under pressure though the rest of the pipe line 

should be covered upto prevent expansion and contraction due to variation in 

temperature. 
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2.4.2. Lead caulked joints with lead wool yarn:  This type of lead caulking is generally 

done when it is inconvenient or dangerous to use molted lead for joints, for 

example in cases such as inverted joints or in wet trenches or in exceptional 

cases.  In such cases, the joints shall be made with lead wool or yarn.  Caulking 

with lead, wool or yarn shall however be carried out, only after detaining the 

prior permission of Architect & Employer in writing. 

 

 Materials: 

 

 Lead wool or yarn and spun yarn: 
 

Sub para (a) materials of para 1.7.4.1. shall apply except that the approximate 

weights and depths of lead wool or lead yarn required for each joint of various 

dia of C.I. pipes and specials shall be as given in the following table.  Just 

sufficient quantity of spun yarn shall be put so as to give specified depth of lead 

wool. 

 

Diameter of pipe in m. 

 

 

Wt. of lead wool or 

lead yarn in Kgs. 

 

Depth of lead wool or 

lead yarn in mm. 

 

80 0.80 19 

100 0.90 19 

125 1.25 20 

150 1.60 23 

200 2.05 23 

250 2.95 25 

300 3.50 25 

350 4.65 29 

400 5.70 31 

450 6.70 32 

500 8.30 33 

600 10.00 35 

700 11.80 36 

750 13.60 38 

800 15.40 40 

900 16.80 40 

 

An allowance of five percent variation in the specified weight and depths shall 

be permissible. 

   

 Jointing: 

 

The spun yarn shall be first inserted and caulked into the socket as described 

under jointing with pig lead.  Lead wool or yarn shall then be introduced in the 

joint in strings not less than 6mm thick and the caulking shall be repeated with 

each turn of lead wool or yarn.  The whole of the lead wool or yarn shall be 

compressed into a dense mass.  The joint shall then be finally finished flus with 

face of the socket. 

2.4.2. Testing of joints: 
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Para 1.1.6 shall apply. 

 

2.5 REFILLING OF EXCAVATED EARTH IN TRENCHES: 

 

The excavated earth shall be spread in layers of 200mm thickness and shall be 

compacted after proper watering.  Initially, only thin filling shall be done, such 

that the joints remain completely open for working.  Rest of the filling shall be 

done in the same manner, after the line is satisfactorily tested.  The excavated 

material such as brick bats, asphalts cakes etc., shall be properly arranged in the 

top most layer of 23 cm only and shall be consolidated thoroughly.  The excess 

materials shall be spread over the surrounding ground within a radius of 1.5 

kilometers from the point of excavation at his own cost.  If extra earth, for 

complete filling, will be necessary, the same shall be brought from other places 

by the contractor at his own cost, and the same shall be filled up into the trench 

as per the manner shown above. 

 

2.5 MEASUREMENTS: 
 

The lengths of pipes shall be measured complete as laid or fixed in running 

meter correct to a cm, excluding specials which shall be enumerated separately.  

The lengths of pipes shall however not include the portion of spigots within the 

sockets of specials and pipes at the joints. 

 

Excavation, refilling, shoring and timbering in trenches, masonry or concrete 

pillars and thrust blocks, wherever required, shall not be measured separately by 

included in the item if so specified and provided for in bill of quantities, 

excavation in hard rock shall be measured and paid separately (on stack 

measurement basis after deducting 40% for voids). 

 

Lead caulked joints shall be enumerated separately or may be clubbed with the 

item laying of pipes. 

 

2.7. RATE: 

 

The rate shall include the cost of all the materials and labour etc., involved in all 

the operations described above. 

 

2.8. MASONRY CHAMBERS: 

2.8.1. General: 

 

 All masonry chambers for stop cocks, shall be built as per supplied drawings. 

 

2.8.2. Excavation: 

 

The excavation for chambers shall be done true to dimension and levels as 

indicated on plans or as directed by the Architect & Employer. 

 

2.8.3. Bed Concrete: 
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This shall be of cement concrete 1:3:6 (1 cement :3 fine sand : 6 graded stone 

aggregate 40mm nominal size) and 100mm thick.  In case of chambers for stop 

cocks, thickness can be 75mm. 

 

2.8.4. Brick work: 

 

This shall be with 2nd class bricks (average crushing strength not less than 35 

Kg/sqcm) with cement mortar 1:6 (2 cement :6 fine sand) and one brick thick. 

 

2.8.5. Plastering: 

 

Plastering not less than 12mm thick shall be done in cement mortar 1:4 (1 

cement : 4 coarse sand).  It shall be finished with a floating coat of neat cement 

for inner surfaces only. 

 

2.8.6. Surface Box: 

 

This shall be of cast iron, well made and free from casting and other defects.   

All sharp edges shall be removed and finished smooth.  The shape and 

dimensions for surface boxes for stopcocks, water meters etc., shall be as given 

in drawings. 

 

Drawing for this shall be supplied as a typical drawing and the item 1.8.1. to 

1.8.5 to be checked to tally with drawings. 

 

The C.I. Surface box shall be fixed on the top of masonry chamber in plain or 

reinforce cement concrete 1:2:4 (1 cement : 2 coarse sand: 4 grades stone 

aggregate 20mm, normal size). 

 

The C.I. surface box shall be fixed on the top of masonry chamber in plain or 

reinforce cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20mm, normal size). 

 

2.8.7. Measurements: 

 

 Masonry chambers shall be enumerated under the relevant items as per sizes. 

 

2.8.8. Rate: 

 

The rate shall include the costs of all materials and labour involved in all the 

operations described above, including excavation in all soils, morrum, soft rock, 

boulders or decomposed rock, hard rock and disposal as directed.  If so specified 

and provided for in bill of quantities the excavation in hard rock will be 

measured and paid for separately on stack basis after 40% deduction for voids. 

 

B. DRAINAGE: 
 

 SWR PVC SOIL AND WASTE PIPES: 
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B.1.1. All pipes shall conform to IS 13592-1992  and shall be of grade “B”.  These 

shall be sound, free from visible defects such as cracks or hair cracks etc.   

 

 The pipes shall be handled with sufficient care, to avoid damage to them. 

 

B.1.2. Laying of pipes: 

 

The pipes shall be carefully laid to the alignments, levels and gradients shown on 

the plans and sections. The pipes between two manholes shall be laid truly in a 

straight line without  vertical or horizontal undulations.  The pipes shall be laid 

with socket up the gradient.   

 

B.1.3. Jointing: 

 

Jointing shall be done with rubber ring and good quality lubricant for shafts and 

with solvent cement for drainage lines as per IS: 14735  

 

B.1.4. Testing of joints : Hydraulic tests: 

 

The assembly of pipes and fittings shall be tested for water tightness pressure of    

0.5mpa for a period of 15 minutes and there should be no leakage of any point. 

 

B.1.5. Refilling of trenches: 

 

 Relevant Para under water supply shall apply.   

In case where pipes are not bedded on concrete, special care shall be taken in 

refilling trenches, to prevent the displacement and subsequent settlement at the 

surface, resulting in uneven surfaces and dangers to foundations etc.  Initially, 

the back filling materials shall be packed by hand under and around the pipe and 

rammed with a shovel and light tamper.  This method of filling will be continued 

upto the top of pipe.  The refilling shall then rise evenly on both sides of the 

pipes and continued upto 60 cm above the top of pipes, so as not to disturb the 

pipes.  No tamping should be done within 15 cm of the top of pipe.  The 

remainder of backfill shall not be done until 7 days have elapsed for brick sewers 

and 14 days for concrete sewers, unless local conditions or materials are suitable 

for earlier placing of loads on the pipes.  The tamping shall become 

progressively heavier, as the depth of the backfill increases. 

 

B.1.6. Measurements: 

 

The lengths of pipes shall be measured in running meters nearest to a cm, as laid 

or fixed from inside of one manhole to the inside of the other manhole.  The 

length shall be taken along the center line of the pipes, over all fittings such as 

bends, junctions etc., which shall not be measured separately. 

 

Excavation, shoring, timbering, backfilling in trenches and cement concreting, 

wherever required, is clubbed with the item only if so specified and provided for 

in bill of quantities, excavation in hard rock will be paid for separately, based on 

stack measurement basis, after deducting 40% towards voids. 
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B.1.7. Rate: 

 

The rate shall include the cost of all materials and labour involved in all the 

operations described above, including excavation in all soils, morrum, soft rock, 

boulders or decomposed rock, hard rock and disposal as directed.  If so specified 

and provided for in bill of quantities the excavation in hard rock will be 

measured and paid for separately on stack basis after 40% deduction for voids. 

 

 

B.1.8. S.W.Gully Trap: 

 

B.1.8.1. Gully traps shall conform to IS:651-1980.  These shall be sound, free from 

visible defects, such as fire cracks or hair cracks.  The glaze of the traps shall be 

free from crazing.  They shall give a sharp clear note when struck with light 

hammer.  There shall be no broken blisters. 

  

The size of the gully trap shall be as specified and all dimensions will be as per 

drawing. 

 

Each gully trap shall have one C.I. grating of square shape corresponding to the 

dimensions of inlet of gully trap.  It will also have a water tight C.I. cover with 

frame, inside dimensions 300 x 200mm and the cover weighing not less than 

2.72 Kg.  The cover and frame shall be of sound and good casting and shall have 

truly square machined seating faces. 

 

 

B.1.8.2. Excavation: 

 

The excavation for gully traps shall be done true to dimensions and levels as 

indicated on plans or as directed by the Architect & Employer. 

 

B.1.8.3. Fixing: 

 

The gully trap shall be fixed on cement concrete foundation 600 x 600 cm square 

and not less than 10 cm thick.  The mix for the concrete will be 1:5:10 (1 cement 

: 5 fine sand: 10 graded stone aggregate 40mm nominal size).  The jointing of 

gully outlet to the branch drain shall be done similar to jointing of S.W. pipe as 

directed in 2.1.3. 

 

 

B.1.8.4. Brick masonry chamber: 

 

After fixing and testing gully and branch drains, a brick masonry chamber 300 x 

200 (inside) in best quality locally available bricks of strength not less than 35 

Kg/Sqcm in cement mortar 1:5 (1 cement : 5 fine sand) shall be built with a 10 

cm. thick brick work round the gully trap from the top of the bed concrete upto 

ground level.  The space between the chamber walls and the trap shall be filled 

in with cement concrete 1:5:10 (1 cement : 5 fine sand : 10 graded stones 

aggregate 400mm nominal size).  The upper portion of the chamber i.e., above 

the top level of the trap shall be plastered inside with cement mortar 1:4 91 
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cement : 4 coarse sand), finished with a floating coat of neat cement.  The 

corners and bottom of the chamber shall be rounded off as to slope towards the 

grating and or a hopper. 

  

C.I. cover with frame 300 x 200mm (inside) shall then be fixed on the top of the 

brick masonry with cement concrete 1:2:4 (1 cement : 2 coarse sand: 4 graded 

stone aggregate 20mm nominal size and rendered smooth.  The finished top of 

cover shall be left about 4 cm above the adjoining ground level so as to exclude 

the surface water from entering the gully trap. 

 

B.1.8.5. Measurements: 

 

 The work shall be enumerated including excavation. 

 

B.1.8.6. Rate: 

 

The rate shall include the costs of all materials and labour involved in all 

operations described above, including excavation in all soils, morrum, soft rock, 

boulders or decomposed rock, hard rock and disposal as directed.  If so specified 

and provided for in bill of quantities the excavation in hard rock shall be 

measured and paid for separately on stack basis after 40% deduction for voids. 

 

 

B.1A.0 DROP CONNECTION: 

 

B.1A.1. In cases where branch pipe sewer enters the manhole of main piper sewer at a 

level higher than the main sewer by more than 600mm, a drop connection should 

be provided.  A typical drawing for drop connection shall be supplied to the 

contractor. 

 

For 150 and 250mm main lines, if the difference in levels between the main – 

sewer water line (peak-flow-level) and the invert level of branch line is less than 

60 cm, a drop connection may be provided within the manhole by giving a ramp.  

If the difference in level is more than 60 cm., the drop should be provided 

externally. 

 

B.1A.1.1. The Excavation: 

 

The excavation shall be done for the drop connection at the place where the 

branch line meets the manhole.  The excavation shall be carried upto the bed 

concrete of the manhole and to the full width of the branch. 

 

B.1A.1.2. Laying: 

 

At the end of branch sewer line a stoneware “T” shall be fixed to the line, which 

shall be extended through the wall of the manhole by a horizontal piece of 

C.I.pipe to form an inspection or cleaning eye.  The open end shall be provided 

with a chain and lid.  The stone ware drop pipe shall be connected to the tee at 

the top and to the S.W.bend at the bottom.  The bend shall be extended through 

the wall of the manhole by a piece of C.I. pipe, which shall discharge into the 
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channel.  Necessary channel shall be made with cement concrete 1:2:4 (1 cement 

: 2 fine sand : 4 graded stone aggregate 20mm nominal size) finished smooth 

(with a floating coat of neat cement), to connect the main channel.  The joints 

between S.W. pipes and C.I./S.W. fittings shall be cement jointed.  The joint 

between S.W. tee and S.W. branch line shall be made with cement mortar 1:1 (1 

cement :1 fine sand) as per para B.1.3. for S.W.pipes. The exposed portion of the 

drop connection shall be encased all round with a single brick work in C.M. 1:4 

and pointed.  The holes made in the walls of the manholes shall be made good 

with brick work in cement mortar 1:6 (1 cement : 6 coarse sand) and plastered 

with cement mortar 1:4 (1 cement : 4 coarse sand) on the inside of the manhole 

wall.  The excavated earth shall be backfilled in the trench in level with the 

original ground level. 

 

B.1A.2. Measurements: 

 

Prop connections shall be enumerated.  The “depth” beyond 60 cm shall be 

measured in running meters correct to a cm under relevant items. 

 

B.1A.3. Rates: 

 

The rates shall include the cost of labour and materials involved in all the 

operations described above but excluding the cost of excavation and refilling. 

 

B.2.0 CEMENT CONCRETE PIPES: 

 

B.2.1. The pipes shall be with or without reinforcement as required and of the class as 

specified.  These shall conform to IS: 458 – 1961.  The reinforced cement 

concrete pipes shall be manufactured by centrifugal (or spun) process.  All pipes 

shall be true to shape, straight, perfectly sound and free from cracks and flaws.  

The external and internal surfaces of the pipes shall be smooth and hard.  The 

pipes shall be free from defects resulting from imperfect grading of the 

aggregate, mixing or moulding.  The pipes shall be of R.C.C. light duty, NP2 

type, unless otherwise specified. 

B.2.2. Trenches for concrete pipe: 

 

Para 2.2 “Trenches for C.I. pipes and specials” shall apply.  Where the pipe shall 

be bedded directly on soil, the bed shall be suitably rounded to fit the lower part 

of the pipe; the cost of this operation shall be included in the rate for laying the 

pipe itself. 

 

B.2.3. Laying of pipes: 

 

Loading, transporting and unloading of concrete pipes shall be done with due 

care.  Handling shall be such as to avoid impact.  Gradual unloading by inclined 

plane or by chain pully block is recommended.  All pipe sections and 

connections shall be inspected carefully before being laid.  Broken or defective 

pipes or connections shall not be used.  Pipes shall be lowered into the trenches 

carefully.  Mechanical appliances may be used.  Pipes shall be laid true to lines 

and grades as specified.  Laying of pipes shall proceed upgrade of a slope. 
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If the pipes have spigot and socket joints, the socket end shall face upstream.  In 

case of pipes with joints to be made with loose collars, the collars shall  be 

slipped on, before the next pipe is laid.  Adequate and proper expansion joints 

shall be provided where directed. 

 

In cases, where the foundation conditions are unusual such as in the proximity of 

trees or holes, under existing or proposed manholes etc., the pipes shall be 

encased alround in 15 cm thick cement concrete 1:5:10 (1 cement : 5 fine 

sand:10 graded stone aggregate 40mm nominal size) or compacted sand as per 

directions of the Architect. 

 

In cases, where the natural foundation is inadequate, the pipes shall be laid either 

in concrete cradles supported on proper foundations or on any other suitably 

designed structures as specified.  If a concrete cradle bedding is used, the depth 

of concrete below and the bottom of the pipes shall be atleast ¼ of the internal 

dia and not least than 100mm thick, and shall extend on the sides of the pipe 

atleast to a distance of ¼th of the outside diameter for pipes 300mm and over in 

dia and 75mm in case of lesser diameter pipes.  The pipes shall be laid on this 

concrete bedding, before the concrete has set.  Pipes laid in trenches in earth 

shall be bedded evenly and firmly and initially filled up as far the haunches of 

the pipes, as to safely transmit the load expected from back-fill through the pipe 

to the bed.  This shall be done either by excavating the bottom of the trench to fit 

the curve of the pipe or by compacting the earth under around the curve of the 

pipe to form an even bed.  Necessary provision shall be made for joints, 

wherever required. 

 

When the pipes is laid in trench in rock, hard clay, shale or other hard material, 

the space below the pipe shall be excavated and replaced with an equalizing bed 

of concrete of sand.  In no place, shall pipes be laid directly on such hard 

material. 

 

When the pipes are laid completely above the ground, the foundations shall be 

made even and sufficiently strong to support the pipes lines without any material 

settlement.  Alternatively, the pipelines shall be supported on P.C.C. or similar 

saddles blocks.  Similar arrangement shall be made to retain the pipe line in 

proper alignment, such as by shaping the top of the supports to fit the lower part 

of the pipe.  The distance between the supports shall in no case exceed the length 

of a pipe.  The pipes shall be supported as far as possible, close to the joints.  In 

no case, shall the joints come in centre of the span.  Care shall be taken to see 

that superimposed loads, greater than the total load equivalent to the weight of 

the pipe when running full shall not be permitted. 

 

B.2.4. Jointing of pipes: 

 

 Joints are generally of rigid type. 

 

B.2.4.1. Spigot and socket joints (rigid): 

 

The spigot of each pipe shall be slipped home well into the socket of the pipe 

previously laid and adjusted in the correct position.  The opening of the joint 
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shall be filled with stiff mixture of cement mortar in the proportion of 1:1 (1 

cement : 1 fine sand), which shall be rammed with a caulking tool. 

  

After a day’s work, all extraneous materials shall be removed from the inside of 

the pipes and the newly made joints shall be cured thoroughly for 7 days. 

 

B.2.4.2. Collar joint (Rigid): 

 

The two adjoining pipes be butted against each other and adjusted in correct 

position.  The collar shall then be slipped over the joint, covering equally both 

the pipes.  The annular space shall be filled with stiff mixture of cement mortar 

1:1 (1 cement : 1 fine sand), which shall be rammed with a caulking tool. 

 

After a day’s work all extraneous material shall be removed from the inside of 

the pipe and the newly made joints shall be cured thoroughly for 7 days. 

 

B.2.5. Testing of joints, refilling of trenches, measurements and rate: 

 

 Para B.1.4. to B.1.7 shall apply for stoneware and concrete sewers. 

 

 

B.3. MANHOLES, INSPECTION CHAMBERS, STORM WATER GULLIES 

ETC. 

 

B.3.1. Inspection Chambers: 

 

B.3.1.1. Where depth of sewer is less than 1.5m rectangular chambers shall be used 

having size as specified.  Usual sizes are 450 x 900 or 600 x 900.  These shall be 

constructed in the sewer line at such places and levels and dimensions as 

indicated on the drawing.  Sizes specified shall be clear internal dimensions of 

the chamber. 

 

B.3.2. Manholes: 

 

B.3.2.1. Where depth of sewer exceeds 1.5m circular conical manholes shall be provided.  

Various types and sizes of manholes are specified for different depths.  Typical 

drawing of various types of manholes shall be supplied to the contractors.  In the 

absence of such drawings the standard drawings of the MCH sewerage 

department of local body if available shall be followed. 

 

B.3.2.2. Manholes and inspection chambers are provided on roads or where heavy 

vehicular traffic is expected are provided with “heavy duty” C.I. airtight frame 

and cover. 

 

For those built on foot paths carriage drives and cycle tracks “medium duty” 

covers are provided.  For locations within domestic premises or areas not 

subjected to wheel traffic loads they shall be provided with “light duty” covers. 

 

B.3.3. Construction of manholes, Inspection chambers and gullies: 
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B.3.3.1. Excavation: 

 

 This shall be done to dimensions and levels on the drawing. 

 

B.3.3.2. Bed concrete: 

 

Base of the manhole shall be constructed in P.C.C. 1:4:6 may fulfil this as 

specified, and of thickness as specified and shown on drawings or as directed. 

 

B.3.3.3. Brick work: 

 

Brick work shall be in CM 1:6 constructed with second class bricks of crushing 

strength not less than 35 Kg per sqcm.  Brick masonry in arches and arching 

over the pipes shall be in CM 1:3.  Walls shall be generally built in 230mm 

thickness for inspection chambers and manholes upto a depth of 2.1m and 

350mm thick for depths over 2.1m.  However the exact thickness shall be based 

on structural design and shall be specified by the Architect & Employer. 

 

B.3.3.4 Plastering: 

 

Walls of manholes shall be plastered inside with 12mm thick cement plaster 1:4 

and finished smooth with a floating coat of neat cement.  Where ground water 

table is high external surfaces of manholes shall also be plastered in CM 1:4. 

 

B.3.3.5. Vatas: 

 

75mm fillet shall be made with CM 1:3 all round the external joints between the 

bed concrete and brick masonry walls for manholes. 

 

B.3.3.6. Benching: 

 

Channels and benching inside he manhole or inspection chamber shall be done 

in CC 1:2:4 and rendered smooth with neat cement.  Depth of channels and 

benching shall be as per the table given below: 

 

 

Size of drain in mm 

 

 

Top of channel at 

center in cm. above 

bed concrete 

 

 

Depth of benching at 

side walls in C.M. 

above bed concrete. 

100 15 29 

150 20 30 

200 25 35 

250 30 40 

300 35 45 

 

B.3.3.7. P.C.C.Cap: 

 

PCC M 150 cap of 150mm thickness shall be provided on top of manholes for 

fixing the manhole frame. 



EMPLOYER  CONTRACTOR 144 

 

 

B.3.3.8. Footrests: 

 

Footrests shall be of C.I. rings, weighing 5.41 Kg each and made up of 20mm 

dia M.S. square of round bars, as specified.  These shall be embedded in 1:3:6 

cement concrete and properly secured.  Footrests shall be placed 300mm apart 

vertically and 375mm horizontally in staggered fashion.  First footrest shall be 

450mm below top.  Foot rests shall be painted with coal tar or bituminous paint 

and the portion embedded shall be painted with thick cement slurry before 

fixing. 

 

B.3.3.9. Manhole frames and covers: 

 

Approximate weights for various dimensions of frames and covers of various 

duties shall be as specified in the respective items. 

 

Covers shall have raised chequered design on the top surface to provide adequate 

non slip grip.  The cover shall be capable of easy opening and closing, and it 

shall be fitted in the frame in a workmanlike manner.  Covers shall be gas and 

water tight.  Size of the cover shall be the clear internal dimensions of frame.  

2½% variation in weights shall be permissible.  Covers and frames shall be 

coated with a black anticorrosive paint of bituminous composition.  The coating 

shall be smooth and tenacious.  The covers shall be so fixed as to be flush with 

ground surface.  After completion, the manhole covers shall be sealed by means 

of grease. 

 

B.3.3.10. Testing: 

 

Manhole after it is raised above highest expected sub soil water level in the 

monsoon, shall be tested for water tightness.  The mouths of all pipes entering 

the manhole shall be suitably plugged with brick masonry or wooden or any 

other type of plug.  Manhole under test shall then be filled with water upto 

general sub-soil water level and the level observed for one hour.  If the level 

does not drop by more than 50mm in one hour, it shall be deemed as water tight.  

During testing the pit around shall be kept free of water, and contractor shall 

observe the places where leakages takes place and take steps to correct the same. 

 

B.3.4. Measurements: 

 

Manholes, Inspection Chambers, gullies etc., shall be enumerated under relevant 

items in the schedule of quantities.  Depth shall be measured from top of C.I. 

cover to the invert level of channel.  Depth shall be measured to correct 

centimeter.  The extra depths shall be measure as an extra, over the depth 

specified under enumerated item, and paid for running meter, under a separate 

item, following the main item. 

 

B.3.5. Rate: 
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The rate shall include the cost of materials and labour involved in all operations 

from (2) to (9) under B.3.3. above, upto specified depth  in the item.  Payment 

for extra depths shall be paid separately under relevant item.  Excavation and 

refilling is clubbed with the item of manhole Para 2.8.8 of “Water Supply” shall 

apply.  If the duty of the cover in the item is changed during execution by the 

Architect & Employer, amount due to difference in weight of the cover shall be 

paid extra or deducted, as the case may be. 

 

B.4.0. SOIL, WASTE, RAIN WATER, VENT AND ANTI-SIPHONAGE PIPES 

AND FITTINGS: 

 

B.4.1. All soil, waste, rain water, vent and anti-siphonage pipes and fittings used within 

sunken floor areas or within plumbing shafts vertical run, shall be send cast iron 

socket and spigot type pipes conforming to IS 1729 – 1964 or its subsequent 

revision.  All cast iron pipes and fittings shall be of the best approved Indian 

make of soil variety and free from flaws, air bubbles, cracks, sand-holes and 

other defects and truly cylindrical and uniform in thickness.  They shall not be 

brittle, but shall allow for heavy cutting, chipping and drilling and shall not be 

less than the diameter, mentioned in the schedule of quantities, and shall be of 

the largest length available, and shall be fixed against the wall with special “U” 

clamps – 25mm wide, 3mm thick and hot dip galvanized, by means or round 

headed flat nails on brickwalls. 

 

B.4.2. Jointing shall be carried out with molten lead.  The spigot of the pipe or fitting 

must be forced well home into socket of next pipe or fitting (as may be the case) 

and must be centered, so that the joint may be of even thickness alround.  

Atleast, one complete lap of clean white hemp spun yarn without being forced 

through the joint.  As many laps as may be needed, to leave a space of not less 

than 25mm for the lead shall then be placed in the joint and caulked tight.  The 

joints shall then be run with molten lead in sufficient quantity so that after being 

caulked, the lead may project about 1/8” beyond the face of the socket, against 

the outside of the spigot, but must be flush with the outside edge of the socket. 

 

B.4.3.A. The joints, if so specified in the respective items, shall be done in cement mortar 

in place of lead.  In case of cement jointing, the joints shall be done as specified 

in b.5.2, but after the hemp soaked in thick cement slurry is forced in the socket 

for one complete lap, a stiff mixture of cement mortar in proportion 1:1  (1 part 

of cement to 1 part of clean fine sand) is filled in the remainder of the socket.  

When the socket is filled, a fillet shall be formed round the joint, with a trowel 

and finished smooth cured well. 

 

B.4.3.B. Clean outs at the head of C.I. S/S horizontal pipes running under the floor shall 

be of cast brass screwed in type.  Floor and wall cleanouts shall be of cast brass 

screwed type.  The connecting pipes shall be G.I. threaded coupling to suit the 

cleanout with lead caulked joint. 

 

B.4.4. Inspection chambers, gully traps, etc., within the building shall be of approved 

make cast iron chambers with bolts, nuts to close the cover, all to be fabricated 

as per actual requirement. 
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B.4.5. Supports, pedestals and base for inspection chambers, gully traps and pipes shall 

be in 1:2:4 cement concrete mix. 

 

B.4.6. Pipe sleeves and inserts, etc., through RCC walls either external or internal shall 

be of C.I. or M.S. provided with water bar flange. 

 

B.4.7. During installation, open ends of pipes shall be plugged with wood cut into 

required shape and gunny bags and to be maintained to be free from dirt. 

 

B.4.8. G.I. waste pipes and fittings shall be of “C” class I.T.C. or equivalent with G.I.a 

unions, tall pieces reducers and connections to be provided between joints with 

either lead or C.I. pipes. 

 

B.4.9. The sizes of branch waste pipe for different fittings shall be as follows: 

 Lavatory Basin  -  32 dia 

 Urinal   -  40 dia 

 Sink   -  40 dia 

 Nahani trap  -  75 dia 

 

B.4.10. W.C. pan connectors shall be to suit the requirements as per drawing, with 

40mm dia vent horn for connection to the antisiphonage pipe and with pan 

connector of C.I. or lead. 

 

B.4.11. Connection to the sewage or storm water collection sumps to be perfectly water 

tight. 

 

B.4.12. Rain water flashing shall be with C.I.dome shape grating and extension piece as 

specified in the item. 

 

B.4.13. All rainwater pipes and fittings shall be soil type variety conforming to I.S. 1729 

– 1964 or equivalent.  This shall apply to pipes outside buildings or within the 

buildings or for separate shafts. 

  

B.4.14. The floor traps for toilet blocks shall be of cast iron with C.I./brass grating, 

bolted down design.  The traps shall be ‘P’ type and of dimensions as given in 

table 26 of IS 1729 – 1979 (clause 7.1). 

 

B.4.15. Where toilet slabs are sunk, the floor trap shall be of 100 x 75mm heavy duty 

type with C.I. “P” trap and C.P. brass grating of bolted down design. 

 

B.4.16. Bathroom C.P.grating shal be of bolted down design out of heavy cast brass, 

with chromium plating of best approved standard. 

 

B.4.17. Cast iron grating shall be flat with perfect edges and of best quality procurable 

and of the specified width and thickness and in the available lengths. 

 

B.4.18. Spigotted and socketed 75mm, 100mm and 150mm C.I. pipes shall be of heavy 

pattern for the portions below the floor and embedded and laid over 150mm 

cement concrete 1:2:4 with width of concrete being 

 



EMPLOYER  CONTRACTOR 147 

 For   75mm dia pipes  -  320mm wide 

 For 100mm dia pipes  -  400mm wide 

 For 150mm dia pipes  -  450mm wide 

 For 200mm dia pipes  -  600mm wide. 

 

The pipes shall be laid to a slope of minimum 1 in 100 and preferably to 1 in 50, 

and connected to the drain.  On no account should lime or lime concrete come in 

direct contact. 

 

B.4.19 Measurements: 

 

All pipes shall be measured along their lengths, including length over the fittings 

and be paid under relevant items.  Alternatively, straight pipes shall be laid 

measured along their lengths along centre line, excluding length, over fittings 

and fittings shall be enumerated and paid per number.  Whatever method of 

measurements is to be followed for the to item in the schedule, the description of 

respective items in the schedule shall be worded accordingly.   Traps, clean outs 

etc., shall be enumerated separately and paid separately per number. 

 

B.4.20. Rate: 

 

The rate shall include the costs of all materials and labour involved in all the 

operations described above, including excavation in all soils, morrum, soft rock, 

boulders or decomposed rock, hard rock and disposal as directed.  If so specified 

and provided for in bill of quantities the excavation in hard rock will be 

measured and paid for separately on stack basis after 40% deduction for voids. 

 

B.5. ECO – DRAIN PIPES : 

 

 Nu-drain pipes are made as per IS 15328 and marked with ISI mark. These pipes 

are available in different stiffness classes as given in the table below. Pipes up to 

250mm sizes are available with plain and socketed ends. Pipes supplied with 

socket ends are available both in solvent weld and rubber ring. Separate coupler 

with unique design of click ring and rubber-sealing rings are available up to 

250mm sizes which makes the system absolutely watertight. 315 and 400mm 

size pipes are supplied only with plain end and solvent weld type coupler. The 

pipes are available in 3m and 6m lengths.  

 

 Dimensions and Stiffness class of U-Drain pipes as per – IS 15328  

 

Nominal Ring 

Stiffness SN 

(KN/M2) 

2 4 8 

SDR 51 41 34 

OD mm (D) Wall thickness in mm (t) 

110 - - 3.2+0.5 

125 - 3.2+0.5 3.2+0.7 

160 3.2+0.5 4.0+0.6 4.7+0.7 

200 3.9+0.6 4.9+0.7 5.9+0.8 

250 4.9+0.7 6.2+0.8 7.3+1.0 
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315 6.2+0.8 7.7+1.0 9.2+1.2 

400 7.9+1.0 9.8+1.2 11.7+1.4 

 

 

 

 

 

 

 Dimensions and Stiffness Class of Eco-Drain Pipes as per IS:16098  

 

Nominal Ring Stiffness 

SN (KN/M2) 

4 8 

OD mm (D) Wall thickness in mm (t)  

110 - 3.50 

160 4.30 --- 

200 5.60 --- 

250 6.50 --- 

315 8.00 --- 

 

Eco – drain pipes are not solid wall pipes but have a unique wall structure                 

i.e with a number of “holes” in the wall thickness in longitudinal direction. As a 

result, the eco-drain pipes are noticeably lighter and less expensive than any 

existing PVC pipe of similar stiffness and many times lighter than a concrete 

pipe, with equivalent load carrying capacity. Because of numerous advantages 

these pipes are widely accepted and used in several European countries. These 

pipes are available in 110mm to 315mm sizes and meet the requirements of 

International Standards, (comply to IS-15328) and have equivalent stiffness and 

flexibility in combination with a weight reduction from 10% to 35%, depending 

on size. These pipes are interchangeable with solid wall pipes and are compatible 

with regular PVC fittings. They are made available in different stiffness classes. 

In addition to UPVC pipes, PE pipes in 63 to 450mm as per IS 14333 are also 

available.   

 

6. SANITARY FIXTURES AND FITTINGS: 

 

6.1 Unless otherwise specified, the sanitary fixtures shall conform to following 

specifications: 

 

6.1.1. Water closets (European type) shall be of vitreous china of approved pattern, 

quality and colour.  The closet shall be fixed with C.P.brass screws in floor for 

floor mounted type, and mounted on C.I. chair brackets with bolts for wall 

mounted type and shall be provided with solid plastic seat and cover with 

chrome-plated pillar brass hangers as specified. 

 

6.1.2. Indian pattern shall be of similar quality of specified above.  The pan shall be 

675/575mm in length with “S” or “P” trap of materials same as that of the pan.  

The W.C. with the trap shall be fitted and fixed in position and built round solid 

with brick and cement, to required level after all connections are made.  The 

finished floor of the water closet shall be of 25mm below the level of the room 

or passage in front of it. 
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6.1.3. Both types of closets should conform to the requirements of IS 771 (Part I): 1979 

for glazed vitreous china sanitary appliances. 

 

6.1.4. The flushing cisterns shall conform to the requirements of I.S.774 – 1984.  High 

level cisterns shall be of cast iron, unless other specified.  Low level cisterns 

shall be of the same material as the water closet.  The cisterns shall be mosquito 

proof and shall fulfill the requirements of the local authority. 

 

6.1.5. The flush pipes shall be 32mm dia and of lead if concealed, and if exposed 

brass/C.I. 

 

6.1.6. Where flush valves are specified, there shall be of the best approved quality 

procurable with C.P. control valve and C.P. flush pipe.  Prior approval of 

Architect shall be obtained before placing orders. 

 

7. MODE OF MEASUREMENT: 
 

7.1 All drain pipes shall be measured in linear lengths along the centre line of the 

drainage line laid.  Deductions shall be made for chambers and fittings lengths 

etc.  The rate shall include all work as specified in the respective items. 

 

7.2. Stoneware or cast iron, bends, junctions, sewer traps etc., shall be measured in 

numbers and paid separately, only if item for pipe works does not specifically 

include “Fittings/Fixtures”. 

 

7.3. All cast iron spigots and sockets or flanged pipes for water supply, shall be 

measured in linear lengths along the centre line of completed work.  Deductions 

shall be made for fittings lengths if fittings/ specials etc., are provided for 

separately in the schedules/bill of quantities.  The rate shall include lead caulking 

or jointing with nut and bolts, rubber gaskets, etc., complete as specified in the 

respective items. 

 

7.15. Same rate shall be applicable for pipes of same size and material laid in any 

building at any level or floor. 

 

7.4. Cast iron fittings such as spigot and socket fittings, flanged fittings like tees, 

bends, tapers, cross etc., shall not be measured in numbers and paid for 

separately unless otherwise provided for in the bill of quantities/schedules. 

 

7.5 The rock cutting shall be measured in cum of the stacks of excavated rock.  

Deduction for voids will be 40% of the gross stack volume.  Only the rock which 

is removed by chiseling or blasting etc., shall be measured for this item of work, 

boulders shall not be considered as a rock.  The excavated rock will become the 

owner’s property. 

 

7.6 All cast iron pipes, such as soil, waste, vent and rain water shall be measured in 

linear lengths along the centre line, to nearest cm as completed including length 

over fittings.  The rates shall include all joints and clamps, etc., as specified in 

the respective items. 
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7.7 Length over cast iron fittings, for soil, waste, vent or rain water pipes like single 

or double waves of various degrees, bends, cowls etc., shall be measured in 

meters, as extra over the item for 7.6 above, if so provided for in the 

schedule/bill of quantities.  Otherwise, the rate for these shall be same as for 

respective pipe work. 

 

7.8 Plan cement concrete for supports and for encasement or bedding etc., shall be 

measured as specified in the respective items in the schedule of quantities. 

 

7.9 Lead pipes shall be measured in linear length and shall be of weights as per 

specifications of the respective item in installation work.  The rate shall include 

making of necessary offsets, bends etc. 

 

7.10 All sanitary fittings and fixtures shall be measured in numbers, only if so 

provided in the Schedule/bill of quantities, and the rate shall include all the work 

specified and described under item in the schedule of quantities. 

 

7.11 All G.I. pipes shall be measured in linear lengths along the centre line of the 

pipe, including G.I. fittings.  The rate for pipe line upto and including 50mm die 

shall be inclusive of all G.I. fittings.  In the case of pipe line of dia above 50mm 

dia G.I. fittings will be measured in nos., pipe lengths will be measured after 

deducting the lengths over fittings from linear measurements only if provided in 

the schedule/bill of quantities.  The rates, in all cases, will be inclusive of all 

work as specified in the respective items.  Lengths over valves shall be excluded. 

 

7.12 All peet valves, ball valves, non-return valves, sluice valves, pressure reducing 

valves etc., shall be measured in numbers after excluding them from linear 

measurement, and paid for separately. 

 

7.13 The diameters of pipes and fittings mentioned in the specification are the inside 

nominal diameters in all cases, unless otherwise stated.  H.D P.E. pipes shall be 

specified as outside diameter and class. 

 

7.14 In case fittings of C.I., G.I or stoneware of unequal bore, the largest bore shall be 

measured if paid separately. 

 

7.15 Same rate shall be applicable for pipes of same size and material laid in any 

building at any level or floor. 

 

D. TOOLS AND MATERIALS AND STORAGE: 

 

a. The contractor at his own cost and charge shall provide all materials, tools, 

tackles, scaffolding, labour and water, necessary for execution and 

completion of the whole work in all respects. 

 

b. The contractor shall pay the fees for testing the materials and bear the costs 

of the samples, and as well of packing and despatching/delivering in the 

respective laboratories/test houses, if tests are directed by the Architects, 

local authorities or any other statutory authorities. 
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c. The contractor at his cost shall obtain, from time to time various permissions 

and the completion certificates as per rules of all local and statutory 

authorities. 

 

d. The contractor shall arrange proper and adequate storage facilities at site for 

all materials. 

 

e. Any materials, brought at site, shall not be removed without the written 

authority of the architects/employer. Materials either damaged or rejected 

shall be immediately removed from the site.  Materials, paid in the interim 

bills as on site but not used, shall be the property of the Employer and the 

contractor only shall be liable for any loss or damage thereto. 

 

f. All the brackets and hangers for pipes shall be fixed to the walls or RCC, 

using “Dash” fasteners, wherever necessary. 

 

g. Surplus material from the site shall be carted away by the contractor without 

any cost to the employer.  On complete of work, storage “space” provided to 

the contractor shall be handed over to the Employer, clear and fit for 

occupation. 

 

 

SPECIFICATIONS FOR LAYING OF CONDUITS 

 

 

1.1 RIGID NON METALLIC CONDUIT PIPES 

 

Rigid non – metallic conduit pipes as per IS 9537 Part – 3  , 1976  are to be used for 

the wiring Installation and accessories for the pipes are to be in accordance to Indian 

Standards IS 3419 – 1976. 

 

In case at DB Junction point if junction box is required junction box is to be 

provided and the same is to be fixed at free of cost. 

 

Jointing of conduits should be done with suitable size of couplers and the same are 

to join with good quality adhesive. 

 

Fixing of Conduit pipe should be done with Base Saddle and clamps at an interval of 

60 cm. 

 

All civil works and patch works indicated for providing electrical installations 

should be well finished to the satisfaction of the civil authorities. A certificate from 

them should be obtained to the effect that the civil and patch work done is to the 

satisfaction of  civil authorities. It will be the responsibility of the electrical 

contractor to obtain such certificate from the civil engineer. Unless such certificate is 

produced this office will have right to with held the bill. 
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List of Number of wires that are to be carried out  in rigid non metallic conduit pipes 

is given below and the work is to be carried our in accordance with the same. The 

minimum thickness of the conduit pipe must be 1.6 mm and diameter should be 20 

mm . 

 

 

 

 

Size of table SIZE OF CONDUITS, MM 

Normal 

cross 

Sectional 

area 

mm2 

No, and 

diameter 

of wires  

mm 

 20 25 32 40 50 63 

 

Number of Cables, Max 

  S B S B S B S B S B S B 

1.0 1/1.12*   7 5 13 10 20 14 - - - - - - 

1.5 1/1.40   7 5 12 10 20 14 - - - - - - 

2.5 1/1.80 

3/1.06 

  0 5 10 8 18 12 - - - - - - 

4.0 1/ 2.24 

7/0.38 

  4 3 7 8 12 10 - - - - - - 

6.0 1/ 2.80 

7/1.06* 

  3 2 6 5 10 3 - - - - - - 

10.0 11/3.55+ 

7/1.40* 

- 

- 

 

- 

- 

2 

5 

- 

4 

4 

3 

3 

7 

6 

- 

5 

- 

8 

- 

- 

- 

- 

- 

- 

- 

- 

- 

- 

16.0 7/1.70 - - - - 2 - 4 3 7 6 - - - - 

25.0 7/2.24 - - - - - - 3 2 5 4 8 6 9 7 

38.0 7/2.50 - - - - - - 2 - 4 3 7 5 8 6 

50.0 7/3.00+ 

19/1.80 

- - - - - - - - 2 - 5 4 6 5 

 

“*” for copper conductors only. 

“+” for aluminum conductors only. 

 

Inspection type conduits fittings such has a inspection boxes, draw boxes, bends, 

elbows and tees shall be so installed that they remain accessible for such purposes as 

withdrawal of existing cables or installation of additional cables. 
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LIST OF MATERIALS OF APPROVED BRAND OR MANUFACTURER AND 

SPECIALISED AGENCIES 

 

(CIVIL) APPENDIX ‘A’ 

The contractor shall so quote for items to cover cost of the materials, as specified below.  

The contractor shall obtain prior approval from Architect/Client before placing order for the 

specific materials/agencies.  In case of non-availability of any of the approved/ specified 

materials/ Agency, during the execution of the work, the Architects and Employer may 

approve suitable equivalent brand/ Agency and his decision shall be final and binding on the 

contractor and the price variations, if any, shall be adjusted accordingly. 

 

1a). White/coloured glazed tiles : 1st quality of Jhonson & Johnson, 

       Somany, Khajaria or equivalent.  

 

b) Vitrified tiles   : URO,RAK ceramics , Kajaria, 

       Johnson, or equivalent. 

 

2. Flush doors   : Anand, Raveela, Mayur, Kit Ply,  

       Century or equivalent with 

       ISI mark. 

 

3. Teak particle boards  : Anchor, DECO, Bhutan 

 

4. Sections of Aluminium doors, : Standard sections Jindal specified by 

 partitions etc.    the Employer/Architect. 

 

5. Water proofing compounds : MYK, Pidilite , Fosroc 

       or equivalent. 

         

 

6. Hardeners    : Hardcrete manufactured, by   

       Snowcem (India), or equivalent. 

 

7. Paint & Distempers  : Asian, Nerolac or equivalent. 

 

8. Water proof cement  : Super Snowcem or equivalent. 

 

9. Water repellant Silicon paint : Pidilite or equivalent. 

 

10. Glazing    : Modiguard, ASAHI, Saint Gobain 

 

11. Hardware    : Hettich, Hafele, Dorset or equivalent. 

 

12. Door closers, floor springs : Everite, Dorset or equivalent. 

 

13. Water seal (Epoxy Stearate) : MYK, Fosroc or equivalent. 

 Compound 



EMPLOYER  CONTRACTOR 154 

 

14. Rolling shutters, rolling grills : As per IS specifications 

 

15. Ready Mix Concrete  : Lafarge / Ultra Tech / ACC 

 

16. Aluminum    : HINDALCO/ Jindal/ NALCO 

 

17. Interlock pavers   : Hindustan, Ultra, Earth pavers  

 

18. Designer concrete tiles  : Hindustan, Ultra, Earth pavers 

 

19. Putty    : Birla wall care putty, JK, Asian 

 

20.  Fireated doors    : Gandhi Automation/ iClean/ Avians 

21.  ACP Cladding   : Alstone/ Alucobond/ Aludecor 

22.       UPVC Windows   : NCL Veka, Liberty  

 

 

SPECIALISED AGENCIES: 

 

 

1. Water proofing work  : Work    to     be    executed    through 

authorised/ specialist agencies of 

MYK/ PIDILITE / FOSROC with prior 

approval of Architects/ Bank. 

 

2. Anti termite treatment  : Pest Control (India) Pvt. Or any  

       other equivalent. 

 

GENERAL NOTE: 
 

Any item/specification where in it is stated as equivalent means it should be equal in respect 

of quality and cost.  While opting any “Equivalent” make, prior written approval of 

Architects and Bank shall be obtained. 
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LIST OF APPROVED MAKE OR BRANDS – W.S. AND SANITARY WORK 

 

APPENDIX – ‘B’ 

 

 

Note:  The contractor shall so quote for items to cover the costs of the materials as specified 

below with ISI mark wherever applicable.  The materials for which ISI mark is not available 

for any of the ‘Makes’ listed below,  the best of these makes shall be provided and the 

decision of Architect & Employer shall be final in deciding which brand is the best quality.  

The contractor shall obtain prior approval from the Architect/client before placing order for 

the specific materials/agencies.  In case of non-availability of any of the approved/specified 

materials/Agency, during the execution of the work, the Architect & Employer may 

approved suitable equivalent brand/Agency and his decision shall be final and binding on 

the contractor and the price variations if any, shall be adjusted accordingly. 

 

1a) C.P.V.C  pipes   : Astral, Aashirwad, Supreme 

       or equivalent. 

 

  b) SWR UPVC pipes   : Prince, Supreme, Sudhaker or  

       equivalent 

 

2. C.I.pipes for water supply  : Electrolux or equivalent. 

 

3. Eco-drain pipes    : Supreme  

  

4. S.W.G. pipes   : Indo or equivalent. 

 

5. A.C.pipes    : Everest or equivalent 

 

6. Brass & gun metal globe gate : Leader, Zoloto, Audco or equivalent 

 valves feet valves. 

 

7. Sanitary fixtures   : Parryware, Hindware, Cera, Jaquar 

       or equivalent 

 

8. C.P.fittings   : Kerovit(Kajaria), Cera, Jaquar  

       or equivalent. 

 

9. C.P.Accessories   : Kerovit(Kajaria), Cera, Jaquar  

       or equivalent. 

 

10. Sinks     : Nirali, Everite, Hindware 

 

11. RCC hume pipes    : Indian Hume Pipes  
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12. Storage water tank   : Sintex  

 

 

 

 

 

LIST OF MANDATORY TESTS 

 

 

MATERIALS TEST 
TEST 

PROCEDURE 
MIN.QTY. FREQUENCY 

Chemical and 

physical properties 

of lime. 

 

 I.S.6932 (Part I) : 

1973 

5 M.T. 10 mt. Or par 

thereof. 

SAND a. Stilt Content Field 20 Cum 20 cum or par 

thereof. 

 b. Bulking Field 20 Cum 50 Cum or par 

thereof 

 c. Particle size  

distribution. 

 

Field 40 Cum Every 40 Cum or 

part, required in 

RCC work. 

 

COARSE 

AGGREGATE 

a. Particle size 

    distribution 

 

 

 

b.  Crushing value 

Field 45 Cum Every 45 cum or 

par thereof for 

RCC work.  For 

rest of work as 

desired. 

b.  Every 300 Cum 

 

R.C.C. 1. Slump Field  Once a day as 

desired. 

 2. Cube strength  20 cum in slabs, 

beams and 

connected columns 

 

Every 20 cum of a 

days concrete. 

BRICKS 1. Water absorp- 

     tion and  

     Efflorescence 

 Designation 35 One test for each  

source of 

manufacture. 

 2. Compressive 

    Strength. 

 Designation 35 1,00,000 or par 

thereof.  For larger 

quantities two tests 

for 1 lot of 1 lakh.  

One test for every 

additional 2 lakhs 

or par thereof. 

 

TIMBER Moisture Content  1 Cum Every three cum or 

part. 

 

MORTICE 

LOCKS 

 

Testing of springs  50 Nos. 100 or part thereof. 

STEEL a. Tensile strength 

 

IS - 1529 20 Tonne Every 20 tonne or 

part. 

 

 b. Bending 

    strength 

IS - 1529 20 Tonne Every 20 tonne or 

part. 
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MATERIALS TEST TEST 

PROCEDURE 

MIN.QTY. FREQUENCY 

WHITE GLAZED 

TILES 

1. Water absorp- 

     tion 

 

I.S.777 10000 Nos. 10000 or part 

 2. Crazing 

 

- do - - do - - do - 

 

 3. Impact 

 

- do - - do - - do - 

 

FLUSH DOORS 1. End immersion 

 

I.S.2202   

 2. Knife I.S.4020 No.of shutters used No.of shutters to 

be tested. 

 

 3. Adhesion  22        -       65 

66        -     100 

101      -     180 

181      -     300 

301      -     500 

501      -     above  

1 

2 

2 

3 

4 

5 

 

AL.DOORS AND 

WINDOWS 

TESTING 

Thickness of 

anodic coating 

IS - 5523  If the cost of the 

fittings exceeds 

Rs.20,000/- 

 

 

Note: Minimum quantity give above is the quantity of work which warrants conduction of 

respective tests. 

 

1. Cost of samples, testing and transport will be borne by the contractors only. 

 

2. Any other materials shall also be got tested by contractors at his own cost as per the 

instructions of Architects/Employer from time to time. 

 

3. Frequency stated above is minimum and the contractor may have to test materials 

with any other frequency, as instructed by Architect/Client, without any costs. 
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SAFETY CODE 

 

 

Suitable scaffolds should be provided for workman for all the works that cannot safely be 

done from the ground or from solid construction, except in cases of short duration works, 

which can be done safely from ladders.  When a ladder is used, an extra mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well, it 

shall be of rigid construction made either of good quality wood or steel.  The steps shall 

have a minimum width of 450mm and a maximum rise of 300mm.  Suitable foot and hand 

holds of good quality wood or steel shall be provided and the ladder shall be given an 

inclination not steeper than 1 in 4 (1 horizontal to 4 vertical). 

 

Scaffolding or staging more than 300mm above the ground or floor, swung or suspended 

from an overhead support, shall be erected with stationery supports and shall have guard 

rails properly attached, bolted, braced and otherwise secured and atleast 900mm high above 

the floor or platform of such scaffolding or staging and extending along the entire length of 

the outside and ends there of with only such openings as may necessary for the access of 

persons and delivery of materials.  Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

 

Working platform, gangways and stairways should be so constructed that they should not 

sag unduly or unequally and if the height of the platform or the gangway or the stairway is 

more than 3-6m above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened, as described in (ii) above. 

 

Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing, 

whose minimum height shall be 900mm. 

 

Safe means of access shall be provided to all working platforms and other working places.  

Every ladder shall be securely fixed.  No portable single ladder shall be over 9 M in length 

while the width between side rails in ring ladder shall be in no case be less than 300mm.  

For longer ladders, this width should be increased atleast 6mm for each additional foot of 

length.  Spacing of steps shall be uniform and shall not exceed 300mm. 

 

Adequate precautions shall be taken to prevent danger from electrical equipment.  At the 

work site, no materials shall be so stacked or placed as to cause danger or inconvenience to 

any person or the public.  The contractor shall also provide all necessary fencing and lights 

to protect the public from accident, and shall be bound to bear the expenses of defence of 

every suit,  action or other proceedings  at law that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay damages and costs, which 

may be awarded in such suit, action or proceedings to any such persons or which may with 

the consent of the contractor be paid to compromise any claim by any such person. 
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I. Excavation and Trenching: 

 

All trenches, 1.2m or more in depth, shall at all times be supplied with atleast 

one ladder for each 30m in length or fraction thereof.  Ladder shall be extended 

from bottom of the trench to atleast 900mm above the surface of the ground.  

The side of the trenches which are 1.5m or more in depth shall be stepped back 

to give suitable slope or securely held by timber shoring, so as to avoid any 

danger to sides collapse.  The excavated material shall not be placed within 1.5m 

of the edge of the trench or half of the depth of the trench, whichever is more.  

Cutting shall be done from top to bottom.  Under no circumstances undermining 

or under cutting shall be done. 

 

II. Demolition: 

 

 Before any demolition work is commenced and also during the progress of the 

work. 

 

a. All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

 

b. No electric cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged. 

 

c. All practical steps shall be taken to prevent danger to persons employed, from 

the risk of fire or explosion or flooding.  No floor, roof or other part of the 

building shall be so over- loaded with debris or materials, so as to render it 

unsafe. 

 

III. All necessary personal safety equipments as considered adequate by the 

Architects should be kept available for the use of the persons employed on the 

site and maintained in a condition suitable for immediate use and the contractor 

should take adequate steps to ensure proper use of equipment by the concerned. 

 

a. Workers employed in mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective gloves. 

 

b. Those engaged in white washing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective 

goggles. 

 

c. Those engaged in welding works shall be provided with welder’s protective 

(eye) shields. 

 

e. Stone breakers shall be provided with protective goggles and 

protective clothing and seated at sufficiently safe intervals. 
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e. When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are ventilated 

atleast for an hour before the workers are allowed to get into the manhole and the 

manholes so opened shall be cardoned off with suitable railing and provided 

with warning signals or boards to prevent accidents to the public. 

 

f. The contractor shall not employ men below the age of 18 years and women on 

the work of painting with products containing lead in any form.  Wherever men 

above the age of 18 years are employed on the work of lead painting, the 

following precautions should be taken. 

 

 i) No paint containing lead or lead products shall be used except in the form 

of paste or ready made paint. 

 

 ii) Suitable face masks should be supplied for use to the workers when paint 

is applied in the form of spray or a surface having lead paint is rubbed 

and scrapped. 

 

 iii) Overalls shall be supplied by the contractors to the workers and adequate 

facilities for washing shall be provided to the working painters during 

and on cessation of work. 

 

IX. When the work is done near any place, where there is risk of drowning, all 

necessary equipment should be provided and kept ready for use and all necessary 

steps taken for prompt rescue of  any person in danger and adequate provisions 

should be made for prompt first aid treatment of all injuries likely to be sustained 

during the course of the work. 

 

X. Use of hoisting machine and shackle including their attachments, in charge and 

supports shall conform to the following standards or conditions. 

 

1.a. These shall be of good mechanical construction, sound material and adequate 

strength and free from any patent defects and shall be kept in good working 

order. 

 

   b. Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength and free from patent defects. 

 

2. Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding or give signals to the operator. 

 

4. In case of every hoisting machine and of every chain, ring hook, shackle swivel 

and pulley block used in hoisting or lowering or as means of suspension, the safe 

working load shall be ascertained by adequate means.  Every hoisting machine 

and all gear referred to above shall be plainly marked with the safe working load.  

In case of a hoisting machine having a variable safe working load, each safe 

working load and the condition under which it is applicable shall be clearly 

indicated.  No part of any machine or any gear referred above in this paragraph 

shall be loaded beyond the safe working load except for the purpose of testing. 
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5. In case of departmental machines, the safe working load shall be notified by the 

clients.  As regards contractor’s machines the contractor shall notify the safe 

working load of the machines to the consultants, whenever he brings any 

machinery to site of work and get it verified by the consultants. 

 

XI. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards.  Hoisting 

appliances should be provided with such means as will reduce and minimise the 

risk of accidental descent of loads.  Adequate precautions should be taken to 

reduce to the minimum risks of any part of a suspended load becoming 

accidentally displaced.  Sleeves and boots as may be necessary should be 

provided, whenever workers are employed on electrical installations.  The 

workers should not wear any rings, watches and carry keys or other materials, 

which are good conductors of electricity. 

 

XII. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition.  No scaffold, ladder, or equipment shall be 

altered or removed while it is in use.  Adequate washing facilities should be 

provided at or near place of work. 

 

XIII. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the contractor shall be open to inspection 

by the clients or the Architect. 

 

XIV. These safety provisions should be brought to the notice of all concerned by 

display of a notice board at a prominent place of the workspot.  The person, 

responsible for compliance of the safety code, shall be named therein by the 

contractor. 

 

XV. Not withstanding the above clauses for (i) to (xiv), there is nothing in these to 

exempt the contractor from the operation of any other Act or Rules in force in 

the Republic of India. 
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LABOUR LAWS AND RULES 

 

The Site Engineer shall ensure that the contractor maintains relevant records and fulfils all 

conditions and requirements in accordance with 

 

a. The payment of Wages Act 

 

b. Employer’s Liability Act 

 

c. Workmen’s Compensation Act 

 

d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971. 

 

e. Apprentices Act 1961. 

 

f. Any other Act or enactment relating thereto and rules framed thereunder from 

time to time. 

 

The Site Engineer shall refrain from involving himself and the supervisors under him by 

comments/advice/attempts at mediation in any kind of labour dispute at site.  His job is only 

to report to his superiors any happenings of the this sort in an objective manner. 

 

EMPLOYER’S RESPONSIBILITY – CONTRACT LABOUR (REGULATIONS 

AND ABOLITION) ACT 1970 AND RULES 1971 

 

With a view to ensuring that the provisions of the Act are not contravened, the Site Engineer 

should give particular attention to the following points and see that all the provisions of the 

Act are enforced: 

 

1. Principal Employer (Banks) is registered as per the Act. 

 

2. Contractor holds a licence under the Act from the Local Labour Commissioner 

for the appointment of Contract labour. 

 

3. Required notice boards, registers and records as provided in section 29 of the 

Act are maintained by the contractor. 

 

4. Payment of proper wages as per the rules are effected within the prescribed time 

limits by the contractor. 

 

5. Prescribed facilities and amenities are provided by the contractor. 

 

6. Proper efforts are made by the contractor to set right contravention of law,  as 

soon as the notice pointing out the same is received from the Labour 

Enforcement Officer, and reports “on action taken” are sent to the Labour 

Enforcement officer at the earliest with copies to the Employer. 
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FORMAT OF GUARANTEE TO BE EXECUTED BY THE FIRM/CONTRACTOR IN 

RESPECT OF THE WORK OF PRE-CONSTRUCTION ANTI TERMITE 

TREATMENT 

 

 

This agreement made this ______________ day of ________________ Two thousand 

_______________ between ________________________ (Name of Bank) a body corporate 

constituted under the _________________________ (Name of the Act) Act 19 having its 

Head Office at ________________________________ (herein after called ‘The Employer’) of 

the one part and ____________________________________ (Name of Firm/ Contractor) 

(Hereinafter called the Guarantor) of the other part. 

 

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called the 

contract dated _____________ and made between the Employer of the one part and the 

Guarantor of the other part) where by the Firm/Contractor interalia understood to render the 

building/structure completely free from any infestation of termites.  And whereas the 

Guarantors agreed to give guarantee to the effect that the said building/structure shall remain 

free from any infestation of termites for a minimum period of ten years from the date of 

completion of pre-construction antitermite treatment carried out as per the relevant I.S. code. 

 

Now the Guarantor hereby agrees to make good all defects and render the building/ structure 

free from any infestation of termites, during this period of guarantee and to the satisfaction of 

the Employer.  The guarantor also agrees to take up such rectification work at his own cost, 

and within one week from the date of issue of notice from the Employer, calling upon him to 

rectify the defects.  The decision of the Employer as to the cost payable by the Guarantor will 

be final and binding, in case the guarantor fails to commence the work as per above notice and 

the work is got done through some other contractor.  That if the Guarantor fails to execute the 

pre-construction anti-termite treatment of commits breach thereunder, then the Guarantor will 
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indemnify the principal and his successors against all loss, damage, costs, expenses or 

otherwise, which may be incurred by him by any reason of any default on the part of the 

guarantor in performance and observance of this agreement.  As to the amount of loss and or 

damage and/or costs incurred by the Employer, the decision of the Employer will be final and 

binding. 

 

In witness where of these presents have been executed by the obligation _______________ 

and by ______________________ and for on behalf of the employed on the day, month and 

year first above written. 

 

Signed and delivered by ________________________________________ (Bank) by the 

hands of Sri ___________________________________________ in the presence of 

___________________________________. 

 

Signed, and delivered by the hand of ___________________________ (Contractor) in the 

presence of ________________________________. 

 

Signed, and delivered by __________________________________ (Bank) by the hands of Sri 

_____________________________ in the presence of _________________________. 

 

Signed and delivered by the hand of __________________________________ (Contractor) in 

the presence of ___________________________________. 
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FORM OF GUARANTEE FOR WATERPROOFING 

 

Name of the Project: 

 

Free Maintenance Guarantee – Water proofing work  

 

by _______________________________________ 

 

 

 

 

We _______________________________ hereby guarantee that the surfaces treated by us 

for waterproofing in the above work, for M/s ______________________ the general 

building contractor for the above work, shall remain entirely water tight.  Should, however, 

due to any unforeseen defect left out in the work carried out by us during the period of ten 

years from the date of virtual completion of the work i.e. from _________ to ___________ 

the same shall be rectified by us without any extra cost to the 

_____________________________ (name of  the Bank). 

 

However, we shall not be responsible in any way if our work is tamper with or if the body 

of the structure is damaged due to sinking, cracking and/or by any other act of God beyond 

our control. 

 

 

 

              __________________________ 

                Signature of the  

                   Waterproofing Contractor 

 

 

              __________________________ 

                     Signature of the General 

                         Building Contractor 
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PROPOSED CONSTRUCTION OF RSETI BUILDING FOR SBI AT 

MAHABUBNAGAR, TELANGANA  

 

 

LIST OF ARCHITECTURAL DRAWINGS  
 

 

 

S.No Drawing No. Drawing Title 

1 MM/SBI/B&R/ES-01 Elevations  

2 MM/SBI/B&R/FP-01 Basement & Ground Floor Plan  

3 MM/SBI/B&R/SP-01 Site Plan  

 

 

 

LIST OF STRUCTURAL DRAWINGS  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


