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SBI invites Online Item Rate Tenders
HOLIDAY HOME PORVORIM, GOA 
 
The Empaneled Interior Contractors 
INCLUDING MAJOR REAPIR & RENOVATION UPTO 25 LAKHS
Maharashtra Circle are only eligible to participate in this tender.
 
e-Tendering Contact persons
Ms. Priyanka, Business Development
07968136856, Email: priyanka@auctiontiger.net, Website: https://etender.sbi
The details of tender are as under:
 
SN Particulars 
1 Name of work 

2 Nature of Work 

3 Time allowed for 
completion 

4 Earnest Money 
Deposit 

5 Security Deposit (SD) 

6 Date of issue of tender 
documents (Technical 
Bid & Price Bid) form 
the Bank’s website 

 Online bidding 
Technical Bid& Price 
Bid(Only SBI 
empaneled vendors) 

7 Last date & time for 
submission of 
Technical Bid and 
EMD (Hard Copy) 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

NOTICE INVITING TENDERS 

Item Rate Tenders for the FIXING OF GI ROOF SHEETS AT 
HOLIDAY HOME PORVORIM, GOA  

Contractors in ‘Category: CIVIL CONSTRUCTION PROJECT 
INCLUDING MAJOR REAPIR & RENOVATION UPTO 25 LAKHS

are only eligible to participate in this tender. 

Contact persons:  Smt.Khushboo - 079-68136814/ 9510813528
Development Executive Phone: 079-40016815/24/26/14, Cell 

07968136856, Email: priyanka@auctiontiger.net, Website: https://etender.sbi
The details of tender are as under: 

Details 
Tender for FIXING OF GI ROOF SHEETS AT HOLIDAY 
HOME PORVORIM, GOA  
Civil, Interior & Carpentry Works 

Time allowed for 30 days 

Earnest Money Rs. 7,000.00 (Rupees Seven Thousand Only)
by means of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of SBI and payable 
at Panaji. 
For the successful bidder, total security deposit shall be 5% of 
the contract value. Out of this, 2% of the contract value will be 
in the form of Initial Security Deposit (ISD); which includes the 
EMD. Balance 3% shall be deducted from the running account 
bill of the work at the rate of the 10% of respective running 
account bill i.e. deduction from each running bill account will be 
10%, till the 3% of the contract value is achieved and total of 
5%. In case running bills are not paid/submitted, whole 3% of 
the remaining ISD will be deducted from the final bill paid.

Date of issue of tender 
(Technical 

form 

05.09.2023 to 20.09.2023 from Bank’s website 
under <Link>procurement news. 

Online bidding 
& Price 

SBI 

From 05.09.2023  to 20.09.2023  
Available at M/s e-Procurement Technologies Ltd., our Service 
Provider’s portal https://etender.sbi/SBI/ 

time for 
submission of 

and 

20.09.2023 by 03:00 PM 
Note: It is sole responsibility of the bidder to ensure submission 
of their Tender documents along with EMD 
and time at specified address failing which they will not be 
eligible to participate in online price bidding. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

FIXING OF GI ROOF SHEETS AT 

CIVIL CONSTRUCTION PROJECT 
INCLUDING MAJOR REAPIR & RENOVATION UPTO 25 LAKHS with SBI 

68136814/ 9510813528 
40016815/24/26/14, Cell 

07968136856, Email: priyanka@auctiontiger.net, Website: https://etender.sbi 

FIXING OF GI ROOF SHEETS AT HOLIDAY 

Only) 
by means of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of SBI and payable 

For the successful bidder, total security deposit shall be 5% of 
the contract value. Out of this, 2% of the contract value will be 

which includes the 
EMD. Balance 3% shall be deducted from the running account 
bill of the work at the rate of the 10% of respective running 
account bill i.e. deduction from each running bill account will be 
10%, till the 3% of the contract value is achieved and total of 
5%. In case running bills are not paid/submitted, whole 3% of 
he remaining ISD will be deducted from the final bill paid. 

from Bank’s website BANK.SBI  

Procurement Technologies Ltd., our Service 

Note: It is sole responsibility of the bidder to ensure submission 
 by stipulated date 

failing which they will not be 
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8 Address for 
submission of EMD 
and technical bid 

9 Last date & time for 
submission of Online 
Technical bid& Price 
Bid 

10 Date and Time of 
opening of offline 
Technical Bid and 
Online Technical Bid& 
Price Bid 

11 Defects Liability / 
Warranty period  

12 Liquidated Damages 

13 Validity of offer 
14 Value of Interim 

Certificate 
15 Submission of 

Technical Bid (online 
and Hard Copy) 

 
16. For any clarifications regarding 
contact M/s e-Procurement Technologies Limited, 
Gujarat College, Ahmedabad380 006. Gujarat State, India.
 
17.The Contractor/ Vendor shall 
ensuring the number and sequence of all 
the authorized tenderer are liable to be rejected.
 
18. No conditions other than mentioned in the tender 
to be withdrawn before opening of the price
 
19. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason(s) for doing so and no c
this regard. 
 
20. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time.
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Address for 
submission of EMD 

The Deputy General Manager (B&O),  
Administrative Office, Panaji State Bank of India,
3rd floor, St. Inez, M.G. Road,  
Panaji, Goa, 403001 

Last date & time for 
submission of Online 

& Price 

20.09.2023 by 03:00 PM at Service Provider’s portal 
https://etender.sbi/SBI/ 
 
 

Date and Time of 
offline 

Technical Bid and 
& 

20.09.2023 by 04:00 PM  
 

Defects Liability / 1-year from the date of installation for free replacement for any 
manufacturing defect (excluding damages due to natural 
calamities). 
0.50% per week subject to max. 5% of contract amount for 
delay in completion of work.  
90 days from the date of opening of Price-bid

Value of Interim Rs. 3.0 Lakhs. No advance on materials / plant / machinery or 
mobilization advance shall be paid under any circumstances

Submission of 
(online 

Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and 
compulsorily the pages numbered from 1 to 
technical bid without fail in the e-tendering portal after putting 
the signature and seal. Failing to upload as stated above, the 
tender will be rejected. 
However, L1 Tenderer should submit the whole technical bid 
spirally bound securely and in serial order containing pages 1 to 
45 duly signed with company seal and date to this Office within 
3 days of receipt of confirmation. 

For any clarifications regarding Online Tendering procedure, System requirements 
Procurement Technologies Limited, B-704, Wall Street - II, Opp. Orient Club, Nr. 

380 006. Gujarat State, India. 

shall sign and stamp each page of the tender document thereby 
the number and sequence of all pages. Tender documents without seal and signature of 

the authorized tenderer are liable to be rejected. 

No conditions other than mentioned in the tender will be considered, and if given they will have 
to be withdrawn before opening of the price-bid. 

reserve their rights to accept or reject any or all the tenders, either in whole or in part 
ing any reason(s) for doing so and no claim / correspondence shall be entertained in 

. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

State Bank of India, 

at Service Provider’s portal 

year from the date of installation for free replacement for any 
(excluding damages due to natural 

0.50% per week subject to max. 5% of contract amount for 

bid 
materials / plant / machinery or 

mobilization advance shall be paid under any circumstances 
Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and shall upload 
compulsorily the pages numbered from 1 to 10 of the 

tendering portal after putting 
the signature and seal. Failing to upload as stated above, the 

whole technical bid 
spirally bound securely and in serial order containing pages 1 to 
45 duly signed with company seal and date to this Office within 

em requirements etc. please 
II, Opp. Orient Club, Nr. 

sign and stamp each page of the tender document thereby 
Tender documents without seal and signature of 

will be considered, and if given they will have 

reserve their rights to accept or reject any or all the tenders, either in whole or in part 
laim / correspondence shall be entertained in 

. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
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Yours faithfully, 
 
The Deputy General Manger
Administrative Office, Panaji

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

General Manger (B&O) 
Administrative Office, Panaji 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  
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INSTRUCTIONS TO THE TENDERERS

1.0  Scope of work 
 

Tender for FIXING OF GI ROOF SHEETS AT HOLIDAY HOME PORVORIM, GOA 
 
 

1.1      Site and its location 
 

SBI HOLIDAY HOME, PARASIO 
 

2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner.
 

 Instructions to tenderers

 General conditions of Contract

 Special conditions of Contract

 Price bid 

2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below: 

 
a. Price Bid 

b. Technical specifications

c. Special conditions of contract

d. General conditions of contract

e. Instructions to Tenderers

 
2.3  Complete set of tender documents including relative drawings can be downloaded 

from the Bank’s website 
furnished in the NIT. 

 
2.4  The tender documents are not transferable.
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own 

information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, po

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
INSTRUCTIONS TO THE TENDERERS 

 

FIXING OF GI ROOF SHEETS AT HOLIDAY HOME PORVORIM, GOA 

 

HOLIDAY HOME, PARASIO DE GOA, PORVORIM GOA 

 

The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers 

conditions of Contract 

Special conditions of Contract 

The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 

Technical specifications 

Special conditions of contract 

General conditions of contract 

Instructions to Tenderers 

Complete set of tender documents including relative drawings can be downloaded 
website BANK.SBI under <Link>procurement news

 

The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own 
information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, po

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

FIXING OF GI ROOF SHEETS AT HOLIDAY HOME PORVORIM, GOA  

The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 

The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 

Complete set of tender documents including relative drawings can be downloaded 
under <Link>procurement news as per schedule 

The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
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transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc.

 
The tenderer shall be solely responsible for
the factors while submitting his tender.

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of 

Seven Thousand Only)
90 Days from the last date of submission of the tender) from any S
drawn in favour of SBI and payable 

 
4.2  EMD in any other form other than as specified above will not be accepted. 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected.
 
4.3  No interest will be paid on the EMD.
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
 
4.5  EMD of successful tenderer will be retained as a part of
 
5.0  Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI. Payable at 
period of 10 days from the date of rec
SBI. 

 
No interest shall be paid to the amount retained by the SBI as Security Deposit.

 
6.0  Signing of contract Documents

The successful tenderer 
agreement and conditions of contract with the respective Circles (LHOs) of SBI within 
15 days from the receipt of intimation of acceptance of the tender by the SBI
However, the written acceptance of t
agreement between the Bank and successful tenderer whether such formal agreement 
is subsequently entered into or not.

 
7.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 
award of work. 
 

8.0  Validity of tender 
Tenders shall remain valid and open for acceptance for a 
date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to Bank 
without prejudice to any other right or remedy the Bank 
EMD. 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc. 

The tenderer shall be solely responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

The tenderers are requested to submit the Earnest Money of Rs. 
Thousand Only) by means of Demand Draft / Pay Order (Valid for a period of 

90 Days from the last date of submission of the tender) from any S
drawn in favour of SBI and payable at Panaji. 

EMD in any other form other than as specified above will not be accepted. 
he EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI. Payable at 

days from the date of receipt of Letter of Intent (LOI)

No interest shall be paid to the amount retained by the SBI as Security Deposit.

Signing of contract Documents 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract with the respective Circles (LHOs) of SBI within 

from the receipt of intimation of acceptance of the tender by the SBI
However, the written acceptance of the tenders by the Bank will constitute a binding 
agreement between the Bank and successful tenderer whether such formal agreement 
is subsequently entered into or not. 

 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 30 days 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to Bank 
without prejudice to any other right or remedy the Bank shall be at liberty forfeit the 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 

considering the financial effect of any or all 

Rs. 7,000.00 (Rupees 
(Valid for a period of 

90 Days from the last date of submission of the tender) from any Scheduled Bank 

EMD in any other form other than as specified above will not be accepted. Tender not 
he EMD in accordance with clause 4.1 above shall be rejected. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

security deposit. 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI. Payable at Panaji within a 

/ Work Order from 

No interest shall be paid to the amount retained by the SBI as Security Deposit. 

shall be bound to implement the contract by signing an 
agreement and conditions of contract with the respective Circles (LHOs) of SBI within 

from the receipt of intimation of acceptance of the tender by the SBI. 
he tenders by the Bank will constitute a binding 

agreement between the Bank and successful tenderer whether such formal agreement 

Time is essence of the contract. The work should be completed in all respect 
days from the date of 

period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to Bank 

shall be at liberty forfeit the 
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9.0  Liquidated Damages
The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded 
value per week subject to a maximum of 5% of Cumulative awarded contract value or 
actual Invoice Value. 
 

10.0  Rate and prices: 
 
10.1  In case of item rate tender
  
10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 

case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prev
requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amoun
 
If no rate is quoted for one or more tender items, such tenders shall be treated as 
Non-Responsive Tenders

 
10.1.2 The tenderers should not change the units as specified in the tender. If any

changed the tenders would be evaluated as per the original unit and the 
Vendor would be paid accordingly.
 

1.1.3 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immedia

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him.
 
11.1.5 Each page shall be totaled and the grand total shall be given.
 
11.1.6 The rate quoted shall be firm and shall 

duringthe currency of contract including authorized extension, if any, 
GST, which shall be mentioned in the bills/invoices separately, as applicable.

 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may 

entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assign
claim / correspondence shall be entertained in this regard.

 
11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at 

any stage of the project, the 
/compensation for such deleted scope of work. Also, the 
work order for various branches/offices in phases but within a reasonable time interval 
and the Contractor/ Vendor
time period and as per rates quoted by them in this tender without any claim for price 
escalation. 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Liquidated Damages 
The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded 
value per week subject to a maximum of 5% of Cumulative awarded contract value or 

 

In case of item rate tender 

10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. The amount of each item shall be calculated and the 
requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 

If no rate is quoted for one or more tender items, such tenders shall be treated as 
Responsive Tenders and the same shall be summarily rejected. 

The tenderers should not change the units as specified in the tender. If any
changed the tenders would be evaluated as per the original unit and the 

would be paid accordingly. 

The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 
duringthe currency of contract including authorized extension, if any, 

, which shall be mentioned in the bills/invoices separately, as applicable.

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may 
entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so 
claim / correspondence shall be entertained in this regard. 

11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at 
any stage of the project, the Contractor/ Vendor shall not be entitled to raise any claim 

ensation for such deleted scope of work. Also, the SBI may consider issuing 
work order for various branches/offices in phases but within a reasonable time interval 

Contractor/ Vendor shall be bound to execute the same within the stipulated 
iod and as per rates quoted by them in this tender without any claim for price 

 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded 
value per week subject to a maximum of 5% of Cumulative awarded contract value or 

10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate 

ail. The amount of each item shall be calculated and the 
requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted 

If no rate is quoted for one or more tender items, such tenders shall be treated as 
and the same shall be summarily rejected.  

The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the Contractor/ 

The tenderer should not change or modify or delete the description of the item. If any 
tely bring to the knowledge of the SBI. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

include all costs, allowances, taxes, levies 
duringthe currency of contract including authorized extension, if any, but excluding 

, which shall be mentioned in the bills/invoices separately, as applicable. 

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may 
entrust the work in phases or may drop the part scope of work at any stage of the 

ing any reason(s) for doing so and no 

11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at 
shall not be entitled to raise any claim 

may consider issuing 
work order for various branches/offices in phases but within a reasonable time interval 

shall be bound to execute the same within the stipulated 
iod and as per rates quoted by them in this tender without any claim for price 
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(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

The Deputy General Manager (B&O
Administrative Office, Panaji 
State Bank of India, 
3rd Floor, St. Inez, M.G. Road, 
Panaji, Goa, 403001. 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Spec
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they 
may be applicable. 
 

(a) Description of work 

(b) Earnest Money 

(c) Time allowed for completion 
of the Works from Seven day 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 
commence the work     

 
1) Should this tender be accepted, I/we hereby agree to abide by and 

provisions of the said conditions of contract annexed hereto so far as may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

 
2) I / We have deposited a sum of 

total tender amount as Earnest Money with the SBI 
interest. Should I / We fail to execute the Contract when called upon to do so I / We do 
hereby agree that this sum shall be forfeited by me/us to

 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
LETTER OF UNDERTAKING (Annexure I) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

 
Manager (B&O),  
Panaji  

St. Inez, M.G. Road,  

Having examined the drawings, specification, design and schedule of quantities relating to the 
memorandum hereinafter set out and having visited and examined the 

site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 

n the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Spec
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they 

 MEMORANDUM 
FIXING OF GI ROOF SHEETS AT HOLIDAY HOME 
PORVORIM, GOA 

Rs. 7,000 (Rupees Seven Thousand Only)
of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favour 
of SBI and payable in Panaji. 

Time allowed for completion 
of the Works from Seven day 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 
commence the work      

30 days 

    
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of contract annexed hereto so far as may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

I / We have deposited a sum of Rs. 7,000.00 (Rupees Seven Thousand Only)
as Earnest Money with the SBI which amount is not to bear any 

interest. Should I / We fail to execute the Contract when called upon to do so I / We do 
hereby agree that this sum shall be forfeited by me/us to State Bank of India.

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

(The bidders are required to print this on their company’s letter head and sign, stamp before 

Having examined the drawings, specification, design and schedule of quantities relating to the 
memorandum hereinafter set out and having visited and examined the 

site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 

n the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they 

GI ROOF SHEETS AT HOLIDAY HOME 

Thousand Only) by means 
of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favour 

fulfill the terms and 
provisions of the said conditions of contract annexed hereto so far as may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

Thousand Only) of the 
which amount is not to bear any 

interest. Should I / We fail to execute the Contract when called upon to do so I / We do 
tate Bank of India. 
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3) I/ We understand that as per terms of this tender, the SBI may consider accepting our 

tender in part or whole or may entrust the various work proposed in phases. We, 
therefore, undertake that we shall not raise any claim/ compensati
Bank deciding to drop any of the work from the scope of work of this tender at any stage 
during the contract period. Further, we also undertake to execute the work entrusted to 
us in phases on our approved rates and within stipulat
claim for price escalation as also provided for in the clause 11.1.6 “Instructions to 
Tenderers” of this tender. 

 
4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 

prices of any of the material during the contract/execution/completion period including 
authorized extended contract period, if any.

 
5) Our Bankers are: 

I)  
 
ii)  
 
The names of partners of our firm are:
i)  
 
ii) 
 
 
 
Name of the partner of the firm
Authorised to sign  
Or    
(Name of person having Power of 
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)
Yours faithfully, 
Signature of Contractors.
Signature and addresses of Witnesses
 
i)  
 
 
 
 ii)  

 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

I/ We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the various work proposed in phases. We, 
therefore, undertake that we shall not raise any claim/ compensation in the eventuality of 
Bank deciding to drop any of the work from the scope of work of this tender at any stage 
during the contract period. Further, we also undertake to execute the work entrusted to 
us in phases on our approved rates and within stipulated time limit without any extra 
claim for price escalation as also provided for in the clause 11.1.6 “Instructions to 
Tenderers” of this tender.  

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 
e material during the contract/execution/completion period including 

authorized extended contract period, if any. 

The names of partners of our firm are: 

Name of the partner of the firm   
      
     

(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 

Signature of Contractors. 
Signature and addresses of Witnesses 

 
 

 
 
 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

I/ We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the various work proposed in phases. We, 

on in the eventuality of 
Bank deciding to drop any of the work from the scope of work of this tender at any stage 
during the contract period. Further, we also undertake to execute the work entrusted to 

ed time limit without any extra 
claim for price escalation as also provided for in the clause 11.1.6 “Instructions to 

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 
e material during the contract/execution/completion period including 
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Process 
 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 
 
To, 
E-Procurement Technologies Ltd. (Auction Tiger)
B-704 Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad 
Gujarat State, India 
 
Sub:  Tender for FIXING OF GI ROOF SHEETS AT HOLIDAY HOME PORVORIM, 
GOA 

 
Dear Sir,  
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 
document  
 
This letter is to confirm that:
 

1) The undersigned is authorized representative of the company.
2) We have studied the Commercial Terms and the Business rules governing the 

Reverse Auction as mentioned in RFP of SBI as well as this document and confirm our 
agreement to them. 

3) We also confirm that we have taken the training on the auction tool and have 
understood the functionality of the same thoroughly.

4) We confirm that SBI and ETL shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the 
internet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the auction event.

5) We also confirm that we have a valid digital signature certificate issued by a 
valid Certifying Authority. 

6) We also confirm that we will mail the price confirmation & break up of our quoted price 
as per Annexure III & Annexure IV within 24 hours of the com
auction and the format as requested by SBI/ETL.

7) We, hereby confirm that we will honor the Bids placed by us during the auction 
process.  

 
With regards, 
Date: 
Signature with company seal
Name: 
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization: 
Scan it and send to this Document on 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Process Compliance Statement (Annexure II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

Procurement Technologies Ltd. (Auction Tiger) 

Ahmedabad - 380 006. 

FIXING OF GI ROOF SHEETS AT HOLIDAY HOME PORVORIM, 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 

confirm that: 

The undersigned is authorized representative of the company. 
We have studied the Commercial Terms and the Business rules governing the 
Reverse Auction as mentioned in RFP of SBI as well as this document and confirm our 

also confirm that we have taken the training on the auction tool and have 
understood the functionality of the same thoroughly. 
We confirm that SBI and ETL shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the e-auction platform due to loss of 
internet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the auction event. 
We also confirm that we have a valid digital signature certificate issued by a 
valid Certifying Authority.  
We also confirm that we will mail the price confirmation & break up of our quoted price 
as per Annexure III & Annexure IV within 24 hours of the completion of the reverse 
auction and the format as requested by SBI/ETL. 
We, hereby confirm that we will honor the Bids placed by us during the auction 

 
Signature with company seal 

in Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on sujith@eptl.in 

 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

(The bidders are required to print this on their company’s letter head and sign, stamp before 

FIXING OF GI ROOF SHEETS AT HOLIDAY HOME PORVORIM, 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 

We have studied the Commercial Terms and the Business rules governing the 
Reverse Auction as mentioned in RFP of SBI as well as this document and confirm our 

also confirm that we have taken the training on the auction tool and have 

We confirm that SBI and ETL shall not be liable & responsible in any manner 
auction platform due to loss of 

internet connectivity, electricity failure, virus attack, problems with the PC, any other 

We also confirm that we have a valid digital signature certificate issued by a 

We also confirm that we will mail the price confirmation & break up of our quoted price 
pletion of the reverse 

We, hereby confirm that we will honor the Bids placed by us during the auction 
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GENERAL CONDITIONS OF CONTRACT
 
1.0 Definitions: - 

 
“Contract means the documents forming the tender and the acceptance there of and 
the formal agreement executed between SBI (client) and the 
together with the documents referred there in including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Bank 
and all these documents taken together shall be deemed to form one contract and 
shall be complementary to one another.

 
1.1  In the contract the following expressions shall, unless the

have the meaning hereby respectively assigned to them.
 
1.1.1 “SBI” shall mean State Bank of India

Cama Road, Nariman Point, 
Offices/Administrative
across India and includes the client’s representatives, successors and assigns.
 

1.1.2 ‘The Contractor/ Vendor
works and shall include legal personal representative of individual or composing the 
firm or company and the permitted assignees of individual or firms of company.
 

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of wor
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the 
work to be done by the 
 

1.1.4 Engineer’ shall mean the representative
 
1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by

referred to in the specifications and any modifications of 
issued by the Engineer from time to time

 
1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of 

acceptance of tender subject such additions thereto or deductions there from as may 
be made under the provide herein after contained.

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the 
 
1.1.8  “Month” means calendar month.
 
1.1.9  “Week” means seven consecutive days

 
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs

 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
GENERAL CONDITIONS OF CONTRACT 

“Contract means the documents forming the tender and the acceptance there of and 
the formal agreement executed between SBI (client) and the Contractor/ Vendor
together with the documents referred there in including these conditions, the 

designs, drawings and instructions issued from time to time by the Bank 
and all these documents taken together shall be deemed to form one contract and 
shall be complementary to one another. 

In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

tate Bank of India (Client) having its Corporate Centre at Madame 
, Nariman Point, Mumbai- 400 021and its representative Local Head 
nistrative Offices/Regional Business Offices/Branches at 

includes the client’s representatives, successors and assigns.

Contractor/ Vendor’ shall mean the individual or firm or company undertaking the 
nclude legal personal representative of individual or composing the 

firm or company and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the Contractor/ Vendor
work to be done by the Contractor/ Vendor under the contract. 

Engineer’ shall mean the representative Civil / Electrical Engineer of the 

‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects 
referred to in the specifications and any modifications of such drawings as may be 
issued by the Engineer from time to time. 

‘Contract value shall mean value of the entire work as stipulated in the letter of 
acceptance of tender subject such additions thereto or deductions there from as may 

provide herein after contained. 

Specifications’ shall mean the specifications referred to in the tender and modifications 
thereof as may time to time be furnished or approved by the SBI 

“Month” means calendar month. 

“Week” means seven consecutive days. 

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

“Contract means the documents forming the tender and the acceptance there of and 
Contractor/ Vendor, 

together with the documents referred there in including these conditions, the 
designs, drawings and instructions issued from time to time by the Bank 

and all these documents taken together shall be deemed to form one contract and 

context otherwise requires, 

Corporate Centre at Madame 
its representative Local Head 

ffices/Branches at various places 
includes the client’s representatives, successors and assigns. 

’ shall mean the individual or firm or company undertaking the 
nclude legal personal representative of individual or composing the 

firm or company and the permitted assignees of individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
k” and / or to be executed in accordance with the 

contract includes materials, apparatus, equipment, temporary supports, fittings and 
Contractor/ Vendor hereunder and 

of the SBI 

or their Architects and 
such drawings as may be 

‘Contract value shall mean value of the entire work as stipulated in the letter of 
acceptance of tender subject such additions thereto or deductions there from as may 

Specifications’ shall mean the specifications referred to in the tender and modifications 

and 24 Hrs. respectively. 
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1.1.11 SBI’s Engineer” shall mean The Civil / Electrical Engineer in 

nominated by the DGM (B&O
 

2.0 CLAUSE 
 
1.0  Total Security Deposit
 

a) Earnest Money Deposit
b) Initial security deposit
c) Retention Money

 
a)  Earnest Money Deposit 
 

 The tenderer shall furnish EMD of 
Only) in the form of Demand draft or bankers cheque
payable at Panaji

 No tender shall be considered unless the EMD is so deposited in the required 
form.  

 No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer 
shall be refunded soon after 
interest.  

 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at 
any time the period when he is required to keep his tender open acceptance by 
the SBI. or after it is accepted by 
into a formal agreement or fails to pay the initial security deposit as stipulated 
or fails to commence the commence the work within the stipulated time.

 
b) Initial Security Deposit (lSD)

 
The amount of ISD shall be 2% of accepted value of tender 
cumulative contract awarded 
for the purpose) including the EMD in the form of 
Bank. They shall be deposited within 15 days from the date of acceptance of tender.
 
c)  Retention Money: 

 
An amount @ 5% of the bill amount will be retained 
same will be released 
any Nationalized/Scheduled
Bank guarantee shall
yearprovided no complaint is 
the same satisfactorily
 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon 
after commencement of work to avoid deduction of retention money from the Bills.
No advance on materials / plant / machin
any circumstances. 

 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 
DGM (B&O), SBI AO Panaji. 

Total Security Deposit: The Total Security deposit comprise of 

Earnest Money Deposit 
Initial security deposit 

Money 

Earnest Money Deposit - 

The tenderer shall furnish EMD of Rs. 7,000.00 (Rupees 
in the form of Demand draft or bankers cheque drawn in favour of SBI

Panaji, on any Scheduled Bank.  
No tender shall be considered unless the EMD is so deposited in the required 

No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer 
shall be refunded soon after the decision to award the contract is taken without 

The EMD shall stand absolutely forfeited if the tenderer revokes his tender at 
any time the period when he is required to keep his tender open acceptance by 

or after it is accepted by the SBI.  the Contractor/ Vendor
into a formal agreement or fails to pay the initial security deposit as stipulated 
or fails to commence the commence the work within the stipulated time.

Initial Security Deposit (lSD) 

The amount of ISD shall be 2% of accepted value of tender (In the instant case, the 
awarded value of all the Circles put together shall be considered 

including the EMD in the form of DD/PO drawn on any scheduled 
shall be deposited within 15 days from the date of acceptance of tender.

Retention Money: - 

5% of the bill amount will be retained by the SBI from the bill
same will be released by the SBI against Bank guarantee for equal

/Scheduled Bank in the SBI’s approved format valid for 
shall be released only after completion of warranty period of 

provided no complaint is received, or the defects have been rectified by replacing 
satisfactorily.  

The successful bidder may choose to submit such Bank Guarantee to the SBI soon 
after commencement of work to avoid deduction of retention money from the Bills.
No advance on materials / plant / machinery or mobilization advance shall be paid in 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

charge of the Project, as 

,000.00 (Rupees Seven Thousand 
drawn in favour of SBI 

No tender shall be considered unless the EMD is so deposited in the required 

No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer 
the decision to award the contract is taken without 

The EMD shall stand absolutely forfeited if the tenderer revokes his tender at 
any time the period when he is required to keep his tender open acceptance by 

Contractor/ Vendor fails to enter 
into a formal agreement or fails to pay the initial security deposit as stipulated 
or fails to commence the commence the work within the stipulated time. 

(In the instant case, the 
value of all the Circles put together shall be considered 

drawn on any scheduled 
shall be deposited within 15 days from the date of acceptance of tender. 

from the bills and the 
for equal amount issued by 

valid for 1 year. The 
be released only after completion of warranty period of 1-

been rectified by replacing 

The successful bidder may choose to submit such Bank Guarantee to the SBI soon 
after commencement of work to avoid deduction of retention money from the Bills. 

ery or mobilization advance shall be paid in 
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2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English.
 

3.0 Errors, Omissions and discrepancies
 

In case of errors, omissions and/ or disagreement 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply.

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct.
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted:
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 
4.0 Scope of Work: 
 

The Contractor/ Vendor
respect strictly accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through 
the Bank from time to time issue further drawings and / or written instructions, detailed 
directions and explanations which are hereafter collectively referred to as instructions 
in regard to the variation or modification of the design
or the addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings and / or specifications should be brought to the notice 
of SBI immediately. The removal from the site of an
Contractor/ Vendor and any substitution of any other materials therefore the removal 
and / or re-executed of any work executed by him. The dismissal from the work of any 
person engaged thereupon.

 
5.0 i)  Letter of Acceptance:
 

Within the validity period of the tender the 
directly by registered post or otherwise depositing at the office of the 
Vendor as given in the tender to enter into a Contract for the execution o
per the terms of the tender. The letter of acceptance shall constitute a binding contract 
between the SBI and the 
 
 
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

The language in which the contract documents shall be drawn shall be in English.

and discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

Between scaled and written dimension (or description) on a drawing, the latter shall be 

ritten or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of 
he same item, the former shall be adopted: 

In case of difference between rates written in figures and words, the rate in words shall 

Between the duplicate / subsequent copies of the tender, the original tender shall be 

Contractor/ Vendor shall carryout, complete and maintain the said work in every 
respect strictly accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through SBI. The SBI
the Bank from time to time issue further drawings and / or written instructions, detailed 
directions and explanations which are hereafter collectively referred to as instructions 
in regard to the variation or modification of the design, quality or quantity of any work 
or the addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings and / or specifications should be brought to the notice 
of SBI immediately. The removal from the site of any material brought thereon by the 

and any substitution of any other materials therefore the removal 
executed of any work executed by him. The dismissal from the work of any 

person engaged thereupon. 

Acceptance: 

Within the validity period of the tender the SBI shall issue a letter of acceptance 
directly by registered post or otherwise depositing at the office of the 

as given in the tender to enter into a Contract for the execution o
per the terms of the tender. The letter of acceptance shall constitute a binding contract 

and the Contractor/ Vendor. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

The language in which the contract documents shall be drawn shall be in English. 

between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 

Between scaled and written dimension (or description) on a drawing, the latter shall be 

ritten or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

Between written description of the item in the specifications and descriptions in bills of 

In case of difference between rates written in figures and words, the rate in words shall 

Between the duplicate / subsequent copies of the tender, the original tender shall be 

shall carryout, complete and maintain the said work in every 
respect strictly accordance with this contract and with the directions of and to the 

SBI at the direction of 
the Bank from time to time issue further drawings and / or written instructions, detailed 
directions and explanations which are hereafter collectively referred to as instructions 

, quality or quantity of any work 
or the addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings and / or specifications should be brought to the notice 

y material brought thereon by the 
and any substitution of any other materials therefore the removal 

executed of any work executed by him. The dismissal from the work of any 

shall issue a letter of acceptance 
directly by registered post or otherwise depositing at the office of the Contractor/ 

as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a binding contract 
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ii) Contract Agreement:
 

On receipt of intimation of the acceptance of tender from the 
tenderer shall be bound to implement the contract and within ten days there of shall 
sign an agreement in a non

 
6.0  Ownership of drawings
 

All drawings, specifications and copies thereof furnish
of the SBI. They are not to be used on other work.            

 
7.0  Detailed drawings and instructions:
 

The SBI shall furnish with reasonable proper additional instructions by means of 
drawings or otherwise necessary for 
instructions shall be consistent with contract documents, true developments thereof 
and reasonably inferable there.

 
The work shall be executed in conformity therewith and the 
prepare a detailed program schedule indicating therein the date of start and 
completion of various activities on receipt of the work order and submit the same to the 
SBI through the architect/consultant

 
7.0  Copies of agreement
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the Contractor/ Vendor

 
8.0 Liquidated damages:
 

If the Contractor/ Vendor
clause under General 
the site including vacating their office on or before the contracted or extended date or 
completion, without justification in support of the cause of delay, he may be called 
upon without prejudice to any other right of remedy available under the law to the 
on account of such breach to pay 
contract value subject to a maximum of 5% of the contract value.

 
9.0  Materials, Appliances and Emp
 

Unless or otherwise specified the 
materials, labour, water, power, tools, equipment transportation and any other facilities 
that are required for the satisfactory execution and completion of the work
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The 
and good order among his employees and shall not employ on the work any
person or anyone not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the 
immediately. 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI
tenderer shall be bound to implement the contract and within ten days there of shall 
sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBI
They are not to be used on other work.             

Detailed drawings and instructions: 

shall furnish with reasonable proper additional instructions by means of 
drawings or otherwise necessary for the execution of the work. All such drawings and 
instructions shall be consistent with contract documents, true developments thereof 
and reasonably inferable there. 

The work shall be executed in conformity therewith and the Contractor/ Vendor
tailed program schedule indicating therein the date of start and 

completion of various activities on receipt of the work order and submit the same to the 
through the architect/consultant 

Copies of agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 
Contractor/ Vendors. 

Liquidated damages: 

Contractor/ Vendor fails to maintain the required progress in terms of 
eneral Conditions of Contract (GCC) or to complete the work and clear 

the site including vacating their office on or before the contracted or extended date or 
completion, without justification in support of the cause of delay, he may be called 

prejudice to any other right of remedy available under the law to the 
on account of such breach to pay a liquidated damage at the rate of 0.5
contract value subject to a maximum of 5% of the contract value. 

Materials, Appliances and Employees 

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all 
materials, labour, water, power, tools, equipment transportation and any other facilities 
that are required for the satisfactory execution and completion of the work
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The Contractor/ Vendor shall at all times enforce strict discipline 
and good order among his employees and shall not employ on the work any
person or anyone not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the SBI he shall be removed from the site 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

SBI the successful 
tenderer shall be bound to implement the contract and within ten days there of shall 

judicial stamp paper of appropriate value. 

SBI are the properties 

shall furnish with reasonable proper additional instructions by means of 
the execution of the work. All such drawings and 

instructions shall be consistent with contract documents, true developments thereof 

Contractor/ Vendor 
tailed program schedule indicating therein the date of start and 

completion of various activities on receipt of the work order and submit the same to the 

Two copies of agreement duly signed by both the parties with the drawings shall be 

fails to maintain the required progress in terms of relevant 
or to complete the work and clear 

the site including vacating their office on or before the contracted or extended date or 
completion, without justification in support of the cause of delay, he may be called 

prejudice to any other right of remedy available under the law to the SBI 
at the rate of 0.50% of the 

shall provide and pay for all 
materials, labour, water, power, tools, equipment transportation and any other facilities 
that are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 

shall at all times enforce strict discipline 
and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or 

he shall be removed from the site 



PAGE 15 | 7 4  
 

 
10.0 Permits, Laws and Regulations:
 

Permits and licenses required for the execution of the work shall be obtained by the 
Contractor/ Vendor at his own expenses. The 
and comply with the regulations, laws, 
If the Contractor/ Vendor
specifications, he shall promptly notify the 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall indemnify the 
from. 

 
11.0  Setting out Work: 
 

The Contractor/ Vendor
perfect setting out of the same and for the correctness o
dimensions, and alignment of all parts thereof and get it approved by the 
proceeding with the work. If at any time any error in this respect shall appear during 
the progress of the works, irrespective of the fact that 
SBI, the Contractor/ Vendor
expenses rectify such error, if so, required to satisfaction of the 

 
12.0  Protection of works and property:

 
The Contractor/ Vendor
from damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, except 
due to causes beyond his control a

 
He shall take adequate care and steps for protection of the adjacent properties. The 
Contractor/ Vendor 
employees on the works
local bodies’ safety laws and building codes to prevent accidents, or injuries to persons 
or property on about or adjacent to his place of work. The 
take insurance covers 
joint names of the Contractor/ Vendor
lodged with the SBI. 

 
13.0  Inspection of work: 
 

The SBI or their representatives shall at all reasonable 
work site and / or to the workshop, factories, or other places where materials are lying 
or from where they are obtained and the 
the SBI and their representatives necessary for inspection 
the materials and workmanship. No person unless authorized by the 
representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its comple
inspected by the Chief Technical Examiner’s 
commission. 
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Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 
at his own expenses. The Contractor/ Vendor 

and comply with the regulations, laws, and ordinances rules, applicable to the contract. 
Contractor/ Vendor observes any discrepancy between the drawings and 

specifications, he shall promptly notify the SBIin writing. If the Contractor/ Vendor
performs any act, which is against the law, rules and regulations he shall meet all the 

arising there from and shall indemnify the SBI any legal actions arising there 

Contractor/ Vendor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 

alignment of all parts thereof and get it approved by the 
proceeding with the work. If at any time any error in this respect shall appear during 
the progress of the works, irrespective of the fact that the layout had been approved by

Contractor/ Vendor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

Protection of works and property: 

Contractor/ Vendor shall continuously maintain adequate protection o
from damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, except 
due to causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The 
 shall take all precautions for safety and protections of his 

the works and shall comply with all applicable provisions of Govt. and 
safety laws and building codes to prevent accidents, or injuries to persons 

or property on about or adjacent to his place of work. The Contractor/ Vendor
take insurance covers as per clause 24.0 at his own cost. The policy may 

Contractor/ Vendor and the SBI and the original policy may be 
 

 

or their representatives shall at all reasonable times have 
work site and / or to the workshop, factories, or other places where materials are lying 
or from where they are obtained and the Contractor/ Vendor shall give every

and their representatives necessary for inspection and examination and test of 
the materials and workmanship. No person unless authorized by the 
representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its comple
inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Permits and licenses required for the execution of the work shall be obtained by the 
 shall give notices 

rules, applicable to the contract. 
observes any discrepancy between the drawings and 

Contractor/ Vendor 
performs any act, which is against the law, rules and regulations he shall meet all the 

any legal actions arising there 

shall set out the work and shall be responsible for the true and 
f the positions, levels, 

alignment of all parts thereof and get it approved by the SBI before 
proceeding with the work. If at any time any error in this respect shall appear during 

the layout had been approved by 
shall be responsible for the same ad shall his own 

 

rotection of all his work 
from damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, except 

 

He shall take adequate care and steps for protection of the adjacent properties. The 
shall take all precautions for safety and protections of his 

able provisions of Govt. and 
safety laws and building codes to prevent accidents, or injuries to persons 

Contractor/ Vendor shall 
ost. The policy may be taken in 
and the original policy may be 

 free access to the 
work site and / or to the workshop, factories, or other places where materials are lying 

give every facility to 
and examination and test of 

the materials and workmanship. No person unless authorized by the SBI except the 
representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be 

a wing of Central Vigilance 
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14.0  Assignment and subletting
 

The whole of work included in the contract shall be executed the 
and he shall not direc
the contract or any part or share thereof or interest therein without the written consent 
of the SBI and no undertaking 
responsibility of the 
during its progress. 

 
15.0 Quality of materials, workmanship & Test 
 

All materials and workmanship shall be best of the respective kinds 
contract/BOQ and in accordance with 
to time to such tests as the 
or on the site or an approved testing laboratory. The 
such assistance, instruments, ma
for examining measuring sampling and testing any material or part of work before 
incorporation in the work for testing as may be selected and required by the 
 

ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the Contractor/ Vendor
proposed to be used are of such nature that samples cannot be presented or prepared 
at the site detailed literature / test certificate of the same shall be provided to the 
satisfaction of the SBI
shall satisfy himself that the material / equipment for which he is submitting the s
/ literature meet with the requirement of tender specification
are approved in writing by 
procurement and installation of the particular material / equipment. The approved 
samples shall by the signed by
office until the completion of the work for inspection / com
take reasonable time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from 
such other aspects causing delay on the approval of the materials / equipment etc. 
shall be to the account of the 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the 
intended by or provided for in the specification or BOQ.

 
16.0  Obtaining information related to execution of work
 

No claim by the Contractor/ Vendor
is consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Assignment and subletting 

The whole of work included in the contract shall be executed the Contractor/ Vendor
and he shall not directly entrust and engage or indirectly transfer, assign or underlet 
the contract or any part or share thereof or interest therein without the written consent 

and no undertaking shall relieve the Contractor/ Vendor
responsibility of the Contractor/ Vendor from active & superintendence 

Quality of materials, workmanship & Test  

All materials and workmanship shall be best of the respective kinds as 
and in accordance with SBI’s instructions and shall be subject from time 

to time to such tests as the SBI. may direct at the place of manufacture or fabrication 
or on the site or an approved testing laboratory. The Contractor/ Vendor
such assistance, instruments, machinery, labor, and materials as are normally required 
for examining measuring sampling and testing any material or part of work before 
incorporation in the work for testing as may be selected and required by the 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
Contractor/ Vendor without any extra charges. If certain items 

proposed to be used are of such nature that samples cannot be presented or prepared 
site detailed literature / test certificate of the same shall be provided to the 

SBI. Before submitting the sample / literature the Contractor/ Vendor
shall satisfy himself that the material / equipment for which he is submitting the s
/ literature meet with the requirement of tender specifications. Only when the samples 
are approved in writing by SBI the Contractor/ Vendor shall proceed with the 
procurement and installation of the particular material / equipment. The approved 
samples shall by the signed by SBI for identification and shall be kept on record at site 
office until the completion of the work for inspection / comparison at any time. 
take reasonable time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and 
such other aspects causing delay on the approval of the materials / equipment etc. 
shall be to the account of the Contractor/ Vendor. 

The cost of making any test shall be borne by the Contractor/ Vendor
intended by or provided for in the specification or BOQ. 

Obtaining information related to execution of work 

Contractor/ Vendor for additional payment shall be entertained which 
is consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Contractor/ Vendor 
tly entrust and engage or indirectly transfer, assign or underlet 

the contract or any part or share thereof or interest therein without the written consent 
Contractor/ Vendor from the 

from active & superintendence of the work 

as described in the 
instructions and shall be subject from time 

may direct at the place of manufacture or fabrication 
Contractor/ Vendor shall provide 

, and materials as are normally required 
for examining measuring sampling and testing any material or part of work before 
incorporation in the work for testing as may be selected and required by the SBI. 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
any extra charges. If certain items 

proposed to be used are of such nature that samples cannot be presented or prepared 
site detailed literature / test certificate of the same shall be provided to the 

Contractor/ Vendor 
shall satisfy himself that the material / equipment for which he is submitting the sample 

. Only when the samples 
shall proceed with the 

procurement and installation of the particular material / equipment. The approved 
for identification and shall be kept on record at site 

parison at any time. SBI shall 
take reasonable time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies 

various manufacturers and 
such other aspects causing delay on the approval of the materials / equipment etc. 

Contractor/ Vendor if such test is 

for additional payment shall be entertained which 
is consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
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information or the failure to o
from the entire responsibility for the fulfillment of contract

 
17.0 Contractor/ Vendor’s superintendence
 

The Contractor/ Vendor
execution the works and as long, thereafter, as the 
the expiry of the defects liability period, stated here to.

 
18.0  Quantities 
 
 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 
item to any extent.  

 
19.0  Works to be measured
 

SBI may from time to time intimate to the 
to be measured and the 
representative to assist the 
furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in 
the specifications. The representative of 
Contractor/ Vendor’s representative and the measurements shall 
measurement book. The 
all the pages of the measurement book in which the measur
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M
Contractor/ Vendor not
measurements the measurements recorded by the representative of the 
final. All authorized extra work, omissions and all variations made shall be included 
such measurement. 

 
20.0  Variations 
 

No alteration, omission or variati
case the SBI thinks proper at any 
alteration in, or additions to or omission from the works or any. alteration in the kind or 
quality of the materials to 
the Contractor/ Vendor
instructions the contract shall alter to, add to, or omit from as the case may be in 
accordance with such
or make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the contract, stipulations, specifications or contract 
drawings without pre
alterations, additions or omissions shall in all cases be determined by the 
same shall be added to or deducted from the contract value, as the case may be.
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract. 

’s superintendence 

Contractor/ Vendor shall give necessary personal superintendence during the 
e works and as long, thereafter, as the SBI may consider necessary until 

the expiry of the defects liability period, stated here to. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 

Works to be measured 

from time to time intimate to the Contractor/ Vendor that the
to be measured and the Contractor/ Vendor shall forthwith attend or send a qua
representative to assist the SBI in taking such measurements and 
furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in 
the specifications. The representative of SBI shall take measurements with the 

’s representative and the measurements shall 
measurement book. The Contractor/ Vendor or his authorized representative shall sign 
all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the Measurement

not attend or neglect or omit to depute his repre
measurements recorded by the representative of the 

final. All authorized extra work, omissions and all variations made shall be included 

No alteration, omission or variation ordered in writing by SBI vitiates
thinks proper at any stage during the progress of works to make any 

alteration in, or additions to or omission from the works or any. alteration in the kind or 
quality of the materials to be used therein, the SBI shall give notice thereof in writing to 

Contractor/ Vendor shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the Contractor/ Vendor shall not do any work extra to 
or make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the SBI and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the 
same shall be added to or deducted from the contract value, as the case may be.

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

btain correct information relieve him from any risks or 

shall give necessary personal superintendence during the 
consider necessary until 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 

that the work is required 
shall forthwith attend or send a qualified 

king such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in 

shall take measurements with the 
’s representative and the measurements shall be entered in the 

ed representative shall sign 
ements have been 

recorded in token of his acceptance. All the corrections shall be duly attested by both 
easurement book should the 

attend or neglect or omit to depute his representative to take 
measurements recorded by the representative of the SBI shall be 

final. All authorized extra work, omissions and all variations made shall be included 

vitiates the contract. In 
during the progress of works to make any 

alteration in, or additions to or omission from the works or any. alteration in the kind or 
shall give notice thereof in writing to 

shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in 

shall not do any work extra to 
or make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the contract, stipulations, specifications or contract 

and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the SBI and the 
same shall be added to or deducted from the contract value, as the case may be. 
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21.0  Valuation of Variations
 

No claim for an extra 
the authority of the SBI
extra is herein referred to as authorized extra and shall be made in accordance with 
the following provisions.

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra 
conditions as the work priced herein.

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

 
b)  The net prices of the original tender shall determin

provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same sh
Clause ‘c’ hereunder.

 
c)  Where the extra works are no

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the 
days of the receipt of the letter o
intends to charge for such items of work, duly supported by analysis of the rate or 
rates claimed and the 
opinion are reasonable and proper, 

 
d)  Where extra work cannot be properly measured or valued the 

be allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 
so stated then in accordance with the local day work
provided that in either case, vouchers specifying the daily time (and if required by the 
SBI) the workman’s name and materials employed be delivered for verifications to the 
Architect /consultant at or before the end of t
has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the 
rate analysis worked on the ‘market rate basis for material, labour hire / running 
charges of equipment and wastages etc. plus 15% towards establishment charges, 
Contractor/ Vendor’s overheads and profit. Such items shall, not be eligible for 
escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within 
one months of the virtual completion of the work.
 

23.0  Virtual Completion C
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

ariations 

No claim for an extra Item shall be allowed unless it shall have been executed under 
SBI with the concurrence of the SBI as herein mentioned. Any such 

extra is herein referred to as authorized extra and shall be made in accordance with 
the following provisions. 

The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar
conditions as the work priced herein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given in 

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub

. 

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the Contractor/ Vendor
days of the receipt of the letter of acceptance inform the SBI of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or 
rates claimed and the SBI shall fix such rate or prices as in the circumstances in 
opinion are reasonable and proper, based on the market rate. 

Where extra work cannot be properly measured or valued the Contractor/ Vendor
be allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 

the workman’s name and materials employed be delivered for verifications to the 
Architect /consultant at or before the end of the week following that in which the work 

It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor/ Vendor shall submit rates duly supported by 

d on the ‘market rate basis for material, labour hire / running 
charges of equipment and wastages etc. plus 15% towards establishment charges, 

’s overheads and profit. Such items shall, not be eligible for 

 

The measurement and valuation in respect of the contract shall be completed within 
months of the virtual completion of the work. 

Certificate (VCC) 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

shall be allowed unless it shall have been executed under 
as herein mentioned. Any such 

extra is herein referred to as authorized extra and shall be made in accordance with 

The net rates or prices in the contract shall determine the valuation of the extra 
work is of similar character and executed under similar 

(ii) Rates for all items, wherever possible should be derived out of the rates given in 

e the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 

all be valued under sub-

t of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 

Contractor/ Vendor shall within 7 
of the rate which he 

intends to charge for such items of work, duly supported by analysis of the rate or 
shall fix such rate or prices as in the circumstances in its 

Contractor/ Vendor shall 
be allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 

rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 

the workman’s name and materials employed be delivered for verifications to the 
he week following that in which the work 

It is further clarified that for all such authorized extra items where rates cannot be 
shall submit rates duly supported by 

d on the ‘market rate basis for material, labour hire / running 
charges of equipment and wastages etc. plus 15% towards establishment charges, 

’s overheads and profit. Such items shall, not be eligible for 

The measurement and valuation in respect of the contract shall be completed within 
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On successful completion of entire works covered by the contract to the 
satisfaction of the SBI
certificate. 

 
Upon the satisfactory fulfillment by the 
Contractor/ Vendors 
Relative to which the completion certificate has been sought, the
fourteen (14) days of the receipt of the application for completion certificate, issue a 
VCC in respect of the work for which the VCC has applied.

 
This issuance of a VCC shall not be without prejudice to the 
Contractor/ Vendor liabilities under the contract including the 
liability for defects liability nor shall the issuance of VCC in respect of the works or 
work at any site be construction as a waiver of any right or claim of the 
Contractor/ Vendor in respect of or work at the site and in respect of which the VCC 
has been issued. 

 
24.0  Insurance of works 
 
24.1  Without limiting his obligations an

Vendor shall insure in the joint names of the 
all loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the 
and Contractor/ Vendor
are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any 
loss or damage occasioned by the 
carried out by him for the purpose of complying with his obligations under clause.

 
a) The Works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value.

b) Such insurance shall be 
which approval shall not be unreasonably withheld and the 
shall whenever have required
receipts for payment of the current premiums.

 
25.0 Damage to persons and property
 

The Contractor/ Vendor
indemnify the SBIagainst all losses and claims in respect
person or material or physical damage to any property whatsoever which may arise 
out of or in consequence of the execution and maintenance of the works and against 
all claims proceedings, damages, costs, charges and expenses 
of or in relation thereto except any compensation of damages for or with respect to:

 
a)  The permanent use or occupation of land by or any part thereof.
 
b)  The right of SBI to execute the works or any part thereof on, over, under, 

any lands. 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

On successful completion of entire works covered by the contract to the 
SBI, the Contractor/ Vendor shall apply to SBI

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the 
 entitled to apply to the SBI of satisfactory completion of work. 

Relative to which the completion certificate has been sought, the
fourteen (14) days of the receipt of the application for completion certificate, issue a 
VCC in respect of the work for which the VCC has applied. 

This issuance of a VCC shall not be without prejudice to the 
liabilities under the contract including the Contractor/ Vendor

liability for defects liability nor shall the issuance of VCC in respect of the works or 
at any site be construction as a waiver of any right or claim of the 

in respect of or work at the site and in respect of which the VCC 

 

ithout limiting his obligations and responsibilities under the contract the 
shall insure in the joint names of the SBI and the Contractor/ Vendor

all loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the 

Contractor/ Vendor are covered for the period stipulated in clause 28 of GCC
are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any 
loss or damage occasioned by the Contractor/ Vendor in the course of any operations
carried out by him for the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 

tion in the works at their replacement value. 
Such insurance shall be affected with an insurer and in terms approved by the 
which approval shall not be unreasonably withheld and the Contractor/ Vendor

have required produce to the SBI the policy of insurance and the 
receipts for payment of the current premiums. 

Damage to persons and property 

Contractor/ Vendor shall, except if and so far as the contract provides otherwise 
against all losses and claims in respect of injuries or damages to any 

person or material or physical damage to any property whatsoever which may arise 
out of or in consequence of the execution and maintenance of the works and against 
all claims proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof. 

to execute the works or any part thereof on, over, under, 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

On successful completion of entire works covered by the contract to the full 
SBI for completion 

as stated above, the 
completion of work. 

Relative to which the completion certificate has been sought, the SBI shall within 
fourteen (14) days of the receipt of the application for completion certificate, issue a 

This issuance of a VCC shall not be without prejudice to the SBI’s rights and 
Contractor/ Vendor’s 

liability for defects liability nor shall the issuance of VCC in respect of the works or 
at any site be construction as a waiver of any right or claim of the SBI against the 

in respect of or work at the site and in respect of which the VCC 

d responsibilities under the contract the Contractor/ 
Contractor/ Vendor against 

all loss of damages from whatever cause arising other than the excepted risks, for 
terms of contract and in such a manner that the SBI. 

in clause 28 of GCC and 
are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any 

in the course of any operations 
carried out by him for the purpose of complying with his obligations under clause. 

The Works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 

with an insurer and in terms approved by the SBI 
Contractor/ Vendor 
f insurance and the 

shall, except if and so far as the contract provides otherwise 
of injuries or damages to any 

person or material or physical damage to any property whatsoever which may arise 
out of or in consequence of the execution and maintenance of the works and against 

whatsoever in respect 
of or in relation thereto except any compensation of damages for or with respect to: 

to execute the works or any part thereof on, over, under, in or through 
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c)  Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the 

their agents, employees or other 
Contractor/ Vendor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the 
part of the compensation as may be just and equitable having regard to the extent of 
the responsibility of the 
or other Contractor/ Vendor

 
26.0 Contractor/ Vendor 
 

The Contractor/ Vendor
damages, costs, charges and expenses in respect of the matters referred to in the 
provision sub-clause 25 of this clause.

 
27.0 Contractor/ Vendor’s superintendence
 

The Contractor/ Vendor
action, claim, or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable 
in respect of any article or part thereof included in
claim made under or action brought against 
aforesaid the Contractor/ Vendor
Contractor/ Vendor shall be at liberty, at his own expenses to s
conduct any litigation that may arise there from, provided that the 
shall not be liable to indemnify the 
any alleged patent or design right is the direct result of an order passed by the 
this behalf. 

 
28.0 Third Party Insurance
 
28.1 Before commencing the execution of the work the 

his obligations and responsibilities under clause 2
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of 
or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred 

 
28.2 Minimum amount of Third Party Insurance
 

Such insurance shall be affected with an insurer and in terms approved by the 
whose approval shall not be reasonably withheld and for at least the amount stated 
below. The Contractor/ Vendor
or policies of insurance cover and receipts for payment of the current premiums.
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Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the 
their agents, employees or other Contractor/ Vendors not being employed by the 

or for or in respect of any claims, proceedings, damages, costs, 
s and expenses in respect thereof or in relation thereto or where the injury or 

damage was contributed to by the Contractor/ Vendor, his servants or agents such 
part of the compensation as may be just and equitable having regard to the extent of 

sibility of the SBI, their employees, or agents or other employees, or agents 
Contractor/ Vendors for the damage or injury.  

 to indemnify SBI 

Contractor/ Vendor shall indemnify the SBI against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 

clause 25 of this clause. 

’s superintendence 

Contractor/ Vendor shall fully indemnify and keep indemnified the 
action, claim, or proceeding relating to infringement or use of any patent or design or 

r design rights and shall pay any royalties which may be payable 
in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against SBI. in respect of such matters as 

Contractor/ Vendor shall be immediately notified thereof and the 
shall be at liberty, at his own expenses to settle any dispute or to 

conduct any litigation that may arise there from, provided that the Contractor/ Vendor
shall not be liable to indemnify the SBI. if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the 

Third Party Insurance 

.1 Before commencing the execution of the work the Contractor/ Vendor 
his obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI., or to any person, including any employee of the 
or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 2

Minimum amount of Third Party Insurance 

shall be affected with an insurer and in terms approved by the 
approval shall not be reasonably withheld and for at least the amount stated 

Contractor/ Vendor shall, whenever required, produce to th
or policies of insurance cover and receipts for payment of the current premiums.

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract 

Injuries or damage to persons or property resulting from any act or neglect of the SBI 
s not being employed by the 

or for or in respect of any claims, proceedings, damages, costs, 
s and expenses in respect thereof or in relation thereto or where the injury or 

, his servants or agents such 
part of the compensation as may be just and equitable having regard to the extent of 

, their employees, or agents or other employees, or agents 

against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 

demnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design or 

r design rights and shall pay any royalties which may be payable 
the contract. In the event of any 

in respect of such matters as 
shall be immediately notified thereof and the 

ettle any dispute or to 
Contractor/ Vendor 

if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the SBI in 

 but without limiting 
0 of GCC shall insure against his 

liability for any material or physical damage, loss, or injury which may occur to any 
ployee of the SBI, by 

or arising out of the execution of the works or in the carrying out of the contract, 
to in the provision to clause 24.0 thereof. 

shall be affected with an insurer and in terms approved by the SBI 
approval shall not be reasonably withheld and for at least the amount stated 

shall, whenever required, produce to the SBI the policy 
or policies of insurance cover and receipts for payment of the current premiums. 
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 The minimum insurance cover for physical property, injury, and death is Rs.5 
occurrence with the number of occurrences limited to four. After each occur
Contractor/ Vendor will pay additional premium necessary to make insurance valid for 
four occurrences always.

 
29.0 Accident or Injury to workman:
 

i. The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect
workmen or other person in the employment of the 
Contractor/ Vendor
default of the SBI
indemnify and keep indemnified 
save and except as aforesaid, and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation 

 
ii. Insurance against accidents etc. to workmen
 

The Contractor/ Vendor
by the SBI during the whole of the time that any persons are employed by him on 
the works and shall, when required, produce to the architect / consultant such 
policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any
the Contractor/ Vendor
shall be satisfied if the 
liability in respect of such persons in such manner that 
the policy but the shall require such sub
policy of insurance and the receipt for the payment of the current premium.

 
iii. Remedy on Cont
 

If the Contractor/ Vendor
above or any other insurance which he may be required to effect under the terms 
of contract, then and in any such case the 
such insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the 
from any amount due or which
recover the same as debt from the 

 
iv. Without prejudice to the others rights of the 

respect of such default, the employer shall be entitled to deduct from any sums 
payable to the Contractor/ Vendor
and other expenses paid by the 
Vendors under this clause. The 
Insurer of any claim made against the insurer pursuant to a p
clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such 
damage shall be paid to the 
not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged.

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

The minimum insurance cover for physical property, injury, and death is Rs.5 
occurrence with the number of occurrences limited to four. After each occur

will pay additional premium necessary to make insurance valid for 
four occurrences always. 

Accident or Injury to workman: 

shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the Contractor/ Vendor
Contractor/ Vendor, save and except an accident or injury resulting from any act or 

SBI or their agents, or employees. The Contractor/ Vendor
indemnify and keep indemnified SBI against all such damages and compensation, 
save and except as aforesaid, and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto.

nsurance against accidents etc. to workmen 

Contractor/ Vendor shall insure against such liability with an insurer approved 
during the whole of the time that any persons are employed by him on 

the works and shall, when required, produce to the architect / consultant such 
policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any sub-Contractor/ Vendor

Contractor/ Vendor’s obligation to insured as aforesaid under this sub
shall be satisfied if the sub-Contractor/ Vendor shall have insured 
liability in respect of such persons in such manner that SBI. is indemnified under 
the policy but the shall require such sub-Vendor to produce to the 
policy of insurance and the receipt for the payment of the current premium.

Contractor/ Vendor’s failure to insure 

Contractor/ Vendor fails to effect and keep in force the insurance referred to 
above or any other insurance which he may be required to effect under the terms 
of contract, then and in any such case the SBI may affect and keep in force any 
such insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the 
from any amount due or which may become due to the Contractor/ Vendor
recover the same as debt from the Contractor/ Vendor. 

Without prejudice to the others rights of the SBI against Contractor/ Vendor
respect of such default, the employer shall be entitled to deduct from any sums 

Contractor/ Vendor the amount of any damages costs, charges, 
and other expenses paid by the SBI and which are payable by the 

s under this clause. The Contractor/ Vendor shall upon settlement by the 
Insurer of any claim made against the insurer pursuant to a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such 
damage shall be paid to the Contractor/ Vendor and the Contractor/ Vend
not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged.

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 

will pay additional premium necessary to make insurance valid for 

shall not be liable for or in respect of any damages or compensation 
in consequence of any accident or injury to any 

Contractor/ Vendor or any sub-
, save and except an accident or injury resulting from any act or 

Contractor/ Vendor shall 
against all such damages and compensation, 

save and except as aforesaid, and against all claims, proceedings, costs, charges 
thereto. 

shall insure against such liability with an insurer approved 
during the whole of the time that any persons are employed by him on 

the works and shall, when required, produce to the architect / consultant such 
policy of insurance and receipt for payment of the current premium. Provided 

Contractor/ Vendor 
’s obligation to insured as aforesaid under this sub-clause 

shall have insured against the 
is indemnified under 

to produce to the SBI when such 
policy of insurance and the receipt for the payment of the current premium. 

fails to effect and keep in force the insurance referred to 
above or any other insurance which he may be required to effect under the terms 

and keep in force any 
such insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 

Contractor/ Vendor or 

Contractor/ Vendors. In 
respect of such default, the employer shall be entitled to deduct from any sums 

e amount of any damages costs, charges, 
and which are payable by the Contractor/ 

shall upon settlement by the 
olicy taken under this 

clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such 

Contractor/ Vendor shall 
not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 
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30.0  Commencement of Works:
 

The date of commencement of the work will be reckoned as the date of 
agreement with Circles SBI
 

 
31.0  Time for completion

 
Time is essence of the contract and shall be strictly observed by the 
Vendor. The entire work shall be co
the date of commencement. 

 
32.0  Extension of time 
 

If, the work be delayed for reasons beyond the control of the 
Contractor/ Vendor may submit a recommendation to the 
reasonable extension of time for completion of work as per the terms of contract. If the 
Contractor/ Vendor need
completion of work is likely to be delayed for any reasons beyon
completion as stipulated in the contract, the 
in writing at least 30 Days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reason in detail a
the delays in the prescribed format for granting extension of time. While granting 
extension of time the 
which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under claus
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not.

 
33.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided
the mode, manner and speed of execution and maintenance of the works are to be of 
a kind and conducted in a manner to the satisfaction of the 
progress of the work or any part thereof be at any time be i
Slow to ensure the completion of the whole of the work the prescribed time or 
extended time for completion
necessary to expedite progress so as to complete the works by the pr
extended time. Such communications from the
Vendor from fulfilling obliga
claims arising out of such directions. 
 

34.0  Work during nights and holidays
 

Subject to any provision to the contrary contained in the contract no permanent work 
shall, as herein provided
permission in writing of the 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Commencement of Works: 

The date of commencement of the work will be reckoned as the date of 
Circles SBI. 

Time for completion 

Time is essence of the contract and shall be strictly observed by the 
. The entire work shall be completed within a period of 30 calendar 

the date of commencement.  

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor
may submit a recommendation to the SBI to grant a fair and 

reasonable extension of time for completion of work as per the terms of contract. If the 
need an extension of time for the completion of work or if the 

completion of work is likely to be delayed for any reasons beyon
completion as stipulated in the contract, the Contractor/ Vendor shall apply to the
in writing at least 30 Days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reason in detail and his justification if an

in the prescribed format for granting extension of time. While granting 
extension of time the Contractor/ Vendor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 8.0 shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor
the mode, manner and speed of execution and maintenance of the works are to be of 
a kind and conducted in a manner to the satisfaction of the SBI S
progress of the work or any part thereof be at any time be in the opinion the
Slow to ensure the completion of the whole of the work the prescribed time or 
extended time for completion, the SBI shall thereupon take such steps as considered 
necessary to expedite progress so as to complete the works by the pr
extended time. Such communications from the SBI neither shall relieve

from fulfilling obligations under the contract nor will he be entitled to raise any 
claims arising out of such directions.  

hts and holidays 

Subject to any provision to the contrary contained in the contract no permanent work 
as herein provided, be carried on during the night or on holidays without the 

permission in writing of the SBI, except when the work is unavoidable or absolutely 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

The date of commencement of the work will be reckoned as the date of execution of 

Time is essence of the contract and shall be strictly observed by the Contractor/ 
calendar days from 

Contractor/ Vendor, the 
to grant a fair and 

reasonable extension of time for completion of work as per the terms of contract. If the 
an extension of time for the completion of work or if the 

completion of work is likely to be delayed for any reasons beyond the due date of 
shall apply to the SBI.  

in writing at least 30 Days before the expiry of the scheduled time and while applying 
nd his justification if any, for 

in the prescribed format for granting extension of time. While granting 
shall be informed the period extended time 

which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the provision of 

.0 shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion 

Contractor/ Vendor and 
the mode, manner and speed of execution and maintenance of the works are to be of 

Should the rate of 
n the opinion the SBI too 

Slow to ensure the completion of the whole of the work the prescribed time or 
shall thereupon take such steps as considered 

necessary to expedite progress so as to complete the works by the prescribed time or 
shall relieve the Contractor/ 

be entitled to raise any 

Subject to any provision to the contrary contained in the contract no permanent work 
be carried on during the night or on holidays without the 

when the work is unavoidable or absolutely 
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necessary for the saving of life or property or for the safety of the work in which case 
the Contractor/ Contractor/ Vendor
provisions of the clause shall not be app
essential to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the works being technically required / continued with the prior approval of 
the SBI at no extra cost

 
All work at night after obtaining approval from competent authorities
carried out without unreasonable noise and disturbance.
 

35.0  No compensation or restrictions of work
 

If at any time after acceptance of the tender
the scope of work for any reason whatsoever and hence not required the whole or any 
part of the work to be carried out. 
Contractor/ Vendor and the 
Contractor/ Vendor shall have no claim to any payment of compensation or otherwise 
whatsoever on account of any profit or advantage which he might have derived from 
the execution of the Work fully but which he did n
foreclosure of the whole or part of the work.

 
Provided that the Vendor
actually and bona-fide brought to the site of the work by the 
rendered surplus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less.

 
“In case of such stores having been issued from 
Vendor to stores, credit shall be given to him at the rates not exceeding those at which 
were originally issued to the 
claims on account of any deterioration or damage while in the custody of the 
Contractor/ Vendor and in this respect the decision of Architect / consultant shall be 
final. 

 
36.0 Suspension of work 
 
i)  The Contractor/ Vendor

shall be final and binding on the 
any part thereof for such time and in such manner as 
as not to cause any dam
thereof for any of following reasons:

 
a) On account any default on the part of the 
 
b) For proper execution of the works or part thereof for reasons other 

the Vendor/ Contractor
c) For safety of the works or part thereof. 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

necessary for the saving of life or property or for the safety of the work in which case 
Contractor/ Vendor shall immediately advise the SBI

provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the works being technically required / continued with the prior approval of 

at no extra cost. 

ll work at night after obtaining approval from competent authorities
carried out without unreasonable noise and disturbance. 

No compensation or restrictions of work 

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or any 
part of the work to be carried out. SBI shall give notice in writing to that effect to the 

and the Contractor/ Vendor shall act accordingly in the matter. The 
shall have no claim to any payment of compensation or otherwise 

whatsoever on account of any profit or advantage which he might have derived from 
the execution of the Work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work. 

Vendor shall be paid the charges on the cartage of 
fide brought to the site of the work by the Contractor/ 

surplus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the Vendor, provided however that the 
shall have in such cases the option of taking over all or any such materials at their 

a local current rate whichever is less. 

“In case of such stores having been issued from SBI stores and returned by the 
to stores, credit shall be given to him at the rates not exceeding those at which 

were originally issued to the Vendor after taking into consideration and deduction for 
claims on account of any deterioration or damage while in the custody of the 

and in this respect the decision of Architect / consultant shall be 

Vendor shall, on receipt of the order in writing of SBI
shall be final and binding on the Contractor/ Vendor) suspend the progress of
any part thereof for such time and in such manner as SBI may consider necessary so 

not to cause any damage or injury to the work already done or endanger the safety 
y of following reasons: 

On account any default on the part of the Contractor/ Vendor, or

proper execution of the works or part thereof for reasons other 
/ Contractor, or  

safety of the works or part thereof.  

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

necessary for the saving of life or property or for the safety of the work in which case 
SBI. However, the 

licable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the works being technically required / continued with the prior approval of 

ll work at night after obtaining approval from competent authorities of SBI shall be 

shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or any 

o that effect to the 
shall act accordingly in the matter. The 

shall have no claim to any payment of compensation or otherwise 
whatsoever on account of any profit or advantage which he might have derived from 

ot derive in consequence of the 

shall be paid the charges on the cartage of only materials 
Contractor/ Vendor and 

surplus as a result of the abandonment, curtailment of the work or any 
, provided however that the SBI 

shall have in such cases the option of taking over all or any such materials at their 

stores and returned by the 
to stores, credit shall be given to him at the rates not exceeding those at which 

ing into consideration and deduction for 
claims on account of any deterioration or damage while in the custody of the 

and in this respect the decision of Architect / consultant shall be 

SBI (whose decision 
) suspend the progress of works or 

may consider necessary so 
done or endanger the safety 

, or 

proper execution of the works or part thereof for reasons other than the default 
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The Contractor / Vendor
the works the extent necessary and carry out the instructions given in that behalf by 
the SBI. 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub
 
The Contractor/ Vendor
every such suspension. No compensation whatsoever shall be paid on this account.
 

 
37.0 Action when the whole security deposit is forfeited

 
In any case in which under any clause or claus
Vendor shall have rendered himself liable to pay compensation amounting to the 
whole of his security deposit the 
course as they may deem best suited

 
a) To rescind the contract (of which rescission notice in writing to the 

by SBI shall be conclusive evidence) and in which case the security, deposit of the 
Contractor/ Vendor shall be forfeited and be absolutely at the disposal of 

 
b) To employ labour paid by the 

of the work, debiting the 
cost of such labour and materials 
against the Contractor/ Vendor
all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the 
certificate of SBI as to the value of work done shall be final conclusive against the 
Contractor/ Vendor. 

 
c) To measure up the work of the 

shall be unexecuted, out of his hands, and to give it to another 
complete, in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original 
been executed by him ( The amount of which excess the certificates in writing of the
SBI shall final and conclusive) shall be borne by original 
be deducted if any money due to him by 
his security deposit or the proceeds of sale thereof, or sufficient part thereof.

 
In the event of any of above courses being adopted by the 
shall have no claim to compensation for any lo
having purchased or procured any material or entered into any engagements or make 
any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shal
provision aforesaid, the 
paid any sum or any work thereto for actually performed under this contract, unless, 
and until SBI will have certified in writing the performance o
payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Vendor shall, during such suspension, properly protect and secure 
the works the extent necessary and carry out the instructions given in that behalf by 

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

dor shall be entitled to an extension of time equal to the period of 
every such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the 
rendered himself liable to pay compensation amounting to the 

whole of his security deposit the SBI shall have the power to adopt any of the 
as they may deem best suited to the interest of the SBI: 

To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor
shall be conclusive evidence) and in which case the security, deposit of the 

shall be forfeited and be absolutely at the disposal of 

To employ labour paid by the SBI and to supply materials to carry out the work, or part 
of the work, debiting the Contractor/ Vendor with the cost of the labour and materials 

our and materials (as worked out by the SBI shall final and conclusive 
Contractor/ Vendor) and crediting him with the value of the work done, in 

all respects in the same manner and at the same manner and at the same rates as if it 
ied out by the Contractor/ Vendor under the terms of this contract 

as to the value of work done shall be final conclusive against the 

To measure up the work of the Contractor/ Vendor, and to take such part thereof
unexecuted, out of his hands, and to give it to another Contractor/ Vendor

in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original Contractor/ Vendor, if the whole work had 
been executed by him ( The amount of which excess the certificates in writing of the

shall final and conclusive) shall be borne by original Contractor/ Vendor
f any money due to him by SBI under the contract or otherwise, or from 

his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or make 
any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the Contractor/ Vendor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, unless, 

will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

shall, during such suspension, properly protect and secure 
the works the extent necessary and carry out the instructions given in that behalf by 

para (i) above: 

shall be entitled to an extension of time equal to the period of 
every such suspension. No compensation whatsoever shall be paid on this account. 

es of this contract, the Contractor/ 
rendered himself liable to pay compensation amounting to the 

shall have the power to adopt any of the following 

Contractor/ Vendor 
shall be conclusive evidence) and in which case the security, deposit of the 

shall be forfeited and be absolutely at the disposal of SBI 

and to supply materials to carry out the work, or part 
with the cost of the labour and materials 

shall final and conclusive 
) and crediting him with the value of the work done, in 

all respects in the same manner and at the same manner and at the same rates as if it 
under the terms of this contract 

as to the value of work done shall be final conclusive against the 

, and to take such part thereof as 
Contractor/ Vendor to 

in which case any expenses which may be incurred in excess of the sum 
, if the whole work had 

been executed by him ( The amount of which excess the certificates in writing of the 
Contractor/ Vendor and may 

under the contract or otherwise, or from 
his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

Contractor/ Vendor 
ss sustained by him by reasons of his 

having purchased or procured any material or entered into any engagements or make 
any advances on account of, or with a view to the execution of the work or the 

l be rescind under the 
shall not be entitled to recover or to be 

paid any sum or any work thereto for actually performed under this contract, unless, 
f such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so 
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38.0  Owner’s right to terminate the contract
 

If the Contractor/ Vendor
shall be adjusted an insolvent or being an incorporated company shall have an order 
for compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the SBI
security therefore if so required by the 

 
Or if the Contractor/ Vendor
shall suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the 

 
Or shall assign or sublet this contract wi
charge or encumber t
Contractor/ Vendor there under:

 
a)  has abandoned the contract; or
 
b)  has failed to commence the works

conditions suspended the progress of the works for 14 days after receiving from the 
SBI written notice to proceed, or

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the 
and rejected by the SBI 
to observe and perform all or any of the acts matters or things by this contract to be 
observed and performed by the contactor f
been given to the Contractor/ Vendor
detriment of good workmanship or in defiance of the 
part of the contract.  
 
Then and in any of said cases the 
giving seven days’ notice
but without thereby affecting the powers of the 
the Contractor/ Vendor
contract had not been determined
executed by or on behalf of the 
employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other 
to the work and the 
matter or thing to prevent or hinder such other 
employed for complement and finishing or using the materials and plant for the works.
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Owner’s right to terminate the contract 

Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ o
shall be adjusted an insolvent or being an incorporated company shall have an order 
for compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall
unable within seven days after notice to him to do so, to show to the reasonable 

SBI that he is able to carry out and fulfill the contract, and to dye 
security therefore if so required by the SBI 

Contractor/ Vendor (whether an individual firm or incorporated Company) 
shall suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the Contractor/ Vendor

Or shall assign or sublet this contract without the consent in writing of the 
charge or encumber this contract or any payment due to which may become due to the 

there under: 

has abandoned the contract; or 

has failed to commence the works or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 

written notice to proceed, or 

has failed to proceed with the works with such diligence and failed to make such due 
gress as would enable the works to be completed within the time agreed upon, or

has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI that the said materials were condemned 

SBI under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts matters or things by this contract to be 
observed and performed by the contactor for seven days after written notice shall have 

Contractor/ Vendor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI to the contrary subject any 

 

Then and in any of said cases the SBI may not withstanding any previous waiver, after 
days’ notice in writing to the Contractor/ Vendor, determine the contract, 

but without thereby affecting the powers of the SBI or the obligation and liabilit
Contractor/ Vendor the whole of which shall continue in force as fully as if the 

been determined and as if the works subsequently had been 
executed by or on behalf of the Contractor/ Vendor. And, further the 

s may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 

ng the work or by engaging any other Contractor/ Vendor
to the work and the Contractor/ Vendor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other Contractor/ Vendor

ment and finishing or using the materials and plant for the works.
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being an individual or a firm commit any ‘Act of insolvency’ or 
shall be adjusted an insolvent or being an incorporated company shall have an order 
for compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 

that he is able to carry out and fulfill the contract, and to dye 

er an individual firm or incorporated Company) 
shall suffer execution to be issued or shall suffer any payment under this contract to be 

Contractor/ Vendor. 

thout the consent in writing of the SBI or shall 
o which may become due to the 

or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 

has failed to proceed with the works with such diligence and failed to make such due 
the time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work within 
that the said materials were condemned 

under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts matters or things by this contract to be 

or seven days after written notice shall have 
to observe or perform the same or has to the 

to the contrary subject any 

may not withstanding any previous waiver, after 
, determine the contract, 

or the obligation and liabilities of 
the whole of which shall continue in force as fully as if the 

and as if the works subsequently had been 
. And, further the SBIor their 

s may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 

Contractor/ Vendors or persons 
shall not in any was interrupt or do any act, 

Contractor/ Vendor or other persons 
ment and finishing or using the materials and plant for the works. 
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When the works shall be completed or as soon thereafter as convenient 
notice in writing will be given 
and plants and should the 
thereof by him the SBI
shall, adjust the amount 
no right to question any of the act of the 

 
39.0  Certificate of payment

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor with
payment from SBI from time to time. The 
other dues including the retention amount from the certificate of payment.
 
Provided always that the issue of any certific
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause.
 
The Architect / consultant shall have power to withhold the certificate i
part thereof is not carried out to their satisfaction.
 
The Architect / consultant may by any certificate make any corrections required 
previous certificate. 
 
The SBI shall modify the certificate of payment as issued by the architect / con
from time to time while making the payment
 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M

 
The final bill may be submitted by contractor within a period of one month f
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The S
of three months from the date of issue of certificate provided there is no disp
respect of rates and quantities.
 
The contractor shall submit the interim bills in the prescribed format with all details.
 
After successful completion of work, the 
bills for each branch/office/ATM/site and submit the 
along with specified 
Rs.500/- Non-Judicial Stamp paper)
similar works along with
by SBI or their authorized
 
No advance on materials / plant / machinery or mobilization advance shall be paid in 
any circumstances. 
 
The SBI shall recover the statutory recover
any, as per contractual provisions.
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When the works shall be completed or as soon thereafter as convenient 
will be given to the Contractor/ Vendor to remove his surplus materials 

should the Contractor/ Vendor fail to do so within 14 days after receive 
SBI sell the same by publication, and after due publication, and 

shall, adjust the amount realized by such auction. The Contractor/ Vendor
no right to question any of the act of the SBI incidental to the sale of the materials etc.

Certificate of payment 

The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 

from time to time. The SBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 

The Architect / consultant shall have power to withhold the certificate i
part thereof is not carried out to their satisfaction. 

The Architect / consultant may by any certificate make any corrections required 

shall modify the certificate of payment as issued by the architect / con
from time to time while making the payment 

The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books 

The final bill may be submitted by contractor within a period of one month f
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no disp
respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details.

After successful completion of work, the Contractor/ Vendor shall prepare
bills for each branch/office/ATM/site and submit the branch-wise 
along with specified 5 to 10 years Warrantee on Company Warrantee 

Judicial Stamp paper) for Supply of Furniture/waterproofing or other 
along with a certificate/acknowledgement certifying completion of work 
authorized representative. 

No advance on materials / plant / machinery or mobilization advance shall be paid in 

shall recover the statutory recoveries viz. TDS, retention and
any, as per contractual provisions. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

When the works shall be completed or as soon thereafter as convenient to the SBI a 
to remove his surplus materials 

fail to do so within 14 days after receive 
sell the same by publication, and after due publication, and 

Contractor/ Vendor shall have 
incidental to the sale of the materials etc. 

The contractor shall be entitled under the certificates to be issued by the Architect / 
in 10 working days from the date of certificate to 

shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. 

ate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 

The Architect / consultant shall have power to withhold the certificate if the work or in 

The Architect / consultant may by any certificate make any corrections required 

shall modify the certificate of payment as issued by the architect / consultant 

The contractor shall submit interim bills only after taking actual measurements and 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 

shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no dispute in 

The contractor shall submit the interim bills in the prescribed format with all details. 

shall prepare separate 
wise Tax Invoices/Bills 

on Company Warrantee Cards / on 
waterproofing or other 

a certificate/acknowledgement certifying completion of work 

No advance on materials / plant / machinery or mobilization advance shall be paid in 

ies viz. TDS, retention and other dues, if 
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The SBI shall have power to withhold the 
carried out to their satisfaction.
 

40.0 A. Settlement of Disputes and Arbitration 
 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of 
or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or failure 
to execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 

 
i) If the contractor considers that he is entitled to any extra payment

respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any disp
shall forthwith give notice in writing of his claim, or dispute to The 
MANAGER (B&O), ADMINSITRATVIVE OFFICE, PANAJI, 
OF SBI., And endorse a copy of the same to the Architect, within 30 days from the 
date of disallowance thereof or the date of deduction or recovery. The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed calculations 
of the amount claimed and the contractor shall not be entitled to raise any cla
shall the SBI be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to 
GENERAL MANAGER (B&O
MAHARASHTRA CIRLE
Contractor shall be deemed to have waived and extinguished all his rights in respect of 
any claim not notified to 
ADMINSITRATVIVE OFFICE, PANAJI
manner and within the time aforesaid. 

 
B. Settlement of Disputes and Arbitration 

 
ii) The DGM (B&O), shall give his decision in writing on the claims notified by the receipt 

of the contractor may within 30 days of the receipt of the decision of 
GENERAL MANAGER (
MAHARASHTRA CIRLE
DEPUTY GENERAL MANAGER (
FLOOR, ST. INEZ, M.G. ROAD,
details and copies of correspondence exchanged between him and the 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Dy. General Manager & Chief Development Officer
Circle for appointment of an arbitrator to adjudicate the notified claims falling which the 
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shall have power to withhold the payment if the work or 
carried out to their satisfaction. 

f Disputes and Arbitration  

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 

question , claim, right, matter or thing whatsoever in any way arising out of 
or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or failure 

execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:  

If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any disp
shall forthwith give notice in writing of his claim, or dispute to The DEPUTY

ADMINSITRATVIVE OFFICE, PANAJI, MAHARASHTRA CIRLE
And endorse a copy of the same to the Architect, within 30 days from the 

e of disallowance thereof or the date of deduction or recovery. The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed calculations 
of the amount claimed and the contractor shall not be entitled to raise any cla

be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to 
GENERAL MANAGER (B&O), ADMINSITRATVIVE OFFICE, PANAJI
MAHARASHTRA CIRLE in the manner and within the time as aforesaid. The 
Contractor shall be deemed to have waived and extinguished all his rights in respect of 
any claim not notified to THE DEPUTY GENERAL MANAGER (B&O
ADMINSITRATVIVE OFFICE, PANAJI MAHARASHTRA CIRLE 
manner and within the time aforesaid.  

B. Settlement of Disputes and Arbitration  

shall give his decision in writing on the claims notified by the receipt 
of the contractor may within 30 days of the receipt of the decision of 
GENERAL MANAGER (B&O), ADMINSITRATVIVE OFFICE, PANAJI, 
MAHARASHTRA CIRLE/ Submit his claims to the conciliating authority namely 

GENERAL MANAGER (B&O), ADMINSITRATVIVE OFFICE, PANAJI, 
ST. INEZ, M.G. ROAD, PANAJI, GOA, 403001. For conciliation along with all 

details and copies of correspondence exchanged between him and the 

If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 

Dy. General Manager & Chief Development Officer of the 
for appointment of an arbitrator to adjudicate the notified claims falling which the 
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 part thereof is not 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 

question , claim, right, matter or thing whatsoever in any way arising out of 
or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or failure 

execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 

or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the contractor 

DEPUTY GENERAL 
MAHARASHTRA CIRLE 

And endorse a copy of the same to the Architect, within 30 days from the 
e of disallowance thereof or the date of deduction or recovery. The said notice shall 

give full particulars of the claim, grounds on which it is based and detailed calculations 
of the amount claimed and the contractor shall not be entitled to raise any claim nor 

be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to THE DEPUTY 

ADMINSITRATVIVE OFFICE, PANAJI 
in the manner and within the time as aforesaid. The 

Contractor shall be deemed to have waived and extinguished all his rights in respect of 
DEPUTY GENERAL MANAGER (B&O), 

 in writing in the 

shall give his decision in writing on the claims notified by the receipt 
of the contractor may within 30 days of the receipt of the decision of The DEPUTY 

ADMINSITRATVIVE OFFICE, PANAJI, 
/ Submit his claims to the conciliating authority namely The 

ADMINSITRATVIVE OFFICE, PANAJI,  3RD 
. For conciliation along with all 

details and copies of correspondence exchanged between him and the SBI.  

If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 

of the Maharashtra 
for appointment of an arbitrator to adjudicate the notified claims falling which the 
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claims of the contractor shall be deemed to have been considered absolutely barred 
and waived. 

 
iv)  Except where the decision has become final, binding and conc

contract, all disputes or differences arising out of the notified claims of the contractor 
as aforesaid and all claims of the 
arbitration by the Sole Arbitrator appointed by the 
Development Office 
General Manager rank. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a 
which the Contract relates in the course of his duties as 
appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be 
aforesaid by the said 
Maharashtra Circle. Such person shall be entitled to proceed with the reference from 
the stage at which it was let by his predecessor.

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

 
It is also a term of this contract that no person other than a person appoint
Chief General Manager as aforesaid should act as arbitrator.

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or 
reenactment thereof and the rules made there under.
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SBI Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbit
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the ref
of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be

 
41.0 Method of measurement
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net
to date rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the 
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claims of the contractor shall be deemed to have been considered absolutely barred 

Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor 
as aforesaid and all claims of the SBI shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Dy. General Manager & Chief 

 of the Maharashtra Circle and who will be of 
General Manager rank. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a SBI Officer and that he had to deal with the
which the Contract relates in the course of his duties as SBI, Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Dy. General Manager & Chief Development

Such person shall be entitled to proceed with the reference from 
the stage at which it was let by his predecessor. 

s contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 

It is also a term of this contract that no person other than a person appoint
Chief General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or 

hereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbit
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the ref
of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid.  

Method of measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
measurement will be on the net quantities or work produced in accordance with up 

ules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the SBI shall be final and binding on the corrector.
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claims of the contractor shall be deemed to have been considered absolutely barred 

lusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor 

shall be referred for adjudication through 
ral Manager & Chief 

of minimum Deputy 
General Manager rank. It will also be no objection to any such appointment that the 

Officer and that he had to deal with the matters to 
Officer. If the arbitrator so 

appointed is unable or unwilling to act or resigns his appointment or vacates his office 
appointed in the manner 

Dy. General Manager & Chief Development Officer of the 
Such person shall be entitled to proceed with the reference from 

s contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 

It is also a term of this contract that no person other than a person appointed by such 

The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and 
of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 

so paid.   

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
n accordance with up 

ules laid down by the Bureau of Indian Standards. In the event any dispute / 
shall be final and binding on the corrector. 
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42.0   Maintenance of registers
 

The contractor shall maintain the following registers as per 
site of work and should produce the same for inspection of STATE BANK OF INDIA 
/Architect / consultant whenever desired by them. The contractor shall also maintain 
the records / registers as required by the local authorities / Govt.
 
I)  Register for secured advance 
ii) Register for hindrance to work 
iii)  Register for running account bill 
iv)  Register for labour
 

 
43.0  Force Majeure 
 
43.1 Neither Contractor/ Vendor

the obligations if such performance is prevented or delayed by events such as but not 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or o
act of or for any other cause beyond the reasonable control of the party affected or 
prevents or delayed. However
happening of the event with complete details, to the other party to

 
43.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing 
support thereof. 

 
43.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting ther
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events.

 
43.4  Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or 
mutually decide regarding the future execution of this agreement.

 
44.0  Local laws, Acts Regulations:

 
The Contractor/ Vendor
contract labour (regulation and abolition act of 1970) and other safety regulations. The 
Contractor/ Vendors should comply with the provision of a
the latest requirements of the Acts, laws, any other regulations that are applicable to 
the execution of the project.

 
45.0  Accidents 

 
The Contractor/ Vendor
the site or in connection with the execution of the work report such accident to the 
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Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of STATE BANK OF INDIA 
/Architect / consultant whenever desired by them. The contractor shall also maintain 
the records / registers as required by the local authorities / Govt. from time to time.

Register for secured advance  
Register for hindrance to work  
Register for running account bill  
Register for labour 

Contractor/ Vendor nor SBI shall be considered in default in pe
the obligations if such performance is prevented or delayed by events such as but not 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

, accidents, fire, storms, floods, droughts, earthquakes or o
act of or for any other cause beyond the reasonable control of the party affected or 
prevents or delayed. However, a notice is required to be given within 30 days from the 
happening of the event with complete details, to the other party to the contract

As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 

From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the agreed 
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by 
state of force majeure lasting to a period of 6 months or more the two parties, shall 

decide regarding the future execution of this agreement. 

, Acts Regulations: 

Contractor/ Vendor shall strictly adhere to all prevailing labour laws inclu
contract labour (regulation and abolition act of 1970) and other safety regulations. The 

s should comply with the provision of all labour legislation including 
the latest requirements of the Acts, laws, any other regulations that are applicable to 
the execution of the project. 

Contractor/ Vendor shall immediately on occurrence of any accident at or about 
ite or in connection with the execution of the work report such accident to the 
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the enclosed perform at 
site of work and should produce the same for inspection of STATE BANK OF INDIA 
/Architect / consultant whenever desired by them. The contractor shall also maintain 

from time to time. 

shall be considered in default in performance of 
the obligations if such performance is prevented or delayed by events such as but not 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of or for any other cause beyond the reasonable control of the party affected or 

a notice is required to be given within 30 days from the 
the contract. 

As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and 

necessary evidence in 

From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 

e from having been removed, the agreed 
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual obligations by 
ore the two parties, shall 

shall strictly adhere to all prevailing labour laws including the 
contract labour (regulation and abolition act of 1970) and other safety regulations. The 

ll labour legislation including 
the latest requirements of the Acts, laws, any other regulations that are applicable to 

shall immediately on occurrence of any accident at or about 
ite or in connection with the execution of the work report such accident to the 
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architect / consultant. The 
competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof.
 
 

46.0 The contractor’s shall be bound to comply the following provision in terms of 
“Restrictions imposed by the Government of India, Ministry of Finance 
Department of Expenditure under Rule 144 (XI) of General Financial Rules 2017 
vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020”
 

I. Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender ONLY if the bidder is registered with the Competent Authority 
(registration committee constituted by the Department for Promotion of Industry and 
Internal Trade).  

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial judicial person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by such 
person, participating in a procurement process. 

III. ‘Bidder from a country
purpose means:  

a. An entity incorporated,
b. A subsidiary of an entity
c. An entity substantially

registered in such a country;
d. An entity whose beneficial
e. An Indian (or other) agent
f. A natural person who
g. A consortium or joint

falls under any of the 
IV. The beneficial owner for the purpose of (iii) above will be as under:
1. In case of A Company or Limited Liab

natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling interest or who exercises control through other 
means.  
Explanation- 

a. “Controlling ownership i
twenty-five percent of shares or capital or profits of the company;

b. “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by
management rights or shareholders agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more judicial person, 
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architect / consultant. The Contractor/ Vendor shall also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and take 

ppropriate actions thereof. 

The contractor’s shall be bound to comply the following provision in terms of 
“Restrictions imposed by the Government of India, Ministry of Finance 
Department of Expenditure under Rule 144 (XI) of General Financial Rules 2017 
vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020” as under;

Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender ONLY if the bidder is registered with the Competent Authority 
(registration committee constituted by the Department for Promotion of Industry and 

‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 
ompanies), every artificial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by such 
person, participating in a procurement process.  

country which shares a land border with India (such 

incorporated, established or registered in such a country; or
entity incorporated, established or registered in such

substantially controlled through entities incorporated,
country; or 

beneficial owner is situated in such a country; or 
agent of such an entity; or 

ho is a citizen of such a country; or  
joint venture where any member of the consortium

 above 
The beneficial owner for the purpose of (iii) above will be as under: 
In case of A Company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling interest or who exercises control through other 

“Controlling ownership interest” means ownership of or entitlement to more than 
five percent of shares or capital or profits of the company; 

“Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements;
In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more judicial person, 
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shall also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and take 

The contractor’s shall be bound to comply the following provision in terms of 
“Restrictions imposed by the Government of India, Ministry of Finance 
Department of Expenditure under Rule 144 (XI) of General Financial Rules 2017 

as under; 

Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender ONLY if the bidder is registered with the Competent Authority 
(registration committee constituted by the Department for Promotion of Industry and 

‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 
ompanies), every artificial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by such 

 a country)’ for this 

or 
such a country; or 

incorporated, established or 

consortium or joint venture 

ility Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling interest or who exercises control through other 

nterest” means ownership of or entitlement to more than 

“Control” shall include the right to appoint majority of the directors or to control the 
virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 
In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more judicial person, has 
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ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or th
judicial person, has ownership of or entitlement to more than fifteen percent of the 
property or the capital or profits of such association or body of individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the b
owner is the relevant natural person who holds the position of senior managing 
official; 

5.  In case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effec
over the trust through a chain of control or ownership. 

V. An Agent is a person to do any act for another, or to represent another in dealings 
with third person.  

VI. The successful bidder shall not be allowed to sub
from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority. 

VII. All bidders need to submit a declaration
regard as per “Annexure Q”
will make the bid liable for rejection.”
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ownership of entitlement to more than fifteen percent of capital or profits of the 

In case of an unincorporated association or body of Individuals, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has ownership of or entitlement to more than fifteen percent of the 
property or the capital or profits of such association or body of individuals;
Where no natural person is identified under (1) or (2) or (3) above, the b
owner is the relevant natural person who holds the position of senior managing 

In case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effec
over the trust through a chain of control or ownership.  
An Agent is a person to do any act for another, or to represent another in dealings 

The successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority.  
All bidders need to submit a declaration-cum-certificate (along with evidence) in this 

“Annexure Q”. Failure to submit such valid declaration
will make the bid liable for rejection.” 
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ownership of entitlement to more than fifteen percent of capital or profits of the 

In case of an unincorporated association or body of Individuals, the beneficial owner is 
rough one or more 

judicial person, has ownership of or entitlement to more than fifteen percent of the 
property or the capital or profits of such association or body of individuals; 
Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 

In case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 

An Agent is a person to do any act for another, or to represent another in dealings 

contract works to any contractor 
from a country which shares a land border with India unless such contractor is 

certificate (along with evidence) in this 
uch valid declaration-cum-Certificate 
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Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 

Procurement From Bidders From A Country Or Countries, On Grounds Of Defence I
Or Matters Directly Related Thereto, Including National Security.

 
Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 

Finance, India order no. F. No 6/18/2019/PPD dated 23
 

I/We have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India;
 
I/We, the bidder (Specify full name 
certify that we are NOT from such a cou
with Competent Authority.  
 
I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 
considered.  
 
(Signature of Authorised Signatory along with Seal)
 
Name of authorised signatory:
 
Designation of Authorised signatory: 
 
List of Evidences enclosed: 
 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 
applicable) 

2. ………. 
3. ……….. 
4. ……….. 

Date: 
Place:   
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Certificate on the Letter Head of Bidder Regarding Restrictions on 
Procurement From Bidders From A Country Or Countries, On Grounds Of Defence I

Or Matters Directly Related Thereto, Including National Security.

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 
Finance, India order no. F. No 6/18/2019/PPD dated 23rd July 2020

regarding restrictions on procurement from a bidder of a country 
which shares a land border with India; 

I/We, the bidder (Specify full name ------------------------------------------ -------------------------------
certify that we are NOT from such a country OR, if from such a country, has been registered 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 

(Signature of Authorised Signatory along with Seal) 

signatory: 

Designation of Authorised signatory:  

 

Copy of certificate of valid registration with the Competent Authority (Score out if not 
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ANNEXURE “Q” 

Certificate on the Letter Head of Bidder Regarding Restrictions on 
Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In India, 

Or Matters Directly Related Thereto, Including National Security. 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 
July 2020 

regarding restrictions on procurement from a bidder of a country 

-------------------------------) 
ntry OR, if from such a country, has been registered 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 

Copy of certificate of valid registration with the Competent Authority (Score out if not 
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SPECIAL CONDITION OF CONTRACT
 

1. The Technical Bid should contain 
 

a. Technical Bid duly signed and sealed on each page.
b. Banker’s Cheque/Demand Draft of Earnest Money deposit.
c. If any, The Authorization Certificate issued by the 

Manufacturer 
Converter/Agency of their Company and they have been specifically authorized 
by them (i.e. OEM) to participate in the bidding process of SBI

d. If any, An undertaking from the 
that in case their Authorised Agency/Converter is not able to perform 
contractual obligations for the project during the contract period, the Original 
Manufacturer shall own full responsibility to comply all contractual obligations 
relating the captioned work of 
consequences.

 
The technical bid not accompanied by abovementioned any one or more documents 
shall be treated as non
Moreover, such bidders shall not be allowed to participate in the submission of 
Indicative Price bidding followed by the E
entertained in this regard.

 
2. Taxes, duties, levies 

 
The rates quoted shall be inclusive of
charges in respect of the works 
above the approved rates as per actual
(excluding GST) if any, till comple
quoted rates and no extra claim on this account in any case 
new tax or duty or levy or cess or royalty or octroi is imposed under as 
during the currency of contract 
Vendor.GST will however be paid by the SBI as applicable.
 

3. The Contractor/ Vendor
drawings, design, etc. for its sufficiency con
authorities and supply company and code of standard as applicable at the time of 
submitting the tender and shall bring to 
writing before due date of submission of tender.
 

4. Acceptance of tender
 

The SBI shall have the right to reject any or all tenders 
They are not to bind 
shall have no right to question the acts of the 
would be maintained by the 
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SPECIAL CONDITION OF CONTRACT 

should contain the following: - 

Technical Bid duly signed and sealed on each page. 
Banker’s Cheque/Demand Draft of Earnest Money deposit. 

The Authorization Certificate issued by the Bank's approved
Manufacturer only certifying that the tenderer is an Authorized 
Converter/Agency of their Company and they have been specifically authorized 
by them (i.e. OEM) to participate in the bidding process of SBI

An undertaking from the Bank's approved OEM, in original, to
that in case their Authorised Agency/Converter is not able to perform 
contractual obligations for the project during the contract period, the Original 
Manufacturer shall own full responsibility to comply all contractual obligations 

captioned work of SBI at their own (i.e. OEM’s)
consequences. 

The technical bid not accompanied by abovementioned any one or more documents 
shall be treated as non-responsive bid and the same shall be summarily disqualified. 

bidders shall not be allowed to participate in the submission of 
Indicative Price bidding followed by the E-reverse auction. No correspondence shall be 
entertained in this regard. 

levies etc.: 

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works but excluding GST which shall be payable over and 
above the approved rates as per actual. Variation of taxes, duties, fees, levies etc

if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra claim on this account in any case will be entertained. If a 
new tax or duty or levy or cess or royalty or octroi is imposed under as 
during the currency of contract the same shall be borne by the 

GST will however be paid by the SBI as applicable. 

Contractor/ Vendor shall study the schedule of items, technical specifications, 
drawings, design, etc. for its sufficiency considering all the regulations of local 

supply company and code of standard as applicable at the time of 
ender and shall bring to the notice of bank, addition or deletion, if any, in 

writing before due date of submission of tender. 

e of tender 

shall have the right to reject any or all tenders without assigning any reason. 
 to accept the lowest or any tender and the tenderer or tenderers 

shall have no right to question the acts of the SBI However adequate transparency 
would be maintained by the SBI. 
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Bank's approved Principal 
certifying that the tenderer is an Authorized 

Converter/Agency of their Company and they have been specifically authorized 
by them (i.e. OEM) to participate in the bidding process of SBI. 

OEM, in original, to the effect 
that in case their Authorised Agency/Converter is not able to perform 
contractual obligations for the project during the contract period, the Original 
Manufacturer shall own full responsibility to comply all contractual obligations 

(i.e. OEM’s) risk cost and 

The technical bid not accompanied by abovementioned any one or more documents 
responsive bid and the same shall be summarily disqualified. 

bidders shall not be allowed to participate in the submission of 
reverse auction. No correspondence shall be 

all taxes, duties, levies, royalties, fees, cess or 
GST which shall be payable over and 

. Variation of taxes, duties, fees, levies etc. 
tion of work shall be deemed to be included in the 

be entertained. If a 
new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law 

the same shall be borne by the Contractor/ 

shall study the schedule of items, technical specifications, 
regulations of local 

supply company and code of standard as applicable at the time of 
bank, addition or deletion, if any, in 

assigning any reason. 
to accept the lowest or any tender and the tenderer or tenderers 

However adequate transparency 
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5.  Dimensions and levels
 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for 
the dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from 
Architect / consultant before proceeding with the work.

 
6.  Notice of operation 

 
The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant:

 
7.  Construction records

 
The contractor shall keep 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction.

 
8.  Safety of adjacent structu

 
The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or oth
permanent measures as may be required by the Architect to protect the tree 
structures.  

 
9.  Temporary works 

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval compl
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require 
in accordance with the conditions of contract at
solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution.

 
10. Water power and other facilities

 
a)  The rate quoted by the contractor shall include all expenses that are required 
for providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 
purpose The STATE BANK OF INDIA will not be liable to pay any ch
connection with the above
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Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of a
the dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from 
Architect / consultant before proceeding with the work. 

Notice of operation  

The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant: 

Construction records 

The contractor shall keep and provide to the Architect / consultant full and accurate 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or oth
permanent measures as may be required by the Architect to protect the tree 

Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require 
in accordance with the conditions of contract at his own cost the contractor shall be 
solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

and other facilities 

The rate quoted by the contractor shall include all expenses that are required 
for providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 

STATE BANK OF INDIA will not be liable to pay any ch
connection with the above 
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All dimensions and levels shown on the drawings shall be verified by the contractor 
the accuracy and maintenance of all 

the dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the 

The contractor shall not carry out any important operation without the Consent in with 

and provide to the Architect / consultant full and accurate 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree 

Before any temporary works are commenced the contractor shall submit at least in 
ete drawings of all temporary 

works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require 

his own cost the contractor shall be 
solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement 

The rate quoted by the contractor shall include all expenses that are required 
for providing all the water required for the work and the contractor shall make his own 

the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 

STATE BANK OF INDIA will not be liable to pay any charges in 
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b)  The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges
 
c) The contractors for other trades directly appointed by the STATE 
INDIA shall be entitled to take power and water connections from the temporary water 
and power supply obtained by the contractor However, the concerned contractor shall 
make their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal charges 
for drainage and water connection for Construction purposes shall be borne by the 
contactor and charges payable for permanent connections, if any, shall be initially paid 
by the contactor and the 
 
d)  The SBI as well as the Architect / consultant shall give all possible assistance 
to the Contractor’s to obtain the requisite Permission from the various authorities, but 
the responsibility for obtaining the same in time shall be of the contractor

 
11. Facilities for contractor’s employees

 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost. 

 
12.  Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work.

 
13.  Firefighting arrangements
 

i)  The contractor shall provide suitable arrangement for firefighting at his own 
cost. This purpose he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are to be always kept filled with sand and 
some with water this equipment shall be provided at suitable prominent and easily 
accessible place and shall be properly maintained.

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approv
contractor makes the following arrangements at his own cost but not limited the 
following: 
 
a) Proper handling, storage and disposal of combustible materials and waste.
b)  Work operations which can create fire hazards.
c) Access for fire
d) Type, number and location of containers for the removal of surplus materials 
and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting 
equipment. 
f)  General house keeping
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The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the STATE 
INDIA shall be entitled to take power and water connections from the temporary water 
and power supply obtained by the contractor However, the concerned contractor shall 
make their own arrangements to draw the supply and pay directly the actual 

umption charges at mutually agreed rates between them. All municipal charges 
for drainage and water connection for Construction purposes shall be borne by the 
contactor and charges payable for permanent connections, if any, shall be initially paid 

ontactor and the SBI   will reimburse the amount on production of receipts

as well as the Architect / consultant shall give all possible assistance 
to the Contractor’s to obtain the requisite Permission from the various authorities, but 

sponsibility for obtaining the same in time shall be of the contractor

Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost.  

The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

Firefighting arrangements 

The contractor shall provide suitable arrangement for firefighting at his own 
cost. This purpose he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are to be always kept filled with sand and 

r this equipment shall be provided at suitable prominent and easily 
accessible place and shall be properly maintained. 

ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and, to the approval of the relevant authorities. The 
contractor makes the following arrangements at his own cost but not limited the 

Proper handling, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards. 
Access for fire-fighting equipment. 
Type, number and location of containers for the removal of surplus materials 

Type, size, number and location of fire extinguishers or other tire fighting 

General house keeping 
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The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges 

The contractors for other trades directly appointed by the STATE BANK OF 
INDIA shall be entitled to take power and water connections from the temporary water 
and power supply obtained by the contractor However, the concerned contractor shall 
make their own arrangements to draw the supply and pay directly the actual 

umption charges at mutually agreed rates between them. All municipal charges 
for drainage and water connection for Construction purposes shall be borne by the 
contactor and charges payable for permanent connections, if any, shall be initially paid 

will reimburse the amount on production of receipts 

as well as the Architect / consultant shall give all possible assistance 
to the Contractor’s to obtain the requisite Permission from the various authorities, but 

sponsibility for obtaining the same in time shall be of the contractor 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 

The contractor shall at all times provide adequate and approved lighting as required for 

The contractor shall provide suitable arrangement for firefighting at his own 
cost. This purpose he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are to be always kept filled with sand and 

r this equipment shall be provided at suitable prominent and easily 

ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
al of the relevant authorities. The 

contractor makes the following arrangements at his own cost but not limited the 

Proper handling, storage and disposal of combustible materials and waste. 

Type, number and location of containers for the removal of surplus materials 

Type, size, number and location of fire extinguishers or other tire fighting 
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14. Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from on
party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made available 
to the architect / consultant as and when demanded
architect /consultant may like to issue to the contractor or the contractor may like to 
bring to the architect / consultant two copies of such instructions shall be taken from 
the site order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record.
 

15. Temporary fencing/ barricading
 

The contractor shall provide and maintain a suitable temporary fencing / barricad
and gates at his cost to adequately enclose all boundaries of the site for the protection 
of the public and for the proper execution and security of the work and in accordance 
with the requirement of the architect I consultant and regulations of local 
These shall be altered, relocated and adopted from time to time as necessary and 
removed on completion of the work.

 
16. Site meetings 

 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior 
of approved sub-contractors and suppliers as required to the site meetings and ensure 
all follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant. 

 
17. Disposal of refuse 

 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain fro
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off.

 
18. Contractor to verify site measurement

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub
shop drawing and pass on the information with sufficient promptness as will in any way 
delay the works. 

 
19. Displaying the name of the work
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A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from on
party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made available 

architect / consultant as and when demanded- Any instruction which the 
architect /consultant may like to issue to the contractor or the contractor may like to 
bring to the architect / consultant two copies of such instructions shall be taken from 

order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading 

The contractor shall provide and maintain a suitable temporary fencing / barricad
and gates at his cost to adequately enclose all boundaries of the site for the protection 
of the public and for the proper execution and security of the work and in accordance 
with the requirement of the architect I consultant and regulations of local 
These shall be altered, relocated and adopted from time to time as necessary and 
removed on completion of the work. 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff 

contractors and suppliers as required to the site meetings and ensure 
all follow up actions. Any additional review meetings shall he held if required by the 

tant. - 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 

site activities borrow pits has been properly disposed off. 

Contractor to verify site measurement 

ctor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own 
shop drawing and pass on the information with sufficient promptness as will in any way 

Displaying the name of the work 
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A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made available 

Any instruction which the 
architect /consultant may like to issue to the contractor or the contractor may like to 
bring to the architect / consultant two copies of such instructions shall be taken from 

order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 

The contractor shall provide and maintain a suitable temporary fencing / barricading 
and gates at his cost to adequately enclose all boundaries of the site for the protection 
of the public and for the proper execution and security of the work and in accordance 
with the requirement of the architect I consultant and regulations of local authorities. 
These shall be altered, relocated and adopted from time to time as necessary and 

Site meetings will be held to review the progress and quality evaluation. The contractor 
representative along with the site representative and other staff 

contractors and suppliers as required to the site meetings and ensure 
all follow up actions. Any additional review meetings shall he held if required by the 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 

m the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 

ctor shall check and verify all site measurements whenever requested other 
contractors to enable them to prepare the own 

shop drawing and pass on the information with sufficient promptness as will in any way 
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The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 

 
20.  As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instru
BANK OF INDIA / Architect / Consultant. The contractor will make the changes made 
on these copies and return these copies to the architect / Consultant for their approval. 
In cases revision is required or the corrections are not properly 
Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the architect / consultant and resubmit to him
consultant will return one copy duly approved by him.

 
ii) For the drawings prepared by the contractor
 

The contractor will modify the drawing prepared by him wherever the changes made 
by the STATE BANK OF INDIA / architect /
modified drawings to the architect/ consultant for approval. The architect / consultant 
will return one copy of the approved drawing to the contractor.

 
21. Approved make 

 
The contractor shall provide all materials fr
cost and also appoint the specialized agency for the waterproofing anti
aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency withi
in the tender after inspection of the sample/mock up.

 
22. Procurement of materials

 
The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to t

 
23. Excise duty, taxes, leviesetc.;

 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 
and the STATE BANK OF INDIA shal
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till 
completion of work shall be deemed to be included in the quoted rates and no extra 
amount on this account. Variation of taxe
completion of work shall be deemed to be included in the quoted rates and no extra 
claim on this account will in any case be entertained. If a new tax or duty or levy or 
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The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 

For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the STATE 
BANK OF INDIA / Architect / Consultant. The contractor will make the changes made 
on these copies and return these copies to the architect / Consultant for their approval. 
In cases revision is required or the corrections are not properly marked the architect / 
Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the architect / consultant and resubmit to him for approval. The architect / 
consultant will return one copy duly approved by him. 

For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made 
by the STATE BANK OF INDIA / architect / consultant. And submit two copies of such 
modified drawings to the architect/ consultant for approval. The architect / consultant 
will return one copy of the approved drawing to the contractor. 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti
aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given 
in the tender after inspection of the sample/mock up. 

Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account

Excise duty, taxes, leviesetc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 
and the STATE BANK OF INDIA shall not be required to pay any additional or extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till 
completion of work shall be deemed to be included in the quoted rates and no extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till 
completion of work shall be deemed to be included in the quoted rates and no extra 
claim on this account will in any case be entertained. If a new tax or duty or levy or 
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The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 

cted by the STATE 
BANK OF INDIA / Architect / Consultant. The contractor will make the changes made 
on these copies and return these copies to the architect / Consultant for their approval. 

marked the architect / 
Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as 

for approval. The architect / 

The contractor will modify the drawing prepared by him wherever the changes made 
consultant. And submit two copies of such 

modified drawings to the architect/ consultant for approval. The architect / consultant 

om the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, 
aluminum doors and windows and any other item as specified in the tender. The 

n the approved list as given 

The contractor shall make his own arrangements to procure all the required materials 
he contractors account 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 

contract excise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 

l not be required to pay any additional or extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till 
completion of work shall be deemed to be included in the quoted rates and no extra 

s, duties, fees, levies etc. if any, till 
completion of work shall be deemed to be included in the quoted rates and no extra 
claim on this account will in any case be entertained. If a new tax or duty or levy or 
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cess or royalty or octroi is imposed under a
contract the same shall be borne by the contractor.
 

24. Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 
works, taken from two approved portions of each building, at intervals of not 
more than one months during the progress of the work or at every important 
stage of construction.

 
 In addition to above, the contractor shall be bound to submit adequa

site photographs along with each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/ STATE BANK OF INDIA may consider returning the Bill to the 
contractor and no claim for
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cess or royalty or octroi is imposed under as statutory law during the currency of 
contract the same shall be borne by the contractor. 

The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 
works, taken from two approved portions of each building, at intervals of not 
more than one months during the progress of the work or at every important 
stage of construction. 

In addition to above, the contractor shall be bound to submit adequa
site photographs along with each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/ STATE BANK OF INDIA may consider returning the Bill to the 
contractor and no claim for delay on this account will be entertained. 
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s statutory law during the currency of 

The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not 
more than one months during the progress of the work or at every important 

In addition to above, the contractor shall be bound to submit adequate no. of 
site photographs along with each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/ STATE BANK OF INDIA may consider returning the Bill to the 

delay on this account will be entertained.  
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(On non-judicial Stamp Paper of Rs. 500/

ARTICLES OF AGREEMENT made the ______________ date of _______ between STATE 
BANK OF INDIA, having its office at 
___________________________________________________________________________
_____________________________________________________________________
 
WHEREAS the STATE BANK OF INDIA is desirous of 
___________________________________________________________________________
___________________________________________________________________________
and has caused specifications describing the work to be done to be prepared by STATE 
BANK OF INDIA. 
 
AND WHEREAS the said Drawings numbered _______________ to_______________ 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 
of the parties hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon and subject to t
forth herein and to the Conditions set forth herein in the Special Conditions and in the 
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 
referred to as “the said conditions”) the works shown up
described in the said Specifications and included in the Schedule of Quantities at the 
respective rates therein set forth amounting to the sum as therein arrived at our such other 
sum as shall become payable there under (herei
Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS:
 
1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the sa
execute and complete the work shown upon the said Drawings and described in the said 
Specifications and the priced Schedule of Quantities.  
 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 
shall become payable, at the times and in the manner specified in the said Conditions. 
 

3) The     term “The Architects” in   the   said   Conditions   shall   mean   the 
OF INDIA, or in the event of their ceasing to be the Architects for the purpose of this 
Contract for whatever reason, such other person or persons as shall be nominated for that 
purpose by the Employer, not being a person to whom the Contractor shall object for 
reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no perso
or persons subsequently appointed to be Architects under this Contract shall be entitled to 
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ARTICLES OF AGREEMENT  
judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

 
ARTICLES OF AGREEMENT made the ______________ date of _______ between STATE 
BANK OF INDIA, having its office at Panaji hereinafter called "the Client" of the One Part and 
___________________________________________________________________________

___________________________________________________________

WHEREAS the STATE BANK OF INDIA is desirous of 
___________________________________________________________________________
___________________________________________________________________________
and has caused specifications describing the work to be done to be prepared by STATE 

HEREAS the said Drawings numbered _______________ to_______________ 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 

AND WHEREAS the Contractor has agreed to execute upon and subject to t
forth herein and to the Conditions set forth herein in the Special Conditions and in the 
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 
referred to as “the said conditions”) the works shown upon the said Drawings and / or 
described in the said Specifications and included in the Schedule of Quantities at the 
respective rates therein set forth amounting to the sum as therein arrived at our such other 
sum as shall become payable there under (hereinafter referred to as “the said Contract 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

In consideration of the said Contract Amount to be paid at the times and in the manner set 
forth in the said Conditions, the Contractor shall upon and subject to the sa
execute and complete the work shown upon the said Drawings and described in the said 
Specifications and the priced Schedule of Quantities.   

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 
payable, at the times and in the manner specified in the said Conditions. 

The     term “The Architects” in   the   said   Conditions   shall   mean   the 
or in the event of their ceasing to be the Architects for the purpose of this 

Contract for whatever reason, such other person or persons as shall be nominated for that 
purpose by the Employer, not being a person to whom the Contractor shall object for 
reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no perso
or persons subsequently appointed to be Architects under this Contract shall be entitled to 
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or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the ______________ date of _______ between STATE 
hereinafter called "the Client" of the One Part and 

___________________________________________________________________________
___________________________________________________________ 

WHEREAS the STATE BANK OF INDIA is desirous of 
___________________________________________________________________________
___________________________________________________________________________
and has caused specifications describing the work to be done to be prepared by STATE 

HEREAS the said Drawings numbered _______________ to_______________ 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 
forth herein and to the Conditions set forth herein in the Special Conditions and in the 
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 

on the said Drawings and / or 
described in the said Specifications and included in the Schedule of Quantities at the 
respective rates therein set forth amounting to the sum as therein arrived at our such other 

nafter referred to as “the said Contract 

In consideration of the said Contract Amount to be paid at the times and in the manner set 
forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 
execute and complete the work shown upon the said Drawings and described in the said 

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 
payable, at the times and in the manner specified in the said Conditions.  

The     term “The Architects” in   the   said   Conditions   shall   mean   the STATE BANK 
or in the event of their ceasing to be the Architects for the purpose of this 

Contract for whatever reason, such other person or persons as shall be nominated for that 
purpose by the Employer, not being a person to whom the Contractor shall object for 
reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no person 
or persons subsequently appointed to be Architects under this Contract shall be entitled to 
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disregard or overrule any previous decisions or approval or direction given or expressed in 
writing by the outgoing Architects for the time being. 

 
4) The said Conditions and Appendix thereto shall be read and construed as forming part of 

this Agreement, and the parties hereto shall respectively abide by submit themselves to 
the said Conditions and perform the Agreements on their part respectively in the said 
Conditions contained.  

 
5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  
 
6) This Contract is neither a fixed lump

to carry out the work in respect of the entire buildi
actual measured quantities at the rates contained in the Schedule of Quantities and Rates 
or as provided in the said Conditions. 

 
7) The Contractor shall afford every reasonable facility for the carrying out of all work

relating to civil works, installation of lifts, Telephone, electrical installations, fittings air
conditioning and other ancillary works in the manner laid down in the said Conditions, and 
shall make good any damages done to walls, floors, etc. after the

 
8) The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature 

of the work by adding to or omitting any items of work or having portions of the same 
carried out without prejudice to this Contract.

 
9) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 14
after the date of issue of formal work order as provided for in the said Conditions 
whichever is later and to complete the entire work within 
the provisions for extension of time.

 
10) All payments by the SBI under this Contract will be made only at 
 
11) All disputes arising out of or in any way connected with thi

have arisen at Panaji and only the Courts in 
same. 

 
12) That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor.
 
 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective 
hands to these presents and two duplicates hereof the day and year first hereinabove written. 
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disregard or overrule any previous decisions or approval or direction given or expressed in 
writing by the outgoing Architects for the time being.  

itions and Appendix thereto shall be read and construed as forming part of 
this Agreement, and the parties hereto shall respectively abide by submit themselves to 
the said Conditions and perform the Agreements on their part respectively in the said 

The Plans, Agreements and Documents mentioned herein shall form the basis of this 

This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract 
to carry out the work in respect of the entire building complex to be paid for according to 
actual measured quantities at the rates contained in the Schedule of Quantities and Rates 
or as provided in the said Conditions.  

The Contractor shall afford every reasonable facility for the carrying out of all work
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air
conditioning and other ancillary works in the manner laid down in the said Conditions, and 
shall make good any damages done to walls, floors, etc. after the completion of his work. 

The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature 
of the work by adding to or omitting any items of work or having portions of the same 
carried out without prejudice to this Contract. 

shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the Site is handed over to him or from 14
after the date of issue of formal work order as provided for in the said Conditions 

er is later and to complete the entire work within 45 days subject to nevertheless 
the provisions for extension of time. 

All payments by the SBI under this Contract will be made only at Panaji. 

All disputes arising out of or in any way connected with this Agreement shall be deemed to 
and only the Courts in Panaji shall have jurisdiction to determine the 

That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 

WHEREOF THE EMPLOYER and the Contractor have set their respective 
hands to these presents and two duplicates hereof the day and year first hereinabove written. 
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disregard or overrule any previous decisions or approval or direction given or expressed in 

itions and Appendix thereto shall be read and construed as forming part of 
this Agreement, and the parties hereto shall respectively abide by submit themselves to 
the said Conditions and perform the Agreements on their part respectively in the said 

The Plans, Agreements and Documents mentioned herein shall form the basis of this 

sum contract nor a piece work contract but a contract 
ng complex to be paid for according to 

actual measured quantities at the rates contained in the Schedule of Quantities and Rates 

The Contractor shall afford every reasonable facility for the carrying out of all works 
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions, and 

completion of his work.  

The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature 
of the work by adding to or omitting any items of work or having portions of the same 

shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the Site is handed over to him or from 14th day 
after the date of issue of formal work order as provided for in the said Conditions 

subject to nevertheless 

 

s Agreement shall be deemed to 
shall have jurisdiction to determine the 

That the several parts of this Contract have been read by the Contractor and fully 

WHEREOF THE EMPLOYER and the Contractor have set their respective 
hands to these presents and two duplicates hereof the day and year first hereinabove written.  
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SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
_______________________ By the 
(Employer)  
 
hand of Shri ___________________
 
______________________________
(Name and Designation) 
 
 
 
In the presence of : 
 
1) Shri / Smt. ___________________
 

Address     ___________________
 
  ___________________
  (Witness) 
 
SIGNED AND DELIVERED by the 
 
_______________________  by the 
(Contractor)    
 
 
in the presence of : 
 
      Shri / Smt. ___________________
 

Address     ___________________
 
  ___________________
  (Witness) 
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SIGNED AND DELIVERED by the  

_______________________ By the  

hand of Shri ___________________ 

______________________________   (Signature of Employer)

Shri / Smt. ___________________   (Signature of Witness)

Address     ___________________ 

___________________ 

SIGNED AND DELIVERED by the  

_______________________  by the  
     (Signature of Contractors)

Shri / Smt. ___________________   (Signature of Witness)

Address     ___________________ 

___________________ 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

(Signature of Employer) 

(Signature of Witness) 

(Signature of Contractors) 

(Signature of Witness) 
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1.  First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place.
 
2.  An injured person shall be taken to a public hospital without 

when the injury necessitates hospitalization.
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground.
 
4.  No portable single ladder shall be over 8 meters in length

rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 
be engaged for holding ladder.

 
5.  The excavated material sha

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting.

 
6.  Every opening in the floor of a building or in a working pl

suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be one meter.

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe.
 
8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves.
 
9  Those engaged in welding works shall be provided 

and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work.
 
12  Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition.
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free fo
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

SAFETY CODE 

First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 

An injured person shall be taken to a public hospital without loss of time, in cases 
when the injury necessitates hospitalization. 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground. 

No portable single ladder shall be over 8 meters in length. The width between the side 
rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 
be engaged for holding ladder. 

The excavated material shall not be placed within 1.5 meters of the edge of the trench 
half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be one meter. 

No floor, roof or other part of the structure shall be so overloaded with debris or 
terial as to render it unsafe. 

Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield 

(i) No paint containing lead or lead products shall be used except in the form of paste 

(ii) Suitable facemasks should be supplied for use by the workers when the paint 
orm of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during cessation of work.

achines and tackle used in the works including their attachments anchor 
and supports shall be in perfect condition. 

The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defects. 

 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

First aid appliances including adequate supply of sterilized dressing and cotton wool 

loss of time, in cases 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 

. The width between the side 
rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 

ll not be placed within 1.5 meters of the edge of the trench 
half of the depth of trench whichever is more. All trenches and excavations shall be 

atform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 

No floor, roof or other part of the structure shall be so overloaded with debris or 

Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 

with welders’ protective eye shield 

(i) No paint containing lead or lead products shall be used except in the form of paste 

(ii) Suitable facemasks should be supplied for use by the workers when the paint 
orm of spray or surface having lead paint dry rubbed and scrapped. 

Overalls shall be supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during cessation of work. 

achines and tackle used in the works including their attachments anchor 

The ropes used in hoisting or lowering material or as a means of suspension shall be 
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E-Procurement Technologies Ltd.
 

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad - 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 580 | 567 | 569 | 
566 
 
 
Mr.Nisarg Thakkar 

E-mail :nisarg.thakkar@auctiontiger.net
Contact No :99044 06300 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
(A) Contact Information 

Procurement Technologies Ltd. 
 

State Bank of India

+91 79 61200 579 | 580 | 567 | 569 | 

nisarg.thakkar@auctiontiger.net 

 
The DGM (B&O),  
Administrative Office 
3rd Floor, St. Inez, M.G. Road,  
Panaji, Goa, 403001 
 
 
 
Officer Name: Prakhar Namjoshi
Designation: Assistant Manager
Department: Premises & Estate, AO Panaji
Contact No: 8989441109 
E-mail :prakhar.namjoshi@sbi.co.in
 

 
 
 
 
 
 
 
 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

State Bank of India 

 

Prakhar Namjoshi 
Assistant Manager (Civil) 
Premises & Estate, AO Panaji 

prakhar.namjoshi@sbi.co.in 
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PROFORMAS OF VARIOUS TESTS

 
TABLE 

NO. 
DESCRIPTION

 
1. 

 
 
Record of Cement/Received/Used/Balance.
 

2. 
Proforma of Paint/Lead/CICO Register.
 

3. 
Bank for Reinforcement Bars Received.
 

4. 
Proforma for Register of Material of Site Account.
 

5. 
Proforma for Account of Secured Advance Register.
 

6. 
Proforma for 
 

7. 
Proforma for Silt Test Register.
 

8. 
Proforma for Sieve Analysis of Fine Aggregate 
Register. 
 

9. 
Proforma for Sieve Analysis of Coarse Aggregate 
Register. 
 

10. 
Proforma for Slump Test Register.
 

11. 
Proforma of 
 

12. 
Proforma for Hindrance to Work.
 

13. 
Proforma for Running A/c. Bill.
 

14. 

 
Account of Secured Advance if Admissible on 
Materials Held at Site by the Contractors
 

15. Memorandum for Payment.

  

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

INDEX 

PROFORMAS OF VARIOUS TESTS 

DESCRIPTION PAGE NO.

Cement/Received/Used/Balance. 
 

Proforma of Paint/Lead/CICO Register. 
 

Bank for Reinforcement Bars Received. 
 

Proforma for Register of Material of Site Account. 
 

Proforma for Account of Secured Advance Register. 
 

Proforma for Bulkage Test of Sand Register. 
 

Proforma for Silt Test Register. 
 

Proforma for Sieve Analysis of Fine Aggregate 
 

Proforma for Sieve Analysis of Coarse Aggregate 
 

Proforma for Slump Test Register. 
 

Proforma of Cube Test Register. 
 

Proforma for Hindrance to Work. 
 

Proforma for Running A/c. Bill. 
 

Account of Secured Advance if Admissible on 
Materials Held at Site by the Contractors 

 

Memorandum for Payment.  

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

PAGE NO. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PAGE 
 

TABLE-I 
 

RECORD OF CEMENT RECEIVED / USED / BALANCE
 

S. No. Cement 
in stock 

Bags 

Cement 
received 
(Bags) 

1 2 3 
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RECORD OF CEMENT RECEIVED / USED / BALANCE 

received 
Total 

Cement 
received 
(Bags) 

Source4 
from 
which 

received 

Description 
of work 
where 

cement is 
used 

Number 
of cement 

bags 
consumed 

Balance 
in stock

4 5 6 7 8 
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Balance 
in stock 

Signature 
of 

Contractors 
Bank / 

Engineer 
9 
 



PAGE 
 

RECORD OF PAINT / LEAD / CICO REGISTER
 
Name of work  : 
 
Name of the Contractor : 
 
Agreement No.  : 
 

Date of 
Receipt 

Source 
Receip
t with 
Ref. 
To 

S.O./In
dent 

Qty. 
Rec
eive

d 

Prog
ressi
ve 

Total 

Item of 
work for 
which 

issued with 
approx qty. 
work done 
in case of 
paint only

1 2 3 4 5 
 
 
 
 
 
 

    

 
Register for bitumen should be maintained. The format will be similar to that for
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RECORD OF PAINT / LEAD / CICO REGISTER 

Item of 
work for 
which 

issued with 
approx qty. 
work done 
in case of 
paint only 

Dat
e of 
issu
es 

Qua
ntity 
issu
ed 

Qty. 
returne

d at 
the 

end of 
the 
day 

Tot
al 
iss
ue
d 

Delay 
Balanc

e at 
hand 

Contractors 
initials 

6 7 8 9 10 11 
      

Register for bitumen should be maintained. The format will be similar to that for cement. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-II 

Site  
Engineers 

 initials 

Signature 
of Banks/ 
Architect 

12 13 
  



PAGE 
 

 
BANK FOR REINFORCEMENT BARSRECEIVED

 
Truck 
No. 

Challan 
No. 

Name of 
Supplier 

Binding Wire

1 2 3 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
Number of diameters given is only illustrative. Open more columns for other diameters wherever needed.
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BANK FOR REINFORCEMENT BARSRECEIVED 

Binding Wire 6mm 
dia 

8mm 
dia 

12m
m dia 

16m
m dia 

20m
mdi
a 

25m
m dia

4 5 6 7 8 9 10
      

only illustrative. Open more columns for other diameters wherever needed.

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-III 

25m
m dia 

Total 
Received 

10 11 
  

only illustrative. Open more columns for other diameters wherever needed. 



PAGE 
 

 
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT

Name of Work  :   

Name of Contractor :    

Agreement No. :    

 
 

Date of 
Receipt 

Received from/Issued to 
(with Ret. to So/Indent) 

1 2 
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PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

  Name of Article  : 

 Estimated Requirement  : 

              Issue Rate  : 

Receipt Issue Balance Initials of 
Contractor 

Initial of 
Bank's/Architect's 

representative
3 4 5 6 7 
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-IV 

Initial of 
Bank's/Architect's 

representative 

Remark 

 8 
  



PAGE 
 

 
PROFORMA FOR 

Name of Work : 

Name of Contractor : 

Agreement No. :    

 
 

Descript
ion of 

Material 

Qty. 
outstanding 

from previous 
Bill 

Deduct Qty. 
utilised in works 
measured since 

previous bill 
1 2 3 
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PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

  

utilised in works 
measured since 

 

Qty. outstanding & 
Qty. brought to site 
since previous bill 

Signature of 
Site 

Engineer 

Signature 
of 

Contracto
r 

Initial of Bank's/ 
Architect's 

representative

4 5 6 
   

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-V 

Initial of Bank's/ 
Architect's 

representative 

Remark 

7 8 
  



PAGE 
 

 
PROFORMA FOR BULKAGE TEST OF SAND REGISTER

 
 

Sr. 
.No. 

Date of 
Test 

Volume of dust sand 
in Cylinder 

inundated & stirred 
inundated Sand 

1 2 3 
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PROFORMA FOR BULKAGE TEST OF SAND REGISTER 
 

Volume 
inundated Sand 

in Cylinder 

Percentage 
of Bulkage 

Signature of 
Site 

Engineer 

Signature 
of 

Contractor

4 5 6 7 
    

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-VI 

Signature 

Contractor 

Initial of Bank's 
Architect's 

representative 
(Periodical) 

8 
 



PAGE 
 

 
PROFORMA OF SILT TEST REGISTER

 
 
Sr. 
No
. 

Date 
of 

Test 

Height of Sand in 
Cylinder 

innundated& stirred 

Height 
of Silt 

1 2 3 4 
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PROFORMA OF SILT TEST REGISTER 
 

Max percentage 
of silt as 
specified 

Percentage 
of silt 

obtained 

Signature 
of Site 

Engineer 

Signature 
of 

Contractor
5 6 7 8 
    

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-VII 

Signature 

Contractor 

Initial of Bank's / 
Representative 

(Periodical) 
 9 

 



PAGE 
 

 
PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER 

 
Sr.
No 

Date 
of 

Test 

Wt. of 
Materi
al to 
be 

tested 

Sieve 
as per 

I.S. 
desig
nation 

Wt. of 
Sand 

retained in 
sieve 

%a retained 
in each sieve 
successively
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PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER  

%a retained 
in each sieve 
successively 

Cumulative % 
retained in 
each sieve 

F.M. Signature 
of Site 

Engineer 

Signature 
of 

Contractor

     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-VIII 

Signature 

Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks (Periodical) 

 



PAGE 
 

 
PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER 

 
 
S. 

No. 
Date of 
Testing 

Wt. of 
Material 

to be 
tested 

Nomin
al size 

of 
Aggreg

ate 

I.S. 
Sieve 
design
ation 

1 2 3 4 5 
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PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER 

Standard 
passing for 

graded 
aggregate. of 
nominal size 

Test 
Res
ult 

Obtained 
passing 

Signature 
of Site 

Engineer 

Signature 
of 

Contractor

6 7 8 9 10
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-IX 

PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER  

Signature 
of 

Contractor 

Signature of 
Banks/ Architect's 
representative & 

Remarks 
(Periodical) 

10 11 
  



PAGE 
 

 
PROFORMA FOR SLUMP TEST REGISTER

 
 

Sr. 
No
. 

Date of 
Testing 

Type of 
work for 
which 
slump 
taken 

Specified slump 
When 

Vibrato
rs are 
used 

When 
Vibrators are 

not used 

1 2 3 4 5 
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PROFORMA FOR SLUMP TEST REGISTER 

 Slump Obtained Signature of 
Site 

Engineer 

Signature of 
Contractor

Vibrators are 
 

When 
Vibrators 
are used 

When 
Vibrators are 

not used 

6 7 8 9
   

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-X 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks 

(Periodical) 
9 10 
  



PAGE 
 

PROFORMA OF CUBE TEST REGISTER
 
 

Dat
e of 
taki
ng 

Cub
e + 
Lim
e 

Sa
mpl
e 

No. 

No
. 

of 
Cu
be
s 

tak
en 

Spe
cific 
mar
king 
of 

Cub
es 

Pro
por- 
tion 
of 

mixt
ure 

Des
crip-
tion 
of 

wor
k 

carri
ed 
out 

Sign
ature 

of 
Engi
neer 
takin

g 
samp

le 

Sig
na-
ture 
of 

Con
t-

ract
or 

1 2 3 4 5 6 7 8 
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PROFORMA OF CUBE TEST REGISTER 

Sig
-

ture 
of 

Con

ract
 

7/28 Days Testing Permissible 
Compressive strength 
of Concrete / 28 Days 

/ 7 days

Dat
e of 
Test 

Test 
Result 

Kg/ 
Sq.cm 

Av. 
Stren-

gth Kg. / 
Sq.cm. 

Stran-
dard 

stren-gth 
Kg / 

Sq.cm. 

7 Days 28 Days

 9 10 11 12 13 
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-XI 

Permissible 
Compressive strength 
of Concrete / 28 Days 

/ 7 days 

Remarks 
on Test 

Report and 
No. 

Remark
s of 

Banks/ 
Archi-

tectsrep
re-

sentativ
ePerio-
dicals 

28 Days 

14 15 
  



PAGE 
 

 
PROFORMA FOR HINDRANCE TO WORK

Name of Work  :   

Name of Contractor :    

Agreement No. :    

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrence 
of Hindrance 

1 2 3 
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PROFORMA FOR HINDRANCE TO WORK 
 

  Date of Start of work : 

 Period of Completion  : 

 Dt. of Completion of work : 

Date of which 
Hindrance was 

removed 

Period of which 
Hindrance 

existed 

Signature  
of Site 

Engineer 

Signature of Bank / 

Representative
4 5 6 
   

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-XII 

Signature of Bank / 
Architects 

Representative 
7 
 

 



 

PROFORMA FOR RUNNING A/C BILL 
 
i. Name of Contractor / Agency  : 
ii. Name of Work    : 
iii. Sl.No. of this Bill    : 
iv. No. & Date of previous Bill   : 
v. Reference to Agreement No.  : 
vi. Date of Written order to commence  : 
vii. Date of Completion as per Agreement : 
S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 
1 2 3 4 5 

 
 
 
 
 
 
 
 
 

    

     
 
Upto Previous R.A. 

Bill 
Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 
 
 
 
 

 
 

   

 
Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous 
bill 

 2. If ad-hoc payment is made, it should 
be mentioned specifically. 

  

     
 

CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running 

Bill No. -------------------------- were made have been taken jointly on ----------------------

---- and are recorded at pages -------------------------- to -------------------------- of 

measurement book No. --------------------------. 



 

 

 

-------------------- 
 

Signature and  
date of Contractor 

 
 

 

 The work recorded in the above

at the site satisfactorily as per tender drawings, conditions and 

 

-------------------- 

Architect 

 

 

 
   SIGNATURE OF 

----------------------- ---------------------

Signature and  
date of Architects 

Representative (Seal) 

Signature and 
date of Site Engineer

  

The work recorded in the above-mentioned measurements has been done 

at the site satisfactorily as per tender drawings, conditions and specifications.

 ---------------------
 

 Signature and 
date of Site Engineer

SIGNATURE OF CONTRACTOR& 

--------------------- 

Signature and  
date of Site Engineer 

mentioned measurements has been done 

specifications. 

--------------------- 

Signature and  
date of Site Engineer 



 
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON

MATERIALS HELD AT SITE BY THE CONTRACTOR
 
 
S.No. Item 
1 2 
 
 
 
 
 

 

 
Total value of materials at Site.
 
Secured Advance @ ----------------
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the 

Contractor to the site of the work and on advance on 
this item is outstanding on their security.

 
(ii) That the materials (are of imperishable nature) and are all required by the 

Contractor for use in the work in connection with the items for which rates of 
finished work have been agre

 

 

 

 
   SIGNATURE OF 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR 

Quantity Unit Amount Remarks
3 4 5 6
    

Total value of materials at Site. 

---------------- of above value -   B

That the materials mentioned above have actually been brought by the 
Contractor to the site of the work and on advance on any quantity of any of 
this item is outstanding on their security. 

That the materials (are of imperishable nature) and are all required by the 
Contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon. 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank -----------------------------
 
 
 
Date signature of 
Banks Architects-------------------
(Name of the Architects) 

--------------------------- 
Dated Signature of 
the Contractor 

SIGNATURE OF CONTRACTOR& 

TABLE - XIV 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
 

Remarks 
6 
 

B 

That the materials mentioned above have actually been brought by the 
any quantity of any of 

That the materials (are of imperishable nature) and are all required by the 
Contractor for use in the work in connection with the items for which rates of 

----------------------------- 

------------------- 



 
MEMORANDUM FOR PAYMENT

 
R/A BILL NO. 
 
 
 
1. Total value of work done since 

previous bill (A) 
 

2. Total amount of secured advance due 
since Previous Bill (B)
 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

5. Total amount due to the Contractor
 

  
 OBJECTIONS: 

 
i) Secured Advance paid in the previous 

R/A 
 

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Less already recovered
 

 Balance to be recovered
 

iii) Mobilization Advance, if any
 

(a) Outstanding amount (principal + 
interest) as on date  
 

(b) To be recovered in this bill 
 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any
 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 

 Total Deduction as per contract (F)

 

 
   SIGNATURE OF 

MEMORANDUM FOR PAYMENT 

Total value of work done since   Rs. -----------

Total amount of secured advance due 
since Previous Bill (B) 

  Rs. -----------

Total amount due since Previous Bill   Rs. -----------

PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 

 

  Rs. -----------

Total amount due to the Contractor   Rs. -----------

   
   

Secured Advance paid in the previous  Rs. -----------  

Retention money on value of works as 
per accepted tenders upto date 

 Rs. -----------  

Less already recovered  Rs. -----------  

Balance to be recovered  Rs. -----------  

Mobilization Advance, if any    

Outstanding amount (principal +  Rs. -----------  

To be recovered in this bill   Rs. -----------  

Any other Departmental materials cost 
to be recovered as per contract, if any 

 Rs. -----------  

Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 

 Rs. -----------  

Total Deduction as per contract (F)  Rs. -----------  

SIGNATURE OF CONTRACTOR& 

TABLE - XV 

----------- 

----------- 

----------- 

----------- 

----------- 



 
 Adjustments, if any 

Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 P.V.A. 
 

 Total amount payable as per contract 
(E+F+G) 
 

 (Rupees ---------------------------
words) 

 
The bill amount to Rs. -----------------
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date: ------------------------- 
    
    
 
 The bill amount to Rs. 
by me after due test checking of measurements of works as required and is recomme
for payment for an amount of Rs...................................
 
 
Date : -----------------------------
    
    
 
 STATUTORY DEDUCTION:

 
i) Total Amount due (E) 

 
ii) Less I.T. Payable 

 
iii) Less S.T. Payable 

 Net Payable 

 
 This figures given in the Memorandum for payable has been verified and bill 
passed for payment ----------------------------------------------------------------
figures) 
 
Date: ---------------------- 
    
    
 
 
 
 

 

 
   SIGNATURE OF 

Adjustments, if any ------------------- 
Amount less received by Contractor in 

R/A Bill (as per statement of 

 Rs. -----------  

 Rs. -----------  

Total amount payable as per contract  Rs. -----------  

--------------------------- in    

----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 

    ----------------------------- 
    Signature of Architect 
     with Seal 

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized 
by me after due test checking of measurements of works as required and is recomme
for payment for an amount of Rs................................... 

----------------------------- 
     Signature of Owners
     Engineer 

STATUTORY DEDUCTION:    

  Rs. -----------  

 Rs. -----------  

 Rs. -----------  
 

 Rs. ----------- 
 

 

This figures given in the Memorandum for payable has been verified and bill 
---------------------------------------------------------------- (in 

    ----------------------------------
    Signature of the Regional Manager
    

SIGNATURE OF CONTRACTOR& 

(both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 

certified by Consultants has been scrutinized 
by me after due test checking of measurements of works as required and is recommended 

Signature of Owners 

This figures given in the Memorandum for payable has been verified and bill 
(in words and 

---------------------------------- 
Regional Manager. 



 
LIST OF MATERIALS OF

1 VITRIFIED Tiles 

2 Ceramic wall Tiles 

3 Ceramic floor Tiles 
(antiskid) 

4 False Flooring                                                   

5 Wooden Laminated 

6 Aluminum Fittings 

7 Aluminum Extrusion 
Sections  

8 Commercial Plywood

9 Laminates (1.00mm thk.)

10 Veneer   

11 Drawer Sliding Fittings  

12 Floor Spring / Door Closure                           

13 Triple Computer monitor 
mount/stand arm                           

14 Flush Door                                       

15 Texturized Interior Paint                               

16 Readymade Computer 
Drawer                       

17 Paints   

a) Cement paint  
  

b) Synthetic Enamel Paint                                

c) Acrylic Emulsion Paint              
(Interior and Exterior)  

18 Glazing  

19 Cement  

20 Fibre Mineral False Ceiling
   

21 ACP Panels  

22 Acrylic Sheets 

23 Vertical/Roller blinds

24 Water Proofing make

25 CGI Sheets 

 

 

 
   SIGNATURE OF 

OF APPROVED BRAND AND THEIR MANUFACTUERS
 

Kajaria/Somany/ H.R. Johnson/ Nitco

 Kajaria/Somany/ H.R. Johnson/ Nitco

Ceramic floor Tiles Kajaria/Somany/ H.R. Johnson/ Nitco

False Flooring                                                   Unifloor /Flexi Access Floor/Armstrong

Wooden Laminated Flooring Pergo/Tiles/ Tesla/ Armstrong/Vista.

 Jindal/Hindalco/MAAN 

Aluminum Extrusion Jindal/Hindalco/MAAN 

Commercial Plywood / BWR Century/Green/ Archid /Prince  

Laminates (1.00mm thk.) Royale touch / Century / Green lam/ 
Samrat/Formica 

  Century / Durian / Green 

Drawer Sliding Fittings    Godrej/ Hettich/Heffle 

Floor Spring / Door Closure                           Godrej / Enox / Dorma 

Triple Computer monitor 
mount/stand arm                           

Vivo/ Dell/ HP  

Flush Door                                       Century/ Anchor/Archid/ Green 

Texturized Interior Paint                               Dulux/ Berger/Asian/ Nerolac 

Readymade Computer 
Drawer                        

Ebco/ Hettich/ Blum 

  Asian/ Nerolac/ Berger/Dulex 

 Snowcem/ Surfacem/ Durocem. 

Synthetic Enamel Paint                                Asian/ Nerolac / Berger/ Dulex. 

Acrylic Emulsion Paint              
(Interior and Exterior)   

 
Asian/ Nerolac / Berger / Dulex 

  Modi float Glass, Triveni Glass Ltd., Indo Asahi 
Glass Co. Ltd. 

  Grade 43/53 of Ultra tech, A.C.C.,  Ambuja.

Mineral False Ceiling Armstrong /Indian Gypsum Board/Gypro.

  Aluco bond/ ALU Décor/ Alstrong/Alstone

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
 

Vertical/Roller blinds Vista/MAC/DACK 
 

Water Proofing make Asian/Dr.Fixit/Sunanda/Fosroc/Sika/Krishna 
Conchem 
Tata, JSW or equivalant approved by the Bank.

SIGNATURE OF CONTRACTOR& 

MANUFACTUERS 

Kajaria/Somany/ H.R. Johnson/ Nitco 

Kajaria/Somany/ H.R. Johnson/ Nitco 

Kajaria/Somany/ H.R. Johnson/ Nitco 

Unifloor /Flexi Access Floor/Armstrong 

/ Armstrong/Vista. 

Royale touch / Century / Green lam/ 

  

Modi float Glass, Triveni Glass Ltd., Indo Asahi 

Grade 43/53 of Ultra tech, A.C.C.,  Ambuja. 

Armstrong /Indian Gypsum Board/Gypro. 

Aluco bond/ ALU Décor/ Alstrong/Alstone 

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

Asian/Dr.Fixit/Sunanda/Fosroc/Sika/Krishna 

Tata, JSW or equivalant approved by the Bank. 



NB.   1)  The contractor should obtain prior approval from Employer / Consultants 

before placing order for any specific materials.  Employer may / delete 

any of the makes or brands out of the above list. 

 2).  All materials should conform to relevant standards 

3) Materials with I.S.I. mark shall be used duly approved by the 

BANK OF INDIA

Note: -    If any material is found to be not up to the mark, the contractor 

will have to produce original bills/certificate from the 

manufacturer or his authorized Distributor for authenticity and 

genuineness of the material for consideration and as per make 

approved by the 

considered for payment.   

 

 
   SIGNATURE OF 

1)  The contractor should obtain prior approval from Employer / Consultants 

before placing order for any specific materials.  Employer may / delete 

any of the makes or brands out of the above list.  

All materials should conform to relevant standards and codes of BIS.

Materials with I.S.I. mark shall be used duly approved by the 

BANK OF INDIA Engineer / Architect. 

If any material is found to be not up to the mark, the contractor 

will have to produce original bills/certificate from the 

manufacturer or his authorized Distributor for authenticity and 

genuineness of the material for consideration and as per make 

approved by the STATE BANK OF INDIA. The same will not be 

considered for payment.    

SIGNATURE OF CONTRACTOR& 

1)  The contractor should obtain prior approval from Employer / Consultants 

before placing order for any specific materials.  Employer may / delete 

and codes of BIS. 

Materials with I.S.I. mark shall be used duly approved by the STATE 

If any material is found to be not up to the mark, the contractor 

will have to produce original bills/certificate from the 

manufacturer or his authorized Distributor for authenticity and 

genuineness of the material for consideration and as per make 

. The same will not be 



 
1. Unless otherwise stated, all pipes shall be measured net, length as laid and 

measured overall fittings, such as bends, junctions, etc., and given in 
running meters. The length shall be taken along the center line of the pipes 
and fittings. 

 
1. False Ceiling shall be measured 

irrespective of design in vertical patta, coves, dome etc. 
 

2. Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x 
height) only; irrespective of depth from 450 mm to 600 mm.

 
4. Length of fittings vi

appropriate items shall not be re
enumerated above.

 
5. Soil waste and vent pipes shall be measured along the center line of the 

stack including the connecting bends/te
and shall be paid as enumerated above.

 
6. W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass 

shelf Toilet paper Holder, shall be measured by number and shall include all 
accessories as enumerated in

 
7. Unless otherwise specified, all types of taps, valves, etc., shall be measured 

by number and paid separately.
 
8. Manholes, inspection Chambers, Gully traps, etc. shall be constructed 

according to detail 
separately. The depth of Manhole shall mean the vertical distance from the 
top of the Manhole cover to the outgoing invert of the main drain channel.

 
9. Water meter shall include Y strainer and other appurtena

the local bodies and shall include brick masonry chamber, etc., as per 
detailed specifications and item shall be measured by number and paid for 
accordingly or as per schedule of quantity.

 

 

 

 
   SIGNATURE OF 

MODE OF MEASUREMENT 

stated, all pipes shall be measured net, length as laid and 
measured overall fittings, such as bends, junctions, etc., and given in 
running meters. The length shall be taken along the center line of the pipes 

False Ceiling shall be measured in Plan area (length x width) only; 
irrespective of design in vertical patta, coves, dome etc.  

Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x 
height) only; irrespective of depth from 450 mm to 600 mm. 

Length of fittings viz, taps, valves, traps etc., which are paid under 
appropriate items shall not be re-measured under linear measurements as 
enumerated above. 

Soil waste and vent pipes shall be measured along the center line of the 
stack including the connecting bends/tees to W.C.  Pan, Nahani trap, etc. 
and shall be paid as enumerated above. 

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass 
shelf Toilet paper Holder, shall be measured by number and shall include all 
accessories as enumerated in detail specification under each item.

Unless otherwise specified, all types of taps, valves, etc., shall be measured 
by number and paid separately. 

Manholes, inspection Chambers, Gully traps, etc. shall be constructed 
according to detail specification and measured by number and paid 
separately. The depth of Manhole shall mean the vertical distance from the 
top of the Manhole cover to the outgoing invert of the main drain channel.

Water meter shall include Y strainer and other appurtenances required by 
the local bodies and shall include brick masonry chamber, etc., as per 
detailed specifications and item shall be measured by number and paid for 
accordingly or as per schedule of quantity. 

 
 
 
 
 
 
 
 
 
 
 

SIGNATURE OF CONTRACTOR& 

stated, all pipes shall be measured net, length as laid and 
measured overall fittings, such as bends, junctions, etc., and given in 
running meters. The length shall be taken along the center line of the pipes 

in Plan area (length x width) only; 

Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x 

z, taps, valves, traps etc., which are paid under 
measured under linear measurements as 

Soil waste and vent pipes shall be measured along the center line of the 
es to W.C.  Pan, Nahani trap, etc. 

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass 
shelf Toilet paper Holder, shall be measured by number and shall include all 

detail specification under each item. 

Unless otherwise specified, all types of taps, valves, etc., shall be measured 

Manholes, inspection Chambers, Gully traps, etc. shall be constructed 
specification and measured by number and paid 

separately. The depth of Manhole shall mean the vertical distance from the 
top of the Manhole cover to the outgoing invert of the main drain channel. 

nces required by 
the local bodies and shall include brick masonry chamber, etc., as per 
detailed specifications and item shall be measured by number and paid for 



P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S

 

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of the 

item without any extra claim / payment. 

1. All unexposed surfaces of timber (any varie

coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

primer / putty and paint / polish as per description in the item.

3. Before making bulk quantities, the co

sample and get it approved in writing from the consultant’s minor modification if and 

as suggested by the consultant the same shall have to be incorporated without any 

extra cost. 

4. All exposed edges of ply board shall

5. All fabrics / leatherite to be used shall cost Rs. 300/ 

specified in the item. 

Difference in cost for approved sample shall be adjusted accordingly.

6. For furniture item where required wh

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini 

tower bolts, ball catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6mm commercia

8. Thickness of laminates to be used shall be 1 mm except where specified.

9. Ant termite treatment is to provide for all wood / board /ply used in the storage.      

 

 
   SIGNATURE OF 

P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of the 

item without any extra claim / payment.  

All unexposed surfaces of timber (any variety) used shall be treated with necessary 

coats of wood preservative. 

All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

primer / putty and paint / polish as per description in the item. 

Before making bulk quantities, the contractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification if and 

as suggested by the consultant the same shall have to be incorporated without any 

All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise 

 

Difference in cost for approved sample shall be adjusted accordingly.

For furniture item where required whether mentioned or not shall be include 

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini 

tower bolts, ball catchers, hinges, screws and sliding rails etc. 

Back of all storage, cabinets, and consoles shall be in 6mm commercia

Thickness of laminates to be used shall be 1 mm except where specified.

Ant termite treatment is to provide for all wood / board /ply used in the storage.      

SIGNATURE OF CONTRACTOR& 

P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S  

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of the 

ty) used shall be treated with necessary 

All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

ntractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification if and 

as suggested by the consultant the same shall have to be incorporated without any 

be fixed with cedar / teak wood lipping. 

per meter unless otherwise 

Difference in cost for approved sample shall be adjusted accordingly. 

ether mentioned or not shall be include 

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini 

Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only. 

Thickness of laminates to be used shall be 1 mm except where specified. 

Ant termite treatment is to provide for all wood / board /ply used in the storage.       


