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SBI invites Online Item Rate Tenders

Painting & Allied Work Of  Chimbel Staff Quarters 

 
The Empaneled Interior Contractors 
MAJOR REAPIR & RENOVATION 
eligible to participate in this tender.
 
e-Tendering Contact persons: 
Smt.Khushboo - 079-68136814/ 9510813528
Ms. Priyanka, BusinessDevelopment
Cell 07968136856, Email: priyanka@auctiontiger.net, Website: https://etender.sbi
The details of tender are as under:
 
SN Particulars 
1 Name of work Tender for 

Painting & Allied Work Of 

2 Nature of Work Civil Repair

3 Time allowed for 
completion 

120

4 Earnest Money Deposit Rs. 66,000.00 (Rupees Sixty Six Thousand Only)
by means of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of SBI and payable 
Panaji

5 Security Deposit (SD) For the successful bidder, total 
contract value. Out of this, 2% of the contract value will be in the 
form of Initial Security Deposit (ISD); which includes the EMD. 
Balance 3% shall be deducted from the running account bill of the 
work at the rate of t
deduction from each running bill account will be 10%, till the 3% of 
the contract value is achieved and total of 5%. In case running bills 
are not paid/submitted, whole 3% of the remaining ISD will be 
deducted

6 Date of issue of tender 
documents (Technical 
Bid & Price Bid) form 
the Bank’s website 

15
<Link>procurement news.

 Online bidding 
Technical Bid& Price 
Bid(Only SBI empaneled 
vendors) 

From 
Available at M/s e
Provider’s portal 

7 Last date & time for 
submission of 
Technical Bidand EMD 
(Hard Copy) 

30
Note: It is sole responsibility of the bidder to ensure submission of 
their 
at specified address
participate in 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
NOTICE INVITING TENDERS 

Item Rate Tenders for the Proposed Structural Repair Restoration, External  

Chimbel Staff Quarters - Goa  

Contractors in ‘Category:CIVIL CONSTRUCTION PROJECT INCLUDING 
MAJOR REAPIR & RENOVATION ABOVE Rs 50 LAKHS with SBI Maharashtra Circle 
eligible to participate in this tender. 

   
68136814/ 9510813528 

BusinessDevelopment Executive Phone: 079-40016815/24/26/14, 
priyanka@auctiontiger.net, Website: https://etender.sbi

The details of tender are as under: 

Details 
Tender for Proposed Structural Repair Restoration, External  
Painting & Allied Work Of Chimbel Staff Quarters 

Civil Repair Works 

120 days 

Rs. 66,000.00 (Rupees Sixty Six Thousand Only)
by means of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of SBI and payable 
Panaji. 
For the successful bidder, total security deposit shall be 5% of the 
contract value. Out of this, 2% of the contract value will be in the 
form of Initial Security Deposit (ISD); which includes the EMD. 
Balance 3% shall be deducted from the running account bill of the 
work at the rate of the 10% of respective running account bill i.e. 
deduction from each running bill account will be 10%, till the 3% of 
the contract value is achieved and total of 5%. In case running bills 
are not paid/submitted, whole 3% of the remaining ISD will be 
deducted from the final bill paid. 
15.09.2023 to 30.09.2023 from Bank’s website 
<Link>procurement news. 

From 15.09.2023 to 30.09.2023 
Available at M/s e-Procurement Technologies Ltd., our Service 
Provider’s portal https://etender.sbi/SBI/ 

30.09.2023 by 03:00 PM 
Note: It is sole responsibility of the bidder to ensure submission of 
their Tender documents alongwith EMD by stipulated date and time 
at specified address failing which they will not be 
participate in online price bidding. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Restoration, External  

CIVIL CONSTRUCTION PROJECT INCLUDING 
Maharashtra Circle are only 

40016815/24/26/14,  
priyanka@auctiontiger.net, Website: https://etender.sbi 

Restoration, External  
Chimbel Staff Quarters - Goa 

Rs. 66,000.00 (Rupees Sixty Six Thousand Only) 
by means of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of SBI and payable at 

security deposit shall be 5% of the 
contract value. Out of this, 2% of the contract value will be in the 
form of Initial Security Deposit (ISD); which includes the EMD. 
Balance 3% shall be deducted from the running account bill of the 

he 10% of respective running account bill i.e. 
deduction from each running bill account will be 10%, till the 3% of 
the contract value is achieved and total of 5%. In case running bills 
are not paid/submitted, whole 3% of the remaining ISD will be 

from Bank’s website BANK.SBI  under 

Procurement Technologies Ltd., our Service 

Note: It is sole responsibility of the bidder to ensure submission of 
by stipulated date and time 

failing which they will not be eligible to 
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8 Address for submission 
of EMD and technical 
bid 

The
Administrative Office
3
Panaji, Goa, 

9 Last date & time for 
submission of Online 
Technical bid& Price 
Bid 

30
https://etender.sbi/SBI/
 
 

10 Date and Time of 
opening of offline 
Technical Bid and 
Online Technical Bid& 
Price Bid 

30
 

11 Defects Liability / 
Warranty period  

1
manufacturing defect

12 Liquidated Damages 0.50% per week subject to max. 5% of contract amount for delay in 
completion of work. 

13 Validity of offer 90 days from the date of opening of Price
14 Value of Interim 

Certificate 
Rs. 
mobil

15 Submission of 
Technical Bid (online 
and Hard Copy) 

Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and 
compulsorily the pages numbered from 1 to 
bid
and seal. Failing to upload as stated above, the tender will be 
rejected.
However, L1 Tenderer should submit t
bound securely and in serial order containing pages 1 to 45 duly 
signed with company seal and date to this Office within 3 days of 
receipt of confirmation.

 
16. For any clarifications regarding 
contact M/s e-Procurement Technologies Limited, 
Gujarat College, Ahmedabad380 006. Gujarat State, India.
 
17.The Contractor/ Vendor shall 
ensuring the number and sequence of all 
the authorized tenderer are liable to be rejected.
 
18. No conditions other than mentioned in the tender will be considered, and if 
to be withdrawn before opening of the price
 
19. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason(s) for doing so and no claim / correspondence shall
this regard. 
 
20. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time.
 
Yours faithfully, 
 
The Deputy General Manger (B
Administrative Office, Panaji 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

The Deputy General Manager (B&O),  
Administrative Office, Panaji State Bank of India,
3rd floor, St. Inez, M.G. Road,  
Panaji, Goa, 403001 
30.09.2023 by 03:00 PM at Service Provider’s portal 
https://etender.sbi/SBI/ 
 
 
30.09.2023 by 04:00 PM  
 

1-year from the date of installation for free replacement for any 
manufacturing defect(excluding damages due to natural calamities).
0.50% per week subject to max. 5% of contract amount for delay in 
completion of work.  
90 days from the date of opening of Price-bid 
Rs. 20.0 Lakhs. No advance on materials / plant / machinery or 
mobilization advance shall be paid under any circumstances
Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and 
compulsorily the pages numbered from 1 to 
bid without fail in the e-tendering portal after putting the signature 
and seal. Failing to upload as stated above, the tender will be 
rejected. 
However, L1 Tenderer should submit the whole technical bid spirally 
bound securely and in serial order containing pages 1 to 45 duly 
signed with company seal and date to this Office within 3 days of 
receipt of confirmation. 

For any clarifications regarding Online Tendering procedure, System requirements 
Procurement Technologies Limited, B-704, Wall Street - II, Opp. Orient Club, Nr. 

380 006. Gujarat State, India. 

shall sign and stamp each page of the tender document thereby 
the number and sequence of all pages. Tender documents without seal and signature of 

the authorized tenderer are liable to be rejected. 

No conditions other than mentioned in the tender will be considered, and if 
to be withdrawn before opening of the price-bid. 

reserve their rights to accept or reject any or all the tenders, either in whole or in part 
ing any reason(s) for doing so and no claim / correspondence shall

. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 

B&O) 

 
S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

State Bank of India, 

at Service Provider’s portal 

year from the date of installation for free replacement for any 
(excluding damages due to natural calamities). 

0.50% per week subject to max. 5% of contract amount for delay in 

. No advance on materials / plant / machinery or 
ization advance shall be paid under any circumstances 

Contractors shall Download the entire Technical Bid to get 
acquainted with the terms and conditions and shall upload 
compulsorily the pages numbered from 1 to 10 of the technical 

tendering portal after putting the signature 
and seal. Failing to upload as stated above, the tender will be 

he whole technical bid spirally 
bound securely and in serial order containing pages 1 to 45 duly 
signed with company seal and date to this Office within 3 days of 

procedure, System requirements etc. please 
II, Opp. Orient Club, Nr. 

the tender document thereby 
Tender documents without seal and signature of 

No conditions other than mentioned in the tender will be considered, and if given they will have 

reserve their rights to accept or reject any or all the tenders, either in whole or in part 
ing any reason(s) for doing so and no claim / correspondence shall be entertained in 

. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
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INSTRUCTIONS TO THE TENDERERS

1.0  Scope of work 
 

Tender for Proposed Structural Repair 

Of  Chimbel Staff Quarters 

 
1.1      Site and its location 
 

SBI CHIMBEL AWARD STAFF QUARTERS, RIBANDER CHIMBEL GOA
 

2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner.
 

 Instructions to tenderers

 General conditions of Contract

 Special conditions of Contract

 Price bid 

2.2  The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below: 

 
a. Price Bid 

b. Technical specific

c. Special conditions of contract

d. General conditions of contract

e. Instructions to Tenderers

 
2.3  Complete set of tender documents including relative drawings can be downloaded from the 

Bank’s website BANK.SBI
NIT. 

 
2.4  The tender documents are not transferable.
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be requir
enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order 
situation, climatic conditions local authorities requirement, traffic regulations etc.

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
 

INSTRUCTIONS TO THE TENDERERS 
 

Structural Repair Restoration, External  Painting & Allied Work 

Chimbel Staff Quarters - Goa 

CHIMBEL AWARD STAFF QUARTERS, RIBANDER CHIMBEL GOA

The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner.

Instructions to tenderers 

General conditions of Contract 

ial conditions of Contract 

The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 

Technical specifications 

Special conditions of contract 

General conditions of contract 

Instructions to Tenderers 

Complete set of tender documents including relative drawings can be downloaded from the 
BANK.SBIunder <Link>procurement newsas per schedule furnished in the 

The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 

racter quality and quantity of the materials, labour, the law and order 
situation, climatic conditions local authorities requirement, traffic regulations etc.

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Restoration, External  Painting & Allied Work 

CHIMBEL AWARD STAFF QUARTERS, RIBANDER CHIMBEL GOA 

The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner. 

The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 

Complete set of tender documents including relative drawings can be downloaded from the 
as per schedule furnished in the 

The tenderer must obtain himself on his own responsibility and his own expenses all 
ed for the purpose of filling this tender document and 

enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 

racter quality and quantity of the materials, labour, the law and order 
situation, climatic conditions local authorities requirement, traffic regulations etc. 
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The tenderer shall be solely responsible for considering the financial effect of any or all the 
factors while submitting his tender.

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of 

SixThousand Only)by means of Demand Draft / Pay Order (Valid for a period of 
from the last date of submission of the tender) from any S
SBI and payable atPanaji

 
4.2  EMD in any other form other than as specified above will not be accepted. 

accompanied by the EMD in accordance with 
 
4.3  No interest will be paid on the EMD.
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
 
4.5  EMD of successful tenderer will be retained as a part of security deposit.
 
5.0  Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value 
less EMD by means of DD drawn in favour of SBI. Payable at 
days from the date of receipt of Letter of Intent (LOI)

 
No interest shall be paid to the amount retained by the SBI as Security Deposit.

 
6.0  Signing of contract Documents

The successful tenderer 
and conditions of contract with the respective Circles (LHOs) of SBI within 
receipt of intimation of acceptance of the tender by the SBI
of the tenders by the Bank will constit
successful tenderer whether such formal agreement is subsequently entered into or not.

 
7.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 
 

8.0  Validity of tender 
Tenders shall remain valid and open for acceptance for a
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank
 
 

9.0  Liquidated Damages 
The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value 
per week subject to a maximum of 5% of Cumulative awarded contract value or actual 
Invoice Value. 
 

10.0  Rate and prices: 
 
10.1  In case of item rate tender
  

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

The tenderer shall be solely responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

The tenderers are requested to submit the Earnest Money of Rs. 66,000.00
by means of Demand Draft / Pay Order (Valid for a period of 

from the last date of submission of the tender) from any Scheduled Bank
Panaji. 

EMD in any other form other than as specified above will not be accepted. 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value 
less EMD by means of DD drawn in favour of SBI. Payable at Panaji within a period of 
days from the date of receipt of Letter of Intent (LOI)/ Work Order from SBI

No interest shall be paid to the amount retained by the SBI as Security Deposit.

Signing of contract Documents 
The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract with the respective Circles (LHOs) of SBI within 
receipt of intimation of acceptance of the tender by the SBI. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not.

Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 120 days from the date of award of work.

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at liberty forfeit the EMD. 

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value 
per week subject to a maximum of 5% of Cumulative awarded contract value or actual 

In case of item rate tender 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

The tenderer shall be solely responsible for considering the financial effect of any or all the 

,000.00 (Rupees Sixty 
by means of Demand Draft / Pay Order (Valid for a period of  90 Days 

cheduled Bank drawn in favour of 

EMD in any other form other than as specified above will not be accepted. Tender not 
clause 4.1 above shall be rejected. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

EMD of successful tenderer will be retained as a part of security deposit. 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value 
within a period of 10 

SBI. 

No interest shall be paid to the amount retained by the SBI as Security Deposit. 

tract by signing an agreement 
and conditions of contract with the respective Circles (LHOs) of SBI within 15 days from the 

However, the written acceptance 
ute a binding agreement between the Bank and 

successful tenderer whether such formal agreement is subsequently entered into or not. 

Time is essence of the contract. The work should be completed in all respect accordance 
from the date of award of work. 

period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value 
per week subject to a maximum of 5% of Cumulative awarded contract value or actual 
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10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 
discrepancy between the rate quoted in words and figures, the unit rate quantity in words will 
prevail. The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the a
 
If no rate is quoted for one or more tender items, such tenders shall be treated as 
Responsive Tenders and the same shall be summarily rejected. 

 
10.1.2 The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the 
paid accordingly. 
 

1.1.3 The tenderer should not change or modify or delete t
discrepancy is observed he should immediately bring to the knowledge of the 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him.
 
11.1.5 Each page shall be totaled and the grand total shall be given.
 
11.1.6 The rate quoted shall be firm and shall 

currency of contract including authorized extension, if any, 
be mentioned in the bills/invoices separately, as applicable.

 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may entrust 

the work in phases or may drop the part scope of work at any stage of the project within its 
sole discretion without assign
shall be entertained in this regard.

 
11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at any 

stage of the project, the 
/compensation for such deleted scope of work. Also, the 
order for various branches/offices in phases but within a reasonable time interval and the 
Contractor/ Vendor shall be bound to execute the same within the stipulated time period and 
as per rates quoted by them in this tender without any claim for price escalation.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 
discrepancy between the rate quoted in words and figures, the unit rate quantity in words will 
prevail. The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be corrected.

If no rate is quoted for one or more tender items, such tenders shall be treated as 
and the same shall be summarily rejected.  

The tenderers should not change the units as specified in the tender. If any unit is changed 
the tenders would be evaluated as per the original unit and the Contractor/ Vendor

The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 
shall be duly attested by him. 

page shall be totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies duringthe 
currency of contract including authorized extension, if any, but excluding GST

mentioned in the bills/invoices separately, as applicable. 

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may entrust 
the work in phases or may drop the part scope of work at any stage of the project within its 

le discretion without assigning any reason(s) for doing so and no claim / correspondence 
shall be entertained in this regard. 

11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at any 
stage of the project, the Contractor/ Vendor shall not be entitled to raise any claim 
/compensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various branches/offices in phases but within a reasonable time interval and the 

shall be bound to execute the same within the stipulated time period and 
as per rates quoted by them in this tender without any claim for price escalation.

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 
discrepancy between the rate quoted in words and figures, the unit rate quantity in words will 
prevail. The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from multiplication of 

mount will be corrected. 

If no rate is quoted for one or more tender items, such tenders shall be treated as Non-

The tenderers should not change the units as specified in the tender. If any unit is changed 
Contractor/ Vendor would be 

he description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the SBI. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

include all costs, allowances, taxes, levies duringthe 
but excluding GST, which shall 

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may entrust 
the work in phases or may drop the part scope of work at any stage of the project within its 

ing any reason(s) for doing so and no claim / correspondence 

11.1.8  In case, it is decided by the SBI to drop one or more Items from the scopeof work at any 
shall not be entitled to raise any claim 

may consider issuing work 
order for various branches/offices in phases but within a reasonable time interval and the 

shall be bound to execute the same within the stipulated time period and 
as per rates quoted by them in this tender without any claim for price escalation. 
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LETTER OF UNDERTAKING
 

(The bidders are required to print this on 
emailing) 

 
The Deputy General Manager (B&O
Administrative Office, Panaji  
State Bank of India, 
3rd Floor, St. Inez, M.G. Road,  
Panaji, Goa, 403001. 
 
Dear Sir, 
 
Having examined the drawings, 
works specified in the memorandum hereinafter set out and having visited and examined the site of 
the works specified in the said memorandum and having acquired the requisite information rela
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said 
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in 
all respects with the specifications, design, drawings and inst
conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other respects in 
accordance with such conditions so far as they may be applicable.
 

 
(a) Description of work 

(b) Earnest Money 

(c) Time allowed for completion of 
the Works from Seven 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 
commence the work      

 
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions
default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

 
2) I / We have deposited a sum of 

tender amount as Earnest Money with the SBI 
Should I / We fail to execute the Contract when called upon to do so I / We do hereby agree 
that this sum shall be forfeited by me/us to S

 
 

3) I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or may entrust the various work proposed in phases. We, therefore, undertake 
that we shall not raise any claim/ compensation in the eventuality of

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

LETTER OF UNDERTAKING(Annexure I) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

Deputy General Manager (B&O),  

Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the site of 
the works specified in the said memorandum and having acquired the requisite information rela
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said 
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in 
all respects with the specifications, design, drawings and instructions in writing referred to in 
conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other respects in 

itions so far as they may be applicable. 

 MEMORANDUM 

Structural Repair Restoration, External  Painting & 
Allied Work Of  Chimbel Staff Quarters 

Rs. 66,000 (RupeesSixty Six Thousand Only)
of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from 
any scheduled Nationalized Bank drawn in favour of SBI 
and payable in Panaji. 

Time allowed for completion of 
the Works from Seven day 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 

 
 
120 days 

    
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of contract annexed hereto so far as may be applicable or in 
default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

I / We have deposited a sum of Rs. 66,000.00 (Rupees Sixty Six Thousand Only)
as Earnest Money with the SBI which amount is not to bear any interest. 

Should I / We fail to execute the Contract when called upon to do so I / We do hereby agree 
that this sum shall be forfeited by me/us to State Bank of India. 

I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or may entrust the various work proposed in phases. We, therefore, undertake 
that we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

their company’s letter head and sign, stamp before 

specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the site of 
the works specified in the said memorandum and having acquired the requisite information relating 
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said 
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in 

ructions in writing referred to in 
conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other respects in 

Restoration, External  Painting & 
Chimbel Staff Quarters - Goa 

Thousand Only)by means 
of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from 
any scheduled Nationalized Bank drawn in favour of SBI 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
of contract annexed hereto so far as may be applicable or in 

default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

Thousand Only)of the total 
which amount is not to bear any interest. 

Should I / We fail to execute the Contract when called upon to do so I / We do hereby agree 

I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or may entrust the various work proposed in phases. We, therefore, undertake 

Bank deciding to drop any 
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of the work from the scope of work of this tender at any stage during the contract period. 
Further, we also undertake to execute the work entrusted to us in phases on our approved 
rates and within stipulated time limit without an
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender. 

 
4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 

of any of the material during the co
extended contract period, if any.

 
5) Our Bankers are: 

I)  
 
ii)  
 
The names of partners of our firm are:
i)  
 
ii) 
 
 
 
Name of the partner of the firm
Authorised to sign   
Or     
(Name of person having Power of 
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses
 
i)  
 
 
 
 ii)  
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of the work from the scope of work of this tender at any stage during the contract period. 
Further, we also undertake to execute the work entrusted to us in phases on our approved 
rates and within stipulated time limit without any extra claim for price escalation as also 
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender. 

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 
of any of the material during the contract/execution/completion period including authorized 
extended contract period, if any. 

The names of partners of our firm are: 

Name of the partner of the firm   
     
    

aving Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 

Signature and addresses of Witnesses 
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of the work from the scope of work of this tender at any stage during the contract period. 
Further, we also undertake to execute the work entrusted to us in phases on our approved 

y extra claim for price escalation as also 
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender.  

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 
ntract/execution/completion period including authorized 
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Process Compliance 
 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 
 
To, 
E-Procurement Technologies Ltd. (Auction Tiger)
B-704 Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad 
Gujarat State, India 
 
Sub:  Tender for Proposed Structural Repair 
Chimbel Staff Quarters - Goa 
 
Dear Sir,  
 
This has reference to the Terms &
document  
 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company.
2) We have studied the Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our agreement to 
them. 

3) We also confirm that we have taken the training on the auction tool and have understood the 
functionality of the same thoroughly.

4) We confirm that SBI and ETL shall not b
my/our failure to access & bid on the e
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances 
etc. before or during the auction event.

5) We also confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority.  

6) We also confirm that we will mail the price confirmation & break up of our quoted price as 
per Annexure III & Annexure IV wi
the format as requested by SBI/ETL.

7) We, hereby confirm that we will honor the Bids placed by us during the auction process. 
 
With regards, 
Date: 
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization: 
Scan it and send to this Document on 
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
Process Compliance Statement (Annexure II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

Procurement Technologies Ltd. (Auction Tiger) 

Nr. Gujarat College, Ahmedabad - 380 006. 

Structural Repair Restoration, External  Painting & Allied Work Of 
 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 

The undersigned is authorized representative of the company. 
We have studied the Commercial Terms and the Business rules governing the Reverse 

as mentioned in RFP of SBI as well as this document and confirm our agreement to 

We also confirm that we have taken the training on the auction tool and have understood the 
functionality of the same thoroughly. 
We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for 
my/our failure to access & bid on the e-auction platform due to loss of internet connectivity, 
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances 

ring the auction event. 
We also confirm that we have a valid digital signature certificate issued by a valid 

We also confirm that we will mail the price confirmation & break up of our quoted price as 
per Annexure III & Annexure IV within 24 hours of the completion of the reverse auction and 
the format as requested by SBI/ETL. 
We, hereby confirm that we will honor the Bids placed by us during the auction process. 

 

Designation within Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on sujith@eptl.in 

 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

(The bidders are required to print this on their company’s letter head and sign, stamp before 

Restoration, External  Painting & Allied Work Of  

Conditions for the Reverse Auction mentioned in the Tender 

We have studied the Commercial Terms and the Business rules governing the Reverse 
as mentioned in RFP of SBI as well as this document and confirm our agreement to 

We also confirm that we have taken the training on the auction tool and have understood the 

e liable & responsible in any manner whatsoever for 
auction platform due to loss of internet connectivity, 

electricity failure, virus attack, problems with the PC, any other unforeseen circumstances 

We also confirm that we have a valid digital signature certificate issued by a valid 

We also confirm that we will mail the price confirmation & break up of our quoted price as 
thin 24 hours of the completion of the reverse auction and 

We, hereby confirm that we will honor the Bids placed by us during the auction process.  
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GENERAL CONDITIONS OF CONTRACT
 
1.0 Definitions: - 

 
“Contract means the documents forming the tender and the acceptance there of and the 
formal agreement executed between SBI (client) and the 
the documents referred there in including these conditions, the specifications, de
drawings and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 
another. 

 
1.1  In the contract the following expressions shall, unless the c

the meaning hereby respectively assigned to them.
 
1.1.1 “SBI” shall mean State Bank of India

Road, Nariman Point, 
Offices/Administrative Offices/Regional Bus
India and includes the client’s representatives, successors and assigns.
 

1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm o
and shall include legal personal representative of individual or composing the firm or 
company and the permitted assignees of individual or firms of company.
 

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temp
the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the 
Contractor/ Vendor under the contract.
 

1.1.4 Engineer’ shall mean the representative
 
1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by

referred to in the specifications and any modifications of such drawings as may be issued by 
the Engineer from time to time

 
1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance 

of tender subject such additions thereto or deductions 
provide herein after contained.

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the 
 
1.1.8  “Month” means calendar month.
 
1.1.9  “Week” means seven consecutive days.

 
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs

 
1.1.11 SBI’s Engineer” shall mean The Civil / Electrical Engineer in 

nominated by the DGM (B&O
 

2.0 CLAUSE 
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GENERAL CONDITIONS OF CONTRACT 

“Contract means the documents forming the tender and the acceptance there of and the 
formal agreement executed between SBI (client) and the Contractor/ Vendor
the documents referred there in including these conditions, the specifications, de
drawings and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 

In the contract the following expressions shall, unless the context otherwise requires, have 
the meaning hereby respectively assigned to them. 

tate Bank of India (Client) having its Corporate Centre at Madame Cama 
, Nariman Point, Mumbai- 400 021and its representative Local Head 

Offices/Regional Business Offices/Branches at various p
includes the client’s representatives, successors and assigns. 

’ shall mean the individual or firm or company undertaking the works 
and shall include legal personal representative of individual or composing the firm or 
company and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary workdescription in 
the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the Contractor/ Vendor hereunder and work to be done by the 

under the contract. 

Engineer’ shall mean the representative Civil / Electrical Engineer of the 

‘Drawings’ shall mean the drawings prepared and issued bySBIor their Architects 
specifications and any modifications of such drawings as may be issued by 

the Engineer from time to time. 

‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance 
of tender subject such additions thereto or deductions there from as may be made under the 
provide herein after contained. 

Specifications’ shall mean the specifications referred to in the tender and modifications 
thereof as may time to time be furnished or approved by the SBI 

“Month” means calendar month. 

“Week” means seven consecutive days. 

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs

’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 
DGM (B&O), SBI AO Panaji. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

“Contract means the documents forming the tender and the acceptance there of and the 
Contractor/ Vendor, together with 

the documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 

ontext otherwise requires, have 

Corporate Centre at Madame Cama 
its representative Local Head 

various places across 
 

r company undertaking the works 
and shall include legal personal representative of individual or composing the firm or 
company and the permitted assignees of individual or firms of company. 

orary workdescription in 
the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 

der and work to be done by the 

of the SBI 

or their Architects and 
specifications and any modifications of such drawings as may be issued by 

‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance 
there from as may be made under the 

Specifications’ shall mean the specifications referred to in the tender and modifications 

and 24 Hrs. respectively. 

charge of the Project, as 
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1.0  Total Security Deposit: The
 

a) Earnest Money Deposit
b) Initial security deposit
c) Retention Money 

 
a)  Earnest Money Deposit 
 

 The tenderer shall furnish EMD of 
Only)in the form of Demand draft or bankers cheque drawn in favour of SBI
at Panaji, on any Scheduled Bank. 

 No tender shall be considered unless the EMD is so deposited in the required form. 
 No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall 

be refunded soon after the decision to award the contract is taken without interest. 
 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

time the period when he is required to keep his tender open acceptance by the 
or after it is accepted by the 
agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the commence the work within the stipulated time.

 
b) Initial Security Deposit (lSD)

 
The amount of ISD shall be 2% of accepted value of tender 
cumulative contract awarded 
purpose) including the EMD in the form of 
be deposited within 15 days from the date of acceptance of tender.
 
c)  Retention Money: 

 
An amount @ 5% of the bill amount will be retained 
will be released by the SBI 
Nationalized/ScheduledB
guarantee shall be released only after completion of warranty period of 
complaint is received, or the 
 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon 
commencement of work to avoid deduction of retention money from the Bills.
No advance on materials / plant / machinery or mobilization advance shall be paid in any 
circumstances. 

 
 
2.0  Language 
 

The language in which the contract documents shall be 
 

3.0 Errors, Omissions and discrepancies
 

In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
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: TheTotal Security deposit comprise of 

Earnest Money Deposit 
Initial security deposit 

 

Earnest Money Deposit - 

The tenderer shall furnish EMD of Rs. 66,000.00 (Rupees Sixty Six
form of Demand draft or bankers cheque drawn in favour of SBI

, on any Scheduled Bank.  
No tender shall be considered unless the EMD is so deposited in the required form. 
No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall 
be refunded soon after the decision to award the contract is taken without interest. 
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

the period when he is required to keep his tender open acceptance by the 
or after it is accepted by the SBI.  the Contractor/ Vendor fails to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to 

the commence the work within the stipulated time. 

Initial Security Deposit (lSD) 

The amount of ISD shall be 2% of accepted value of tender (In the instant case, the 
awarded value of all the Circles put together shall be considered for the 

including the EMD in the form of DD/PO drawn on any scheduled Bank
be deposited within 15 days from the date of acceptance of tender. 

Retention Money: - 

5% of the bill amount will be retained by the SBI from the bill
by the SBI against Bank guarantee for equal amount

/ScheduledBank in the SBI’s approved format valid for 
be released only after completion of warranty period of 

or the defects have been rectified by replacing the 

The successful bidder may choose to submit such Bank Guarantee to the SBI soon 
commencement of work to avoid deduction of retention money from the Bills.
No advance on materials / plant / machinery or mobilization advance shall be paid in any 

The language in which the contract documents shall be drawn shall be in English.

and discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 

Between scaled and written dimension (or description) on a drawing, the latter shall be 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Sixty Six Thousand 
form of Demand draft or bankers cheque drawn in favour of SBI payable 

No tender shall be considered unless the EMD is so deposited in the required form.  
No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall 
be refunded soon after the decision to award the contract is taken without interest.  
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

the period when he is required to keep his tender open acceptance by the SBI. 
fails to enter into a formal 

agreement or fails to pay the initial security deposit as stipulated or fails to 

(In the instant case, the 
value of all the Circles put together shall be considered for the 

drawn on any scheduled Bank. They shall 

from the bills and the same 
amount issued by any 

valid for 1 year. The Bank 
be released only after completion of warranty period of 1-yearprovided no 

been rectified by replacing the same satisfactorily.  

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills. 
No advance on materials / plant / machinery or mobilization advance shall be paid in any 

drawn shall be in English. 

In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 

Between scaled and written dimension (or description) on a drawing, the latter shall be 
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ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct

 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted:
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

as correct. 
 
4.0 Scope of Work: 
 

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect 
strictly accordance with t
Bank to be communicated through 
time issue further drawings and / or written instructions, detailed directions and explanations 
which are hereafter collectively referred to as instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or d
or specifications should be brought to the notice of SBI immediately. The removal from the 
site of any material brought thereon by the 
other materials therefore the removal and / or re
dismissal from the work of any person engaged thereupon.

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the 
registered post or otherwise depositing at the office of the 
tender to enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a binding contract between the 
Contractor/ Vendor. 
 

ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the 
shall be bound to implement the contract and within ten days there of shall sign an 
agreement in a non-judicial stamp paper of appropriate value.

 
6.0  Ownership of drawings
 

All drawings, specifications and copies thereof furnish
SBI. They are not to be used on other work.            

 
7.0  Detailed drawings and instructions:
 

The SBIshall furnish with reasonable proper additional instructions by means of drawings or 
otherwise necessary for t
be consistent with contract documents, true developments thereof and reasonably inferable 
there. 

 
The work shall be executed in conformity therewith and the 
detailed program schedule indicating therein the date of start and completion of various 
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Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct

Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted: 

In case of difference between rates written in figures and words, the rate in words shall 

Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

shall carryout, complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction of the 
Bank to be communicated through SBI. The SBI at the direction of the Bank from time to 
time issue further drawings and / or written instructions, detailed directions and explanations 

ich are hereafter collectively referred to as instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or d
or specifications should be brought to the notice of SBI immediately. The removal from the 
site of any material brought thereon by the Contractor/ Vendor and any substitution of any 
other materials therefore the removal and / or re-executed of any work executed by him. The 
dismissal from the work of any person engaged thereupon. 

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by 
registered post or otherwise depositing at the office of the Contractor/ Vendor
tender to enter into a Contract for the execution of the work as per the terms of the tender. 

ptance shall constitute a binding contract between the 

On receipt of intimation of the acceptance of tender from the SBI the successful tenderer 
shall be bound to implement the contract and within ten days there of shall sign an 

judicial stamp paper of appropriate value. 

Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBI are the properties of the 
They are not to be used on other work.             

Detailed drawings and instructions: 

shall furnish with reasonable proper additional instructions by means of drawings or 
otherwise necessary for the execution of the work. All such drawings and instructions shall 
be consistent with contract documents, true developments thereof and reasonably inferable 

The work shall be executed in conformity therewith and the Contractor/ Vendor
ailed program schedule indicating therein the date of start and completion of various 
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Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

Between written description of the item in the specifications and descriptions in bills of 

In case of difference between rates written in figures and words, the rate in words shall 

Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

shall carryout, complete and maintain the said work in every respect 
his contract and with the directions of and to the satisfaction of the 

at the direction of the Bank from time to 
time issue further drawings and / or written instructions, detailed directions and explanations 

ich are hereafter collectively referred to as instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and / 
or specifications should be brought to the notice of SBI immediately. The removal from the 

and any substitution of any 
f any work executed by him. The 

shall issue a letter of acceptance directly by 
Contractor/ Vendor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the tender. 
ptance shall constitute a binding contract between the SBI and the 

the successful tenderer 
shall be bound to implement the contract and within ten days there of shall sign an 

are the properties of the 

shall furnish with reasonable proper additional instructions by means of drawings or 
he execution of the work. All such drawings and instructions shall 

be consistent with contract documents, true developments thereof and reasonably inferable 

Contractor/ Vendor prepare a 
ailed program schedule indicating therein the date of start and completion of various 
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activities on receipt of the work order and submit the same to the 
architect/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by b
over to the Contractor/ Vendor

 
8.0 Liquidated damages: 
 

If the Contractor/ Vendor
under General Conditions of 
including vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to the 
pay a liquidateddamage 
5% of the contract value.

 
9.0  Materials, Appliances and Employees
 

Unless or otherwise specifie
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The Contractor/ Vendor
among his employees and shall not employ on the work any unfit person or anyone not 
skilled in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI
 
 

10.0 Permits, Laws and Regulations:
 

Permits and licenses required for the execution of the work shall be obtained by the 
Contractor/ Vendor at his own expenses. The 
comply with the regulations, laws, 
Contractor/ Vendor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the 
against the law, rules and regulations he shall meet all the costs 
indemnify the SBI any legal actions arising there from.

 
11.0  Setting out Work: 
 

The Contractor/ Vendor 
perfect setting out of the same and for the correctness o
andalignment of all parts thereof and get it approved by the 
work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the 
shall be responsible for the same ad shall his own expenses rectify such error, if so, required 
to satisfaction of the SBI.

 
12.0  Protection of works and property:

 
The Contractor/ Vendor shall contin
damage and shall protect the SBI’s properties from injury or loss arising in connection with 
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activities on receipt of the work order and submit the same to the 

Two copies of agreement duly signed by both the parties with the drawings shall be handed 
Contractor/ Vendors. 

Contractor/ Vendor fails to maintain the required progress in terms of 
onditions of Contract (GCC) or to complete the work and clear the site 

including vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice 

medy available under the law to the SBI on account of such breach to 
 at the rate of 0.50% of the contract value subject to a maximum of 

5% of the contract value. 

Materials, Appliances and Employees 

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 

materials shall be new and both workmanship and materials shall be best 
Contractor/ Vendor shall at all times enforce strict discipline and good order 

among his employees and shall not employ on the work any unfit person or anyone not 
in the work assigned to him. Workman whose work or behavior is found to be 

SBI he shall be removed from the site immediately.

Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 
at his own expenses. The Contractor/ Vendor shall give notices and 

comply with the regulations, laws, and ordinances rules, applicable to the contract. 
observes any discrepancy between the drawings and specifications, he 

shall promptly notify the SBIin writing. If the Contractor/ Vendor performs any act, which is 
against the law, rules and regulations he shall meet all the costs arising there from and shall 

any legal actions arising there from. 

 shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, dimensions, 
andalignment of all parts thereof and get it approved by the SBIbefore proceeding with the 
work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved bySBI, the 
shall be responsible for the same ad shall his own expenses rectify such error, if so, required 

. 

Protection of works and property: 

shall continuously maintain adequate protection o
damage and shall protect the SBI’s properties from injury or loss arising in connection with 
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activities on receipt of the work order and submit the same to the SBIthrough the 

oth the parties with the drawings shall be handed 

fails to maintain the required progress in terms of relevant clause 
or to complete the work and clear the site 

including vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice 

on account of such breach to 
% of the contract value subject to a maximum of 

shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 

materials shall be new and both workmanship and materials shall be best 
shall at all times enforce strict discipline and good order 

among his employees and shall not employ on the work any unfit person or anyone not 
in the work assigned to him. Workman whose work or behavior is found to be 

he shall be removed from the site immediately. 

Permits and licenses required for the execution of the work shall be obtained by the 
shall give notices and 

rules, applicable to the contract. If the 
observes any discrepancy between the drawings and specifications, he 

performs any act, which is 
arising there from and shall 

shall set out the work and shall be responsible for the true and 
f the positions, levels, dimensions, 

before proceeding with the 
work. If at any time any error in this respect shall appear during the progress of the works, 

, the Contractor/ Vendor 
shall be responsible for the same ad shall his own expenses rectify such error, if so, required 

rotection of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection with 
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contract. He shall make good any such damage, injury, loss, except due to causes beyond 
his control and due to his fault or negligence.

 
He shall take adequate care and steps for protection of the adjacent properties. The 
Contractor/ Vendor shall take all precautions for safety and protections of his employees on 
the works and shall comply with all applicabl
laws and building codes to prevent accidents, or injuries to persons or property on about or 
adjacent to his place of work. The 
clause 24.0 at his own cost
Vendor and the SBI and the original policy may be lodged with the 

 
13.0  Inspection of work: 
 

The SBI or their representatives shall at all reasonable 
site and / or to the workshop, factories, or other places where materials are lying or from 
where they are obtained and the 
their representatives necessary for inspection 
workmanship. No person unless authorized by the 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its comple
Organization a wing of Central Vigilance commission.

 
 
14.0  Assignment and subletting
 

The whole of work included in the contract shall be executed the 
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent of the 
undertaking shall relieve the 
Vendor from active & superintendence 

 
15.0 Quality of materials, workmanship & Test 
 

All materials and workmanship shall be best of the respective kinds 
contract/BOQ and in accordance with 
time to such tests as the 
site or an approved testing laboratory. The 
assistance, instruments, machinery, 
examining measuring sampling and testing any material or part of work before incorporation 
in the work for testing as may be selected and required by 
 

ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the Contractor/ Vendor
used are of such nature that samples cannot be prese
literature / test certificate of the same shall be provided to the satisfaction of the 
submitting the sample / literature the 
material / equipment for which he is submitting the sample / literature meet with the 
requirement of tender specification
SBIthe Contractor/ Vendor
particular material / equipment. The approved samples shall by the signed by
identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. 
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contract. He shall make good any such damage, injury, loss, except due to causes beyond 
due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The 
shall take all precautions for safety and protections of his employees on 

and shall comply with all applicable provisions of Govt. and local 
laws and building codes to prevent accidents, or injuries to persons or property on about or 
adjacent to his place of work. The Contractor/ Vendor shall take insurance covers 
clause 24.0 at his own cost. The policy may be taken in joint names of the 

and the original policy may be lodged with the SBI. 

or their representatives shall at all reasonable times have free access to the work 
site and / or to the workshop, factories, or other places where materials are lying or from 
where they are obtained and the Contractor/ Vendor shall give every facility to the 
their representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical Examiner’s 

a wing of Central Vigilance commission. 

Assignment and subletting 

The whole of work included in the contract shall be executed the Contractor/ Vendor
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent of the 

shall relieve the Contractor/ Vendor from the responsibility of the 
from active & superintendence of the work during its progress. 

Quality of materials, workmanship & Test  

All materials and workmanship shall be best of the respective kinds 
in accordance with SBI’s instructions and shall be subject from time to 

time to such tests as the SBI. may direct at the place of manufacture or fabrication or on the 
site or an approved testing laboratory. The Contractor/ Vendor 
assistance, instruments, machinery, labor, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before incorporation 
in the work for testing as may be selected and required by the SBI. 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
Contractor/ Vendorwithout any extra charges. If certain items proposed to be 

used are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the 
submitting the sample / literature the Contractor/ Vendor shall satisfy himself that the 
material / equipment for which he is submitting the sample / literature meet with the 
requirement of tender specifications. Only when the samples are approved in writing by 

Contractor/ Vendor shall proceed with the procurement and installation of the 
particular material / equipment. The approved samples shall by the signed by
identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. SBIshall take reasonable time to approve the sample. 
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contract. He shall make good any such damage, injury, loss, except due to causes beyond 

He shall take adequate care and steps for protection of the adjacent properties. The 
shall take all precautions for safety and protections of his employees on 

e provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about or 

shall take insurance covers as per 
taken in joint names of the Contractor/ 

 

free access to the work 
site and / or to the workshop, factories, or other places where materials are lying or from 

facility to the SBI and 
and examination and test of the materials and 

except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during its 

tion can also be inspected by the Chief Technical Examiner’s 

Contractor/ Vendor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent of the SBI and no 

esponsibility of the Contractor/ 

All materials and workmanship shall be best of the respective kinds as described in the 
instructions and shall be subject from time to 

may direct at the place of manufacture or fabrication or on the 
 shall provide such 

, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before incorporation 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
any extra charges. If certain items proposed to be 

nted or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the SBI. Before 

shall satisfy himself that the 
material / equipment for which he is submitting the sample / literature meet with the 

. Only when the samples are approved in writing by 
ocurement and installation of the 

particular material / equipment. The approved samples shall by the signed by SBI for 
identification and shall be kept on record at site office until the completion of the work for 

all take reasonable time to approve the sample. 
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Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from 
various manufacturers and s
materials / equipment etc. shall be to the account of the 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the 
by or provided for in the specification or BOQ.

 
16.0  Obtaining information related to execution of work
 

No claim by the Contractor/ Vendor
consequent upon failure on his part to obtain correct information as
the execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract

 
17.0 Contractor/ Vendor’s superintendence
 

The Contractor/ Vendor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the 
defects liability period, stat

 
18.0  Quantities 
 
 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of 
extent.  

 
19.0  Works to be measured 
 

SBI may from time to time intimate to the 
measured and the Contractor/ Vendor
representative to assist the 
all particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detail in the speci
representative of SBIshall take measurements with the 
and the measurements shall 
or his authorized representative shall sign all the pages of the 
the measurements have been recorded in token of his acceptance. All the corrections shall 
be duly attested by both representatives. No over writings shall be made in the 
Measurement book should the 
representative to take measurements the
the SBI shall be final. All authorized extra work, omissions and all variations made shall be 
included such measurement.

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by
SBI thinks proper at any 
additions to or omission from the works or any. alteration in the k
materials to be used therein, the
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Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from 
various manufacturers and such other aspects causing delay on the approval of the 
materials / equipment etc. shall be to the account of the Contractor/ Vendor

The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended 
rovided for in the specification or BOQ. 

Obtaining information related to execution of work 

Contractor/ Vendor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter affecting 
the execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 

’s superintendence 

shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the SBI may consider necessary until the expiry of the 
defects liability period, stated here to. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity against individual item

 

from time to time intimate to the Contractor/ Vendorthat the work 
Contractor/ Vendor shall forthwith attend or send a qua

representative to assist the SBI in taking such measurements and calculation and
all particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detail in the speci

shall take measurements with the Contractor/ Vendor
and the measurements shall be entered in the measurement book. The 

ed representative shall sign all the pages of the measurement book in which 
the measurements have been recorded in token of his acceptance. All the corrections shall 
be duly attested by both representatives. No over writings shall be made in the 

book should the Contractor/ Vendor not attend or neglect or omit to depute his 
measurements the measurements recorded by the representative of 

be final. All authorized extra work, omissions and all variations made shall be 
included such measurement. 

No alteration, omission or variation ordered in writing bySBI vitiates the contract. In case the 
thinks proper at any stage during the progress of works to make any alteration in, or 

additions to or omission from the works or any. alteration in the kind or quality of the 
materials to be used therein, theSBIshall give notice thereof in writing to the 
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Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from 

uch other aspects causing delay on the approval of the 
Contractor/ Vendor. 

if such test is intended 

for additional payment shall be entertained which is 
to any matter affecting 

the execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 

shall give necessary personal superintendence during the execution 
consider necessary until the expiry of the 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and quantities. 

individual item to any 

work is required to be 
shall forthwith attend or send a qualified 

calculation and to furnish 
all particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detail in the specifications. The 

Contractor/ Vendor’s representative 
entered in the measurement book. The Contractor/ Vendor 

measurement book in which 
the measurements have been recorded in token of his acceptance. All the corrections shall 
be duly attested by both representatives. No over writings shall be made in the 

neglect or omit to depute his 
measurements recorded by the representative of 

be final. All authorized extra work, omissions and all variations made shall be 

the contract. In case the 
during the progress of works to make any alteration in, or 

ind or quality of the 
shall give notice thereof in writing to the Contractor/ 
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Vendor shall confirm in writing within seven days of giving such oral instructions the contract 
shall alter to, add to, or omit from as the ca
Contractor/ Vendor shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications
SBIand the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the SBIand the same shall be added to or deducted from the contract value, 
as the case may be. 
 
 

21.0  Valuation of Variations 
 

No claim for an extra Item 
authority of the SBIwith the concurrence of the 
herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similarconditions as the 
work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

 
b)  The net prices of the original tender shall determine

if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same sh
‘c’ hereunder. 

 
c)  Where the extra works are not

as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the 
letter of acceptance inform the 
work, duly supported by analysis of the rate or rates claimed and the 
prices as in the circumstances in 
rate. 

 
d)  Where extra work cannot be properly measured or valued the 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated 
then in accordance with the local day work rat
either case, vouchers specifying the daily time (and if required by the 
name and materials employed be delivered for verifications to the Architect /consultant at or 
before the end of the week following that in which the work has been executed.

 
e)  It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the Contractor/ Vendor
worked on the ‘market rate basis for material, labour hire / running charges of equipment and 
wastages etc. plus 15% towards establishment charges, 
and profit. Such items sh

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within 
months of the virtual completion of the work.
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shall confirm in writing within seven days of giving such oral instructions the contract 
shall alter to, add to, or omit from as the case may be in accordance with such 

shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the 

and the value of such extras, alterations, additions or omissions shall in all cases be 
and the same shall be added to or deducted from the contract value, 

 

Item shall be allowed unless it shall have been executed under the 
with the concurrence of the SBI as herein mentioned. Any such extra is 

herein referred to as authorized extra and shall be made in accordance with the following 

The net rates or prices in the contract shall determine the valuation of the extra work 
work is of similar character and executed under similarconditions as the 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub

Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the Contractor/ Vendor shall within 7 days of the receipt of the 

acceptance inform the SBIof the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the SBI
prices as in the circumstances in its opinion are reasonable and proper, base

Where extra work cannot be properly measured or valued the Contractor/ Vendor
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated 
then in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the 
name and materials employed be delivered for verifications to the Architect /consultant at or 

eek following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived 
Contractor/ Vendor shall submit rates duly supported by rate analysis 

worked on the ‘market rate basis for material, labour hire / running charges of equipment and 
wastages etc. plus 15% towards establishment charges, Contractor/ Vendor
and profit. Such items shall, not be eligible for escalation. 

The measurement and valuation in respect of the contract shall be completed within 
months of the virtual completion of the work. 
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shall confirm in writing within seven days of giving such oral instructions the contract 
se may be in accordance with such notice but the 

shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 

or contract drawings without previous consent in writing of the 
and the value of such extras, alterations, additions or omissions shall in all cases be 

and the same shall be added to or deducted from the contract value, 

shall be allowed unless it shall have been executed under the 
as herein mentioned. Any such extra is 

herein referred to as authorized extra and shall be made in accordance with the following 

The net rates or prices in the contract shall determine the valuation of the extra work 
work is of similar character and executed under similarconditions as the 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of 

all be valued under sub-Clause 

of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items or 

shall within 7 days of the receipt of the 
of the rate which he intends to charge for such items of 

SBIshall fix such rate or 
s opinion are reasonable and proper, based on the market 

Contractor/ Vendor shall be 
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated 

es and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the SBI) the workman’s 
name and materials employed be delivered for verifications to the Architect /consultant at or 

eek following that in which the work has been executed. 

It is further clarified that for all such authorized extra items where rates cannot be derived 
shall submit rates duly supported by rate analysis 

worked on the ‘market rate basis for material, labour hire / running charges of equipment and 
Contractor/ Vendor’s overheads 

The measurement and valuation in respect of the contract shall be completed within one 
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23.0  Virtual Completion Certificate (VCC)
 

On successful completion of entire works covered by the contract to the full satisfaction of 
the SBI, the Contractor/ Vendor

 
Upon the satisfactory fulfillment by the 
Vendors entitled to apply to the 
completion certificate has been sought, the
of the application for completion certificate, issue a VCC in respect of t
VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the 
Vendor liabilities under the contract including the 
liability nor shall the issuanc
construction as a waiver of any right or claim of the 
respect of or work at the site and in respect of which the VCC has been issued.

 
24.0  Insurance of works 
 
24.1  Without limiting his obligations and responsibilities under the contract the 

shall insure in the joint names of the 
damages from whatever cause arising other than the excepted risks
responsible under the terms of contract and in such a manner that the 
Vendor are covered for the period stipulated 
during the period of maintenance for loss or damage arising f
the commencement of the period of maintenance and for any loss or damage occasioned by 
the Contractor/ Vendorin the course of any operations carried out by him for the purpose of 
complying with his obligations under clause.

 
a) The Works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value.

b) Such insurance shall be 
approval shall not be unreasonably withheld and the 
have required produce to the 
the current premiums.

 
25.0 Damage to persons and property
 

The Contractor/ Vendor
indemnify the SBIagainst all losses and claims in respect of injuries or damages to any 
person or material or physical damage to any prope
in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damage

 
a)  The permanent use or occupation of land by or any part thereof.
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or through any 

lands. 
 
c)  Injuries or damages to persons or properties which 

or maintenance of the works in accordance with the contract
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ertificate (VCC) 

ompletion of entire works covered by the contract to the full satisfaction of 
Contractor/ Vendor shall apply toSBI for completion certificate

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the 
entitled to apply to the SBI of satisfactory completion of work. Relative to which the 

completion certificate has been sought, theSBIshall within fourteen (14) days of the receipt 
of the application for completion certificate, issue a VCC in respect of the work for which the 

This issuance of a VCC shall not be without prejudice to the SBI’s rights and 
liabilities under the contract including the Contractor/ Vendor’s liability for defects 

liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBI against the Contractor/ Vendor
respect of or work at the site and in respect of which the VCC has been issued.

ithout limiting his obligations and responsibilities under the contract the 
shall insure in the joint names of the SBI and the Contractor/ Vendor
damages from whatever cause arising other than the excepted risks
responsible under the terms of contract and in such a manner that the 

are covered for the period stipulated in clause 28 of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring prior to 
the commencement of the period of maintenance and for any loss or damage occasioned by 

in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 
Such insurance shall be affected with an insurer and in terms approved by the 
approval shall not be unreasonably withheld and the Contractor/ Vendor

produce to the SBI the policy of insurance and the receipts for payment of 
the current premiums. 

Damage to persons and property 

Contractor/ Vendor shall, except if and so far as the contract provides otherwise 
against all losses and claims in respect of injuries or damages to any 

person or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to: 

The permanent use or occupation of land by or any part thereof. 

to execute the works or any part thereof on, over, under, in or through any 

Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

ompletion of entire works covered by the contract to the full satisfaction of 
for completion certificate. 

as stated above, the Contractor/ 
completion of work. Relative to which the 

shall within fourteen (14) days of the receipt 
he work for which the 

rights and Contractor/ 
’s liability for defects 

e of VCC in respect of the works or work at any site be 
Contractor/ Vendor in 

respect of or work at the site and in respect of which the VCC has been issued. 

ithout limiting his obligations and responsibilities under the contract the Contractor/ Vendor 
Contractor/ Vendor against all loss of 

damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBI. and Contractor/ 

and are also covered 
rom a cause, occurring prior to 

the commencement of the period of maintenance and for any loss or damage occasioned by 
in the course of any operations carried out by him for the purpose of 

The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 

an insurer and in terms approved by the SBI which 
Contractor/ Vendor shall whenever 

f insurance and the receipts for payment of 

shall, except if and so far as the contract provides otherwise 
against all losses and claims in respect of injuries or damages to any 

rty whatsoever which may arise out of or 
in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 

to execute the works or any part thereof on, over, under, in or through any 

are unavoidable result of the execution 
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d)  Injuries or damage to persons or property resulting from any act or neglect of the 

agents, employees or other 
Vendor or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the 
compensation as may be just and equitable having regard to the extent of the responsibility 
of the SBI, their employees, or agents or other employees, or agents or other 
Vendors for the damage or injury. 

 
26.0 Contractor/ Vendor to indemnify 
 

The Contractor/ Vendor 
costs, charges and expenses in respect of the matters referred to in the provision sub
25 of this clause. 

 
27.0 Contractor/ Vendor’s superintendence
 

The Contractor/ Vendor
action, claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties wh
of any article or part thereof included in the contract. In the event of any claim made under or 
action brought against SBI
shall be immediately notified thereof 
own expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the Contractor/ Vendor
infringement of the patent or design or any alleged patent or design right is the direct result 
of an order passed by the 

 
28.0 Third Party Insurance 
 
28.1  Before commencing the execution of the work the 

obligations and responsibilities under clause 2
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI., or to any person, including any e
execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 2

 
28.2 Minimum amount of Third Party Insurance
 

Such insurance shall be affected with an insurer and in terms approved by the 
approval shall not be reasonably withheld and for at least the amount stated below. The 
Contractor/ Vendor shall, whenever required, produce to th
insurance cover and receipts for payment of the current premiums.

 
 The minimum insurance cover for physical property, injury, and death is Rs.5 

occurrence with the number of occurrences limited to four. After each occur
Vendor will pay additional premium necessary to make insurance valid for four occurrences 
always. 

 
29.0 Accident or Injury to workman:
 

i. The SBI shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other 
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Injuries or damage to persons or property resulting from any act or neglect of the 
agents, employees or other Contractor/ Vendors not being employed by the 

or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the Contractor/ Vendor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility 

, their employees, or agents or other employees, or agents or other 
s for the damage or injury.  

to indemnify SBI 

 shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub

superintendence 

Contractor/ Vendor shall fully indemnify and keep indemnified the 
action, claim, or proceeding relating to infringement or use of any patent or design or any 

r design rights and shall pay any royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any claim made under or 

SBI. in respect of such matters as aforesaid the 
shall be immediately notified thereof and the Contractor/ Vendor shall be at liberty, at his 
own expenses to settle any dispute or to conduct any litigation that may arise there from, 

Contractor/ Vendor shall not be liable to indemnify the 
infringement of the patent or design or any alleged patent or design right is the direct result 
of an order passed by the SBI in this behalf. 

Before commencing the execution of the work the Contractor/ Vendor but 
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 

, or to any person, including any employee of the SBI,by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the 

to in the provision to clause 24.0 thereof. 

Minimum amount of Third Party Insurance 

shall be affected with an insurer and in terms approved by the 
approval shall not be reasonably withheld and for at least the amount stated below. The 

shall, whenever required, produce to theSBI the policy or policies of 
insurance cover and receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 
occurrence with the number of occurrences limited to four. After each occur

will pay additional premium necessary to make insurance valid for four occurrences 

Accident or Injury to workman: 

shall not be liable for or in respect of any damages or compensation payable at 
in consequence of any accident or injury to any workmen or other 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Injuries or damage to persons or property resulting from any act or neglect of the SBItheir 
ployed by the Contractor/ 

or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 

nts such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility 

, their employees, or agents or other employees, or agents or other Contractor/ 

against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub-clause 

shall fully indemnify and keep indemnified the SBIagainst any 
action, claim, or proceeding relating to infringement or use of any patent or design or any 

ich may be payable in respect 
of any article or part thereof included in the contract. In the event of any claim made under or 

in respect of such matters as aforesaid the Contractor/ Vendor 
shall be at liberty, at his 

own expenses to settle any dispute or to conduct any litigation that may arise there from, 
shall not be liable to indemnify the SBI. if the 

infringement of the patent or design or any alleged patent or design right is the direct result 

but without limiting his 
0 of GCC shall insure against his liability for 

any material or physical damage, loss, or injury which may occur to any property including 
by or arising out of the 

execution of the works or in the carrying out of the contract, otherwise than due to the 

shall be affected with an insurer and in terms approved by the SBI whose 
approval shall not be reasonably withheld and for at least the amount stated below. The 

the policy or policies of 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence Contractor/ 

will pay additional premium necessary to make insurance valid for four occurrences 

shall not be liable for or in respect of any damages or compensation payable at 
in consequence of any accident or injury to any workmen or other 



PAGE 19 | 7 4  

person in the employment of the 
save and except an accident or injury resulting from any act or default of the 
agents, or employees. The 
against all such damages and compensation, save and except as aforesaid, and against 
all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or 
in relation thereto. 

 
ii. Insurance against accidents etc. to workmen
 

The Contractor/ Vendor
the SBI during the whole of the time that any persons are employed by him on the works 
and shall, when required, produce to the architect / consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub
insured as aforesaid under this sub
Vendor shall have insured 
that SBI. is indemnified under the policy but the shall require such sub
produce to the SBIwhen such policy of insurance and the receipt for the payment of the 
current premium. 

 
iii. Remedy on Contractor/ Vendor
 

If the Contractor/ Vendor
or any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the 
pay such premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the 
whichmay become due to the 
Contractor/ Vendor. 

 
iv. Without prejudice to the others rights of the 

of such default, the employer shall be entitled to deduct from any sums payable to the 
Contractor/ Vendor the amount
paid by the SBI and which are payable by the 
The Contractor/ Vendor
the insurer pursuant to a policy ta
rebuild or repair the works destroyed or damaged. In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the 
the Contractor/ Vendor
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 
30.0  Commencement of Works:

The date of commencement of the work will be reckoned as the date of 
agreement with Circles SBI

 
31.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the 
entire work shall be completed within a period of 
commencement.  

 
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

person in the employment of the Contractor/ Vendor or any sub
save and except an accident or injury resulting from any act or default of the 

ployees. The Contractor/ Vendor shall indemnify and keep indemnified 
against all such damages and compensation, save and except as aforesaid, and against 
all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or 

nsurance against accidents etc. to workmen 

Contractor/ Vendor shall insure against such liability with an insurer approved by 
during the whole of the time that any persons are employed by him on the works 

and shall, when required, produce to the architect / consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub-Contractor/ Vendor the Contractor/ Vendor
insured as aforesaid under this sub-clause shall be satisfied if the 

shall have insured against the liability in respect of such persons in such m
is indemnified under the policy but the shall require such sub

when such policy of insurance and the receipt for the payment of the 

Contractor/ Vendor’s failure to insure 

Contractor/ Vendor fails to effect and keep in force the insurance referred to above 
or any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may affect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the SBI as aforesaid from any amount due or 
whichmay become due to the Contractor/ Vendoror recover the same as debt from the 

 

Without prejudice to the others rights of the SBI against Contractor/ Vendor
of such default, the employer shall be entitled to deduct from any sums payable to the 

the amount of any damages costs, charges, and other expenses 
and which are payable by the Contractor/ Vendor

Contractor/ Vendor shall upon settlement by the Insurer of any claim made against 
the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the Contractor/ Vendor

Contractor/ Vendor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 

Commencement of Works: 
The date of commencement of the work will be reckoned as the date of 

Circles SBI. 

Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor
entire work shall be completed within a period of 120calendar days
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-Contractor/ Vendor, 
save and except an accident or injury resulting from any act or default of the SBI or their 

shall indemnify and keep indemnified SBI 
against all such damages and compensation, save and except as aforesaid, and against 
all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or 

shall insure against such liability with an insurer approved by 
during the whole of the time that any persons are employed by him on the works 

and shall, when required, produce to the architect / consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect of any 

Contractor/ Vendor’s obligation to 
clause shall be satisfied if the sub-Contractor/ 
liability in respect of such persons in such manner 

is indemnified under the policy but the shall require such sub-Vendor to 
when such policy of insurance and the receipt for the payment of the 

fails to effect and keep in force the insurance referred to above 
or any other insurance which he may be required to effect under the terms of contract, 

and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time to 

as aforesaid from any amount due or 
er the same as debt from the 

Contractor/ Vendors. In respect 
of such default, the employer shall be entitled to deduct from any sums payable to the 

of any damages costs, charges, and other expenses 
Contractor/ Vendors under this clause. 

shall upon settlement by the Insurer of any claim made against 
ken under this clause, proceed with due diligence to 

rebuild or repair the works destroyed or damaged. In this event all the monies received 
Contractor/ Vendor and 

not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 

The date of commencement of the work will be reckoned as the date of execution of 

Contractor/ Vendor. The 
days from the date of 
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32.0  Extension of time 
 

If, the work be delayed for reasons beyond the control of the 
Contractor/ Vendor may submit a recommendation to the 
extension of time for completion of work as per the terms of contract. If the 
Vendorneed an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond
contract, the Contractor/ Vendor
expiry of the scheduled time and while applying for extension of time he shall furnish the 
reason in detail and his justification if an
extension of time. While granting extension of time the 
the period extended time which will qualify for levy of liquidated damages. For the
period in excess of original stipulated period and duly sanctioned extension of time by the 
provision of liquidated damages as stated under clause 
the contract shall remain in force even for the period beyond t
irrespective whether the extension is granted or not.

 
33.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the 
mode, manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the 
or any part thereof be at any time be in the opinion the
completion of the whole of the work the prescribed time or extended time for completion
SBI shall thereupon take such steps as considered necessary to expedite progress so as to 
complete the works by the prescribed time or extended t
SBI neither shall relieve 
nor will he be entitled to raise any claims arising out of such directions. 
 

34.0  Work during nights and holidays
 

Subject to any provision to the contrary contained in the contract no permanent work shall
as herein provided, be carried on during the night or on holidays without the permission in 
writing of the SBI, except
saving of life or property or for the safety of the work in which case the 
Contractor/ Vendor shall immediately advise the 
shall not be applicable in the case of any work which becomes essentia
double shifts in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the 

 
All work at night after obtaining approval from 
out without unreasonable noise and disturbance.
 

35.0  No compensation or restrictions of work
 

If at any time after acceptance of the tender
scope of work for any reas
the work to be carried out. 
Vendor and the Contractor/ Vendor
Vendor shall have no claim to any payment of compensation or otherwise whatsoever on 
account of any profit or advantage which he might have derived from the execution of the 
Work fully but which he did not derive in consequence of the foreclosure of the whole or part 
of the work. 
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If, the work be delayed for reasons beyond the control of the Contractor/ Vendor
may submit a recommendation to the SBI to grant a fair and reasonable 

extension of time for completion of work as per the terms of contract. If the 
an extension of time for the completion of work or if the completion of work is 

likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
Contractor/ Vendor shall apply to theSBI.  in writing at least 30 Days before the 

expiry of the scheduled time and while applying for extension of time he shall furnish the 
his justification if any, for the delays in the prescribed format for granting 

extension of time. While granting extension of time the Contractor/ Vendor
the period extended time which will qualify for levy of liquidated damages. For the
period in excess of original stipulated period and duly sanctioned extension of time by the 
provision of liquidated damages as stated under clause 8.0 shall become applicable. Further 
the contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor
mode, manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the SBIShould the rate of progress of the work 
or any part thereof be at any time be in the opinion the SBI too S
completion of the whole of the work the prescribed time or extended time for completion

shall thereupon take such steps as considered necessary to expedite progress so as to 
complete the works by the prescribed time or extended time. Such communications from the

 the Contractor/ Vendor from fulfilling obligations under the contract 
be entitled to raise any claims arising out of such directions.  

Work during nights and holidays 

to any provision to the contrary contained in the contract no permanent work shall
be carried on during the night or on holidays without the permission in 
except when the work is unavoidable or absolutely necessary 

saving of life or property or for the safety of the work in which case the 
shall immediately advise the SBI. However, the provisions of the clause 

shall not be applicable in the case of any work which becomes essentia
double shifts in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the SBI at no extra cost

All work at night after obtaining approval from competent authorities of SBI
out without unreasonable noise and disturbance. 

No compensation or restrictions of work 

If at any time after acceptance of the tender,SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part of 
the work to be carried out. SBI shall give notice in writing to that effect to the 

Contractor/ Vendor shall act accordingly in the matter. The 
have no claim to any payment of compensation or otherwise whatsoever on 

account of any profit or advantage which he might have derived from the execution of the 
Work fully but which he did not derive in consequence of the foreclosure of the whole or part 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Contractor/ Vendor, the 
to grant a fair and reasonable 

extension of time for completion of work as per the terms of contract. If the Contractor/ 
an extension of time for the completion of work or if the completion of work is 

the due date of completion as stipulated in the 
in writing at least 30 Days before the 

expiry of the scheduled time and while applying for extension of time he shall furnish the 
in the prescribed format for granting 

Contractor/ Vendor shall be informed 
the period extended time which will qualify for levy of liquidated damages. For the balance 
period in excess of original stipulated period and duly sanctioned extension of time by the 

.0 shall become applicable. Further 
he due date of completion 

Contractor/ Vendor and the 
mode, manner and speed of execution and maintenance of the works are to be of a kind and 

hould the rate of progress of the work 
too Slow to ensure the 

completion of the whole of the work the prescribed time or extended time for completion, the 
shall thereupon take such steps as considered necessary to expedite progress so as to 

ime. Such communications from the 
tions under the contract 

 

to any provision to the contrary contained in the contract no permanent work shall, 
be carried on during the night or on holidays without the permission in 

when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the work in which case the Contractor/ 

the provisions of the clause 
shall not be applicable in the case of any work which becomes essential to carry by rotary or 
double shifts in order to achieve the progress and quality of the part of the works being 

at no extra cost. 

of SBI shall be carried 

shall decide to abandon or reduce the 
on whatsoever and hence not required the whole or any part of 

o that effect to the Contractor/ 
shall act accordingly in the matter. The Contractor/ 

have no claim to any payment of compensation or otherwise whatsoever on 
account of any profit or advantage which he might have derived from the execution of the 
Work fully but which he did not derive in consequence of the foreclosure of the whole or part 
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Provided that the Vendor
and bona-fide brought to the site of the work by the 
as a result of the abandonment, curtailment of the work or any portion thereof and then 
taken back by the Vendor
of taking over all or any such materials at their purch
whichever is less. 

 
“In case of such stores having been issued from 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the Vendor after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the 
respect the decision of Architect / consultant shall be final.

 
36.0 Suspension of work 
 
i)  The Contractor/ Vendor shall, on receipt of the order in writing of 

be final and binding on the 
thereof for such time and in such manner as 
any damage or injury to the work already
following reasons: 

 
a) On account any default on the part of the 
 
b) For proper execution of the works or part thereof for reasons other than the default the 

Vendor/ Contractor, or 
c) For safety of the works or part thereof. 
 
The Contractor / Vendor
works the extent necessary and carry out the instructions given in that behalf by the 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub
 
The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.
 

 
37.0 Action when the whole security deposit is forfeited

 
In any case in which under any clause or clauses of this contract, the 
Vendorshall have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the SBI 
may deem best suited to the interest of the 

 
a) To rescind the contract (of which res

SBI shall be conclusive evidence) and in which case the security, deposit of the 
Vendor shall be forfeited and be absolutely at the disposal of 

 
b) To employ labour paid by the 

work, debiting the Contractor/ Vendor
labour and materials (as worked out by the 
Contractor/ Vendor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had been carried out by 
the Contractor/ Vendor under the terms of this contract certificate of 
work done shall be final conclusive against the 
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Vendor shall be paid the charges on the cartage of only 
fide brought to the site of the work by the Contractor/ Vendor and rendered surplus 

as a result of the abandonment, curtailment of the work or any portion thereof and then 
Vendor, provided however that the SBIshall have in such cases the option 

of taking over all or any such materials at their purchase price or a local current rate 

“In case of such stores having been issued from SBI stores and returned by the 
stores, credit shall be given to him at the rates not exceeding those at which were originally 

after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the Contractor/ 
respect the decision of Architect / consultant shall be final. 

shall, on receipt of the order in writing of SBI (whose decision shall 
be final and binding on the Contractor/ Vendor) suspend the progress ofworks or any part 
thereof for such time and in such manner as SBI may consider necessary so a

age or injury to the work already done or endanger the safety thereof for an

On account any default on the part of the Contractor/ Vendor, or 

proper execution of the works or part thereof for reasons other than the default the 
, or  

safety of the works or part thereof.  

Vendor shall, during such suspension, properly protect and secure the 
necessary and carry out the instructions given in that behalf by the 

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

shall be entitled to an extension of time equal to the period of every 
suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the 
rendered himself liable to pay compensation amounting to the whole of his 

SBI shall have the power to adopt any of the following course
to the interest of the SBI: 

To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor
shall be conclusive evidence) and in which case the security, deposit of the 

shall be forfeited and be absolutely at the disposal of SBI 

To employ labour paid by the SBIand to supply materials to carry out the work, or part of the 
Contractor/ Vendor with the cost of the labour and materials cost of such 

as worked out by the SBI shall final and conclusive against the 
and crediting him with the value of the work done, in all respects in the 

same manner and at the same manner and at the same rates as if it had been carried out by 
under the terms of this contract certificate of SBI

work done shall be final conclusive against the Contractor/ Vendor. 
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only materials actually 
and rendered surplus 

as a result of the abandonment, curtailment of the work or any portion thereof and then 
shall have in such cases the option 
ase price or a local current rate 

stores and returned by the Vendor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 

after taking into consideration and deduction for claims on account of 
Contractor/ Vendor and in this 

(whose decision shall 
) suspend the progress ofworks or any part 
may consider necessary so as not to cause 

done or endanger the safety thereof for any of 

proper execution of the works or part thereof for reasons other than the default the 

shall, during such suspension, properly protect and secure the 
necessary and carry out the instructions given in that behalf by the SBI. 

para (i) above: 

shall be entitled to an extension of time equal to the period of every 
suspension. No compensation whatsoever shall be paid on this account. 

In any case in which under any clause or clauses of this contract, the Contractor/ 
rendered himself liable to pay compensation amounting to the whole of his 

following course as they 

Contractor/ Vendor by 
shall be conclusive evidence) and in which case the security, deposit of the Contractor/ 

o supply materials to carry out the work, or part of the 
with the cost of the labour and materials cost of such 

shall final and conclusive against the 
and crediting him with the value of the work done, in all respects in the 

same manner and at the same manner and at the same rates as if it had been carried out by 
SBI as to the value of 
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c) To measure up the work of the 

unexecuted, out of his hands, and to give it to another 
which case any expenses which may be incurred in excess of the sum which would have 
been paid to the original 
The amount of which excess the certificates in writing of the
shall be borne by original 
by SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof.

 
In the event of any of above courses being adopted by the 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance of 
the contract and in case the contract shall be rescind under the provision aforesaid, the 
Contractor/ Vendor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until 
the performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified.
 

 
38.0  Owner’s right to terminate the contract
 

If the Contractor/ Vendor
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the sup
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
he is able to carry out and ful
the SBI 

 
Or if the Contractor/ Vendor
suffer execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the 

 
Or shall assign or sublet this cont
or encumber this contract or any payment due t
Vendor there under: 

 
a)  has abandoned the contract; or
 
b)  has failed to commence the worksor has witho

suspended the progress of the works for 14 days after receiving from the 
to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the 
rejected by the SBI under these conditions; or has neglected or failed persistently to observe 
and perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been give
Contractor/ Vendor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the 
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To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another Contractor/ Vendor
which case any expenses which may be incurred in excess of the sum which would have 
been paid to the original Contractor/ Vendor, if the whole work had been executed by him ( 
The amount of which excess the certificates in writing of theSBIshall final a
shall be borne by original Contractor/ Vendor and may be deducted if any money due to him 

under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof. 

of above courses being adopted by the SBI the Contractor/ Vendor
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 

f, or with a view to the execution of the work or the performance of 
the contract and in case the contract shall be rescind under the provision aforesaid, the 

shall not be entitled to recover or to be paid any sum or any work thereto 
actually performed under this contract, unless, and until SBI will have certified in writing 

the performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified. 

erminate the contract 

Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the 
he is able to carry out and fulfill the contract, and to dye security therefore if so required by 

Contractor/ Vendor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the Contractor/ Vendor. 

Or shall assign or sublet this contract without the consent in writing of the 
his contract or any payment due to which may become due to the 

has abandoned the contract; or 

has failed to commence the worksor has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the 

has failed to proceed with the works with such diligence and failed to make such due 
ld enable the works to be completed within the time agreed upon, or

has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI that the said materials were condemned and 

under these conditions; or has neglected or failed persistently to observe 
and perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been give

to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI to the contrary subject any part of the contract

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

, and to take such part thereof as shall be 
Contractor/ Vendor to complete, in 

which case any expenses which may be incurred in excess of the sum which would have 
, if the whole work had been executed by him ( 

shall final and conclusive) 
f any money due to him 

under the contract or otherwise, or from his security deposit or the proceeds of sale 

Contractor/ Vendor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 

f, or with a view to the execution of the work or the performance of 
the contract and in case the contract shall be rescind under the provision aforesaid, the 

shall not be entitled to recover or to be paid any sum or any work thereto 
will have certified in writing 

the performance of such work and the value payable in respect thereof, and he shall only be 

being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 

ervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the SBI that 

fill the contract, and to dye security therefore if so required by 

(whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be attached 

ract without the consent in writing of the SBI or shall charge 
o which may become due to the Contractor/ 

ut any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI written notice 

has failed to proceed with the works with such diligence and failed to make such due 
the time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work within 
that the said materials were condemned and 

under these conditions; or has neglected or failed persistently to observe 
and perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to the 

to observe or perform the same or has to the detriment of good 
to the contrary subject any part of the contract.  
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Then and in any of said cases the 
giving seven days’ notice
without thereby affecting the powers of the 
Contractor/ Vendor the who
not been determined and as if the works subsequently had been executed by or on behalf of 
the Contractor/ Vendor. And, further the 
possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 
Contractor/ Vendors or persons to the work and the 
interrupt or do any act, matter or thing to prevent or hinder such other 
other persons employed for complement and finishing or using the mater
the works. 

 
When the works shall be completed or as soon thereafter as convenient 
in writing will be given to the 
and should the Contractor/ Vendor
the SBI sell the same by publication, and after due publication, and shall, adjust the amount 
realized by such auction. The 
act of the SBI incidental to the sale of the materials etc.

 
39.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to paym
from SBI from time to time. The SBI shall recover the statutory recovering other dues 
including the retention amount from the certificate of payment.
 
Provided always that the issue of any certificate by the Architect / consultant during progress 
of works or completion shall not have effect as certificate of satisfaction relieve the 
contractor from his liability under clause.
 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to the
 
The Architect / consultant may by any certificate make any corrections required previous 
certificate. 
 
The SBI shall modify the certificate of payment as issued by the architect / consultant from 
time to time while making the payment
 
The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement books
 
The Contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs. 20.00 Lakhs.

 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of thre
date of issue of certificate provided there is no dispute in respect of rates and quantities.
 
The contractor shall submit the interim bills in the prescribed format with all details.

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Then and in any of said cases the SBI may not withstanding any previous waiver, after 
days’ notice in writing to the Contractor/ Vendor, determine the contract, but 

without thereby affecting the powers of the SBI or the obligation and liabilities of the 
the whole of which shall continue in force as fully as if the contract had 

and as if the works subsequently had been executed by or on behalf of 
. And, further the SBIor their employees may enter upon and take 

of the work and all plants, took scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 

s or persons to the work and the Contractor/ Vendor
interrupt or do any act, matter or thing to prevent or hinder such other Contractor/ Vendor
other persons employed for complement and finishing or using the mater

When the works shall be completed or as soon thereafter as convenient 
to the Contractor/ Vendor to remove his surplus materials and plants 

Contractor/ Vendor fail to do so within 14 days after receive thereof by him 
sell the same by publication, and after due publication, and shall, adjust the amount 
by such auction. The Contractor/ Vendor shall have no right to question any of the 

incidental to the sale of the materials etc. 

 

The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to paym
from SBI from time to time. The SBI shall recover the statutory recovering other dues 
including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect / consultant during progress 
rks or completion shall not have effect as certificate of satisfaction relieve the 

contractor from his liability under clause. 

The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. 

The Architect / consultant may by any certificate make any corrections required previous 

The SBI shall modify the certificate of payment as issued by the architect / consultant from 
time to time while making the payment 

contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement books. 

The Contractor shall not submit interim bills when the approximate value of work done by 
Rs. 20.00 Lakhs. 

final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of thre
date of issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

may not withstanding any previous waiver, after 
, determine the contract, but 

or the obligation and liabilities of the 
le of which shall continue in force as fully as if the contract had 

and as if the works subsequently had been executed by or on behalf of 
their employees may enter upon and take 

of the work and all plants, took scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 

Contractor/ Vendor shall not in any was 
Contractor/ Vendor or 

other persons employed for complement and finishing or using the materials and plant for 

When the works shall be completed or as soon thereafter as convenient to the SBI a notice 
to remove his surplus materials and plants 

fail to do so within 14 days after receive thereof by him 
sell the same by publication, and after due publication, and shall, adjust the amount 

shall have no right to question any of the 

The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBI from time to time. The SBI shall recover the statutory recovering other dues 

Provided always that the issue of any certificate by the Architect / consultant during progress 
rks or completion shall not have effect as certificate of satisfaction relieve the 

The Architect / consultant shall have power to withhold the certificate if the work or in part 

The Architect / consultant may by any certificate make any corrections required previous 

The SBI shall modify the certificate of payment as issued by the architect / consultant from 

contractor shall submit interim bills only after taking actual measurements and properly 

The Contractor shall not submit interim bills when the approximate value of work done by 

final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 
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After successful completion of work, the 
each branch/office/ATM/site and submit the 
specified 5 to 10 years
Judicial Stamp paper) 
with a certificate/acknowledgement certifying completion of work by 
representative. 
 
No advance on materials / plant / machinery or mobilization advance shall be paid in any 
circumstances. 
 
The SBI shall recover the statutory recover
per contractual provisions.
 
The SBI shall have power to withhold the 
to their satisfaction. 
 

40.0 A. Settlement of Disputes and Arbitration 
 

Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to 
the quality of workmanship or materials 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during 
the progress of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter: 

 
i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of any deductions or recove
proposed to be made from the contract or raise any dispute, the contractor shall forthwith 
give notice in writing of his claim, or dispute to The 
ADMINSITRATVIVE OFFICE, PANAJI, 
copy of the same to the Architect, within 30 days from the date of disallowance thereof or the 
date of deduction or recovery. The said notice shall give full particulars of the claim, grounds 
on which it is based and detailed calculations of the amoun
not be entitled to raise any claim nor shall the 
claim by the contractor unless notice of such claim shall have been given by the contractor to 
THEDEPUTY GENERAL MANAGER (B&O
MAHARASHTRA CIRLE
shall be deemed to have waived and extinguished all his rights in respect of any claim not 
notified to THE DEPUTY GENERAL MANAGER (B&O), 
PANAJI MAHARASHTRA CIRLE

 
B. Settlement of Disputes and Arbitration 

 
ii) The DGM (B&O), shall give his decision in writing on the claims notified by the receipt of the 

contractor may within 30 days of the receipt of the decision of 
(B&O), Administrative Office, Panaji, Maharashtra Circle
Conciliating Authority Namely The 
Panaji,  3rd Floor, St. Inez, M.G. Road, Panaji, Goa
details and copies of correspondence exchanged between him and the 

 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

After successful completion of work, the Contractor/ Vendorshall prepare
each branch/office/ATM/site and submit the branch-wise TaxInvoices/Bill

sWarranteeon Company Warrantee Cards 
 for Supply of Furniture/waterproofing or other similar works

a certificate/acknowledgement certifying completion of work by SBI

No advance on materials / plant / machinery or mobilization advance shall be paid in any 

shall recover the statutory recoveries viz. TDS, retention and other dues
per contractual provisions. 

shall have power to withhold the payment if the work orpart thereof is not carried out 

ment of Disputes and Arbitration  

Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to 
the quality of workmanship or materials used on the work or as to any other question , claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings specifications, estimates, instructions orders or these conditions or otherwise 

work or the execution or failure to execute the same whether arising during 
the progress of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter:  

If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of any deductions or recove
proposed to be made from the contract or raise any dispute, the contractor shall forthwith 
give notice in writing of his claim, or dispute to The DEPUTY GENERAL MANAGER (
ADMINSITRATVIVE OFFICE, PANAJI, MAHARASHTRA CIRLE OFSBI
copy of the same to the Architect, within 30 days from the date of disallowance thereof or the 
date of deduction or recovery. The said notice shall give full particulars of the claim, grounds 
on which it is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the SBI be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the contractor to 

DEPUTY GENERAL MANAGER (B&O), ADMINSITRATVIVE OFFICE, PANAJI 
MAHARASHTRA CIRLE in the manner and within the time as aforesaid. The Contractor 
shall be deemed to have waived and extinguished all his rights in respect of any claim not 

DEPUTY GENERAL MANAGER (B&O), ADMINSITRATVIVE OFFICE, 
PANAJI MAHARASHTRA CIRLEin writing in the manner and within the time aforesaid. 

B. Settlement of Disputes and Arbitration  

shall give his decision in writing on the claims notified by the receipt of the 
contractor may within 30 days of the receipt of the decision of The Deputy General Manager 
(B&O), Administrative Office, Panaji, Maharashtra Circle/ Submit His Claims To The 

nciliating Authority Namely The Deputy General Manager (B&O), Administrative Office, 
Floor, St. Inez, M.G. Road, Panaji, Goa, 403001. For conciliation along with all 

details and copies of correspondence exchanged between him and the SBI

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

shall prepare separate bills for 
TaxInvoices/Bills along with 

 / on Rs.500/- Non-
waterproofing or other similar worksalong 

SBIor their authorized 

No advance on materials / plant / machinery or mobilization advance shall be paid in any 

other dues, if any, as 

if the work orpart thereof is not carried out 

Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to 

used on the work or as to any other question , claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings specifications, estimates, instructions orders or these conditions or otherwise 

work or the execution or failure to execute the same whether arising during 
the progress of the work or after the cancellation, termination, completion or abandonment 

If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the contractor shall forthwith 

GENERAL MANAGER (B&O), 
SBI., And endorse a 

copy of the same to the Architect, within 30 days from the date of disallowance thereof or the 
date of deduction or recovery. The said notice shall give full particulars of the claim, grounds 

t claimed and the contractor shall 
be in any way liable in respect of any 

claim by the contractor unless notice of such claim shall have been given by the contractor to 
DMINSITRATVIVE OFFICE, PANAJI 

in the manner and within the time as aforesaid. The Contractor 
shall be deemed to have waived and extinguished all his rights in respect of any claim not 

ADMINSITRATVIVE OFFICE, 
in writing in the manner and within the time aforesaid.  

shall give his decision in writing on the claims notified by the receipt of the 
Deputy General Manager 

/ Submit His Claims To The 
Deputy General Manager (B&O), Administrative Office, 

. For conciliation along with all 
SBI. 
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iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Dy. General Manager & Chief Development Officer
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived.

 
iv)  Except where the decision has become final, binding and

all disputes or differences arising out of the notified claims of the contractor as aforesaid and 
all claims of the SBI shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the 
Maharashtra Circleand who will be 
no objection to any such appointment that the Arbitrator so appointed is a 
that he had to deal with t
as SBI, Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 
be appointed in the manner aforesaid by the said 
DevelopmentOfficerof the Maharashtra Circle
the reference from the stage at which it was let by his predecessor.

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

 
It is also a term of this contract that no person other than a person appoint
General Manager as aforesaid should act as arbitrator.

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 
thereof and the rules made there under.
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
SBIOfficer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shal
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The Cost of the reference and 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle 
the amount of costs to be so paid.  

 
41.0 Method of measurement
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net
rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 
the decision of the SBIshall be final and binding on the corrector.
 

 
42.0   Maintenance of registers
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

Dy. General Manager & Chief Development Officerof the Maha
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the contract, 
all disputes or differences arising out of the notified claims of the contractor as aforesaid and 

shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the Dy. General Manager & Chief Development Office

and who will be of minimum Deputy General Manager rank. It will also be 
no objection to any such appointment that the Arbitrator so appointed is a 
that he had to deal with the matters to which the Contract relates in the course of his duties 

Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 

e appointed in the manner aforesaid by the said Dy. General Manager & Chief 
of the Maharashtra Circle. Such person shall be entitled to proceed with 

the reference from the stage at which it was let by his predecessor. 

s contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 

It is also a term of this contract that no person other than a person appoint
General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 
hereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 

a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shal
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The Cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle 
the amount of costs to be so paid.   

Method of measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date
ules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 

shall be final and binding on the corrector. 

Maintenance of registers 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

Maharashtra Circle for 
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

conclusive in terms of the contract, 
all disputes or differences arising out of the notified claims of the contractor as aforesaid and 

shall be referred for adjudication through arbitration by the Sole 
General Manager & Chief Development Officeof the 

Deputy General Manager rank. It will also be 
no objection to any such appointment that the Arbitrator so appointed is a SBIOfficer and 

he matters to which the Contract relates in the course of his duties 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 
Dy. General Manager & Chief 

Such person shall be entitled to proceed with 

s contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 

It is also a term of this contract that no person other than a person appointed by such Chief 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 

a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid half 

of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
n accordance with up to date 

ules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 
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The contractor shall maintain the following registers as per th
work and should produce the same for inspection of STATE BANK OF INDIA /Architect / 
consultant whenever desired by them. The contractor shall also maintain the records / 
registers as required by the local authorities / Govt. f
 
I)  Register for secured advance 
ii) Register for hindrance to work 
iii)  Register for running account bill 
iv)  Register for labour
 

 
43.0  Force Majeure 
 
43.1 Neither Contractor/ Vendor

obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. 
However, a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract

 
43.2  As soon as the cause of force majeure has been removed the party whose ability perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof.

 
43.3  From the date of occurrence of a case of force majeure obligations of the party affected shall 

be suspended during the continuance of any inability so caused. With the caused itse
inability resulting there from having been removed, the agreed time completion of the 
respective obligations under this agreement shall stand extended a period equal to the 
period of delay occasioned by such events.

 
43.4  Should one or both parties be prevented from fulfilling the contractual obligations by state of 

force majeure lasting to a period of 6 months or 
regarding the future execution of this agreement.

 
44.0  Local laws, Acts Regulations:

 
The Contractor/ Vendor
contract labour (regulation and abolition act of 1970) and other safety regulations. The 
Contractor/ Vendors should comply with the provision of a
latest requirements of the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
45.0  Accidents 

 
The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the architect / 
consultant. The Contractor/ Vendor
authority whenever such report is required to be lodged by the law and take appropriate 
actions thereof. 
 
 

46.0 The contractor’s shall be bound to comply the following provision in terms of 
imposed by the Government of India, Ministry of Finance Department o

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of STATE BANK OF INDIA /Architect / 
consultant whenever desired by them. The contractor shall also maintain the records / 
registers as required by the local authorities / Govt. from time to time. 

Register for secured advance  
Register for hindrance to work  
Register for running account bill  
Register for labour 

Contractor/ Vendor nor SBI shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

s, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. 

a notice is required to be given within 30 days from the happening of the event 
mplete details, to the other party to the contract. 

As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 

uch affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the caused itse
inability resulting there from having been removed, the agreed time completion of the 
respective obligations under this agreement shall stand extended a period equal to the 
period of delay occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual obligations by state of 
force majeure lasting to a period of 6 months or more the two parties, shall 
regarding the future execution of this agreement. 

, Acts Regulations: 

Contractor/ Vendor shall strictly adhere to all prevailing labour laws inclu
contract labour (regulation and abolition act of 1970) and other safety regulations. The 

s should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to the 

 

shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the architect / 

Contractor/ Vendor shall also such report immediately to the competent 
henever such report is required to be lodged by the law and take appropriate 

The contractor’s shall be bound to comply the following provision in terms of 
imposed by the Government of India, Ministry of Finance Department o

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

e enclosed perform at site of 
work and should produce the same for inspection of STATE BANK OF INDIA /Architect / 
consultant whenever desired by them. The contractor shall also maintain the records / 

shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 

s, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. 

a notice is required to be given within 30 days from the happening of the event 

As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 

uch affected activity adducing necessary evidence in support thereof. 

From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the caused itself and 
inability resulting there from having been removed, the agreed time completion of the 
respective obligations under this agreement shall stand extended a period equal to the 

Should one or both parties be prevented from fulfilling the contractual obligations by state of 
ore the two parties, shall mutually decide 

shall strictly adhere to all prevailing labour laws including the 
contract labour (regulation and abolition act of 1970) and other safety regulations. The 

ll labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to the 

shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the architect / 

shall also such report immediately to the competent 
henever such report is required to be lodged by the law and take appropriate 

The contractor’s shall be bound to comply the following provision in terms of “Restrictions 
imposed by the Government of India, Ministry of Finance Department of Expenditure 
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under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 
6/18/2019/PPD dated 23rd July 2020”
 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender ONLY if the bidder is registered with the Competent Authority (registration committee 
constituted by the Department for Promotion of Industry and Internal Trade). 

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 
means any person or firm or company, including any member of a consortium or joint 
venture (that is an association of several persons, or firms or companies), every artificial 
judicial person not falling in any of the descriptions of bidders stated hereinbefore, i
any agency branch or office controlled by such person, participating in a procurement 
process.  

III. ‘Bidder from a country which
purpose means:  

a. An entity incorporated, established
b. A subsidiary of an entity incorporated,
c. An entity substantially controlled

such a country; or 
d. An entity whose beneficial
e. An Indian (or other) agent
f. A natural person who is a
g. A consortium or joint venture

under any of the above 
IV. The beneficial owner for the purpose of (iii) above will be as under:
1. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more judicial person
has a controlling interest or who exercises control through other means. 
Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty
percent of shares or capital or profits of the company;

b. “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements;

2. In case of a partnership firm, the benefici
acting alone or together, or through one or more judicial person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership;

3. In case of an unincorporated association or
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property or the 
capital or profits of such association or body of individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official;

5.  In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effec
a chain of control or ownership. 
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under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 
6/18/2019/PPD dated 23rd July 2020” as under; 

Any bidder from a country which shares a land border with India will be eligible to bid in this 
idder is registered with the Competent Authority (registration committee 

constituted by the Department for Promotion of Industry and Internal Trade). 
‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 

y person or firm or company, including any member of a consortium or joint 
venture (that is an association of several persons, or firms or companies), every artificial 
judicial person not falling in any of the descriptions of bidders stated hereinbefore, i
any agency branch or office controlled by such person, participating in a procurement 

which shares a land border with India (such 

established or registered in such a country; or 
incorporated, established or registered in such a

controlled through entities incorporated, established

icial owner is situated in such a country; or 
agent of such an entity; or 

a citizen of such a country; or  
venture where any member of the consortium or

The beneficial owner for the purpose of (iii) above will be as under: 
In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more judicial person
has a controlling interest or who exercises control through other means. 

“Controlling ownership interest” means ownership of or entitlement to more than twenty
percent of shares or capital or profits of the company; 

lude the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements; 
In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more judicial person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership;
In case of an unincorporated association or body of Individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property or the 

ch association or body of individuals; 
Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official;
In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through 
a chain of control or ownership.  
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under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 

Any bidder from a country which shares a land border with India will be eligible to bid in this 
idder is registered with the Competent Authority (registration committee 

constituted by the Department for Promotion of Industry and Internal Trade).  
‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 

y person or firm or company, including any member of a consortium or joint 
venture (that is an association of several persons, or firms or companies), every artificial 
judicial person not falling in any of the descriptions of bidders stated hereinbefore, including 
any agency branch or office controlled by such person, participating in a procurement 

 a country)’ for this 

a country; or 
established or registered in 

or joint venture falls 

In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more judicial person, 
has a controlling interest or who exercises control through other means.  

“Controlling ownership interest” means ownership of or entitlement to more than twenty-five 

lude the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 

al owner is the natural person(s) who, whether 
acting alone or together, or through one or more judicial person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 

body of Individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property or the 

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official; 
In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
tive control over the trust through 
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V. An Agent is a person to do any act for another, or to represent another in dealings with third 
person.  

VI. The successful bidder shall not be allowed to sub
country which shares a land border with India unless such contractor is registered with the 
Competent Authority.  

VII. All bidders need to submit a declaration
as per “Annexure Q”. Failure to submit s
bid liable for rejection.” 

 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

An Agent is a person to do any act for another, or to represent another in dealings with third 

The successful bidder shall not be allowed to sub-contract works to any contractor
country which shares a land border with India unless such contractor is registered with the 

All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard 
. Failure to submit such valid declaration-cum-Certificate will make the 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

An Agent is a person to do any act for another, or to represent another in dealings with third 

contract works to any contractor from a 
country which shares a land border with India unless such contractor is registered with the 

certificate (along with evidence) in this regard 
Certificate will make the 
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Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement 
From Bidders From A Country Or Countries, On Grounds Of Defence 

Related Thereto, Including National Security.
 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, 
India order no. F. No 6/18/2019/PPD dated 23

 
I/We have read the clause regard
shares a land border with India; 
 
I/We, the bidder (Specify full name 
that we are NOT from such a country O
Competent Authority.  
 
I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 
 
(Signature of Authorised Signatory along with Seal)
 
Name of authorised signatory: 
 
Designation of Authorised signatory: 
 
List of Evidences enclosed: 
 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 
applicable) 

2. ………. 
3. ……….. 
4. ……….. 

Date: 
Place:   

 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement 
From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or Matters Directly 

Related Thereto, Including National Security. 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, 
India order no. F. No 6/18/2019/PPD dated 23rd July 2020

I/We have read the clause regarding restrictions on procurement from a bidder of a country which 
 

I/We, the bidder (Specify full name ------------------------------------------ -------------------------------
that we are NOT from such a country OR, if from such a country, has been registered with 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 

(Signature of Authorised Signatory along with Seal) 

Designation of Authorised signatory:  

Copy of certificate of valid registration with the Competent Authority (Score out if not 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

ANNEXURE “Q” 

Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement 
In India, Or Matters Directly 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, 
July 2020 

ing restrictions on procurement from a bidder of a country which 

-------------------------------) certify 
R, if from such a country, has been registered with 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.  

Copy of certificate of valid registration with the Competent Authority (Score out if not 



PAGE 30 | 7 4  

SPECIAL CONDITION OF 
 

1. The Technical Bid should contain 
 

a. Technical Bid duly signed and sealed on each page.
b. Banker’s Cheque/Demand Draft of Earnest Money deposit.
c. If any, The Authorization Certificate issued by the 

Manufacturer only
their Company and they have been specifically authorized by them (i.e. OEM) to 
participate in the bidding process of SBI

d. If any, An undertaking from the 
case their Authorised Agency/Converter is not able to perform contractual obligations 
for the project during the contract period, the Original Manufacturer shall own full 
responsibility to comply all contractual obli
SBIat their own (i.e. OEM’s)

 
The technical bid not accompanied by abovementioned any one or more documents shall be 
treated as non-responsive bid and the same shall be summarily disqualifi
bidders shall not be allowed to participate in the submission of Indicative Price bidding 
followed by the E-reverse auction. No correspondence shall be entertained in this regard.

 
2. Taxes, duties, levies etc.

 
The rates quoted shall be 
charges in respect of the works 
the approved rates as per actual
if any, till completion of work shall be deemed to be included in the quoted rates and no extra 
claim on this account in any case 
royalty or octroi is imposed under as 
shall be borne by the 
applicable. 
 

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings, 
design, etc. for its sufficiency con
company and code of standard as applicable at the time of submit
bring to the notice of bank, addition or deletion, if any, in writing before due date of 
submission of tender. 
 

4. Acceptance of tender 
 

The SBIshall have the right to reject any or all tenders 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the 
maintained by the SBI. 
 

5.  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor and the 
site and he will be held responsible for 
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be 
scaled. Large scale details shall take precedence over small scale drawings. In case of 
discrepancy the contractor shall ask for clarification from th
proceeding with the work.
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SPECIAL CONDITION OF CONTRACT 

should contain the following: - 

Technical Bid duly signed and sealed on each page. 
Banker’s Cheque/Demand Draft of Earnest Money deposit. 

The Authorization Certificate issued by the Bank's approved
onlycertifying that the tenderer is an Authorized Converter/Agency of 

their Company and they have been specifically authorized by them (i.e. OEM) to 
participate in the bidding process of SBI. 

An undertaking from the Bank's approvedOEM, in original, to the effect that in 
case their Authorised Agency/Converter is not able to perform contractual obligations 
for the project during the contract period, the Original Manufacturer shall own full 
responsibility to comply all contractual obligations relating the captioned work of 

(i.e. OEM’s) risk cost and consequences. 

The technical bid not accompanied by abovementioned any one or more documents shall be 
responsive bid and the same shall be summarily disqualifi

bidders shall not be allowed to participate in the submission of Indicative Price bidding 
reverse auction. No correspondence shall be entertained in this regard.

etc.: 

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works but excluding GST which shall be payable over and above 
the approved rates as per actual. Variation of taxes, duties, fees, levies etc

till completion of work shall be deemed to be included in the quoted rates and no extra 
claim on this account in any case will be entertained. If a new tax or duty or levy or cess or 
royalty or octroi is imposed under as statutory law during the currency o
shall be borne by the Contractor/ Vendor.GST will however be paid by the SBI as 

shall study the schedule of items, technical specifications, drawings, 
design, etc. for its sufficiency considering all the regulations of local authorities
company and code of standard as applicable at the time of submitting 

bank, addition or deletion, if any, in writing before due date of 

shall have the right to reject any or all tenders without assigning any reason. They 
to accept the lowest or any tender and the tenderer or tenderers shall have 

no right to question the acts of the SBI However adequate transparency would be 

 

All dimensions and levels shown on the drawings shall be verified by the contractor and the 
site and he will be held responsible for the accuracy and maintenance of a
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be 
scaled. Large scale details shall take precedence over small scale drawings. In case of 
discrepancy the contractor shall ask for clarification from the Architect / consultant before 
proceeding with the work. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Bank's approvedPrincipal 
certifying that the tenderer is an Authorized Converter/Agency of 

their Company and they have been specifically authorized by them (i.e. OEM) to 

OEM, in original, to the effect that in 
case their Authorised Agency/Converter is not able to perform contractual obligations 
for the project during the contract period, the Original Manufacturer shall own full 

gations relating the captioned work of 

The technical bid not accompanied by abovementioned any one or more documents shall be 
responsive bid and the same shall be summarily disqualified. Moreover, such 

bidders shall not be allowed to participate in the submission of Indicative Price bidding 
reverse auction. No correspondence shall be entertained in this regard. 

all taxes, duties, levies, royalties, fees, cess or 
GST which shall be payable over and above 

. Variation of taxes, duties, fees, levies etc.(excluding GST) 
till completion of work shall be deemed to be included in the quoted rates and no extra 

be entertained. If a new tax or duty or levy or cess or 
law during the currency of contract the same 

GST will however be paid by the SBI as 

shall study the schedule of items, technical specifications, drawings, 
the regulations of local authorities and supply 

 the tender and shall 
bank, addition or deletion, if any, in writing before due date of 

assigning any reason. They 
to accept the lowest or any tender and the tenderer or tenderers shall have 

However adequate transparency would be 

All dimensions and levels shown on the drawings shall be verified by the contractor and the 
the accuracy and maintenance of all the dimensions 

and the levels. Figured dimensions are in all cases to be accepted and dimension shall be 
scaled. Large scale details shall take precedence over small scale drawings. In case of 

e Architect / consultant before 
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6.  Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with from 
the Architect / consultant:

 
7.  Construction records 

 
The contractor shall keep and 
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction.

 
8.  Safety of adjacent structures 

 
The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwi
as may be required by the Architect to protect the tree structures. 

 
9.  Temporary works 

 
Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete 
require for the execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 
the conditions of contract at his
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution.

 
10. Water power and other facilities

 
a)  The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the
quality drinking water for their workers If necessary the contractor has to sink a tube well / 
open well and bring water by means of tankers at his own cost for the purpose The STATE 
BANK OF INDIA will not be liable to pay any charge
 
b)  The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges
 
c) The contractors for other trades directly appointed by the STATE BANK
shall be entitled to take power and water connections from the temporary water and power 
supply obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumpt
mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges payable 
for permanent connections, if any, shall be initially paid by the conta
reimburse the amount on production of receipts
 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor
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The contractor shall not carry out any important operation without the Consent in with from 
the Architect / consultant: 

The contractor shall keep and provide to the Architect / consultant full and accurate records 
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Architect to protect the tree structures.  

Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 
the conditions of contract at his own cost the contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution.

other facilities 

The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube well / 
open well and bring water by means of tankers at his own cost for the purpose The STATE 
BANK OF INDIA will not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the STATE BANK
shall be entitled to take power and water connections from the temporary water and power 
supply obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumpt
mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges payable 
for permanent connections, if any, shall be initially paid by the contactor and the 
reimburse the amount on production of receipts 

as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

The contractor shall not carry out any important operation without the Consent in with from 

provide to the Architect / consultant full and accurate records 
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction. 

The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 

se such permanent measures 

Before any temporary works are commenced the contractor shall submit at least in advance 
drawings of all temporary works he may 

require for the execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 

own cost the contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution. 

The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 

construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube well / 
open well and bring water by means of tankers at his own cost for the purpose The STATE 

s in connection with the above 

The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges 

The contractors for other trades directly appointed by the STATE BANK OF INDIA 
shall be entitled to take power and water connections from the temporary water and power 
supply obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges payable 

ctor and the SBI   will 

as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
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11. Facilities for contractor’s employees
 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where nec
and from site of work at his own cost. 

 
12.  Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work.

 
13.  Firefighting arrangements
 

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with
equipment shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The contractor 
makes the following arrangements at his own cost but not limited the following:
 
a) Proper handling, storage and disposal of combustible materials and waste.
b)  Work operations which c
c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment.
f)  General house keeping

 
14. Site order book 

 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and sha
and when demanded- Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two copies of such 
instructions shall be taken from the site order book and one copy will be handed over to the 
party against proper acknowledgment and the second copy will be retained for their record.
 

15. Temporary fencing/ barricading
 

The contractor shall provide and maintain a suitable 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consulta
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work. 
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contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost.  

The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 

hting arrangements 

The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water this 
equipment shall be provided at suitable prominent and easily accessible place and shall be 

ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
cost and, to the approval of the relevant authorities. The contractor 

makes the following arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards. 

fighting equipment. 
Type, number and location of containers for the removal of surplus materials and 

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect / consultant as 

Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two copies of such 

hall be taken from the site order book and one copy will be handed over to the 
party against proper acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 

essary for his staff and workmen to 

The contractor shall at all times provide adequate and approved lighting as required for the 

The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 

sand and some with water this 
equipment shall be provided at suitable prominent and easily accessible place and shall be 

ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
cost and, to the approval of the relevant authorities. The contractor 

makes the following arrangements at his own cost but not limited the following: 

Proper handling, storage and disposal of combustible materials and waste. 

Type, number and location of containers for the removal of surplus materials and 

Type, size, number and location of fire extinguishers or other tire fighting equipment. 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 

Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 

ll be made available to the architect / consultant as 
Any instruction which the architect /consultant may like to issue to the 

contractor or the contractor may like to bring to the architect / consultant two copies of such 
hall be taken from the site order book and one copy will be handed over to the 

party against proper acknowledgment and the second copy will be retained for their record. 

temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 

nt and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
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16. Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contr
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall he held if requi
 

17. Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect that 
all rubbish arising out of contractor’s activities at the construction site or any other off
activities borrow pits has been properly disposed off.

 
18. Contractor to verify site measurement

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub
drawing and pass on the information with sufficient promptness as 
works. 

 
19. Displaying the name of the work

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 

 
20.  As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items fo
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA 
/ Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval.
required or the corrections are not properly marked the architect / Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on c
consultant and resubmit to him for approval. The architect / consultant will return one copy 
duly approved by him. 

 
ii) For the drawings prepared by the contractor
 

The contractor will modify the drawing prepared by him
STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will return one 
copy of the approved drawing to the contra

 
21. Approved make 

 
The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing anti
windows and any other item as specified in the t
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Site meetings will be held to review the progress and quality evaluation. The contr
depute a senior representative along with the site representative and other staff of approved 

contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall he held if required by the architect/ consultant. 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the 

he contractor to obtain from the local authorities concerned to the effect that 
all rubbish arising out of contractor’s activities at the construction site or any other off
activities borrow pits has been properly disposed off. 

ite measurement 

The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 

Displaying the name of the work 

The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 

sultant at his own cost and remove the same on completion of work. 

For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items fo
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA 
/ Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. 
required or the corrections are not properly marked the architect / Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect / 
consultant and resubmit to him for approval. The architect / consultant will return one copy 

For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made by the 
STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will return one 
copy of the approved drawing to the contractor. 

The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing anti-termite, aluminum doors and 
windows and any other item as specified in the tender. The architect/consultant may approve 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 

contractors and suppliers as required to the site meetings and ensure all follow up 
by the architect/ consultant.  

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the 

he contractor to obtain from the local authorities concerned to the effect that 
all rubbish arising out of contractor’s activities at the construction site or any other off-site 

The contractor shall check and verify all site measurements whenever requested other 
contractors to enable them to prepare the own shop 

will in any way delay the 

The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 

sultant at his own cost and remove the same on completion of work.  

For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA 
/ Architect / Consultant. The contractor will make the changes made on these copies and 

 In cases revision is 
required or the corrections are not properly marked the architect / Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporated these 

opies as directed by the architect / 
consultant and resubmit to him for approval. The architect / consultant will return one copy 

wherever the changes made by the 
STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will return one 

The contractor shall provide all materials from the list of approved makes at his own cost and 
termite, aluminum doors and 

ender. The architect/consultant may approve 
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any make / agency within the approved list as given in the tender after inspection of the 
sample/mock up. 

 
22. Procurement of materials

 
The contractor shall make his own arrangements to procure all the required 
work. All wastages and losses in weight shall be to the contractors account

 
23. Excise duty, taxes, leviesetc.;

 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in 
works contract excise duty, and octroi, payable in respect of materials, equipment plant and 
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and 
charges shall be to the contractor’s account and the STATE BANK OF INDIA shall not be 
required to pay any additional or extra amount on this account. Variation of taxes, duties, 
fees, levies etc. if any, till completion of work shall be deemed to be included 
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and no extra claim 
on this account will in any case be entertained. If
or octroi is imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. 
 

24. Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplic
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construct

 
 In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ STATE 
BANK OF INDIA may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained. 
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any make / agency within the approved list as given in the tender after inspection of the 

Procurement of materials 

The contractor shall make his own arrangements to procure all the required 
work. All wastages and losses in weight shall be to the contractors account

Excise duty, taxes, leviesetc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in respect of the works including but not limited to sales tax, tax on 
works contract excise duty, and octroi, payable in respect of materials, equipment plant and 
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and 

rges shall be to the contractor’s account and the STATE BANK OF INDIA shall not be 
required to pay any additional or extra amount on this account. Variation of taxes, duties, 
fees, levies etc. if any, till completion of work shall be deemed to be included 
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and no extra claim 
on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty 
or octroi is imposed under as statutory law during the currency of contract the same shall be 

 

The Contractor shall at his own expense supply to the Architects with duplic
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construct

In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ STATE 

F INDIA may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained.  

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

any make / agency within the approved list as given in the tender after inspection of the 

The contractor shall make his own arrangements to procure all the required materials for the 
work. All wastages and losses in weight shall be to the contractors account 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
respect of the works including but not limited to sales tax, tax on 

works contract excise duty, and octroi, payable in respect of materials, equipment plant and 
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and 

rges shall be to the contractor’s account and the STATE BANK OF INDIA shall not be 
required to pay any additional or extra amount on this account. Variation of taxes, duties, 
fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted 
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and no extra claim 

a new tax or duty or levy or cess or royalty 
or octroi is imposed under as statutory law during the currency of contract the same shall be 

The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construction. 

In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ STATE 

F INDIA may consider returning the Bill to the contractor and no claim for 
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(On non-judicial Stamp Paper of Rs. 500/

ARTICLES OF AGREEMENT made the ______________ date of _______ between STATE BANK 
OF INDIA, having its office at 
_______________________________________________________________________________
_________________________________________________________________
 
WHEREAS the STATE BANK OF INDIA is desirous of 
_______________________________________________________________________________
_______________________________________________________________________and has 
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA.
 
AND WHEREAS the said Drawings numbered _______________ to_______________ inclusive, 
the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 
hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditi
herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the 
said conditions”) the works shown upon the sai
Specifications and included in the Schedule of Quantities at the respective rates therein set forth 
amounting to the sum as therein arrived at our such other sum as shall become payable there under 
(hereinafter referred to as “the said Contract Amount.)
 
NOW IT IS HEREBY AGREED AS FOLLOWS:
 
1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth 

in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described i
the priced Schedule of Quantities.  
 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions. 
 

3) The     term “The Architects” in   the   said   Conditions   shall   mean   the 
INDIA, or in the event of their ceasing to be the Architects for the purpose of this Contract for 
whatever reason, such other person or persons as shall be nominated for tha
Employer, not being a person to whom the Contractor shall object for reasons considered to be 
sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 
appointed to be Architects under this Contract shall be entitl
previous decisions or approval or direction given or expressed in writing by the outgoing 
Architects for the time being. 
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ARTICLES OF AGREEMENT  
judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

 
ARTICLES OF AGREEMENT made the ______________ date of _______ between STATE BANK 
OF INDIA, having its office at Panaji hereinafter called "the Client" of the One Part and 
_______________________________________________________________________________
_________________________________________________________________

WHEREAS the STATE BANK OF INDIA is desirous of 
_____________________________________________________________________

_______________________________________________________________________and has 
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA.

said Drawings numbered _______________ to_______________ inclusive, 
the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditi
herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the 
said conditions”) the works shown upon the said Drawings and / or described in the said 
Specifications and included in the Schedule of Quantities at the respective rates therein set forth 
amounting to the sum as therein arrived at our such other sum as shall become payable there under 

erred to as “the said Contract Amount.) 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

In consideration of the said Contract Amount to be paid at the times and in the manner set forth 
in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work shown upon the said Drawings and described in the said Specifications and 
the priced Schedule of Quantities.   

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions. 

m “The Architects” in   the   said   Conditions   shall   mean   the 
or in the event of their ceasing to be the Architects for the purpose of this Contract for 

whatever reason, such other person or persons as shall be nominated for tha
Employer, not being a person to whom the Contractor shall object for reasons considered to be 
sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 
appointed to be Architects under this Contract shall be entitled to disregard or overrule any 
previous decisions or approval or direction given or expressed in writing by the outgoing 
Architects for the time being.  

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the ______________ date of _______ between STATE BANK 
hereinafter called "the Client" of the One Part and 

_______________________________________________________________________________
_________________________________________________________________ 

WHEREAS the STATE BANK OF INDIA is desirous of 
_____________________________________________________________________

_______________________________________________________________________and has 
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA. 

said Drawings numbered _______________ to_______________ inclusive, 
the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth 
herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the 

d Drawings and / or described in the said 
Specifications and included in the Schedule of Quantities at the respective rates therein set forth 
amounting to the sum as therein arrived at our such other sum as shall become payable there under 

In consideration of the said Contract Amount to be paid at the times and in the manner set forth 
in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 

n the said Specifications and 

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions.  

m “The Architects” in   the   said   Conditions   shall   mean   the STATE BANK OF 
or in the event of their ceasing to be the Architects for the purpose of this Contract for 

whatever reason, such other person or persons as shall be nominated for that purpose by the 
Employer, not being a person to whom the Contractor shall object for reasons considered to be 
sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 

ed to disregard or overrule any 
previous decisions or approval or direction given or expressed in writing by the outgoing 
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4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 
Agreement, and the parties hereto shall respectively abide by submit themselves to the said 
Conditions and perform the Agreements on their part respectively in the said Conditions 
contained.  

 
5) The Plans, Agreements and Documents mentioned herein shall form the bas
 
6) This Contract is neither a fixed lump

carry out the work in respect of the entire building complex to be paid for according to actual 
measured quantities at the rates contained
provided in the said Conditions. 

 
7) The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

civil works, installation of lifts, Telephone, electrical installations, f
other ancillary works in the manner laid down in the said Conditions, and shall make good any 
damages done to walls, floors, etc. after the completion of his work. 

 
8) The STATE BANK OF INDIA reserves to itself the right of alter

the work by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this Contract.

 
9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 

commence the work soon after the Site is handed over to him or from 14
issue of formal work order as provided for in the said Conditions whichever is later and to 
complete the entire work within 
time. 

 
10) All payments by the SBI under this Contract will be made only at 
 
11) All disputes arising out of or in any way connected with this Agreement shall be deemed to have 

arisen at Panaji and only the Courts in 
 
12) That the several parts of this Contract have been read by the Contractor and fully understood by 

the Contractor. 
 
 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to 
these presents and two duplicates hereof the day and year first hereinabove written. 
 
 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
_______________________ By the 
(Employer)  
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

The said Conditions and Appendix thereto shall be read and construed as forming part of this 
t, and the parties hereto shall respectively abide by submit themselves to the said 

Conditions and perform the Agreements on their part respectively in the said Conditions 

The Plans, Agreements and Documents mentioned herein shall form the bas

This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to 
carry out the work in respect of the entire building complex to be paid for according to actual 
measured quantities at the rates contained in the Schedule of Quantities and Rates or as 
provided in the said Conditions.  

The Contractor shall afford every reasonable facility for the carrying out of all works relating to 
civil works, installation of lifts, Telephone, electrical installations, fittings air
other ancillary works in the manner laid down in the said Conditions, and shall make good any 
damages done to walls, floors, etc. after the completion of his work.  

The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of 
the work by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this Contract. 

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 
commence the work soon after the Site is handed over to him or from 14th 
issue of formal work order as provided for in the said Conditions whichever is later and to 
complete the entire work within 120 days subject to nevertheless the provisions for extension of 

All payments by the SBI under this Contract will be made only at Panaji. 

All disputes arising out of or in any way connected with this Agreement shall be deemed to have 
and only the Courts in Panaji shall have jurisdiction to determine the same.

That the several parts of this Contract have been read by the Contractor and fully understood by 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to 
these presents and two duplicates hereof the day and year first hereinabove written. 

SIGNED AND DELIVERED by the  

_______________________ By the  

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

The said Conditions and Appendix thereto shall be read and construed as forming part of this 
t, and the parties hereto shall respectively abide by submit themselves to the said 

Conditions and perform the Agreements on their part respectively in the said Conditions 

The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.  

sum contract nor a piece work contract but a contract to 
carry out the work in respect of the entire building complex to be paid for according to actual 

in the Schedule of Quantities and Rates or as 

The Contractor shall afford every reasonable facility for the carrying out of all works relating to 
ittings air-conditioning and 

other ancillary works in the manner laid down in the said Conditions, and shall make good any 

ing the drawings and nature of 
the work by adding to or omitting any items of work or having portions of the same carried out 

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 
 day after the date of 

issue of formal work order as provided for in the said Conditions whichever is later and to 
provisions for extension of 

All disputes arising out of or in any way connected with this Agreement shall be deemed to have 
l have jurisdiction to determine the same. 

That the several parts of this Contract have been read by the Contractor and fully understood by 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to 
these presents and two duplicates hereof the day and year first hereinabove written.  
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hand of Shri ___________________
 
______________________________
(Name and Designation) 
 
 
 
In the presence of : 
 
1) Shri / Smt. ___________________
 

Address     ___________________
 
  ___________________
  (Witness) 
 
SIGNED AND DELIVERED by the 
 
_______________________  by the 
(Contractor)     
 
 
in the presence of : 
 
      Shri / Smt. ___________________
 

Address     ___________________
 
  ___________________
  (Witness) 
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hand of Shri ___________________ 

______________________________   (Signature of Employer)

Shri / Smt. ___________________   (Signature of Witness)

Address     ___________________ 

___________________ 

SIGNED AND DELIVERED by the  

_______________________  by the  
    (Signature of Contractors)

Shri / Smt. ___________________   (Signature of Witness)

______ 

___________________ 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

(Signature of Employer) 

(Signature of Witness) 

(Signature of Contractors) 

(Signature of Witness) 
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1.  First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 

kept in a readily accessible place.
 
2.  An injured person shall be taken to a 

injury necessitates hospitalization.
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground.
 
4.  No portable single ladder shall be

shall not be less than 30 cm. (clear) and the distance between two adjacent running shall not 
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 
ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench half of 

the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting.

 
6.  Every opening in the floor of a bui

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter.

 
7.  No floor, roof or other part of the structure shall be so over

to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves.
 
9  Those engaged in welding 

gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when th
the form of spray or surface having lead paint dry rubbed and scrapped.

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition.
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects.
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SAFETY CODE 

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 
kept in a readily accessible place. 

An injured person shall be taken to a public hospital without loss of time, in cases when the 
injury necessitates hospitalization. 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground. 

No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm. (clear) and the distance between two adjacent running shall not 
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 

e excavated material shall not be placed within 1.5 meters of the edge of the trench half of 
the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 

Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

No floor, roof or other part of the structure shall be so overloaded with debris or material as 

Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield and 

(i) No paint containing lead or lead products shall be used except in the form of paste 

(ii) Suitable facemasks should be supplied for use by the workers when th
the form of spray or surface having lead paint dry rubbed and scrapped. 

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor and 
supports shall be in perfect condition. 

The ropes used in hoisting or lowering material or as a means of suspension shall be 
adequate strength and free form defects. 

 
 
 
 
 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 

public hospital without loss of time, in cases when the 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 

over 8 meters in length. The width between the side rails 
shall not be less than 30 cm. (clear) and the distance between two adjacent running shall not 
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 

e excavated material shall not be placed within 1.5 meters of the edge of the trench half of 
the depth of trench whichever is more. All trenches and excavations shall be provided with 

lding or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 

loaded with debris or material as 

Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 

works shall be provided with welders’ protective eye shield and 

(i) No paint containing lead or lead products shall be used except in the form of paste 

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 
 

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
of work. 

Hoisting machines and tackle used in the works including their attachments anchor and 

The ropes used in hoisting or lowering material or as a means of suspension shall be 
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E-Procurement Technologies Ltd.
 

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad - 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 580 | 567 | 569 | 566
 
 
Mr.Nisarg Thakkar 

E-mail :nisarg.thakkar@auctiontiger.net
Contact No :99044 06300 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

 
(A) Contact Information 

Procurement Technologies Ltd. 
 

State Bank of India

579 | 580 | 567 | 569 | 566 

nisarg.thakkar@auctiontiger.net 

 
The DGM (B&O),  
Administrative Office 
3rd Floor, St. Inez, M.G. Road, 
Panaji, Goa, 403001 
 
 
 
Officer Name: Prakhar Namjoshi
Designation: Assistant Manager
Department: Premises & Estate, AO Panaji
Contact No: 8989441109 
E-mail :prakhar.namjoshi@sbi.co.in
 

 
 
 
 
 
 
 
 
 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

State Bank of India 

Floor, St. Inez, M.G. Road,  

Prakhar Namjoshi 
Assistant Manager(Civil) 
Premises & Estate, AO Panaji 

prakhar.namjoshi@sbi.co.in 
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PROFORMAS OF VARIOUS TESTS

 
TABLE 

NO. 
DESCRIPTION

 
1. 

 
 
Record of Cement/Received/Used/Balance.
 

2. 
Proforma of Paint/Lead/CICO Register.
 

3. 
Bank for Reinforcement Bars Received.
 

4. 
Proforma for Register of Material of Site Account.
 

5. 
Proforma for Account of Secured 
 

6. 
Proforma for Bulkage Test of Sand Register.
 

7. 
Proforma for Silt Test Register.
 

8. 
Proforma for Sieve Analysis of Fine Aggregate Register.
 

9. 
Proforma for Sieve Analysis of Coarse Aggregate 
Register. 
 

10. 
Proforma for Slump Test Register.
 

11. 
Proforma of Cube Test Register.
 

12. 
Proforma for Hindrance to Work.
 

13. 
Proforma for Running A/c. Bill.
 

14. 

 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors
 

15. Memorandum for 

  

 
 

 S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

INDEX 

PROFORMAS OF VARIOUS TESTS 

DESCRIPTION PAGE NO.

Record of Cement/Received/Used/Balance. 
 

Proforma of Paint/Lead/CICO Register. 
 

Bank for Reinforcement Bars Received. 
 

Proforma for Register of Material of Site Account. 
 

Proforma for Account of Secured Advance Register. 
 

Proforma for Bulkage Test of Sand Register. 
 

Proforma for Silt Test Register. 
 

Proforma for Sieve Analysis of Fine Aggregate Register. 
 

Proforma for Sieve Analysis of Coarse Aggregate 
 

Slump Test Register. 
 

Proforma of Cube Test Register. 
 

Proforma for Hindrance to Work. 
 

Proforma for Running A/c. Bill. 
 

Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 

 

Memorandum for Payment.  

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

PAGE NO. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PAGE 
 

TABLE-I 
 

RECORD OF CEMENT RECEIVED / USED / BALANCE
 

S. No. Cement 
in stock 
Bags 

Cement 
received 
(Bags)

1 2 3 
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RECORD OF CEMENT RECEIVED / USED / BALANCE 

Cement 
received 
(Bags) 

Total 
Cement 
received 
(Bags) 

Source4 
from 
which 

received 

Description 
of work 
where 

cement is 
used 

Number 
of cement 

bags 
consumed 

Balance 
in stock 

4 5 6 7 8 
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

Signature 
of 

Contractors 
Bank / 

Engineer 
9 
 



PAGE 
 

RECORD OF PAINT / LEAD / CICO REGISTER
 
Name of work  : 
 
Name of the Contractor : 
 
Agreement No.  : 
 

Date of 
Receipt 

Source 
Receipt 

with 
Ref. To 
S.O./In

dent 

Qty. 
Rec
eive

d 

Prog
ressi
ve 

Total 

Item of work 
for which 

issued with 
approx qty. 
work done 
in case of 
paint only

1 2 3 4 5 
 
 
 
 
 
 

    

 
Register for bitumen should be maintained. The format will be
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RECORD OF PAINT / LEAD / CICO REGISTER 

Item of work 
for which 

issued with 
approx qty. 
work done 
in case of 
paint only 

Date 
of 

issu
es 

Qua
ntity 
issu
ed 

Qty. 
returne
d at the 
end of 
the day 

Tot
al 
iss
ue
d 

Delay 
Balanc

e at 
hand 

Contractors 
initials 

6 7 8 9 10 11 
      

Register for bitumen should be maintained. The format will be similar to that for cement. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-II 

Site  
Engineers 

 initials 

Signature 
of Banks/ 
Architect 

12 13 
  



PAGE 
 

 
BANK FOR REINFORCEMENT BARSRECEIVED

 
Truck 
No. 

Challan 
No. 

Name of 
Supplier 

Binding Wire

1 2 3 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
Number of diameters given is only illustrative. Open more columns for other diameters wherever needed.
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BANK FOR REINFORCEMENT BARSRECEIVED 

Binding Wire 6mm 
dia 

8mm dia 12mm 
dia 

16mm 
dia 

20m
mdia 

25mm 
dia

4 5 6 7 8 9 10
      

diameters given is only illustrative. Open more columns for other diameters wherever needed. 

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-III 

25mm 
dia 

Total 
Received 

10 11 
  



PAGE 
 

 
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT

Name of Work  :    

Name of Contractor :    

Agreement No. :    

 
 

Date of 
Receipt 

Received from/Issued to (with 
Ret. to So/Indent) 

1 2 
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PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

 Name of Article  : 

 Estimated Requirement  : 

              Issue Rate  : 

Received from/Issued to (with Receipt Issue Balance Initials of 
Contractor 

Initial of 
Bank's/Architect's 

representative
3 4 5 6 7 
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-IV 

Initial of 
Bank's/Architect's 

representative 

Remark 

 8 
  



PAGE 
 

 
PROFORMA 

Name of Work : 

Name of Contractor : 

Agreement No. :    

 
 

Descripti
on of 

Material 

Qty. 
outstanding 

from previous 
Bill 

Deduct Qty. 
utilised in works 
measured since 

previous bill 
1 2 3 
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PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

  

utilised in works 
measured since 

Qty. outstanding & Qty. 
brought to site since 

previous bill 

Signature of 
Site Engineer 

Signature 
of 

Contractor 

Initial of Bank's/ 

representative

4 5 6 
   

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-V 

Initial of Bank's/ 
Architect's 

representative 

Remark 

7 8 
  



PAGE 
 

 
PROFORMA FOR BULKAGE TEST OF SAND REGISTER

 
 

Sr. 
.No. 

Date of 
Test 

Volume of dust sand 
in Cylinder inundated 

& stirred 

Volume inundated 
Sand in Cylinder

1 2 3 
 
 
 
 
 
 
 
 
 
 
 
 

  

 

 
 

PAGE 46 | 7 4  S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r

PROFORMA FOR BULKAGE TEST OF SAND REGISTER 
 

Volume inundated 
Sand in Cylinder 

Percentage 
of Bulkage 

Signature of 
Site Engineer 

Signature of 
Contractor

4 5 6 7 
    

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-VI 

Signature of 
Contractor 

Initial of Bank's 
Architect's representative 

(Periodical) 
8 
 



PAGE 
 

 

 
 
Sr. 
No. 

Date 
of 

Test 

Height of Sand in 
Cylinder innundated& 

stirred 

Height 
of Silt 

1 2 3 4 
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PROFORMA OF SILT TEST REGISTER 
 

Max percentage 
of silt as specified 

Percentage of 
silt obtained 

Signature of 
Site 

Engineer 

Signature of 
Contractor

5 6 7 8 
    

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-VII 

Signature of 
Contractor 

Initial of Bank's / 
Representative 

(Periodical) 
 9 

 



PAGE 
 

 
PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER 

 
Sr.
No 

Date 
of 

Test 

Wt. of 
Materi
al to 
be 

tested 

Sieve 
as per 

I.S. 
design
ation 

Wt. of Sand 
retained in 

sieve 

%a retained 
each sieve 

successively
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PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER  

%a retained in 
each sieve 

successively 

Cumulative % 
retained in 
each sieve 

F.M. Signature of 
Site 

Engineer 

Signature of 
Contractor

     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-VIII 

Signature of 
Contractor 

Signature of Banks/ 
Architect's representative 
& Remarks (Periodical) 

 



PAGE 
 

 
PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER 

 
 
S. 

No. 
Date of 
Testing 

Wt. of 
Material 

to be 
tested 

Nomina
l size of 
Aggreg

ate 

I.S. 
Sieve 

designa
tion 

1 2 3 4 5 
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PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER  

Standard 
passing for 

graded 
aggregate. of 
nominal size 

Test 
Res
ult 

Obtained 
passing 

Signature of 
Site 

Engineer 

Signature of 
Contractor

6 7 8 9 10
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-IX 

 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks 

(Periodical) 

10 11 
  



PAGE 
 

 
PROFORMA FOR SLUMP TEST REGISTER

 
 

Sr. 
No
. 

Date of 
Testing 

Type of 
work for 
which 
slump 
taken 

Specified slump 
When 

Vibrator
s are 
used 

When 
Vibrators are 

not used 

1 2 3 4 5 
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PROFORMA FOR SLUMP TEST REGISTER 

Slump Obtained Signature of 
Site Engineer 

Signature of 
Contractor

Vibrators are 
 

When 
Vibrators are 

used 

When 
Vibrators are 

not used 

6 7 8 9
   

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-X 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks (Periodical) 

9 10 
  



PAGE 
 

PROFORMA OF CUBE TEST REGISTER
 
 

Date 
of 

takin
g 

Cub
e + 

Lime 

Sa
mpl
e 

No. 

No
. of 
Cu
be
s 

tak
en 

Spec
ific 

mark
ing 
of 

Cub
es 

Prop
or- 
tion 
of 

mixt
ure 

Desc
rip-
tion 
of 

work 
carri
ed 
out 

Signa
ture 
of 

Engin
eer 

taking 
sampl

e 

Sign
a-

ture 
of 

Cont
-

ract
or 

1 2 3 4 5 6 7 8 
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PROFORMA OF CUBE TEST REGISTER 

Sign

ture 
of 

Cont

ract
 

7/28 Days Testing Permissible 
Compressive strength 
of Concrete / 28 Days / 

7 days 

Date 
of 

Test 

Test 
Result 

Kg/ 
Sq.cm 

Av. 
Stren-gth 

Kg. / 
Sq.cm. 

Stran-dard 
stren-gth 

Kg / 
Sq.cm. 

7 Days 28 Days

 9 10 11 12 13 
     

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-XI 

Permissible 
Compressive strength 
of Concrete / 28 Days / 

 

Remarks on 
Test Report 

and No. 

Remarks 
of Banks/ 

Archi-
tectsrepr

e-
sentative

Perio-
dicals 

28 Days 

14 15 
  



PAGE 
 

 
PROFORMA FOR HINDRANCE TO WORK

Name of Work  :    

Name of Contractor :    

Agreement No. :    

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrence of 

Hindrance 
1 2 3 
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PROFORMA FOR HINDRANCE TO WORK 
 

 Date of Start of work : 

 Period of Completion  : 

 Dt. of Completion of work : 

Date of which 
Hindrance was 

removed 

Period of which 
Hindrance existed 

Signature  
of Site 

Engineer 

Signature of Bank / 

4 5 6 
   

S i g n a t u r e  &  S e a l  o f  C o n t r a c t o r  

TABLE-XII 

Signature of Bank / 
Architects 

Representative 
7 
 

 



 

PROFORMA FOR RUNNING A/C BILL 
 
i. Name of Contractor / Agency  : 
ii. Name of Work    : 
iii. Sl.No. of this Bill    : 
iv. No. & Date of previous Bill   : 
v. Reference to Agreement No.  : 
vi. Date of Written order to commence  : 
vii. Date of Completion as per Agreement : 
S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 
1 2 3 4 5 

 
 
 
 
 
 
 
 
 

    

     
 
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
6 7 8 9 
 
 
 
 

 
 

   

 
Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
  

     
 

CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. 

-------------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book No. ---

-----------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 



Signature and  
date of Contractor 

 
 

 

 The work recorded in the above

site satisfactorily as per tender drawings, conditions and 

 

-------------------- 

Architect 

 

 

 
 SIGNATURE OF 

Signature and  
date of Architects 

Representative (Seal) 

Signature and 
date of Site Engineer

  

The work recorded in the above-mentioned measurements has been done at the 

site satisfactorily as per tender drawings, conditions and specifications. 

 ---------------------
 

 Signature and 
date of Site Engineer

SIGNATURE OF CONTRACTOR& 

Signature and  
date of Site Engineer 

mentioned measurements has been done at the 

--------------------- 

Signature and  
date of Site Engineer 



 
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON

MATERIALS HELD AT SITE BY THE CONTRACTOR
 
 
S.No. Item 
1 2 
 
 
 
 
 

 

 
Total value of materials at Site.
 
Secured Advance @ ----------------
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor 

to the site of the work and on advance on 
outstanding on their security.

 
(ii) That the materials (are of imperishable nature) and are all required by the 

Contractor for use in the work in connection with the items for which rates of 
finished work have been agre

 

 

 

 
 SIGNATURE OF 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR 

Quantity Unit Amount Remarks
3 4 5 6 
    

Total value of materials at Site. 

---------------- of above value -   B 

That the materials mentioned above have actually been brought by the Contractor 
to the site of the work and on advance on any quantity of any of this item is 
outstanding on their security. 

That the materials (are of imperishable nature) and are all required by the 
Contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon. 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects-------------------
(Name of the Architects) 

--------------------------- 
Dated Signature of 
the Contractor 

SIGNATURE OF CONTRACTOR& 

TABLE - XIV 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

Remarks 
 

That the materials mentioned above have actually been brought by the Contractor 
any quantity of any of this item is 

That the materials (are of imperishable nature) and are all required by the 
Contractor for use in the work in connection with the items for which rates of 

------------------- 



 
MEMORANDUM FOR PAYMENT

 
R/A BILL NO. 
 
 
 
1. Total value of work done since 

previous bill (A) 
 

2. Total amount of secured advance due 
since Previous Bill (B)
 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

5. Total amount due to the Contractor
 

  
 OBJECTIONS: 

 
i) Secured Advance paid in the previous 

R/A 
 

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Less already recovered
 

 Balance to be recovered
 

iii) Mobilization Advance, if any
 

(a) Outstanding amount (principal + 
interest) as on date  
 

(b) To be recovered in this bill 
 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any
 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 

 Total Deduction as per contract (F)
 

 

 
 SIGNATURE OF 

MEMORANDUM FOR PAYMENT 

Total value of work done since   Rs. -----------

Total amount of secured advance due 
since Previous Bill (B) 

  Rs. -----------

Total amount due since Previous Bill   Rs. -----------

PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 

 

  Rs. -----------

Total amount due to the Contractor   Rs. -----------

   
   

Secured Advance paid in the previous  Rs. -----------  

Retention money on value of works as 
per accepted tenders upto date 

 Rs. -----------  

Less already recovered  Rs. -----------  

Balance to be recovered  Rs. -----------  

Mobilization Advance, if any    

Outstanding amount (principal +  Rs. -----------  

To be recovered in this bill   Rs. -----------  

Any other Departmental materials cost 
to be recovered as per contract, if any 

 Rs. -----------  

Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 

 Rs. -----------  

Total Deduction as per contract (F)  Rs. -----------  

SIGNATURE OF CONTRACTOR& 

TABLE - XV 

----------- 

----------- 

----------- 

----------- 

----------- 



 Adjustments, if any 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 P.V.A. 
 

 Total amount payable as per contract 
(E+F+G) 
 

 (Rupees ---------------------------
words) 

 
The bill amount to Rs. -----------------
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date: ------------------------- 
    
    
 
 The bill amount to Rs. 
by me after due test checking of measurements of works as required and is recomme
for payment for an amount of Rs...................................
 
 
Date : -----------------------------
    
    
 
 STATUTORY DEDUCTION:

 
i) Total Amount due (E) 

 
ii) Less I.T. Payable 

 
iii) Less S.T. Payable 

 Net Payable 

 
 This figures given in the Memorandum for payable has been verified and bill 
passed for payment ----------------------------------------------------------------
figures) 
 
Date: ---------------------- 
    
    
 
 
 
 
 
 

 

 
 SIGNATURE OF 

Adjustments, if any ------------------- 
Amount less received by Contractor in 

R/A Bill (as per statement of 

 Rs. -----------  

 Rs. -----------  

Total amount payable as per contract  Rs. -----------  

--------------------------- in    

----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 

    ----------------------------- 
    Signature of Architect 
     with Seal 

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized 
by me after due test checking of measurements of works as required and is recomme
for payment for an amount of Rs................................... 

----------------------------- 
     Signature of Owners
     Engineer 

STATUTORY DEDUCTION:    

  Rs. -----------  

 Rs. -----------  

 Rs. -----------  
 

 Rs. ----------- 
 

 

This figures given in the Memorandum for payable has been verified and bill 
---------------------------------------------------------------- (in 

    ----------------------------------
    Signature of the Regional Manager
    

SIGNATURE OF CONTRACTOR& 

(both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 

certified by Consultants has been scrutinized 
by me after due test checking of measurements of works as required and is recommended 

Signature of Owners 

This figures given in the Memorandum for payable has been verified and bill 
(in words and 

---------------------------------- 
Regional Manager. 



 
LIST OF MATERIALS OF

1 VITRIFIED Tiles 

2 Ceramic wall Tiles 

3 Ceramic floor Tiles 
(antiskid) 

4 False Flooring                                                   

5 Wooden Laminated Flooring

6 Aluminum Fittings 

7 Aluminum Extrusion 
Sections  

8 Commercial Plywood

9 Laminates (1.00mm thk.)

10 Veneer   

11 Drawer Sliding Fittings  

12 Floor Spring / Door Closure                           

13 Triple Computer monitor 
mount/stand arm                           

14 Flush Door                                       

15 Texturized Interior Paint                               

16 Readymade Computer 
Drawer                       

17 Paints   

a) Cement paint  
  

b) Synthetic Enamel Paint                                

c) Acrylic Emulsion Paint              
(Interior and Exterior)  

18 Glazing  

19 Cement  

20 Fibre Mineral False 
   

21 ACP Panels  

22 Acrylic Sheets 

23 Vertical/Roller blinds

24 Water Proofing make

25 CGI Sheets 

 

 

 
 SIGNATURE OF 

OF APPROVED BRAND AND THEIR MANUFACTUERS
 

Kajaria/ H.R. Johnson/ R.A.K.  

 Kajaria/ H.R. Johnson/ R.A.K. 

Ceramic floor Tiles Kajaria/ H.R. Johnson/ R.A.K. 

False Flooring                                                   Unifloor /Flexi Access Floor/Armstrong

Wooden Laminated Flooring Pergo/Tiles/ Tesla/ Armstrong/Vista.

 Jindal/Hindalco/MAAN 

Aluminum Extrusion Jindal/Hindalco/MAAN 

Commercial Plywood / BWR Century/Green/ Marino 

Laminates (1.00mm thk.) Royale touch / Century / Green
Aica  

  Century / Durian / Green 

Drawer Sliding Fittings   Godrej/ Hettich/Heffle 

Floor Spring / Door Closure                           Godrej / Enox / Dorma 

Triple Computer monitor 
mount/stand arm                           

Vivo/ Dell/ HP  

Flush Door                                       Century/ Anchor/ Green  

Texturized Interior Paint                               Dulux/ Berger/Asian/ Nerolac 

Readymade Computer 
Drawer                        

Ebco/ Hettich/ Blum 

  Asian/ Nerolac/ Berger/Dulex 

 Snowcem/ Surfacem/ Durocem. 

Synthetic Enamel Paint                                Asian/ Nerolac / Berger/ Dulex. 

Acrylic Emulsion Paint              
(Interior and Exterior)   

Asian/ Nerolac / Berger / Dulex 

  Modi float Glass, Triveni Glass Ltd., Indo Asahi 
Glass Co. Ltd. 

  Grade 43/53 of Ultra tech, A.C.C.,  Ambuja.

Fibre Mineral False Ceiling Armstrong /Indian Gypsum Board/Gypro.

  Aluco bond/ ALU Décor/ Alstrong/Alstone

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
 

Vertical/Roller blinds Vista/MAC/DACK 
 

Water Proofing make Dr.Fixit/Sunanda/Fosroc/Sika/Krishna Conchem

Tata, JSW or equivalant approved by the Bank.

SIGNATURE OF CONTRACTOR& 

MANUFACTUERS 

Unifloor /Flexi Access Floor/Armstrong 

/ Armstrong/Vista. 

Royale touch / Century / Greenlam/ Advance 

Modi float Glass, Triveni Glass Ltd., Indo Asahi 

Grade 43/53 of Ultra tech, A.C.C.,  Ambuja. 

Armstrong /Indian Gypsum Board/Gypro. 

Aluco bond/ ALU Décor/ Alstrong/Alstone 

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

Dr.Fixit/Sunanda/Fosroc/Sika/Krishna Conchem 

Tata, JSW or equivalant approved by the Bank. 



NB.   1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 

makes or brands out of the above list. 

 2).  All materials should conform to relevant standards 

3) Materials with I.S.I. mark shall be used duly approved by the STATE BANK OF 

INDIA Engineer / Architect.

Note: -    If any material is found to be not up to the mark, the contractor will have 

to produce original bills/certificate from the 

authorized Distributor for authenticity and genuineness of the material 

for consideration and as per make approved by the STATE BANK OF 

INDIA. The same will not be considered for payment.   

 

 
 SIGNATURE OF 

1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 

makes or brands out of the above list.  

All materials should conform to relevant standards and codes of BIS.

Materials with I.S.I. mark shall be used duly approved by the STATE BANK OF 

INDIA Engineer / Architect. 

If any material is found to be not up to the mark, the contractor will have 

to produce original bills/certificate from the manufacturer or his 

authorized Distributor for authenticity and genuineness of the material 

for consideration and as per make approved by the STATE BANK OF 

INDIA. The same will not be considered for payment.    

SIGNATURE OF CONTRACTOR& 

1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 

and codes of BIS. 

Materials with I.S.I. mark shall be used duly approved by the STATE BANK OF 

If any material is found to be not up to the mark, the contractor will have 

manufacturer or his 

authorized Distributor for authenticity and genuineness of the material 

for consideration and as per make approved by the STATE BANK OF 



 
1. Unless otherwise sta

measured overall fittings, such as bends, junctions, etc., and given in running 
meters. The length shall be taken along the center line of the pipes and fittings.

 
1. False Ceiling shall be measured in 

design in vertical patta, coves, dome etc. 
 

2. Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x 
height) only; irrespective of depth from 450 mm to 600 mm.

 
4. Length of fittings viz, 

items shall not be re-measured under linear measurements as enumerated above.
 
5. Soil waste and vent pipes shall be measured along the center line of the stack 

including the connecting bends/tees 
paid as enumerated above.

 
6. W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf 

Toilet paper Holder, shall be measured by number and shall include all accessories 
as enumerated in detail specification under each item.

 
7. Unless otherwise specified, all types of taps, valves, etc., shall be measured by 

number and paid separately.
 
8. Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to 

detail specification and measured by number and paid separately. The depth of 
Manhole shall mean the vertical distance from the top of the Manhole cover to the 
outgoing invert of the main drain channel.

 
9. Water meter shall include Y strainer and other appurtena

bodies and shall include brick masonry chamber, etc., as per detailed specifications 
and item shall be measured by number and paid for accordingly or as per schedule 
of quantity. 

 

 

 
 SIGNATURE OF 

MODE OF MEASUREMENT 

Unless otherwise stated, all pipes shall be measured net, length as laid and 
measured overall fittings, such as bends, junctions, etc., and given in running 
meters. The length shall be taken along the center line of the pipes and fittings.

False Ceiling shall be measured in Plan area (length x width) only; irrespective of 
design in vertical patta, coves, dome etc.  

Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x 
height) only; irrespective of depth from 450 mm to 600 mm. 

Length of fittings viz, taps, valves, traps etc., which are paid under appropriate 
measured under linear measurements as enumerated above.

Soil waste and vent pipes shall be measured along the center line of the stack 
including the connecting bends/tees to W.C.  Pan, Nahani trap, etc. and shall be 
paid as enumerated above. 

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf 
Toilet paper Holder, shall be measured by number and shall include all accessories 

tail specification under each item. 

Unless otherwise specified, all types of taps, valves, etc., shall be measured by 
number and paid separately. 

Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to 
specification and measured by number and paid separately. The depth of 

Manhole shall mean the vertical distance from the top of the Manhole cover to the 
outgoing invert of the main drain channel. 

Water meter shall include Y strainer and other appurtenances required by the local 
bodies and shall include brick masonry chamber, etc., as per detailed specifications 
and item shall be measured by number and paid for accordingly or as per schedule 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNATURE OF CONTRACTOR& 

ted, all pipes shall be measured net, length as laid and 
measured overall fittings, such as bends, junctions, etc., and given in running 
meters. The length shall be taken along the center line of the pipes and fittings. 

Plan area (length x width) only; irrespective of 

Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width x 

taps, valves, traps etc., which are paid under appropriate 
measured under linear measurements as enumerated above. 

Soil waste and vent pipes shall be measured along the center line of the stack 
to W.C.  Pan, Nahani trap, etc. and shall be 

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf 
Toilet paper Holder, shall be measured by number and shall include all accessories 

Unless otherwise specified, all types of taps, valves, etc., shall be measured by 

Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to 
specification and measured by number and paid separately. The depth of 

Manhole shall mean the vertical distance from the top of the Manhole cover to the 

nces required by the local 
bodies and shall include brick masonry chamber, etc., as per detailed specifications 
and item shall be measured by number and paid for accordingly or as per schedule 



 
P R E A M B L E  T O  S C H E D U L E  O F  

 

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of the 

item without any extra claim / payment. 

1. All unexposed surfaces of timbe

coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

primer / putty and paint / polish as per description in the item.

3. Before making bulk quanti

sample and get it approved in writing from the consultant’s minor modification if and 

as suggested by the consultant the same shall have to be incorporated without any 

extra cost. 

4. All exposed edges of ply

5. All fabrics / leatherite to be used shall cost Rs. 300/ 

specified in the item. 

Difference in cost for approved sample shall be adjusted accordingly.

6. For furniture item where

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini 

tower bolts, ball catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6

8. Thickness of laminates to be used shall be 1 mm except where specified.

9. Ant termite treatment is to provide for all wood / board /ply used in the storage.      

 

 
 SIGNATURE OF 

P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of the 

item without any extra claim / payment.  

All unexposed surfaces of timber (any variety) used shall be treated with necessary 

coats of wood preservative. 

All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

primer / putty and paint / polish as per description in the item. 

Before making bulk quantities, the contractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification if and 

as suggested by the consultant the same shall have to be incorporated without any 

All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise 

 

Difference in cost for approved sample shall be adjusted accordingly.

For furniture item where required whether mentioned or not shall be include 

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini 

tower bolts, ball catchers, hinges, screws and sliding rails etc. 

Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only.

Thickness of laminates to be used shall be 1 mm except where specified.

Ant termite treatment is to provide for all wood / board /ply used in the storage.      

SIGNATURE OF CONTRACTOR& 

Q U A N T I T I E S  

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of the 

r (any variety) used shall be treated with necessary 

All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

ties, the contractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification if and 

as suggested by the consultant the same shall have to be incorporated without any 

board shall be fixed with cedar / teak wood lipping. 

per meter unless otherwise 

Difference in cost for approved sample shall be adjusted accordingly. 

required whether mentioned or not shall be include 

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini 

mm commercial ply only. 

Thickness of laminates to be used shall be 1 mm except where specified. 

Ant termite treatment is to provide for all wood / board /ply used in the storage.       


